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The Tender Document must be submitted as a whole. All forms must be properly completed as required and the
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All forms must be duly completed in black ink as required.

The list of returnable documents, which consists of forms and schedules to be completed and company specific
certificates and information pages to be attached, comprise the following:

Document Reference Title Page
C1: AGREEMENT AND CONTRACT DATA 4
C1.1FORM OF OFFER AND ACCEPTANCE 5
C1.2CONTRACT DATA 9
Cl.2.1: CONDITIONS OF CONTRACT 10
Cl1.2.2 : CONTRACT SPECIFIC DATA 14
C1.3: PERFORMANCE GUARANTEE 18
C2: PRICING DATA 21
C2.1: PRICING INSTRUCTIONS 22
C2.2: BILL OF QUANTITIES 24
C2.3: AMENDMENTS, QUALIFICATIONS & ALTERNATIVES 25
C3: SCOPE OF WORK 27
C3.1: PROJECT SPECIFICATIONS 28
C3.2: PARTICULAR SPECIFICATIONS 40
C3.3: DRAWINGS 41
C4: SITE INFORMATION 42
C4.1: LOCALITY MAP 43
C4.2: EXISTING BUILDING — BUILDINGS OCCUPIED 43
Page 2 of 49
Volume 3 of 3 Part C

The Contract




VOLUME 3 OF 3 Tender No RFP147/2023

JBCC APPOINTMENT OF A CONTRACTOR FOR THE
REFURBISHMENT, ALTERATIONS AND ADDITIONS AT
THE CONTRACT THOLIMFUNDO PRIMARY SCHOOL FOR THE GAUTENG

DEPARTMENT OF EDUCATION.

THE CONTRACT

C1 : AGREEMENT AND CONTRACT DATA
Cc2 : PRICING DATA
C3 : SCOPE OF WORK
C4 : SITE INFORMATION
Page 3 of 49
Volume 3 of 3 Part C

The Contract




VOLUME 3 OF 3
JBCC

THE CONTRACT

Tender No RFP147/2023

APPOINTMENT OF A CONTRACTOR FOR THE
REFURBISHMENT, ALTERATIONS AND ADDITIONS AT
THOLIMFUNDO PRIMARY SCHOOL FOR THE GAUTENG
DEPARTMENT OF EDUCATION.

PART 1: AGREEMENT AND CONTRACT DATA

JBCC Principal Building Agreement (Edition 4.1 Code 2101 of March 2005) issued by the Joint Building
Contracts Committee Inc. (including amendments).

Document reference Title No of
pages
C1.1 | Form of Offer and Acceptance 4
C1.2 | Contract Data 1
C1.2.1 | Conditions of Contract 5
C1.2.2 | Contract Specific Data 6
C1.3 | Construction Guarantee 4
Total number of pages 20
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‘ Cl1 FORM OF OFFER AND ACCEPTANCE

C1.1.1 Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of: TENDER No: RFP147/2023 — DESCRIPTION: APPOINTMENT OF A
CONTRACTOR FOR THE REFURBISHMENT, ALTERATIONS AND ADDITIONS AT THOLIMFUNDO
PRIMARY SCHOOL FOR THE GAUTENG DEPARTMENT OF EDUCATION.

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted
the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider
under the contract including compliance with all its terms and conditions according to their true intent
and meaning for an amount to be determined in accordance with the conditions of contract identified in
the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the service
provider in the conditions of contract identified in the contract data.

Signature

For the tenderer

Name of Tenderer
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| Cl1.1 FORM OF OFFER AND ACCEPTANCE (Continued)

C1.1.2 Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s
offer. In consideration thereof, the Employer shall pay the service provider the amount due in accordance with
the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an
agreement between the employer and the tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by reference
into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to
and forming part of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorized representatives of both parties.

The Tenderer shall deliver the security in terms of Clause 14 of the JBCC 2005 within the period stated in the
contract Data, and he shall, immediately after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contract the Employer’s agent (whose details are given in the Contract Data)
to arrange the delivery of any other bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the Conditions of Contract identified in the Contract Data, within 14 days of the date on
which this Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms
shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notified the Employer in writing
of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding
contract within parties.

SIgNAIUNE .

NaME e

CaPACIY o e e

for the

Employer Development Bank of Southern Africa Limited
1258 Lever Road, Headway Hill,
Midrand, Gauteng Province

Name of withess . ... ..

Signature of witness .. ........ ... . Date...................
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Schedule of Deviations

The extent of deviations from the Tender documents issued by the Employer prior to the Tender closing date
is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any matter
in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements reached during
the process of offer and acceptance, the outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the Tender documents and which it is agreed by the Parties becomes and obligation of the contract
shall also be recorded here.

Any change or addition to the Tender documents arising from the above agreements and recorded here shall
also be incorporated in to the final draft of the Contract.

L SUD B . . .ot

DEtalS . . . o e

2 SUD B . .
DEtallS . . . o

B U B . . e
DetallS . . . .

A SUD B T . . .
DEtallS . . . o e

B SUD B . . e
DetailS . . . .

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from the amendments to the
documents listed in the Tender Data and addend thereto as listed in the Tender Schedules, as well as any
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during
this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the Tender documents and the receipt by the Tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement.
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For the Tenderer:

Signature(S) ...

Name(s)

Capacity

Name of WIitN€SS ...

Signature of withess .. ... ...

For the Employer:

Signature(S) ...

Name(s)

Capacity

Name of Employer:

Development Bank of Southern Africa Limited

Address of Employer 1258 Lever Road, Headway Hill, Midrand, Gauteng Province

Name of WItN€SS .. ..o

Signature of withess .. ... ...
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| Cl.2 CONTRACT DATA

Document Title No of
reference pages
C1.2 | Contract Data 1
C1.2.1 | Conditions of Contract 5
C1.2.2 | Contract Specific Data 6
C1.3 | Construction Guarantee 4
Total number of pages 16
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Cl.2.1 CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

The Conditions of Contract are clauses 1 to 41 of the JBCC PRINCIPAL BUILDING AGREEMENT, EDITION 4.1
CODE2101 MARCH 2005 published by the Joint Building Contracts Committee.

Copies of these conditions of contract may be obtained from the Association of South African Quantity Surveyors
(011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African Association of Consulting
Engineers (011-4632022) or South African Institute of Architects (051-4474909; 011-4860684; 053-8312003;)

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data, which
together with these conditions collectively describe the risks, liabilities and obligations of the contracting parties and
the procedures for the administration of the Contract. The Contract Data shall have precedence in the interpretation
of any ambiguity or inconsistency between it and the JBCC Principal Building Agreement.

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building Agreement to which
it mainly applies.

The Conditions of Contract make several references to the Contract Data for specific data, which together with
these conditions collectively describe the risks, liabilities and obligations of the contracting parties and the
procedures for the administration of the Contract. The Contract Specific Data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and the Conditions of Contract or the Special Conditions
of Contract.

The Contract Specific Data, General and Special Conditions of Contract shall have precedence over the Drawings,
Scope of Work and Standardised Specifications in the interpretation of any ambiguity or inconsistency.

SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions of
Contract shall amplify, modify or supersede, as the case may be, the Conditions of Contract of JBCC 2005 to the
extent specified below, and shall take precedence and shall govern in the interpretation of any ambiguity or
inconsistency between it and the Conditions of Contract.

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number of the
applicable clause or sub clause in the JBCC 2005, and the applicable heading, or (where a new special condition
that has no relation to the existing clauses is introduced) by a number that follows after the last clause number in
the Conditions, and an appropriate heading.

The Forms included in the JBCC Edition 4.1, Code 2101, March 2005 (“JBCC2005”), are replaced with the Forms
included in this Tender Document.

2. AMENDMENTS TO THE JBCC 2005 CONDITIONS OF CONTRACT

SCC1.1 Definitions and Interpretation

SCC 1.5 The following new paragraphs are added after clause 1.5.6:

1.5.7 References to any party to this agreement include its successors or permitted assigns;

1.5.8 References to the contractor include the obligations of its personnel;
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1.5.9 References to “month” shall be to a calendar month;

1.5.10 References to any amount shall mean that amount exclusive of VAT, unless the amount expressly includes
VAT;

1.5.11 References containing terms such as “best endeavours" when used in connection with an obligation of
either party, means taking in good faith and with due diligence all reasonable steps to achieve the objective and to
fulfil the obligation at the earliest possible time, including doing all that a reasonable and prudent owner or provider
of design and construction services in comparable circumstances would do.

1.5.12 If a definition imposes substantive rights and obligations on a party, such rights and obligations shall be
given effect to and shall be enforceable, notwithstanding that they are contained in a definition;

1.5.13 Where any word is defined within the context of any particular clause in this agreement, that word, unless
it is clear from the clause in question that that word has limited application only to the relevant clause, shall bear
the meaning ascribed to it for all purposes in terms of this agreement, notwithstanding that that word has not been
defined in clause 1.1;

1.5.14 Words defined in this agreement shall bear the same meanings in any annexes or schedules to this
agreement unless the annexes or schedules contain their own definitions of such words;

1.5.15 Where any number of days is prescribed, those days shall be reckoned exclusively of the first and
inclusively of the last day unless the last day falls on a day that is not a working day, in which event the last day
shall be the next succeeding working day;

1.5.16 Words and abbreviations that have well known technical or trade meanings are used in the agreement in
accordance with such recognized meanings;

1.5.17 The rule of construction that if general words or terms are used in association with specific words or terms
that are a species of a particular genus or class, the meaning of the general words or terms shall be restricted to
that same class shall not apply, and whenever the word "including” is used followed by specific examples, such
examples shall not be interpreted so as to limit the meaning of any word or term to the same genus or class as the
examples given;

1.5.18 The rule of construction that the agreement shall be interpreted against or to the disadvantage of the party
responsible for the drafting or preparation of this agreement shall not apply.”

SCC 1.10 Add the following new Clause:

“SCC 1.10 The copyright in all contract documents, contract drawings and records (irrespective of
who prepared any of the aforesaid) related in any manner to the works shall vest in the employer and
the contractor shall not furnish any information in connection with the works to any person or
organization without the prior written approval of the employer to this effect other than subcontractors
appointed for purposes of this agreement.”

SCC 1.11 Add the following new Clause:

Any provision in this agreement that is or may become illegal, invalid or unenforceable in any jurisdiction shall be
ineffective to the extent of such prohibition or unenforceability in such jurisdiction and shall be treated
as severed from the balance of this agreement in such jurisdiction, without invalidating the remaining
provisions of this agreement in such jurisdiction or affecting it in any other jurisdiction

SCC 3.5 Delete sub-clause 3.5

SCC 3.7 Replace the second sentence starting in line 2 with the following:

“The contractor shall keep a copy of all drawings, schedules, unpriced bills of quantities/lump sum
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SCC 3.10

document, contract instructions, minutes of site and other meetings, health and safety files as
specified in the scope of work, risk register, claims and variation order register, labour records and
subcontractors contracts on the site to which the employer, principal agent and agents shall have
access at all times. The employer has the right to call for such further information from the contractor
it deems necessary in the event it carries out any investigation or audit into potential fraud, corruption,
fronting, health and safety incidents or verifying information the contractor has to supply to the
employer in terms of this agreement. The Contractor shall ensure a similar right for the Employer with
its subcontractors.

In sub-clause 3.10 in the first line replace “principal agent” with “employer”

SCC7

7.3.1

SCC 14

Volume 3 of 3
The Contract

COMPLIANCE WITH LAWS AND REGULATIONS
Add the following:

“7.3 The Occupational Health and Safety Act No. 85 of 1993 and the Construction Regulations 2014
will in all respects be applicable to this contract. All obligations in respect of health and safety
requirements of the Contractor are set out in the Scope of Work”

Contractor’s liability as mandatory

“Notwithstanding any actions which the employer may take, the contractor accepts sole liability for
due compliance with the relevant duties, obligations, prohibitions, arrangements and procedures
imposed by the Occupational Health and Safety Act, 1993 (Act 85 of 1993), and all its regulations,
including the Construction Regulations, 2014, for which the contractor is liable as mandatory. By
entering into this agreement it shall be deemed that the parties have agreed in writing to the above
provisions in terms of Section 37 (2) of the Act and will enter into the mandatory agreement as set out
in the Scope of Work. This clause will be sufficient to establish the mandatory obligations of the
contractor in the event the parties fail to execute the aforesaid mandatory agreement.”

Amend sub-clause 14.1

Retain sub-clause 14.1 but amend to read: “The employer shall have the right to choose the security
to be provided in terms of 14.3 or 14.4 as stated in the schedule. The contractor shall provide the
security required or chosen by the employer in the schedule substantially in the format prescribed
in the tender documents that the contractor submitted a tender offer. The required security shall be
provided in the time period prescribed by the employer in the conditional letter of acceptance of the
contractor’s tender offer.

Amend sub-clause 14.3

Retain clause 14.3 but in the last line of sub-clause 14.3.1 replace “twelve point five (12.5%)” with “ten
(10%)”.

Page 12 of 49
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Amend sub-clause 14.4

Retain clause 14.4 but in the last line of sub-clause 14.4.1 replace “seven point five (7.5%)” with “ten
(10%)".

Add sub-clause 14.7(a) before clause 14.7:

The construction guarantee provided by the contractor shall remain valid for the term of the agreement
. In case of extensions, the security must also be extended or replaced by another construction
guarantee of the same value, with an effective term equal to the term of extension. If the contractor
fails to keep a valid security for the duration of the agreement, the principal agent shall deduct an
amount of 10% from each interim payment certificate and withhold the amount until the contractor
provides a valid construction guarantee. Once the contractor provides the valid construction guarantee,
the principal agent will then release the amount held from each payment certificate in the next payment
certificate.

Amend sub-clause 14.7

Retain sub-clause 14.7 but in sub-clause 14.7.1 in the second and third line amend “two point five
(2.5%)” to read “five (5%)".

Add sub-clause 14.9

“A payment reduction of five (5%) of the value of each payment certificate up to a maximum of five
(5%) of the contract sum will be applied until practical completion. At practical completion the
amount withheld will be reduced to two point five (2.5%), which amount will reduce to nil (0%) when
the final account is issued. The employer reserves the right to use retention money to correct defects
where contractor fails to correct, fails or refuses to pay service provides or its subcontractors.

SCC 15.1.1 Amend sub-clause 15.1
In sub-clause 15.1 replace “principal agent” with “employer”
SCC 19 Delete clause 19 in its entirety and replace it with the following:
19.1 The contractor does not cede, delegate or assign any of its rights or obligations to any person.

19.2 Notwithstanding the above, the employer may, on written notice to the contractor, cede and delegate,
handover, its rights and obligations under this contract to a Related Party or a Client of the employer.
On cession the Client becomes the employer and takes full responsibility. For the purpose hereof the
above clause:

19.2.1 a “Related Party” means any entity that directly or indirectly, through one or more intermediaries, controls or
is controlled by, or is under common control with the employer and includes any other “Organ of State”
as defined in section 239 of the Constitution of the Republic of South Africa, 1996 and any entity or
Organ of State for whom the Employer carries out the works or acts as an implementing agent,
(“control” means the beneficial ownership of the majority in number of the issued equity of any entity
(or the whole or majority of the entity’s assets), and/or the right or ability to direct or otherwise control
the entity or the votes attaching to the majority of the entity’s equity and “controlled” or “under common
control” shall have a similar meaning); and

Client means the owner, funder and or sponsor of the project and or programme managed in terms of the MOA
between the Client and DBSA

SCC21 Replace sub-clause 21.1.2 to 21.1.4 and 21.2 to 21.6 with the following:
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“The contractor and principal agent shall appoint a selected subcontractor in accordance with the
provisions of the Scope of Work.”

SCC 23 Amend clause 23

Add sub-clause 23.3

“The contractor may not subcontract the whole of the work without the written instruction or approval
of the employer. In such event the employer may require the contractor to cede the contract to the
subcontractor.”

Add sub-clause 23.4

“The subcontractors appointed by the contractor to comply with the developmental and transformation
requirements from the employer in terms of applicable legislation, including but not limited to the
Preferential Procurement Policy Framework Act, 5 of 2000, and regulation thereto, will be domestic
subcontractors for purposes of this agreement, and sub-clauses 23.1 and 23.2 will apply accordingly.

Add new clause 23.5

The contractor shall submit the agreement for each subcontract to the Principal Agent and employer
may redact all commercially sensitive information.

Add new clause 23.6

Contractors' failure to pay Subcontractors

If the contractor fails to make payment of any amount due and payable to a subcontractor (“the
Subcontractor debt”) and the Principal Agent considers that the subcontractor debt has an adverse
impact(s) on the progress of the works or the obligations of the contractor under the agreement, the
Principal Agent may request evidence of payment to the subcontractor. In the absence of such
evidence, the employer may (at its own discretion) pay the subcontractor debt directly to the
subcontractor concerned. Such payment is, for all purposes under the agreement, regarded as a
payment made on behalf of the contractor and at the request of and with the approval and consent of
the contractor, as a payment towards the contract sum. As such, payment to the contractor shall be
less the payment to the subcontractor.

All adverse effects as a result of or arising from the subcontractor debt does not entitle the contractor
to any cost or time.

SCC  Replace reference to “36.3” at end of sentence with “36.0”
30.1
scC Sub-clause 31.9 is hereby amended by the substitution of the words "seven (7) calendar days" in the first
319 line by the words "thirty (30) calendar days”
' Delete “Payment shall be subject to the employer giving the contractor a tax invoice for the amount due.”
SCC
31.12
SCC  Delete the words in sub-clause 34.13 “subject to the employer giving the contractor a tax invoice for the
34.13 amount due”
SCC  Retention of clause 40Clause 40 in respect of dispute settlement to be retained in its original form not applying
40.0 the state clause amendments.
SCC  Clause 41 State Substitutions is amended as set out below with reference to sub-clause 41.1 or the original
41.0 clause number stated therein.
In sub-clause 41.1.3 the definition for CONSTRUCTION PERIOD is amended to read:
CONSTRUCTION PERIOD means a duration of 18 months commencing from the period the contractor
Page 14 of 49
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takes possession of the sites to the date the certificate of practical completion is issued.
clause 39.2 to be amended as follows:
delete the third sentence and replace with the following:

“The employer shall pay the contractor all amounts due in terms of the contract for work completed at the
date of termination or cancellation in terms of this clause 39.2, including retention money after deducting any
amounts due to the employer. The employer will also return any guarantees still valid to the contractor
after such cancellation.”

Clauses 39.2.1 to 39.2.3 no clause

SCC Add sub- clause 41.1.4

410 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the employer or the

contractor, or for any reason whatsoever, the contractor shall on written instruction, discontinue with the
works on a stated date and withdraw himself from the site. The contractor shall not be entitled to refuse to
withdraw from the works on the grounds of any lien or right of retention or on the grounds of any other right
whatsoever.
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| Cl1.2.2 CONTRACT SPECIFIC DATA

Part One - Data provided by the Employer

42.1.1

42.1.2

Volume 3 of 3
The Contract

The Employer is the Development Bank of Southern Africa Limited

The address of the Employer is:

Address (physical): 1258 Lever Road, Headway Hill, Midrand, 1685

Address (postal): P.O. Box 1234, Halfway House, Midrand, 1685

Telephone: (011) 313 3911
Facsimile: (011) 313 3086

The Principal Agent: (Only to be inserted at contracting)

Telephone: Only to be inserted at contracting)

Facsimile: (Only to be inserted at contracting)

Electronic mail: (Only to be inserted at contracting)

Address (physical): (Only to be inserted at contracting)

Address (postal): (Only to be inserted at contracting)
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1221 The Works to be carried out by the Contractor under this Contract comprise mainly the following:

Project Description Scope

The scope of work forming part of this project includes the
Tholimfundo Primary following:

School The works will consist of refurbishing, altering and the
construction of additional classrooms and facilities to the
existing Primary School including electrical, mechanical,
external works and other subsidiary works.

See C3.1 [Project Specification] for further detail of the
scope.

The refurbishment, alterations, and additions to the primary school for 984 pupils, comprising of 28-
classrooms, 5 Grade R classrooms, a multi-purpose classroom, a computer room, 2 science
laboratories, a library, an admin building, a dining and nutrition center, plus ancillary facilities, and
services, consist of the following blocks:

a) Block A, Existing Administration block

b) Block B, Existing 5 Classroom block

c) Block C, Existing Ablutions block

d) Block D, Existing 4 classroom + HOD block

e) Block E, Existing Ablutions block

f) Block F, Existing 4 Classroom + Tuck-shop + Workshop block
g) Block G, Existing Hall Converted to new 3 classroom block
h) Block H, New Library and Science laboratory block

i) Block I, New 12 Classroom block

j) Block J, New Grade R block

k) Block K, New DNC block

I) Block L, New Sports facility

m) Block M, New Gate House

n) Block N, New Generator room

0) Block O, New Refuse room

Building Work

e All the buildings consists mainly of brick wall structure on concrete raft foundations, profiled
sheet iron roof covering with coloured finish on one side on timber roof structure.

e The buildings are finished internally mainly with facebrick, plaster and paint, with some tiling
and externally with facebrick work and plaster and paint panels, suspended and screwed up
ceilings, vinyl sheet and porcelain tile flooring. Aluminum windows and steel door frames with
timber doors.

e The Dinning and Nutrition Center is finished externally with facebrick from the raft foundation
up until the underside of the roof sheeting. Internally in the Sitting/eating space, the internal
finishes are facebrick from the finished floor level up until 2400mm height, the rest of the walls
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are then plastered and painted up to ceiling height. In the wet/cooking kitchen areas, internal
walls are plastered and finished with non-slip porcelain tilling up to 1500mm height, the
remainder of the walls are plastered and painted up to ceiling height. Floor finishes in the wet
kitchen areas are also of non-slip porcelain tiles. In administrative and storage rooms, the wall
finishes are of face brick from finished floor level up to 10 brick courses, the remainder of the
walls are plastered and painted to ceiling height. Ceilings are suspended with acoustic ceiling
panels and vinyl clad ceilings. Fiber cement ceiling boards are used for storage areas and
external eaves.

External Works

External works are mainly bulk earthworks, walkways, court yards, landscaping and paving
adjacent to the buildings, drop off zone, water supply, sewerage, stormwater, roads, two
combi-courts, boundary fence, gates, etc.

Electrical Installation

Electrical power reticulation in building to include socket outlets, lighting, isolators etc.

Provide a fully functional ICT infrastructure to connect all block to each other through a series ol
cabinets, fiber, cabling for the purpose of wired and wire connectivity.

Provide a fully functional CCTV system to monitor all buildings entrances and exits. All cameras
be IP based and be connected to the ICT system.

Provide a fully functional burglar alarm system in all allocated blocks.

Proved an intercom and school bell to be positioned within the site.

Complete site works to include all manholes, area lights, sleeves and LV cabling.
Install complete generator system to be integrated to the main supply.

Provide a PV system as described in the specification and BOQ.

The upgrading of the municipal connection and the installation of a mini substation.

The installation of smoke detection systems.

Mechanical Installation

The installation of HYAC equipment such a split unit Air conditioning unit, kitchen extraction
canopy’s, fresh air systems and smoke extraction systems.

The installation of LP gas for the purpose of food preparation and laboratories.
The installation of stoves

The installation of firefighting equipment including hydrants, hose reels and fire extinguishers.

The aforesaid information serves only as a guide to Bidders, but if more detailed information is required,
the drawings can be viewed at the Office of the Architects.

42.2.2 Refer document C4 — Site Information C

42.2.3 The Works or installations to be undertaken by direct contractors comprises
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Complete construction works. Not applicable

42.2.4 The Employer is an organ of State

. The interest rate as determined by the Minister of Finance, from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) will apply.

. Lateral support insurance is not to be affected by the contractor
. Payment will be made for materials and goods
. Extended defects liability period will apply to the following elements: Not applicable

42.2.5 Possession of the site is to be given within three days of the contractor providing the employer with
construction guarantees in accordance with the provisions of 14.0 and the Contract has been signed
by both parties. Appointed Health and Safety Consultant to approve Health and Safety File and Principal
Contractor submits Notification of Construction work to Department of Employment and Labour, 7 days
prior to commencement of construction work.

42.2.6 The period for the commencement of the works after the contractor takes possession of the site is 7

working days.

Completion:

For the works as a whole:

The date for practical completion shall be Eighteen (18) months from the Site Handover Meeting. Specific
completion dates will be advised at project kick-off.

The penalty for the works without sections shall be calculated as follows 1,75¢ per R100 of
the contract value, excluding VAT per calendar day

The penalty per calendar day to be calculated as per the “Public Works QS 002 Procurement
Documentation Guidelines for Building Contracts dated February 2021” formula on calculations of
penalties up to a maximum of 10% of the contract sum.

Thereafter, the employer shall have a right during the identified delay period to intervene and accelerate
the work or appoint a third party to assist or complete the works to reach practical completion at the
planned period. The cost of the appointed third-party work shall be borne by the contractor. The Employer
may at its own discretion terminate this agreement if the contractor’s penalties reach the maximum of 10%
of the contract sum.

42.2.9 The law applicable to the agreement shall be that of the Republic of South Africa.

42.3.1 Contract works insurance (construction guarantee) is to be affected by the contractor for a sum not less
than the contract sum plus 10%.

The supplementary insurance is required. Such insurance shall comprise a Coupon Policy for Special
Risks issued by the South African Special Risk Insurance Association. (SASRIA)

42.3.3 Public liability insurance to be affected by the contractor for the sum of R10 000 000.00 (ten million
rand) per event without a limit on a number of events with a deductible in an amount that the contractor
deems appropriate.

42.3.4 Lateral Support insurance: Deemed Not Applicable

42.4.1 A waiver of the contractor’s lien or right of continuing possession is required.

42.4.2 One copy of the construction documents is to be supplied to the contractor free of charge.
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JBCC Engineering General Conditions are not to be included in the contract document.

CPAP shall only be applicable to works that progress to later than twelve (12) months from
commencement date. Where the period is prolonged beyond the first twelve months due to the delay
or non- performance by the employer, the CPAP shall be applicable; however where the period is
extended due contractor’s failure to perform or delay caused by the contractor CPAP shall not be
applicable. The contract value is to be adjusted using CPAP indices. The base month to be used to
calculate CPAP is tender closing date. The value of the certificates issued shall be adjusted in
accordance with the JBCC Contract Price Adjustment Schedules, from the thirteenth month of the
works.

The preliminaries amounts shall be paid in terms of Option A and the contractor shall not have
the right to select Option B.

The issue of an interim payment certificates shall be done no later than the 20" of each month.

The contractor shall allow eleven (11) working days during the contract period per 6 months for the
adverse effect of weather conditions and shall not be entitled to a revision of the date for Practical
Completion for delays suffered by adverse weather conditions.

The employer will not provide advanced payments against an advanced payment guarantee

The construction guarantee is to be a fixed construction guarantee. It is and shall be 10% of the contract
sum until practical completion and 5% until final completion.

Dispute resolution shall be by adjudication. If a dispute is unresolved by adjudication the dispute shall
be finally settled by an arbitrator to be agreed between the parties.
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[c12 CONTRACT DATA (Continued)

Part Two — Data provided by the Contractor

Statements given
in all contracts

Volume 3 of 3
The Contract

Clause 42.5.1: Name . .........

Completion of the data in full, is essential to create a complete contract.
e The Contractor is

The physical address, postal address, e-mail address and/or fax number where

the Contractor will receive notices.
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| C1.3 CONSTRUCTION GUARANTEE

Pro-Forma JBCC Fixed On Demand Performance Guarantee

To: The Development Bank of Southern Africa Limited

Dear Sirs

Reference No. [e] [Drafting Note: Guarantor/Bank reference number to be inserted]

Performance Bond: [Drafting Note: Name of Contractor to be inserted)]

Employer: Contract Reference - [e] [Drafting Note: Contract reference number to be inserted]

1. In this Guarantee

111

1.1.2

1.13

1.14

1.15

1.1.6

1.1.7
1.1.8

1.2

The following words and expressions have the following meanings:

“Guarantor” - means [e], [#] Branch, (Registration No. [e]); [Drafting Note: Name of
Guarantor to be inserted] [¢] Financial Services Board Registration number

“Guarantor’s Address” - means [e]; [Drafting Note: Guarantor’s physical address to be
inserted]

“Contract” - means the written agreement entered into between the Employer and the
Contractor on or about [e] [e] 201[e] (Contract Reference No. [e]), as amended, varied,
restated, novated or substituted from time to time; [Drafting Note: signature date and
Contract reference number to be inserted]

“Contractor” - means [e] a [e] registered in accordance with the laws of [e] with
registration number [o]; [Drafting Note: Name and details of Contractor to be inserted]

“Employer” - means The Development Bank of Southern Africa Limited, a juristic person
in terms of section 2 of The Development Bank of Southern Africa Limited Act,13 of
1979;

“Expiry Date” - means the date when the certificate of final completion is issued for the
whole of the works;

“this Guarantee” - means this document;

“This Guaranteed Sum” — means, subject to clause 4, the sum of [e - figure] ([e -
words]) [Drafting Note: Maximum aggregate Guarantee amount (not exceeding 10.0%
of the total of the Prices as at the Contract Date) to be inserted] which amount will
reduce with 50% when the Practical Completion certificate is issued until Final
Completion.

Words or expressions capitalized shall bear the same meaning as assigned to them under the
Contract albeit that the Contract itself, and any terms as defined therein, are merely referenced
for convenience and not to create an accessory obligation.

2. At the instance of the Contractor, the Guarantor hereby confirms that we hold the Guaranteed Sum at
the disposal of the Employer, as security for the proper performance by the Contractor of all of his
obligations in terms of and arising from the Contract, and hereby irrevocably and unconditionally both
agree and undertake to pay to the Employer, on written demand from the Employer envisaged in
paragraph 3 below and received prior to the Expiry Date, any amount or amounts as may be so
demanded from time to time, subject to a maximum of the Guaranteed Sum in the aggregate.
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3. A demand for payment under this Guarantee shall be made in writing at the Guarantor’s address or
by email to the following email [..........ccoceeiiiiiiiiii ] and shall:

3.1 state the amount claimed (“the Demand Amount”);

3.2 state that the Demand Amount is payable to the Employer in the circumstances contemplated

in the Contract:

4, The Guaranteed Sum may be reduced from time to time upon receipt by the Guarantor of the
Employer’s written certificate certifying the amount of such reduction and the Contractor’s entitlement
thereto under the Contract.

5. Notwithstanding the reference herein to the Contract the Guarantor acknowledges that:

51 the liability of the Guarantor in terms hereof is as principal and not as surety and the

Guarantor’s obligation/s to make payment:

5.1.1 is and shall be absolute and unconditional in all circumstances; and

5.1.2 is not, and shall not be construed to be, accessory or collateral on any basis whatsoever;

5.2 the Employer shall be entitled to arrange its affairs with the Contractor in any manner which it
sees fit, without advising us and without affecting the Guarantor’s liability under this
Guarantee. This includes, without limitation, any extensions, indulgences, release or
compromise granted to the Contractor or any variation under or to the Contract or termination
of the Contract.

5.3 should the Employer cede its rights against the Contractor to a third party where such cession
is permitted under the Contract, then the Employer shall be entitled to cede to such third party
the rights of the Employer under this Guarantee on written notification to the Guarantor of such
cession.

6. The Guarantor’s obligations in terms of this Guarantee:

6.1 shall be restricted to the payment of money only and shall be limited to the maximum of the
Guaranteed Sum; and

6.2 shall not be discharged and compliance with any demand for payment received by the
Guarantor in terms hereof shall not be delayed, by the fact that a dispute may exist between
the Employer and the Contractor.
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7. This Guarantee:
7.1 shall expire on the Expiry Date until which time it is irrevocable;
7.2 is, save as provided for in 5.3 above, personal to the Employer and is neither negotiable nor

transferable;

7.3 shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed Sum or
expiry hereof;

7.4 shall be regarded as a liquid document for, firstly, the purpose of demonstrating and/or
determining the amount due by the Guarantor to the Employer and, secondly, obtaining any
court order; and

7.5 shall be governed by and construed in accordance with the law of the Republic of South Africa
and shall be subject to the jurisdiction of the Courts of the Republic of South Africa.

8. The Guarantor chooses the domicilium citandi et executandi for all purposes in connection with this
Guarantee at the Guarantor’'s Address.

Signed at Date

For and behalf of the Guarantor, which signatories by appending their signatures warrant that they are authorised to
bind the Guarantor as above stated:

Guarantor Signatory 1: Guarantor Signatory 2:
Name: Name:

Capacity of Guarantor Capacity of Guarantor
Signatory 1: Signatory 2:

Witness: Witness:

(Printed Name of Witness) (Printed name of witness)

Guarantor’s seal or stamp
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| PART 2: PRICING DATA

JBCC Principal Building Agreement, Edition 4.1 Code2101 March 2005, issued by the Joint Building Contracts

Committee Inc. (including amendments).

Document reference Title No of
pages
C2.1 | Pricing Instructions 2
C2.2 | Bill of Quantities 1
C.2.3 | Amendments, Qualifications and Alternatives by Tenderer 1
Total number of pages 4
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| c2.1

PRICING INSTRUCTIONS

10.

11.

12.

The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring Building
Work (as amended) published and issued by the Association of South African Quantity Surveyors (Sixth
Edition (Revised)), 1999. Where applicable the:

a) civil engineering work has been drawn up in accordance with the provisions of the latest edition of
SABS 1200 Standardized Specifications for Civil Engineering Works.

b) electrical work has been drawn up in accordance with the provisions of the Model Bills of Quantities
for Electrical Work, published by the South African Association of Quantity Surveyors, (July 2005).

The agreement is based on the JBCC Series 2000 Principal Building Agreement, prepared by the Joint
Building Contracts Committee, Edition 4.1, March 2005. The additions, deletions and alterations to the
JBCC Principal Building Agreement as well as the contract specific variables are as stated in the Contract
Data. Only the headings and clause numbers for which allowance must be made in the Bills of Quantities
are recited.

Preliminary and general requirements are based on the various parts of SANS 1921, Construction and
management requirements for works contracts. The additions, deletions and alterations to the various parts
of SANS 1921 as well as the contract specific variables are as stated in the Specification Data in the Scope
of Work. Only the headings and clause numbers for which allowance must be made in the Bills of Quantities
are recited.

It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances, Regulations,
By-laws, International Standards and National Standards that were published 28 days before the closing
date for tenders. (Refer to www.stanza.org.za or www.iso.org for information on standards).

The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are kept by
the Principal Agent or Engineer and can be viewed at any time during office hours up until the completion
of the works.

Reference to any particular trademark, name, patent, design, type, specific origin or producer is purely to
establish a standard for requirements. Products or articles of an equivalent standard may be substituted.

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not applicable”)

The Contract Data and the standard form of contract referenced therein must be studied for the full extent
and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills of Quantities.

The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, based on the
Bills of Quantities, is at the Contractor’s risk.

The amount of the Preliminaries to be included in each monthly payment certificate shall be assessed as
an amount prorated to the value of the work duly executed in the same ratio as the preliminaries bears to
the total of prices excluding any contingency sum, the amount for the Preliminaries and any amount in
respect of contract price adjustment provided for in the contract.

Where the initial contract period is extended, the monthly charge shall be calculated on the basis as set out
in 10 but taking into account the revised period for completing the works.

The amount or items of the Preliminaries shall be adjusted to take account of the theoretical financial effect
which changes in time or value (or both) have on this section. Such adjustments shall be based on
adjustments in the following categories as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value Related (V);
and
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¢) an amount which is to be varied in proportion to the contract period as compared to the initial
construction period excluding revisions to the construction period for which no adjustment to the
contractor is not entitled to in terms of the contract, namely Time Related (T).

13. Where no provision is made in the Bills of Quantities to indicate which of the three categories will apply or
where no selection is made, the adjustments shall be based on the following breakdown:

a) 10 percent is Fixed,;
b) 15 percent is Value Related

c) 75 percentis Time Related.

14. The adjustment of the Preliminaries shall apply notwithstanding the actual employment of resources in the
execution of the works. The contract value used for the adjustment of the Preliminaries shall exclude any
contingency sum, the amount for the Preliminaries and any amount in respect of contract price adjustment

provided for in the contract. Adjustments in respect of any staged or sectional completion shall be prorated
to the value of each section.
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C2.2 BILL OF QUANTITIES

Use this page as a cover page to the Contractor’s Bill of Quantities.

1) Tenderers are to ensure that adequate provision for the health and safety measures have been and
provided detailed breakdown in the Bill of Quantities, as required by the Department of Labour.

2) The PDF/ original format Bill of Quantities must be populated by hand in black ink and will be the
document used for evaluation purposes.

3) Tenderers are also required to electronically populate the Excel format and add to the required
electronic Drive with your submission. This will be used to support verification of pricing errors.

(Authorised Signatory) (Company Name)

Hereby acknowledge having read, understood and agree to requirements as set out in C2.2 and warrant that the
documents submitted are true and accurate.

(Signature) (Date)
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BILL OF QUANTITIES FOR THOLIMFUNDO PRIMARY SCHOOL
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| PART 3: SCOPE OF WORK

Document reference Title No of
pages

This cover page 1
C3.1 | Project Specifications 12

C3.2 | Particular Specifications * 1

C3.3 | Drawings(list of all drawings) 4

* | Refer to Addendum A & B for additional pages
Total number of pages 18
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C3.1 PROJECT SPECIFICATIONS
1. DESCRIPTION OF THE WORKS
1.1. Employer’s objectives
The Employer’s objectives are to deliver public infrastructure using labour-intensive methods where possible
as required by the Expanded Public Works Programme (EPWP) to provide temporary employment
opportunities to local unemployed people and to provide training or skills development to these locally
employed workers. The Contractor shall provide necessary employment opportunities to qualifying
individuals as and when required to comply with the job creation requirements to the satisfaction of the
Employer. The contractor shall provide monthly records of EPWP employment created to the Employer.
1.2. Overview of the works
The Gauteng Department of Education has an objective to provide sustainable public infrastructure that
meets the demands, improve accessibility and improve the quality of life.
1.3. Extent of the works

The Works to be carried out by the Contractor under this Contract comprise mainly the following:

Project Description Scope

Tholimfundo Primary School

works.

The scope of work forming part of this project includes the following:

The works will consist of refurbishing, altering and the construction of
additional classrooms and facilities to the existing Primary School
including electrical, mechanical, external works and other subsidiary

See C3.1 [Project Specification] for further detail of the scope.

The refurbishment, alterations and additions of the primary school for 984 pupils, comprising 28-
classrooms, 5 Grade R classrooms, a multi-purpose classroom, a computer room, 2 science laboratories,
a library, an admin building, a dining and nutrition center, plus ancillary facilities and services, consist of
the following blocks:

a)
b)
c)
d)
e)
f)

a)
h)

Block A, Existing Administration block
Block B, Existing 5 Classroom block
Block C, Existing Ablutions block

Block D, Existing 4 classroom + HOD block

Block E, Existing Ablutions block

Block F, Existing 4 Classroom + Tuck-shop + Workshop block

Block G, Existing Hall Converted to new 3 classroom block

Block H, New Library and Science laboratory block

Block I, New 12 Classroom block
Block J, New Grade R block
Block K, New DNC block

Block L, New Sports facility
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m) Block M, New Gate House
n) Block N, New Generator room

0) Block O, New Refuse room

Building Work

e All the buildings consist mainly of brick wall structure on concrete raft foundations, profiled sheet
iron roof covering with coloured finish on one side on timber roof structure.

e The buildings are finished internally mainly with facebrick, plaster and paint, with some tiling and
externally with facebrick work and plaster and paint panels, suspended and screwed up ceilings,
vinyl sheet and porcelain tile flooring. Aluminum windows and steel door frames with timber doors.

e The Dinning and Nutrition Center is finished externally with facebrick from the raft foundation up
until the underside of the roof sheeting. Internally in the Sitting/eating space, the internal finishes
are facebrick from the finished floor level up until 2400mm height, the rest of the walls are then
plastered and painted up to ceiling height. In the wet/cooking kitchen areas, internal walls are
plastered and finished with non-slip porcelain tilling up to 1500mm height, the remainder of the
walls are plastered and painted up to ceiling height. Floor finishes in the wet kitchen areas are
also of non-slip porcelain tiles. In administrative and storage rooms, the wall finishes are of face
brick from finished floor level up to 10 brick courses, the remainder of the walls are plastered and
painted to ceiling height. Ceilings are suspended with acoustic ceiling panels and vinyl clad
ceilings. Fiber cement ceiling boards are used for storage areas and external eaves.

External Works

e Site works are mainly bulk earthworks, walkways, court yards, landscaping and paving adjacent
to the buildings, drop off zone, water supply, sewerage, stormwater, roads, two combi-courts,
boundary fence, gates, etc.

Electrical Installation
e Electrical power reticulation in building to include socket outlets, lighting, isolators etc.

e Provide a fully functional ICT infrastructure to connect all block to each other through a serie
cabinets, fiber, cabling for the purpose of wired and wire connectivity.

e Provide a fully functional CCTV system to monitor all buildings entrances and exits. All cameras tc
IP based and be connected to the ICT system.

e Provide a fully functional burglar alarm system in all allocated blocks.

e Proved an intercom and school bell to be positioned within the site.

e Complete site works to include all manholes, area lights, sleeves and LV cabling.

o Install complete generator system to be integrated to the main supply.

e Provide a PV system as described in the specification and BOQ.

e The upgrading of the municipal connection and the installation of a mini substation.

e The installation of smoke detection systems.
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Mechanical Installation

e The installation of HVAC equipment such as split unit Air conditioning unit, kitchen extraction
canopy’s, fresh air systems and smoke extraction systems.

e The installation of LP gas for the purpose of food preparation and laboratories.
e The installation of stoves

e The installation of firefighting equipment including hydrants, hose reels and fire extinguishers.

The aforesaid information serves only as a guide to Bidders, but if more detailed information is required,
the drawings can be viewed at the Office of the Architects.

Services

Before any work commences, the Contractor shall contact all private owners or public authorities controlling
services so that they may, either protect, move or relocate any service as required, or confirm that all such
work has been completed.

Payment will not be made for any inconvenience caused to the Contractor in regard to any services crossing
the site or any authority working on or relocating any such services, nor will any delays caused by such work
or relocation be accepted as a basis for claiming an extension of time for completing the works.

All known existing services and those services which require relocation and protection, are shown on the
services plans. The Contractor's attention is drawn to the fact that such services information is based on
information supplied by others, and the accuracy and completeness of this information has not been
confirmed. The Contractor will therefore be required to proceed with extreme caution in order to avoid
damage to existing services. Before commencing any work in the vicinity of services, the Contractor shall
contact the relevant service authorities for assistance in locating the exact position of the services and where
necessary the Contractor shall accurately locate the services by careful hand excavation.

In general, the Engineer may call upon the Contractor to re-excavate trenches previously dug and backfilled
by others where in the opinion of the Engineer such work is necessary to ensure the stability of any other
works over such trenches. This in no way relieves the Contractor of his responsibilities in terms of the works.

Accommodation of Traffic

The Contractor is to liaise with the Gauteng Provincial Department of Roads & Transport with regards to any
temporary road closures as required during this contract.

Accommodation of traffic during construction shall be undertaken to the requirements and details provided
by the Engineer.

Coordination with Other contractors

Setting Out of Works

Whilst surveys have been carried out of the site, and the designs based on such surveys, it is the
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responsibility of the Contractor to recheck all the benchmarks and protect the benchmarks from damage at
the start of the contract. It is the Contractor’s responsibility to set out the Works and any discrepancies in the
design or setting out shall be identified and brought to the attention of the Engineer promptly so they can be

corrected before any abortive expenditure is incurred.

Location of the works

The Works to be constructed are located in the area as stated below. Refer to C4 - Site information for
locality map.

THE SITE IS AT : Red Current Street, Protea Glen, Ext 3, Soweto

Coordinates: -26.280348, 27.821693

Occupational Health and Safety

The contractor needs to comply with the following legal requirements:

Occupational Health and Safety Act, 85 of 1993, Edition 23 (latest edition) and the Construction

Regulations, 2014;

Code of Practice: Managing exposure to SARS-Cov-02 in the workplace

Annexure A - DBSA Occupational Health and Safety Baseline specification

Annexure B - DBSA Baseline Risk Assessment

Annexure C - Safety, Health, Environment and Quality Policy.
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1. DRAWINGS

Refer to C3.3 for applicable drawing list.

2. PROCUREMENT
3.1. Preferential procurement procedures
The works shall be executed in accordance with the conditions attached to preferences granted in
accordance with the preference schedule.

3. CONSTRUCTION

4.1. Applicable SANS 2001 standards for construction works.

The following parts of SANS 2001 Construction works standards and associated specification data are
applicable to the works:

1)
2)
3)
4)
5)
6)
7)
8)
9)
10)
11)
12)
13)
14)

SANS 2001BE1 — Earthworks

SANS 2001BS1 - Site Clearance

SANS 2001CC2 - Concrete works

SANS 2001CG1 - Glazing works

SANS 2001CM1 - Masonry works.

SANS 2001CS1- Structural steel works

SANS 2001CT2 - Structural timber works

SANS 2001DP1 - Earthworks for buried pipelines and prefabricated culverts
SANS 2001DP2 — Medium pressure pipes

SANS 2001DP3 — Cable ducts

SANS 2001DP4 — Sewers

SANS 2001DP5 — Storm water drainage

SANS 2001DP6 — Belowground water installations
SANS 2001EM1 — Cement plaster

The abovementioned South African National Standards make several references to the Specification Data
for data, provisions and variations that make these standards applicable to this contract. The Specification
Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and these

standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to which it

mainly applies.

4.2. Applicable national and international standards

¢ Standardized Specifications for Civil Engineering Construction SANS 1200

e The National Building Regulations SABS0400

Volume 3 of 3
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e Construction and Management Requirements for Works Contracts SANS1921-1
e Targeted Construction Procurement SANS1914-4 4.

4.3. Local Employment Generation

4.3.1 The DBSA has identified job creation and access to procurement opportunities by Start-ups, Small
and Micro Enterprises (SMMES) as an essential requirement towards building an economically
viable country.

4.3.2 General Labour minimum targets
It is mandatory that tenderers/bidders employ the minimum stipulated personnel on the contracts
for the local community where the project is being implemented. This employment is outside the
existing employees of the tenderers/bidders .
For the general labour force, the minimum number of people to be employed for the duration of the
Project will be calculated from the formula below.

(Contract Value in Rand)
R1,000,000

Number of Employees = 4 * |

4.3.3 Tenderers are to also note that it is an explicit condition of this tender that all unskilled labourers on
the project are to be employed from the local community. The Contractor is therefore expected in
general to maximise the involvement of the local community.

Take note that the local labour employed must not be paid lower than the minimum approved
Municipal rates in that district or area.

4.3.4 The Contractor shall be required to submit employment data on a monthly basis to
the Project Manager.

4.4 SMME

Should the contractor at Works Completion, be in default by non-attainment of the above
mentioned labour intensive targets, the Employer shall have the right to, without prejudice
of any other rights, apply a penalty of not exceeding 5% of the contract sum.

For subcontract work, 20% of the value of the work must be sub-contracted linked with a clear plan of
how the contractor will capacitate the sub-contractor to advance.

Where SMMEs are sufficiently resourced, 10% of the value of the work must be subcontracted. Where
SMMEs are insufficient resources to execute the proposed works as a complete package the Contractor may
conclude contracts on a management/labour basis in which event a minimum of 5% of the value the works
is to be subcontracted. The onus is on the Contractor to prove to the employer that no fully fledged SMMES
are active in the area of the project.

Regarding procurement of materials, local is hereby defined as the province in which the project(s)
is/are located which is Gauteng.
The minimum target for materials sourced locally is 20% of the contract value.

SIGNATURE: DATE:
(Authorised Person)
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4.5 Specific provisions pertaining to SANS 1914-4

4.6 Definitions

Targeted enterprise:

An enterprise which has its sole office of head office located within the Target Area
Targeted labour:

Unemployed persons who are employed as local labour on the project.
4.7 Certification by recognized bodies

Not Applicable

4.8 Plant and materials provided by the employer

Not Applicable

4.9 Services and facilities provided by the employer

Not Applicable

4.10 Plant and equipment

The plant and equipment used on the site shall not be inferior to that described in the Schedule of
Plant and Equipment.

MANAGEMENT
SANS 1921 standards
The SANS 1921 Construction works standards and associated specification data are applicable to the works:

The abovementioned South African National Standards make several references to the Specification Data
for data, provisions and variations that make these standards applicable to this contract. The Specification
Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and these
standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to which it
mainly applies.

The associated Specification Data is as follows:

SANS 1921-1, Construction and management requirements for works contracts — Part 1: General engineering and

construction works

Clause | Specification data

Essential data

4.1.7 There are no requirements for drawings, information and calculations for which the contractor is responsible
421 The responsibility strategy assigned to the contractor for the works is A.

4.2.2 The structural engineer is: TBC

43.1 The planning, programme and method statements are to comply with the following:

1) Program to be submitted in Microsoft Project format
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2) Gantt chart to indicate critical path and progress

3) Gantt chart to be updated before monthly site meeting

4.3.3

The notice period for inspection is 2 Days

4.9.3

The trees and shrubs which are not to be disturbed are to be identified on site. Where possible, the disturbance
of trees should be avoided.

4.14.3

The office accommodation, equipment, accommodation for site meetings and other facilities for use by the
employer and his agents are:

1) Site office which shall be used for site meetings and for the contractor’s use. Such an office shall
comprise a minimum of 20m2 in area and 3 m high, be ventilated, have good lamination, must be
reasonably sound proof, and have a hard floor construction. It shall be furnished with a desk on which
drawings can be rolled open and on which there is sufficient writing space and sufficient temporary
chairs or benches to accommodate all persons present at site meetings. (Minimum 15-seater)

2) The following facilities will be supplied to the employer’s representatives:
- 15 Hardhats for employer’s representatives visiting the site
- 15 Safety (High visibility) jackets for employer representatives visiting the site
- 15 sets of safety Goggles

- 15 sets of earplugs (when applicable)

4.14.5

The Contractor is required to provide latrine and ablution facilities for the exclusive use of the professional team
and client

4.14.6

The requirements for the provision and erection of separate sign boards for consultants and subcontractors
are:

1) See Bill of Quantities.

4.17.1

The requirements for the termination, diversion or maintenance of existing services are:

1) See Civil Drawings

4.17.3

Services which are known to exist on the site are:
1) Water network.
2) Electricity reticulation, sub-surface and over head

3) Sewer Network

4.17.4

The requirements for detection apparatus are:

1) Communication with Department of Health officials.

Additional clauses

1 Site meetings and procedures

The Employer’'s Representative and the Contractor shall hold meetings relating to the progress of the works at regular
intervals and at other such times as may be necessary. The Contractor shall attend all site meetings and shall ensure that
all persons under his jurisdiction are notified timeously of all site meetings should the Employer’s Representative require
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their attendance at such meetings.

Contractor’s company director responsible for the project will be required to attend at least one progress or technical meeting
per month.

The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people and equipment
employed), a site instruction book, a complete set of contracts working drawings and a copy of the procurement document

and make these available at all reasonable times to all persons concerned with the contract.

2 Water and electricity

The Employer does not warrant that any water supply or electricity supply that may exist is adequate for the proper execution
of the works. The responsibility strategies in terms of the tabulation below that will apply to the contract is:

a) water

b) electricity: A

Service Option
A B C
Contractor responsibility Employer responsibility

Water The Contractor is to provide, The Contractor shall make, and | The Contractor shall make, and
and remove and make good upon completion remove, all the | upon completion remove, all the
upon completion, all the necessary connections to the necessary connections and
necessary temporary plumbing Employer’s water supply at water meters to the Employer’s
connections and purchase water | designated points and make use | water supply at designated
from the local authority for the of water free of charge for points and be responsible for
works at his own cost. construction purposes only. costs associated with all water

consumed.

Electricity The Contractor is to provide, The Contractor shall make, and | The Contractor shall make, and
and remove and make good upon completion remove, all the | upon completion remove, all the
upon completion, all the necessary electrical connections | necessary connections and
necessary temporary electrical to the Employer’s electrical meters to the Employer’s
connections and installations supply at designated points and | electrical supply and be
and purchase electricity from the | make use of electricity free of responsible for costs associated
local authority / ESKOM for the charge for construction with all electricity consumed.
works at his own cost. purposes only.

The following temporary services is the responsibility and will be supplied by the contractor:

o Security
o Sewer services in the form of temporary toilets
o Waste disposal facility

SANS 1921-5, Construction and management requirements for works contracts — Part 5: Earthworks activities
which are to be performed by hand.

Clause

Specification Data
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Essential Data:

5.1 The depth of trenches which are to be excavated by hand is 700mm.

Additional clauses:

1 Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, shall be collected,
loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul distance is
not greater than 150m.

Grout shall be mixed and placed by hand.

2 Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, precast
concrete planks and pipes, masonry units and edge beams shall not individually, have a mass of more than
320kg. In addition, the items shall be large enough so that four workers can conveniently and simultaneously
acquire a proper hand hold on them.

SANS 1921-6, Construction and management requirements for works contracts — Part 6: HIV/AIDS awareness.

4.2.1(a) | A qualified service provider is a service provider that is one that is accredited or provisionally accredited
training service provider in the HIV/AIDS field.

A list of accredited service providers can be obtained from the Construction SETA (CETA) (tell 011-265 5900),
Health and Welfare SETA (HWSETA) (011-622 6852) or on the Health and Welfare SETA website:
www.hwseta.org.za.

4.2.1(a) | The HIV/AIDS awareness programme is to be repeated at four-month intervals throughout the duration of the
contract. (Four times in total, including the initial one at the start of the contract.)

Additional clauses

The duration of each workshop is not to be less than 2 %2 hours.

a. Recording of weather

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures in a book.
Such book shall be handed to the employer’s representative for his signature no later than 1 days after rain
that is considered to justify an extension of time occurs.

b. Unauthorised persons

The Contractor shall keep unauthorized persons from the works at all times. Under no circumstances may
any person except guards be allowed to sleep on the building site.

C. Management meetings
A Schedule of meetings will be agreed with the contractor.
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571

5.7.2

Daily records

The Contractor is instructed to keep a set of signed off daily diaries with specific detail relating to contract
and EPWP requirements.

Payment certificates
Payment Certificates will be done as per Clause 31.0 of the JBCC Principal Building Agreement Edition 4.1
March 2005. Payments will not be processed unless all the required job creation statistics and all supporting

information are attached to the claim for payment.

Job statistics/targeted labour

The contractor must provide monthly statistics to the DBSA indicating the number of new jobs created through
this contract. This statistic must be provided with each monthly payment certificate using the electronic

prescribed format, which will be provided by the Project Manager of this project to the successful bidder.

Training of targeted labour (non-accredited training)
a) The Contractor shall provide all the necessary on-the-job training to targeted labour to enable such
labour to master the basic work techniques required to undertake the work in accordance with the

requirements of the contract in a manner that does not compromise worker health and safety.

b) The contractor shall be responsible for scheduling the training of workers and shall take all reasonable
steps to ensure that each beneficiary is provided with a minimum of six (6) days of formal training if
he/she is employed for 3 months or less and a minimum of ten (10) days if he/she is employed for 4

months or more.
c) The Contractor shall do nothing to dissuade targeted labour from participating in training programmes.

d) Proof of compliance with all the requirements must be provided by the Contractor to the Employer prior

to submission of the final payment certificate.

Employment of local labour

a) ltis the intention that this Contract should make maximum use of the local labour force that is presently
under-employed. To this end the Contractor shall limit the utilisation on the Contract of non-local
employees to that of key personnel only and to employ and train local labour to the extent necessary for
the execution and completion of this Contract.

b) The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed by the Bidder.
The data stated on the above-mentioned form will be strictly monitored during the Contract period and any
deviations there from shall be subject to the prior approval of the Principal Agent, which approval shall not
be unreasonably withheld.

c) The employment of casual labour will be done in co-operation with community leaders and local
structures. The bidder shall ensure that all remuneration paid to employees is in line with the relevant
sectorial determination in terms of the Basic Conditions of Employment Act, No 75 of 1997, as

determined by the Department of Labour.
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| C3.2 PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications shall apply

to this contract and are bound in hereafter.

PARTICULAR SPECIFICATION PAGE NO.
POHS: HEALTH AND SAFETY BASELINE SPECIFICATIONS Annexure A
B/RA: BASELINE RISK ASSESSMENT Annexure B
SHEQ: DBSA SHEQ POLICY Annexure C
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| c33 DRAWINGS

The drawings used for setting up the Bills of Quantities are as follows:

e Architects drawings

SITE DEVELOPMENT PLANS
A1001 Tholimfundo Primary School SDP (Rev 10)
A1002 Site Development Plan Phasing Layout

A1003 Site Development Plan Phase One Construction
A1004 Site Development Plan Phase Two Construction
A1005 SDP All New Construction

BLOCK A — EXISTING ADMINISTRATION
TAD-A1000 Administration Block Floor Plans, Elevations, Section
TAD-A2000 Administration Block Elevations, Door & Gate Schedules
TA-ADMIN-S-A6000  Signage Schedule -Admin

BLOCK B - EXISTING 5 CLASSROOM BLOCK

T5CLRM-A1000 Existing 5xclassroom Block, Plans, Sections & Elevations

TA-BLOCK B-S A6000 Signage Schedule - Block B

BLOCK C & E - EXISTING ABLUTIONS
TABLUT-A1000 Existing Block C & E Boys & Girls Ablutions, Plans, Sections, Elevations & Schedules

BLOCK D - EXISTING 4 CLASSROOMS + HOD BLOCK
T4A4CLRM-A1000 Existing 4 Classroom Block + Hod Block, Plans, Sections & Elevations
TA-BLOCK D-SA6000 Signage Schedule — Block D

BLOCK F - EXISTING 4 CLASSROOMS + TUCKSHOP + WORKSHOP BLOCK
T4CLRMTW-A1000 Existing 4 Classroom + Tuckshop + Workshop Plans, Sections & Elevations
TA-BLOCK -F-A6000 Signage Schedule — Block F

BLOCK G - EXISTING HALL CONVERTED TO 3 CLASSROOM BLOCK
T3CLRM-A1000 Existing Hall Converted To 3 Classroom Block Plans, Sections & Elevation

T3CLRM-A1002 Existing Hall Converted To 3 Classroom Block Windows & Door Schedules Sections
& Elevation
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TA-BLOCK-J-

S-A6000 Signage Schedule — Block J

BLOCK H - NEW LIBRARY AND SCIENCE LABORATORIES

TLL-A1000 Library & Laboratory Dimension Plan

TLL-A1001 Library & Laboratory Ceiling Plan

TLL-A2000 Library & Laboratory Roof Plan, Section A-A, Elevations

TLL-A6000 Library & Laboratory Window & Door Schedules

TLL-A6001 Library & Laboratory Finishes Schedules

TLL-A6002 Library & Laboratory Sanitary Schedules

TLL-A6003 Signage Schedule — Block H

BLOCK I - NEW 12 CLASSROOM BLOCK

T12-A1000 12 Classroom Block Dimension Plan

T12-A1001 12 Classroom Block Ceiling Plan

T12-A2000 12 Classroom Block Roof Plan, Section A-A, Elevations

T12-A6000 12 Classroom Block Window & Door Schedules

T12-A6001 12 Classroom Block Finishes Schedules

T12-A6002 12 Classroom Block Sanitary & Furniture Schedule

T12-A6003 Signage Schedule — Block |

BLOCK J - NEW GRADE R BLOCK

TGR-A1000
TGR-A2000
TGR-A6000
TGR-A6001
TGR-A6002

TGR-A6003

Grade R Block Dimension Plan

Grade R Block Roof Plan, Section A-A, Elevations
Grade R Block Window, Door & Gate Schedules
Grade R Block Finishes Schedule

Grade R Block Sanitary & Furniture Schedules

Signage Schedule — Block J

BLOCK K - NEW DNC BLOCK

TDNC-A1000
TDNC-A1001
TDNC-A1002
TDNC-A2000
TDNC-A3000
TDNC-A6000

Volume 3 of 3
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DNC Block Ground Floor Dimension Plan
DNC Block Level 02 Dimension Plan

DNC Block Ceiling Plan

DNC Block Roof Plan

DNC Block Section A-A, Elevations

DNC Block Windows, Door & Gate Schedules
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TDNC-A6001 DNC Block Finishes Schedule
TDNC-A6002 DNC Block Sanitary & Furniture Schedules
TDNC-A6003 Signage Schedule- Block K

BLOCK L - NEW SPOTS FACILITY BLOCK

TCH-A1000 Changing Rooms Dimension Plan, Section A-A, Roof Plan, Ceiling Plan, Elevations
TCH-A6000 Changing Rooms Window, Door & Gate Schedules

TCH-A6001 Changing Rooms Finishes Schedules

TCH-A6002 Changing Rooms Sanitary And Furniture Schedules

TCH-A6003 Signage Schedule Block L

BLOCK M - NEW GATE HOUSE

TGH-A1000 Gate House Floor Plan, Sections, Elevations, Roof Plan, Ceiling Plan
TGH-A6000 Gate House Window, Door, Gates & Sighage Schedules
TGH-A6001 Gate House Finishes, Furniture & Sanitary Schedules

BLOCK N - NEW GENERATOR ROOM

TGEN-A1000 Generator Room Dimension Plan, Section A-A, B-B, Elevations, Roof Plan, Ceiling Plan,
Gates & Louvre Schedules, Detail 01

TGEN-A6000 Generator Room Finishes & Signage Schedule

BLOCK O - NEW REFUSE ROOM

TRR-A1000 Refuse Room Floor Plan, Section Aa, B-B, Elevations, Roof Plan, Gate Schedule, Detalil
01

TRR-A6000 Refuse Room Finishes, Sanitary, Furniture & Signage Schedule

GENERAL DRAWINGS

TAEXTL-1000 BLOCK J, B, F, & D & EXISTING ADMINISTRATION BLOCK FLOOR TILLING
LAYOUTS

e Engineers drawings
Civils Drawing Numbers
GC2212_THOLIMFUNDO_ERW-100
GC2212_THOLIMFUNDO_ERW-150
GC2212_THOLIMFUNDO_ERW-151
GC2212_THOLIMFUNDO_ERW-152
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GC2212_THOLIMFUNDO_ERW-153
GC2212_THOLIMFUNDO_ERW-200
GC2212_THOLIMFUNDO_ERW-201
GC2212_THOLIMFUNDO_ERW-202
GC2212_THOLIMFUNDO_ERW-203

Structural Drawing
TA-A1003-3 Classroom
TA-A1003-4 Classroom
TA-A1003-5 Classroom
TA-A1003-12 Classroom
TA-A1003-Administration Block
B&GAB-A1003-Boys and Girls Ablution Block
TCH-A1003-Change Room
TGR-A1003- Grade R Block
TGA-A1003- Guardhouse
TLL-A1003- Library & Lab
TRR-A1003- Refuse Room
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| PART 4: SITE INFORMATION

Document reference

Title

No of
pages
This cover page 1
C4.1 | Site Location — Map 1
Total number of pages 1
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| C4.1 SITE LOCATION

THOLIMFUNDO PRIMARY SCHOOL

MAF OF GAUTENG

THuoumrunoo Sive B

Mar OF SowETO

The site is located at: Red Current Street, Protea Glen, Ext 3, Soweto

Coordinates: -26.280348, 27.821693
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