Transnet Freight Rail
Tender Number: ERAC-PRC-51881

TRANSNEr

Description of the Works: Decommissioning of obsolete Network Video Recorders (NVR), supply, installation,
configuration, integration, training, maintenance, and commissioning of a new NVR and software for the CCTV
surveillance system at Kilnerpark Corporate Office in Koedoespoort for a period of 12 months

T2.2-XX Health and Safety Cost Breakdown
NB: This Safety Cost breakdown is required to illustrate to Transnet that safety costs have
been factored into your tender price and will not be paid for as a separate expense.
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Human Resources

Systems Documentation

Meetings & Administration

H&S Training

PPE & Safety Equipment

Signage & Barricading

Workplace Facilities

Emergency & Rescue Measures
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Hygiene Surveys & Monitoring
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Medical Surveillance
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Safe Transport of Workers
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HazMat Management (e.g. asbestos /silica)
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Substance Abuse Testing (3 kits @R500 pm)
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H&S Reward & Recognition
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Other

Total Health and Safety Estimate (R)

Total Estimate Value (R)

H&S Cost as % of Tender value
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Part T2: Returnable Schedules
T2.2-XX Estimate Health and Safety Cost Breakdown




