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PART T1: TENDERING PROCEDURES 

T1.1.1: TENDER NOTICE AND INVITATION TO TENDER 

 

Tenders are hereby invited for the construction 51 low-income housing units at Richmond Farm Housing 

Project. 

 

Subject Description Tender 

Data Ref. 

Employer The Employer is the eThekwini Municipality as represented by: 

Deputy Head: Human Settlements 

F.1.1.1 

Tender 

Documents 

Documents can only be obtained in electronic format, issued by the 

eThekwini Municipality. 

Documentation can be downloaded from the National Treasury’s 

eTenders website or the eThekwini Municipality’s Website. 

The entire document should be printed (on A4 paper) and suitably bound 

by the tenderer. 

F.1.2  

Eligibility It is estimated that tenderers should have a CIDB contractor grading 

designation of 6 GB (or higher). 

The CIDB provisions in relation to a Contractor’s Potentially Emerging 

(PE) status do not apply.  

F.2.1.1 

Clarification 

Meeting 

 20th Floor Embassy Building, 199 Anton Lembede Street On                

14 June 2024 at 10h00 

F.2.7 

Seek 

Clarification 

Queries relating to these documents are to be addressed to the 

Employer’s Agent’s Representative whose contact details are: 

Oscar Kunene 

Tel: 0313229381 

eMail: Oscar.Kunene@durban.gov.za 

F.2.8 

Submitting a 

Tender Offer 

Tender offers shall be delivered to: 

The Tender Box in the foyer of the Municipal Building 

166 KE Masinga Road, Durban  

F.2.13 

Closing Time Tender offers shall be delivered on or before Friday, 19 July 2024 at or 

before 11h00. 

F.2.15 

Evaluation of 

Tender Offers 

The 80/20 Price Preference Point System, as specified in the PPPFA 

Regulations 2022 will be applied in the evaluation of tenders. Refer to 

Clause F.3.11 of the Tender Data for the Specific Goal(S) for the 

awarding of Preference Points, and other related evaluation 

requirements. 

F.3.11 

Requirements for sealing, addressing, delivery, opening and assessment of tenders are further stated in the Tender Data 
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PART T1: TENDERING PROCEDURES 

T1.2: TENDER DATA 
 
 
T1.2.1 STANDARD CONDITIONS OF TENDER 

 

 The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 

Standard for Uniformity in Construction Procurement (July 2015) as published in Government 

Gazette No 38960, Board Notice 136 of 2015 of 10 July 2015. 

 

 The Standard Conditions of Tender make several references to the Tender Data for details that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender. 

 

T1.2.2 TENDER DATA 

 

 Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender 

to which it mainly applies. 

 

F.1: GENERAL 

 

F.1.1 The employer: The Employer for this Contract is the eThekwini Municipality as represented by: 

Deputy Head: Human Settlements 

 

F.1.2  Tender documents: The Tender Documents issued by the Employer comprise: 

 

1) This procurement document. 

 

2) “General Conditions of Contract for Construction Works – 3rd Edition 2015” issued by the South 

African Institution of Civil Engineering (GCC 2015).  This document is obtainable separately, 

and Tenderers shall obtain their own copies. 

 

3) “City of Durban Technical Specifications” hereinafter referred to as the Standard Engineering 

Specifications.  This document is obtainable separately, and Tenderers shall obtain their own 

copies of the applicable Sections. 

 

4) Drawings, issued separately from this document, or bound in Section C3.4 (as an Annexure). 

 

5) In addition, Tenderers are advised, in their own interest, to obtain their own copies of the 

following acts, regulations, and standards referred to in this document as they are essential for 

the Tenderer to get acquainted with the basics of construction management, the implementation 

of preferential construction procurement policies, and the participation of targeted enterprise 

and labour. 

• The Employer’s current (as at advertising date) Supply Chain Management Policy. 

• The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential 

Procurement Policy Framework Act Regulations (2022). 

• The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and 

the Construction Regulations (2014). 

• The Construction Industry Development Board Act No 38 of 2000 and the Regulations 

issued in terms of the Act (July 2013). 

• SANS 1921:2004 – Construction and Management Requirements for Works Contract, 

Parts 1-3. 

• Any other eThekwini Policy documents referenced in the Tender Documents. 
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Electronically downloaded documentation is obtainable from the National Treasury’s eTenders 

Website or the eThekwini Municipality’s Website at URLs: 

• https://www.etenders.gov.za/  

• https://www.durban.gov.za/pages/business/procurement  

 

The entire downloaded document should be printed on white A4 paper (single-sided) and suitably 

bound by the tenderer. 

 

F.1.4 Communication and employer’s agent: The Employer’s Agent’s Representative is: 

 

Oscar Kunene 

Tel: 0313229381 

eMail: Oscar.Kunene@durban.gov.za 

 

The Tenderer’s contact details, as indicated in the Contract Data: Clause C1.2.2.2 “Data to Be 

Provided by Contractor”, shall be deemed as the only valid contact details for the Tenderer for use 

in communications between the Employer’s Agent and the Tenderer.  

 

 

 

 

 

 

F.2: TENDERER'S OBLIGATIONS 

 

F.2.1.1 Eligibility: General 

 

A Tenderer will not be eligible to submit a tender if: 

(a) the Tenderer does not comply with the legal requirements as stated in the Employer’s current 

SCM Policy. 

(b) the Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, 

levies and contributions required in terms of legislation applicable to the work in the contract. 

(c) In the event of a Compulsory Clarification Meeting: 

i) the Tenderer fails to attend the Compulsory Clarification Meeting. 

ii) the Tenderer fails to have form “Certificate of Attendance at Clarification Meeting / Site 

Inspection” (in T2.2) signed by the Employer’s Agent or his representative. 

(d) in the case of JV submissions, two or more JV entities have common directors / shareholders 

or common entities tendering for the same works. 

(e) at the time of closing of tenders, the Tenderer is not registered on the National Treasury Central 

Supplier Database (CSD) as a service provider.  In the case of a Joint Venture, this requirement 

will apply individually to each party in the Joint Venture. 

(f) The tenderer has not submitted, with this tender, a valid Letter of Good Standing from the 

Compensation Commissioner as proof of being registered and in good standing with the 

compensation fund. Reference is to be made to Returnable Document T2.2.13. 

(g) The tender fails to complete and sign the Declaration of Municipal Fees in T2.2: “Returnable 

Documents” and submits the required documentation. Reference is to be made to Returnable 

Document T2.2.12. 

https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc
https://cfonline.labour.gov.za/VerifyLOGS
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SCM Policy (Cl.14(4)) requires suppliers/ service providers/ contractors to be registered on the 

eThekwini Municipality Central Supplier Database or be in a position to be so before the award. 

In the event of the Tenderer not being registered on the eThekwini Municipality’s Central Supplier 

Database, the tenderer must register on the internet at www.durban.gov.za by following these links: 

➢ Business 

➢ Supply Chain Management (SCM) 

➢ Accredited Supplier and Contractor's Database. 

The following are to be noted: 

(a) The information for registration as in the possession of the eThekwini Municipality will apply. 

(b) It is the Tenderer's responsibility to ensure that the details as submitted to the Municipality are 

correct. 

(c) Tenderers are to register prior to the submission of tenders. 

F.2.1.2 Eligibility: CIDB 

 

Only those tenderers who are registered (as “Active”) with the CIDB (at time of tender closing), in a 

contractor grading designation equal to or higher than a contractor grading designation determined 

in accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) 

or 25(7A) of the Construction Industry Development Regulations, for a GB or higher class of 

construction work, with NHBRC registration are eligible to have their tenders evaluated. 

 

Joint ventures are eligible to submit tenders provided that: 

(a) Every member of the joint venture is registered (as “Active”) with the CIDB (at time of tender 

closing), 

(b) The lead partner has a contractor grading designation in the GB class of construction work and 

has a grading designation of not lower than one level below the required grading designation, 

and 

(c) The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations (2013) is equal to or higher than a contractor grading 

designation determined in accordance with the sum tendered for a GB class of construction 

work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 

Industry Development Regulations. 

 

It should be noted that this contract is not part of a Targeted Development Programme (TDP). The 

CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) status do not apply. 

 

F.2.2.2 The cost of the tender documents: Replace this paragraph with the following: 
 

“Documents are to be obtained, free of charge, in electronic format, from the National Treasury’s 
eTenders website or the eThekwini Municipality’s Website. The entire electronically downloaded 
document should be printed on white A4 paper (single-sided) and suitably bound by the tenderer. 

 

F.2.6 Acknowledge addenda: Add the following paragraphs to the clause: 
 

“Addenda will be published, in electronic format, on the websites specified in F.1.2. Tenderers are to 
ensure that the eTenders website is consulted for any published addenda pertaining to this tender 
up to three days before the tender closing time as stated in the Tender Data.”  
 
“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated, 
and signed portion of the addenda, to the physical or email address as specified on the addenda.  
Failure of the tenderer to comply with the requirements of the addenda may result in the tender 
submission being made non-responsive.” 

 

http://www.durban.gov.za/
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F.2.7 Clarification meeting: 

 20th Floor Embassy Building, 199 Anton Lembede Street On                14 June 2024 at 10h00 

 

 In the event of a Compulsory Clarification Meeting, Tenderers must sign the attendance register in 

the name of the tendering entity. The Tenderer’s representative(s) at the clarification meeting must 

be able to clearly convey the discussions at the meeting to the person(s) responsible for compiling 

the entity’s tender offer. 

. 

F.2.12 Alternative tender offers: No alternative tender offers will be considered. 

 

F.2.13 Submitting a tender offer: Submissions must be submitted on official submission documentation 

issued (either in hard copy or in electronic format) by the eThekwini Municipality. 

 

 Identification details to be shown on each tender offer package are: 

• Contract No.  : 1H-27955 

• Contract Title : Provision of 51 topstructure units at Richmond Farm Housing Project  

 

The Employer’s address for delivery of tender offers is: 

 

The Tender Box in the foyer of the Municipal Building 

166 KE Masinga Road, Durban  

 

 Parts of each tender offer communicated on paper shall be submitted as an original,  

 

Tenderers are to include, with their paper (“hard copy”) submission, a memory-stick containing an 

electronically scanned (300 dpi resolution) Public Document Format (PDF) copy of their complete 

bid submission. This PDF file should be named using the contract number and the Tenderer’s name, 

eg. “1H-27955 – Tenderers Name.PDF”. The memory-stick must be labelled with the Tenderer’s 

name and securely fixed to the paper submission. 

 

 

 

 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

 

F.2.15 Closing time: The closing time for delivery of tender offers is: 

• Date : Friday, 19 July 2024 

• Time : 11h00 

F.2.16 Tender offer validity: The Tender Offer validity period is 120 Days from the closing date for 

submission of tenders. 

 

F.2.20 Submit securities, bonds, policies: The tenderer is required to submit with his tender a letter of 

intent from an approved insurer undertaking to provide the Performance Bond to the format included 

in T2.2 of this procurement document. 

 
F.2.23 Certificates: Refer to T2.1 for a listing of certificates that must be provided with the tender. All 

certificates must be valid at the time of tender closing. 

 

Tenderers are to include, at the back of their tender submission document, a printout of the 

required documents/ certificates. 

 

The Form of Offer (C1.1.1), Data to be provided by the Contractor (C1.2.2.2), and the Bill of 

Quantities (C2.2) are also required to be completed in full. 

 

Tax Clearance  
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Reference is also to be made to returnable form T2.2.3: “Tax Compliance Status PIN/ Tax Clearance 

Certificate”. 

 

SARS has introduced a new Tax Compliance Status System. Tenderers must submit a Tax 

Compliance Status PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN 

can be used by third parties to certify the taxpayer’s real-time compliance status. This TCS PIN is to 

be entered on Returnable Document T2.2.1: “Compulsory Enterprise Questionnaire”. Separate Tax 

Clearance Certificates / TCS PINs are required for each entity in a Joint Venture. 

 

Failure to comply will make the tender non-responsive. 

 

Compensation Commissioner  

Reference is also to be made to returnable form T2.2.13: “Eligibility: Registration with Compensation 

Commissioner”. 

 

The tenderer is to supply proof of being registered and in good standing with the compensation fund 

by submitting a valid Letter of Good Standing from the Compensation Commissioner. 

 

Failure to comply will make the tender non-responsive. 

 

Central Supplier Database (CSD)  

Reference is also to be made to returnable form T2.2.14: “Eligibility: CSD Registration Report”. 

 

The entities (full) CSD Registration Report, obtained from the National Treasury Central Supplier 

Database, is to be included in the tender submission ( https://secure.csd.gov.za ). 

 

Separate CSD Registration Reports are required for each entity in a Joint Venture. 

 

CIDB Registration  

Reference is also to be made to returnable form T2.2.15: “Eligibility: Verification of CIDB Registration 

and Status”. 

 

Registration with the CIDB must be reflected as “Active” at time of tender closing. 

 

Tenderers are to include with their submission a printout of their CIDB Registration, obtained from 

the CIDB website ( https://registers.cidb.org.za/PublicContractors/ContractorSearch ). 

 

The Joint Venture Grading Designation Calculator should be used when submitting as a Joint 

Venture ( https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc ). 

 

The date of obtaining the CIDB printout(s) is to be indicated on the printout.  

 

F.3: THE EMPLOYER'S UNDERTAKINGS 

 

F.3.1.1 Respond to requests from the tenderer: Replace the words “five working days” with “three working 

days”. 

 

F.3.2 Issue addenda: Add the following paragraph: “Addenda will be published, in electronic format, on 

the same platform(s) as the Tender Notification (refer to F.1.2). 

 

F.3.4 Opening of Tender Submissions: Tenders will be opened immediately after the closing time for 

tenders.  The public reading of tenders will take place in the SCM Boardroom, 6th Floor, Engineering 

Unit Building, 166 KE Masinga Road, Durban. 

 

F.3.11 Evaluation of Tender Offers: 

https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement
http://www.treasury.gov.za/
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Eligibility 

 

Tenders will be checked for compliance with the ELIGIBILITY requirements, as specified in T1.2.2 

Clause F.2.1. Tenderers not in compliance will be deemed non-responsive. 

 

Functionality 

 

FUNCTIONALITY will be evaluated to determine the responsiveness of tenders received. The 

minimum score for FUNCTIONALITY is 60 points. Those tenders not achieving the minimum score 

will be deemed non-responsive. 

 

The functionality Criteria, Sub-Criteria, Points per Criteria/ Sub-Criteria, Returnable Documentation 

and Schedules, Method of Evaluation, and Prompts for Judgement are as specified in T1.2.3: 

“Additional Conditions of Tender”.   

 

Preference Point System 

 

The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule. 

 

The procedure for the evaluation of responsive tenders is PRICE AND PREFERENCE in accordance 

with the Employer’s current SCM Policy, the Preferential Procurement Policy Framework Act (5 of 

2000), and the Preferential Procurement Policy Framework Act Regulations (2022). 

 

Price Points 

 

 

The 80/20 preference points system will be applied.  The Formula used to calculate the Price Points 

(max. 80) will be according to that specified Regulation 5.1. 

 

 

Preference Points 

Reference is also to be made to T2.2.7: “MBD 6.1: Preference Points Claim”. 

 

The Preference Points (either 20 or 10) will be derived from points allocated/ claimed for Specific 

Goals as indicated in the table(s) below, according to the specified Goal/ Category Weightings. 

 

• Ownership Goal 

The tendering entity’s Percentage Ownership, in terms of the Ownership Category(s) listed 

below, is to be used in the determination of the tenderer’s claim for Preference Points.  

 

 

Goal Weighting 50% 

Ownership Categories Criteria 80/20 90/10 

Race: Black (w1)  0% and 51% 0 n/a 

>51% and <80% 2,4 n/a 

>80% and <100% 4,8 n/a 

100% 6              n/a 

Gender: Female (w2)  0% and 51% 0 n/a 

>51% and <80% 1,6 n/a 

>80% and <100% 3,2 n/a 
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100% 4              n/a 

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the tenderer’s status) 

• Companies and Intellectual Property Commission registration document (CIPC) 

• CSD report. 

• B-BBEE Certificate of the tendering entity. 

• Consolidated BBBEE Certificate if the tendering entity is a Consortium, Joint Venture, or Trust (Issued by 
verification agency accredited by the South African Accreditation System). 

• Agreement for a Consortium, Joint Venture, or Trust.  

The Category Weightings of the Ownership Categories will be: 

• w1 = 60%, w2=40%, w3=0% (where x + y + z = 100%) 

 
 

RDP Goal:  The promotion of South African owned enterprises 

The tendering entity’s Address (as stated on the National Treasury Central Supplier Database 

(CSD) or on the eThekwini Municipality Vendor Portal) is to be used in the determination of the 

tenderer’s claim for Preference Points for this Specific Goal. 

RDP Goal: The promotion of South African owned enterprises 

Goal Weighting 20% 

Location 80/20 90/10 

Not in South Africa 0 n/a 

South Africa 1 n/a 

KZN 2 n/a 

ETM 4 n/a 

Maximum goal points 4  

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the tenderer’s status) 

• CSD report 

 
 

RDP Goal:  The promotion SMMEs that are 51% black ownership – Contracts > R5m 

The tendering entity’s Commitment to Sub-Contracting (to Sub-Contractors conforming to the 

specified ownership demographics) the percentage works, as specified below, is to be used in 

the determination of the tenderer’s claim for Preference Points for this Specific Goal. 

Goal Weighting 30% 

Contract Participation Goal 80/20 90/10 

Sub-contracting 0% 0 n/a 

Sub-contracting <25% 2,4 n/a 

Sub-contracting 25% 4,8 n/a 

Sub-contracting >25% and <50% 6 n/a 

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the tenderer’s status) 

• Contract Participation Goal Plan (% work to be allocated) 

 

 

 
F.3.13 Acceptance of tender offer: In addition to the requirements of Clause F.3.13 of the Standard 

Conditions of Tender, tender offers will only be accepted if: 

 

(a) The tenderer submits a valid Tax Clearance Certificate OR Tax Compliance Status PIN, 

issued by the TCS System of the South African Revenue Services, or has made arrangements 
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to meet outstanding tax obligations. 

(b) The tenderer is registered, and “Active”, with the Construction Industry Development 

Board, at time of tender closing, in an appropriate contractor grading designation. 

(c) The tenderer or any of its directors/shareholders is not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 

person prohibited from doing business with the public sector. 

(d) The tenderer has not: 

• Abused the Employer’s Supply Chain Management System; or 

• Failed to perform on any previous contract and has been given a written notice to this effect. 

(e) The tenderer has completed the Compulsory Enterprise Questionnaire and there are no 

conflicts of interest which may impact on the tenderer’s ability to perform the contract in the best 

interests of the Employer or potentially compromise the tender process. 

(f) The tenderer is registered and in good standing with the compensation fund or with a 

licensed compensation insurer. 

(g) The Employer is reasonably satisfied that the tenderer has in terms of the Construction 

Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the 

necessary competencies and resources to carry out the work safely. 

 

The Municipality does not bind itself to accept the lowest or any tender. It reserves the right to accept 

the whole or any part of a tender to place orders. Bidders shall not bind the Municipality to any 

minimum quantity per order. The successful Tenderer (s) shall be bound to provide any quantities 

stipulated in the specification. 

 

The municipality has a firm intention to proceed with the work, subject to funding being identified. 

Notwithstanding clause F.1.1.3 of the Standard Conditions of Tender, the municipality reserves the 

right to award or not award the tender based on the municipalities available budget.  

 

F.3.15 Complete adjudicator’s contract: Refer to the General Conditions of Contract and the Contract 

Data. 

F.3.17 Copies of contract: The number of paper copies of the signed contract to be provided by the 

Employer is ONE (1). 

 
Tenderers are to include, with their “hard copy” submission, a memory-stick containing an 

electronically scanned (300 dpi resolution) Public Document Format (PDF) copy of their complete 

bid submission. This PDF file should be named using the contract number and the Tenderer’s name, 

eg. “1H-27955 – Tenderers Name.PDF”. The memory-stick must be labelled with the Tenderer’s 

name and securely fixed to the paper submission. 
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T1.2.3 ADDITIONAL CONDITIONS OF TENDER 
 
T1.2.3.1 Appeals 
 
 In terms of Regulation 49 of the Municipal Supply Chain Management Regulations persons 

aggrieved by decisions or actions taken by the Municipality, may lodge an appeal within 14 days 
of the decision or action, in writing to the Municipality.  All appeals (clearly setting out the reasons 
for the appeal) and queries with regard to the decision of award are to be directed to: 

 

The City Manager 
Attention Ms S. Pillay eMail: Simone.Pillay@durban.gov.za 
P O Box 1394 
DURBAN, 4000     

 
T1.2.3.2 Prohibition on awards to persons in the service of the state 
 
 Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal 

Entity may not make any award to a person: 
(a) Who is in the service of the State; 
(b)  If that person is not a natural person, of which a director, manager, principal shareholder 

or stakeholder is a person in the service of the state; or 
(c) Who is an advisor or consultant contracted with the municipality or a municipal entity. 
 

 Should a contract be awarded, and it is subsequently established that Clause 44 has been 
breached, the Employer shall have the right to terminate the contract with immediate effect. 

 
T1.2.3.3 Code of Conduct and Local Labour 
 
 The Tenderers shall make themselves familiar with the requirements of the following policies that 

are available on web address: ftp://ftp.durban.gov.za/cesu/StdContractDocs/: 

• Code of Conduct; 

• The Use of CLOs and Local Labour. 
 
T1.2.3.4  

 
T1.2.3.5 Functionality Specification 

 
 The value of W2 is 100.  The Functionality criteria (and sub criteria if applicable) and maximum 

score in respect of each of the criteria are as follows: 

Functionality Criteria / Sub Criteria Maximum Points Score 

Tenderer’s Experience 40 

Project Organogram and Experience of Key Staff Contracts Manager 12 

Site agent 10 

Foremen 8 

Preliminary Programme 15 

Construction Methodology & Quality Control 15 

Maximum possible score for Functionality (Ms) 100 

The minimum number of evaluation points for Functionality is 60.  Only those tenderers who 

achieve the minimum number of Functionality evaluation points (or greater) will be eligible to have 

their tenders further evaluated. 

Functionality shall be scored by not less than three evaluators and the scores of each of the 

evaluators will be averaged, weighted and then totalled to obtain the final score for Functionality.  

Each evaluation criteria will be assessed in terms of six indicators and scores allocated according 
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to the following table: 

Level 0 Level 1 Level 2 Level 3 Level 4 Level 5 

0 20 40 60 80 
100 

 

Evaluation criteria will be adjudicated according to submissions made in accordance with the 

following schedules, which are found in T2.2: Returnable Schedules: 

Functionality Criteria Returnable Schedules 

Tenderer’s Experience • Experience of Tenderer 

Project Organogram and Experience 

of Key Staff 
• Proposed Organisation and Staffing 

• Key Personnel 

• CV’s with Experience of Key Personnel 

Preliminary Programme • Preliminary Programme 

Construction Methodology & Quality 

Control 
• Construction Approach, 

• Methodology, and Quality Control 

• Schedule of Proposed Subcontractors 

• Plant and Equipment 

 

Unless otherwise stated, evaluation criteria will be adjudicated with respect to the contract specific 

Scope of Work, as specified in C.3. In this regard the following definitions apply to the evaluation 

criteria prompts for judgement: 

• “successfully completed” implies a project has been completed on time and to specification; 

• “similar nature” implies projects that were of a value of at least 70% of this tender’s value, 

and had a comparable Scope of Work in terms of technical requirements and operations; 

• “experience” implies experience on projects of a similar nature; 

• “accredited degree / diploma” implies a minimum 3 year qualification within the built 

environment, from a registered University or Institute of Technology. 

Criterion: Tenderer’s Experience 

Note: Projects of a similar nature that will be considered will be two, or a combination of, the following types of housing 

projects – Single and Multi-Storey residential dwelling units. 

Level 0 No information provided; OR submission of no substance / irrelevant information provided 

Level 1 To have successfully completed 1 project of a similar nature within the past 7 years. 

Level 2 To have successfully completed 2 projects of a similar nature within the past 7 years. 

Level 3 To have successfully completed 3 projects of a similar nature within the past 7 years. 

Level 4 To have successfully completed 4 projects of a similar nature within the past 7 years. 

Level 5 To have successfully completed 5+ projects of a similar nature within the past 7 years. 
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Criterion: Project Organogram and Experience of Key Staff 

 CONTRACTS MANAGER SITE AGENT FOREMAN 

Level 0 

No information provided OR 

submission of no substance / 

irrelevant information provided OR 

less than 2 year’s experience 

OR  

Relevant accredited diploma / 

degree and less than 1 year’s 

experience. (registered Pr. Tech/ 

SACPMP) 

No information provided OR 

submission of no substance / 

irrelevant information provided OR 

less than 2 year’s experience. 

OR  

Relevant accredited diploma / 

degree and less than 1 year’s 

experience. (registered Pr. Tech/ 

SACPMP) 

No information provided OR 

submission of no substance / 

irrelevant information  

OR 

Less than 2 year’s experience. 

(N6 qualification in Built 

Environment) 

Level 1 

Relevant accredited diploma / 

degree and minimum 1 year’s 

experience. (registered Pr. Tech/ 

SACPMP) 

Relevant accredited diploma / 

degree and minimum 1 year’s 

experience. (registered Pr. Tech/ 

SACPMP) 

Minimum 2 year’s experience. 

(N6 qualification in Built 

Environment) 

Level 2 

Relevant accredited diploma / 

degree and minimum 2 year’s 

experience. (registered Pr. Tech/ 

SACPMP) 

Relevant accredited diploma / 

degree and minimum 2 year’s 

experience. (registered Pr. Tech/ 

SACPMP) 

Minimum 3 year’s experience. 

(N6 qualification in Built 

Environment) 

Level 3 

Relevant accredited diploma / 

degree and minimum 4 year’s 

experience. (registered Pr. Tech/ 

SACPMP) 

Relevant accredited diploma / 

degree and minimum 4 year’s 

experience. (registered Pr. Tech/ 

SACPMP) 

Minimum 5 year’s experience. 

(N6 qualification in Built 

Environment) 

Level 4 

Relevant accredited diploma / 

degree and minimum 7 year’s 

experience. (registered Pr. Tech/ 

SACPMP) 

Relevant accredited diploma / 

degree and minimum 7 year’s 

experience. (registered Pr. Tech/ 

SACPMP) 

Minimum 8 year’s experience. 

(N6 qualification in Built 

Environment) 

Level 5 

Relevant accredited diploma / 

degree and minimum 9 year’s 

experience. (registered Pr. Tech/ 

SACPMP) 

Relevant accredited diploma / 

degree and minimum 9 year’s 

experience. (registered Pr. Tech/ 

SACPMP) 

Minimum 10 year’s experience. 

(N6 qualification in Built 

Environment) 

 

Criterion: Preliminary Programme 

Level 0 No information provided; OR submission of no substance / irrelevant information provided 

Level 1 The tenderer has misunderstood certain aspects of the Scope of Work and does not deal with the critical 

aspects of the project. 

Level 2 The programme does not adequately deal with the critical characteristics of the project or the plan and 

manner in which risk is to be managed. 

Level 3 Programme covers all the applicable individual activities which are in an acceptable sequence, with 

appropriate durations, and is in accordance with generally accepted construction practice, and is in line with 

Clause 1.1.1.14 of the Conditions of Contract (time for achieving Practical Completion). Programme must 

show the critical path 

Level 4 In addition to the requirements of level 3, the programme covers all activities, meetings, requirements and is 

sufficiently flexible to accommodate changes that may be required during execution within project completion 

time. 

Level 5 In addition to the requirements of level 4, the program covers all activities, meetings, requirements and 

accommodates changes and details ways to improve the overall project outcome within the completion time. 

 



 Contract No: 1H-27955 

 

 

Part T2: Returnable Documents Page 14 Document Version 24/02/2023(c) 

 

Criterion: Construction Methodology & Quality Control 

Level 0 No information provided; OR submission of no substance / irrelevant information provided 

Level 1 The technical approach / methodology, plant and equipment is poor and gives no relevant information in 

satisfying the projects objectives Quality control statement is poor with no relevant information   

Level 2 The technical approach and/or methodology is less than acceptable and unlikely to satisfy project objectives 

or requirements. 

Plant and equipment is unlikely to provide adequate protection of the works. Quality control statement is 

generic. 

Level 3 Brief overview of a site specific methodology which encompasses all programmed activities in appropriate 

order and includes staff, plant and equipment resources, including subcontractors if applicable, a brief 

description of preparatory work, construction processes including finishing works for each activity. Quality 

control statements are site specific with statements covering required sampling and testing requirements for 

the programmed activities. 

Level 4 The methodology is specifically tailored to address specific project requirements. The methods and approach 

to managing risk etc. are specifically tailored to the critical characteristics of the project. The plant and 

equipment are specifically tailored to the project requirements and are sufficiently adaptable to accommodate 

changes that may be required during execution Quality control statements are site specific covering required 

sampling and testing for programmed activities including site specific quality control checklist for programed 

activities 

Level 5 Besides meeting the “above Level 4” rating, the important issues are approached in an innovative and 

efficient way, indicating that the tenderer has excellent knowledge of working in the projects environment and 

producing the required final product. 

Plant and equipment proposals and ownership/provision arrangements are most likely to ensure a 

satisfactory project outcome. Quality control statements are site specific covering required sampling and 

testing for all programmed activities including site specific quality control checklist for all programed activities 
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PART T2: RETURNABLE DOCUMENTS 

 
T2.1 LIST OF RETURNABLE DOCUMENTS 
 
T2.1.1 General 
 
 The Tender Submission Documentation must be submitted in its entirety. All forms must be properly 

completed as required. 

 The Tenderer is required to complete each and every Schedule and Form listed below to the best of 
their ability as the evaluation of tenders and the eventual contract will be based on the information 
provided by the Tenderer.  Failure of a Tenderer to complete the Schedules and Forms to the 
satisfaction of the Employer will inevitably prejudice the tender and may lead to rejection on the 
grounds that the tender is non-responsive. 

T2.1.2 Returnable Schedules, Forms and Certificates 

Entity Specific 
 

T2.2.1 Compulsory Enterprise Questionnaire ..............................................................................  17 

T2.2.2 Certificate of Attendance at Clarification Meeting ...........................................................  19 

T2.2.3 Tax Compliance Status PIN / Tax Clearance Certificate ....................................................  20 

T2.2.4 Contractor's Health and Safety Declaration ......................................................................  21 

T2.2.5 MBD 4: Declaration of Interest 23 

T2.2.6 MBD 5: Declaration for Procurement Above R10 Million .................................................  25 

T2.2.7 MBD 6.1: Preference Points Claim Form ITO the Preferential Regulations ......................  26 

T2.2.8 MBD 8: Declaration of Bidder’s Past SCM Practices .........................................................  29 

T2.2.9 MBD 9: Certificate of Independent Bid Determination ....................................................  31 

T2.2.10 Joint Venture Agreements (if applicable) .........................................................................  34 

T2.2.11 Record of Addenda to Tender Documents (if applicable) .................................................  35 

Eligibility  

T2.2.12 Eligibility: Declaration of Municipal Fees ..........................................................................  36 

T2.2.13 Eligibility: Registration with Compensation Commissioner ..............................................  37 

T2.2.14 Eligibility: CSD Registration Report ...................................................................................  38 

T2.2.15 Eligibility: Verification of CIDB Registration and Status ....................................................  39 

   

Technical or Functionality Evaluation  

T2.2.16 Experience of Tenderer .....................................................................................................  40 

T2.2.17 Proposed Organisation and Staffing .................................................................................  41 

T2.2.18 Key Personnel....................................................................................................................  42 

T2.2.19 Experience of Key Personnel .............................................................................................  43 

T2.2.20 Preliminary Programme ....................................................................................................  44 

T2.2.21 Construction Approach, Methodology, and Quality Control ............................................  45 

T2.2.22 Schedule of Proposed Subcontractors ..............................................................................  46 

T2.2.23 Plant and Equipment .........................................................................................................  47 

T2.2.24 Contractor’s Health and Safety Plan .................................................................................  48 
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T2.2 RETURNABLE SCHEDULES, FORMS, AND CERTIFICATES 

The returnable schedules, forms, and certificates, as listed in T2.1.2, can be found on pages 17 to 

35. 

 

NOTE 

The Form of Offer (C1.1.1), The Data to be Provided by Contractor (C1.2.2.2), and the Bill of 

Quantities (C2.2) are also required to be completed by the tenderer. 
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T2.2.1 COMPULSORY ENTERPRISE QUESTIONNAIRE 

 

Ref Description 
Complete or 

Circle Applicable 

1.1 Name of enterprise  

1.2 Name of enterprise’s representative  

1.3 ID Number of enterprise’s representative  

1.4 
Position enterprise’s representative 
occupies in the enterprise 

 

1.5 
National Treasury Central Supplier 

Database Registration number MAAA 

1.6 
eThekwini Supplier Database: 
Reference number (PR), if any: PR 

1.7 VAT registration number, if any:  

1.8 CIDB registration number, if any:  

1.9 
Department of Labour: 
 Registration number 

 

1.10 
Department of Labour: 
Letter of Good Standing Certificate number 

 

2.0 Particulars of sole proprietors and partners in partnerships (attach separate pages if more than 4 partners) 

 Full Name Identity No. Personal income tax No. * 

2.1    

2.2    

2.3    

2.4    

3.0 Particulars of companies and close corporations 

3.1 Company registration number, if applicable: 
 

3.2 Close corporation number, if applicable: 
 

3.3 Tax Reference number, if any: 
 

3.4 
South African Revenue Service: 
Tax Compliance Status PIN: 
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4.0 Record in the service of the state (Insert on a separate page if necessary) 

 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within 
the last 12 months in the service of any of the following: 
 

  
a member of any municipal council 

 
a member of any provincial legislature 

  
an official of any municipality or municipal entity 

 
a member of an accounting authority of any national 
or provincial public entity 

  
a member of the board of directors of any municipal entity 

 
a member of the National Assembly or the National 
Council of Province 

  
an employee of any provincial department, national or provincial 
public entity or constitutional institution within the meaning of 
the Public Finance Management Act, 1999 (Act 1 of 1999) 

 an employee of Parliament or a provincial legislature 

 

Name of sole proprietor, partner, director, manager, 
principal shareholder or stakeholder 

Name of institution, public office, board or 
organ of state and position held  

Status of service 
(tick appropriate column) 

Current Within last 12 mths 

     

     

     

5.0 Record of spouses, children and parents in the service of the state (Insert on a separate page if necessary) 

 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner 
in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation 
is currently or has been within the last 12 months in the service of any of the following: 
 

  
a member of any municipal council 

 
a member of any provincial legislature 

  
an official of any municipality or municipal entity 

 
a member of an accounting authority of any national 
or provincial public entity 

  
a member of the board of directors of any municipal entity 

 
a member of the National Assembly or the National 
Council of Province 

  

an employee of any provincial department, national or provincial 
public entity or constitutional institution within the meaning of 
the Public Finance Management Act, 1999 (Act 1 of 1999) 

 an employee of Parliament or a provincial legislature 

 

Name of spouse, child or parent Name of institution, public office, board or 
organ of state and position held  

Status of service 
(tick appropriate column) 

Current Within last 12 mths 

     

     

     
 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:  
i) authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue Services that it is in 

order. 
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who 

wholly or partly exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters 
established in terms of the Prevention and Combating of Corrupt Activities Act of 2004. 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the 
enterprise appears, has within the last five years been convicted of fraud or corruption. 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have 
no other relationship with any of the tenderers or those responsible for compiling the scope of work that could cause or be 
interpreted as a conflict of interest. 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true 
and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.2 CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION 

Reference is to be made to Clauses F.2.1(c) and F.2.7 of the Tender Data. 

 

This is to certify that: 

(tenderer name):  

of (address):  

  

  

 

was represented by the person(s) named below at the Clarification Meeting held for all tenderers, the details 

of which are stated in the Tender Data (F.2.7). 

 

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the 

works and / or matters incidental to doing the work specified in the tender documents in order for me / us 

to take account of everything necessary when compiling our rates and prices included in the tender. 

 

Particulars of person(s) attending the meeting: 

 

Name: …………………….…………..………. 

 

Signature: ………………………………..…….…. 

 

Capacity: …………………………………………. 

 

 

Name:  .................. …………………………………. 

 

Signature: ................ …………………………………. 

 

Capacity: ………………..……………………..………. 

 

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s 

Representative, namely: 

 

Name: …………………………………………. 

 

Signature: …………………………………………. 

 

Date:  ………………………………….…..…. 

 

 

  



 Contract No: 1H-27955 

 

 

Part T2: Returnable Documents Page 20 Document Version 24/02/2023(c) 

 

T2.2.3 TAX COMPLIANCE STATUS PIN / TAX CLEARANCE CERTIFICATE 
 

Reference is to be made to Clauses F.2.23 and F.3.13(a) of the Tender Data. 

 

SARS has introduced a new Tax Compliance Status System. Tenderers can submit a Tax Compliance Status 

PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN can be used by third parties to 

certify the taxpayer’s real-time compliance status. 

 

Separate Tax Clearance Certificates / TCS PINs are required for each entity in a Joint Venture. 

 

The TCS PIN(s) are to be entered under item 3.4 on form T2.1.2.1: Compulsory Enterprise Questionnaire. 

 

Tenderers are to include, at the back of their tender submission document, a printout of their Tax 

Compliance Status PIN (TCS PIN) OR an original Tax Clearance Certificate. 

 

Failure to include the required document will make the tender submission non-responsive. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.4 CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

 

If Functionality is applicable as part of tender evaluation, reference is to be made to Clause F3.11.9 of 

the of the Conditions of Tender. 

 

Reference is to be made to Clauses F.2.1(e) and F.2.23 of the Tender Data. 

 

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" 

hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied 

that the Principal Contractor has the necessary competencies and resources to carry out the work safely in 

accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction 

Regulations 2014. 

 

To that effect, a person duly authorised by the tenderer, must complete and sign the declaration hereafter in 

detail. 

 

Declaration by Tenderer 

1 I, the undersigned, hereby declare and confirm that I am fully conversant with the Occupational Health and 

Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993), 

and the OHSA 1993 Construction Regulations 2014. 

2 I hereby declare that my company has the competence and the necessary resources to safely carry out the 

construction work under this contract in compliance with the Construction Regulations and the Employer's 

Health and Safety Specifications. 

3 I propose to achieve compliance with the Regulations by one of the following (Tenderers are to Circle 

Applicable - Yes or No): 

  Circle Applicable 

(a) From my own competent resources as detailed in 4(a) hereafter. Yes NO 

(b) From my own resources still to be appointed or trained until competency is achieved, as 

detailed in 4(b) hereafter: 
Yes NO 

(c) From outside sources by appointment of competent specialist Subcontractors as detailed in 

4(c) hereafter:  
YES NO 

4 Details of resources I propose: 

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction 

safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9, 10, 11, 12, 13, 14, 

16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable). 

(a) Details of the competent and qualified key persons from my company's own resources, who will form part of 

the contract team: 

 NAMES OF COMPETENT PERSONS POSITIONS TO BE FILLED BY COMPETENT PERSONS 
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(b) Details of training of persons from my company's own resources (or to be hired) who still have to be trained 

to achieve the necessary competency: 

 (i) By whom will training be provided?  

 (ii) When will training be undertaken?  

 (iii) Positions to be filled by persons to be trained or hired:  

   

   

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied 

from own company: 

 Name of proposed subcontractor:    

 Qualifications or details of competency of the subcontractor:  

   

   

5 I, the undersigned, hereby undertake, if this tender is accepted, to provide, before commencement of the 

works under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with 

Regulation 7(1) of the Construction Regulations, which plan shall be subject to approval by the Client. 

6 I, the undersigned, confirm that copies of this company's approved Health and Safety Plan, the Client's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all 

times be available for inspection by the Principal Contractor's personnel, the Client's personnel, the Employer’s 

Agent, visitors, and officials and inspectors of the Department of Labour. 

7 I, the undersigned, hereby confirm that adequate provision has been made in the tendered rates and prices in 

the Bill of Quantities to cover the cost of all resources, actions, training and all health and safety measures 

envisaged in the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that may 

be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the Principal Contractor's 

part to comply with the provisions of the Act and the Regulations. 

8 I, the undersigned, agree that failure to complete and execute this declaration to the satisfaction of the Client 

will mean that this company is unable to comply with the requirements of the OHSA 1993 Construction 

Regulations (2014) and accept that this tender will be prejudiced and may be rejected at the discretion of the 

Client. 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.5 MBD 4: DECLARATION OF INTEREST 

 

MSCM Regulations: “in the service of the state” means to be: 

(a) a member of: 

(i) any municipal council. 

(ii) any provincial legislature. 

(iii) the national Assembly or the national Council of provinces. 

(b) a member of the board of directors of any municipal enterprise.  

(c) an official of any municipality or municipal enterprise. 

(d) an employee of any national or provincial department, national or provincial public enterprise or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999). 

(e) a member of the accounting authority of any national or provincial public enterprise.  

(f) an employee of Parliament or a provincial legislature.  
 

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the 

company or business and exercises control over the company. 

1 No bid will be accepted from persons in the service of the state1.   

2 Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 

an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the 

resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the 

state, it is required that the bidder or their authorised representative declare their position in relation to the 

evaluating/adjudicating authority and/or take an oath declaring his/her interest.   

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the 

bid. 

 3.1 Name of enterprise Complete T2.1.2.1 Item 1.1 

  Name of enterprise’s representative Complete T2.1.2.1 Item 1.2 

 3.2 ID Number of enterprise’s representative Complete T2.1.2.1 Item 1.3 

 3.3 Position enterprise’s representative occupies in the enterprise Complete T2.1.2.1 Item 1.4 

 3.4 Company Registration number Complete T2.1.2.1 Item 3.1 or 3.2 

 3.5 Tax Reference number Complete T2.1.2.1 Item 3.3 

 3.6 VAT registration number Complete T2.1.2.1 Item 1.7 

 3.7 The names of all directors / trustees / shareholders / members / sole proprietors / partners in 

partnerships, their individual identity numbers and state employee numbers must be indicated in 

paragraph 4 below.  In the case of a joint venture, information in respect of each partnering enterprise 

must be completed and submitted. 

  Circle Applicable 

 3.8 Are you presently in the service of the state?  YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

 …………………………………………………………………………………………………………………….. 

 3.9 Have you been in the service of the state for the past twelve months? YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 
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 3.10 Do you have any relationship (family, friend, other) with persons in the  service of the 

state and who may be involved with the evaluation and or adjudication of this bid? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.11 Are you, aware of any relationship (family, friend, other) between any other bidder 

and any persons in the service of the state who may be involved with the evaluation 

and or adjudication of this bid?  

YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.12 Are any of the company’s directors, trustees, managers, principle shareholders or 

stakeholders in service of the state? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, 

principle shareholders or stakeholders in service of the state? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.14 Do you or any of the directors, trustees, managers, principle shareholders, or 

stakeholders of this company have any interest in any other related companies or 

business whether or not they are bidding for this contract ? 

YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

4 The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships, 
their individual identity numbers and state employee numbers must be indicated below.  In the case of a joint 
venture, information in respect of each partnering enterprise must be completed and submitted 

 Full Name Identity No. State Employee No. Personal income tax No. 

     

     

     

     

     

     

 Use additional pages if necessary 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.6 MBD 5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
 (ALL APPLICABLE TAXES INCLUDED) 
 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete 
the following questionnaire. 

  Circle 

Applicable 

1.0 Are you by law required to prepare annual financial statements for auditing? YES NO 

 1.1 If YES, submit audited annual financial statements for the past three years or since the 

date of establishment if established during the past three years. 

2.0 Do you have any outstanding undisputed commitments for municipal services 
towards any municipality for more than three months or any other service provider 
in respect of which payment is overdue for more than 30 days? 

YES NO 

 2.1 If NO, this serves to certify that the bidder has no undisputed commitments for municipal services 

towards any municipality for more than three months or other service provider in respect of which 

payment is overdue for more than 30 days. 

 2.2 If YES, provide particulars. 

 …………………………………………………..………………………………………………………….. 

 ………………………………………………………………………..…………………………………….. 

3.0 Has any contract been awarded to you by an organ of state during the past five 
years, including particulars of any material non-compliance or dispute concerning 
the execution of such contract? 

YES NO 

 3.1 If YES, provide particulars. 

 …………………………………………………..………………………………………………………….. 

 ………………………………………………………………………..…………………………………….. 

4.0 Will any portion of goods or services be sourced from outside the Republic, and, if 
so, what portion and whether any portion of payment from the municipality / 
municipal entity is expected to be transferred out of the Republic? 

YES NO 

 4.1 If YES, provide particulars. 

 …………………………………………………..………………………………………………………….. 

 ………………………………………………………………………..……………………………………. 

If required by 1.1 above, tenderers are to include, at the back of their tender submission document, a 
printout of their audited annual financial statements. 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct, 

and, if required, that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.7 MBD 6.1: PREFERENCE POINTS CLAIM 
In terms of THE PREFERENTIAL PROCUREMENT REGULATIONS (2022) 

 
Reference is to be made to Clause F.3.11 of the Tender Data. 

 

This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals. 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND 
DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

1.0 GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

• the 80/20 system for requirements with a Rand value below R50 000 000 (all applicable taxes included). 

 

1.2 The applicable preference point system for this tender is the 80/20 preference point system. 

 

1.3 Preference Points for this tender shall be awarded for:  

• Price and Specific Goals: Either 80 or 90 (price) and 20 or 10 (specific goals), in terms of 1.2 above. 

• The total Preference Points, for Price and Specific Goals, is 100. 

1.4 Failure on the part of the tenderer to submit the required proof or documentation, in terms of the requirements 
in the Conditions of Tender for claiming specific goal preference points, will be interpreted that preference 
points for specific goals are not claimed.  

1.5 The Municipality reserves the right to require of a tenderer, either before a tender is adjudicated or at any time 
subsequently, to substantiate any claim in regard of preferences, in any manner required by the Municipality. 

2.0 DEFINITIONS 

2.1 “tender” means a written offer in the form determined by an organ of state in response to an invitation to 
provide goods or services through price quotations, competitive tendering process or any other method 
envisaged in legislation. 

2.2 “price” means an amount of money tendered for goods or services, and includes all applicable taxes less all 
unconditional discounts. 

2.3 “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and 
includes all applicable taxes. 

2.4 “tender for income-generating contracts” means a written offer in the form determined by Municipality in 
response to an invitation for the origination of income-generating contracts through any method envisaged in 
legislation that will result in a legal agreement between the Municipality and a third party that produces 
revenue for the Municipality, and includes, but is not limited to, leasing and disposal of assets and concession 
contracts, excluding direct sales and disposal of assets through public auctions. 

2.5 “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   
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3.0 FORMULA FOR CALCULATION OF PREFERENCE PRICE POINTS 

3.1 PROCUREMENT OF GOODS AND SERVICES 

POINTS AWARDED FOR PRICE: A maximum of 80 or 90 points is allocated for price on the following basis: 

80 / 20 Points System OR 90 / 10 Points System 

𝑷𝒔 = 𝟖𝟎 (𝟏 −  
𝑷𝒕 − 𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 
𝑷𝒔 = 𝟗𝟎 (𝟏 − 

𝑷𝒕 − 𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

Where: 
 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 
 Pmin = Price of lowest acceptable tender 

4.0 POINTS AWARDED FOR SPECIFIC GOALS  

4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points 
must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be 
allocated points based on the goal(s) stated in Table 1 below, as supported by proof/ documentation stated in 
the Conditions of Tender:  

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that if it is unclear 
whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, 
stipulate in the case of:  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point 
system will apply and that the highest acceptable tender will be used to determine the applicable 
preference point system, or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that 
the lowest acceptable tender will be used to determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system.  
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TABLE 1: Specific Goals for the tender and maximum points for each goal are indicated per the table below. 

 Tenderers are to indicate their points claim for each of the Specific Goals in the shaded blocks.   

 The Specific Goals to be allocated points in 

terms of this tender 

Maximum 
Number of 

points 
ALLOCATED 

(80/20 system) 

Maximum 
Number of 

points 
ALLOCATED 

(90/10 system) 

Number of 
points CLAIMED 
(80/20 system) 

Number of 
points CLAIMED 
(90/10 system) 

 Ownership Goal: Race (black) 6    

 Ownership Goal: Gender (female) 4    

 RDP Goal: The promotion of South African 
owned enterprises.  

4    

 RDP Goal: The promotion of SMMEs owned by 
PPG (contracts >R5m) 

6    

 Total CLAIMED Points (20 Maximum)   

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, certify that the points 
claimed, based on the specific goals as specified in the tender, qualifies the tendering entity for the preference(s) 
shown. 

I acknowledge that: 

1) The information furnished is true and correct. 

2) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this 
form. 

3) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the 
contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the claims 
are correct. 

4) If the specific goals have been claimed or obtained on a fraudulent basis, or any of the conditions of contract 
have not been fulfilled, the organ of state may, in addition to any other remedy it may have: 

(a) disqualify the person from the tendering process. 
(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct. 
(c) cancel the contract and claim any damages which it has suffered as a result of having to make 

less favourable arrangements due to such cancellation. 
(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 

shareholders and directors who acted on a fraudulent basis, be restricted from obtaining business 
from any organ of state for a period not exceeding 10 years, after the audi alteram partem (hear 
the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.8 MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
 

 

1.0 This Municipal Bidding Document must form part of all bids invited. 

2.0 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of the 

supply chain management system. 

3.0 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a) abused the municipal entity’s supply chain management system or committed any improper 

conduct in relation to such system. 

b) been convicted for fraud or corruption during the past five years. 

c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years. 

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 

4.0 In order to give effect to the above, the following questions must be completed and submitted with the 

bid. 

  Circle Applicable 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 
 
(Companies or persons who are listed on this Database were informed in writing of this restriction by the 
Accounting Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule 
was applied.) 

 
The Database of Restricted Suppliers now resides on the National Treasury’s website 
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page. 

YES NO 

 4.1.1 If YES, provide particulars. 

 ………………………………………………….……………………………….……………..………………..……………………………………….. 

 …………………………………………………………………………………….………………………………..…………………………………….. 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of 
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?  
 
The Register for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

YES NO 

 4.2.1 If YES, provide particulars. 

 ………………………………………………….……………………………….……………..………………..……………………………………….. 

 …………………………………………………………………………………….………………………………..…………………………………….. 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law 
outside the Republic of South Africa) for fraud or corruption during the past five years? 

YES NO 

 4.3.1 If YES, provide particulars. 

 ………………………………………………….……………………………….……………..………………..……………………………………….. 

 …………………………………………………………………………………….………………………………..…………………………………….. 

https://www.durban.gov.za/pages/business/procurement
https://secure.csd.gov.za/Account/Login
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4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal 
charges to the municipality / municipal entity, or to any other municipality / municipal 
entity, that is in arrears for more than three months? 

YES NO 

 4.4.1 If YES, provide particulars. 

 ………………………………………………….……………………………….……………..………………..……………………………………….. 

 …………………………………………………………………………………….………………………………..…………………………………….. 

4.5 Was any contract between the bidder and the municipality / municipal entity or any other 
organ of state terminated during the past five years on account of failure to perform on or 
comply with the contract? 

YES NO 

 4.5.1 If YES, provide particulars. 

 ………………………………………………….……………………………….……………..………………..……………………………………….. 

 …………………………………………………………………………………….………………………………..…………………………………….. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
I accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to 
be false. 

NAME (Block Capitals):   Date 

SIGNATURE:    

 
  



 Contract No: 1H-27955 

 

 

Part T2: Returnable Documents Page 31 Document Version 24/02/2023(c) 

 

T2.2.9 MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 

NOTES 

¹  Includes price quotations, advertised competitive bids, limited bids and proposals. 

²  Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly 

conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and 

/ or services through a bidding process.  Bid rigging is, therefore, an agreement between competitors not to compete. 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 
capital, efforts, skill and knowledge in an activity for the execution of a contract. 

1.0 This Municipal Bidding Document (MBD) must form part of all bids1 invited. 

2.0 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between 

parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive 

bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

3.0 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable 

the accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 

conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 

4.0 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, 

when bids are considered, reasonable steps are taken to prevent any form of bid rigging.  

5.0 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

I, the undersigned, in submitting the accompanying bid: 

 

(Bid Number and Description) 

 in response to the invitation for the bid made by: 

 

(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect. 

I certify, on behalf of: 

 

(Name of Bidder) 

that: 

1. I have read and I understand the contents of this Certificate. 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect. 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 

the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the 

bidder, who: 

(a) has been requested to submit a bid in response to this bid invitation. 

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience. 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the 

bidder. 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement, or arrangement with any competitor. However, communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding. 
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7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices. 

(b) geographical area where product or service will be rendered (market allocation). 

(c)  methods, factors or formulas used to calculate prices. 

(d) the intention or decision to submit or not to submit, a bid. 

(e) the submission of a bid which does not meet the specifications and conditions of the bid. 

(f) bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements, or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 

the contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in terms 

of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 

public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.10 JOINT VENTURES AGREEMENTS 

 

Joint Venture agreement and Power of Attorney Agreements to be attached here (if applicable). 
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T2.2.11 RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

I / We confirm that the following communications received from the Employer or his representative before the 

date of submission of this tender offer, amending the tender documents, have been taken into account in this 

tender offer. 

 

ADD.No DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 

 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
It is also confirmed that the requirements, as stated on the Addenda, have been complied with. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.12 ELIGIBILITY: DECLARATION OF MUNICIPAL FEES 
 

Reference is to be made to Clause F.2.1(f)(ii) of the Tender Data. 

 

I, the undersigned, do hereby declare that the Municipal fees of:  

 

......................................................................................................................................................................... 
(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture) 

 

(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an Acknowledgement 

of Debt has been concluded with the Municipality to pay the said charges in instalments.  

 

The following account details relate to property of the said TENDERER: 

 

Account Account Number: to be completed by tenderer 

Consolidated Account             

Electricity             

Water              

Rates              

JSB Levies             

Other             

I acknowledge that should the aforesaid Municipal charges fall into arrears, the Municipality may take such 

remedial action as is required, including termination of any contract, and any payments due to the Contractor 

by the Municipality shall be first set off against such arrears. 

• Where the tenderer’s place of business or business interests are outside the jurisdiction of eThekwini 

municipality, a copy of the accounts/ agreements from the relevant municipality are to be provided. 

 

• Where the tenderer’s Municipal Accounts are part of their lease agreement, then a copy of the 

agreement, or an official letter to that effect, is to be provided.  

 

Tenderers are to include, at the back of their tender submission document, a printout of the above account’s 

and or agreements signed with the municipality. 

 

Failure to include the required document will make the tender submission non-responsive. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.13 ELIGIBILITY: REGISTRATION WITH COMPENSATION COMMISSIONER 
 

Reference is to be made to Clause F.2.1(f)(i) of the Tender Data. 

 

The Occupational Injuries and Diseases Act (130 of 1993 as amended) (the Act) refers. A summary of the 

pertinent Clauses are listed below. The act is to be referenced for the full text of the clauses.  

 

Clause 80: Employer to register with commissioner and furnish him with particulars 

The Act requires that an Employer carrying out business in the Republic to register with the Compensation 

Commissioner. Any person who fails to comply with the provisions of the this clause is guilty of an offence. 

 

Clause 82: Employer to furnish returns of earnings 

The Act requires an Employer to furnish the commissioner with a return showing: 

• The amount of earnings paid by him to his employees. 

• Any further information as may be prescribed or as the commissioner may require. 

Any Employer who fails to comply with the provisions of the this clause is guilty of an offence. 

 

Clause 86: Assessment to be paid by an employer to commissioner  

The Act states that an Employer will receive notices of assessment from the commissioner. The Employer 

must pay the commissioner the assessment amount on the notices. 

 

Clause 89: Mandators and contractors 

The Act requires a contractor (a person with a contract with a mandator) to register as an Employer in 

accordance with the provisions of the Act and pay the necessary assessments. Failing registration or payment 

of assessments, the mandator is required to pay the assessments in respect of the employees of the 

contractor. The mandator is allowed to recover the assessment amounts paid from the contractor. 

  

The Department of labour issues contractors with a Letter of Good Standing if the contractor has complied 

with the requirement(s) of the Act and is in “good standing” with the Compensation Fund. Employers can check 

the validity of such Letters of Good Standing on the internet (https://cfonline.labour.gov.za/VerifyLOGS ). 

 

Tenderers are to include, at the back of their tender submission document, a printout of their most 

recent Letter of Good Standing from the Department of Labour. 

 

Failure to include the required document will make the tender submission non-responsive. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

  

https://secure.csd.gov.za/
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T2.2.14 ELIGIBILITY: CSD REGISTRATION REPORT  
 

Reference is to be made to Clauses F.2.1(e) and F.2.23 of the Tender Data. 

 

The Conditions of Tender, Clause F.2.1: Eligibility, requires a tenderer to be registered, at the time of tender 

closing, on the National Treasury Central Supplier Database (CSD) as a service provider. 

 

CSD Registration Reports can be obtained from the National Treasury’s CSD website at 

https://secure.csd.gov.za/Account/Login.  

 

The date of obtaining the printout is to be indicated on the printout. 

 

The following is an example of the beginning of the printout obtained from the above website. 

 

 

 
Tenderers are to include, at the back of their tender submission document, a printout of their (full) CSD 

Registration Report. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

  

https://registers.cidb.org.za/PublicContractors/ContractorSearch
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T2.2.15 ELIGIBILITY: VERIFICATION OF CIDB REGISTRATION AND STATUS  
 

Reference is to be made to Clause F.2.1.1 and F.2.23 of the Tender Data. 

 

The Conditions of Tender, Clause F.2.1.1: Eligibility, requires a tenderer to be registered, as “Active”, with 

the CIDB (at time of tender closing), in a contractor grading designation equal to or higher than a contractor 

grading designation determined in accordance with the sum tendered, or a value determined in accordance 

with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations. The required class 

of construction work is specified in Clause F.2.1.1. 

 

CIDB Registrations can be obtained from the CIDB website at 

https://registers.cidb.org.za/PublicContractors/ContractorSearch. The date of obtaining the printout is to be 

indicated on the printout. 

 

The following is an example of the beginning of the printout obtained from the above website. 

 

 

 

 

Tenderers are to include, at the back of their tender submission document, a printout of their 

registration with the CIDB. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

  

http://www.treasury.gov.za/
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T2.2.16 EXPERIENCE OF TENDERER  

 

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable). 

 

The following is a statement of works of similar nature (in relation to the scope of works) recently (within the 

past 7 years) executed by myself / ourselves. 

 

Tenderers are to submit copies of signed completion certificates for all projects submitted. 

 

EMPLOYER: 

CONTACT PERSON 

AND TELEPHONE 

NUMBER 

CONSULTING ENGINEER: 

CONTACT PERSON AND 

TELEPHONE NUMBER 

NATURE OF 

WORK 

VALUE OF WORK 

(inclusive of VAT) 

DATE 

COMPLETED  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

Attach additional pages if more space is required 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.17 PROPOSED ORGANISATION and STAFFING 

 

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable). 

 

The tenderer should propose the structure and composition of their team i.e. the main disciplines involved, the 
key staff member / expert responsible for each discipline, and the proposed technical and support staff and 
site staff.  
 
The roles and responsibilities of each key staff member / expert should be set out as job descriptions.  In the 
case of an association / joint venture / consortium, it should, indicate how the duties and responsibilities are to 
be shared. 
 
The tenderer must attach his / her organization and staffing proposals to this page. (this is to include both the 
on-site and off-site staffing resources used for this project) 
 
In addition to any lists, this information should also be shown in an organogram format (flow chart) clearly 
indicating the staff hierarchy and reporting lines, again for on- and off-site resources. 
 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms 
that the contents of this schedule are within my personal knowledge and are to the best of my belief both true 
and correct. 

 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.18  KEY PERSONNEL 

 

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable). 

 

The Tenderer shall list below the personnel which he intends to utilize on the Works, including key personnel 

(Contract’s Manager, Site Agent, and Foremen) which may have to be brought in from outside if not available 

locally. 

 

CATEGORY OF EMPLOYEE 

NUMBER OF PERSONS 

KEY PERSONNEL, PART 

OF THE CONTRACTOR'S 

ORGANISATION 

KEY PERSONNEL TO BE 

IMPORTED IF NOT 

AVAILABLE LOCALLY 

Site Agent, Project Managers 

 
  

Foremen, Quality Control and Safety 

Personnel 
  

Technicians, Surveyors, etc 

 
  

Artisans and other Skilled workers 

 
  

Plant Operators 

 
  

Unskilled Workers 

 
  

Others: ........................................... 

 

  

 

....................................................... 

  

Note: CVs of key personnel may be requested during the contract period. 

 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.19 EXPERIENCE OF KEY PERSONNEL 

 

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable). 

 

The experience of assigned staff member in relation to the Scope of Work will be evaluated from three different 

points of view: 

 

1) General experience (total duration of professional activity), level of education and training and positions 

held of each discipline specific team leader. 

2) The education, training, skills and experience of the Assigned Staff in the specific sector, field, subject, 

etc which is directly linked to the scope of work.   

3) The key staff members’ / experts’ knowledge of issues which the tenderer considers pertinent to the 

project e.g. local conditions, affected communities, legislation, techniques etc. 

 

A CV of the contract manager, site agent(s) and general foreman of not more than 2 pages should be 

attached to this schedule: 

 

Each CV should be structured under the following headings: 

 

a) Personal particulars 

 - name 

 - date and place of birth 

 - place (s) of tertiary education and dates associated therewith 

 - professional awards 

 

b) Qualifications (degrees, diplomas, grades of membership of professional societies and professional   

registrations) 

 

c)       Skills 

 

d)       Name of current employer and position in enterprise 

 

e)       Overview of post-graduate / diploma experience (year, organization and position) 

 

f)       Outline of recent assignments / experience that has a bearing on the scope of work 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    

  



 Contract No: 1H-27955 

 

 

Part T2: Returnable Documents Page 44 Document Version 24/02/2023(c) 

 

T2.2.20 PRELIMINARY PROGRAMME 

 

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable). 

 

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and 

tempo of execution of the various activities comprising the work for this Contract.  The programme shall be in 

accordance with the information supplied in the Contract, requirements of the Project Specifications and with 

all other aspects of his Tender. 

 

PROGRAMME 

ACTIVITY WEEKS / MONTHS 

               

               

               

               

               

               

               

               

               

               

               

               

               

 

Note: The programme must be based on the completion time as specified in the Contract Data.   

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    

  



 Contract No: 1H-27955 

 

 

Part T2: Returnable Documents Page 45 Document Version 24/02/2023(c) 

 

T2.2.21 CONSTRUCTION APPROACH, METHODOLOGY, AND QUALITY CONTROL 

 

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable). 

 

Construction Approach and Methodology 

 

The construction approach and methodology must respond to the Scope of Work and outline the proposed 
approach to undertake the work showing a detailed programme including health and safety aspects, the use 
of plant and resources for this Project. 
 
 
Quality Control 
 
The quality control statement must discuss what tests and control measures are to be employed on site to 
attain the specified results and is to cover the program associated activities. 
 
 
The tenderer must attach his / her Construction Methodology and Quality Control information to this 
page.  
 

 
 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.22 SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

The following firms have been identified as possible subcontractors for work in this contract. 

 

NAMES AND ADDRESSES OF PROPOSED 

SUBCONTRACTORS 

NATURE AND EXTENT OF 

WORK TO BE 

SUBCONTRACTED 

PREVIOUS EXPERIENCE 

WITH SUBCONTRACTOR 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

   

 

 

   

 

 

   

 

 

Attach additional pages if more space is required 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.23 PLANT and EQUIPMENT 

 

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable). 

 

The following are lists of major items of relevant equipment that I / we presently own or lease and will have 

available for this contract if my / our tender is accepted. 

 

(a) Details of major equipment that is owned by me / us and immediately available for this contract. 

DESCRIPTION (type, size, capacity etc) QUANTITY 
YEAR OF 

MANUFACTURE 

   

   

   

   

   

   

   

 Attach additional pages if more space is required 

 

(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender is 

accepted 

DESCRIPTION (type, size, capacity etc) QUANTITY 

HOW ACQUIRED 

HIRE/ 

BUY 
SOURCE 

    

    

    

    

    

    

    

 Attach additional pages if more space is required 

 

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not 

listed but which may be necessary to complete the contract within the specified contract period. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.24 CONTRACTOR'S HEALTH AND SAFETY PLAN 

 

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable). 

 

At tender stage only a brief overview (to be attached to this page) of the tenderers perception on the safety 

requirements for this contract will be adequate. 

 

Only the successful Tenderer shall submit separately the Contractor's Health and Safety Plan as required in 

terms of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014. 

 

The detailed safety plan will take into consideration the site specific risks as mentioned under C.3: Project 

Specification.  A generic plan will not be acceptable. 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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PART C1: AGREEMENT AND CONTRACT DATA 

C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.1: OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 

Contract No:  1H-27955 

Contract Title:  
Provision of 51 topstructure units at Richmond Farm Housing 
Project  

 

 

  

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
* The offered total of the prices inclusive of Value Added Tax is: 
 
R................................................. (In words .......................................................................................... 
 
.......................................................................................................................................................................) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 
For the Tenderer: 
 
* Name of Tenderer (organisation)    : ........................................................................ 
 
* Signature (of person authorized to sign the tender) : ........................................................................ 
 
* Name (of signatory in capitals)    : ........................................................................ 
 
Capacity (of Signatory)      : ........................................................................ 
 
Address   : ............................................................................................................................ 
 
    : ............................................................................................................................ 
 
Telephone   : ............................................................................................................................ 
 
Witness: 
 
Signature   : ................................................... Date : ..................................... 
 
 
Name (in capitals) : : ................................................... 
 
Notes: 
* Indicates what information is mandatory. 
Failure to complete the mandatory information and sign this form will invalidate the tender. 
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C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.2: FORM OF ACCEPTANCE 
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By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 
agreement between the Employer and the Tenderer upon the terms and conditions contained in this 
Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in: 

• Part C1 : Agreement and Contract Data, (which includes this Agreement) 

• Part C2 : Pricing Data, including the Bill of Quantities 

• Part C3 : Scope of Work 

• Part C4 : Site Information 
 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference 
into Parts C1 to C4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representatives of both parties. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfill any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 
binding contract between the parties. 
 

 

Signature (person authorized to sign the acceptance) : ........................................................................ 

 

Name (of signatory in capitals)    : ........................................................................ 

 

Capacity (of Signatory)     : ........................................................................ 

 

Name of Employer (organisation)    : ........................................................................ 

 

Address   : ...................................................................................................................... 

 

    : ...................................................................................................................... 

Witness: 

 

Signature   : ...................................................  Date : ...................................... 

 

Name(in capitals) : : ......................................... 
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C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.3: SCHEDULE OF DEVIATIONS 

 
 

T
h

is
 f
o

rm
 w

ill
 b

e
 c

o
m

p
le

te
d
 b

y
 T

H
E

 E
M

P
L

O
Y

E
R

 a
n

d
 O

N
L
Y

 T
H

E
 S

U
C

C
E

S
S

F
U

L
 T

E
N

D
E

R
E

R
 

 

1. Subject : ……………………………………………………………………………………………….. 

 

 Details : ……………………………………………………………………………………………….. 

 

   : ……………………………………………………………………………………………….. 

 

2. Subject : ……………………………………………………………………………………………….. 

 

 Details : ……………………………………………………………………………………………….. 

 

    : ……………………………………………………………………………………………….. 

 

3. Subject : ……………………………………………………………………………………………….. 

 

 Details : ……………………………………………………………………………………………….. 

 

   : ……………………………………………………………………………………………….. 

 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 

agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 

documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 

confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during 

this process of offer and acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of 

this Agreement shall have any meaning or effect in the contract between the parties arising from this 

Agreement. 

 

FOR THE TENDERER  FOR THE EMPLOYER 

………………………..………….. Signature ………………………..………….. 

………………………..………….. Name (in capitals) ………………………..………….. 

………………………..………….. Capacity ………………………..………….. 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

Name and Address of 

Organisation 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

……………………………………… Witness Signature ……………………………………… 

…………………………………….. Witness Name …………………………………….. 

…………………………………….. Date …………………………………….. 
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C1.2: CONTRACT DATA 

 
C1.2.1 CONDITIONS OF CONTRACT 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT 

 

 The Conditions of Contract are the General Conditions of Contract for Construction Works (2015 

3rd Edition), (GCC 2015) published by the South African Institution of Civil Engineering.  Copies 

of these conditions of contract may be obtained from the South African Institution of Civil 

Engineering  (Tel: 011-805-5947, Fax: 011-805-5971, E-mail: civilinfo@saice.org.za). 

 The Contract Data (including variations and additions) shall amplify, modify, or supersede, the 

GCC 2015 to the extent specified below, and shall take precedence and shall govern. 

 Each item of data given below is cross-referenced to the clause in the GCC 2015 to which it 

mainly applies. 

C1.2.2 CONTRACT DATA 

C1.2.2.1 DATA TO BE PROVIDED BY THE EMPLOYER 

 

1.1.1.13 The Defects Liability Period, from the date of the Certificate of Completion, is 1 Year.  

1.1.1.14 The time for achieving Practical Completion, from the Commencement Date is 36 months. 

The period as stated in 5.3.2, and the 7 days referred to in 5.3.3, are included in the above time 

for achieving Practical Completion.  The special non-working days as stated in 5.8.1 are excluded 

from the above time for achieving Practical Completion. 

 

1.1.1.15 The Employer is the eThekwini Municipality as represented by: 

 Head: Human Settlements 

 

1.2.1.2 The address of the Employer is: 

Physical: 3rd Floor, Shell House, 221 Anton Lembede Street, Durban 

Postal: PO Box 3858, Durban, 4000 

Telephone: 0313229381 

Fax:  

E-Mail: Lawrence.Pato@durban.gov.za  

1.1.1.16 The name of the Employer’s Agent is Oscar Kunene 

1.2.1.2 The address of the Employer’ Agent is:  

Physical: 2nd  Floor, Shell House, 221 Anton Lembede Street, Durban  

Postal: PO Box 3858, Durban, 4000 

Telephone: 0313229381 

Fax:  

E-Mail: Oscar.Kunene@durban.gov.za  

1.1.1.26  The Pricing Strategy is by Re-measurement Contract. 

3.2.3  The Employer’s Agent shall obtain the specific approval of the Employer before executing any 

of his functions or duties according to the following Clauses of the General Conditions of Contract: 

• 6.3 : Council approval in order to authorise any expenditure in excess of the Tender Sum plus 

10% contingencies. 
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4.11.1 To carry out and complete the works, the Contractor shall employ a competent Site Agent and 

Foreman as part of the key staff. It is a requirement for the Contractor’s Site Agent and Foreman 

to each have a minimum of 7 years relevant experience including experience on projects of a 

similar nature. The CV’s of the Site Agent and the Foreman should be submitted to the Employer’s 

Agent’s Representative for acceptance by the Department (reference is made to Cl.5.3.1 of the 

Contract Data). 

 Note: 

i) “similar nature” implies projects that were of a value of at least 70% of this tender’s value, 

and had a comparable Scope of Work in terms of technical requirements and operations. 

ii) “experience” implies experience on projects of a similar nature. 

iii) “accredited degree / diploma” implies a minimum 3-year qualification within the built      

environment, from a registered University or Institute of Technology. 

5.3.1 The documentation required before commencement with Works execution are: 

• Health and Safety Plan (refer to Clause 4.3) 

• Initial Programme (refer to Clause 5.6) 

• Security (refer to Clause 6.2) 

• Insurance (refer to Clause 8.6) 

• CV(s) of Key Site Staff (refer to Clause 4.11.1) 

• CPG Implementation Plan (if applicable) 

5.3.2 The time to submit the documentation required before commencement with Works is 14  Days. 

5.3.3 Add the following paragraph: 

“If a construction work permit, in terms of Clause 3(1) of the Construction Regulations (2014), is 

applicable, the instruction to commence carrying out of the works may only be issued once the 

construction work permit has been obtained by the Employer’s Agent.  If a construction work 

permit is applicable, the contractor shall allow for a minimum period of 37 days, after the 

submission (or re-submission) of the documentation referred to in Clause 5.3.1., for the issuing 

of the construction work permit.” 

 

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as set out in the 

Site Information. 

 

5.8.1 The non-working days are Saturdays and Sundays. 

(5.1.1) The special non-working days are: 

• All statutory holidays as declared by National or Regional Government. 

• The year-end break: 

• Commencing on the first working day after 15 December. 

• Work resumes on the first working day after 5 January of the next year. 

 

5.8.1 Delete the words “sunset and sunrise” and replace with “17:00 and 07:00”. 

 

5.12.2.2 Abnormal Climatic Conditions (Rain Delays) - The numbers of days per month, on which work 

is expected not to be possible as a result of rainfall, for which the Contractor shall make provision, 

is given in the table below.  During the execution of the Works, the Employer’s Agent’s 

Representative will certify a day lost due to rainfall only if at least 75% of the work force and plant 

on site could not work during that specific working day. 

Extension of time as a result of rainfall shall be calculated monthly being equal to the number 

days certified by the Employer’s Agent’s Representative as lost due to rainfall, less the number 

of days allowed for as in table below, which could result in a negative figure for certain months.  

The total extension of time for which the Contractor may apply, shall be the cumulative algebraic 
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sum of the monthly extensions.  Should the sum thus obtained be negative, the extension of time 

shall be taken as NIL. 

 

Month  Days Lost 
Average 

Rainfall 
Month  Days Lost 

Average 

Rainfall 

January 4* 134 July 1 39 

February 3 113 August 2 62 

March 3 120 September 2 73 

April 2 73 October 3 98 

May 2 59 November 3 108 

June 1 28 December 1* 102 

TOTAL 27 1009mm 
* = The number of working days lost allows for the 
annual statutory Construction holiday in 
December and January of each year. 

 

5.13.1  The penalty for delay in failing to complete the Works is R 1000.00 (per Day). 

 

5.14.1 The requirements for achieving Practical Completion will be determined by the Employer’s 

Agent (in consultation with the Contractor) and recorded in the minutes of the first Site Meeting / 

Handover Meeting.  (Refer to 1.1.1.24 for a generic definition.)  The requirements are to be 

regularly reviewed with respect to any variations to the Contract. 

 

5.16.3 The latent defect liability period is 10 Years. 

 

6.2.1 Security (Performance Guarantee): Delete the word “selected” and replace it with “stated”. 

 

The liability of the Performance Guarantee shall be as per the following table: 

 

Value of Contract (incl. VAT) Performance Guarantee Required 

Less than or equal to R 1m Nil 

Greater than R 1m and less than or equal to R 10m 5% of the Contract Sum 

Greater than R 10m 10% of the Contract Sum 

 

6.5.1.2.3  The percentage allowance to cover overhead charges for daywork are as follows: 

• 80% of the gross remuneration of workmen and foremen actually engaged in the daywork; 

• 20% on the net cost of materials actually used in the completed work. 

 

No allowance will be made for work done, or for materials and equipment for which daywork rates 

have been quoted at tender stage. 
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6.8.2 Contract Price Adjustment Factor: The value of the certificates issued shall be adjusted in 

accordance with the Contract Price Adjustment Schedule (GCC 2015 - page 86) with the following 

Indices / Descriptions / Coefficients: 

• The proportion not subject to adjustment: x = 0.10. 

• The base month will be the month prior to the month in which tenders close. 

 

• The Index for Labour, Plant, and Materials shall be based on December 2021 = 100. 

• The Index for Fuel shall be based on December 2020 = 100. 

 
 

 STATS SA 

Statistical Release 

Table Description Coefficient 

• “L” is the 

“Labour Index” 

P0141 Table A Geographic Indices; 

CPI per Province; 

Kwa-Zulu Natal 

a = 0.28 

• “P” is the 

• “Contractor’s 

Equipment Index” 

P0151.1 Table 4 Plant and Equipment b = 0.28 

• “M” is the 

“Materials Index” 

P0151.1 Table 6 Civil Engineering Material 

(excluding bitumen) 

c = 0.38 

• “F” is the 

“Fuel Index” 

P0142.1 Table 1 Coke, petroleum, chemical, 

rubber and plastic products; 

Coal and petroleum products; 

Diesel 

d = 0.06 

 

 

6.8.3 Price adjustments for variation in the cost of the special material(s) listed below, will be 

allowed. 

 

Bitumen - escalation will be calculated using the “Rise and Fall” method as determined by the 

Employer.  The base price for bitumen on this contract shall be the ruling price of 50/70 grade 

bitumen based on the “Shell Whole Sale List Selling Price for Penetration Grade Bitumen”, seven 

(7) days prior to the closing date of tenders. 

 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 0%. 

The percentage advance on Plant not yet supplied to Site:  Not Required 
 

6.10.3 Retention Money: Delete the word “selected”. 

The percentage retention on the amounts due to the Contractor is 10%. 

The limit of “retention money” is 5% of the Contract Sum. 

Should the Contract Price exceed the Contract Sum then the limit of “retention money” is 5% of 

the Contract Price. 

Interest will not be paid on retention withheld by the Employer. 

 

8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the insurance sum: 

Not Required. 

 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum: Not Required. 

 

8.6.1.2  SASRIA Coupon Policy for Special Risks to be issued in joint names of Council and Contractor 

for the full value of the works (including VAT). 
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8.6.1.3 The limit of indemnity for liability insurance: R 10 000 000.00. 

 

8.6.1.4 Ground Support Insurance: 

• Minimum amount for any one occurrence, unlimited as to the number of occurrences, against 

any claim for damages or loss caused by vibration and / or removal of lateral support: R 

2000.00. 

• Maximum first excess: R 10 000.00. 

 

8.6.1.5 Furthermore, the insurance cover effected by the Contractor shall meet the following 

requirements: 

 

Third Party Insurance (Public Liability) 

• Minimum amount for any one occurrence, unlimited as to the number of occurrences, for the 

period of the contract, inclusive of the maintenance period: R 1 5000 000.00. 

• Consequential loss to be covered by policy: Yes  

• Liability section of policy to be extended to cover blasting:  R 1 000 000.00. 

• Maximum excess per claim or series of claims arising out of any one occurrence: R 20 000.00. 

 

Principal’s own surrounding Property Insurance 

• Minimum amount for any one occurrence unlimited as to the number of occurrences against 

any claim for damage which may occur to the Council’s own surrounding property: R 2 000.00. 

• Maximum first excess: R 10 000.00. 

 

Insurance of Works 

• Minimum amount for additional removal of debris (no damage): Nil. 

• Minimum amount for temporary storage of materials off site, excluding Contractor’s own 

premises: Nil. 

• Minimum amount for transit of materials to site: Nil. 

 

8.6.5 Approval by Employer: At the end of the sub-clause, add the following paragraph: 

 

"Except where otherwise provided in the Special Conditions of Contract, the insurance cover 

effected by the Contractor in terms of this clause shall not carry a first loss amount greater than 

those set out below: 

Contract Price First Loss 

Less than R 100,000 R 5,000 

R 100,000 to R 500,000 R 10,000 

R 500,000 to R 1,000,000 R 20,000 

R 1,000,000 to R 2,000,000 R 30,000 

R 2,000,000 to R 4,000,000 R 40,000 

Greater than R 4,000,000 R 50,000 

 

The insurance policy shall contain a specific provision whereby cancellation of the policy prior to 

the end of the period referred to in Cause 8.2.1 cannot take place without the prior written approval 

of the Employer.” 

 

10.7.1 Failing ad-hoc adjudication, the determination of disputes shall be by arbitration. 
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C1.2.2.2 DATA TO BE PROVIDED BY CONTRACTOR 

 

1.1.1.9 The legal name of Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

1.2.1.2 The Physical address of the Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

The Postal address of the Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

The contact numbers of the Contractor are: 

 

Telephone:  ……………………………………………………………….……….……………… 

 

Fax:   ……………………………………………………………….……….……………… 

 

The E-Mail address of the Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

6.5.1.2.3 The percentage allowance to cover overhead charges for daywork are as follows: 

 

• % of the gross remuneration of workmen and foremen actually engaged 

in the daywork; 

…………. % 

• % on the net cost of materials actually used in the completed work. …………. % 
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C1.2.3 ADDITIONAL CONDITIONS OF CONTRACT 

 
C1.2.3.1 COMMUNITY LIAISON OFFICER 
 

The Ward Councillor(s) in whose ward(s) work is to be done will, collectively, identify a  community 
liaison officer (CLO) for the project and make the person known to the Contractor within two days 
of being requested to do so.  The Contractor will be required to enter a written contract with the 
CLO that specifies: 
• The hours of work and the wage rate of the CLO (100% of the Civil Engineering Industry 

minimum wage). 
• The duration of the appointment. 
• The duties to be undertaken by the CLO which could include: 

• Assisting in all respects relating to the recruitment of local labour. 
• Acting as a source of information for the community and councillors on issues related to the 

contract. 
• Keeping the Contractor advised on community issues and issues pertaining to local security. 
• Assisting in setting up any meetings or negotiations with affected parties. 
• Keeping a written record of any labour or community issue that may arise. 
• Any other duties that may be required by the Contractor. 

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although 
the Contractor shall have the right to choose from that pool.  The Contractor shall have the right 
to determine the total number labourers required at any one time and this may vary during the 
contract. 

 
The Contractor shall have the right to replace labour that is not performing adequately.  Should 
such occasion arise, it must be done in conjunction with the CLO. 
 
Payment: The CLOs will be reimbursed from the PC Sum item in the Preliminary & General 
Section of the Bill of Quantities. 

 
 
C1.2.3.2 EMPLOYMENT OF LOCAL LABOUR 
 

It is a condition of contract that the contractor will be required to employ local labour as specified 
in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required 
to ensure that a minimum of 50% of the labour force is made up of local labour.  For the purposes 
of this contract, “Local labour” will be deemed to be any persons who reside within Ward 38. 
The contractor will be required to provide proof of authenticity of local labour.  Signed confirmation 
by the appointed CLO will suffice for this. 

 
No additional costs will be entertained due to this Particular Specification.  The contractor will 
remain responsible for providing proper supervision of all labour and will be responsible for the 
quality of work produced. 

 
 
C1.2.3.3 CONTRACTOR PARTICIPATION GOAL (CPG) 

 
It is a condition of contract that the contractor must allow for a minimum of  40% of the contract 
value (excluding PC Sum items and Fixed Cost allowances) to be subcontracted to contractors 
who are >51% BLACK OWNED.  Proof of payment to the subcontractors will be required to verify 
that the minimum has been achieved. 
 
The penalty for not achieving the specified CPG will be 0.5% of the contract value (excluding PC 
Sum items and Fixed Cost allowances) for every 1% of CPG not achieved. 
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C1.2.3.4 FTE (Full Time Equivalent) EMPLOYMENT INFORMATION 
 

It is a condition of contract that the Contractor supplies the Employer’s Agent’s Representative 
with information in respect of the employment of all foremen, artisans and labour (skilled and 
unskilled) employed to work on this contract.  The information required is: 

• Initials (per ID doc) 

• Last Name (per ID doc) 

• ID Number 

• Disability (y / n) 

• Education Level Level 1 
Unknown 

Level 2 
No Schooling 

Level 3 
Grade 1-3 

Level 4 
Grade 4 

Level 5 
Grade 5-6 

Level 6 
Grade 7-8 

Level 7 
Grade 9 

Level 8 
Grade 10-11 

Level 9 
Grade 12 

Level 10 
Post Matric 

 

• Category of Employment Category A: Employed as Local Labour for this contract only 
Category B: Temporarily employed by the Contractor 
Category C: Permanently employed by the Contractor 

 

In addition, the following information is required in respect of each person listed above, on a 
monthly basis: 

• Number of days worked during the month; 

• Daily wage rate; 

• Number of training days during the month. 
 
The information is to be forwarded in a format acceptable to the Employer’s Agent’s 
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used 
as a template, will be issued to the Contractor).  Contractors without computer facilities will be 
required to submit a hard copy of the information in a format as agreed to between the Contractor 
and the Employer’s Agent’s Representative. 
 
In addition to the tax invoice, to be submitted by the Contractor with his monthly statement, 
mentioned in Clause 6.10.4 of GCC 2015, the Employer reserves the right to withhold payment 
until the monthly FTE information has been forwarded to the Employer’s Agent’s Representative.  
No additional payment for complying with the above will be made and the Contractor is to make 
allowance for complying through the time related P & G items (sum) under Part AA: Preliminaries, 
of the Bill of Quantities. 

 
C1.2.3.5 PERFORMANCE MONITORING OF SERVICE PROVIDERS 
 

[For contract awards over R10m] The Contractor shall be subjected to “Performance Monitoring” 
assessments in terms of the applicable Section (S.53) of the Employer’s Supply Chain 
Management Policy. 
 
Key Performance Indicators (KPIs) are specified in the C3: Scope of Works, or will be discussed 
and agreed with the Contractor before commencement of the contract.  

 
C1.2.3.6 EXCEPTED RISKS (Clause 8.3) 

 
Pursuant to Clause 8.3 of the Conditions of Contract (GCC 2015), the Employer shall not be liable 
for the payment of standing time costs as a result of the occurrence of any of the “Excepted Risks” 
as defined under Clause 8.3. 
 
However, the Employer shall reimburse the Contractor in respect of plant de-establishment and 
re-establishment costs as a result of “Excepted risks” when a written instruction to de-establish is 
issued to the Contractor. 
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C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS 

 

C2.1.1 GENERAL 

 

The Bill of Quantities forms part of the Contract 

Documents and must be read and priced in conjunction 

with all the other documents comprising the Contract 

Documents (refer to F.1.2 of the Tender Data). 

 

C2.1.2 PRICING INSTRUCTIONS AND DESCRIPTION 

OF ITEMS IN THE SCHEDULE 

 

Measurement and payment shall be in accordance with 

the relevant provisions of Clause 8 of each of the 

Standard Engineering Specifications referred to in the 

Scope of Work.  The Preliminary and General items shall 

be measured in accordance with the provisions of 

C2.1.8. 

 

The descriptions of the items in the Bill of Quantities 

are for identification purposes only and comply 

generally with those in the Standard Engineering 

Specification.  

 

Clause 8 of each Standard Engineering Specification, 

read together with the relevant clauses of the Scope of 

the works, set out what ancillary or associated work 

and activities are included in the rates for the 

operations specified. Should any requirements of the 

measurement and payment clause of the applicable 

Standard Engineering Specification, or the Scope of the 

works, conflict with the Bill of Quantities, the 

requirements of the Standard Engineering Specification 

or Scope of the work, as applicable, shall prevail. 

 

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE 

 

The quantities given in the Bill of Quantities are 

estimates only, and subject to re-measuring during the 

execution of the work. The Contractor shall obtain the 

Employer’s Agent’s detailed instructions for all work 

before ordering any materials or executing work or 

making arrangements for it.  

 

The Works as finally completed in accordance with the 

Contract shall be measured and paid for as specified in 

the Bill of Quantities and in accordance with the 

General and Special Conditions of Contract, the 

Specifications and Project Specifications and the 

Drawings. Unless otherwise stated, items are measured 

net in accordance with the Drawings, and no allowance 

has been made for waste. 

 

The validity of the contract will in no way be affected 

by differences between the quantities in the Bill of 

Quantities and the quantities finally certified for 

payment. 

 

C2.1.5 MONTHLY PAYMENTS 

 

Unless otherwise specified in the Specifications and 

Project Specifications, progress payments in Interim 

Certificates, referred to in Clause 6.10.1 of the General 

Conditions of Contract, in respect of "sum" items in the 

Bill of Quantities shall be by means of interim progress 

instalments assessed by the Employer’s Agent and 

based on the measure in which the work actually 

carried out relates to the extent of the work to be done 

by the Contractor. 

 
C2.1.4 PROVISIONAL SUMS / PRIME COST SUMS 

 

Where Provisional Sums or Prime Cost sums (PC Sum) 

are provided for items in the Bill of Quantities, payment 

for the work done under such items will be made in 

accordance with Clause 6.6 of the General Conditions 

of Contract. The Employer reserves the right, during the 

execution of the works, to adjust the stated amounts 

upwards or downwards according to the work actually 

done under the item, or the item may be omitted 

altogether, without affecting the validity of the 

Contract.  

 

The Tenderer shall not under any circumstances 

whatsoever delete or amend any of the sums inserted 

in the "Amount" column of the Bill of Quantities and in 

the Summary of the Bill of Quantities unless ordered or 

authorized in writing by the Employer before closure of 

tenders.  Any unauthorized changes made by the 

Tenderer to provisional items in the schedule, or to the 

provisional percentages and sums in the Summary of 

the Bill of Quantities, will be treated as arithmetical 

errors. 

 

C2.1.6 PRICING OF THE BILL OF QUANTITIES 

 

The prices and rates to be inserted by the Tenderer in 

the Bill of Quantities shall be the full inclusive prices to 

be paid by the Employer for the work described under 
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the several items, and shall include full compensation 

for all costs and expenses that may be required in and 

for the completion and maintenance during the defects 

liability period of all the work described and as shown 

on the drawings as well as all overheads, profits, 

incidentals and the cost of all general risks, liabilities 

and obligations set forth or implied in the documents 

on which the Tender is based. 

 

Each item shall be priced and extended to the "Total" 

column by the Tenderer, with the exception of the 

items for which only rates are required (Rate Only), or 

items which already have Prime Cost or Provisional 

Sums affixed thereto.  If the Contractor omits to price 

any items in the Bill of Quantities, then these items will 

be considered to have a nil rate or price. 

 

All items for which terminology such as "inclusive" or 

"not applicable" have been added by the Tenderer will 

be regarded as having a nil rate which shall be valid 

irrespective of any change in quantities during the 

execution of the Contract. 

 

All rates and amounts quoted in the Bill of Quantities 

shall be in Rands and Cents and shall include all levies 

and taxes (other than VAT). VAT will be added in the 

Summary of the Bill of Quantities. 

 

C2.1.7 “RATE ONLY” ITEMS 

 

The Tenderer shall fill in rates for all items where the 

words "Rate Only" appear in the "Total" column. "Rate 

Only" items have been included where: 

(a) an alternative item or material is contemplated; 

(b) variations of specified components in the make-up 

of a pay item may be expected; and 

(c) no work under the item is foreseen at tender stage 

but the possibility that such work may be required 

is not excluded.  

 

For “Rate Only” items no quantities are given in the 

"Quantity" column but the quoted rate shall apply in 

the event of work under this item being required. The 

Tenderer shall however note that in terms of the 

Tender Data the Tenderer may be asked to reconsider 

any such rates which the Employer may regard as 

unbalanced. 

 

C2.1.8 PRELIMINARY AND GENERAL 

 

The Preliminary and General Section is provided to 

cover the Contractor’s expenses incurred in complying 

with the requirements of the tender documents and 

consists of the following parts: 

• Part AA: Preliminaries 

• Part AB: General Specifications 

• Part AH: Occupational Health and Safety 

 

Fixed Charge Items: Each item should be priced 

separately and, subject to the Engineer certifying in 

terms of Clause 6.7 of the General Conditions of 

Contract that the work has been done, payment will be 

made as follows: 

(i) the total amount due when the certified value fixed 

charge items in this section is less than 5% of the net 

contract price; 

(ii) when the certified value of fixed charge items in this 

section is greater than 5% of the net contract price, 

payment will be limited to 5% of the net contract 

price. The remainder will be paid when the value of 

the work done under the contract, excluding the 

value of fixed charge items in this section, is greater 

than 50% of the net contract price, excluding the 

value of fixed charge items in this section. 

 

Time Related Items: Any Time Related items not priced 

shall be deemed to be covered by the prices of other 

items in the section. 

 

Payment of Time Related items in this section will be 

made throughout the contract period, the amount per 

month being the value of the item divided by the 

completion in months or, if specified in weeks, the 

equivalent number of months, in terms of Clause 5.5 of 

the General Conditions of Contract. The final monthly 

increment will only be paid upon the issue of a 

completion certificate. 
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C2.2: BILL OF QUANTITIES 

 

 

 

ETHEKWINI MUNICIPALITY: HUMAN SETTLEMENTS 

 
CONTRACTOR GRADING: 6GB (or Higher) and NHBRC registered 

Materials should be SABS approved and test results of concrete, blocks, etc should be available.  

 

CONSTRUCTION OF 51 HOUSING UNITS AT RICHMOND FARM HOUSING PROJECT 

ETHEKWINI MUNICIPALITY: HUMAN SETTLEMENTS 

 
CONTRACTOR GRADING: 6 GB (or Higher) and NHBRC  
registered 
   

 

 

 

 

 

Provision of 51 topstructure units at Richmond Farm Housing Project  
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BILL No. 1 
PART 1 

PRELIMINARY AND GENERAL 
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ITEM
Payment 

Ref
DESCRIPTION UNIT QUANTITY  RATE  AMOUNT 

1
SABS 

1200
SECTION 1:PRELIMINARY AND 

GENERAL  FIXED CHARGE ITEMS

A & AB

NOTES 

i) The bill of quantities in this section has 

been prepared in accordance with the 

SABS 1200 Latest Edition 

1.1 8.3.1
Any contractual requirements for the 

duration of contract
Sum 1

2 8.3.2 Establishment of facilities of site

2.1 8.3.2.1 a) Facilities for engineer (not required) Sum

b) Rain Gauge No 1

2.2 8.3.2.2 Facilities for contractor

2.2.1 a) Offices and sheds Sum 1

2.2.2 b) Ablution and latrine facilities Sum 1

2.2.3 c) Tools and equipment Sum 1

2.2.4
d) Water supplied, electricity and 

communication
Sum 1

2.2.5 f) Access Sum 1

2.2.6 8.3.3 Other Fixed Obligations: Specify below 

a) Sum 1

b) Sum 1

2.3 Initial health and safety obligations Sum 1

2.3.1 Submission of health and safety file Sum 1

2.4 8.3.4
Removal of site establishment at the end 

of contract
Sum 1

CARRIED FORWARD 
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2.5 
SECTION 2: PRELIMINARY AND  

GENERAL TIME RELATED ITEMS 

2.5.1 8.4.1 Contractual requirement  Sum  1 

8.4.2 
Operation and maintenance of all facilities  

on site 

2.6 8.3.2.1 Facilities for engineer ( not required )  Sum 0 

2.6.1 a) Rain Gauge No 1 

2.6.2 
b) Provisional sum reserved for use by  

engineer for undertaking surveys on site 
PC Sum 81 316,20 R                   16116,20 R             

2.6.3 
Contractors markup and profit on item  

above (Item 2.6.2) 
Sum 

2.7 8.3.2.2 Facilities for contractor  

2.7.1 a) Offices and sheds Sum 1 

2.7.2 b) Ablution and latrine facilities  Sum 1 

2.7.3 c) Tools and equipment  Sum 1 

2.7.4 
d) Water supplied, electricity and  

communications 
Sum 1 

2.7.5 e) Dealing with water Sum 1 

2.7.6 f) Access Sum 1 

2.8 8.3.3 Other Time Obligations: Specify Below 

a) Community Liaison Officer PC Sum 1 50 000,00 R           

b) Sum 1 

2.9 
Initial health and safety time related  

obligations 
Sum 1 

3 8.4.3 Supervision for the duration of the contract Sum 1 

3.1 8.4.4 
Company and head office overheads costs  

for duration of project 
Sum 1 

CARRIED FORWARD 
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ITEM 
Payment  

Ref 
DESCRIPTION UNIT QUANTITY  RATE   AMOUNT  

BROUGHT FORWARD 

3.2 8.5 Setting out of site boundaries No. 51 

3.2.1 8.5 
Setting out of raft foundation if required by  

engineer (Provisional) 
No. 51 

CARRIED TO FINAL SUMMARY PAGE  

(Preliminary and General) 
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PART 2 
 

TOPSTRUCTURES 
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   4 

 

 

   
 
 
4.1 

 

 

                                       No              51 

 

 

 

 

                                   No              51 

 

 

 

 

  5 Platforms 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ITEM 
Payment  

Ref 
DESCRIPTION UNIT QUANTITY  RATE   AMOUNT  

 

BILL NO. 2: 

SABS  

1200 C 

SITE CLEARANCE AND EARTHWORKS  

TO PLATFORMS 

1200 D  

8.2.8  

Allow for demolition of existing building  

structures including foundations and  

removal to nearest spoil site (to be located  

by contractor) approx. 30m² 

No  51 

8.2.9 

 
 
 
 
 
4.2 

8.3.2 

Construct new or extend exist. earthwork  

platforms for raft foundations complete -by  

excavating in all materials and placing in  

fill (98% MOD AASHTO compaction)  

inclusive of benching in slopes steeper  

than 1:6 graded to fall 1:1.5 cut banks and  

1:2 fill banks. 

Inclusive of the following 

8.2.1 
a)General clearing and grubbing of platform  

area 

8.3.1 b) removal of topsoil 150mm deep 

b) removal of minor rubble from earthworks 

8.2.2 c)  removal of trees of all girths 

5.1 8.3.2 Platforms 10m wide x 9.5m No. 51 

(Average volume of platform cut to fill - 

25m3) Removal of existing foundations to  

spoil measured elsewhere. 

5,2 

Extra over item above for the importing to  

fill for platforms, suitable material from  

within the project boundaries (when  

instructed by the engineer) (Provision Item) 

m3 186 

CARRIED FORWARD 
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ITEM 
Payment  

Ref 
DESCRIPTION UNIT QUANTITY  RATE   AMOUNT  

BROUGHT FORWARD 

SABS  

1200DM 
EARTHWORKS -TRENCHES 

5,3 8.3.2 

Excavate on platform for minor pipe  

trenches not exceeding 450mm deep and  

400mm wide -approx. 10m long per unit  

Inclusive of backfilling and compacting  

(sewer) 

m 600 

5,4 8.3.3 
Excavate on platform 400mm deep x  

300mm wide approx. 10m per unit (water) 
m 600 

 CARRIED FORWARD  
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ITEM 
Payment  

Ref 
DESCRIPTION UNIT QUANTITY  RATE   AMOUNT  

6 BROUGHT FORWARD 

 

NOTES 

i)The Bills of Quantities in this Section has  

been prepared in accordance with the  

Sixth Edition of the 'Standard System of  

Measuring Builders Work' issued by the  

Association of South African Quantity  

Surveyors 

Tenderers are referred to the 'Model  

Preambles for Trades (2008) Edition)' as  

published by the Association of South  

African Quantity Surveyors for the full  

description and specifications of the items  

included in this Section of the Bills of  

Quantities. 

EARTHWORKS 

SUPPLEMENTARY PREAMBLES 

Nature of ground 

The Tenderer must acquaint himself with  

the nature of the material to be excavated.  

Excavation in 'earth' shall be defines as  

excavation in all types of material. No  

claims will be entertained in this regard. 

Subterranean water 

Limited info on seepage areas are  

available at the time of this tender. 

Carting away of excavated material 

Descriptions of carting away of excavated  

material shall Be deemed to include  

loading excavated material onto trucks  

directly from the individual excavations or,  

alternatively, from stockpiles situated on  

the building site 

EXCAVATION, FILLING, ETC OTHER  

THAN BULK 

6.1 

Excavation in earth not exceeding 1m  

deep including backfilling and compacting  

holes, over excavations etc. to 98% MOD  

AASHTO to create 250mm wide trenches  

for raft beams 

m3 250 

6.2 

600mm deep x 800mm square holes for  

mass concrete pads under raft beam  

excavations (2 No. scheduled) -  

Provisional 

No 102 

CARRIED FORWARD 
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ITEM 
Payment  

Ref 
DESCRIPTION UNIT QUANTITY  RATE   AMOUNT  

BROUGHT FORWARD 

6.3 

Extra over all excavations for carting away  

of surplus material to stockpile on site or  

spreading and compacting on site where  

required. 

m3 6 

6.4 

Risk of collapse of excavations sides of  

external trench excavations to raft beams  

note exceeding 1,5m deep. 

m2 1619 

6.5 
Keeping all excavations free of water  

subterranean and surface 
Item 1 

FILLING, ETC 

Earth filling supplied by the contractor  

compacted to 98% MOD AASHTO  

density 

6,6 G5 material under floors, etc m3 186 

SOIL POISONING 

6,7 

Soil insecticide Under floors, etc including  

forming and poisoning shallow furrows  

against foundation walls, etc filling in  

furrows and ramming 

m2 3462 

Surface Preparation   

6,8 

Surface preparation concrete surround  

slab (apron) excavation and compaction of  

ground surface under slabs, including  

scarifying for a depth of 150 mm, breaking  

down oversized material, adding suitable  

material where necessary and compacting  

to 93 % Mod AASHTO density 

m2 1494 

Prescribed Density Test on Filling 

6,9 
Modified AASHTO Density test on fill  

material 
No 51 

6,10 
Field Density test including "Optimum  

Moisture Content" on layerworks 
No 51 

SUB TOTAL CARRIED TO FINAL  

SUMMARY PAGE (EARTHWORKS) 
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ITEM 
Payment  

Ref 
DESCRIPTION UNIT QUANTITY  RATE   AMOUNT  

 

 

7  BILL NO. 3 - CONCRETE, FORMWORK  

AND REINFORCEMENT 

SUPPLEMENTARY PREAMBLES 

The costs of making, storing and testing of  

concrete test cubes as required under  

clause 7 "Tests" of SABS 1200 G shall  

include the cost of providing cube moulds  

necessary for the purpose, for testing cost  

and for submitting reports on the tests to  

the Engineer. The testing shall be  

undertaken by an independent firm or  

institution nominated by the contractor to  

the approval of the Engineer. (Test cubes  

are measured separately) 

Formwork to sides of bases, pile caps,  

ground beams, etc will only be measured  

where it is prescribe by the Engineer for  

design reasons. Formwork necessitated  

by irregularity or collapse of excavated  

faces will not be measured and the cost  

thereof shall be deemed to be included in  

the allowance for taking the risk of  

collapse of the sides of the excavations,  

provision for which is made in  

"Earthworks" 

UNREINFORCED CONCRETE CAST  

AGAINST EXCAVATED SURFACES 

7.1 
Surface blinding under footings and based  

10MPa/19mm concrete 
m3 0 

7.2 

Mass Concrete pads under raft  

foundations 600mm square x 800mm deep  

(1 No. Pad scheduled) - Provisional 

m3 30 

REINFORCED CONCRETE CAST  

AGAINST EXCAVATED SURFACES 

25MPa/19mm concrete 

7.3 Raft Foundations m3 548 

CARRIED FORWARD 
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BROUGHT FORWARD 

7.4 

Concrete surround slab (apron) 20/19 -  

100mm thick concrete cast against  

prepared surfaces inclusive of 150mm  

deep toe-trench and all minor formwork  

required and inclusive of a Non slip- Wood  

Float finish (Mesh measured elsewhere) 

m3 168 

TEST BLOCKS 

7.5 

Making and testing 150 x 150 x 150mm  

concrete strength test cube for  

acceptance testing (Provisional) 

No 81 

CONCRETE SUNDRIES 

7.6 

Finishing top surfaces of concrete raft  

smooth with a power float finish surface  

beds, slabs, etc 

m2 1864 

ROUGH FORMWORK (DEGREE OF  

ACCURACY II) 

7.7 

Rough formwork to raft foundation sides  

Edges, risers, ends and reveals not  

exceeding 150mm high or wide 

m 0 

7.8 
Edges, risers, ends and reveals not  

exceeding 450mm high or wide 
m 3504 

REINFORCEMENT 

7.9 

Mild steel reinforcement to structural  

concrete work bars of various diameters for  

raft foundation 

t 0 

7.10 

High tensile steel reinforcement to  

structural concrete work bars of various  

diameters for raft foundation 

t 14,94 

Fabric reinforcement 

7.11 
Type 245 fabric reinforcement in raft  

concrete surface beds raft etc 
m2 2040 

7.12 
Type 193 fabric reinforcement in surround  

slab (aprons) 
m2 1763 

CONCRETE SUNDRIES 

7,13 

Supply and install bitumen impregnated  

soft board between vertical raft beam  

surfaces 450mm high 12mm Bitumen  

impregnated Soft board Joints not  

exceeding 450mm high (Between raft  

foundation) 

m 1229 

CARRIED TO FINAL SUMMARY PAGE  

(CONCRETE, FORMWORK AND  
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8 

BILL NO. 4 - MASONRY 

SUPPLEMENTARY PREAMABLE 

Items, materials or methods to be used  

specified by trade names or catalogue  

number are only an indication of the  

quality required. Items, materials or  

methods of similar quantity may be used  

with prior approval from the Engineer prior  

to submission of Tenders. 

BLOCKWORK 

Blockwork shall comply with SABS 0145  

"Concrete Masonry Construction" 

Blocks shall comply with SABS 1215 and  

shall bear the SABS mark 
All blocks must be saw cut and not broken  

with a trowel and price must include for  

this 

All blocks are to have a minimum  

compressive strength of 3.5 Map 

Description of blockwork shall be deemed  

to include for wedging and pinning against  

columns, beams, slabs, etc. 

SAMPLES 

Samples of all masonry building units,  

except those for walls described as "load  

bearing", shall consist of a minimum of 6  

units. Samples of building units to be used  

in walls described as "load bearing" shall  

consist of 30 units from every 30 00 units  

delivered to site 

SUPERSTRUCTURE 

8.1 

Blockwork in "Corobrik Corocrete  

Coroblok" or equal SABS approved 7MPa  

concrete masonry block in class cement  

mortar (Inclusive of narrow widths) 140mm  

Walls in M150 blocks 

m2 4575 

8.2 
90mm shower kerb one course high in  

M100 blocks 
m 102 

BLOCKWORK SUNDRIES 

8.3 

10MPa/19mm Mass concrete filling to  

cavity of blockwork in compliance with  

NHBRC building requirements. 

m3 77 

8.4 

Bitumen impregnated softboard between  

vertical block surfaces 12mm Thick for  

Joints exceeding 300mm high Galvanized  

blockwork reinforcement 

m 0 

CARRIED FORWARD 
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BROUGHT FORWARD 

8.5 
75mm Wide reinforcement built in  

horizontally 
m 15295 

"Fabcon" pre-stressed fabricated  

lintels 140 × 110mm Lintels in Lengths 

8.6 a) Not exceeding 1m No 102 

8.7 b) Not exceeding 1.4m No 408 

Galvanised hoop iron cramps, ties, etc 

8.8 
30 × 1.6mm Wall tie 500mm long with  

both ends built into blockwork 
No 1035 

8.9 

30 × 1.6mm Roof tie 1.5m long with one  

end fixed to timber truss and other end  

built into blockwork 

No 1035 

CARRIED TO FINAL SUMMARY PAGE  

(MASONRY) 
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9 BILL NO. 5 - WATERPROOFING 

SUPPLEMENTARY PREAMBLES 

Items, materials or methods to be used  

specified by trade names or catalogue  

numbers are only an indication of the  

quality required. Items, materials or  

methods of similar quality may be used  

with prior with approval from the engineer,  

prior to submission of Tenders. 

Waterproofing 

Waterproofing of roofs, basements, etc  

shall be laid under a ten guarantee.  

Waterproofing to roofs shall be laid to even  

falls to outlets, etc with necessary ridges,  

hips and valleys. Descriptions of sheet or  

membrane waterproofing shall be deemed  

to include additional labour to turn-ups and  

turn downs 

DAMPROOFING OF WALLS AND  

FLOORS 

One layer of 375 micron "Consol  

Plastics Brikgrip DPC" embossed damp  

proof course in walls 

9.1 In walls and under window cills m2 291 

One layer of 250 micron "Consol  

Plastic Gunplas USB Green"  

waterproof sheeting sealed at laps  

with "Gunplas Pressure Sensitive  

Tape" Under surface beds 

9.2 Bottom and sides of ground beam (80m2) m2 5276 

9.3 

"Sika" Cemflex membrane waterproofing  

fixed in strict accordance to the  

manufacturers instructions On shower  

walls 

m2 138 

9.4 
Additional membrane of 50mm diameter  

outlet 
No 51 

CARRIED TO FINAL SUMMARY PAGE  

(WATERPROOFING) 
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10 

BILL NO. 6 - ROOF COVERINGS, ETC 

SUPPLEMENTARY PREAMBLES 

Items, materials or methods to be used  

specified by trade names or catalogues  

numbers are only an indication of the  

quality required. Items, Materials or  

methods of similar quality may be used  

with prior approval for the Engineer, prior to  

submission of Tenders. 

ROOF COVERINGS -TILES 

420 × 332mm "Marley" or equal approved  

Double Roman through colour (Slate Grey)  

concrete roof tiles laid on an including  

"Marley" 400 micron undertile membrane  

with 150mm lapped joints and fixed with  

suitable non-corrosive storm clips as  

required nailed through underlay to 38 ×  

38mm sawn softwood battens at 320mm  

centres 

10.1 
Roof covering with pitch not exceeding 25  

degrees 
m2 3216 

10.2 

Apex ridge tiles to match roofing tiles  

including soaker underlay, additional  

battens, etc and bedded and pointed in 1.3  

cement mortar tinted to match tile colour 

m 357 

CARRIED TO FINAL SUMMARY PAGE  
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11 BILL NO. 7 - ROOF STRUCTURE 

DESIGN, SUPPLY & INSTALL THE  

FOLLOWING 

Tenderers are advised that only timber  

trusses be considered for the roof  

structure construction. 

The tenderer shall ensure that all shop  

drawings are submitted with their tender  

for approval by the Engineer. 

The design, manufacture, supply and  

installation of the following items shall be  

under the control of a registered Engineer  

in accordance with relevant SABS  

standards. The tenderer shall be required  

to lodge a written guarantee/certificate for  

the designed component of each unit from  

a qualified registered Structural Engineer  

with the required capability certificate and  

professional indemnity cover. Tenderers  

are to refer to drawings annexured to this  

document. 

Design, manufacture, supply, hoist and  

fix in position pre-fabricated timber  

roof structure complete with necessary  

wall plates, temporary bracing,  

designed for roof covering of concrete  

roof tiles on timber battens with  

trusses at maximum 760mm centres.  

To be supplied with two 38mm ×  

114mm bottom cord runners. 

11.1 

Roof structure for single storey unit size  

on plan formed of double pitched roof  

trusses approximately 6,85m span with  

350mm eaves projection on both sides of  

unit. To be supplied with two 38mm ×  

114mm bottom cord runners 

No 51 

11.2 

Extra over last for suitable paint protection  

to exposed members of timber trusses at  

eaves 

No 51 

CARRIED TO FINAL SUMMARY PAGE  

(ROOF CONSTRUCTION) 
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12 

BILL NO. 8 - CARPENTRY AND JOINERY 

SUPPLEMENTARY PREAMBLES 

Items, materials or methods to be used  

specified by trade names or catalogues  

numbers are only an indication of the  

quality required. Items, Materials or  

methods of similar quality may be used  

with prior approval for the Engineer, prior to  

submission of Tenders. 

Fixing items described as "nailed" shall be  

deemed to be fixed with hardened steel  

nails or shot pins to brickwork or concrete 

EAVES, VERGES, ETC 

12.1 

"Everite FC77" or equal approved pressed  

fibre-cement 225× 10mm Fascia boards  

including galvanised steel H-profile jointing  

strips 

m 714 

12.2 
200 × 80mm Barge boards including  

galvanised steel H-profile joining strips 
m 867 

DOORS, ETC 

12.3 

Hollow core flush doors with commercial  

veneer on both sides suitable for painting  

hung to steel frames (internal) 40mm Door,  

813 × 2032mm high 

No 153 

12.4 

44mm Framed, ledged and braced batten  

door 813 × 2032mm high filled in with  

22mm V-jointed boarding both sides  

Hardwood external doors 

No 102 

CARRIED TO FINAL SUMMARY PAGE  
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13 BILL NO. 9 - CEILINGS, PARTITION  

AND ACCESS FLOORING 

PREAMBLE 

The contractor is referred to the relevant  

clauses in the separate documents Model  

Preambles for Trades (2008) 

SUPPLEMENTARY PREAMBLES 

Proprietary products in description 

Proprietary products shall be used as  

pecified. Substitute products of similar  

quality and specification may only be used  

with prior approval by the Project Manager 

Descriptions 

NAILED UP CEILING 

6,4mm "Rhino" gypsum plasterboard  

ceiling 

13,1 

Ceiling including 38 x 38mm sawn  

softwood brandering at 400mm centres in  

one direction 

m2 1864 

13,2 

Extra over ceiling for 650 x 650mm trap  

dooor complete with trimmers, frames,  

cross brander covered with ceiling board  

and fitted flush in opeing complete with  

hinges 

No 51 

"Rhino" gyspum plasterboard cornices 

13,3 75mm Coved cornices m 2391 

"Isorthem" Insulation 

13,4 

50mm Fibre insulation closely fitted and  

laid on top of brandring between roof  

trusses 

m2 1864 

CARRIED TO FINAL SUMMARY PAGE  
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14 BILL NO. 10 - IRONMONGERY 

SUPPLEMENTARY PREAMBLES 

Items, materials or methods to be used  

specified by trade names or catalogue  

numbers are only an indication of the  

quality required. Items, materials or  

methods of similar quality may be used  

with prior approval from engineer, prior to  

submission of Tenders. 

Finishes to ironmongery 

Where applicable finishes to ironmongery  

are indicated by suffixes in accordance  

with the following list:  

BS Satin bronze lacquered  

CH Chromium plated 

SC Satin chromium plated 

SE Silver enamelled  

GE Grey enamelled 

AS Anodised silver 

AB Anodised bronze 

AG Anodised gold 

ABL Anodised black 

PB Polished brass 

PL Polished and lacquered 

PT Epoxy coated 

SD Sanded 

LOCKS 

14,1 
Two lever mortice lockset with chrome  

plated finish 
No 153 

14,2 
Three lever mortice lockset with chrome  

plated finish 
No 102 

BATHROOM FITTINGS 

14,3 Chromium plated toilet roll holder No 51 

CARRIED TO FINAL SUMMARY PAGE  

(IRONMONGERY) 
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15 BILL NO. 11 - METALWORK 

SUPPLEMENTARY PREAMBLES 

Items, materials or methods to be used  

specified by trade names or catalogue  

numbers are only an indication of quality  

required. Item, materials or methods of  

similar quality may be used with prior  

approval from engineer, prior to submission  

of Tenders 

Descriptions 

Descriptions of bolts shall deemed to  

include nuts and washers 

Descriptions of expansion anchors and  

bolts and chemical anchor and bolts shall  

be deemed to include nuts, washers and  

mortices in brickworks of concrete 

Metalwork described as "holed for bolt(s)"  

shall be deemed to exclude the bolts  

unless otherwise described 

GALVANIZED PRESSED STEEL  

DOOR/WINDOW FRAMES 

15.1 

Durowin or equal approved 1.2mm thick  

double rebated frame with adjustable  

striking plate including pair of steel hinges  

per door leaf, rubber buffers to the lock  

jambs and fixing lugs welded on, suitable  

for 140mm block walls external door 

No. 255 

Durowin  or other equal and approved  

standard of residential windows 

15.2 Window type NE1 533mm x 654mm high No. 51 

15.3 Window type NC2 1022mm x 949mm high No. 153 

15.4 Window type NC1 533mm x 949mm high No. 51 

CARRIED TO FINAL SUMMARY PAGE  

(METALWORK) 
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16 

BILL NO. 12 - PLASTERING 

PREAMBLE 

The contractor is referred to the relevant  

clauses in the separate documents Model  

Preambles for Trades (2008) 

SUPPLEMENTARY PREAMBLES 

Proprietary products in description 

Proprietary products shall be used as  

pecified. Substitute products of similar quality  

and specification may only be used with prior  

approval by the Project Manager 

INTERNAL PLASTER 

Cement plaster on brickworks or  

blockwork 

16.1 On walls including narrow widths m2 4493 

EXTERNAL PLASTER 

Cement plaster on brickworks or  

blockwork 

16.2 On walls including narrow widths m2 3162 

CARRIED TO FINAL SUMMARY PAGE  

(PLASTERING / BAGWASH) 
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17
BILL NO. 13 -PLUMBING AND 

DRAINAGE

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used 

specified by trade names or catalogue 

numbers are only an indication of quality 

required. Item, materials or methods of 

similar quality may be used with prior 

approval from engineer, prior to submission 

of Tenders

High density polyethylene pipes:

Pipes shall be firmly fixed to walls etc with 

coloured nylon snap-in pipe clips with 

provision for accommodating thermal 

movement and jointed and fixed strictly in 

accordance with the manufacture's 

instructions

All pipe diameters are nominal external

uPVC pipes and fittings:

Soil, waste and vent pipes and fittings 

shall be solvent weld jointed

uPVC pressure pipes and fitting :

Pipes for water supply shall be of the 

class stated

Pipes of 40mm diameter and smaller shall 

be plain ended with solvent welded uPVC 

loose sockets and fittings

Pipes of 50mm diameter and greater shall 

have sockets and spigots with push in 

type integral rubber ring joints. Bends shall 

be uPVC and all other fittings shall cast 

iron, all similar push-in type joints

Fixing of pipesUnless specifically otherwise stated, 

descriptions of pipes shall be deemed to 

include fixing to walls etc, casting in, 

building in or suspending not exceeding 

1m below suspension level

Reducing fittings
Where fittings have reducing ends or 

branches they are described as 

"reducing". In the case of pipes with 

diameters not exceeding 60mm only the 

largest end or branch size is given. Should 

the contractor wish to use other fittings 

and bushes or reduces he may do so on 

the understanding that no claim in this 

regard will be entertained. In the case of 

pipes with diameters exceeding 60mm all 

sizes are given and no claim for extra 

bushes, reducers, etc will be entertained.

CARRIED FORWARD
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BROUGHT FORWARD

Laying backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and 

trenches shall be carefully backfilled in 

accordance with manufacturer's 

instructions. Where no manufacturer's 

instructions exist pipes shall be laid in 

accordance with clauses 5.1 and 5.2 of 

each of the following:

SABS 1200 L: Medium-pressure pipelines

LD: Sewers

LE: Stormwater drainage 

Pipe trenches etc shall be backfilled in 

accordance with clauses 3, 5.5, 5.6, 5.7 

and 7 of SABS 1200

DB: Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with 

clause 3.1 to 3.4.1, 5.1 to 5.3 and 7 of 

SABS 1200

LB: Bedding (Pipes).

Unless otherwise described bedding of 

rigid pipes shall be class B bedding 

Flush pans

Flush pans shall have straight or side 

outlets and "P" or "S" traps as necessary 

Stainless steel sinks

Waste Unions
Descriptions of waste unions shall be 

deemed to include rubber or vulcanite 

plugs and chains fixed to fittings sealing 

Joints around sanitary fittings at junction 

with walls, etc. are to be sealed with an 

approved silicone sealant and prices shall 

include for this

CARRIED FORWARD
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BROUGHT FORWARD 

SOIL DRAINAGE 

Normal duty uPVC pipes 

17.1 

110mm Pipes laid in and including  

trenches not exceeding 1m deep extra  

over normal duty uPVC pipes for fittings  

m 765 

17.2 110mm Bend No 255 

17.3 110mm Junction No 153 

17.4 

110mm Diameter rodding eye consisting of  

plain bend at bottom jointed to drain pipe,  

vertical piping not exceeding 100mm long  

including all necessary slow bends, cast  

iron 'ABC' COVER AND FRAME, 150mm  

thick mass concrete 15Mpa/19mm  

surrounding all necessary additional  

excavation, etc 

No. 102 

Precast Concrete Gulleys 

17.5 

Precast concrete gulley with 160mm  

diameter uPVC gulley trap with 110mm  

diameter outlet and joint to uPVC drain  

pipe including PVC grating connection 

No. 102 

17.6 

Location and cutting into side of existing  

160mm pipe for and connecting 110mm  

pipe including inserting 110mm junction 

No. 51 

Sundries to drainage 

17.7 

25mm Diameter hole through 140mm  

block wall and make good on completion  

(provisinal) 

No. 51 

SANITARY FITTINGS 

Stainless steel sinks 

17.8 

Single end bowl sink size 900 x 535mm  

with chromium plated grating, waste, plug  

with stirrup, chain and stay, fixed to block  

wall with and including gallow brackets  

(taps, trap elsewhere) 

No. 51 

CARRIED FORWARD 
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BROUGHT FORWARD 

Glazed ceramic fittings 

17.9 

White basin, size 560 x 405mm, with  

38mm chromium plated waste union, with  

one tap hole, anti-theft plug with spindle  

fixed to wall with and including two 10mm  

bolts. (Taps, traps elsewhere) 

No. 51 

17.10 

White low-level 90 degree outlet WC suite  

including matching 4,5 litre low flush  

cistern and heavy duty white plastic  

double flap seat 

No. 51 

TRAPS, ETC  

17.11 Flexible rubber No. 51 

17.12 50mm Deep seal rubber P-trap Brass No. 51 

17.13 
50mm Rough brass shower P-trap with CP  

grating 
No. 51 

TAPS, VALVES,ETC 

17.14 
15mm Ballostop valve "Cobra Watertech"  

or equal approved 
No. 102 

17.15 
15mm "Cobra 111" Star chromium plated  

pillar tap 
No. 102 

17.16 
15mm "Cobra 128" Star chromium plated  

underwall pattern stop tap 
No. 102 

17.17 
15mm "Cobra 027" Chromium plated  

overhead shower arm 
No. 51 

17.18 
15mm "Cobra 068BJ" Chromium plated  

shower rose 
No. 51 

CARRIED FORWARD 
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PART C3: SCOPE OF WORK 

ITEM 
Payment  

Ref 
DESCRIPTION UNIT QUANTITY  RATE   AMOUNT  

BROUGHT FORWARD 

SANITARY PLUMBING 

Soil, waste & vent uPVC pipes 

17.19 50mm Pipes to walls, columns, soffits, etc m 561 

17.20 
110mm Pipes to walls, columns, soffits,  

etc 
m 137 

Extra over uPVC pipes for fittings  

17.21 50mm Access bend No. 204 

17.22 50mm Junction No. 102 

17.23 110mm Access bend No. 102 

17.24 110m Access Junction No. 102 

17.25 110mm Pan connector No. 51 

17.26 50mm "GI One way" vent valve No. 51 

17.27 110mm "GI Two way" vent valve No. 51 

WATER SUPPLIES 

17.28 

HDPE Class 12 high density polyethylene  

pipes with plastic compression fittings  

16mm Pipes laid in and including trenches  

not exceeding 1m deep 

m 765 

17.29 16mm Pipes to walls, soffits, etc. m 1020 

CARRIED FORWARD 
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ITEM 
Payment  

Ref 
DESCRIPTION UNIT QUANTITY  RATE   AMOUNT  

BROUGHT FORWARD 

17.30 22mm Pipes to walls, soffits, etc m 510 

17.31 32mm Pipes to walls, soffits, etc m 255 

Extra over high density polyethylene  

pipes for Plasson compression fittings 

17.32 16mm Elbow Fittings No. 255 

17.33 16mm couplers No. 255 

17.34 25mm Elbow Fittings No. 255 

17.35 25mm to 16mm reducer No. 51 

17.36 32mm Elbow No. 102 

17.37 32 x25mm Reducing tee No. 51 

Extra over high density polyethylene  

pipes for capillary fittings 

17.38 15mm Fittings Connection No. 510 

17.39 

Cutting into existing water supply pipe for  

and including connection with 16mm pipe  

including all fittings, etc 

No. 51 

RAINWATER DISPOSAL 

uPVC gutters and rainwater pipes 

17.40 100mm Half round gutters m 714 

17.41 75mm Diameter rainwater down pipes  m 571 

CARRIED FORWARD 
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ITEM 
Payment  

Ref 
DESCRIPTION UNIT QUANTITY  RATE   AMOUNT  

BROUGHT FORWARD 

17.42 Extra over eaves gutters for stopped ends No 204 

17.43 Extra over gutters for 75mm diameter pipe No 204 

17.44 
EXtra over rainwater pipe for eaves offset  

750mm projection 
No 204 

17.45 Extra over rainwater pipe for shoe No 204 

CONNECTION OF SERVICES 

17.46 

Disconnect and re-connection on  

completion of sewer line including all  

materials, labour, etc at the municipal  

connection line includng compliance with  

all municipal requirements. 

No 51 

17.47 

Disconnect and re-connection on  

completion of water supply line including  

all materials, labour, etc at the municipal  

connection line includng compliance with  

all municipal requirements. Contractor to  

ensure original municipal water meter  

remain intact with no damges (any  

damage to meters will be for contractor's  

costs) 

No 51 

TESTING 

17.48 

Testing the whole of the water supply and  

sanitary pipe systems including fittings (  

Rate only )                                                                               

Item 

CARRIED TO FINAL SUMMARY PAGE  

(PLUMBING AND DRAINAGE) 
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ITEM 
Payment  

Ref 
DESCRIPTION UNIT QUANTITY  RATE   AMOUNT  

18 BILL NO. 14 - GLAZING 

GLAZING TO STEEL WINDOWSWITH  

PUTTY/BACK PUTTY 

4mm Clear float glass 

18.1 
Panes exceeding 0.1m2 but not exceeding  

0.5m2 
m2 0 

18.2 
Panes exceeding 0.5m2 but not exceeding  

2m2 
m2 173 

18.3 
4mm Obscure glass Panes exceeding  

0.1m2 but not exceeding 0.5m2 
m2 18 

CARRIED TO FINAL SUMMARY PAGE  

(GLAZING) 
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ITEM 
Payment  

Ref 
DESCRIPTION UNIT QUANTITY  RATE   AMOUNT  

19 BILL NO. 15 - PAINTWORK 

PREAMBLE 

The contractor is referred to the relevant  

clauses in the separate documents Model  

Preambles for Trades (2008) 

SUPPLEMENTARY PREAMBLES 

SABS Specifications 

High gloss enamel paint : SABS 630  

Grade I 

Oil gloss enamel paint : SABS 631 

 Primers for wood for external work :  

SABS 678 Type I 

Primers for wood for internal work : SABS  

678 Type III 

Zink chromate primers for steel : SABS  

679 Type I 

Wash primer (metal etch) : SABS 723 

Varnish for interior use : SABS 887 Type I 

Emulsion paints : SABS 1586 

PAINTWORK, ETC TO NEW WORKS 

ON FLOATED PLASTER 

Prepare, stop and apply one coat  

acrylic fillercoat PVA paint to SABS  

1416 and two acrylic PVA emulsion  

paint to SABS 1586 

19.1 On internal walls 
m2 4493 

19.2 On external walls 
m2 3162 

ON PLATSTER BOARD 

One coat plaster primer and two coats  

"Plascon Double Velvet" finishing coat  

aor other euql and approved 

19.3 
On ceilings and cornices m2 2043 

CARRIED TO FINAL SUMMARY PAGE  

(PAINTING) 
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ITEM 
Payment  

Ref 
DESCRIPTION UNIT QUANTITY  RATE   AMOUNT  

20 BILL NO. 16 - PROVISIONAL AMOUNTS  

AND MISCELLANEOUS ITEMS 

The following Provisional Amounts are all  

NET amounts 

Provisional Amounts may be omitted or  

reduced at the Employer' sole discretion  

and the contractor shall not be entitled to  

claim for any loss by way of reductions or  

omissions of any discount, or percentage  

relating to Provisional Amounts or P.C.  

amounts or any loss of profit related  

thereto. 

MISCELLANEOUS ITEM 

20.1 

Construct complete with 2 Precast  

concrete bearers and 16mm shutter board  

platform to accommodate 180 Litre water  

tank over bathroom wall as depicted on  

drawings and or directed by the engineer. 

No. 51 

20.2 

Supply and install drip tray to tank  

inclusive of overflow pipe through wall ,  

including all fittings etc 

No. 51 

20.3 

Allow provisional amount for the use only  

on instruction by the project manager for  

the disconnection and reconnection of  

electricity including internal wiring, plugs,  

light fittings, distribution box, etc including  

issuing of certificate of  compliance (CoC)  

by a competent person 

Sum 800 000,00 R        

20.4 
Allowance for profit and attendance on  

item 20.3 
Item % 

20.5 

Allow provisional amount for use only on  

instruction of engineer or project manager  

for temporary structures to relocate  

beneficiary and reconstruct additional units . 

Sum 70000,00 R        

20.6 
Allowance for profit and attendance on  

item 20.5 
Item % 

CARRIED TO FINAL SUMMARY PAGE  

(PROVISIONAL SUMS) 
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FINAL SUMMARY AMOUNT

1 PRELIMINARY AND GENERAL

2 EARTHWORKS

3
CONCRETE FORMWORK AND 

REINFORCING

4 MASONRY

5 WATERPROOFING

6 ROOF COVERING 

7 ROOF CONSTRUCTION

8 CARPENTRY AND JOINERY

9
CEILINGS, PARTIONING AND ACCESS 

FLOORING

10 IRONMONGERY

11 METALWORK

12 PLASTERING

13 PLUMPING AND DRAINAGE

14 GLAZING

15 PAINTWORK

16
PROVISIONAL AMOUNTS AND 

MISCELLANEOUS ITEMS

SUBTOTAL

ADD 15% VAT

TOTAL TO BE POSTED TO FORM OF 

OFFER IN TENDER DOCUMENT

NB: NB:

1
The client reserves the right to omit any of 

tar afore mentioned line items to suite 

budgetary requirements.

2

Should the tenderer wish to provide an 

alternative product , it must be approved 

by the respective department of eThekwini 

Municipality and the Housing official 



 Contract No: 1H-27955 

 

 

C3: Scope of Work Page 95 Document Version 24/02/2023(c) 

 

PART C3: SCOPE OF WORK 

 PAGE 

 

C3.1  PROJECT DESCRIPTION AND SCOPE OF CONTRACT    96 

 

 

C3.2  PROJECT SPECIFICATIONS         99 

 

PS.1 Programme, Method of Work, and Accommodation of Traffic 

PS.2 Services 

PS.3 Watermains 

PS.4 Sewers 

PS.5 Stormwater 

PS.6 Electrical Plant 

PS.7 Telkom S.A. Limited / Neotel Plant 

PS.8 CCTV Plant 

PS.9 Management of the Environment 

PS.10 Occupational Health and Safety 

 

 

C3.3  STANDARD SPECIFICATIONS        110 

 

C3.3.1 Listing of the Standard Specifications 

C3.3.2 Amendments to the Standard Specifications 

 

 

C3.4  PARTICULAR SPECIFICATIONS        112 

 

C3.4.1 Part AH - OHSA 1993 Safety Specification (2014) 

C3.4.2 Standard Environmental Management Plan 

for Civil Engineering Construction Works 

 

 

C3.5  CONTRACT AND STANDARD DRAWINGS       113 

 

  C3.5.1 Contract Drawings / Details 

  C3.5.2 Standard Drawings 

 

 

C3.6  ANNEXURES           Error! 

Bookmark not defined. 

 

 

 

 



 Contract No: 1H-27955 

 

 

C3: Scope of Work Page 96 Document Version 24/02/2023(c) 

 

C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT 

 

C3.1.1 Description of Works 

 

The following description is a broad outline of the works and does not limit the work to be executed by the 
Contractor in terms of the contract. The quantities of some of the major items indicated in this section are 
indicative, not absolute, and are provided to define in general terms the overall scope of the project. 
Approximate quantities of each type of work to be carried out in accordance with the contract documents are 
listed in the Schedule of Quantities in Section C2.2. 

 

The Employer’s objective is to provide the construction of 40m2 top structures, as per bill of quantities and 

house plans issued, as follows and not limited to: 

 

• Excavation for the platform shall be predominantly in the cut portion of the site, 

• Excavation for the raft slab and beams, i.e. trenches, 

• Supply and install reinforcement for the slab and beams, 

• Supply and placement of 25MPa concrete, vibrated, 

• Supply and construct 3.5MPa blocks for top structures, 

• Supply and install window and door frames – complete, 

• Supply and install roof – complete, 

• Electrical as per drawings, 

• Plumbing as per drawings, 

• Concrete apron as per drawings,  

• Ancillary works, plaster, paint, ceilings, insulation, etc. and 

• Completion and handover to the beneficiary. 

 

Houses are defective and are in a state of disrepair. Houses were mainly built of brick and mortar and are 

approximately and or range from 20 to 30m2 that requires demolition and reconstruction of new 40m2 houses.  

 

The Municipality has taken over the project and intends to rectify houses and or existing structures that have 

serious structural defects which pose a serious  danger to occupants. The rectification of houses will enable 

the municipality to urgently address this dangerous situation before a calamity occurs. 

  

The scope of work entails providing temporary accommodation, disconnection of  services, demolition of 

defective structures, building new 40 sqm houses. All new houses will be provided with electricity, water and 

water-borne sanitation and all houses will be enrolled with NHBRC.  

 

The scope of work follows the assessment findings of the NHBRC assessment for houses summarized as 

follows: 

- Reconstruction: 51 units 

 

Part 2: Houses (Top structures) 

 

ITEMS/ MILESTONES QUANTITY 

Rehabilitation and / or reconstruction of 40sqm housing units  51 

Disconnection & Reconnection of services (water, electricity, 
communication) 

51 

Demolition & removal of rubble for dilapidated houses  51 

Beneficiary Relocation Grant for Families 51 
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Health & Safety Officer 51 

Environmental Control Officer 51 

 

a. Construction of foundations and slabs for residential units by main-contractor. 

b. All units are founded on Reinforced concrete raft foundations.   Construction of block work on 

the completed raft foundations will only be permitted after the NHBRC inspectors have 

inspected and approved the completed works.  The main contractor is to ensure that 

documented proof of the necessary approvals accompanies all certificates for payment.   

  Provisional Amounts 

c. Construction of residential units, which will to be ceded to Local Sub-Contractors and will be 

supervised and monitored by the Main-Contractor.  

d. The Top Structure component consists of 40m2 housing unit housing typologies as depicted 

on the attached drawings and portions of which might be ceded to locally sourced Sub-

Contractors but will be managed and monitored by the Main-Contractor.   

 

C3.1.2 Description of Site and Access 

Richmond Farm Housing Project is situated north-west of the greater Durban Metropolitan 

Area. The study area (approximately 5 ha) is located approximately 30 km from the Durban 

CBD, within Ward 38.  

 

1.1 Location and Access 
Locality Sketch if applicable] 
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C3.2:  PROJECT SPECIFICATION 

PREAMBLE 

 

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the 

Project Specification, the Project Specification shall take precedence.  In the event of a discrepancy between 

the Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the 

discrepancy shall be resolved by the Employer’s Agent before the execution of the work under the relevant 

item. 

 

 

C3.2.1 GENERAL 

 

 

PS.1  PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 

1921-1 and SANS 1921-2. 

 

PS.1.1 Preliminary Programme 

 

The Contractor shall include with his tender a preliminary programme on the prescribed form (see 

T2.2: Preliminary Programme) to be completed by all Tenderers.  The programme shall be in the 

form of a simplified bar chart with sufficient details to show clearly how the works will be performed 

within the time for completion as stated in the Contract Data. 

 

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender based 

on the specified Time for Completion.  Each such alternative tender shall include a preliminary 

programme similar to the programme above for the execution of the works, and shall motivate his 

proposal clearly by stating all the financial implications of the alternative completion time. 

 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as 

in his programme for all possible delays due to normal adverse weather conditions (refer to 

Clause 5.12.2.2) and special non-working days (refer to Clause 5.1.1.1) as specified in the in the 

Contract Data. 

 

PS.1.2 Programme in Terms of Clause 5.6 of the General Conditions of Contract 

 

It is essential that the construction programme, which shall conform in all respects to Clause 5.6 

of the General Conditions of Contract, be furnished within the time stated in the Contract Data 

(refer to Clause 5.3.1/2). 

 

The preliminary programme to be submitted with the tender shall be used as basis for this 

programme. 

 

The Tenderer's attention is drawn to the fact that a number of factors will affect the programming 

of and method of carrying out the works.  The more important of these are: 

 

[Detail any factors which may affect the programming of the project] 
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(1) Time required for service relocations. 

(2) Time allowances to be made for the ordering of special items. 

(3) Notification required by service organisations. 

(4) Any special sequence in which work must be carried out.  Must certain areas of work be 

finished before work commences on others?  

(5) If delays are anticipated with service relocations the contractor should be asked to allow 

time.  

(6) Is work required out of normal hours? (eg. to accesses).  

(7) Vehicular access to private property is to be maintained.  

(8) Traffic restrictions. 

 

Those known, existing services in the area of the works have been depicted on the contract 

drawings.  It is evident, however, that the status of existing service records as far as can be 

ascertained might not reflect the actual situation in the field.  As such, due allowance has been 

made in the Bill of Quantities for the proving of services where directed by the Engineer. 

 

PS.1.3 Requirements for Accommodation of Traffic 

 

PS.1.3.1 General 

 

Accommodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: Construction 

and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public 

Roads occupied by the Contractor. The Contractor shall obtain this specification from Standards 

South Africa if accommodation of traffic will be involved on any part of the construction works. 

 

Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following: 

 

“Road signs and markings shall comply with the requirements of the “SADC Road Traffic Signs 

Manual - Volume 2: Roadworks Signing”. 

 

PS.1.3.2 Basic Requirements 

 

The travelling public shall have the right of way on public roads, and the Contractor shall make 

use of approved methods to control the movement of his equipment and vehicles so as not to 

constitute a hazard on the road. 

 

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 

controls are effective, and that courtesy is extended to the public at all times. 

 

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 

constitute ample reason for the Employer’s Agent to suspend the work until the road signs, etc, 

have been repaired to his satisfaction. 

 

The Contractor may not commence constructional activities affecting existing roads before 

adequate provision has been made to accommodate traffic in accordance with the requirements 

of this document and the South African Road Traffic Signs Manual.  

 

The Contractor shall construct and maintain all temporary drainage works necessary for 

temporary deviations. The Contractor shall ensure that the existing property accesses are 

maintained at all times.  Where necessary the Contractor shall make allowance in the rates for 
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completing the work required to the accesses out of normal hours. 

 

PS.1.3.3 Traffic Safety Officer 

 

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable 

member of his staff as traffic safety officer to be responsible for the arrangement and maintenance 

of all the measures for the accommodation of traffic for the duration of the project.  Duties of the 

traffic safety officer shall be in compliance with the Occupational Health and Safety Act 1993 and 

the Construction Regulations 2014. 

 

PS.1.3.4 Payment 

 

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full 

compensation for all possible additional costs which may arise from this, and no claims for extra 

payment due to inconvenience as a result of the modus operandi will be considered.  

 

PS.1.3.5 Pedestrian Movement 

 

The Contractor shall make provision for accommodating all pedestrian movements in the area of 

the works.  Allowance shall be made in the relevant rates for any barricades and signs required. 

 

PS.1.3.6 Temporary Reinstatement 

 

Provided always that if in the course or for the purpose of the execution of the works or any part 

thereof any road or way shall have been broken up, then notwithstanding anything herein 

contained: 

 

(a) if the permanent reinstatement of such road or way is to be carried out by the appropriate 

authority or by some person other than the contractor (or any subcontractor to him), the 

contractor shall at his own cost and independently of any requirement of or notice from the 

Engineer be responsible for the making good of any subsidence or shrinkage or other 

defect, imperfection or fault in the temporary reinstatement of such road or way, and for the 

execution of any necessary repair or amendment thereof from whatever cause the 

necessity arises, until the end of the period of maintenance in respect of works beneath 

such road or way until the authority or other person as aforesaid shall have taken 

possession of the site for the purpose of carrying out permanent reinstatement (whichever 

is the earlier), and shall indemnify and save harmless that Council against and from any 

damage or injury to the Council or to third parties arising out of or in consequence of any 

neglect or failure of the Contractor to comply with the foregoing obligations or any of them 

and against and from all claims, demands, proceedings, damages, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto. 

 

(b) where the authority or person as aforesaid shall take possession of the site as aforesaid in 

sections or lengths, the responsibility of the contractor under paragraph (a) of this sub-

clause shall cease in regard to any such section or length at the time possession thereof is 

so taken, but shall during the continuance of the said period of maintenance continue in 

regard to any length of which possession has not been taken and the indemnity given by 

the contractor under the said paragraph shall be construed and have effect accordingly.  

 

PS.2  SERVICES 
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This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 

1921-1 and SANS 1921-2. 

 

PS.2.1 Existing Services 

 

The Tenderer's attention is drawn to the numerous existing services in the area.  Although every 

effort has been made to depict these services accurately the positions shown must be regarded 

as approximate. 

 

[If you think necessary, draw special attention to major services.] 

 

PS.2.2 Proving Underground Services 

 

This clause must be read in conjunction with Clause DB.5.1.2, the requirements of which shall be 

extended to cover all earthworks operations whether for trenching or bulk earthworks, in the 

vicinity of underground services. 

 

It is stressed that all services in a particular area must be proven before commencing work in that 

area. 

 

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or where 

from site observations can reasonably be expected that such services are likely to exist where 

excavations are to take place, the Contractor shall without instructions from the Employer’s Agent 

carefully excavate by hand to expose and prove their positions. 

 

The cost of the proving trenches is to be included in the work covered by Clause DA.8.3. 

 

When a service is not located in its expected position the Contractor shall immediately report such 

circumstances to the Employer’s Agent who will decide what further searching or other necessary 

action is to be carried out and shall instruct the Contractor accordingly.  The cost of this additional 

searching shall be to the Council's cost and shall be paid for under DB.8.19 - Proving Existing 

Services. 

 

Should any service be damaged by the Contractor in carrying out the works and should it be found 

that the procedure as laid down in this clause has not been followed then all costs in connection 

with the repair of the service will be to the Contractor's account. 

 

When electrical cables are not in the positions shown on drawings of eThekwini Electricity and 

cannot be found after proving trenches have been put down, assistance may be obtained by 

calling an official of the Works Branch on Telephone No. 311-1111 during office hours, or by 

contacting Control on Telephone No. 305-7171 after hours. 

 

It should be noted that 33,000 Volt and 132,000 Volt cables may only be exposed by the 

eThekwini Electricity’s personnel.  The cables are usually protected by concrete covering slabs, 

and therefore if the slabs are inadvertently exposed, excavation work must stop, and the 

eThekwini Electricity shall be contacted immediately on the above telephone numbers. 

 

Proving of services shall be completed at least two weeks in advance of the actual programmed 

date for commencing work in the area.  The position of these services located must be co-
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ordinated and levelled by the Contractor, and the information given in writing to the Employer's 

Agent’s Representative. 

 

The requirements of this clause do not relieve the Contractor of any obligations as detailed in the 

Conditions of Contract or under Clause 4.17 of SANS 1921-1. 

 

PS.2.3 New Services and Relocation of Existing 

 

This clause shall be read in conjunction with Clause PS.1. 

 

New services are either to be installed by the Contractor as part of the contract or by others during 

the contract period.  In the latter case excavation and subsequent backfilling of the trench from 

the top of the bedding layer shall generally be carried out by the Contractor. 

 

Relocation of services shall generally be carried out by the relevant services organisation.  

Generally their work shall include the excavating and bedding the service which will include 

backfilling to a depth of approximately 300 mm above the service. The remainder of the backfilling 

shall be carried out by the Contractor. 

 

Generally work shall only commence on the installation of new services once the bulk earthworks 

have been completed and roughly trimmed to level along a substantial portion of the services 

route.  In addition no sidewalk, verge, median or island shall be surfaced or topsoiled until all work 

on the services has been completed. 

 

Services affected by the contract are described as follows: 

 

• PS.3: Watermains; 

• PS.4: Sewers; 

• PS.5: Stormwater; 

• PS.6: Electrical Cables / Lighting; 

• PS.7: Telkom / Neotel; 

• PS.8: CCTV; 

 

Further to the above, tenderers are referred to the services drawing and are to note that several 

minor cables / pipes may be encountered during excavation works which may require to be 

relocated to some extent.  It is anticipated that the two week period required under PS.2.2 will 

allow sufficient time for these relocations. 

 

PS.2.4 Accommodation of Services  

 

Further to Clauses PS.1 and PS.2 of this specification, tenderers are to note that allowance must 

be made under this item and / or the appropriate rates, for all costs incurred as a result of 

complying with these clauses.  It shall also cover liaison with the services organisations and 

accommodation of their work gangs / contractors on site. 

 

 

PS.3  WATERMAINS 

 

PS.3.1 General 

 



 Contract No: 1H-27955 

 

 
Scope of Work 
Standard Specifications 104  

Tenderer’s attention is drawn to the following points regarding the watermains to be installed as 

part of this contract. 

  

[Note: It is important to briefly describe the work envisaged and the time required for this work 

where other organisations are involved.  Particular attention should be paid to tie-ins to the 

existing live mains which normally have to be done by the Water Supply Branch even if the 

installation of the new main is included in the contract.] 

 

PS.3.2 Water Main Valve Access 

 

Due to the dangerous situation occurring when water main valves are covered over, the 

Contractor shall maintain access to all water main valves at all times.  During asphalt layer work, 

after each pass by the paving machine, the valves shall be exposed and access maintained in a 

safe condition. 

 

Whatever method the Contractor chooses to use for this work, the cost of raising the valves from 

existing level to ultimate level shall be paid only once, irrespective of the number of times the 

valve is uncovered.  Spacer rings required for the height adjustment of valve covers shall be 

supplied by the Water and Sanitation Unit.  Tolerances on valve cover levels shall be as specified 

in clause PH.6.5.  Before final setting in position of valve covers the Contractor shall liaise with 

the Employer’s Agent regarding the direction in which covers shall be placed. 

 

PS.3.3 Restriction on Compactive Equipment 

 

The Contractor is to note that existing watermains traverse the site of the works and special care 

is to be taken in close proximity to these mains and connections.  The existing mains and 

connections shall be proved on site by the Contractor prior to any construction work commencing 

in the vicinity of the watermains. 

 

Under no circumstances will heavy road-making equipment, other heavy plant or vibratory 

compaction equipment be permitted to operate within 800 mm vertically or horizontally of the 

existing mains or connections.  The permissible compaction plant within this restricted area shall 

be the equivalent of a "Bomag 90" under static compaction, or similar approved plant.  When the 

roadworks are far enough advanced to provide a minimum of 800 mm cover to the existing mains, 

the above restriction will fall away. 

 

The Contractor is to take cognisance of the above requirements when entering rates in the Bill of 

Quantities and in the programming of the works.  No claim for additional payment based on the 

inability to use plant as a result of the requirements of this clause will be accepted.  The Contractor 

will be held liable for any costs should the watermain or electrical cables be damaged during 

construction of the road. 

 

PS.4  SEWERS 

 

[Briefly describe the work noting all special conditions]. 

 

PS.4.1 Blockage of Foul Water Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from 

the works do not enter the foul water reticulation system.  The Contractor shall be liable for any 
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costs incurred by the Council or others as a result of blockages in the reticulation system attributed 

to failure to comply with the above requirement. 

 

PS.5  STORMWATER 

 

[Briefly describe the work noting all special conditions]. 

 

PS.5.1 Blockage Stormwater Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from 

the works do not enter the stormwater reticulation system.  The Contractor shall be liable for any 

costs incurred by the Council or others as a result of blockages in the reticulation system attributed 

to failure to comply with the above requirement. 

 

PS.6  ELECTRICAL PLANT 

 

[Briefly describe the work noting all special conditions]. 

 

PS.6.1 General 

 

Various types of electrical cables including high voltage, low voltage, street lighting and domestic 

connection cables are affected by the contract.  The laying, relocation and jointing of all cables 

will be carried out by eThekwini Electricity’s work gangs, or agents appointed by them, whilst the 

excavation and backfilling forms part of this contract.  Close liaison will therefore be necessary 

with eThekwini Electricity throughout the contract. 

 
PS.6.2 Street Lighting 

 

The existing lighting will be removed in stages and replaced in the centre median / intersection 

corners.  Relocation will take place during this contract and be executed by eThekwini Electricity 

or their agents.  It is a requirement that the street lighting be operational at all times. 

 

PS.6.3 MV / LV Cables 

 

Certain MV / LV cables are to be replaced within the contract area (see drg xxxxxxxxA0).  The 

actual cable work associated with this relocation and / or replacement of these cables will be 

carried out by eThekwini Electricity and it is stressed that the two week period referred to in Clause 

PS.2 is the minimum period required to enable eThekwini Electricity to be on site timeously. 

 

PS.6.4 Relocation of Existing Services 

 

Should it be necessary to adjust the line, level and / or position of any service not catered for in 

the contract to enable the construction to proceed the Contractor shall on no account effect such 

adjustment himself but shall notify the Engineer who will arrange for the work to be carried out at 

no cost to the Contractor. 

 

PS.7  TELKOM S.A. LIMITED / NEOTEL PLANT 

 

[Briefly describe the work noting all special conditions]. 

 



 Contract No: 1H-27955 

 

 
Scope of Work 
Standard Specifications 106  

[No work to Telkom / Neotel Plant is envisaged, but the tenderers attention is drawn to the fact 

that Telkom / Neotel copper cables and fibre optic cables are existing in the contract area.] 

 

 PS.8  CCTV PLANT 

 

[Briefly describe the work noting all special conditions]. 

 

[No work to CCTV Plant is envisaged, but the tenderers attention is drawn to the fact that CCTV 

cables and fibre optic cables are existing in the contract area.] 

 
PS.9  MANAGEMENT OF THE ENVIRONMENT 

 

The Contractor shall pay special attention to the following: 

 

PS.9.1 Natural Vegetation 

 

The Contractor shall confine his operation to as small an area of the site as may be practical for 

the purpose of constructing the works.  

 

Only those trees and shrubs directly affected by the works and such others as the Employer’s 

Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing and 

other plants shall not be disturbed other than in areas where it is essential for the execution of the 

work or where directed by the Engineer.  

 

PS.9.2 Fires 

 

The Contractor shall comply with the statutory and local fire regulations. He shall also take all 

necessary precautions to prevent any fires. In the event of fire the Contractor shall take active 

steps to limit and extinguish the fire and shall accept full responsibility for damages and claims 

resulting from such fires which may have been caused by him or his employees. 

 

PS.9.3 Environmental Management Plan 

 

In addition to the above, all requirements according to the Environmental Management Plan as 

detailed in C3.4: Particular Specifications, will be adhered to. 

 
 
PS.10  OCCUPATIONAL HEALTH AND SAFETY 

 

PS.10.1 General Statement 

 

When considering the safety on site the Contractor's attention is drawn to the following: 

 

Describe issues relating to OH&S and the Regulations 

 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working 

environment and to direct all his activities in such a manner that his employees and any other 

persons, who may be directly affected by his activities, are not exposed to hazards to their health 

and safety.  To this end the Contractor shall assume full responsibility to conform to all the 

provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, 

and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 by the 
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Department of Labour.  

 

For the purpose of this contract the Contractor is required to confirm his status as mandatory and 

employer in his own right for the execution of the contract by entering into an agreement with the 

Employer in terms of Section 37(2) of the Occupational Health and Safety Act. 

 

PS.10.2 Health and Safety Specifications and Plans to be submitted at tender stage 

 

PS.10.2.1 Employer's Health and Safety Specification  

 

The Employer's Health and Safety Specification is included in C3.4: Particular Specifications.  

 

PS.10.2.2 Tenderer's Health and Safety Plan 

 

At tender stage only a brief overview of the tenderers perception on the safety requirements for 

this contract will be adequate.  This will be attached to T2.2: Contractor’s Health and Safety Plan. 

 

Only the successful Tenderer shall submit a separate Health and Safety Plan as required in terms 

of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014, 

and referred to in T2.2: Contractor’s Health and Safety Plan.  

 

The detailed safety plan will take into consideration the site specific risks as mentioned under 

PS.10.1 and must cover at least the following: 

 

(i) A proper risk assessment of the works, risk items, work methods and procedures in terms 

of Regulations 9 to 29; 

(ii) Pro-active identification of potential hazards and unsafe working conditions; 

(iii) Provision of a safe working environment and equipment; 

(iv) Statements of methods to ensure the health and safety of subcontractors, employees and 

visitors to the site, including safety training in hazards and risk areas (Regulation 7); 

(v) Monitoring health and safety on the site of works on a regular basis, and keeping of records 

and registers as provided for in the Construction Regulations; 

(vi) Details of the Construction Supervisor, the Construction Safety Officers and other 

competent persons he intends to appoint for the construction works in terms of Regulation 

8 and other applicable regulations; and 

(vii) Details of methods to ensure that his Health and Safety Plan is carried out effectively in 

accordance with the Construction Regulations 2014. 

 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 

amendment if necessary, before commencement of construction work. The Contractor will not be 

allowed to commence work, or his work will be suspended if he had already commenced work, 

before he has obtained the Employer's written approval of his Health and Safety Plan. 

 

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's 

failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension 

of time or standing time and related costs  

 

A generic plan will not be acceptable. 

 

PS.10.3 Cost of compliance with the OHSA Construction Regulations 
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The rates and prices tendered by the Contractor shall be deemed to include all costs for 

conforming to the requirements of the Act, the Construction Regulations and the Employer's 

Health and Safety Specification as applicable to this contract.  Should the Contractor fail to comply 

with the provisions of the Construction Regulations, he will be liable for penalties as provided in 

the Construction Regulations and in the Employer's Health and Safety Specification. 

 

Items that may qualify for remuneration will be specified in the Employer’s Health and Safety 

Specification. 

 

PS.11  SITE SECURITY 

 

The Contractor shall, for the duration of the contract, provide sufficient security and watchmen to 

adequately ensure the safety and protection of the works, the Contractor’s staff, including local 

labour and subcontractors, and all site plant and construction equipment required for the works. 

 

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for removal 

of disruptive elements, that may interrupt the progress of the contract through acts such as, but 

not limited to, intimidation, threats of disruption, violent disruption, or criminal and illegal activity 

by the local community or independent organisations or entities that may result in slowing down 

or partial or total stoppage of the works. 

 

Payment for this item shall be made under Section 1, Part AB of the Bill of Quantities. 

 

PS.12  PERFORMANCE MONITORING OF SERVICE PROVIDERS 

 

The performance of service providers that have been selected to provide assistance in the 

provision of a municipal service, otherwise than in circumstances where Chapter 8 of the 

Municipal Systems Act applies, is required, by Section 116 of the Municipal Finance Management 

Act, to be monitored and reported on (see Cl.53 of the SCM Policy). 

 

Appropriate key performance indicators (KPIs) for the contract must be set by the Municipality as 

a yardstick for measuring performance. 

 

The following KPIs will be applicable to this contract: 

(a) ........... 

(b) ........... 

(c) ........... 
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PS.13.  Sub-Contracting of the Top Structure Contract:  

 

Prospective tenderers are to take note that they will be required to sub-contract the some of the works, i.e., 

top structure part but excluding the foundation and slab, to appropriately graded CIDB GB or GBPE sub-

contractors with valid NHBRC registration from within the ward area of the project. To assist the main 

contractors in achieving this requirement, the employer will endeavour to provide prospective tenderers with a 

list of suitable eligible subcontractors from within the project ward area during the tender phase of this project.   

In the event of there not being any suitable contractors within the project ward area or immediate surrounding 

areas, the appointed contractor shall be permitted to source suitable qualifying (CIDB and NHBRC 

registrations) sub-contractors from within the ward at eThekwini Municipality boundary. It will remain the sole 

responsibility of the main contractor to Plan, manage and monitor the work undertaken by the subcontractors 

under their control until practical completion is achieved on the top structures. It is important to note that the 

work subcontracted (excluding platforms and slabs) will not form part of the CPG target stipulated in 

the tender document and will be excluded from consideration when determining their overall CPG 

quota. 

 

PS.14 Practical Completion for Top-Structures 

 

 On achievement of practical completion of the top structures, the contractor is required to hand  

 over manuals etc. related to the works as listed in the table below to achieve final completion:  

   

 (N/A denotes not applicable to project) 

 

1) Electrical & Plumbing Installation 
(N/A) 

2) Raft Foundation Certificate (N/A) 

3) Timber Truss Design Certificate 4) Concrete Cube & Block Test results 

5) Glazing Certificate (N/A) 6) Soil Poisoning Certificate 

7) First Floor Slab certificate   

 

PS.15  Employment of Local Labour  

 

The Sub contractors will be required to employ local labour as specified in the Relevant project  

Specifications - “The Use of CLOs and Local Labour” of this Contract document. The contractor will  

be required to ensure that a minimum of 50% of the labour force on the top structure is made up of  

local labour. For the purposes of this contract, “Local labour” will be deemed to be any persons who  

reside within the ward areas of the project. The contractor will be required to provide proof of authenticity of 

local labour. Signed confirmation by the appointed CLO will suffice for this. 

 

No additional costs will be entertained due to this Particular Specification. The main contractor and  
sub-contractor will remain responsible for providing proper supervision of all labour, and will be  
responsible for the quality of work produced 
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C3.3: STANDARD SPECIFICATIONS 

C3.3.1 C3.3: STANDARD SPECIFICATIONS 

 

C3.3.1 Listing of Standard Specifications (applicable to top structures)  

 

• Model preamble of Trades 2008 Latest revision 

• National building regulation Sans 10400-latest revsion.. 

• Nhbrc Manuals Vol 1 & 2 (Amplification of the NBR) 
 
 
 
 
 
 

C3.4 : PARTICULAR SPECIFICATIONS 

 
 
 
 

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies shall 

apply to this contract and are available on web address:  

ftp://ftp.durban.gov.za/cesu/StdContractDocs/: 

 

C3.4.1 Part AH - OHSA 1993 Safety Specification 

  (26 Pages) 

 
 
C3.4.2 Included  in this document are  the following from eThekwini  Municipality Health & Safety Unit 
 
 
 3.4.2.1 Site Specific Health & Safety Specification in terms of 2014 Construction Regulations 

5.1(b) 
 
 3.4.2.2 Baseline Risk Assessment
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C3.5: CONTRACT AND STANDARD DRAWINGS 

 

C3.5.1 CONTRACT DRAWINGS / DETAILS 

 

 

  The link/PDFs to the following drawings are under  

3.6 Annexures 

 

1. General Engineering layout  - PDF _ Annexure A 

2. Planning layout – Annexure B 

3. House plan and foundation details - Annexure C 

4. House Plan Annexures D -  

  

 

3.6: ANNEXURES 

 

Annexure A 

 

GENERAL ENGINEERING  LAYOUT 

  

 

 

Annexure B 

 

Planning Layout 
 

 

Annexure C 

House plan and foundation details  

 

Annexure D 

House plan and foundation details  
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C3.4: PARTICULAR SPECIFICATIONS 

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies 

shall apply to this contract: 

 

C3.4.1 Part AH - OHSA 1993 Safety Specification 

  (26 Pages) 

 

C3.4.2 Standard Environmental Management Plan for Civil Engineering Construction Works 

 (24 Pages) 
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C3.5: CONTRACT AND STANDARD DRAWINGS 

 

C3.5.1 CONTRACT DRAWINGS / DETAILS 

 

  List the drawings here 

 

C3.5.2 STANDARD DRAWINGS 
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PART C4: SITE INFORMATION 

C4.1  LOCALITY PLAN 

  I 

 

 

 

C4.2  CONDITIONS ON SITE 

 

Careful planning of development in order to obviate large cuts and fills and ensure good site drainage; It is 

advised that areas with a shallow groundwater condition, should implement subsoil drains below the surface; 

The soils encountered on site are vulnerable to rapid erosion due to uncontrolled surface water runoff. 

Embankments should be topsoiled and grassed/vegetated as soon as possible after construction to limit 

erosion and guard against failures during heavy rainfall events; Due cognisance of limiting cut slope batter 

angles to less than the observed angle of dip of crude bedding in the tillite bedrock profiles to address a risk 

of potential slope instability. No development should take place within confirmed wetland and flood line 

buffers; and Proper surface grading into stormwater sumps with anti-silting measures and driveways should 

be hardened. Interpretation of the soil profiles and laboratory test results have allowed site class designation 

according to the NHBRC Guideline Manual. Accordingly, the site can be classified into H1-S1-R-P. T 

 

 

C4.3  TEST RESULTS 

  There are no specific test results. 

 


