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K i Depariment:
Qe Forestry, Fisheries and the Environment
V REPUBLIC OF SOUTH AFRICA

INVITATION TO BID

BID REFERENCE NUMBER: MLRF217/26

THE APPOINTMENT OF A SERVICE PROVIDER AS AN INDEPENDENT ENVIRONMENTAL
CONTROL OFFICER (“ECO”) BY THE MLRF IN COMPLIANCE WITH THE STIPULATIONS IN THE
ENVIRONMENTAL AUTHORISATION (“EA”) AND THE ENVIRONMENTAL MANAGEMENT
PROGRAMME (“EMPr”) FOR THE SEA-BASED AQUACULTURE DEVELOPMENT ZONE (“ADZ”)
LOCATED WITHIN SALDANHA BAY IN THE WESTERN CAPE, FOR A PERIOD OF THIRTY-SIX
(36) MONTHS.

Contact person:

Name: Ms. Ncumisa Matiwane & Ms Pamela Mtintelwa
Office Telephone No: 066 471 1471 / 073 164 6415
E-Mail: MLRFTENDERS@DFFE.GOV.ZA

NATIONAL TREASURY CENTRAL SUPPLIER DATABASE (CSD) REGISTRATION
INFORMATION

Company Supplier Unique reference
| name registration number | number

Main contractor

| Sub-contracted/ joint
venture comp 1

CLOSING DATE OF THE BID: 9" OF JUNE 2026 AT 11H00

Compulsory Briefing session:

Compulsory briefing session will be held on the 27" of May 2026 (Wednesday) at
10h00. Link can be requested from MLRFTENDERS@DFFE.GOV.ZA

Or
MS TEAMS DETAILS ARE AS FOLLOWS:

Tenant key: 94863853@t.plcm.vc.
Video ID: 124 841 942 8

Drop off Address:
The location of the drop off is: Tender Box, Ground Floor, Foretrust Building, 2
Martin Hammerschlag Way, Foreshore, Cape Town, 8001.




PART A
INVITATION TO BID

SBD1

YOU ARE HEREBY INVITED TO BiD FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)

| BID NUMBER:

MLRF217/26

| CLOSING DATE:

| 9 JUNE 2026 |

CLOSING TIME:

| 11:00

DESCRIPTION

THE APPOINTMENT OF A SERVICE PROVIDER AS AN INDEPENDENT ENVIRONMENTAL CONTROL
OFFICER (“ECO”) BY THE MLRF IN COMPLIANCE WITH THE STIPULATIONS IN THE
ENVIRONMENTAL AUTHORISATION (“EA”) AND THE ENVIRONMENTAL MANAGEMENT
PROGRAMME (“EMPr”) FOR THE SEA-BASED AQUACULTURE DEVELOPMENT ZONE (“ADZ”")
LOCATED WITHIN SALDANHA BAY IN THE WESTERN CAPE, FOR A PERIOD OF THIRTY-SIX (36)
MONTHS.

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

GROUND FLOOR, FORETRUST BUILDING

MARTIN HAMMERSCHLAG WAY

| FORESHORE, CAPE TOWN, 8001

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON Ms. Pamela Mtintelwa CONTACT PERSON Ms. Ncumisa Matiwane
TELEPHONE NUMBER | 066 471 1471 TELEPHONE NUMBER 073 164 6415
FACSIMILE NUMBER FACSIMILE NUMBER

E-MAIL ADDRESS

MLRFtenders@dffe.gov.za

E-MAIL ADDRESS

SUPPLIER INFORMATION

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER | CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER |
SUPPLIER TAX CENTRAL
COMPLIANCE STATUS | COMPLIANCE OR SUPPLIER

SYSTEM PIN: DATABASE

| R I | MAAA
B-BBEE STATUS TICK APPLICABLE BOX B-BBEE STATUS LEVEL SWORN [TICK APPLICABLE BOX]
LEVEL VERIFICATION AFFIDAVIT
CERTIFICATE
[]Yes I No ] Yes [ 1No

[A B-BBEE STATUS L

EVEL VERIFICATION CERTIFICATE/

SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?

ARE YOU THE

ACCREDITED

REPRESENTATIVE IN ARE YOU A FOREIGN BASED [Jves [No
SUPPLIER FOR THE GOODS

SOUTH AFRICAFOR | []Yes [No ISERVICES /WORKS OFFERED?

THE GOODS ' [IF YES, ANSWER THE

/SERVICES WORKS | [IF YES ENCLOSE PROOF] QUESTIONNAIRE BELOW ]

OFFERED?

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [J YES [INO

DOES THE ENTITY HAVE A BRANCH IN THE RSA? [] YES [INO

[] YES [INO

1




SBD1

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [INO

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [1YES [INO
IF THE ANSWER 1S “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED
IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAX COMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE
THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 [INBIDS WHERE CONSORTIA/JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE
TCS CERTIFICATE / PIN/ CSD NUMBER.

26 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

2.7 NOBIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE
STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e,

CAPACITY UNDERWHICH THIS BID IS SIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE: e B B BB e Sreeerr e



/SA:‘:)?S TAX CLEARANCE

Application for a Tax Clearance
Certificate

Purpose

Select the applicable option ... ... ... .. . e AR U e E Tenders Good standing

If “"Good standing”, please state the purpose of this application

Particulars of applicant

Name/Legal name
(Initials & Surname
or registered name)

Trading name
(if applicable)

ID/Passport no ' | ' ' Company/Close Corp.
registered no
Income Tax ref no | } PAYE ref no
VAT registration no 4 SDL ref no
Customs code i‘ UIF ref no
Telephone no ! Fax ;
no

E-mail address

Physical address | | | | '

Postal address

Particulars of representative (Public Officer/Trustee/Partner)

Surname

First names

ID/Passport no Income Tax ref no

Telephone no Fax
no

E-mail address

Physical address | i |

[ A—
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Particulars of tender (if applicable)

i

Tender number

Estimated Tender
amount

Expected duration

of the tender | year(s)

Particulars of the 3 largest contracts previously awarded

Date started Date finalised Principal Contact person Telephone number Amount
Audit
Are you currently aware of any Audit investigation against you/the company? e L ol ) YES NO

If "YES” provide details

Appointment of representative/agent (Power of Attorney)

I the undersigned confirm that I require a Tax Clearance Certificate in respect of | Tenders | or | Goodstanding.

I hereby authorise and instruct to apply to and receive from
SARS the applicable Tax Clearance Certificate on my/our behalf.

Signature of representative/agent Date
Name of T
representative/
agent

Declaration

I declare that the information furnished in this application as well as any supporting documents is true and correct in every
respect.

Signature of applicant/Public Officer Date

Name of applicant/ T
Public Officer |

Notes:

1. Itis a serious offence to make a false declaration.
2. Section 75 of the Income Tax Act, 1962, states: Any person who
(a) fails or neglects to furnish, file or submit any return or document as and when required by or under this Act; or
(b) without just cause shown by him, refuses or neglects to-
() furnish, produce or make available any information, documents or things;
(i) reply to or answer truly and fully, any questions put to him ...
As and when required in terms of this Act ... shall be guilty of an offence ...
SARS will, under no circumstances, issue a Tax Clearance Certificate unless this form is completed in full.

4. Your Tax Clearance Certificate will only be issued on presentation of your South African Identity Document or Passport (Foreigners only)
as applicable.
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SBD 3.3
PRICING SCHEDULE

(Professional Services)

NAME OF BIDDER: ...t e et BID NO.: MLRF217/26

CLOSING TIME 11:00 CLOSING DATE: 9 JUNE 2026

OFFER TO BE VALID FOR 120 DAYS FROM THE CLOSING DATE OF BID.

ITEM DESCRIPTION BID PRICE IN RSA CURRENCY
NO “*(ALL APPLICABLE TAXES INCLUDED)

THE APPOINTMENT OF A SERVICE PROVIDER AS AN INDEPENDENT ENVIRONMENTAL CONTROL OFFICER
(“ECO”) BY THE MLRF IN COMPLIANCE WITH THE STIPULATIONS IN THE ENVIRONMENTAL AUTHORISATION
(“EA”) AND THE ENVIRONMENTAL MANAGEMENT PROGRAMME (“EMPr”) FOR THE SEA-BASED
AQUACULTURE DEVELOPMENT ZONE (“ADZ”) LOCATED WITHIN SALDANHA BAY IN THE WESTERN CAPE,
FOR A PERIOD OF THIRTY-SIX (36) MONTHS.

1. The accompanying information must be used for the formulation
of proposals.

2. Bidders are required to indicate a ceiling price based on the total
estimated time for completion of all phases and including all
expenses inclusive of all applicable taxes for the project. R e,

3. PERSONS WHO WILL BE INVOLVED IN THE PROJECT AND
RATES APPLICABLE (CERTIFIED INVOICES MUST BE
RENDERED IN TERMS HEREOF)

4. PERSON AND POSITION HOURLY RATE DAILY RATE

g O O O O

5. PHASES ACCORDING TO WHICH THE PROJECT WILL BE
COMPLETED, COST PER PHASE AND MAN-DAYS TO BE

SPENT
R days
R days
R days
R days

5.1 Travel expenses (specify, for example rate/km and total km, class

of airtravel, etc). Only actual costs are recoverable. Proof of the

expenses incurred must accompany certified invoices.

DESCRIPTION OF EXPENSE TO BE INCURRED RATE QUANTITY AMOUNT
................................... S
................................... R,
.................................... R,




Name Of Bidder: ...

Bid No.: MLLRF217/26

TOTAL: Rec e

** 7all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance

contributions and skills development levies.

5.2 Other expenses, for example accommodation (specify, eg. Three
star hotel, bed and breakfast, telephone cost, reproduction cost,
etc.). On basis of these particulars, certified invoices will be checked
for correctness. Proof of the expenses must accompany invoices.

DESCRIPTION OF EXPENSE TO BE INCURRED

8. Period required for commencement with project after
acceptance of bid

7. Estimated man-days for completion of project
8. Are the rates quoted firm for the full period of contract?

9. If not firm for the full period, provide details of the basis on which
adjustments will be applied for, for example consumer price index.

*IDELETE IF NOT APPLICABLE]

RATE QUANTITY AMOUNT

Any enquiries regarding bidding procedures may be directed to the —

DEPARTMENT OF FORESTRY, FISHERIES AND THE ENVIRONMENT - THE MARINE LIVING RESOURCE FUND

Contact person: Ms. Ncumisa Matiwane & Ms. Pamela Mtintelwa
Contact Number: 066 471 1471/ 073 164 6415
E-mail: MLRFTENDERS@DFFE.GOV.ZA




SBD4

(NOTE: Please circle or tick your answer)

211

BIDDER’S DISCLOSURE

PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of
this invitation to bid. In line with the principles of transparency,
accountability, impartiality, and ethics as enshrined in the Constitution of
the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect
of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and /
or the List of Restricted Suppliers, that person will automatically be
disqualified from the bid process.

Bidder’s declaration

Is the bidder, or any of its directors / trustees / shareholders / members /
partners or any person having a controlling interest1 in the enterprise,
employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if
applicable, state employee numbers of sole proprietor/ directors /
trustees / shareholders / members/ partners or any person having a
controlling interest in the enterprise, in table below.

“Full Name Identity Number | Name of State
institution

1 the power, by one person or a group of persons holding the
majority of the equity of an enterprise, alternatively, the person/s
having the deciding vote or power to influence or to direct the
course and decisions of the enterprise.



SBD4

2.2 Do you, or any person connected with the bidder, have a relationship
with any person who is employed by the procuring institution? YES/NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders /
members / partners or any person having a controlling interest in the
enterprise have any interest in any other related enterprise whether or
not they are bidding for this contract? YES/NO

2.3.1 |If so, furnish particulars:

I, the undersigned,
(RAME). . ot . .. PTG < a1a e e e e e oo ST o o ST 1« 0 S n w e s anmeae s in
submitting the accompanying bid, do hereby make the following
statements that | certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this
disclosure is found not to be true and complete in every respect;

3.3  The bidder has arrived at the accompanying bid independently from, and
without consultation, communication, agreement or arrangement with
any competitor. However, communication between partners in a joint
venture or consortium2 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications,
agreements or arrangements with any competitor regarding the quality,
quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the
bid and conditions or delivery particulars of the products or services to
which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be,
disclosed by the bidder, directly or indirectly, to any competitor, prior to
the date and time of the official bid opening or of the awarding of the
contract.

2 Joint venture or Consortium means an association of persons for
the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a
contract.



3.5

3.6

SBD4

There have been no consultations, communications, agreements or
arrangements made by the bidder with any official of the procuring
institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted
where so required by the institution; and the bidder was not involved in
the drafting of the specifications or terms of reference for this bid.

I am aware that, in addition and without prejudice to any other remedy
provided to combat any restrictive practices related to bids and
contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998
and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business
with the public sector for a period not exceeding ten (10) years in terms
of the Prevention and Combating of Corrupt Activities Act No 12 of 2004
or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS
1, 2 and 3 ABOVE IS CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT
AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM
INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD
THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder



SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state

(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 90/10 preference point
system.

b) The applicable preference point system for this tender is the 80/20 preference point
system.

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender.
The lowest/ highest acceptable tender will be used to determine the accurate
system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:

(a) Price; and
(b) Specific Goals.
1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE
"SPECIFIC GOALS 20 f

Total points for Price and SPECIFIC GOALS

Page 1 0of5



1.5

1.6

3.

3.1.

Failure on the part of a tenderer to submit proof or documentation required in terms of
this tender to claim points for specific goals with the tender, will be interpreted to mean
that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in

response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and

includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the

time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form

determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—-Pmi Pt—Pmi

Ps =80 (1" o Ps=90(1—#)
P min P min

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

Page 2 of 5



3.2.

3.2.1.

Where

4.1.

4.2.

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P Pt-P
Ps =80 (1+"— ") or Ps=90(1+&)
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

Number of Number of | Number of
points Number of points points
allocated points claimed claimed
allocated (80/20
=ty (90/10 Ll t
' The specific goals B eiom) (80/20 system) system)
allocated points in ok system) (To be (To be
| thi O Dbe
terms of this tender L (To be completed colranptlﬁted
| completed by the Vs
the organ of tenderer)
state) (GAUEYILELN  tenderer)
of state)
51% black ownership N/A 8 N/A
 50% women ownership N/A 4 N/A
Youth ownership N/A 4 N/A
i Disability - N/A 4 N/A
Non- compliant N/A 0 N/A
contributor

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm. ... ... e
4.4. Company registration nUmMber: ...

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]
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4.6.

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ........ TR e L
DATE:
ADDRESS: ST - 1o
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GOVERNMENT PROCUREMENT

GENERAL CONDITIONS OF CONTRACT

July 2010

The puspose of this document is to:

@ Draw special sttention to certain general conditions h
applicable to government bids, contracis and orders; and 3"

(ii) To ensure that clients be familiar with regard to the rights |
and obligations of all parties involved in doing business

In this document words in the singular also mesn in the ploral

and vice versa and words in the masculine also mean in the

feminine and neuter. f

e The General Conditions of Contract will form part of
all bid documents and may not be amended.

. SpedalCondiﬁonsofConu‘act(SOC)relevamwaspeciﬁc ‘
bid, should be compiled separately for every bid (if
(applicable) and will supplement the General Conditions
of Contract. Whenever there is a conflict, the provisions

Wﬁ.‘
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1. Defivitions

General Conditions of Contract

1.1

12

13

14

1.5

1.6

1.7
1.8

19

1.10

1

The following tenms shall be interpreted ss indicated:

“apdpgﬁme”mﬁedmmhurspaciﬁedh the bidding
doouments for the receipt of bids,

“Comtract” means the written agreement entered into between the
pmuhwmdﬁemﬁa,asmadedhﬁemdﬁmndmdby
mmmmmmmmwmmm'mm
documents incorporsied by reference therein.

“Contract price” means the price payable to the supplier mder the
coutract for thé foll end proper performance of his costractusl
obligations.

“Cotrupt practioe” means the offering, giving, receiving, or soliciting
of any thing of value to infleence the action of a public af¥ficial in the
procurement process or in contract execution.

“Countervailing duties” sre imposed in cases where an entarprise
sbroad is subsidized by its govemment =nd envouraged to merket it
products internationally.

“Country of origin® means the place where the goods were mined,
ngwnorpwoﬂmedaﬁomyhidxmesavieesmmpﬁe&'awdsm
then.ﬂnou@muﬁmiﬁg,mmshgorwﬂm
major essembly of components, 8 commercially recognized new
product results that is substentielly different in basic characteristios or
in purpose or utility from its components.

“Day*” mesns calendar day.

“Delivery” means delivery in compliance of the conditions of the
contract ot order.

“Delivery ex stock® means immediste delivery directly fram stock
actuglly on hand,

“Delivery into conigness &tare or to his site” means delivered and
unloaded in the specified store or depot or on the specified site in
compliance with the conditions of the contract or oxder, the supplier
bearing all risks and cherges involved unti] the supplies are so0
delivered and & valid recsipt is obtained.

"Dumping” occurs when s private exiterprise nbroad maket its goods

on own initiative in the RSA at lower prices than that of tie coumtry of
origin and which hsve the potential to harm the local industries in the



112

1.13

1.14

LIS

1.16

1.17

1.18

1.19

1.20

121
122
123
1.24

RSA.

“Force mgjenre” means an event beyond fhe control of the supplier and
not involving the supplier’s fault or negligence and not foreseesble.
Such events may include, but is not restricted to, acts of the purchaser
in its sovereign capacity, wars or revolutions, fires, floods, cpidemics,
gquarentine restrictions and freight embargoes.

“Fraudulent practice” means a misrepresentetion of facts in order to
influence a procurement process or the execution of a contract to the
detriment of any bidder, end inclodes collusive practice among bidders
{priar to or afier bid submission) designed to estblith bid prices at
artificial non-competitive levels and to deprive the bidder of the
benefits of free end open competition.

“GCC means the General Conditions of Contrait,

“Goods™ mezns all of the equipment, machinery, and/or other matesials
that the supplier is required to supply to the purchasex uwoder the
conftract,
“Imported coment™ means that purtion of the bidding price: represented
by the cost of components, parts or materisls which have been or are
still 1o be imported (whetheér by the sopplier or his subcantractors) and
which costs are inclusive of the costs 2brozed, plus freight md other
direct importation costs such as lamding costs, dock dues, inport duty,
sales duty or ofher similar tex or duty i the South African place of
entry as well ss transportation end handling charges to the factory in
the Republic where the supplies covered by the bid will be
“Locsl content” means that portion of the bidding price which is not
incloded in the imported content provided that Jocsl memufacture does
take place.

“Mannfacture” means the production of products in a factwy using
lsbow, matericls, components and machinery end inclodes other
related value-adding activities.

“Order” menns en official written order issved for the supply of goods
or works or the rendering of a service,

“Project site,” where applicable, mesus the place indicated in bidding
documents.

“Purchaser” meang the organization purchasing the goods.

“Republic® mezns the Republic of South Africa.

“§SCC" means the Special Conditians of Contract.

“Sarvices” means those functional services ancillary to the supply of
the goods, such as transportation and any other incidental services,
such as installation, commissioning, provision of techuical assistance,
training, catering, gardening, security, mainicnance and other such

5



2. Application

3. Geperal

4, Standards

8 Used

infermsiion;

fospection.

6. Patent rights

obligations of the supplies covered mader the contract.

125 “Written™ or “in writing™ means handwritten in ink or any form of

2]

3]

32

4.1

5.

52

$3

) ic or mechanical writi

These genesal conditions are applicable to all bids, contracts and orders
inchuding bids for fonctionel and professicnsl services, sales, hiring,
Jeiting- and fhe granting or secquiring of sighls, but  excluding
immoveble property, unless otherwise indicated in the bidding
docoments.

Where applicable, specis! conditions of contrect are slso laid down to
cover specific supplies, services or warks.

Where such special conditions of contrect are in conflict with these
Mmﬁﬁmﬁesmmdiﬁmmmly.

Unless otherwise indicated in the bidding documents, the: purchaser
shdlngtbeﬁablefumymeincnrmdinﬁemaiﬁmmd
submission of 2 bid. Where spplicsble a nop-refundable fee for
docaments may be charged.

With certain exceptions, fnvitations to-bid are only published in the
Government Tender Bulletin. The Government Tender Bulletin may be
mmmmwm,m Bag X85,
Pretoxia 0001, or accessed electronically from WWW.ireasmry.gov.za

The goods supplied shall conform o the standards mentioned in the
bidding documents and specifications.

The supplier shall not, without the purchaser’s prior written consent,
Mmﬁecmcummy‘mﬁdgnﬂucd,mu}yspedﬁcm' 3
plen, drawing, pattern, gmnple,ormm:ﬁonfnumhad by or on

fhan a pesson employed by the supplier in the performance of the
contract. Disclosare 1o any such employed person shall be made in
confidence and hall extend only so for as may be necesary for

purposes of such performance.

Tbestqaxﬁershallmt,withoutﬂ:epuwbaser’sgximwﬂmmsem,
make vse of any document or informetion mentioned in GOC clavse

5.1 except for purposes of performing the contract.

Any docoment, ofher than the contract itself mentioned in GCC clanse
5.) shall remain the property of the purchaser and shall be retumed (all
copies) to the purchaser on completion of the supplier’s performance
under the contract if so required by the purchaser.

54 msupphgshallpami!thepmehnsertoinspmﬂ:esnppﬁﬂ“smcmds

6.1

relating 1o the performance of the supplier and to have them audited by
auditors sppointed by the purchaser, if so required by the purcheser.

ﬁesnppliexshallindmnifythepurchmagainstallthird—pmy

claims of infringement of patent, trademark, or industriel design rights
arising fram use of the goods or any part thereof by the purchaser,

6



7. Pexformance

8. Inspertions,
apalyses

72

73

74

&1

84

B35

8.6

89

Within thirty (30) deys of receipt of the notification of contract award,
the successful bidder shall fornish to fhe purchaser the Performeance
security of the smount specified in SCC..

The proceeds of the performance security shall be psyable to the
purchaser as compensation for any loss resuling from the supplier’s
fuilure to complete his obligations ymder the contract.

ﬁepmibmmceseaﬁwshmudenominmdinmemm of the
e@&tmhaﬁa&mﬁﬂemcymbhmmem
and shall be in one of the following fonms:

® a bank guerantee or an imevocable letter of credit issued by a
reputable bank located in the purchaser’s country s abroad,
acceptsble to the purchaser, in the form provided in the
bidding documents or amother form accepiable to the

, purchaser; or :

(t)  acashier’s or certified cheque

The performance security will be discharged by e purchuer and
returned 1o the supplier not later than thirty (30) days following the
date of completion of the supplier’s performance obligations wmnder the
contract, including any wamenty obligations, unless ofherwise
specified in SCC.
Anpuﬁd&ngmﬁngwmbeﬁrmawwmofmem.

If it is a bid condition that sapplies to be produced or scrvices to be
rendered ghould &t sny stage duwing production or execation or on
compleiion be subject to inspection, the premises of he bidder or
contractor ehall be open, at o1l reasongble hours, for inspection by a
representative of the Department or an arganization scting on behalf of
the Department.

Jf there ave mo inspeciion requirements indicated in the bidding
docoments aad mo mention is made in the contract, but during the
wnmntpedoditisdedadthminspeoﬁommnbewﬂedom,me
purchaser shall itself make the necestary arrabgements, including
mymuﬂmgmmiswiﬁﬁamﬁngmmtymmd;
lfﬂxchnpecﬁms,mmdm!ymmfmedwindam 8.2md 8.3
show the supplies to be in accordance with the contract requitements,
the cost of the inspections, tests and analyses shall be defrayed by the
purchaser.

Where the supplies or services referred to in cleuses 8.2 md 8.3 do not
eomplywiththeeonmetrequimnems,hmspwﬁveofwhemermch
supplies or services are acoepted or not, the oost in comecton with
ﬂ:essﬁ:mcﬁons,teﬂsmanalysesshaﬂbedaﬁayedhyﬂusuppﬁm
Supplies and services which are refeired to in clenses 82 and 8.3 and
whichdonotoomp!ywiﬁlﬂaeconuactrequimnemsmnybe:q'm_

Anyoontwulsuppliesmayonoraﬁerdelivuybeinspemd,tmedor

7



9. Packing

10. Delivery
and documents

11. Jnsrence

12, Trapsportation

13. Incidental
services

88

9.1

9.2

10.1

102
11.1

12.1

131

mﬂmdmdmaybercjwtqdifib\mdnottowmplywimm
requirements of the contract. Such rejected supplics shall be held at the
cost and xisk of the supplier who shall, when called upon, remove them
immediately ot -his own cost and forthwith substitie them with
mﬁuwbichdomplywiﬂ:thereqnﬁmmofmm
Faﬂinasuchrmovﬂ&erq’mdmﬁesshaﬂbemanhe
smﬁmmdﬂ&ﬁmmemﬁaﬂlwm&m
mbsﬁnnemﬁamim&cmmy,wim giving the
sopplicr further opportunity to substitute the rejected supplies,
pmdmemh:uppﬁuasmsybenemmatﬂleupmofm

nepuwisimsofclanses&uos.hhallnotprejndieemeﬁgmofm
pmchmwcamdtheMnn'mmﬂfnheadlo{the
conditions thereof, or to ect in terms of Clause 23 of GOC.

mmﬁashaﬂpzuvidenwhpa&ingof&cgmdsmismdm
Www«ammmm thieir finsl
destination, es indicated in the costract. The packing shall be
sofficient to withstend, without limitation, rough hendling during
umhmdamowemmwuumd ot
during trensit, and open storage. Pacﬁg&easeﬁzeandwdghhshan
take into considerstion, where approprime, fhe remofeness of the
M‘MWMMNM&WWWﬂ
all points in transit.
mmmmdommmmwmmmem
padmgssshallmplyaﬁcﬂywiﬂnmuhspeciﬂ:equﬁmmasshan
be expressly provided for in the oomirct, incleding additionsl
tequhmm,ifmy.spaqiﬁedinscc,andinuy subsequent
instructions ordered by the purchaser.

Delivery of the goods shall be made by the supplier in sccordance with
the tesms specified in the contract, The detaile of shipping end/ar other
documents to be furmished by the supplies are spevified in 8CC,

Docnments to be submitted by the sapplier are specified in SCC.

ﬂeMsuppﬁedmdaﬁiemmﬂshaﬂbéﬂlﬂymﬂ in a freely
convertible curency against loss or damage incidental to mamfactare
or acguisition, transportation, storage and delivery in the manner
specified in the SCC.

Should & price other than an all-inclusive delivered price be required,
this shall be specified in the SCC.

The supplier may be required to provide any or ell of the following
suviees,indudingaddiﬁmdservicu,ifmy,speciﬁedinsm

{® performence or supervision of on-site assembly and/or
commissioning of the supplied goods;.

®) fornishing of tools required for assembly and/or maintenance
of the supplied goods;

(©) fomishing of a detailed operations and meintemnce menual
for each appropriste unit of the supplied goods;



14, Spare parts

15, Wairanty

13.2

14.1

15.1

152

15.3

154

15.5

@ perfarmence or supervision or maintenance and/or repair of
the supplied goods, for a period of time sgroed by the parties,
provided that this service shall not relieve the supplier of any

wanranty obligations undex this coatract; and

© mningofﬂnepwchase:’spmamel,uthempplm’sphm
and/or on-site, in assembly, star-up,  opemation,
meintensnce, and/or repair of the supplied goods.

Prices charged by the supplier for incidenta] services, if not included in
the contract price for the goods, shall be agreed upon in advance by the
patties and shall not exceed the prevailing rates charged to otber
pasties by the supplier for similar services,

As'specified in scc.ﬁ:esnpphcrmaybereqwedloprmdcanywall
of the following maierials, notifications, and information pertaining to
spare paris manufactured or distributed by the supplier:

(a) such spare parts as fhe purchaser may elect to purchase from fhe
suppliexr, provided that this election shell not relieve the supplier
of sny warranty obligstions uvnder the contract; snd
(b) in the event of termination of production of the spare pats:
(')Mvanoenoﬁﬁeaumwthepmhwofmepcndmg
terminstion, in sufficient time fo permit the purthaser to
procure needed requirements; and

(@)following such terminatiop, furniching at 10 cost to the
purchaser, the blueprints, drawings, and specifications of the
gpare parts, if requested.

The supplier wamants that the goods supplied under the contract are
pew, unused, of the most recent or corrent models, and that they
incorporate sfl recent improvements in design and materisls unless
provided otherwise in the comtract. The supplisr further warmants that
all goods supplied under this contract shall have no defect, arising from
design, materials, or workmanship (except when the design and/or
material i required by the purchaser®s specifications) or from any act
or omission .of the supplier, that may develop under nonmai use of the
supplied poods in the comditions preveiling in the coontry of fins}
destination.

This wawanty shall remein valid for twelve (12) months afier the
goods, or any partion thereof as the case may be, have been delivered
to and accepted at the final destination indicated in the contract, or for
eighteen (18) months after the date of shipment from the port or place
of loeding in the source country, whichever period conchixdes easlier,
unless specified otherwise in SCC.

The purchaser shall promptly notify the supplier in writing of any
¢leims arising vader this wamanty.

Upon receipt of such noticé, the supplier shall, within the period
specified iz SCC and with all reasonable ‘speed, vepair or replace the
defective goods or parts thereof, without costs to the purchaser.

If the supplier, having been notified, fails to rémedy the defect(s)
within the period specified in SCC, the puschaser mey proceed to take



16. Payment

17, Prices

18, Coniract

19. Assignment

20. Subrontracts

21. Dalays ivthe
sappliex’s

16]

such remedia! action &s may be necessary, &l the suppliex’s risk and
expease and without prejudice to sny ofher rights which ka6 purchaser

The method and conditions of payment to, be made 1o the supplier
under this coniract shall be specified in SCC.

162 The supplier shell famish the purchaser with an invoice accompanicd

163

184

17.1

18.1

19.1

20.1

21.1

212

213

214

by 8 copy of the delivery note and upon fulfillment of otber- obligaticas
stipulxied in the contract.

Payments shall be made promptly by the porchaser, but in 120 case later
than thirty (30) days after submission of an invaice or claim by the

supplier.
Payment will be made in Rand unless ofberwise stipulsted in SCC.

Prices charged by the sopplier for goods delivered amd servioes
perfoamed vnder the contract shall not vary from the pricess quoted by
the supplier in his bid, with the exception of any yrice adjustments
suthorized in SCC or in the purcheser’s reguest for bid validity
extension, as the caze muy be.

No viriation in or modification of the tems of the contract shall be
made except by written amendmént sigoed by the parties concemed.,

The supplies shali not assign, in whole or in pert, its obligations to
perform undler the comtract, except with the purchaser’s prior written
consent. :

The supplier shall notify the purchaser in writing of all subcontracts
awzrded under this contracts if not already specified in the bid. Such
notification, in the origine] bid or later, shell not relieve the supplier
from eny lisbility or obligation under the contract.

Delivery of the goods and performance of services shall be mede by
the supplier in accordance with the time schedule prescribied by the
puarchaser in the contract.

If &t eny time during performance of thie contract, the supplier or its
subcontractor(s) should encounter conditions impeding timely delivery
of the goods and performauce of services, the supplier shall prompily
mﬁfyﬂw;mchaserinwxiﬁngofﬂwﬁﬂofﬁeddny, its Yikely
durstion and its cause(s). As soon as practicsble afier receipt of the
supplier’s notice, the purchaser shall evaluate the situation and may at
his discretion extend the supplier's time for performance, with or
without the imposition of penalties, in which case the extension shall
be matified by the parties by amendment of contract.

No provision in a tontract shall be deemed 1o prohiibil the obtaming of
supplies or services from a national department, provincial department,
or & local authority. ,

The right is reserved to procure outside.of the contract small quentities
or to have mintr essential services executed if an emergeacy aises, the

10



22. Penaliles

23. Termination
for defoult

sugﬂier’spointofmpplyisnotﬁmatedatornwﬂleplacewhmﬂw
supplies are required, or fhe supplier’s services are not readily
aveilsble.

21.5 Except as provided under GCC Clause 25, a delay by the supplier in

fhe performance of its delivery obligations shall render the supplier
lishle to the imposition of penslties, pursmant o GCC  Clause 22,
uniless an extension of time is agreed upon pursnant fo <SCC Clause
21.2 without the application of penslties. -

21.6 Upmmydelaybcymdﬂmcdcﬁwypaiodinmeuse of & sapplies

camﬂd,tbepmchnserman.wiwmoeﬁngﬂmcmct,bemﬁﬂed
10 purchase supplies of a similar quality snd up to the same> quantity in
substitution of the goods not supplied in conformity with the contract
and to retum any goods delivered leter at the supplier’s expense and
tigk, or to cancel the contract and buy such goods as may be required
1o complete the contract and without prejudice to his other rights, be
entitled 1o claim damages from the supplier.

22,1 SnlﬁeﬂmﬁCCGm%,ifﬂmmypﬁerfaﬁstoddiv&anym'anof

the goods ar to perform the services within the period(s) specified in
the contract, the purchaser shall, without prejudice to its othier remedies
under the contract, deduct from the contract price, €3 a penalty, a sm
calcalsted on the delivered price of the delayed poods or rnperformed
services using fhe current prime interest rate calculated for each day of
the delay vntl) sctoa] delivery or performance. The purchaser may also
oconsider terminstion of the contrect pursusnt to GOC Clsuse 23, -

23,1 mpwcbaser,withommejudiwtomyoﬂmmwdyforhaaebof

contract, by writlen notice of defsult sent to the supplier, wmay
terminate this contract in whole or in part

(e) ifmesupyﬁu&ﬂsmdeﬁmmyaallof.ﬂmgoodswiﬂﬁn
tbe period(s) specified in the contract, or -within any
extension thereof pranted by the purchaser pursuan to GCC
Clguse 21.2;

® if the Supplier fails to perform any other cbligation(s) under
the contract; or

© if the supplier, in the judgment of the purcheser, hes
engaged in comrupt or fraudulent practices in competing for
or in executing the contract,

232 mmeemmepmphawtamimthemminwhole ar in part,

the purchaser msy procere, upon sach texms and io such muamer as it
deems appropriste, goods, works or services similar to those undelivered,
and the supplier shall be lisblé to the purcheser for any exce'ss costs for
such similer goods, works or services. However, the supplier shall
oontitrue performance of the contract 1o the extent not terminated.

23.3 Where the purchaser terminates the contract in whole or in past, the

purchaser msy detide to impose & restriction penalty on the supplier by
prehibiting such supplier from doing busivess with the public sector fora
period not exceeding 10 years.

184 Hapurcmserinlendsimposingaresuicﬁononasuppﬁqorany

11



24. Antf-dumping
and
duties and xights

person sssociated with the supplier, the supplier will be allowwed a time
pﬂiodofnotmmﬂmm(M)dayuopmvidemonswhym
eavisaged restriction shonld not be imposed. Should the supplier fail to
mpmdwiﬂﬁnﬁesﬁwhuﬂfmm(u)daysﬂ:epmdmc may regard
meigtemdedmaltyasnotdsjectedagainstandmayimpweion the

235 Awmuﬁmﬁnposed'mmypmmbyﬂwmmmﬁng Officer /

Authority will, at the discretion of the Accounting Officer / Avthority,
also be applicable to any other enterprisc or guy pariner, manager,
dWmeWWWmmmwmw or
may exercise control over the enterprise of the fitet-mentioned person,
and with which enterprise or person the first-mentioned persom, is or wes
in the opinion «f the Accounting Officer / Authority sctively assodiated.

days of such imposition, fumish the Nationsl Treawary, with the
(8] ﬁememdad&wofﬁesuppﬁauﬂlwpmmmtym

(i) the date of commencement of the restriction
(i) the period of restriction; and
(iv) the reasons for the restriction.

These detosls will be loaded in the National Treasury’s central database
of suppliers or persons prohibited from doing business with the poblic
sector.

237 Ha court of lew convicts a person of an offence 88 conteanpleted in

sections 12 or 13 of the Prevention &and Combating of Comrupt Astivities
Act, No. 12 of 2004, the court mey also rule thet such person’s name be
endorsed on the Register for Tender Defoulters. When & parson’s name
has been endorsed on the Registes, the person will be prohibited from
doingbuainmwhhthepublicsectorfwapeﬁodnotbssthm five yearns
end not more than 10 years. The Natiopal Treasury is empowered fo
detenmine the period of restriction and each case will be dealt with on jts
ownp merits. According to section 32 of the Act the Register must be
open o the public. Thic Register can be perused on the National Treasary
webszite.

24.1 When, afier the date oflzid, pmymoml payments are required, or anti-

dumping or countervailing duties sre imposed, or the macmt of a
provisions] psyment or suti-dumping or cowntervailng right is
ﬁ:méedinrespeaofmdnmdwsubsidiudﬁnpm.ﬂaesuteis
noﬂiab!efounymnountsomquiredorinmosed.orforﬂm amount of
mymhm%en,aﬁetmesaiddm;mchapxwiﬁmﬁ
paymemisnolmerxequimdoranysach anti-foamping  or
countervailing ripht is sbolished, or where the amount “of snch
wwisimlpaymem«mysuduigbtisredu&d.anymdlfavmmme
difference shall on demand be paid forthwith by the contracior 1o the
Siste or the State may deduct such amounts from moneys (f any)
whichmayothuwbebednemﬁxeeonmctmin:egwdtosnpplieso:
services which he delivered or rendered, or is to deliver or vender in
terms of the contract or any other contract or any other amownd which

12



25, Foree
Majeure

26, Terminntion
for Insolventy

27, Setlemment of

28. Limftation of
Hiakility

may be due to him

25.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the
supplier shall not be liable for forfeiture of its performance security,
demages, or termination for default if and to the extent that his delayin
pesformance o ofher failure to perform his obligetions under the

contract is the yesult of an event of force majeure.

25.2 I & force msjeure situation arises, the supplier shall prompilly notify
the purchaser in writing of such condition end the cxuse thereof.
Unless otherwise direoted by the purchaser in writing, the supplier
shall continue to peaform its obligations vndex the contract as far as is
ressonsbly practical, and shall seck sll reasonable elternative means for
pesformance not prevented by the force mejeare event.

26.1 The purchaser may st any time terminate the contract by giving writien
uotice to the supplier if the supplier becomes benkrupt ox otherwise
insolvent. In this evént, termination will be without compensation to
the supplier, provided that such termination will not prejudice ar affeot
any right of action or remedy which bas acorued or will accrue
theresfter to the purchases.

271 If eny dispute or difference of any kind whetsosver arises betwesn the
purcheser snd the supplier in connection with or eriting oui of the
contract, the parties ghall mske every effort to resolvé amicsbly such
dispute or difference by mwtual consultation.

272 If, after thirty (30) days, the parties have fuiled to resolve their dispute
or difference by such moutusl cossuliation, then either the purcheser or
the supplier may give notice to the other party of his intention to
commence with mediation. No medistion in respect of this matter may
be commenced unless such notice i given to the other party.

27,3 Should it not be possible to settle a dispote by means of mediation, it
mey be setfled in a South African court of law.

274 Meiistion proceedings shall be conducted in sccordance with the rales
of procedure specified in the SCC.

27.5 Notwithstanding any reference to mediation and/or court proceedings
herein,

() the parties shall continue to perform their respective obligations
wnder the contract wnless they otherwise agree; and
(b) the purchaser shall pay the supplier any monies due the supplier.

28.1 Except in cases of criminal negligence or willfu misconduet, and in

the case of infringement pursueni to Clause 6;

(2) the supplier shall not be lisble to the purchases, whether in
comtract, tort, or otherwise, for any indirect or constquential loss
or damage, loss of use, loss of production, or loss of profits or
interest costs, provided that this exclosion shall not epply to any
obligation of the supplier to pay penalties and/or demages to the
purcheser; and

13



29. Governlng
angurge

80, Applicible
lawr

3]1. Notices

32, Tszses and

201

30.1

311

512

321

331

343

342

() the aggregate lisbility of the sopplier to the purchaser, whether
under the contract, in tart or otherwise, shall not exceed the total
contract price, provided that this lmitation shall not apply to the
cost of repairing or replacing defective equipment.

The comtract shell be written in English. All comeapondence and other

documents pertaining to the contract thet is exchanged by the parties

chall slso de writien in English.

The contract shel? be interpreted in accordance with Sowzth African
laws, unless otherwise specified in SCC.

Bvery witten aceeptance’ of 2 bid shill be posted to the supplier
concemed by registered or certified mail and any other notice to him
shall! be posted by ardinary mail to the address fnished i his bid or
to the address votified later by him in writing and such posting shall be
deemed 1o be proper sezvice of such notice

The time mentioned in the contract documents for performing eny act
after such aforesaid notice has been given, shall be reckoned from the
date of posting of such notice.

A foreign supplier shall be entirely. responsible for all taxes, stamp
doties, leemss fees, and other such levies imposed outside the

purchassr’s country.

A local supplier shell be entirely responsible for all takes, duties,
ficense fees, etc., incarred until delivery of the contracted goods to
the purchases.

No contrast ghall be concluded with any bidder whose tax 1msiters are
not in order. Prior to the award of a bid the Department znust be in
possession of a iax clearance certificate, submitted by the bidder,
This cerlificate must be an originel issued by the South African
Revenue Sexvices.

The NIP Programme sdministered by the Department of Trade and
Industry shall be applicable to all contracts. fhat are subject to the

NIP obligation. -

In terme of section 4 (1) (b) @) of the Compstition Act No. 89 of
1998, as emended, au agreement between, or concerted practice by,
firms, or a decision by an association of firms, js prohibited if it is
between parties in a horizontal relationship and if a bidder (s) iz / are
ergcontmctw(s)waslwereinvoheﬂ in collusive bidding (or bid
ripging).

If a bidder(s) or contractor(s), based on reasonsble grounds or
evidence obtained by the purchaser, has / have engaged in the
restrictive practice referred to above, the purchaser may refer the
matter to the Competition Commission for investigation end possible
fmposition of edministrative penslties as contemplated in the
Competition Act No. 89 of 1998.

14
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6.

Foretrust Building ,Martin Hammerschlag Way, Foreshore, Cape Town, 8001 or Private Bag X2, Viaeberg, 8018.

MLRF ENTITY MAINTENANCE AND CREDIT ORDER INSTRUCTION

(Please complete or mark with a "X" in black ink where applicable. A bank stamp is required to verify your banking details or alternatively
an account confirmation letter from the bank can be submitted.

TAKE-ON | [ NEW | [UPDATE] ENTITY TYPE [ BUSINESS |

[ DEFARTMENT | [EMPLOYEE] [OTHER]

_—

TITLE

SURNAME

FIRST NAME/S

BUSINESS NAME

EROM: TRADING NAME

CREDITOR/

ENTITY BUSINESS REG No.

(DETAILS) VAT REGISTERED Y| N

VAT REGISTRATION NO.

ID NO.

DEPARTMENT NAME

PERSAL NO.*

* For employees only

STREET / PHYSICAL

ADDRESS

POSTAL CODE

POSTAL ADDRESS

CONTACT

DETAILS

POSTAL CODE

BUSINESS TELEPHONE No.

DIALLING CODE

BUSINESS FACSIMILE No.

DIALLING CODE

NAME OF CONTACT PERSON

b ]

E-MAIL ADDRESS

CELLULAR TELEPHONE No. | [ i = [

. (|

DETAILS OF FINANCIAL INSTITUTION FOR ELECTRONIC BANKING TRANSFERS:
BANK NAME: | |

1
BANK DATE STAMP (NOT REQUIRED IF ACCOUNT
CONFIRMATION LETTER SUBMITTED)

BRANCH NAME & CITY/TOWN | |

(573 0l [0 59 =5 o=

I
accountnumser| |} F P L T T F b}
!

BRANCH NUMBER/CODE

ACCOUNT TYPE | CURRENT | SAVINGS | | TRANSMISSION | |

with the abovementioned bank.

1 / we understand that the credit transfers hereby authorised will be processed ele

the date on which funds will be available in my / our account.
This authority may be cancelled / changed by giving prior written notice, by way of

1/ We hereby request, instruct and authorise you to pay any amounts which may accrue to me / us to the credit of my / our account

ELECTRONIC FUNDS TRANSFER SERVICE", and l/we also understand that no additional advice of payment will be provided by my/our
bank. Details of each payment will be printed on my/our bank statement or any accompanying voucher.

I/ We understand that a payment advice will be supplied by the Marine Living Resource Fund in the normal way, and that it will indicate

ctronically through a system known as the "ACB

registered post or facsimile.

SIGNATURE OF l
AUTHORISED PERSON

PRINT NAME OF l
AUTHORISED PERSON

(DDIMMIYYYY):

POSITION HELD |

DATE

| [ |

DETAILS OF PERSON (S) AUTHORIZED TO ACT ON BEHALF OF THE SUPPLIER (Mandatory)

MLRF Supplier Database 11




§2<& forestry, fisheries
wa® 8 the environment

v i Department:
V Forestry, Fisheries and the Environment

REPUBLIC OF SOUTH AFRICA

THE MARINE LIVING RESOURCES FUND (MLRF), A SCHEDULE 3A PUBLIC ENTITY ESTABLISHED
IN TERMS OF THE PUBLIC FINANCE MANAGEMENT ACT, 1999 (ACT NO 1 of 1999) AND THE
DEPARTMENT OF FORESTRY, FISHERIES AND THE ENVIRONMENT (‘DFFE”) (IN ITS
COMMITMENT TO THE PRINCIPLES ENSHRINED IN THE CONSTITUTION OF THE REPUBLIC OF
SOUTH AFRICA, 1996) ADHERES TO THE PROVISIONS OF THE BROAD BASED BLACK
ECONOMIC EMPOWERMENT ACT, 2003 (ACT NO. 53 OF 2003) (B-BBEE), THE PREFERENTIAL
PROCUREMENT POLICY FRAMEWORK ACT, 5 OF 2000 (‘PPPF”) AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2022,

TERMS OF REFERENCE

MLRF217/26: TERMS OF REFERENCE FOR THE APPOINTMENT OF A SERVICE PROVIDER AS
AN INDEPENDENT ENVIRONMENTAL CONTROL OFFICER (“ECO”) BY THE MLRF IN
COMPLIANCE WITH THE STIPULATIONS IN THE ENVIRONMENTAL AUTHORISATION (“EA”) AND
THE ENVIRONMENTAL MANAGEMENT PROGRAMME (“EMPr”) FOR THE SEA-BASED
AQUACULTURE DEVELOPMENT ZONE (“ADZ”) LOCATED WITHIN SALDANHA BAY IN THE
WESTERN CAPE, FOR A PERIOD OF THIRTY-SIX (36) MONTHS.
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2.2.

2.3.

24,

PURPOSE

The Marine Living Resources Fund (MLRF), as the holder of the Environmental Authorisation (EA) for the
Saldanha Bay Aquaculture Development Zone (ADZ) must appoint a suitably qualified and experienced
service provider as an independent Environmental Control Officer (ECO) for the sea-based ADZ's
construction and operational phases of the development located within Saldanha Bay Municipality in the
Western Cape, in compliance with the stipulations outlined in the EA and the Environmental Management
Programme (EMPr), for a period of thirty-six (36) months.

To ensure that the mitigation/rehabilitation measures and recommendations referred to in the Saldanha
Bay ADZ EA are implemented under the provisions of the ADZ EMPr and that conditions stated therein
are fully adhered to.

INTRODUCTION AND BACKGROUND

An ADZ is an area that has been earmarked specifically for aquaculture activities with the purpose of
encouraging investor and consumer confidence; creating incentives for industry development, to provide
marine aquaculture services; manage the risks associated with aquaculture; as well as to provide skills
development and employment for coastal communities. The development of ADZs supports the Policy for
the Development of a Sustainable Marine Aquaculture sector in South Africa (2007) aimed at creating an
enabling environment that will promote growth and sustainability of the marine aquaculture sector in South
Africa, as well as to enhance the industry's contribution to economic growth.

Saldanha Bay is the primary area for bivalve production in South Africa, with the majority of oyster and
mussel production to date originating from the bay. As a result of improved opportunities for local mussel
import substitution, the opening up of export markets for oysters and mussels, and improved access to
water and land space through the Oceans Economy Operation Phakisa initiative, there has been a
continued interest in expanding and optimally utilizing the bay for further oyster and mussel production,
as well as exploring potential for finfish production in the outer more exposed parts of the bay.

To manage the bay holistically and create an enabling environment, the MLRF undertook an
Environmental Impact Assessment (EIA) for the establishment of an ADZ in Saldanha Bay in 2016/2017
and the EA (Annexure A) was granted on the 8" January 2018. Appeals against the authorisation were
lodged to the “then Minister of Environmental Affairs” and the authorisation was upheld as per the appeal
decision dated 7" June 2018. There have been subsequent administrative amendments to the EA which
can  be provided on  request  (EA:14/12/16/3/3/1/1728,  14/12/16/3/3/1/1728/AM1,
14/12/16/3/3/1/1728/AM2 and 14/12/16/3/3/1/1728/AM3).

One of the key conditions of the EA and EMPr (available on request) was the need for the holder of the
authorisation to appoint a suitably qualified and experienced independent Environmental Control Officer
(ECO) that will have the responsibility to ensure that the mitigation / rehabilitation measures and
compliance recommendations are implemented and ensure compliance with the conditions contained in
the EMPr.

COMPULSORY VIRTUAL BRIEFING SESSION

To ensure that service providers understand what is required from them with regards to this tender,
bidders must attend a compulsory virtual Briefing Session. The session will take place as follows:
= 27 May 2026 at 10:00am



= Platform: MS Teams

The link for the Briefing Session can be requested via email;

| Name ] | Email address
’ Ms Ncumisa Matiwane MLRFtenders@dffe.qov.za
‘ Ms Pamela Mtintelwa

*Bidders should use “MLRF217/26: Briefing Session” as the subject of the email of requesting link for the briefing

session.

4.1
411

41.2
413

414

415

4.15.1

SCOPE AND EXTENT OF WORK
The appointed service provider, as an independent ECO, will be expected to perform the following duties:

Liaise between the MLRF, operator appointed ECO's and Designated Environmental Officers (DEQ),
relevant authorities, the aquaculture operators and other lead stakeholders on all environmental concerns.

Oversee that the environmental monitoring is in accordance with the EA, EMPr and Sampling Plan.

A Condition of the EA is the establishment of two (2) management bodies, namely the Aquaculture
Development Zone Management Committee (AMC) and the Consultative Forum (CF). The AMC is an
intergovernmental forum aimed at overseeing, facilitating, managing, advising and monitoring aquaculture
operations in Saldanha Bay ADZ and a CF, a multi-stakeholder forum (public, industry and government)
aimed at promoting transparency and formal presentation and acknowledgement of public interest, prior
to the commencement of the activity. These committees have already been established but need to be
managed by the appointed service provider.

The AMC meetings are held on a virtual platform every two months and are held for an approximate
maximum duration of five (5) hours per meeting, which equates to six (6) meetings per annum with one
being held during each of the following months, January, March, May, July, September and November.
The AMC fulfils a coordination and supervising role and oversees compliance with the EMPr throughout
all phases of the aquaculture farming in the ADZ.

The CF meetings are held every three (3) months alternating between Saldanha Bay and Langebaan at
public venues or held at the discretion of the Department as virtual meetings. The CF meetings are held
for an approximate duration of five (5) hours per meeting, this equates to four (4) meetings each per
annum held during the following months, February, May, August and November, of these four meetings
two (2) should be physical meetings held in Saldanha Bay or in Langebaan and the remaining two (2)
meetings to be held on virtual platforms. The responsibility of the CF is to consider and comment on the
environmental monitoring data, advise on ADZ management and make recommendations to the AMC.
The CF will provide feedback to the AMC through the outputs (recommendations and advice) for the
AMC's consideration. The ECO is required to perform secretariat duties for both committees as outlined
below:

Perform secretariat duties for the AMC and CF by arranging meetings, printing documents (if a physical
meeting is held i.e. progress meeting agendas and minutes), archiving and filing all documents on the
Departments Electronic Document Management System (EDMS), reporting back and fulfil the role of
rapporteur for both committees.
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47
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4.10

2 Drafting of the Annual AMC Report (no more than 10 pages of which a template is available) which
summarises the activities achieved regarding the ADZ over the annual cycle which is submitted to the
Competent Authority (DFFE) for their records.

Preside as the Chairperson of the CF.

Monitor monthly performance of the contractor / farmers (and sub-contractors) and ensure compliance with
the ADZ minimum infrastructure guideline and AMC infrastructure approval, EA, EMPr and the site specific
EMPrs and associated Method Statements.

Validate the monthly Farm Monitoring Reports (FMRs) submitted by the operators to the ECO through monthly
site inspections. Capturing and summarising the Endangered Threatened and Protected (ETP) species data,
beach wash up waste data, as well as biofouling data, and the production data submitted by the operators in
the FMR template.

Manage all environmental incidents (spills, impacts, legal transgressions, etc.), as well as ensure that
corrective and preventive actions are taken in this regard and maintain an incident register which indicate the
significance of the incident.

Review and update the ADZ Emergency Response Protocol (ERP) on an annual basis and ensure (as a
minimum) that the contact details of all persons and organisations on the contact list are correct. In the event
that there is an Emergency which requires monitoring there may be a need for the ECO to make provision for
accommodation in Saldanha Bay. Service provider must make provision for three (3) events per year, and
these must be added under disbursements. Budget for professional fees, traveling cost should be included,
it should be noted that the costs for these site visits will only be claimed if there is an incident within the
contract period requiring intervention by ECO as per the definition of an incident contained in Section 30 of
National Environmental Management (NEMA) Act, 1998 which defines an “incident” in subsection (1) (a), of
NEMA as “an unexpected, sudden and uncontrolled release of a hazardous substance, includ ing from a major
emission, fire or explosion, that has caused or may cause significant harm to the environment, human life or
property”.

Maintain the public comments register in which all complaints/comments are recorded, as well as action/s
taken.

Conduct one review and amendment to the Compliance Strategy during the contract period. As well as issue
compliance directives to the operators for corrective action/s as required.

Facilitate and coordinate the resolution of conflicts within the scope of the management of the ADZ.

Conduct monthly site inspections of operators located in the ADZ on a rotational basis to ensure compliance
with the EA and ADZ EMPr. This would include capturing, validating and analysing the production data
submitted by operators monthly recorded in the FMRs into a pre-existing excel spreadsheet to monitor the
production thresholds as per the EA. The site inspection schedule should be developed to ensure that all
operators are assessed over an annual cycle, this would require travel and accommodation costs to Saldanha
Bay for the monthly site visits. The Service provider must make provision for monthly on the water site
inspections in Saldanha Bay ADZ, these are often arranged with the operators using either the operator’s
boat / vessel, or if this is not possible the service provider should include cost for hiring or the use of their own
boat for these inspections.

Ensure that monthly ECO inspections and auditing activities consider environmental aspects of the operations
relevant to the minimisation of environmental impacts and achievement of environmental goals as stipulated
in the EMPr.



4.11 Review environmental recommendations contained in the environmental monitoring reports undertaken by
suitably qualified specialists and ensure updates to EMPr or Method Statement to address such.

412 Liaise with the Competent Authority (DFFE) to ensure that all operational monitoring activities provide
sufficient, relevant information for the Competent Authority (DFFE) to be assured that aquaculture activities
are responsibly managed to minimise impact on the environment. This may require revision of the monthly
ECO site inspection template format, however templates can be provided upon request.

4.13 ECO to draft monthly ADZ Reports (these include the following: ECO Site Inspection Report, Monthly ECO
Compliance Report and the Summary ECO Report). Upon appointment, the ECO will commence with
updating of stakeholders register and submit these reports to the AMC and Competent Authority (DFFE) of
which a summarised version (Summary ECO report) must be submitted to the Consultative Forum (CF) for
their noting.

4.14 Advanced booking of Municipal venues for two (2) in person CF meetings to be held in Saldanha Bay or
Langebaan per annual cycle. The remaining two CF meetings will be held on virtual platforms albeit with prior
consultation with and consent from the MLRF.

4.15 Budget should be allocated to attend a maximum of twenty-four (24) additional stakeholder meetings which
may be held in Saldanha Bay/ Langebaan or Cape Town during the 36 months contract period or additional
work related to the project. These meetings should not be longer than Two (2) hours per meeting. These may
include, but are not limited to, ad hoc industry meetings, government meetings, workshops, public meetings,
Western Cape Provincial Coastal Committee meetings if so required, compliance related meetings between
the Department and industry, etc. This budget should cover the professional fees and traveling costs if
required (these can also be held virtually).

4.16 In fulfilment of the requirements of Condition 34 of the EA and Appendix 7 of the Environment Impact
Assessment (EIA) Regulations 2014, an External Auditor, who is competent in environmental auditing, will
have to be contracted via the ECO to undertake an EA and EMPr compliance audit and the appointed ECO
must make provision for the services in their project financial proposal. The audit must consider the processes
for such auditing as prescribed in Regulation 34 of GN R. 982. Auditing of compliance with EA, EMPr and
Closure Plan. The External Auditor, who must be independent of MLRF and the appointed ECO. External
audits for the Saldanha bay ADZ are required to be undertaken during the contract appointment period, i.e.
the Year 8 (February 2027), Year 9 (February 2028) and Year 10 (February 2029).

4.17 Update the ADZ EMPr according to findings of the above-mentioned External Audit Reports, where
necessary. The updated EMPr must be submitted to the Competent Authority (DFFE) for approval together
with the Audit Report and make provision for amendments as indicated by the Competent Authority (DFFE).
Cost for updating the EMPr and undertaking of the Public Participation Process after each audit process
should be catered for. Any amendment made to the EMPr must be signed off by a registered Environmental
Assessment Practitioner (EAP), i.e. Three (3) EMPr amendments and associated public participation
processes should be costed for within the proposed budget but would only be claimed if these are required.
The service provider should also communicate all modifications made to the ADZ EMPr to the relevant
stakeholders.

4.18 An inception meeting shall be held with the MLRF Project Team at the commencement of the project.
Thereafter, monthly progress meetings will be convened via virtual platforms. The Service Provider shall be
responsible for drafting the inception meeting minutes/report as well as the agenda and minutes for all monthly
progress meetings, for approval by the MLRF Project Manager. Meeting recordings shall be made available
to the DFFE Project Management Team upon request.



In addition, the Service Provider shall submit monthly progress reports to the MLRF Project Manager, aligned with
reporting requirements and agreed timelines.

4.19 The appointed service provider's project team may not change without notification and approval from the
MLRF Project Manager, and if changes are unavoidable, the replacement project team member must have
equivalent or better experience and qualifications as per the stipulations of these specifications for the ECO
or Secretariat with a team member who possesses equivalent or higher qualifications and experience than
the team member being replaced. The appointed service provider's project team members must render
required services for an unbroken period of the first six (6) months at least, before a replacement team
member is enlisted on the project to provide quality control and consistency on the project. A change will only
be allowed if it is impossible/impractical (case of death/health/iliness/legal reasons) to retain the same ECO
team throughout the contract period.

4.20 Facilitation of a hand over meeting and all relevant documents to be catered for in the budget to allow for
consistency in the project for the next service provider at the end of the thirty-six (36) month contract period.

4.21 The following templates will be provided by the MLRF thus the service provider cannot charge the MLRF for
development of the applicable document but may need to amend the templates to cater for the details of the
appointed service provider. The below templates will be provided:

a. Monthly ECO Compliance Report
b.  Monthly Summary Report
c. Site Inspection Report

AMC Annual Report

5. MANDATORY DELIVERABLES AND OUTCOMES (T0 BE READ IN CONJUNCTION WITH SECTION 4
ABOVE)

5.1 Monthly site inspection of operators on a rotational basis and recording of validated production data.

5.2 Monthly site inspection reports and site inspection schedule.

53 Monthly ECO Compliance report for the ADZ.

54 Summary version of the monthly ECO report.

55 Maintenance of compliance data base (ongoing).

56 Maintenance of records on EDMS (online system).

57 Submission of documents to the Competent Authority (DFFE) on a monthly basis.

5.8 Update the monthly documents received register.

5.9 Update the monthly communications register.

510  Update the monthly incident register.

511 Review and update the ADZ Emergency Response Protocol annually.

512 Review environmental recommendations contained in environmental monitoring reports when required.

513  Review and amendment to the Compliance Strategy.

5.14  Revise monthly ECO site inspection format when required.

515  Provide secretariat functions of the AMC and CF.

516 Reporting back and fulfil role of rapporteur at the AMC and CF meetings.

5.17  Chairing the CF meetings.

518  Logistical arrangements for the AMC and CF meetings.

519  Draft Annual AMC report.

5.20  Appointment of the External Auditor (professional fees of the external audit should be covered by the
bidder) and submission of Audit Report to the Competent Authority (DFFE).



5.21

5.22

523

5.24
5.25

5.26

7.2

7.3

74

Updating of the EMPr if required, submitting the application and conducting the public participation
process as per the legal requirements.

Active participation at 24 additional stakeholder meetings/ additional work in Saldanha Bay/ Langebaan
when required.

Active participation at inception meeting, bi-monthly (every two months) progress meetings and project
closure meeting with the MLRF Project Manager.

Compile and ensure safe storage of all monthly progress reports and meeting minutes.

Capture and summarise the ETP and waste, including the biofouling data and the production data from
the FMRs.

Facilitation of hand over meeting and documentation to the next appointed service provider at completion
of the contract.

PERIOD / DURATION OF APPOINTMENT

The contract with the appointed Service Provider will run for a period of thirty-six (36) months and will
commence as agreed in the Memorandum of Agreement (MOA) signed between the MLRF and the
Service Provider.

COSTING / COMPREHENSIVE BUDGET

A comprehensive costing must be provided in a separate envelope inclusive of all disbursement costs
and related expenditures inclusive of Value Added Tax (VAT). Refer to the additional pricing schedule
(Annexure B) for further details and SBD 3.3 to be completed. The SP must quote for all activities, and
these should be quoted in South African currency.

The MLRF shall not pay for any unproductive or duplicated time spent by the SP on any assignment
because of staff changes, outsourcing or re-drafting of reports due to errors, corrections or
incorrect/incomplete findings.

The MLRF reserves the right to negotiate with one or more preferred bidder(s) identified in the evaluation
process, regarding any terms and conditions, including prices without offering the same opportunity to
any other bidder(s) who have not been awarded the status of the preferred bidder(s).

In the event that a project requires travel to another province or office of the MLRF outside of Cape Town,
reasonable travel expenses may be claimed by the Service Provider as follows:

Accommodation is limited to a maximum of a three-star rated establishment, including meals and up to
two (2) soft drinks per person per meal. Accommodation rates are limited to @ maximum of R1 530.00
(one thousand five hundred and thirty rands) per night (rates may be revised as guided by the National
Treasury), including meals and soft -drinks as per the proposed cost-containment measures instituted by
the National Treasury at any given point in time;

Car hire limited to a Type B vehicle category, except where the use of an off-road vehicle, with higher
ground clearance is required in terms of a project;

Air flights are limited to economy class only;

Travel estimates must be included in the internal project engagement plan submitted to the Director:

Internal Project; and



Claims for travel expenses will be reimbursed at cost only, and any travel expenses in terms of this clause
must be supported by proof of expenditure and claims for mileage should be in line with the department

rates and Travel Policy which includes VAT.

7.5 Hourly rates for all team members should comply with the latest hourly consultants’ fees determined by
the Department of Public Service and Administration (DPSA) and advertised in DPSA’s website. Visit
https://www.dpsa.gov.za/policy-updates/nirm/consultants hourly fee rates/ for the latest available
rates.

7.6 The MLRF is against the frequent changing of ECO and thus service provider is required to adequately
and reasonable compensate the ECO/team a salary in line with the hourly rates circular from DPSA.

7.7 Prices should be quoted as per Annexure B. Price will be adjudicated on the total only.

8. EVALUATION METHOD

8.1 The evaluation for this bid will be carried out in four (4) phases:

e Phase 1: Pre-compliance or Initial screening
o Phase 2. Mandatory Requirement

e Phase 3. Due Diligence

o Phase 4: Price and Specific goals.

8.2 PHASE 1: PRE-COMPLIANCE OR INITIAL SCREENING

8.2.1  During this phase, bid documents will be reviewed to determine compliance with Supply Chain
Management Standard Bidding Documents and any other required returnable tax matters and whether
the Central Data Base (CSD) report has been submitted with the bid documents at the closing date
and time of the bid. Bids which do not satisfy the compliance criteria will not be evaluated further.

8.2.2  The bid proposal will be screened for compliance with administrative requirements as indicated
below:

Item No. Administrative Requirements Checklist

1 Master Bid Document Provided and bound

2 USB Same as master document

3 SCM - SBD 1 - Invitation to Bid Completed and signed

s SCM - SBD 2 - Tax Compliant and CSD  |Attach CSD registration number/proof of

registration registration and//SARS Tax PIN

5 SCM - SBD 3.3 - Pricing Schedule Completed and signed

6 SCM - NEW SBD 4 - Bidders disclosure Completed and signed




Item No.

Administrative Requirements

Checklist

SCM - SBD 6.1 - Preference Points Claim

7 Form in terms of the Preferential |Completed and signed.
Procurement Regulations 2022
s ) Valid B-BBEE Status Level Verification
Certificate issued by SANAS, or Accredited
Verification Agency, or B-BBEE Certificate
8 B-BBEE
issued by CIPC, or a Sworn Affidavit
commissioned by the Commissioner of
Oaths together with their bids
- S o _ Submit a Medical Health Practitioner's
9 Disability confirmation (if applicable) B o o
Certificate confirming the disability
In case of bids where Consortia / Joint
10 Ventures, Consortia agreement signed by  [Consortia /JV agreement completed and

both parties must be submitted with bid

proposal

signed, if applicable

1

Letter of Authority to sign documents on

behalf of the company

. Completed and signed

*NO — MLRF reserves the right to send a request for information (RFI) to the service provider in the
event of non-submission or unclear or incomplete document and request response to within seven (7)
days after the date of sending the RFI. If the documents are not submitted or completed in full after
the seven (7) days period, the MLRF will reject proposals and these will not be further evaluated for
Phase 2.

*NO - MLRF reserves the right to send a request for information (RFl) to the service provider in the
event of non-submission or unclear or incomplete document and request response to within seven (7)
days after the date of sending the RFI. If the document is not submitted or completed in full after the
seven (7) days period, the MLRF will not allocate preference points to the bidder.

10



8.3 PHASE 2: MANDATORY REQUIREMENTS

8.3.1  ltis recommended that the bidder completes the following table by answering YES OR NO and
attaching proof.
8.3.2  Only bidders who achieve a “Yes” and attach required proof for all mandatory requirements

may proceed for evaluation to Phase 3.

Requirement CheckI_CT)mpIiance ] f:omply:

Yes or No

1. The ECO/s must be registered with a relevant professional body | Provide a certified copy of
in the field of natural sciences (i.e. EAPASA or SACNASP) that | valid and active
promotes competency, independence and ethics registration  with  the

professional body.

Where the cettificate had

NB where more than one ECO will be involved, the Bidder must recently expired (within

specify who the lead ECO will be.

the last 12 months from

the bid closing date) or
expires on/before the
closing date of the bid,
then a proof of renewal

application/payment

need fo be aftached.

2. The ECO and the Secretariat (natural person) has experience | A comprehensive CV of
ECO (natural person) and
the Secretariat with clear
contactable references.

project manager/natural marine scientist. CV must

Mandatory Requirements:

in conducting at least two (2) marine environmental

management projects of a multi stakeholder nature as a

outline the

duties

CV template attached in Annexure C to be used. (two CVs to be performed as an
ECO  andlor
Secretariat

- include start and
end date
(mmiyyyy)  for
each job
experience.

- experience in

completed)

conducting  at

least two (2)

11



marine
environmental
management
projects of a
multi
stakeholder
nature as a
project
manager/natural

marine scientist

Include references
contact details (email
address/ cell  phone
numbers/landline

numbers)

3

The Bidder has experience in conducting ECO services for at

least two marine environmental projects.

Bidder is required to |
attach two (2) Reference
letters for the marine
ECO projects
successfully completed
from their clients.

The reference letters

must include the

following:

e letter heard,

e Project name

o Start and end date
of the project (e.g.
mm/yyyy)

e Full names of the
representative

e Signature and

e Contact  details
(email address, cell
phone
numbers/landline
numbers).

Note that  project

purchase orders or lefters
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| of appointment will not be

accepted as reference

lefters.

4. ECO has at least a BSc (Hons)/relevant NQF 8 in natural

sciences.

Certified copy of BSc
(Hons)/relevant NQF 8 in

natural sciences.

Provide a detailed project plan/proposal for the project.

The project plan/proposal must show understanding of work that
need to be done. Service provider to present details on their
understanding of what needs to be done, elaborate on all the
expected deliverables as listed in clause 5 above and how these will

be achieved over the 36 months period.

Project Plan must
include the below:

o Timeframes

o Milestones (Gantt
chart). * Gantt Chart
(for_the 36 months)

must include
timeframes for all
deliverables

e Team  compositions
(the team must include
the ECO and a
Secretariat)

¢ Understanding of how
the scope of work will
be implemented.

o Addresses ALL
expected deliverables
in clause 5 that have
timeframes and
realistc ~ milestones
and address ALL the
scope activities in
clause 4.

*the project plan must
include table of content
and must be detailed for
the MLRF to understand
how the project will be
implemented and

achieved.
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PHASE 3: DUE DILIGENCE

The Department shall have the right to perform due-diligence exercise during the evaluation process
of this bid and to reject proposals that do not comply with the requirements.

Only bid proposals that meet Phase one (1) and Phase two (2) will be considered for evaluation for
due diligence (Phase 3).

The MLRF will perform due diligence on:

8.4.3.1 Mandatory requirements in 8.3.2.

8.4.3.2 Premises of the bidder.

Live demonstrations and/or site inspections will be performed to confirm the ability of the bidder to
execute the project and the availability of sufficient personnel, working equipment, and other resources
to deliver the required services.

The MLRF will communicate the dates to the bidder/s beforehand.

Provide the representative with access to the offices of the bidder where the services will be offered.
Provide the MLRF with the documents that will be required to support management responses on the
due diligence questionnaire form. The MLRF will indicate the required documents beforehand.

To have the personnel who will be responsible for the demonstrations that will be required to be
available.

To have any other information or staff required for MLRF to successfully perform the due diligence.
To provide the MLRF before the date of the due diligence with the contact details of two people that
will be contacted on the day of the due diligence.

To reserve two (2) parking bays for the representative of the MLRF.

Bidder/s who do not demonstrate the ability to deliver the required services and the availability of
resources will NOT be evaluated further.

PHASE 4: PRICING AND SPECIFIC GOALS

Only bid proposals that meet the requirements of Phase one (1), Phase two (2) and Phase three (3)
may be evaluated on price and specific goals (Phase 4).

An evaluation of Price and Specific Goals Preference points on the suppliers that have successfully
qualified to this stage of evaluation.

Calculation of points for price - The Preferential Procurement Policy Framework Act (PPPFA)
prescribes that the lowest acceptable bid will score 80 points (for tenders under R50m) or 90 points
(for tenders above R50m) for price. Suppliers that quoted higher prices will score lower points for price
on a pro-rata basis.

The 80/20 as an appropriate preference point system will be used in the evaluation and adjudication
of this quote. However, it must be extended that the lowest acceptable quote will be used to determine
the applicable preference point system as per regulation (Section 3(2)(b) of the Preferential
Procurement Regulations (PPR) 2022, which states: “If it is unclear which preference point system will
be applicable, that either the 80/20 or 90/10 preference point system will apply and that the lowest
acceptable proposal will be used to determine the applicable preference point system”. Therefore,
either 80 or 90 points, depending on the rand value of the proposal, will be awarded to the supplier
who offers the lowest price, and proportionately fewer points are awarded to those with higher prices.
Either 20 or 10 points are then available as preference points for Specific Goals, as applicable. The
contract will be awarded to the Bidder that scores the highest total number of adjudication points per
category.

Calculation of points for Specific Goals

8.5.5

Points will be awarded to a Bidder for specific goals in accordance with the table below:
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A PRICE 80

B. Specific Goal Number of points (20)

51% black ownership

50% women ownership

Youth ownership

Disability

O| | | |00

Non-compliant contributor

*The definitions of the above specific goals are as per the PPR policy of the MLRF.

856

8.5.7

8.58

8.5.9

8.5.10

9.1

9.2

9.3

9.4

9.5

The SCM unit of the MLRF will allocate preferential points (Specific Goals) to each company for its
contribution towards empowerment of the black designated groups as prescribed in the Preferential
Procurement Regulations of 2022, women, people with disabilities, youth as well as local economic
development.

A Bidder will not be disqualified from the quotation process if the Bidder does not submit supporting
documents substantiating the specific goals preference points claimed or is a non-compliant
contributor. Such suppliers will score 0 for Specific Goals.

Bidders will be subject to SCM conditions of the Department — MLRF and the Preferential Procurement
Regulations, 2022 issued in terms of section 5 of the Preferential Procurement Policy Framework Act,
2000 (Act No 5 of 2000) (PPPFA).

The PPPFA prescribes that the lowest acceptable bid will score 80 or 90 points for price (as explained
above, depending on whether the bid prices are more or less than R50million). Suppliers that quoted
higher prices will score lower points for price on a pro-rata basis.

The contract will be awarded to the Bidder scoring the highest points subject to section 2(1) (f) of the
PPPFA, 2000.

BID SUBMISSION REQUIREMENTS

All completed documentation must be returned to the Marine Living Resources Fund (MLRF),
the entity of the Department of Forestry, Fisheries and the Environment (DFFE) before 11:00
on the 09 June 2026. The location of the drop off is: Tender Box, Ground Floor, Foretrust
Building, 2 Martin Hammerschlag Way, Cape Town, 8000.

Bidders should ensure that the following submission requirements, which will be needed for evaluation
purposes, are included in their bid proposal as outlined below.

The SP must draft a table of content which will indicate where each document is located in the
proposal.

The proposal shall consist of two parts, namely the technical bid and the pricing bid (master and
copies). Add documents that are required to be submitted with the bids. These documents include
those included in Phase one (1) and Phase two (2) of the evaluation criteria. Completed table of
mandatory requirements, as set out in the table in paragraph 8.3.2 of this document, together with all
necessary supporting documents and required documentary proof.

Standard bidding documents (SBD1, 2, 3.3, 4, and 6.1) completed and signed. A valid copy of the Tax
Clearance Certificate/ Tax Compliance Status Pin issued by SARS to the supplier/copy of Central
Supplier Database (CSD)/ MA supplier Number must be submitted together with the bid.
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In case of bids where Consortia / Joint Ventures / Sub-contractors are involved; such must be clearly
indicated, and each party must submit a separate copy of a valid Tax Clearance Certificate or copy of
Tax Compliance Status Pin or CSD/ MAAA supplier Number together with the bid.

Certified copies of identity documents of directors and shareholders of the company.

Entity registration Certificate (e.g. CK1).

Letter of Authority to sign documents on behalf of the company.

B-BBEE Certificates or Sworn Affidavits.

SPECIAL CONDITIONS OF CONTRACT

On appointment, the performance measures for the delivery of the agreed services will be closely
monitored by MLRF.

The MLRF will not be held responsible for any costs incurred by the SPs during the preparation,
presentation, and submission of the proposal.

The Project Manager will be responsible for the management of the Memorandum of Agreement
(MOA).

All the conditions specified in the General Conditions of Contract (GCC) will apply and where the
conditions in the special conditions of contract contradict the conditions in the general conditions of
contract, the special conditions of contract will prevail.

The bid proposals should be submitted with all required information containing technical information.

Travelling costs and time spent or incurred between home and office of the Service Provider and the
MLRF office will not be for the account of MLRF.

Poor or non-performance by the Service Provider will result in cancellation of the order and the MOA.
Should the Service Provider fail to perform, the MLRF reserves the right to cancel the appointment of
such Service Provider immediately and without any notice.

If the Service Provider is using industry boat, the MLRF should not be invoiced for a boat that is not
hired.

PAYMENT TERMS

The MLRF undertakes to pay out in full or as per deliverables within 30 (thirty) days all valid claims for
work done to its satisfaction upon presentation of a substantiated claim and the required reports stipulated
in the payment schedule which is part of the MOA. No payment will be made if and when there is
unsatisfactory work and or outstanding information or work not submitted by the Service Provider/s until

there is satisfactory improvement and or that outstanding information or work is submitted.

Payment by the MLRF shall be made by means of an electronic transfer into the Service Provider's bank

account.

Payment requirements:

The successful Service Provider shall render services to the MLRF in accordance with the Project
Plan and Project Scope.

The amounts are inclusive of VAT, and all disbursements shall be paid in South African Rands.

The MLRF reserves the right to, after consultation with the successful Service Provider, increase,
reduce or cancel the budget.

Disbursements of project funding will be agreed on for each project and disbursements will be made
on agreed and verified deliverables and indicators (targets) that are included in the Project Plan.

The successful Service Provider shall provide MLRF with an original tax invoice for the services
rendered. Once the MLRF has approved such an invoice and is satisfied with the services rendered
as outlined in the Project Plan, it will make payment to the successful Service Provider within 30 days
of approval of such a request.
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The successful Service Provider is required to submit the following documents with each invoice:
o Acting letter of the Manager of Service Provider (if applicable)
o Monthly/Period Project Progress Report

ALL INVOICES MUST ADDRESSED TO THE MLRF.

The Service Provider will be required to submit statement of account on a monthly basis.

12. ENQUIRIES
12.1. Should you require any further information in this regard, please do not hesitate to email:
Email address |

‘ Name

Ms Pamela Mtintelwa

Ms Ncumisa Matiwane MLRFtenders@dife.qov.za "

"Bidders should use “MLRF:217/26 Enquiries” as the subject of the email for all enquiries.
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environmental affairs

Depariment:
Environmental Affairs
REPUBLIC OF SOUTH AFRICA

Private Bag X 447- PRETORIA - 0001- Environment House - 473 Steve Biko, Arcadia- PRETORIA
Tel (+ 27 12) 399 9372

DEA Reference; 14/12/16/3/3/1/1728
Enquiries: Nyiko Nkosi
Telephone: 012-399-9392 E-mail: nnkosi@environment.gov.za

Ms Asanda Njobeni

Department of Agriculture, Forestry and Fisheries
Aquaculture and Economic Development

Private Bag X2

ROGGEBAAI

8012

Tel No: 021-402-3116
E-mail: AsandaN@daff.gov.za

PER MAIL / E-MAIL
Dear Ms Njobeni

APPLICATION FOR ENVIRONMENTAL AUTHORISATION IN TERMS OF THE NATIONAL
ENVIRONMENTAL MANAGEMENT ACT, 1998: GN R. 982/983: SEA BASED AQUACULTURE
DEVELOPMENT ZONE (ADZ) IN SALDANHA BAY WITHIN SALDANHA BAY LOCAL MUNICIPALITY IN
THE WESTERN CAPE PROVINCE

With reference to the above application, please be advised that the Department has decided to grant
authorisation. The Environmental Authorisation (EA) and reasons for the decision are attached herewith.

Note that the following areas which formed part of this application are not authorised as part of this decision and
the reason for not authorising them is because this Department has issued separate EAs to other applicants:

1. Southem Cross Salmon Faming (Pty} Ltd application located within a recommended ADZ area within Quter

Bay South area (10 ha) and Quter Bay North area (20 ha) with the following coordinates and DEA
Reference number 14/12/16/3/3/1/1728/1:

Point- Outer Bay South (10 ha) | Latitude | Longitude

SC-E 33° 4'34.80°S 17°57'45.70"E
SC-F 33°4'34.83'S 17°57'51.66°E
SC-G' 33°4'42 36"S 17°57'51.66"E
SC-H' 33° 4'41.46"S 17°57'45.63°E
Potnt: Quter Bay Norih (0ha} | Latitude Longltude

SC-A 33° 1'55.80"S 17°56'50.80"E
SC-B 33° 1'55.90"S 17°57'13.13"E
SC-C 33° 2'8.20"S 17°567'12.90"E
SC-D 33° 2'8.00"S 17°56'50.70"E




2. Molapong Aquaculture (Pty) Ltd application located within a recommen
area (approximately 40ha) and a site near Jutten Island {to be expande

the coordinates and DEA reference number 14/12/16/3/3/1/1728/2:

ded ADZ area within Big Bay North
d from 1 ha to 15ha) with following

3.
J Sea area 1- Big Bay (40 ha)
Point- [ Latitude | Longitude
J 33°02' 17.2"S ! 18°00" 04.3°E
K 33°0213.0'S 18°00' 24.7°E
L 33° 02 35.3"S 18°00' 33.6"E
M 33° 02’ 39.7°S 18°00' 13.0°E
8a Area 3- Near Jutten istand (to be expanded from 1 ha to 15na)
Point- Latitude Longitude
N 33° 04'23.9"S 17°57' 24 5"E
G 33° 04 40.0"S 17°57' 36.1"E
P 33°04'23.9"S 17°57" 36.1"E
Q 33°04'40.1"S 17°57' 24.5°E

in terms of Regulation 4(2) of the Environmental impact Assessment R
Reguiations), you are instructed to notify all registered interested and affe
(fourteen) days of the date of the EA, of the Department's
fact that an appeal may be lodged against the decision in
provisions regarding the submission of appeals as containe

Should any person wish to lodge an appeal against this decision
administrator, and a copy of the appeal to the a
organ of state with interest in the matter within
sent to the registered interested and affected

decision was sent to the applicant by the Dep

, hefshe must submit the appeal to the appeal
pplicant, any registered interested and affected party, and any
20 days from the date that the nofification of the decision was
parties by the applicant; or the date that the nofification of the
artment, whichever is applicable.

egulations, 2014, as amended (the
cted parties, in writing and within 14
decision in respect of your application as well as the
terms of the National Appeals Regulations, and the
d in the Regulations.

Appeals must be submitted in writing in the prescribed form to:

Mr Z Hassam, Director: Appeals and Legal Review of this Department at the below mentioned addresses.

By email: appeaisdirectorate@environment.gov.za;

By hand; Environment House
473 Steve Biko,
Arcadia,
Pretoria,
0083; or

By post: Private Bag X447,
Pretoria,
0001

Please note that in terms of Section 43(7) of the National Environmental Management Act, 1998, the lodging of
an appeal will suspend the environmental authorisation or any provision or condition attached thereto. In the
instance where an appeal is lodged, you may not commence with the activity until such time that the appeal is
finalised.
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To obtain the prescribed appeal form and for guidance on the submission of appeals, please visit the
Department's website at https://www.environment.gov.za/documentsforms#leqal authorisations or request a

copy of the documents at appealsdirectorate@environment.gov.za,

Yours faithfully

r: Integrated Environmental Authorisations

Department of Environmental Affairs

Date: ar/w/aad
CC. | Ms Sue Reuther SRK Consultin Email: sreuther@srk co.za
Mr Adri La Meyer DEA&DP Email: adn.lameyer@westemcag.gov.za




Sal# environmental affairs

Department:
Environmental Affairs
REPUBLIC OF SOUTH AFRICA

Environmental Authorisation

In terms of regulation 25 of the Environmental impact Assessment Regulations, 2014

Sea Based Aquaculture Development Zone (ADZ) in Saidanha Bay within Saldanha Bay Local

Municipality in the Western Cape Province

West Coast District Municipality

Authorisation register number:

14/12/16/3/3/1/1728

Last amended:

First issue

Holder of authorisation:

| DEPARTMENT OF AGRICULTURE,
FORESTRY AND  FISHERIES:
AQUACULTURE AND ECONOMIC
DEVELOPMENT

Location of activity:

WESTERN CAPE PROVINCE: Within
Saldanha Bay

This environmental authorisation does not negate the holder of the authorisation’s responsibility to

comply with any other statutory requirements that may be applicable to the undertaking of the activity.




Department of Environmenta} Affairs
Environmental Authorisation Reg. No. 14/12116/3/3/1/1728

Decision

The Department is satisfied, on the basis of information available fo it and subject to compliance with the
conditions of this environmental authorisation, that the applicant should be authorised to undertake the
activities specified below.

Non-compliance with a condition of this environmental authorisation may result in criminal prosecution or
other actions provided for in the National Environmental Management Act, 1898 (NEMA) and the
Environmental Impact Assessment (EIA) regulations.

Details regarding the basis on which the Department reached this decision are set out in Annexure 1.

Activities authorised

By virtue of the powers conferred on it by the National Environmental Management Act, 1998 (Act No.107
of 1998) and the Environmental Impact Assessment Regulations, 2014 the Department hereby
authorises —

DEPARTMENT OF AGRICULTURE, FORESTRY AND FISHERIES: AQUACULTURE AND
ECONOMIC DEVELOPMENT

{hereafter referred to as the holder of the authorisation)
with the foliowing contact details —

Ms Asanda Njobeni

Department of Agriculture, Forestry and Fisheries: Aquaculture and Economic Development
Private Bag X2

ROGGEBAAI

8012Tel: 021402 3116

E-mail: AsandaN@daff.gov.za




Department of Environmental Affairs
Environmental Authorisation Reg. No, 14/12/16/3/3/1/1728

to undertake the following activities (hereafier referred to as “the activity’) indicated in Listing Notice 1

(GNR. 983):

| Listed actlvities

Activity/Project description

| GNR. 983 ltem 7:
The development and related operation of

faciltties, infrastructure or structures for
aquaculture of sea-based cage culfure of
' finfish, crustaceans, reptiles, amphibians,

| Molluscs, echinoderms and aquatic plants
where the facility, infrastructure or
structures will have a production output
exceeding 50 000 kg per annum (wet
 weight).

The ADZ aims to establish new facilities, infrastructure or
structures in Saldanha Bay for sea-based cultivation,
primarily of molluscs (e.g. mussels, oysters), seaweeds
and finfish.

The ADZ area is projected to potentially produce up to;
- 27 597 ungraded / 15 203 graded tpa of bivalves; and
- 5000 tpa of finfish.

Anticipated production will thus exceed the threshold of
30 tpa at full operation of the ADZ.

Anticipated ADZ facilities, infrastructure or structures

include:

o Structures such as mussel rafts, longlines, fish cages
and barrels, moored to the sea bed and held afloat by
buoys, in four designated ADZ precincts within
Saldanha Bay; and

e Navigational buoys and lights to demarcate the
position of aquacutture areas / infrastructure.

It is expected that operators will initially make use of

existing fand-based facilities and vessel (off-) loading and
mooring structures.

t GNR. 983 lfem 17: i
Development The aquaculture structures (such as mussel rafts,
| () inthe see; longlines, fish cages and barels) will be moored to the
sea bed. The combined footprint of moorings for each

in respect of !




Depariment of Environmental Affairs
Environmental Authorisation Reg. No. 14/12/16/3/3/1/1728

Listed activities

ActivityiProject description

{f) infrastructure or structures with a
development footprint of 50 square
metres or more.

structure is well below 50 m2. The combined footprint of
all moorings for all structures within the ADZ may however
exceed 50 m2,

GNR. 983 ffem 19A:
The infilling or depositing of any material

of more than 5 cubic metres info, or the
dredging, excavation, removal or moving
of soil, sand, shells, shell grit, pebbles or
rock of more than 5 cubic metres from:
(iii) the sea.

The development may result in the moving of more than
5m? of sand, shells or rock in the sea and depositing of
material of more than 5 m3 (e.g, anchor biocks and/or
mussel shells) into the sea.

GN R.983 Item 42;
The expansion and related operation of

facilities, infrastructure or structures for
aquaculture of sea-based cage culture of
finfish, crustaceans, reptiles, amphibians,
molluscs, echinoderms and aquatic piants
where the annual production oufput of
such facility, infrastructure or structures
will be increassd by 50 000 kg {wet
weight) or more.

i
}

| in which case GN R. 983 Activity 7 applies.

A total of 464 ha are currently allocated for aquaculture in
Saldanha Bay; of these 151 ha are operational. Existing
operators also manage a number of on-shore processing
facilities. The existing aquaculture areas will be located in
and incorporated into the future ADZ areas.

The ADZ will increase the total allocated aquaculture area
by 420 ha to 884 ha in future. Annual production is
expected to increase by more than 50 000 kg (wet weight)
per annum at full operation of the ADZ.

Spatially, the ADZ may thus be considered an expansion
of existing aquaculture faciliies, infrastructure or
structures. However, the new farms in the ADZ may also
be considered new (though similar) structures, which may |
be operated by a range of (existing and/or new) operators,

GN R.983 Activity 54:

Expansion of facilifies (i} in the sea in
respect of (f} infrastructure or structures
where the development foofprint Js
' expanded by 50 square metres or more.

The aquaculture structures (such as rafts, fonglines and
fish cages) will be moored to the sea bed. The combined
footprint of moorings for each structure is well below 50

T



Department of Environmental Affairs
Environmental Authorisation Reg. No. 14/12/16/3/3/1/1728

Listed activities Activity/Project description

m2 The combined footprint of all moorings for all
structures within the ADZ may, however, exceed 50 m2.

As aquaculure structures are already moored in
Saldanha Bay, the ADZ may thus spatially be considered

an expansion of existing infrastructure in the sea by more
than 50 m2,

However, the new farms in the ADZ may also be
considered new (though similar) structures, which may be
operated by a range of (existing and/or new) aperators, in
which case GN R. 983 Activity 42 applies.

as described in the Basic Assessment Report (BAR) dated August 2017 at:

- ['Point | "7 Vafitude (8) 0 | o Lom jitide ()~

soopebie . fBEG.  [MIN ISEC - - |DEG [MIN.|SEC
Outer Bay North A 33 2 32.1 17! 55| 513
Outer Bay Norih B 33 1] 56.04 17, 57| 2652
Outer Bay North C 33 2| 48.06 17| 56| 3024
Outer Bay North D 33 2! 39.18 17 56! 756
Small Bay South E 33| 1 39.9 17! 57) 522
Small Bay South F 33 | 11 3222 17| 581 762
Small Bay South G 33 2 8.18 17 58| 32.22
Small Bay South H 33 2 219 17| 58| 2502
Small Bay North [ 33 0 12.6 17| 57| 426
Small Bay North J 33 0] 1278 17| 58 1.8
Small Bay North K 33 0 225 17| 58] 168
| Small Bay North L 33 0 22.8 17| 58| 345
| Smail Bay North M 33 0 309 17| 58| 34.38
! Small Bay North N 33 | 0! 3102 17| 58] 4212
Small Bay North 0 33| 0] 39.12 17| 58 42

| Smali Bay North P 33 | 0i 3888 17| 58| 2274
Small Bay North Q 33| 0! 4698 171 58 2262
Smali Bay North i R 331 0] 4682 17] 58] 13.02
Smali Bay North | 8 33 0l 534| 171 88| 129

| Smali Bay North LT 33 0] 5334! 17! s&71 3730
' Small Bay North U 33 0 40.2 17| 57| 37.38
Small Bay Norih Y 33 0! 4026 17| 57| 4224
| Big Bay North P W 33 1 2.7 18 1, 936
Big Bay North I X 33 | 1 53.52 18 1] 49.32
_| Big Bay North 1y _ 33 2! 51.06 181 11 345




Department of Environmental Affairs
. Environmental Authorisation Reg. No. 14/12/16/3/3/1/1728

| Big Bay North 4 , 33 3! 1.86 18 0| 2226

| Big Bay North [ AA 33 1 56.88 18 0| 534

| Big Bay North | AB 33 1 54.6 18 0! 462
Outer Bay South P AC 33 4 23.58 17 56 | 57.66
Outer Bay South | AD 33 4 8.64 171 57 [ 5166
Outer Bay South | AE 33 4] 4236 17 57| 51.66!
Outer Bay South | AF 33 4 34.26 17, 56 57.66|

the location indicated in the locality plan, attached as Annexure 2 of this authorisation

- for the estabiishment of a Sea-Based Aquaculture Development Zone (ADZ) in Saldanha Bay in the
Western Cape Province, hereafter referred fo as "the property”.

The recommended post-mitigation scenario for the project will include the following:

(a) ADZ Areas

The recommended post-mitigation ADZ area comprises four precincts in Saldanha Bay, adding 420ha of
new aquaculture areas in Saldanha Bay for a total ADZ comprising 884ha:

e Small Bay: no additional aquaculture areas;

o Big Bay North: north of Mykonos entrance channel;

o Quter Bay North: north of Port entrance channel, near Malgas Island: and

o Quter Bay South: south of Port entrance channel, near Jutten Island.

Currently farmed areas will be incorporated into the ADZ:

Currently Currently :
Area New argas Total future
allocated farmed
Small Bay 163 125 i : 163
Big Bay North 254 25 S 409
- Outer Bay North 37 1 T oE 216
| Outer Bay South 10 - i 85 96
| Tota 464 151 “ 884

(b) Species and methods for aquaculture production




Department of Environmental Affairs
Environmental Authorisation Reg. No. 14/12/16/3/3/1/1728

The following species are considered for farming in the ADZ;
o Currently cuitivated bivalve species:

Pacific oyster (Crassostrea gigas)

Mediterranean musse! (Mytilus gafloprovincialis)
Black mussel (Choromytilus meridionalis)

New indigenous shelifish species:

Abalone (Haliotis midae)

O ¢ 0o 0 0 ©

South African scallop (Pecten sulcicostatus)
» New indigenous finfish species:
o White Stumpnose {Rhabdosargus globiceps)
o Kabeljou (Argyrosomus inodorus)
o Yellowtait {Seriola lalandi)
» Alien finfish species:
o Atlantic salmon (Salmo salar)
o Coho salmon (Oncorfiynchus kisutch)
o King/Chinook salmon (Oncorhynchus tshawytscha)
o Rainbow trout (Oncorhiynchus mykiss)
o Brown trout (Saimo trutta)
o Seaweed:
o Gracilaria gracifis

Vi reduction methods for farming in the ADZ:

e Longlines for bivaive culture, comprising a surface rope with floats and moored at each end to fix the
line in position. The production ropes for mussels or oyster racks are then suspended from the
surface rope;

e Rafts for bivalve culture, comprising of a floating top structure moored to the seabed from which
mussel ropes are suspended;

e Cages for finfish production, constructed of circular flexible high density polyethylene with multi-
mooring systems; and

« Barrel culture for abalone, which can be deployed from rafts and longlines.

Table below shows summarises the Saldanha Bay ADZ areas, species and methods:
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ADZ ] Recommended species I"Recommended Production
Precinct (*individual species as per list provided above) Method

Currently cultivated bivalve species*

Indigenous shellfish species not currently i
Small Bay ) Rafts/longlines

cultivated*

Seaweed*

Currently cultivated bivalve species* ;

Indigenous shellfish species not currently Refit3longines

culti E
Big bay- Su wate:*
North gawee

Indi i ies*

I:;ilgefn:"us Ilnﬁsh species Floating cages

fen finfish {depths of more than 13m)
Mediterranean mussel (Mytilus galloprovincialis) .
_ o Sub-surface longlines
Outer Bay - | Black mussel {Choromytilus meridionalis)
North Indigenous finfish species*
. _ Floating cages
Alien finfish species*
Mediterranean mussel (Mytilus galloprovincialis) _
_ o Sub-surface longlines

Quter Bay - | Black mussel {Choromytilus meridionaiis)
South indigenous finfish species*

Alien finfish species*

Floating cages

(c) Extent of identified post-mitigation ADZ areas for bivalves and fish (ha)

Area . .- _Total ADZ Area - Bivalves " Figh
Small Bay 163 163 -
Big Bay North 409 367 42
Outer Bay North 216 76 140
Outer Bay South g6 - 96
Total 884 606 278

(d) Production Volumes




Department of Environmental Affairs
Environmental Authorisation Reg. No. 14/12/16/3/3/1/1728

e Bivalve Production
Based on calculations of the ecological carrying capacity of Saldanha Bay; the ADZ could support
total aquaculture bivaive production of up to 27 597 tpa ungraded / 15 203 tpa graded production.
» Finfish Production
Based on estimated production of nutrients from fish farming, finfish production should be limited
to 5 000 tpa. Assuming an average fish farming density of 40 tha, the recommended ADZ area
could accommodate up to 10 000 tpa finfish production. However, 5 000 ta will only be exceeded
if deemed acceptable based on stringent environmental monitoring.

(e) Sea-based Aquacuiture Actlvities

Sea-based activities associated with aquaculture in the ADZ include:

e Servicing and maintenance of aquaculture structures (such as rafts, lines, cages);

» Harvesting of cultivated species;

* Initial processing of bivalves, including de-clumping and grading, typically on the raft or support
vessel, and

o Vessel trips between the shore and aquaculture areas, e.g. fo service sfructures or harvest
species.

(f) Assoclated Sea-based Infrastructure
Besides the rafts, lines, cages and barrels (including moorings and flotation devices) required for
aquaculture, the following associated sea-based infrastructure is required:
» Navigational lights demarcating aquaculture areas; and

e Mooring facilities for boats.

Note that this environmental authorisation does not include:

1) authorisation of the fand based facilities, since the detailed information for land based facilities
will depend on the specific cultivated species and production methods chosen by the individual
operators within the ADZ. Should the land based activities of the individual operators leasing
areas within the ADZ trigger any listed activities in ferms of the NEMA EIA Requlations,
authorisation for those land based activities will need to be obtained from the Competent
Authority prior to commencement of the activity by the individual operators;
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2) authorisation of currently allocated and farmed areas within the ADZ, since these areas are
already existing; and
J) authorisation of the following areas, which formed part of the application for environmental
authorisation. The reason for not authorising them is because separate environmental
authorisations have been issued to other aquaculture operators for the same areas:
a} Southem Cross Salmon Farming (Pty) Ltd application located within a recommended ADZ area

within Outer Bay South area (10 ha) and Quter Bay North area (20 ha) with the following
coordinates and DEA Reference number 14/42/16/3/3/1/4728/1:

Point: Outer Bay South (10ha) ., . | Latiude | Longitude ~ T
SC-E 33° 4'34.80"S 17°65745.70°E
SC-F 33° 4'34.83'S | 17°57'51.66'E
| SCG' 33° 442.36"S | 17°57'51 66'E 1
[ SCH 33° 441.46'S | 17°5745.63'E
-Point: Outer Bay North (20he) . - [ Lafitude * "~ - - | Longitude - - 7.
| SC-A 33° 1'55.80"S 17°66'50.80°E
SC-B 33° 1'55.90'S 17°5713.13°E
SC-C 33° 28.20"S 17°5712.90°E
| SC.D 33° 28.00'S 17°56'50.70°

b) Molapong Aquaculture (Pty) Ltd application located within a recommended ADZ area within Big
Bay North area (approximately 40ha) and a site near Jutten Island (to be expanded from 1 hato
15ha) with following the coordinates and DEA reference number 14/12/16/3/3/1/728/2:

SRS Tt o Sepgreal-BigBay(@0ha) - .
Point- | Latitude Longitude
J | 33°02 17.2'S 18°00' 04.3'E
K | 33°02'13.0'S 18°00' 24.7'E
L | 33°02'35.3' 18°00' 33.6°
M | 33° 02 39.7S 18°00' 13.0'E
el - SeaArea 3 Near Jutten isiand (fo be expanded from 1 hato ioha) .
Points Latitude Longitude
N 33° 04' 23.9'S 17°57' 24 5°E
G 33° 04 40.0°S 17°57' 36.1°E
P 33°04' 23.9'S 17°57 36.1°E
|a 33° 04' 40.1"S | 17°57' 24 5°E 1

10
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Conditions of this Environmental Authorisation

Scope of authorisation

1. The post-mitigation scenario for the construction of the Sea-Based Aquaculture Development Zone

in Saldanha Bay within West Coast District Municipality in the Western Cape Province is approved
as per the geographic coordinates cited above (excluding currently allocated and farmed areas, and
areas where authorisations have been issued to other aquaculture operators for the same areas, as
per the above).

2. Authorisation of the activity is subject to the conditions contained in this environmental authorisation,
which form part of the environmental authorisation and are binding on the holder of the authorisation.

3. The holder of the authorisation is responsible for ensuring compliance with the conditions contained
in this environmental authorisation. This includes any person acting on the holder's behalf, including
but not limited to, an agent, servant, contractor, sub-contractor, employee, consultant or person
rendering a service to the holder of the authorisation.

4. The activities authorised may only be carried out at the property as described above.

5. Any changes to, or deviations from, the project description set out in this environmental authorisation
must be approved, in writing, by the Department before such changes or deviations may be effected.
In assessing whether to grant such approval or not, the Department may request such information
as it deems necessary to evaluate the significance and impacts of such changes or deviations and it
may be necessary for the holder of the authorisation to apply for further environmental authorisation
in terms of the regulations.

6. The holder of an environmental authorisation must apply for an amendment of the environmental
authorisation with the competent authority for any alienation, transfer or change of ownership rights
on the property on which the activity is to take place.

7. This activity must commence within a period of five (05) years from the date of issue of this
environmental authorisation. if commencement of the activity does not occur within that period, the
authorisation lapses and a new application for environmental authorisation must be made in order
for the activity to be undertaken.

8. Commencement with one activity listed in terms of this environmental authorisation constitutes
commencement of all authorised activities.

1
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Nofification of authorisation and right to appeal

9. The holder of the authorisation must notify every registered interested and affected party, in writing
and within 14 (fourteen) calendar days of the date of this environmental authorisation, of the decision
to authorise the activity.

10. The nofification referred o must -

10.1. specify the date on which the authorisation was issued;

10.2. inform the interested and affected party of the appeal procedure provided for in the National Appeal

Regulations, 2014;

10.3. advise the interested and affected party that a copy of the authorisation will be furnished on

request, and

10.4. give the reasons of the competent authority for the decision.

Commencement of the activity

11. The authorised activity shall not commence untfil the period for the submission of appeals has lapsed
as per the National Appeal Regulations, 2014 and no appeal has been lodged against the decision.
In terms of section 43(7), an appeal under section 43 of the National Environmental Management
Act, 1998 will suspend the environmental authorisation or any provision or condition attached thereto.
In the instance where an appeal is lodged you may not commence with the activity until such time
that the appeal has been finaiised.

Management of the activity

12. The Environmentat Management Programme (EMPr) submitted as part of the Application for EA is
hereby approved. This EMPr must be implemented and strictly adhered to. Individual operators must
compile individual site specific EMPrs for the individual farms that are to be leased in the ADZ, The
individual EMPrs must be in fine with the recommendations of this overarching approved EMPr and
the conditions of this EA. The individual EMPrs must be submitted to the ADZ Monitoring Committee
(AMC) (see Condition 12 below) for endorsement and to the Department for record keeping
purposes, before commencement of operations by the individual operator.

12
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ADZ Management

13.

14.

15.

16.

17.

To ensure appropriate ADZ management, two management bodies must be established by the holder
of the authorisation prior to commencement of the activity.

13.1. An ADZ Management Commitiee (AMC), comprising of, but not limited to, the Department of
Agriculture, Forestry and Fisheries (DAFF), the Department of Environmental Affairs (DEA)
(Oceans and Coasts / Biodiversity Branches), DEA (Integrated Environmental
Authorisations), DEA Compliance and Monitoring, the Westem Cape Department of
Environmental Affairs and Development Planning (DEA&DP) and the Transnet National Ports
Authority (TNPA), to fulfil a coordinating and supervising rele and ensure compliance with the
EMPr throughout all phases of aquaculture farming in the ADZ : and

13.2. A Consultative Forum that includes other relevant government departments, authorities and
relevant local / public interest organisations, to review environmental monitoring data, advise
on ADZ management and make recommendations to the AMC. The Consultative Forum will
therefore feed into the AMC through the oufputs {recommendations and advice) that it
provides to the AMC for consideration.

Upon establishment of the Consultative Forum, a notice must be published in a local newspaper
announcing the inception of the Consultative Forum, providing contact details for the Consultative
Forum Secretariat and inviting interested stakeholders to register on a stakeholder database to
receive relevant notifications about the ADZ.

ADZ Management Committee

The function of the AMC is to oversee, facilitate, manage and monitor aquaculture operations in the
ADZ. DAFF, as the applicant, is primarily responsible for day-to-day management of the ADZ and
ensuring the implementation of and adherence to the overarching approved EMPr, with appropriate
support and guidance provided by the other AMC members:

The AMC must be consulted before the appointment of the project ECO, to ensure that they are
suitably qualified and have the relevant expertise to monitor and ensure compliance with the
conditions of the EA and EMPr.

The AMC must meet before the commencement of construction activities to appoint a Chairperson
and fo discuss the Terms of Reference (the member constitution, purpose, outcomes, roles and

13
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functions of the AMC, including but not limited those specified in this authorisation). From then on,

the AMC must sit once every two months and special meetings can be convened on special or

emergency situations.

18. The Chairperson must be an independent person, with experience in the environmental management

and marine aquaculture field and/ or industry.
19. Key functions of the AMC are to:

19.1.
19.2
19.3.
19.4.
18.5.

19.6.
19.7.

19.8.
18.9.

19.10.

19.11.

Monitor aquaculture operators’ compliance with the EMPr and ADZ EA conditions:
Oversee environmental monitoring related to ADZ aquacuiture activities in Saldanha Bay;
Monitor production volumes in the ADZ;

Make decisions based on the outcomes of environmental monitoring, which could lead to
the amendment of operations within the authorised ADZ;

Make recommendations for improvements and amendments to the DAFFs overarching
approved EMPr when required;

Settle disputes regarding the interpretation of requirements in the EMPr and EA;

Consider the advice, recommendations and inputs of the Consultative Forum with regards
to environmental monitoring within Saldanha Bay and the management of the ADZ.
Receive and manage stakehoider comments;

Record and, if necessary, coordinate a response to environmental incidents related to
aquaculture operations;

Review and comment on new / expanded aquaculture farm proposals within the approved
ADZ; and

Provide updated information to the Consultative Forum for distribution to the public (e.g.
farm coordinates, water quality information, and notification of new aquaculture operations).

20. The AMC organisational structure must make provision for various functions, including:

20.1.
20.2.

Chairperson: Calls and chairs meetings of the AMC;

Secretariat: Fulfils secretariat functions, including:

20.2.1. Maintenance of member details and arrangement of meetings;

20.2.2. Compifing and distribution of meeting notes;

20.2.3. Distribution of communication to AMC members, Consultative Forum and
aquaculture farmers in the ADZ;

20.2.4, Maintenance of a database of registered (public) stakeholders:

20.2.5. Drafting and distribution of regular (at least quarterly) AMZ Reports to all Consultative
Forum members and registered stakeholders on activities in the ADZ;

14
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20.2.6. Administration of and responding to stakeholder comments on aquaculture activities
in the ADZ; and
20.2.7. Reporting on stakeholder aspects at AMC meetings

20.3. Environmental Representative: Fuifils environmental control functions, including:

20.3.1. Liaising with the suitably qualified service provider(s) appointed to attend to environmental

sampling, monitoring and auditing aspects in the ADZ to ensure that monitoring is
implemented as per the requirements:

20.3.2. Receiving and reviewing monthly Farm Monitoring Reports;

20.3.3. Receiving and reviewing environmental sampling, monitoring and audit results;

20.3.4. Notifying the Chairperson in the event any aspects require immediafe attention of the AMC;

20.3.5. Notifying the Secretariat in the event any aspects require immediate attention of other

aquaculture farmers in the ADZ; and

20.3.6. Reporting on environmental aspects at AMC meetings.

Consultative Forum

21. The holder of the authorisation must invite representatives of other relevant government

departments, authorities, relevant local / public interest organisations and ADZ operators to become

members of the Consultative Forum, including the following institutions / organisations:

21.1.

21.2,
21.3.
214,
21.5.

Government and authorities; South African National Parks (SANParks); Western Cape
Department of Agriculture (DoA); CapeNature; and Saldanha Bay Municipality;
Aquaculture industry:

Local industry association representing operators in the ADZ,

Farmers operating in the ADZ;

Other organisations: South African National Defence Force (SANDF) / South African Navy
(SAN); Saldanha Bay Water Quality Forum Trust (SBWQFT); and Representatives of the local
fishing industry.

22. Forum members will join on a voluntary basis and at no costs to DAFF.

23. Key functions of the Consuitative Forum are to:

23.1.
23.2.
23.3.

Review environmental monitoring data related to aquaculture in Saldanha Bay;

Make recommendations to the AMC based on the outcomes of environmentai monitoring; and
Provide a platform for discussion of environmental management in the ADZ and advise the
AMC on ADZ Management.

15
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Frequency and process of updating the EMPr

24,

25.

26.

27.

28.

The EMPr must be updated where the findings of the environmental audit reports, contemplated in
Condition 29 below, indicate insufficient mitigation of environmental impacts associated with the
undertaking of the activity, or insufficient levels of compliance with the environmental authorisation
or EMPr.

The updated EMPr must contain recommendations to rectify the shortcomings identified in the
environmental audit report,

The updated EMPr must be submitted to the Department for approval together with the environmental
audit report, as per Regulation 34 of GN R. 982. The updated EMPr must have been subjected to 3
public participation process, which process has been agreed to by the Department, prior to
submission of the updated EMPr to the Department for approval.

In assessing whether to grant approval of an EMPr which has been updated as a result of an audit,
the Department will consider the processes prescribed in Reguiation 35 of GN R.982. Prior to
approving an amended EMPr, the Department may request such amendments to the EMPr as it
deems appropriate to ensure that the EMPr sufficiently provides for avoidance, management and
mitigation of environmental impacts associated with the undertaking of the activity.

The holder of the authorisation may apply for an amendment of an EMPr, if such amendment is
required before an audit is required. In assessing whether to grant such approval or not, the
Department will consider the processes and requirements prescribed in Regulation 37 of GN R. 882,

Monitoring

29.

The holder of the authorisation must appoint a suitably qualified and experienced independent
Environmental Control Officer (ECO) for the construction phase of the development that will have the
responsibility to ensure that the mitigation/rehabilitation measures and recommendations referred to
in this authorisation are implemented and to ensure compliance with the provisions of the EMPr.
231, The ECO must be appointed before commencement of any authorised activities.
29.2.  Once appointed, the name and contact details of the ECO must be submitted to the
Director: Compliance Monitoring of the Department,
28.3. The ECO must keep record of all activities on site, problems identified, transgressions noted
and a schedule of tasks undertaken by the ECO.

16
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29.4. Al monitoring studies conducted/commissioned by the Department of Agriculture, Forestry
and Fisheries within Saldanha Bay must be reviewed by an independent specialist to verify
findings before the report is submitted to the AMC.

28.5.  Findings of the daily monitoring by the ECO must be summarised into a monthly report which
must be presented by the ECO to the AMC at the bi-monthly meetings.

20.6. The ECO must also submit a detailed monitoring report to the Directorate: Compliance
Monitoring en a monthly basis. A summarised version of this report must also be made
available to all AMC members on a monthly basis.

Recording and reporting to the Department

30.

31.

32.

33.

34,

35.

Al documentation e.g. audit/monitoring/compliance reports and notifications, required to be
submitted to the Department in terms of this environmental authorisation, must be submitted to the
Director: Compliance Monitoring of the Department at Directorcompliance@environment.gov.za.
The holder of the environmental authorisation must, for the period during which the environmental
authorisation and EMPr remain valid, ensure that project compliance with the conditions of the
envionmental  authorisaion and the EMPr are audited, and that the
audit reports are submitted to the Director Compliance Monitoring of the Department at
Directorcompliance@environment.gov.za.

The frequency of auditing and of submission of the environmentai audit reports must be as per the
frequency indicated in the EMPr, taking into account the processes for such auditing as prescribed
in Regulation 34 of GN R. 982.

The holder of the authorisation must, in addition, submit an environmental audit report to the
Department within 30 days of completion of the construction phase (i.e. within 30 days of site
handover) and a final environmental audit report within 30 days of completion of rehabilitation
activities.

The environmental audit reports must be compiled in accordance with Appendix 7 of the EIA
Reguiations, 2014 and must indicate the date of the audit, the name of the auditor and the outcome
of the audit in terms of compliance with the environmental authorisation conditions as well as the
requirements of the approved EMPr.

Records relating fo monitoring and auditing must be kept on site and made available for inspection
to any relevant and competent authority in respect of this development.

17
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Notification to authorities

36. A written notification of commencement must be given to the Department no later than fourteen (14)
days prior to the commencement of the activity. Commencement for the purposes of this condition
includes site preparation. The notice must inciude a date on which it is anticipated that the activity
will commence, as well as a reference number.

Operation of the activity

37. A written notification of operation must be given to the Department no later than fourteen (14) days
prior to the commencement of the activity operational phase.

Site closure and decommissioning

38. Should the activity ever cease or become redundant, the holder of the authorisation must undertake
the required actions as prescribed by legislation at the time and comply with alf relevant legal
requirements administered by any relevant and competent authority at that time.

Specific conditions

39. An integrated waste management approach must be implemented that is based on waste
minimisation and must incorporate reduction, recycling, re-use and disposal where appropriate. Any
solid waste must be disposed of at a landfil licensed in terms of section 20 (b) of the National
Environment Management Waste Act, 2008 (Act No.59 of 2008).

40. No new mooring blocks must be placed within a 200m of the Merestein site (33.087355°S,
17.955044°E - WGS84,Decimal Degrees)

41. A detalled anchor distribution plan must be provided to the Maritime and Underwater Cuitural
Heritage Unit at SAHRA once this has been finalised. This plan can be used to reassess potential
shipwreck impacts to assist developers in determining whether to amend placement plans to avoid
incurring further heritage intervention costs.

42. Diver surveys must be completed during the activities required for setting anchor arrays. Commercial
divers working on the project must be provided with brief orientation training. If wreck material is
identified, archaeoliogists must be contracted to make an assessment.

18
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43.

44,

45.

46.

47.

48.

The location and nature of any identified maritime and underwater cultural heritage resource must
be provided to a maritime archaeologist and to the South African Heritage Resources Agency for
inclusion on their Shipwreck Database.

Should evidence of archaeological material be identified, the Maritime and Underwater Cultural
Heritage Unit at SAHRA must be notified and an afchaeologist must assess the findings

Should any wreck site, or part thereof, or object or artefacts from a wreck site be disturbed during
operations, a permit from SAHRA must be acquired prior to continuing with activities.

Benthic Mapping / survey of the area under individual farms must be undertaken by prospective
operators before the commencement of the operational phase in order to establish baseline
conditions for monitoring purposes.

Monitoring points must be established before the commencement of farming activities on each site
in order fo measure pre-famming baseline conditions with observed conditions during the operational
phase. The number and placement of these monitoring points, and the parameters measured, must
be appropriate to the maricuiture activity type (and its by-products) at that site, the benthic habitat at
that site, as well as the prevailing environmental condiitions (such as the dominant current directions).
The information gathered from monitoring points must be used to guide the phased development of
each site.

Predictive dispersion models must be developed within 2 years of new aquaculture activities
commencing and these must be used together with monitoring and other information to inform the
continuous management of the Saldanha Aquaculture Development Zone.

ADZ phasing-in of aquaculture expansion

49.

50.

The holder of the authorisation must limit annual ungraded shellfish production to 10 000 tpa for the
first two years, increasing thereafter annually by up to 5 000 tpa, only if monitoring results indicate
that environment health has been maintained and impacts remain manageable, to a maximum of 27
600 tpa ungraded production,

The holder of the authorisation must implement a phased approach for the development of finfish
cage culture in the ADZ by:

50.1. Limiting annual increases in finfish production to no more than 1 000 tpa to a maximum of 5
000 tpa achieved over a 5 year period, only if monitoring results indicate that environment
health has been maintained and impacts remain manageable.

50.2. Splitting the recommended annual increase in production between Big Bay and Quter Bay.

19

r



Department of Environmental Affairs
Environmental Authorisation Reg. No. 14/12/16/3/3/1/1728

51. Finfish production beyond 5 000 tpa, to a maximum of 10 000 tpa, must only be pursued if:

51.1. Ecological monitoring indicates that production of 5 000 tpa has no adverse ecological effects,
and there is adequate information to permit further expansion in fish production;

51.2. Intensified monitoring is applied (a detailed monitoring plan to be implemented) and that
expanded production can only occur by following a more precautionary ramp up approach
(where the expanded production is phased in over at least a five-year period, provided
ongoing monitoring has indicated that resource quality objectives are maintained); and

51.3. In the ramp up period, and for any production beyond five years, a further period of strict

monitoring and environmental quality standards is introduced. Shouid standards or
precautionary limits be approached or exceeded, sampling and monitoring plans must include
a response procedure that leads to appropriate downward adjustments of fish production.

52, “These detailed monitoring plans, for intensified monitoring in the expanded finfish production
scenario (i.e. finfish production beyond 5 000 tpa, to a maximum of 10 000 tpa), must be submitted
to the Department for approval, prior to this expansion in finfish production commencing”.

53. The holder of the authorisation must ensure that the findings of the dispersion modeliing inform the
site specific EMPrs (to be compiled individual operators), Sampling Plan, ADZ layout and expansion.

54. Environmental monitoring must be implemented to inform management and expansion of operations
as part of the phased approach

General

55. A copy of this environmental authorisation, the audit and compliance monitoring reports, and the
approved EMPr, must be made available for inspection and copying-

55.1, atthe site of the authorised activity;

95.2. to anyone on request; and

55.3. where the holder of the environmental authorisation has a website, on such publicly accessible

website.

56. National govemment, provincial government, local authorities or committees appointed in terms of
the conditions of this authorisation or any other public authority shall not be held responsible for any
damages or losses suffered by the holder of the authorisation or his/her successor in fitte in any
instance where construction or operation subsequent to construction be temporarily or permanently
stopped for reasons of non-compliance by the holder of the authorisation with the conditions of
authorisation as set out in this document or any other subsequent document emanating from these
conditions of authorisation.
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Date of environmentai authorisation: 9;{/ 6:; /c?oﬂ‘

Chief Director-integrated Environmental Authorisations
Department of Environmental Affairs
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1,

Annexure 1: Reasons for Decision

Information conslidered in making the decision

In reaching its decision, the Department took, infer alig, the following into consideration -

a)
b)

The information contained in the BAR dated August 2017

The comments received from DEA Ocean and Coast, SANParks, West Coast District Municipality,
Department of Environmental Affairs and Develapment Planning, Saldanha Bay Local Municipality,
Cape Nature and Interested and Affected Parties as included in the BAR dated August 2017;
Mitigation measures as proposed in the BAR dated August 2017 and the EMPr;

The information contained in the specialist studies contained on the BAR; and

The objectives and requirements of relevant legisiation, policies and guidelines, including section
2 of the National Environmental Management Act, 1998 (Act No.107 of 1998).

Key factors consldered in making the decision

Allinformation presented to the Department was taken into account in the Department’s consideration of

the application. A summary of the issues which, in the Department’s view, were of the most significance

is set out below.

a)

The existing areas are not authorised as part of this environmental authorisation, however the
approved ADZ EMPr must inform and be used to manage any future expansion of allocated
existing areas.

The findings of all the specialist studies conducted and their recommended mitigation measures.
The need for the project stems from the requirement to develop and facilitate aquaculture (the sea-
based or land-based rearing of aquatic animals or the cultivation of aquatic plants for food) in South
Africa to supply food, create jobs in marginalised coastal communities and confribute to the
national income.

The project forms part of a presidential initiative to unlock the potential of the oceans to create
employment and income in coastal communities, and specifically aims to create incentives for
development of the aquaculture industry in Saldanha Bay, which has historically already provided
skills development and employment in the area. As such, the project forms part of a govemment
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initiative and aims to further the objectives of the National Development Plan in terms of econcmic

development.

The need and motivation for an ADZ approach was satisfactorily addressed:

Key challenges identified in realising the fulf potential of aquaculture in Saldanha Bay are the
lack of an enabling regulatory environment, short duration of leases and relatively high start-up
costs for operators, including the need to conduct ElAs. The Operation Phakisa Aquacutture
Lab has prioritised this matter in order fo attract investment into aquaculture in Saldanha Bay;

i. Existing projects are not able to expand and new projects are not able to produce more than

50 tons per-annum without Environmental Authorisation. The undertaking of a bay-wide EIA for
aquaculture in Saldanha Bay is considered critical to create an enabling environment for
aquaculture in Saldanha Bay and to address cumulative impacts of aquaculture on the bay. It
also reduces the risk and cost for individual operators and contributes to the provision of long-
term leases in the bay;

An ADZ approach is further considered critical to achieve an integrated, holistic and sustainable
management of aquaculfure in Saldanha Bay. Sustainable aquaculture is achieved when the
environmental, social and economic aspects of a project are adequately addressed and
integrated;

Aguaculture requires good water quality and any negative impacts on the environment of
Saldanha Bay will directly affect the growth of produce and underlying viability of the operations.
Water quality therefore needs to be carefully monitored and managed. In Saldanha Bay, DAFF
is conducting ongoing environmental monitoring to assess the impact of the mussel and oyster
rafts on the seabed and the food safety of the mussels and oysters. Mussels are extensively
used as biological indicators of poflution, as they accumulate contaminants in their tissue;
Shellfish and seaweed culture do not require the addition of feed for production, but can lead
to depleion of natural nutrients and primary production. Finfish culture requires the use of feed
which, if managed incorrectly, can cause eutrophication of a water body and aigal blooms, with
associated negative impacts on the cage culture of finfish. This can be mitigated by selecting
sites with appropriate flushing and depth and applying the principle of Integrated Multi-Trophic
Aquaculture (IMTA), which aims to recapture portions of nutrient waste lost from fish species
as nufriional inputs for shellfish or seaweed culture. The simultaneous culture of various
species in the bay, specifically finfish, shellfish and seaweed, can thus positively impact one
another and reduce environmental impacts. The DAFF therefore supports the use of muitipie
species in Saldanha Bay, which can be more effectively achieved and managed in an ADZ,
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The DAFF also has a vested interest in ensuring that adequate monitoring is implemented on
a continuous basis to ensure that:
(aa) External pollution does not negatively impact the aquaculture within the bay;
(bb) The carrying capacity of the bay as a whole is not exceeded and that different species
cultures do not negatively impact each other;
{cc) The community in the area receives the maximum socio-economic benefit of the
development; and
(dd} The regulatory environment creates an enabling environment for current and new
investment into aquaculture in the bay.
The post-mitigation scenario eliminated a number of areas which were initially identified for
inclusicn in the ADZ. These areas have been avoided in the mitigation of marine ecology, socio-
economic, visual, tourism and heritage impacts. These areas included the following:
vi. Big Bay North: 100 m wide buffer around reefs and blinders and 1 km buffer from residents
along the eastern shoreline (to mitigate marine ecology and visual impacts). This reduced the
precinct by 43%;

vii. Big Bay South: entire precinct (to mitigate marine ecology and socio-economic impacts). This

reduced the precinct by 100% (i.e. it willnot be developed for aquaculture);

vili. Outer Bay North: 1 000 m buffer for finfish and 500 m buffer for shellfish around the Malgas

Island Marine Protected Area (MPA) and 100 m wide buffer around reefs and blinders (to
mitigate marine ecology impacts). This reduced the precinct by 40%; and
ix. Outer Bay South: 250 m wide buffer around Jutten Island MPA (aligned with the istand) and the
entire channel between Jutten Island and Donkergat Peninsula (fo mitigate marine ecology,
socio-economic and heritage impacts). This reduced the precinct by 73%.
The post-mitigation scenario has thus been reduced by 70% from 1 404 ha in the pre-mitigation
scenario to 420 ha in the approved post mitigation scenario. The total ADZ, including areas for
which leases are currently held (not all of which are farmed) would be 884 ha in the post-mitigation
scenario. This equates to approximately 10% of Saidanha Bay (Small, Big and Outer Bay).
The authorisation provides for a precautionary approach fo fish farming in Saldanha Bay through
the implementation of a phased approached for expansion of aquaculture in the ADZ (as indicated
the conditions above). Development of the ADZ will be undertaken in a phased approach, so that
cumulative impacts can be detected as they arise, and adaptive management implemented
concurrently. Only once environmental monitering has revealed acceptable impacts as defined by
the environmentai quality objectives, indicators and performance measures, wili further expansion
in terms of fish production quantities be considered.

2
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)

The establishment of an ADZ Management Committee (AMC) and Consultative Forum will also
help to ensure compliance with the approved EMPr and appropriate ADZ management.

The BAR dated August 2017 identified all relevant environmental legislation and guidelines that
have been considered in the preparation of the BAR dated August 2017.

The methodology used in assessing the potential impacts identified in the BAR dated August 2017
and the specialist studies has been adequately indicated.

A sufficient public participation process was undertaken and the applicant has satisfied the
minimum requirements as prescribed in the EIA Regulations, 2014 for public involvement.

Findings

After consideration of the information and factors listed above, the Department made the following

findings -

a)  The identification and assessment of impacts are detailed in the BAR dated August 2017 and
sufficient assessment of the key identified issues and impacts have been completed.

b)  The procedure followed for impact assessment is adequate for the decision-making process.

¢)  The proposed mitigation of impacts identified and assessed adequately curtails the identified
impacts.

d)  According to the independent Environmental Assessment Practitioner, the information contained
in the BAR dated August 2017 is accurate and credible.

e) EMPr measures for the pre-construction, construction and rehabilitation phases of the

development were proposed and included in the BAR and will be implemented to manage the
identified environmental impacts during the construction phase.

In view of the above, the Department is satisfied that, subject to compliance with the conditions contained

in the environmental authorisation, the autherised activities will not conflict with the general objectives of

integrated environmental management laid down in Chapter 5 of the National Environmental

Management Act, 1998 and that any potentially defrimental environmental impacts resulting from the

authorised activities can be mitigated to acceptable levels. The environmental authorisation is accordingly

granted.
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Annexure B

Annexure B-Detailed Deliverables and Costing

Unit of measure Duration
Costing Activity (Day/Months) Total Costs
Project management and administration

1. Project inception
Project inception report and meeting (agenda and minutes) 1
Subtotal

2. Monthly reports and online database maintenance
Monthly site inspection reports and site inspection schedule. 36
Monthly ECO reports for the ADZ. 36
Summary version of the monthly ECO reports. 36
Maintenance of compliance data base (ongoing). 36
Maintenance of records on EDMS (online system). 36
Submission of documents to the Competent Authority (DFFE) on a monthly 36
basis.
Subtotal

3. Review and update reports
Update the monthly documents received register. 36
Update the monthly communications register. 36
Update the monthly incident register. 36
Review and update the ADZ Emergency Response Protocol annually. 3
Review and amendment to the Compliance Strategy 1
Subtotal

4, CF and AMC duties

Provide secretariat functions of the AMC and CF

18 AMC & 12 CF

Report back and fulfil role of rapporteur at the AMC and CF meetings.

18 AMC & 12 CF

Chairing the CF meetings

12

Make logistical arrangements for the AMC and CF meetings.

18 virtual AMC meetings,
6 CF in person meetings

and 6 virtual meetings
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Draft Annual AMC report.

Subtotal

External appointments

Ensure the Appointment of the external auditor (should include professional fees)
and submission of audit report to the Competent Authority (DFFE).

Subtotal

Progress meeting with MLRF

Attendance at bi-monthly progress and project closure meetings with the
MLRF Project Manager (draft agenda and minutes).

=Y

8

Subtotal

Record keeping

Compile and ensure safe storage of all monthly progress reports and bi-
monthly progress meeting agenda and meeting minutes.

36 monthly reports,
18 agendas and
18 minutes

Subtotal

Subtotal

Data management

Capture and summarise the ETP data and beach wash up waste data,
including the biofouling data and production data from the FMRs that have
been received

36 data capturing
spreadsheets reporting a
summary of the data
captured

Subtotal

Subtotal

Hand over

Facilitate the handover of documentation to the next appointed service
provider

Subtotal

Grand total
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Disbursements

Item #

Unit Rate

Quantity

Cost Estimated

1. Respond to emergency in the
ADZ

2. Boat hire or use of own
boat/vessel

3. Hiring of the CF meeting venue
and consultative forum meeting
held physically in Saldanha Bay

4. Review environmental
recommendations contained in
environmental monitoring
reports when required.

5. Revise monthly ECO site
inspection format when
required.

6. Update the EMPr if required,
submitting the application
and conducting the public
participation process as per
the legal requirements.

7. Attendance at 24 additional
stakeholder meetings/
additional services in
Saldanha Bay/ Langebaan
when required.

Sub-Total

Cost of Deliverables + Cost of Disbursements

R R

(VAT inclusive) R
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A. PERSONAL PARTICULARS

PERSONAL INFORMATION

SURNAME

FIRST NAMES

IDENTITY NUMBER

DATE OF BIRTH

AGE

TITLE

ARE YOU A SOUTH AFRICAN CITIZEN?

YES

NO

POSTAL ADDRESS

WORK ADDRESS

POSTAL CODE

CODE

TELEPHONE (HOME)

CODE

| TELEPHONE (WORK)

CODE

TELEPHONE (FAX)

CELLPHONE

EMAIL

AFRICAN M F

WHITE M F

COLOURED

M F

INDIAN

MARITAL STATUS

MARRIED

SINGLE

DIVORCED

QUALIFICATIONS

HIGHEST GRADE PASSED IN SCHOOL (PLEASE MARK WITH AN X):

BELOW GRADE 10

GRADE 10

GRADE 12

SPECIFY NAME OF SCHOOL

POST SCHOOL QUALIFICATION (IF APPLICABLE, SPECIFY THE FOLLOWING):

INSTITUTION

DEGREE OR DIPLOMA

MAIN SUBJECTS

DRIVER'S LICENSE

DO YOU HAVE A DRIVER'S LICENCE?

YES

NO

| Code (as itis
appearing on the
license card)

DATE THAT THE DRIVER'S LICENCE WAS
ISSUED

DAY and MONTH:

YEAR:

EXPIRY DATE

DAY and MONTH:

YEAR:

PLACE WHERE LICENCE WAS ISSUED

LANGUAGE PROFICIENCY

LANGUAGE PROFICIENCY — specify level: - good / fair / poor

LANGUAES (1)

2)

SPEAK

WRITE

READ




ARE YOU PHYSICALLY DISABLED? (SPECIFY) YES NO

HEALTH

ARE YOU IN GOOD HEALTH?

PHYSICALLY YES NO MENTALLY YES NO

IF YOUR ANSWER TO ANY OF THE ABOVE IS NO, SPECIFY

ANY OTHER COMMENT(S) CONCERNING YOUR HEALTH

PREVIOUS TERMINATION OF SERVICE (DISCHARGE)

HAS YOUR SERVICE PREVIOUSLY BEEN TERMINATED? YES NO

IF YES, SPECIFY THE FOLLOWING REASON (SELECT ONE WITH AN X):

RETRENCHMENT MISCONDUCT MEDICAL UNFITNESS SEVERANCE PACKAGE VOLUNTARY RESIGNATION

DATE OF TERMINATION:

IN THE INSTANCE OF VOLUNTARILY RESIGNATION, WAS THERE A DISCIPLINARY CASE PENDING?

YES NO

(IF YES ABOVE, PROVIDE DETAILS IN A SEPARATE SHEET)

EMPLOYER:

CONFLICT OF INTEREST

ARE YOU INVOLVED IN ANY OUTSIDE BUSINESS OR ACTIVITIES, OR DO YOU HAVE ANY INTERESTS WHICH MAY CONFLICT OR ARE LIKELY TO CONFLICT WITH
THE EXECUTION OF ANY OFFICIAL DUTIES, SHOULD YOU BE THE SUCCESSFUL CANDIDATE FOR THIS POST?

YES NO

HAVE YOU EVER BEEN DECLARED INSOLVENT? YES NO

B. SKILLS AND COMPETENCIES

NO SKILLS AND COMPETENCIES




C. EDUCATIONS

YEAR INSTITUTION QUALIFICATION

(DDIMMIYYY)

D. PREVIOUS WORK EXPERIENCE (From inception to date)

START DATE END DATE COMPANY (INSTITUTION) DUTIES

(DD/MMIYYY) (DD/MMIYYY)










E. PARTICULARS OF WORK REFERENCES LISTED IN SECTION D

NAME: NAME:
ADDRESS OF COMPANY:

POSTAL CODE POSTAL CODE
E-MAIL E-MAIL

Tel. WORK Tel. WORK
FAX FAX
CELLPHONE CELLPHONE
NAME: NAME:
ADDRESS OF COMPANY:

POSTAL CODE POSTAL CODE
E-MAIL E-MAIL

Tel. WORK Tel. WORK
FAX FAX
CELLPHONE CELLPHONE




