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PART C1:
AGREEMENTS & CONTRACT DATA

	Contents:


	
	No of pages

	C1.1
	Form of Offer and Acceptance 

[to be inserted from Returnable Documents at award stage]
	[●]

	C1.2a
	Contract Data provided by the Employer
	[●]

	C1.2b
	Contract Data provided by the Contractor
[to be inserted from Returnable Documents at award stage]
	[●]

	C1.3
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	[●]


C1.1 Form of Offer & Acceptance

1.1 Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of:

Provision of Maintenance of Fire Protection System, Potable Water System, Diesel Generator Engines, Recovery Dams, Raw Water Dams and Clarifiers at Medupi Power Station for a Period of 60 months (5YRS) 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

Delete the row for the Options which do not apply

	Options A 
	The offered total of the Prices exclusive of VAT is 
	R [●]

	
	
	

	
	Sub total
	R [●]

	
	Value Added Tax @ 15% is
	R [●]

	
	The offered total of the amount due inclusive of VAT is

	R [●]

	
	(in words) [●]



This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

	Signature(s)


	
	
	

	Name(s)


	
	
	

	Capacity


	
	
	

	For the tenderer:

	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	

	Tenderer’s CIDB registration number: 
	


Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: 

Part C1

Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2

Pricing Data

Part C3

Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed and signed original copy of this document, including the Schedule of Deviations (if any).  

	Signature(s)


	
	
	

	Name(s)
	
	
	

	Capacity


	
	
	

	for the Employer


	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	


Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance.

1.2 Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.
2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

	No.
	Subject
	Details

	1
	[●]
	[●]

	2
	[●]
	[●]

	3
	[●]
	[●]

	4
	[●]
	[●]

	5
	[●]
	[●]

	6
	[●]
	[●]

	7
	[●]
	[●]

	
	
	


By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	For the tenderer:


	
	For the Employer



	Signature


	
	
	

	Name
	
	
	

	Capacity


	
	
	

	On behalf of
	(Insert name and address of organisation)


	
	(Insert name and address of organisation)



	Name & signature of witness
	
	
	

	Date
	
	
	


C1.2 TSC3 Contract Data

Part one - Data provided by the Employer
	Clause
	Statement
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for main Option: 
	

	
	
	A:

Priced contract with price list

	
	dispute resolution Option
	W1:
Dispute resolution procedure

	
	and secondary Options
	

	
	
	X1:

Price adjustment for inflation

	
	
	X2

Changes in the law

	
	
	X13:     Performance bond

	
	
	X17:
Low service damages

	
	
	X18:
Limitation of liability

	
	
	X19:
Task Order

	
	
	

	
	
	Z:

Additional conditions of contract

	
	of the NEC3 Term Service Contract April 2013
 (TSC3)
	If 2005 Edition is to be used delete “April 2013” and replace with “June 2005 with amendments June 2006”. Always delete this note before finalising this Data

	10.1
	The Employer is (name):
	Eskom Holdings SOC Ltd (reg no: 2002/015527/30), a state-owned company incorporated in terms of the company laws of the Republic of South Africa

	
	Address
	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg

	
	Tel No.
	[●]

	
	Fax No.
	[●]

	10.1
	The Service Manager is (name): 
	

	
	Address
	Medupi Power Station, Steenbokpan Road

	
	Tel
	

	
	Fax
	N/A

	
	e-mail
	

	11.2(2)
	The Affected Property is
	Medupi Power Station

	11.2(13)
	The service is 
	Provision of maintenance of fire protection system, Potable water system, Diesel generator Engines, Recovery dam, Raw Water Dams and clarifiers at Medupi Power Station for a period of 60 months (5YRS)

	11.2(14)
	The following matters will be included in the Risk Register
	All risks will be identified prior and addressed and registered during the risk register meeting that will take place as agreed between the parties

	11.2(15)
	The Service Information is in 
	Part 3: Scope of Work and all documents and drawings to which it makes reference.

	12.2
	The law of the contract is the law of 
	the Republic of South Africa

	13.1
	The language of this contract is 
	English

	13.3
	The period for reply is
	 Five (5) working days

	2
	The Contractor’s main responsibilities
	Data required by this section of the core clauses is also provided by the Contractor in Part 2 and terms in italics used in this section are identified elsewhere in this Contract Data

	21.1
	The Contractor submits a first plan for acceptance within
	To be agreed by both Parties


	3
	Time
	

	30.1
	The starting date is.
	TBC

	30.1
	The service period is
	60 Months

	4
	Testing and defects
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data

	5
	Payment
	

	50.1
	The assessment interval is 
	between the 25th day of each successive month.

	51.1
	The currency of this contract is the 
	South African Rand

	51.2
	The period within which payments are made is
	30 calendar days after reception of a valid tax invoice for contracts valued below R50 000 0000.00 (Fifty Million Rands) excluding VAT. 60 calendar days after reception of a valid tax invoice for contracts valued R50 000 0000.00 (Fifty Million Rands) excluding VAT and above

	51.4
	The interest rate is 


	

	6
	Compensation events
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data

	7
	Use of Equipment Plant and Materials
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data

	8
	Risks and insurance
	

	80.1
	These are additional Employer's risks  
	Only the risks listed under sub-clause 80.1 of the NEC3 TSC 

	
	
	

	
	
	

	9
	Termination
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data.

	10
	Data for main Option clause
	

	A
	Priced contract with price list
	

	20.5
	The Contractor prepares forecasts of the final total of the Prices for the whole of the service at intervals no longer than 
	4 weeks.

	11
	Data for Option W1
	

	W1.1
	The Adjudicator 
	the person selected from the ICE-SA Division (or its successor body) of the South African Institution of Civil Engineering Panel of Adjudicators by the Party intending to refer a dispute to him.  (see www.ice-sa.org.za). If the Parties do not agree on an Adjudicator the Adjudicator will be appointed by the Arbitration Foundation of Southern Africa (AFSA).

	
	Address
	1st Floor, Maisels Chamber, 4 Protea Place, Sandton

	
	Tel No.
	011 320 0600

	
	Fax No.
	011 320 0533

	
	e-mail
	info@arbitration.co.za

	W1.2(3)
	The Adjudicator nominating body is: 
	the Chairman of ICE-SA a joint Division of the South African Institution of Civil Engineering and the Institution of Civil Engineers (London) (see www.ice-sa.org.za ) or its successor body.

	W1.4(2)
	The tribunal is: 
	arbitration

	W1.4(5)
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	
	The place where arbitration is to be held is
	 South Africa

	
	The person or organisation who will choose an arbitrator 

· if the Parties cannot agree a choice or

· if the arbitration procedure does not state who selects an arbitrator, is
	the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	12
	Data for secondary Option clauses
	

	X1
	Price adjustment for inflation 
	 Suggested CPA

	X1.1
	The base date for indices is 
	Month prior tender closing date

CPA will kick in after sixteen (16) months from the base date . The sixteen months comprises

of one (1) month prior to enquiry closing, three (3) months normal tender validity period

as prescribed by the CIDB Act, and the twelve (12) months being the first twelve (12)

months of the contract period.

	
	The proportions used to calculate the Price Adjustment Factor are:
	Proportion
	Linked to index for
	Index prepared by

	
	
	0,85
	Labour: Table C3
	SEIFSA

	
	
	
	
	

	
	
	
	
	

	
	
	0,15
	non-adjustable
	

	
	
	1.00


	
	

	X2
	Changes in the law
	There is no reference to Contract Data in this Option and terms in italics are identified elsewhere in this Contract Data.

	X13
	Performance bond
	

	X13.1
	The amount of the performance bond is
	R [●]

	X17
	Low service damages
	

	X17.1
	The service level table is in;


	

	
	Item
	
	Description of Non-compliance to Employer’s Requirements
	Damages Payable by Contractor

	X17.1.1
	PSR Authorisation within 6 Months of the contract award
	
	Unavailability of the Responsible Person (RP) beyond 7 days of being notified of non-compliance.
	2.5 % of monthly fixed cost of RP provided by the Employer per day

	X17.1.2
	PSR Authorisation within 12 Months of the contract award
	
	Unavailability of the Responsible Person (RP) beyond 60 days of being notified of non-compliance.
	2.5 % of monthly fixed cost of RP provided by the Employer per day

	X17.1.3
	Response time for urgent breakdowns
	
	Unavailability of crew beyond 30 minutes of being notified of urgent breakdowns during office hours.
	1% of monthly fixed cost per incident/call-out and default notification.

	X17.1.4
	Response time for weekend standby
	
	Unavailability of crew beyond 45 minutes of being notified to report to control room.
	1% of monthly fixed cost per incident/call-out
and default notification.

	X17.1.5
	Defect Remedial Work
	
	The Contractor shall be responsible and held liable for any defects arising from maintenance and or operational faults 24 hours after an intervention, provided that the equipment has been placed into service.
	Make good, Premature failures and remedial work will be done at the Contractor’s cost. Default notification shall be instituted.

	X17.1.6
	Weekly PM Compliance> 92 %
	
	Execute all Preventative Maintenance Work Orders as per Maintenance Strategies in place
	2% of monthly fixed rate per month after three months of not complying

	X17.1.7
	Weekly Schedule Compliance> 90 %
	
	Weekly Schedule Lockdown meetings to take place between Contractor Supervisors, GX Maintenance and RWM (Routine Works Management) to ensure the following weeks schedule is reviewed and agreed upon for execution.
	2% of monthly fixed rate per month after 1 month of not complying.

	X17.1.8
	Reduce Corrective Maintenance Backlog by 10 %
	
	Weekly meetings to take place between execution Supervisors, GX Maintenance and RWM planners to ensure Lockdown is reviewed and Priority 3 notifications are planned and executed on a weekly basis.
	2 % of monthly fixed rate per month after 1 month of not complying

	X18
	Limitation of liability
	

	X18.1
	The Contractor’s liability to the Employer for indirect or consequential loss is limited to
	R0.0 (zero Rand)

	X18.2
	For any one event, the Contractor’s liability to the Employer for loss of or damage to the Employer’s property is limited to
	the amount of the deductibles relevant to the event 

	X18.3
	The Contractor’s liability for Defects due to his design of an item of Equipment is limited to
	The greater of 

the total of the Prices at the Contract Date

and 

the amounts excluded and unrecoverable from the Employer’s insurance) plus the applicable deductibles

	X18.4
	The Contractor’s total liability to the Employer, for all matters arising under or in connection with this contract, other than the excluded matters, is limited to
	the total of the Prices other than for the additional excluded matters.

The Contractor’s total liability for the additional excluded matters is not limited. 

The additional excluded matters are amounts for which the Contractor is liable under this contract for

Defects due to his design, plan and specification,

Defects due to manufacture and fabrication outside the Affected Property, 

loss of or damage to property (other than the Employer’s property, Plant and Materials),

death of or injury to a person and

infringement of an intellectual property right.

	X18.5
	The end of liability date is 
	12 months after the end of the service period.

	X19
	Task Order
	

	X19.5
	The Contractor submits a Task Order programme to the Service Manager within 
	7 days of receiving the Task Order

	Z
	The additional conditions of contract are
	Z1 to Z14 always apply.

	
	

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry. 

	
	

	Z2
	Joint ventures

	Z2.1
	If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations then these persons or organisations are deemed to be jointly and severally liable to the Employer for the performance of this contract.

	Z2.2
	Unless already notified to the Employer, the persons or organisations notify the Service Manager within two weeks of the Contract Date of the key person who has the authority to bind the Contractor on their behalf.

	Z2.3
	The Contractor does not alter the composition of the joint venture, consortium or other unincorporated grouping of two or more persons without the consent of the Employer having been given to the Contractor in writing.

	
	

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Service Manager within thirty days of the notification or as otherwise instructed by the Service Manager.

	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Service.

	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	
	

	Z4
	Confidentiality

	Z4.1
	The Contractor does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to information which was already in the possession of the Contractor at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this clause are complied with by the recipient.

	Z4.2
	If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Service Manager.

	Z4.3
	In the event that the Contractor is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, notifies the Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z4.4
	The taking of images (whether photographs, video footage or otherwise) of the Affected Property or any portion thereof, in the course of Providing the Service and after the end of the service period, requires the prior written consent of the Service Manager.  All rights in and to all such images vests exclusively in the Employer.  

	Z4.5
	The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

	
	

	Z5
	Waiver and estoppel: Add to core clause 12.3:

	Z5.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	
	

	Z6
	Health, safety and the environment:  Add to core clause 27.4

	Z6.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the service. Without limitation the Contractor:

accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of the service; and

undertakes, in and about the execution of the service, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z6.2
	The Contractor, in and about the execution of the service, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	
	

	Z7
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z7.1
	Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Service Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z7.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z7.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

	
	

	Z8
	Notifying compensation events

	Z8.1
	Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of the event, he is not entitled to a change in the Prices.

	
	

	Z9
	Employer’s limitation of liability

	Z9.1
	The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to R0.00 (zero Rand)

	Z9.2
	The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the Employer’s liability under the indemnity is limited to compensation as provided for in core clause 63 and X19.11 if Option X19 Task Order applies to this contract. 

	
	

	Z10
	Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, after the words "against it":  

	Z10.1
	   or had a business rescue order granted against it.

	
	

	Z11
	Ethics

	For the purposes of this Z-clause, the following definitions apply:

	Affected Party
	means, as the context requires, any party, irrespective of whether it is the Contractor or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s employees, or any one or more of all of these parties’ relatives or friends,

	Coercive Action
	means to harm or threaten to harm, directly or indirectly, an Affected Party or the property of an Affected Party, or to otherwise influence or attempt to influence an Affected Party to act unlawfully or illegally,

	Collusive Action
	means where two or more parties co-operate to achieve an unlawful or illegal purpose, including to influence an Affected Party to act unlawfully or illegally,

	Committing Party
	means, as the context requires, the Contractor, or any member thereof in the case of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s employees,

	Corrupt Action
	means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service to unlawfully or illegally influence the actions of an Affected Party,

	Fraudulent Action
	means any unlawfully or illegally intentional act or omission that misleads, or attempts to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an obligation or incurring an obligation,

	Obstructive Action
	means a Committing Party unlawfully or illegally destroying, falsifying, altering or concealing information or making false statements to materially impede an investigation into allegations of Prohibited Action, and

	Prohibited Action
	means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent Action or Obstructive Action.

	Z11.1
	A Committing Party may not take any Prohibited Action during the course of the procurement of this contract or in execution thereof.

	Z11.2
	The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing Party has taken such Prohibited Action and the Contractor did not take timely and appropriate action to prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is not required that the Committing Party had to have been found guilty, in court or in any other similar process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

	Z11.3
	If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the amounts due on termination are those intended in core clauses 92.1 and 92.2.

	Z11.4
	A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. Where the Employer does not have a contractual bond with the Committing Party, the Contractor ensures that the Committing Party co-operates fully with an investigation.


Z12

Insurance

Z _12_.1
Replace core clause 83 with the following:
	Insurance cover
	83
	

	
	83.1
	When requested by a Party, the other Party provides certificates from his insurer or broker stating that the insurances required by this contract are in force.



	
	83.2
	The Contractor provides the insurances stated in the Insurance Table A from the starting date until the earlier of Completion and the date of the termination certificate. 

INSURANCE TABLE A

Insurance against
Minimum amount of cover or minimum limit of indemnity
Loss of or damage caused by the Contractor to the Employer’s property
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
Loss of or damage to Plant and Materials
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
Loss of or damage to Equipment
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
The Contractor’s liability for loss of or damage to property (except the Employer’s property, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor’s Providing the Service
Loss of or damage to property

The replacement cost

Bodily injury to or death of a person

The amount required by the applicable law.

Liability for death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract
The amount required by the applicable law



	
	
	

	
	
	


Z __12.2
Replace core clause 86 with the following:

	Insurance by the Employer
	86
	

	
	86.1
	The Employer provides the insurances stated in the Insurance Table B

	
	
	

	
	
	INSURANCE TABLE B
Insurance against or name of policy

Minimum amount of cover or minimum limit of indemnity

Assets All Risk

Per the insurance policy document

Contract Works insurance

Per the insurance policy document

Environmental Liability

Per the insurance policy document

General and Public Liability

Per the insurance policy document

Transportation (Marine)

Per the insurance policy document

Motor Fleet and Mobile Plant

Per the insurance policy document

Terrorism

Per the insurance policy document

Cyber Liability

Per the insurance policy document

Nuclear Material Damage and Business Interruption

Per the insurance policy document

Nuclear Material Damage Terrorism

Per the insurance policy document




	Z13
	Nuclear Liability

	Z13.1
	The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder of a nuclear licence in respect of the KNPS.

	Z13.2
	The Employer is solely responsible for and indemnifies the Contractor or any other person against any and all liabilities which the Contractor or any person may incur arising out of or resulting from nuclear damage, as defined in Act 44 of 1999, save to the extent that any liabilities are incurred due to the unlawful intent of the Contractor or any other person or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.

	Z13.3
	Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the unlawful intent of the Contractor or any other person, or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.

	Z13.4
	The Employer does not waive its rights provided for in section 30 (7) of Act 44 of 1999, or any replacement section dealing with the same subject matter.

	Z13.5
	The protection afforded by the provisions hereof shall be in effect until the KNPS is decommissioned.

	
	

	Z14
	Asbestos

	For the purposes of this Z-clause, the following definitions apply:

	AAIA
	means approved asbestos inspection authority.

	ACM
	means asbestos containing materials.

	AL
	means action level, i.e., a level of 50% of the OEL, i.e., 0.1 regulated asbestos fibres per ml of air measured over a 4-hour period. The value at which proactive actions is required in order to control asbestos exposure to prevent exceeding the OEL.

	Ambient Air
	means bbreathable air in area of work with specific reference to breathing zone, which is defined to be a virtual area within a radius of approximately 30cm from the nose inlet.

	Compliance Monitoring
	means ccompliance sampling used to assess whether or not the personal exposure of workers to regulated asbestos fibres is in compliance with the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	OEL
	means ooccupational exposure limit.

	Parallel Measurements
	means mmeasurements performed in parallel, yet separately, to existing measurements to verify validity of results.

	Safe Levels
	means airborne asbestos exposure levels conforming to the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	Standard
	means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing Material, Equipment and Articles.

	SANAS
	means the South African National Accreditation System.

	TWA
	means the average exposure, within a given workplace, to airborne asbestos fibres, normalized to the baseline of a 4-hour continuous period, also applicable to short term exposures, i.e., 10-minute TWA.

	Z14.1
	The Employer ensures that the Ambient Air in the area where the Contractor will Provide the Services conforms to the acceptable prescribed South African standard for asbestos, as per the regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four hours, and the short-term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and monitored according to HSG173 and OESSM.

	Z14.2
	Upon written request by the Contractor, the Employer certifies that these conditions prevail. All measurements and reporting are effected by an independent, competent, and certified occupational hygiene inspection body, i.e., a SANAS accredited and Department of Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements and related control measures at the Contractor’s expense. For the purposes of compliance, the results generated from Parallel Measurements are evaluated only against South African statutory limits as detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-approved asbestos work plan.

	Z14.3
	The Employer manages asbestos and ACM according to the Standard.

	Z14.4
	In the event that any asbestos is identified while Providing the Services, a risk assessment is conducted and if so required, with reference to possible exposure to an airborne concentration of above the AL for asbestos, immediate control measures are implemented and relevant air monitoring conducted in order to declare the area safe.

	Z14.5
	The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith until such time that the area of concern is declared safe by either Compliance Monitoring or an AAIA approved control measure intervention, for example, per the emergency asbestos work plan, if applicable.

	Z14.6
	The Contractor continues to Provide the Services, without additional control measures presented, on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

	Z14.7
	Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a registered asbestos contractor, instructed by the Employer at the Employer’s expense, and conducted in line with South African legislation.


C1.2 Contract Data

2 Part two - Data provided by the Contractor
[Instructions to the contract compiler: (delete this note before issue to tenderers with an enquiry)
Whenever a cell is shaded in the left-hand column it denotes this data is optional and would be required in relation to the option selected.  In the event that the option is not required select and delete the whole row.]

Notes to a tendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its Guidance Notes (TSC3-GN)
 in order to understand the implications of this Data which the tenderer is required to complete.

2. The number of the clause which requires the data is shown in the left-hand column for each statement however other clauses may also use the same data.

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option selected. Click on the form field once and type in the data.  Otherwise, complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

	2.1 Clause
	Statement
	Data

	10.1
	The Contractor is (Name):
	     

	
	Address
	     

	
	Tel No.
	     

	
	Fax No.
	     

	11.2(8)
	The direct fee percentage is
	     %

	
	The subcontracted fee percentage is
	     %

	11.2(14)
	The following matters will be included in the Risk Register
	     

	11.2(15)
	The Service Information for the Contractor’s plan is in:
	     

	21.1
	The plan identified in the Contract Data is contained in:
	     

	24.1
	The key people are:
	

	
	1

Name:
	     

	
	

Job:
	     

	
	

Responsibilities:
	     

	
	

Qualifications:
	     

	
	

Experience:
	     

	
	2

Name:
	     

	
	

Job
	     

	
	

Responsibilities:
	     

	
	

Qualifications:
	     

	
	

Experience:
	     

	
	
	     

	
	
	CV's (and further key person's data including CVs) are in      .

	A
	Priced contract with price list
	

	11.2(12)
	The price list is in
	     

	11.2(19)
	The tendered total of the Prices is
	R     


Part 2: Pricing Data

TSC3 Option A

	Document reference
	Title
	No of pages

	C2.1
	Pricing assumptions: Option A
	2

	C2.2
	The price list 
	[●]


C2.1 Pricing assumptions: Option A

3 How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

	Identified and defined terms
	11

11.2
	(12) The Price List is the price list unless later changed in accordance with this contract.



	
	
	(17) The Price for Services Provided to Date is the total of 

· the Price for each lump sum item in the Price List which the Contractor has completed and
· where a quantity is stated for an item in the Price List, an amount calculated by multiplying the quantity which the Contractor has completed by the rate.


	
	
	(19) The Prices are the amounts stated in the Price column of the Price List. Where a quantity is stated for an item in the Price List, the Price is calculated by multiplying the quantity by the rate.




This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

4 Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price List.   The Price List is only a pricing document.  

5 Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause 11.2(17). 

6 Preparing the price list
Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the service to be provided.  Alternatively, the Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some items that he requires the Contractor to include in the price list to be prepared and priced by him. 

It is assumed that in preparing or finalising the price list the Contractor:
· Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;

· Understands the function of the Price List and how work is priced and paid for;

· Is aware of the need to link operations shown in his plan to items shown in the Price List;

· Has listed and priced items in the price list which are inclusive of everything necessary and incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as correct any Defects not caused by an Employer’s risk;
· Has priced work he decides not to show as a separate item within the Prices or rates of other listed items in order to fulfil the obligation to complete the service for the tendered total of the Prices. 
· Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work within that item later turns out to be different to that which the Contractor estimated at time of tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation event. 
6.1 Format of the price list
(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering contractor. 

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the Expected Quantity column.

C2.2 the price list
	Item No.
	Resource
	Unit
	Qty
	Rate
	Amount

	FIRE PROTECTION SYSTEM AND DIESEL GENERATOR ENGINES

 
	 
	 
	 
	 

	PRELIMINARIES AND GENERAL

 
	 
	 
	 
	R                            

	 
	 
	 
	 
	 
	 

	 

SITE ESTABLISHMENT
	 
	 
	 
	R                            

	 
	 
	 
	 
	 
	 

	 
	Fixed
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	 
	The Contractor will be required to a price to purchase the Units in which case the units will become the property of the Employer. 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	 
	The price to purchase the units should include:
	 
	 
	 
	 

	 
	(a) Installation of Sewage removal pipes from the ablution mobile units to the nearest connection sewage pipeline of the employer.                                                                                                                                                                                       (b) Connection of potable water from the supply
by the Employer to the various units that require potable water.                                                                         (c) Connection of power from the nearest Eskom supply
point to the various mobile workspace units.                                          (d) Siting and erection at designated contractor lay down area.                                                                         (e) All Certificates of Compliance.                                                                  (f) All fittings (excluding furniture).                                                             (g) Container should be in accordance with Eskom Safety Requirements                                                                                                                                        
	 
	 
	 
	 

	1
	Delivery of Containers to Medupi Power Station including Establishment
	Once-off
	1
	
	

	
	
	
	
	
	

	2
	12.00 x 3.00m Wide Storage Container complete (1)
	Once-off
	1
	
	

	3
	15.00 x 7.00m Wide Office+Kitchen Container complete (1)
	Once-off
	1
	
	

	            4
	Mobile Toilets Male+Female (2)
	Once-off
	2
	
	

	 
	 
	 
	 
	 
	 

	 

SAFETY, HEALTH, ENVIROMENT AND QUALITY
	 
	 
	 
	R                            

	 
	 
	 
	 
	 
	 

	 
	Time-related
	 
	 
	 
	 

	5
	Health & Safety File
	Once-off
	1
	
	

	6
	Pre-entry medical surveillance (24 employees)
	Once-off
	1
	
	

	7
	Periodic medical surveillance (24 employees)
	Yearly
	4
	
	

	8
	Exit medical surveillance (24 employees)
	Once-off
	1
	
	

	9
	Safety PPE (24 employees) 2-sets per year
	Yearly
	5
	
	

	10
	Security Clearance (24 employees)
	Yearly
	5
	
	

	 
	 
	 
	 
	 
	 

	 

ACCOMMODATION
	 
	 
	 
	R                            

	 
	 
	 
	 
	 
	 

	 
	Time-related
	 
	 
	 
	 

	11
	Accommodation (1)
	Monthly
	60
	
	

	 
	 
	 
	 
	 
	 

	 

TRANSPORT, TOOLS AND EQUIPMENT, ETC
	 
	 
	 
	R                            

	 
	 
	 
	 
	 
	 

	 
	Time-related
	 
	 
	 
	 

	12
	Cell phone (5)
	Fixed monthly
	60
	
	

	13
	Travelling HWH - Hired Vehicle 22-Seater Bus (1) 
	Fixed monthly
	60
	
	

	14
	Travelling HWH - Own Vehicle Double Cab Bakkie (1)
	Km
	182500
	
	

	15
	Travelling HWH - Own Vehicle Single Cab Bakkie (2)
	Km
	182500
	
	

	16
	Tools and Equipment (Including Lifting Equipment)
	Yearly
	5
	
	

	 
	 
	 
	 
	 
	 

	 

PLANT HIRE AND EQUIPMENT
	 
	 
	 
	R                              

	17
	TLB and Operator (Cost plus fee)
	Daily
	1320
	
	

	18
	10 Ton High-up truck
	Daily
	1320
	
	

	19
	HDPE Welding Machine
	Daily
	1320
	
	

	20
	Vacuum Pump
	Daily
	1320
	
	

	21
	Scanning Machine
	Daily
	1320
	
	

	 
	 
	
	 
	 
	 

	NORMAL TIME DAY (40 hours per week)

 
	
	230400 hrs
	 
	R                            

	22
	Site Manager Mechanical NT (1)
	Hr.
	9600
	
	

	23
	Supervisor Mechanical NT (1) 
	Hr.
	9600
	
	

	24
	Technician Mechanical NT (2)
	Hr.
	19200
	
	

	25
	Technician Civil NT (1)
	Hr.
	9600
	
	

	26
	Mechanical Fitter NT (6)
	Hr.
	57600
	
	

	27
	Pipe Fitter Artisan NT (2)
	Hr.
	19200
	
	

	28
	Diesel Mechanic NT (2)
	Hr.
	19200
	
	

	29
	Semi-Skilled Artisan NT (6)
	Hr.
	57600
	
	

	30
	Safety Officer NT (1)
	Hr.
	9600
	
	

	31
	Quality Controller NT (1)
	Hr.
	9600
	
	

	32
	Administrator NT (1)
	Hr.
	9600
	
	

	 
	 
	 
	 
	 
	 

	OVER TIME DAY (Weekdays + Saturdays)

 
	 
	52800 hrs
	 
	R                            

	33
	Supervisor Mechanical OT at 1,5 (1) 
	Hr.
	2400
	
	

	34
	Technician Mechanical OT at 1,5 (2)
	Hr.
	4800
	
	

	35
	Technician Civil OT at 1,5 (1)
	Hr.
	2400
	
	

	36
	Mechanical Fitter OT at 1,5 (6)
	Hr.
	14400
	
	

	37
	Pipe Fitter Artisan OT at 1,5 (2)
	Hr.
	4800
	
	

	38
	Diesel Mechanic OT at 1,5 (2)
	Hr.
	4800
	
	

	39
	Semi-Skilled Artisan OT at 1.5 (6)
	Hr.
	14400
	
	

	40
	Safety Officer OT at 1.5 (1)
	Hr.
	2400
	
	

	41
	Quality Controller OT at 1.5 (1)
	Hr.
	2400
	
	

	 
	 
	 
	 
	 
	 

	OVER TIME DAY (Sundays + Public Holidays)

 
	 
	32400 hrs
	 
	R                             

	42
	Technician Mechanical OT at 2 (2)
	Hr.
	2400
	
	

	43
	Technician Civil OT at 2 (1)
	Hr.
	1200
	
	

	44
	Mechanical Fitter OT at 2 (6)
	Hr.
	7200
	
	

	45
	Pipe Fitter Artisan OT at 2 (2)
	Hr.
	2400
	
	

	46
	Diesel Mechanic OT at 2 (2)
	Hr.
	2400
	
	

	47
	Semi-Skilled Artisan OT at 2 (6)
	Hr.
	7200
	
	

	48
	Safety Officer OT at 2 (1)
	Hr.
	1200
	
	

	49
	Semi-Skilled Artisan OT at 2 (6)
	Hr.
	7200
	
	

	50
	Quality Controller OT at 2 (1)
	Hr.
	1200
	
	

	
	 
	 
	 
	 
	 

	STANDBY

 
	 
	23760 hrs
	 
	R                            

	51
	Supervisor Mechanical - Standby (1)
	Period
	1080
	
	

	52
	Technician Mechanical - Standby (2)
	Period
	2160
	
	

	53
	Technician Civil - Standby (1)
	Period
	1080
	
	

	54
	Mechanical Fitter - Standby (6)
	Period
	6480
	
	

	55
	Pipe Fitter Artisan - Standby (2)
	Period
	2160
	
	

	56
	Diesel Mechanic - Standby (2)
	Period
	2160
	
	

	57
	Semi-Skilled Artisan - Standby (6)
	Period
	6480
	
	

	58
	Safety Officer - Standby (1)
	Period
	1080
	
	

	59
	Quality Controller - Standby (1)
	Period
	1080
	
	

	
	 
	 
	 
	 
	 

	
	Sub - Total 
	 
	 
	 
	R                            

	
	 
	 
	 
	 
	 

	SPARES, MATERIAL AND CONSUMABLES


	 
	 
	 
	R   

	60
	Allow for 
Spares, Materials and Consumables
	Yearly (Prov.)
	5
	
	

	61
	Profit Percentage
	%
	
	
	

	 
	 
	 
	 
	 
	 

	 
	Total (Excl. VAT)
	 
	 
	 
	R                            


	                    The Total of the Prices
	R


Part 3: Scope of Work

	Document reference
	Title
	No of pages

	
	This cover page
	1

	C3.1
	Employer’s Service Information
	

	C3.2
	Contractor’s Service Information

(insert at award stage or delete if not applicable)
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	Total number of pages
	


C3.1: Employer’s service Information
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7 Description of the service
7.1 Executive overview

Medupi Power Station intends to outsource the Maintenance Services of Fire Protection and Floor Washing System, Diesel Generators System, Raw Water Dams, Effluent Dams, Recovery Dams, Potable Water System, Primary and Secondary Clarifiers and Water Treatment Plant Clarifiers to a suitably qualified, experienced, and well-established service provider for a duration of 60 months. The Contractor shall execute preventive and corrective maintenance as described in the scope of work Medupi Document Identifier; 241-2022475 Medupi Power Station Maintenance of Fire Protection System, Potable Water System, Diesel Generator Engines, Recovery Dams, Pollution Control Dams, Raw Water Dams, Water Treatment Plant Clarifiers, Primary and Secondary Clarifiers (revision 1).

The services to be provided includes:

a) Identify, report, plan, repair any defects on the mechanical components and replace any defective components as per Maintenance Strategies. 

b) The day-to-day work as described will be executed as per the PMs contained in the Maintenance Strategies.

c) Equipment inspection will be inspected daily, weekly, monthly, quarterly, and yearly or as and when required as per Maintenance Strategies and Condition Monitoring tests.

d) The Contractor will execute all Mechanical Maintenance related to CM and PM work orders generated on the SAP Maintenance system in line with the Maintenance Strategy for the systems and according to the RWM process.

e) Inspect, repair, and replace valves, pumps, switches, alarm gongs, pipes and components, tanks, underground piping and all other components.

f) Perform statutory and mandatory PMs (trevistest on safety valves when required).

g) Comply to station Fire impairment procedure.

h) Water Storage tanks thickness testing as and when required basis.

i) The Contractor must report and recommend solutions of repeat failures. 

j) The Contractor to submit monthly report on the plant health and compliance report.

k) Provide mechanical maintenance on station pumps.

· Pump installation and performing laser alignment (Contractor shall have experience in aligning pumps).

· Pump repairs service, overhaul and installation of mechanical components on the pumps.
l) Provide mechanical maintenance, inspection and implement modifications provided by Engineering on all systems.

m) Overhaul any mechanical system components according to procedures.

n) Cleaning of the system components such as sprinklers, limit indicator, tanks and any mechanical components and reposition of heat collection plates.

o) Replacements of broken sprinklers.

p) Paint touch ups to be done after repairing the pipes, valves or any other system when required.

q) Commissioning, pressure testing and resetting valves on the fire system after repairs.

r) Repairing of underground pipe works, includes scanning, excavation, backfilling, cutting and repairing of concrete structures when required.
s) Trouble shoot, repair, recommend and maintenance of diesel fire engines and stational generators.

t) The Contractor is expected to provide reasonable support during Outage Maintenance as and when required.

u) Perform weekly maintenance on the Diesel Generator and all sub systems such as cooling system, fuel supply system including the day tanks, oil heating system.

v) Perform all services of the Diesel Generator Engines and Diesel Fire pump Engines.

7.2 Employer’s requirements for the service
Refer to Medupi Document Identifier; 241-2022475 Medupi Power Station Maintenance of Fire Protection System, Potable Water System, Diesel Generator Engines, Recovery Dams, Pollution Control Dams, Raw Water Dams, Water Treatment Plant Clarifiers, Primary and Secondary Clarifiers.
7.3 Interpretation and terminology
The following abbreviations are used in this Service Information:

	Abbreviation
	Meaning given to the abbreviation

	CM
	Corrective Maintenance

	KPI
	Key Performance Indicator

	NEC
	New Engineering Contract

	NFPA
	National Fire Protection Association

	OEM
	Original Equipment Manufacture

	PM
	Preventative Maintenance

	PPE
	Personal Protective Equipment

	PSR
	Plant Safety Regulations

	PTW
	Permit to Work

	QCP
	Quality Control Plan

	SANS
	South African National Standards

	SAP
	System Applications Products

	SHE
	Safety Health Environmental

	SOW
	Scope of Work

	WTP
	Water Treatment Plant


8 Management strategy and start up.
8.1 The Contractor’s plan for the service
The Contractor shall comply with requirements stated in TSC clause 2.1, furthermore the Contactor shall comply with Document; 241-2022475 Medupi Power Station Maintenance of Fire Protection System, Potable Water System, Diesel Generator Engines, Recovery Dams, Pollution Control Dams, Raw Water Dams, Water Treatment Plant Clarifiers, Primary and Secondary Clarifiers (revision 1). Method statements and QCP must form part of repairs.
8.2 Management meet
Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

	Title and purpose
	Approximate time & interval
	Location
	Attendance by:

	Monthly Contractual meeting, Overall Contract progress, Assessments, Contract risk discussion and feedback
	Monthly
	Medupi Power Station or MS Teams
	Contract Managers, Site Manager, GX Contract Supervisors, Secretary.

	MMD Integrated Risk Management meetings
	Monthly 
	Medupi Power Station
or MS Teams
	Related line Managers, Technicians, All Site Managers, Safety and Quality officers.

	Monthly Executive SHEQ Meeting
	Monthly
	Medupi Power Station
	Medupi EXCO, Medupi Safety Management, Medupi Line Managers, All Site Managers, All Contractor SHE Rep and Safety Officers, Medupi Departmental She Reps

	MHI Meeting
	Weekly
	Medupi Power Station

or MS Teams
	 Technicians and Supervisors, Contractor Quality Controller, Contractor Supervisors and Technicians


a) The Contractor to be represented at all Employer safety meetings.

b) The Contractor to be represented at any ad-hoc meetings that may arise to address any production or safety related matters.

c) Liaison meetings shall be held with the Employer’s representative or his/her delegate on a weekly basis to discuss progress or any technical details or concerns.

d) KPA’s will be agreed by both parties and managed accordingly. A monthly KPI meeting will take place.

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not so specified by persons and at times and locations to suit the Parties, the nature and the progress of the service.  Records of these meetings shall be submitted to the Service Manager by the person convening the meeting within five days of the meeting.  
All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions under the contract as these shall be done separately by the person identified in the conditions of contract to carry out such actions or instructions.  

8.3 Contractor’s management, supervision and key 
a) The Contractor must submit an organogram fourteen calendar days after the Contract Start Date to the Service Manager.
b) The Contractor shall utilise/provide skilled and suitably qualified staff with current experience in the following but not limited disciplines: 

· Occupational Health and Safety Act 85 of 1993 

· Plant Safety Regulation authorisation

· NEC Contract Management

· Quality Management Control and Assurance procedures.

· Troubleshooting of diesel generators, maintenance, and repairs, resetting of deluge valves
c) Attend to plant inspections, refurbishment (overhauling), preventative and corrective maintenance.
d) All Staff be able to fluently understand, write and speak English.

e) The Contractor ensures that all staff being brought onto Medupi site has a valid fitness certificate based on the specified plant man-job specification.
f) The Contractor ensures that all staff being brought onto Medupi site have done security screening/ criminal checks and SAPS clearance certificates are submitted to the Eskom site security manager on a yearly basis for low-risk employees (risk rating 5,4) and 6-month basis for medium to high-risk employees (risk rating 3).
g) The Contractor  shall employ in and about the execution of the works only such persons that are careful, competent and efficient in their specific trades and callings and the Employer shall be at liberty to object to and require the Contractor  to remove from the works forthwith any person employed by the Contractor  in or about the execution of the works who, in the opinion of the Employer, misconducts himself or is incompetent or negligent in the proper performance of his/her duties and such person shall not again be employed for the works without the written permission of the Employer. 
h) The contract shall submit their key personnel qualifications which include certificate and curriculum vitae. Verification of qualifications essential.

i) The Contractor shall provide the employer with accreditations certificate and previous references (if available).

j) Required skills should include: 

· Site Manager 
· Supervisor

· Qualified Technicians  

· Diesel Mechanics 

· Mechanical Fitter Artisans 

· Pipe Fitter Artisans
· Semi-skilled 

· Safety Officer 
· Quality Controller
· Admin
Contractor should be able to register with National Fire Protection Association (NFPA) 25: Standard for inspection, testing, and maintenance of water-based fire protection systems within 3 months from the contract start date.

8.4 Provision of bonds and guarantees

The form in which a bond of guarantee required by the conditions (if any) is to be provided by the Contractor is given in Part 1 Agreements and Contract Data, document C1.3 Sureties.
The Employer may withhold payment of amount due to the Contractor until the bond or guarantee required in terms of this contract has been received and accepted by the person notified to the Contractor by the Service Manager to receive and accept such bond or guarantee. Such withholding of payment due to the Contractor does not affect the Employer’s right to termination stated in this contract.
8.5 Documentation control
Eskom Holdings SOC Limited Documents Management System Procedure 32-644 will apply.
8.6 Invoicing and payment
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in the Service Manager’s payment certificate.  
The Contractor shall address the tax invoice to 

ESKOM HOLDINGS SOC LTD

MEDUPI POWER STATION

PRIVATE BAG X9003

LEPHALALE

0555

_________________________ 

and include on each invoice the following information:

· Name and address of the Contractor and the Service Manager; 

· The contract number and title; 
· Contractor’s VAT registration number;

· The Employer’s VAT registration number 4740101508;
· Description of service provided for each item invoiced based on the Price List;
· Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;
Requirements

· All Electronic invoices must be sent in PDF format only.

· An invoice that was printed and then scanned to PDF by the Vendor is not acceptable at this is not an original tax invoice by SARS definition but a copy.

· The following wording needs to appear on the invoice:” Your invoice is encrypted in order to comply with SARS requirements that invoices, and statements sent electronically are tamperproof.”

· If there is Cost Price Adjustment (CPA) on your invoice we recommend that you issue a separate invoice for CPA so that if there are any issues on the CPA the rest of the invoice can be paid while resolving the CPA issues.

· You do not require a goods receipt (GR) number to submit your invoices. When the GR number is received you can then send the GR number to the FSS contact center at FSS@eskom.co.za or 011800 5060.

· All queries and follow up on invoice payments should made by contacting the FSS Contact Centre: Tel;011 800 5060 or email; fss@eskom.co.za.
8.7 Contract change management 
Refer to NEC TSC Core clause 6, in the event any change to the Contract needs to be managed. Employer will use the forms with Eskom header for instruction to the Contractor.
8.8 Records of Defined Cost to be kept by the Contractor
The Contractor is required to keep record and submit proof of all the actuals, to be verified at the completion of the Payment Certificate and assessment, should the Service Manager request to do so.
8.9 Insurance provided by the Employer
	Name and Surname
	Contact Details
	e-mail address

	Mr Wiseman Khoza
	+27 11 800 6268
	Wiseman.khoza@eskom.co.za

	MR Krishan Chaithoo
	+27 11 800 4455
	ChaithK@eskom.co.za

	Ms Thembi Mabanga
	+27 11 800 6509
	thembi.mabanga@eskom.co.za

	Ms Mamosidi Katane- Mathibela
	+27 11 800 6380
	KataneE@eskom.co.za

	Mr Velaphi Mabaso
	+27 11 800 3836
	Velaphi.mabaso@eskom.co.za

	Ms Beverley Jemaine-Cain
	+27 11 800 3331
	Beverley.jemaine-cain@eskom.co.za


8.10 Training workshops and technology transfer
The Contractor shall provide technical and operating training to Medupi employees identified by the employer. The training shall be both class and practical training at the plant. The Contractor shall train Employer’s technician to service their machines. There will be no extra cost for this training provided by the Contractor. The re-training shall be provided on a yearly basis.

The Employer will provide Contractor with plant safety regulation training at the cost of the Employer. If the Contractor fail to pass the examination of the training, the Contractor shall be liable for cost of the training.
8.11 Design and supply of Equipment
Equipment supplied must always be in safe working order, irrespective whether the equipment is supplied by the Employer of the Contractor. Regular maintenance must be done on all equipment used to execute the service required.

Any modification on the plant shall be approved by the Employer’s engineer and the documents (including drawings) must be property of the Employer.
8.12 Things provided at the end of the service period for the Employer’s use
8.12.1 Equipment
Any equipment (assets) bought during the service period will be transferred to the Employer at the end of service period.
8.12.2 Information and other things
If the information and other things are required, it will be discussed by the two Parties, and the provisions of information and other things will be mutually agreed upon.
8.13 Management of work done by Task Order

· A starting with 45* series number will be issued to the Contractor monthly for any repairs or procuring.

· In the case of emergency repairs outside the SOW stated in this contract, different Purchase Order will be sent to the Contractor for the works. Respond to the issued Purchase Order must be dealt with as per secondary X19 agreement.
9 Health and safety, the environment and quality assurance
9.1 Health and safety risk management

9.1.1 General
The Contractor shall follow all Eskom’s safety requirements including all lifesaving rules and regulations required to perform the work. No work will be performed without a permit to work being issued; therefore, the Contractor must be authorised to take permit within 6 months from the award of the contract or contract start. 

· The Contractor must ensure that all his personnel attend a Health and Safety Induction Course prior to starting with their work. The Induction course can, on request, be provided by the Employer and will be valid for the duration of one year.
· The Contractor must ensure that all his employees have a valid medical certificate for the duration of the contract. The medicals must be conducted on a yearly basis.
· Safety Risk Management has the right and authority to visit and inspect the Contractor's workplace or site establishment to ensure that tools, machinery, and equipment comply with the minimum safety requirements.
· The Contractors yard or site establishment must comply to the requirements of Facilities Regulations and Environmental Regulations for Workplaces.
·  Service Manager shall be entitled to instruct the Contractor to stop work, without penalty to the Employer, where the Contractor's personnel fail to confirm to safety standards or contravene health and safety regulations. The Service Manager is entitled to cause the Contractor to discipline his employees and to submit disciplinary action and submit a report to Service Manager. The Contractor shall implement additional health and safety precautions where necessary.

· The Contractor will provide all his personnel with the required personal protective equipment. 
· The Contractor will be subjected to various OHS audits carried out by OHS Department as and when required.
· Risk Assessments, Pre-Job Briefs, Post – Job Briefs & Job Observations will be conducted for all jobs.

The Contractor must comply with the following legal and other requirements throughout the duration of the contract:
a) Occupational Health and Safety Act 85 of 1993 

b) Eskom Life Saving Rules

c) Eskom OHS Specification 

d) Eskom SHEQ Induction 

e) Eskom OHS Requirements- 32-136

f) COIDA Act
g) Eskom Incident Management Procedure – 32-95

h) Monthly Safety File Evaluation Checklist
9.1.2 House keeping
a) Cleanliness of plant areas shall be the Contractors’ responsibility.
b) As far as cleaning is concerned, the Contractor shall only be responsible for cleaning up any mess, debris, spills resulted from maintenance activities resultant from Contractor’s own actions. This shall be in accordance with

c) Other cleaning activities necessary for keeping up plant areas clean and shall be reported by the Contractor to the Contract Manager or delegated Eskom team leader/ Supervisor. The leader shall ensure that the relevant team, such as cleaning services, attend to the cleaning or clearing the reported untidiness.
9.1.3 Fire Precautions

· Any tempering with the Employer’s fire equipment is strictly forbidden.

· All exit doors, fire escape routes, walkways, stairways, stair landings and access to electrical distribution boards must be kept free of obstruction, and not be used for work or storage at any time. Fire fighting equipment must always remain accessible.

· In-case of a fire, report the location and extent of the fire to the Electrical Operating Desk at extension 6490

· Take necessary action to safeguard the area to prevent injury and spreading of the fire.

9.1.4 Reporting Incidents

· The Employer follows an incident prevention policy that includes the investigation of all incidents involving personnel and property. This is done with the intention of introducing control measures to prevent a recurrence of the same incident.
· The Contractor is expected to fully co-operate to achieve this objective, any incidents must be reported within 24 hours.
9.1.5 Barricading

The Contractor will provide and install barricades and warning devises to ensure that equipment, persons and animals are not exposed to danger or to prevent access to the area where there is industrial cleaning or excavations. Deep Excavations must be shored.

9.1.6 Speed limit

All vehicles must be driven with due consideration for personnel, property, and animals. A maximum speed limit of 40 kilometres per hour will always be to on the premises.
9.2 Environmental constraints and management 

a) All activities listed in the National Environmental Act of 1998, EIA Regulations and as amended, must have environmental authorisation before commencement of works.

b) The Contractor Employees shall comply to Eskom Medupi Power Station Operation Environmental Management Plan.

a) The Contractor shall adhere to Environmental Requirements for Contractors /Suppliers working at Eskom Medupi Power Station.

b) Contractor shall comply to Environmental Legislations.

c) Contractor Employees shall comply to Eskom’s Environmental Standards, Policies and Procedures where applicable.

d) Contractor Management shall inform all staff of their roles in managing environmental impacts on site.

e) Ensure incidents reported within 24 hours of occurrence.

f) Always implement best practice on site during contract.

g) EMS files based on ISO14001 will be required.

h) The EMS requirements are detailed in the latest revision of the following documents, which are available from the Medupi Power Station Documentation Centre or Internet Web Site and include;

· Environmental Management Policy BIA/ENV/04

· Environmental Management System Manual BIA/ENV/03

· Waste Water Management at Medupi BIA/ENV/01

· Oil Spill Management at Medupi BIA/ENV/02

i) Contractor shall ensure that all non-compliance actins are attend to and closed.
9.3 Quality assurance requirements 
a) The Contractor shall be accredited as ISO Compliant for both quality and environmental management and shall maintain this accreditation throughout the service period. The Contractor shall report immediately any change in this status to the Service Manager; such report containing details of step to be taken and by when they will be taken to restore the accreditation status.
b) The Contractor to supply a quality assurance plan in accordance with the requirement of ISO 9001:2015 to the employer for approval. This plan must ensure an integrated quality service as part of the contract. All quality hold points and witness point must be done in the presence of an Eskom employee. Quality documents to be handed to the Employer.

c) Quality control plan shall be produced, maintained and implemented per task as agreed by the employer. The QCP must be developed by the Contractor and approved by Engineer, Technician/Supervisor before it is used. Any amendments to the QCP shall be discussed with the employer for approval. The principle of “no QCP, no work shall apply.” All intervention points such as witness, hold and inspection.

d) The Contractor shall compile detailed technical sound failure assessment reports on respective compressor failures as part of the data packs.

e) The Contractor shall compile commissioning reports for each pump that meet the quality standard.

f) Following the execution of planned services and repairs, the contractor shall provide a technical performance report after commissioning as proof that the plant is performing as expected.

g) Approved Method statement for excavations shall be provided by the Contractor.

h) Approved excavation permits with attached proof of scan and existing service drawings, prior to any excavation.

i) The Contractor shall utilise the Employer’s quality documentation management system and processes to ensure compliance and standardisation. 

j) The Contractor will ensure that the required OEM specifications and standards are met.

k) The Contractor is subjected to quality, product and service auditing at any point in time during the life of the contract.

10 Procurement 
10.1 People
10.1.1 Minimum requirements of people employed
Only competent people as per the contract requirements will be employeed. The local people shall be considered to nonskilled works

All employees are subjected to police clearance 

10.1.2 BBBEE and preferencing scheme

The company shall maintain or improve upon their current B-BBEE Contribution level for the duration of the contract. The Contractor will be required to submit a new B-BBEE certificate within 3 months, should ownership of the company change during the life of the contract.

10.1.3 Supplier Development and Localisation
The Contractor complies with and fulfils the Contractor’s obligations in respect of the SDL&I in accordance with and as provided for in the Contractor’s SD&L Compliance Schedule.

Localisation:

This tender concerns a service that has material and commodities that are part of the designated sector as per regulation 13 of the Preferential Procurement Regulations, 2017 and Local Production and Content. Therefore, only goods or services with a stipulated minimum for local production and content will be considered.
	Material
	Threshold

	
	

	
	

	
	

	
	


Skills Development:

Eskom intends to improve Skill Development by ensuring that technical support is directed towards enhancing supply capacity within the industry or sector of operation. By doing this the capacity and competitiveness of the local supply base will be increased and the goals of shared growth, employment creation, poverty reduction and skill development will be achieved.

Tenders are encouraged to propose Skill Development initiated in terms of the Skill required for this project
	Skill types
	Eskom Target
	Entry level
	Output
	Tenderers proposal

	
	
	
	
	

	
	
	
	
	


The Contractor shall keep accurate records and provide the Service Manager with reports on the Contractor’s actual delivery against the above stated SD&L criteria. Reports to be provided on a monthly contractual meeting.   
SDL&I Penalty and Performance Security:
Eskom will apply a penalty of 2.5% of the Contract Value for failure to meet SDL&I obligations.

For the duration of the contract, Eskom will retain 2.5% of every invoice (excluding VAT) as security

for the fulfilment of all SDL&I Obligations. The retained amounts shall only be released to the

Contractor upon:

• Eskom receives the SDL&I progress report/s from the contractor.

• Fulfilment of all SDL&I obligations by the contractor.

• Submission of an approved compliance report by SDL&I Department.
10.2 Subcontracting
10.2.1 Preferred subcontractors
The Contractor may not use a Subcontractor unless a written request is made to the Employer and approval is given. All terms and conditions applicable to the Contractor, will also apply to the approved Subcontractor e.g., Legal requirements, appointments, authorisation, safety, quality and therefore all relevant documentation must be submitted for the Employer to consider the Subcontractor for approval.
10.2.2 Subcontract documentation, and assessment of subcontract tenders
Where the Employer deems it necessary to review subcontract documentation and assessment of the sub-contract tenders, the Employer will request such information from the Contractor, which will be provided in a timeous manner.
10.2.3 Limitations on subcontracting

Where the Employer deems it necessary to revise subcontract documentation and assessment of the subcontract tenders, the Employer will request such information from the Contractor, which will be provided in a timeous manner.
10.2.4 Attendance on subcontractors
The same time and attendance procedure will be applicable to any-sub-Contractors, as it is acceptable to the Contractor and Employer.
10.3 Plant and Materials

10.3.1 Specifications
Equipment and Plant provided by the Contractor and the preventative maintenance thereof forms part of the Contractor’s responsibility.
10.3.2 Correction of defects
The Intention of the Contract is Preventative maintenance first and foremost however corrective maintenance can be result of complete failure. In the event of where plant component has failed, this will be dealt with in accordance with the maintenance strategies and plant maintenance schedules to restore the components to its original state i.e., by repairing and /or replacing components. This will be governed by as per core clause 4, Testing and Defects.
10.3.3 Contractor’s procurement of Plant and Materials

Replacement materials/components will be kept as the Employer’s Inventory/ Stock and issued as stock items when required. The Contractor must inform the Employer immediately of any constraints experience during the procurement process of Plant and Materials. The Contractor shall provide certain spares based on the quote and agreement from the Contract Manager
10.3.4 Tests and inspections before delivery
· It is the responsibility of the Contractor to ensure that equipment intended for use on this contract are inspected, tested and certified prior to delivery to site.

· Employer to be regular invited to the inspections on and when is required.

· The Contractor and the Employer must maintain communication regarding the tests and inspections that must be done and give feedback on the results obtained. The Contractor must always notify the Employer in the time for a test or inspection to be arranged and done before doing work which will obstruct the test or inspection.

10.3.5 Plant & Materials provided “free issue” by the Employer
Bothe parties shall agree if there is any plant and material that the Contractor require to execute wo
10.3.6 Cataloguing requirements by the Contractor
Not Applicable
11 Working on the Affected Property
11.1 Employer’s site entry and security control, permits, and site regulations
· Medupi Power Station is declared a National Key Point (NKP), and all regulations, laws and procedures relating to NKP, strict adherence will be implemented.

· Each of the Contractors Employees, will be required to undergo compulsory safety induction, medical screening and all other necessary assessments before access will be granted.

· After successful completion of safety induction, each member of the Contractor team will be issued with a personal Identification Access Control card. Lost or damaged cards will be for the cost of the Contractor. Hard hat, safety boots, reflector vest and safety glassed are mandatory safety equipment at Medupi Power Station.

· On a daily routine all personnel will access and leave the site via security-controlled access point, where all are subjected to security screening procedures which included 100% alcohol testing.

· The Contractor must comply with the speed limit on site.

· The Contractor must note areas that are PPE free zones are demarcated and indicated, but PPE must be always worn when required to do so.

The Contractor is responsible to supply all his staff with this safety gear prior to the start of the work. Personal protective equipment must comply with SABS standards. 
11.2 People restrictions, hours of work, conduct and records
11.2.1 People Restrictions:
· People are restricted to the affected Property only.

11.2.2 Hours of work:
· All work will be coordinated by the Employer. Working times can be subject to a change, the Employer will inform the Contractor well in advance.
· A standby roster will be determined by the parties.

· The Contractor will align his operating shifts to that of the Employer’s shift cycle.

1. Normal working hours is Eskom working hours:

a. Monday to Friday    07:00-16:15 (Lunch 12:00-12:30)

b. Fridays                    07:00-12:00 (No lunch break)

2. Outage work is:
a. Monday-Friday        07:00-1900

3. All Timesheets are to be kept for records purposes i.e., man-hours worked safely etc.

4. Other hours will be determined as per critical path activities during outages/breakdowns.

5. Overtime to be approved by the Service Manager.

6. Daily time sheet must always be kept up to date of normal and overtime worked.

7. All overtime worked must comply with Eskom rest period requirements

11.2.3 Conduct

· The Contractor and his Employees are required to always maintain professional and ethical conduct, that holds up the Eskom Values to the highest standard.

· Should the Contractor’s Employees be found to contravene Eskom Values, Life Saving rules and / or any of the regulations, the Contractor must institute disciplinary action, which may include removal from site, until the disciplinary process is concluded.

11.2.4 Records

· The Contractor is expected to keep appropriate and sufficient records (including but not limited to) of his employees, including sub- Contractors:

· Attendance registers

· Employee’s performance

· Contractors’ performance

· Production

· Safety and Environmental statistics; and 

· Any other required records as communicated by the Employer.
11.3 Health and safety facilities on the Affected Property. 
· The Contractor must familiarise his employees, with the location of the Medical- and Emergency Services Facilities on the Affected Property.
· The Service Manager will inform the Contractor of the emergency preparedness (EP) procedure, and the Contractor must ensure that EP procedure is shared with his employees and sub-Contractors.

· All other requirements and /or facilities will be communicated by the Employer to the Contractor.

11.4 Environmental controls, fauna & flora
The Contractor shall comply with the environmental criteria and constraints stated in the Medupi Document 237-555 ENV-SP, ‘Medupi Power Station Environmental Management Requirements for Suppliers and Contractors’, as well as all applicable policies relating to the conservation of the Medupi fauna and flora.
11.5 Cooperating with and obtaining acceptance of Other
Proper co-ordination and work planning must be done when working in area where others are performing work or activities. Interfacing may be required with the site maintenance personnel and others.
11.6 Records of Contractor’s Equipment
· The Contractor shall keep a proper detailed list of all Equipment brought to site.

· A copy of the list will be submitted to the Employer.

· Revised and updated lists must be provided.

· Proof of site entrance needs to be provided before equipment can be removed from site.
 Equipment provided by the Employer
The Employer will provide the following equipment:
· Overhead cranes

· Mobile cranes

· Cherry Picker

· Forklifts

· Special tools specific to Medupi Power Station
Conditions for the provision of the above equipment:

· The Contractor will sign out the equipment with correct details.

· All equipment must be inspected prior use and the condition recorded.

· Equipment must be returned in its original condition upon signing out.

· The Contractor will be held liable for damaged equipment due to their own negligence.

· The Contractor has the right to refuse to use equipment if valid safety clearance is not in place.

11.7 Site services and facilities
11.7.1 Provided by the Employer
The following sha be provided by the Employer:
· Electrical connections

· Water

· Waste disposal

· Ablution facilities

· Lighting

· Fire Protection

11.7.2 Provided by the Contractor
The following to be provided by the Contractor:
· Accommodation
· Transport /Vehicles

· Food

· Personnel Protective Equipment (PPE)

· Cell phones

· Stationery

· Tools

· All periodically training.

· And any other requirements necessary for providing the service.

11.8 Control of noise, dust, water and waste 

· The Contractor will be required to always use appropriate PPE to mitigate and minimise exposure to noise and dust. Ear protection shall be worn whenever Contractor enters a plant with noise above 80db and above or working with machines that produce noise level of 80 db.
· The Contractor must always wear dust musk whenever they work in a dust environment.

· The Contractor must treat water as scarce resource and recycle where possible.
· The Employer advocates the appropriate disposal of waste to enhance recycling.

11.9 Hook ups to existing works
Hooking up at heights is a non-negotiable lifesaving rule of Eskom, Medupi Power Station applies Zero Tolerance to non-compliance of the rule or any other lifesaving rule. The same disciplinary process and procedure will be followed when any of the lifesaving rules have been breached.
11.10 Tests and inspections
11.10.1 Description of tests and inspections

The test and inspection to be carried out by the Contractor, the Employer and others will be determined and communicated by the Employer when Contract commences.

11.10.2 Materials facilities and samples for tests and inspections 

The materials facilities and samples for tests and inspections to be carried out by the Contractor, the Employer and Others will be determined and communicated by the Employer when the Contract commences.
12 List of drawings

12.1 Drawings issued by the Employer
This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this contract.
The Employer will issue the drawings to the Contractor as when and required.
	Drawing number
	Revision
	Title

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


� This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in terms of the conditions of contract.


� Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 � HYPERLINK "http://www.ecs.co.za" �www.ecs.co.za� 


� Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or � HYPERLINK "http://www.ecs.co.za" �www.ecs.co.za� 
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