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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

Electrical Learner Artisans and Learner Technicians Maintenance training contract 
over a period of five (5) years  
  
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A  The offered total of the Prices exclusive of VAT is  R [●] 

 Sub total R [●] 

 Value Added Tax @ 15% is R [●] 

 The offered total of the amount due inclusive of VAT is1 R [●] 

 (in words) [●] 
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   

 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
 
Part one - Data provided by the Employer 
 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law 

  X17: Low service damages 

  X18: Limitation of liability 

  X19: Task Order 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. [●] 

 Fax No. [●] 

10.1 The Service Manager is (name):   

 Address Lethabo Power Station 

 Tel [●] 

 Fax N/A 

 e-mail [●] 

11.2(2) The Affected Property is Lethabo Power Station 

11.2(13) The service is  Electrical Maintenance training contract over a 
period of five (5) years  

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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11.2(14) The following matters will be included in 
the Risk Register 

 
Delay on delivery date 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is One week 

2 The Contractor’s main responsibilities Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 
1 weeks of the Contract Date 

3 Time  

30.1 The starting date is. TBA 

30.1 The service period is The contract is valid for a period of five (5) 
years and/or up to the contract value is 
depleted, which-ever comes first. 
 

4 Testing and defects There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

5 Payment  

50.1 The assessment interval is  After every training service has been rendered 
as per task order and accepted prior to the 
assessment. 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

30 days After completion of a task order 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and  if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
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replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

7 Use of Equipment Plant and Materials There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

8 Risks and insurance  

80.1 These are additional Employer's risks   1. Delay in completion of training 

  2. Training not achieving intended results 

9 Termination NEC3 Contract will be used. 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
 
4 weeks. 

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is Republic of South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option clauses  

X1 Price adjustment for inflation The prices shall be fixed and firm for the first 12 
months of the contract and thereafter Contract 
Price Adjustment (CPA) will apply as follows 

X1.1 The base date for indices is  [●]. 

 The proportions used to calculate the 
Price Adjustment Factor are: 

proport
ion 

linked to index 
for 

Index prepared by 

  85% LABOUR SIEFSA 

     

  15% FIXED  

  [●] non-adjustable  

  1.00 
 

  

X2 Changes in the law of the Republic of South Africa is a 
compensation event if it occurs after the 
Contract Date. 

X17 Low service damages Delay damages to the value of 2% of the price of 
the task order per working day up to a 
maximum of 15% of the total value of the task 
order. 
Delay damages as stated herein are Suppliers 
sole and exclusive liability for delay in delivery 
of the contracted training services and 
Purchasers sole and exclusive remedy for delay 
in delivery of the contracted training services. 

X17.1 The service level table is in Part 3 Works information 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the 
event  

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is 
limited to 

The greater of  
 

• the total of the Prices at the Contract Date 
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and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 

• infringement of an intellectual property 
right. 

X18.5 The end of liability date is  [●] months after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
5 days of receiving the Task Order 

Z The additional conditions of contract 
are 

 
Z1 to Z14 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
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unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 
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Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
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point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of 
a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a 
Committing Party has taken such Prohibited Action and the Contractor did not take timely and 
appropriate action to prevent or remedy the situation, without limiting any other rights or 
remedies the Employer has. It is not required that the Committing Party had to have been 
found guilty, in court or in any other similar process, of such Prohibited Action before the 
Employer can terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 

 
 
Z12  Insurance 
 
Z _12_.1 Replace core clause 83 with the following: 
 

Insurance cover 83  
 83.1 When requested by a Party, the other Party provides certificates from his insurer 

or broker stating that the insurances required by this contract are in force. 
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 83.2 The Contractor provides the insurances stated in the Insurance Table A from the 

starting date until the earlier of Completion and the date of the termination 
certificate.  
 
 
INSURANCE TABLE A 

Insurance against Minimum amount of cover or minimum limit 
of indemnity 

Loss of or damage caused by 
the Contractor to the 
Employer’s property 

The replacement cost where not covered by the 
Employer’s insurance. 
 
The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s 
insurance. 

Loss of or damage to Plant 
and Materials 

The replacement cost where not covered by the 
Employer’s insurance. 
 
The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s 
insurance. 

Loss of or damage to 
Equipment 

The replacement cost where not covered by the 
Employer’s insurance. 
 
The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s 
insurance. 

The Contractor’s liability for 
loss of or damage to property 
(except the Employer’s 
property, Plant and Materials 
and Equipment) and liability 
for bodily injury to or death of 
a person (not an employee of 
the Contractor) arising from or 
in connection with the 
Contractor’s Providing the 
Service 

Loss of or damage to property 
The replacement cost 
 
Bodily injury to or death of a person 
The amount required by the applicable law. 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and 
in the course of their 
employment in connection 
with this contract 

The amount required by the applicable law 

 
 

 

   
   

Z __12.2 Replace core clause 86 with the following: 
 
Insurance 
by the 
Employer 

86  
 

 86.1 The Employer provides the insurances stated in the Insurance Table B 
   
  INSURANCE TABLE B 

 

Insurance against or name Minimum amount of cover or minimum limit 
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of policy of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 
Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 
Terrorism 

Per the insurance policy document 

 

 

Z13 Nuclear Liability Not applicable 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, 
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder 
of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against 
any and all liabilities which the Contractor or any person may incur arising out of or resulting from 
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred 
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor 
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS 
site, without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the 
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, 
without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

  

Z14 Asbestos Not applicable 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres 
per ml of air measured over a 4 hour period. The value at which proactive actions is 
required in order to control asbestos exposure to prevent exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, which 
is defined to be a virtual area within a radius of approximately 30cm from the nose 
inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure of 
workers to regulated asbestos fibres is in compliance with the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
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asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing measurements 
to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, 
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing 
Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos fibres, 
normalised to the baseline of a 4 hour continuous period, also applicable to short term 
exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated 
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four 
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and 
monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment 
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related 
control measures at the Contractor’s expense. For the purposes of compliance the results 
generated from Parallel Measurements are evaluated only against South African statutory limits as 
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration of 
above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an 
AAIA approved control measure intervention, for example, per the emergency asbestos work plan, 
if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented, 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by 
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 

 
 
 
 



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 
PROJECT OR CONTRACT TITLE   

 

 
PART C2: PRICING DATA PAGE 17 C2 TSC3 COVER 

 

C1.2 Contract Data 
 
Part two - Data provided by the Contractor 
 
[Instructions to the contract compiler:  (delete this notes before issue to tenderers with an enquiry) 
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in 
relation to the option selected.  In the event that the option is not required select and delete the whole row.] 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)3 in order to understand the implications of this Data which the tenderer 
is required to complete. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data. 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(14) The following matters will be included in 
the Risk Register 

 
      

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
      

21.1 The plan identified in the Contract Data is 
contained in: 

 
      

24.1 The key people are:  

 1  Name:       

   Job:       

   Responsibilities:       

   Qualifications:       

   Experience:       

 2  Name:       

   Job       

 
3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  

http://www.ecs.co.za/
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   Responsibilities:       

   Qualifications:       

   Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 

A Priced contract with price list  

11.2(12) The price list is in       

11.2(19) The tendered total of the Prices is R      
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Part 2: Pricing Data 
 
 
 
 
 
 
TSC3 Option A 
 
 
 

Document reference Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list  [●] 
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C2.1 Pricing assumptions: Option A 
 
How work is priced and assessed for payment 
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the 
Contractor has completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has 
completed by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 
Function of the Price List 
Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the 
Price List.   The Price List is only a pricing document.   
Link to the Contractor’s plan 
Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  
Preparing the price list 
Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance 
Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list 
either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the 
service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule, 
may have listed some items that he requires the Contractor to include in the price list to be prepared and 
priced by him.  
 
 
 
 
It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the time 
of tender, as well as correct any Defects not caused by an Employer’s risk; 
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• Has priced work he decides not to show as a separate item within the Prices or rates of other listed 
items in order to fulfil the obligation to complete the service for the tendered total of the Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work 
within that item later turns out to be different to that which the Contractor estimated at time of tender. 
The only basis for a change to the (lump sum) Prices is as a result of a compensation event.  

 
Format of the price list 
(From the example given in an Appendix within the TSC3 Guidance Notes) 
 
Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity 
and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the 
quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 
 

Artisan and Learner Technicians Training Price Schedule 

Training Courses  

No: Course Description 
Additional 
Information 

Number 
Of 
Learners 
Per 
Group 

Groups 
Per Year 

Rate Per 
Learners 

Cost 
Per 
Groups 

Total 
Groups 
Costs 

1 Electricians Qualification 
 3 years 
program 5  1       

2 
Electrical Learner 
Technicians Qualification 

 6 months 
program 5  1       

3 ARPL 24 months 1 2    

Sub Total A       

  

Possible Courses to be based on an as and when required bases 

No: Course Description 
Additional 
Information 

Number 
Of 
Learners 
Per 
Session 

Sessions 
Per Year 

Rate Per 
Learners 

Cost 
Per 
Session 

Total 
Sessions 
Costs 

1 Fault Finding 
As and when 
required 6 4       

2 Variable Speed Drives 
As and when 
required  5 2       

3 Cable Joints Repair 
As and when 
required 5 2    

Sub Total B       

  Total A+B       
 

The total of the Prices  
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Part 3: Scope of Work 
 
 
 

Document reference Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information  

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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Contents 
 
When the document is complete, insert a ‘Table of Contents’.  To do this go to:  Insert, → Reference, → 
Index and tables → Table of Contents.  Three levels and the title (but not the subtitle) may be shown if the 
formats used in this template are retained.    
 
Otherwise insert list of contents manually. 
 
Part 3: Scope of Work 2 
C3.1: Employer’s service Information iii 
1 Description of the service iv 
1.1 Executive overview iv 
1.2 Employer’s requirements for the service iv 
1.3 Interpretation and terminology v 
2 Management strategy and start up. vi 
2.1 The Contractor’s plan for the service vi 
2.2 Management meetings vi 
2.3 Contractor’s management, supervision and key people vi 
2.4 Documentation control vii 
2.5 Invoicing and payment vii 
2.6 Contract change management vii 
2.7 Insurance provided by the Employer vii 
2.8 Training workshops and technology transfer viii 
2.9 Management of work done by Task Order viii 
3 Health and safety, the environment and quality assurance viii 
3.1 Health and safety risk management viii 
3.2 Environmental constraints and management ix 
3.3 Quality assurance requirements ix 
4 Procurement SDL&I requirements Error! Bookmark not defined. 
4.1 BBBEE requirements Error! Bookmark not defined. 
4.2 Local Procurement Content Error! Bookmark not defined. 
4.3 Enterprise Development 
4.4 Job Creation Error! Bookmark not defined. 
5 Working on the Affected Property xi 
5.1 Employer’s site entry and security control, permits, and site regulations xi 
5.2 People restrictions, hours of work, conduct and records xii 
5.3 Health and safety facilities on the Affected Property xii 
5.4 Environmental controls, fauna & flora xii 
5.5 Cooperating with and obtaining acceptance of Others xii 
6 List of drawings xiii 
6.1 Drawings issued by the Employer xiii 
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1. Description of the service 
 
1.1 Executive overview  
 
Lethabo Power Station employs trained maintenance personnel to execute maintenance activities on various 

plant areas. Due to a lack of support from Eskom Academy of Learning (EAL) a decision was made to 

source a service provider to provide Electrical Training to Lethabo Learner Artisans and Learner 

Technicians. The intention is to acquire a complete Electrical Maintenance Training Contract with a service 

provider who shall be responsible and accountable for the successful training of Lethabo Power Station’s 

learner Artisans and learner Technicians as well as for the preparation of artisan for trade test. 

 
1.2 Employer’s requirements for the service 
 
The appointed contractor/service provider shall be well resourced, certified, experienced, and registered as a 
training facilitator/assessor. The training facility or venue where the training will be provided shall be 
accredited with SETA in order to be able to provide the Electrical training to Lethabo Power Station’s learner 
Artisans and learner Technicians. The contractor shall provide course facilitation, carry out assessment and 
provide an advisory service in line with Eskom guidelines and requirements. 
 
The suitable contractor/service provider shall provide maintenance training services to Eskom Generation 

Lethabo Power Station over a period of five (5) years covering: 

 

➢ Electrical Artisan training. 

➢ Electrical Technician training. 

➢ Electrical specific gap closing training and advance training. 

 
The activities include: 

 

a.  COURSE FACILITTAION 
 
➢ Conducting the training needs using available business processes such as communicating with 

clients through Eskom agent. 

➢ Planning for delivery of the courses as per the needs. 

➢ Submitting the training plans for influence by end users through Eskom agent. 

➢ Submitting the plans for scheduling in line with the Eskom Learning Management System. 

➢ Preparing the applicable logistics viz training venue, training aids, learning materials, attendance 

register and code of conduct. 

➢ Confirming the course bookings  

➢ Presenting the course using the available, applicable, and relevant latest technology 

➢ Supporting the learners in the retention of the knowledge through facilitating of group discussions 

and self-assessment 

➢ Monitoring if the training time is used optimally. 

➢ Submitting the presentation sessions for evaluation in line with Eskom training procedures. 

 

 

b. ASSESSMENT 
 

➢ Compile the assessment tool as per Eskom assessment procedures. 

➢ Preparing sufficient copies for the delegates. 

➢ Preparing the appropriate venue for the assessment. 

➢ Preparing the Learners for Trade Test. 

➢ Invigilating the assessment sessions and address deviations as per the Eskom disciplinary 

procedures through Eskom agent. 

➢ Marking the answer sheets in line with SETA’s code of conduct and Eskom assessment procedure. 
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➢ Submitting the answer sheets for internal moderation as per Eskom Moderation procedures. 

➢ Compiling the training results for moderation, Eskom agent information and capturing into the Eskom 

Learning Management System. 

➢ Updating the relevant documents for training reports to stakeholders through Eskom agent. 

➢ Compiling the training reports as per the Eskom Procedures and local requirements. 

 

 

c.  OTHER SERVICES 
 
➢ Preparing delegates for assessment rewrite as per the Eskom procedures 

➢ Compiling the assessment rewrite tools for the delegates following the Eskom and local procedures. 

➢ Preparing logistics for the rewrites of the assessment and following all assessment scope of work 

stated above. 

➢ Providing the advisory services as and when required. 

➢ Keeping the training records to avail to stakeholders as required. 

 
 
1.3 Interpretation and terminology 
 
The following abbreviations are used in this Service Information: 
 

Abbreviation Meaning given to the abbreviation 

C&I Control & Instrumentation 

EMP Environmental Management Plan 

ISO International Organization for Standardization 

OHSA Occupational Health and Safety Act 

PPE Personal Protective Equipment 

QCP Quality Control Plan 

SAQCC South African Qualification Certification Committee 

SDL&I Supplier Development Localisation &Industrialisation 

SETA Sector Education and Training Authority 
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2. Management strategy and start up. 
 
2.1 The Contractor’s plan for the service 
 
The contractor/service provider shall present the training program/schedule for the Electrical Training for 
Lethabo learner Artisans (Apprenticeships) and Technicians to the project / contract manager. The 
Contractor / service provider to provide the project / contract manager with the following: 
 

• Starting and the end date of the service period. 

• Order and timing of the Work of the Employer  

• Provisions for: - time risk allowances, health and safety requirements. 

• Access to the Site/Affected Property as stated in the Service Information 

• Acceptances. 

• A statement of how the Contractor plans to provide the Electrical Training Services identifying 
the Equipment and other resources which he/she plans to use. The service provider shall ensure 
that that the personnel providing the training services are trained and certified. 

• Location of the training facility as well as proof of accreditation. 

• The SAQCC certification for each personnel performing or providing the services shall be valid 
for the duration of the contract.  

• Other information which the Service Information requires the Contractor to show on a plan 

submitted for acceptance. 
 
The contractor/service provider shall report directly to the Contracts Manager. The Contracts Manager shall 
inform the contractor/service provider as to when the services is expected to start.  
 
2.2 Management meetings 
 
Meetings of a general nature may be convened when required and chaired by the Supply Manager as 
follows: 
 

Title and purpose Approximate time & interval Location Attendance by: 

Overall contract progress 
and feedback. 

Monthly – As agreed upon 
by the Service Provider 
and the Contracts 
Manager. 

As agreed upon by the 
Service Provider and 
the Contracts Manager. 

Employer, Contractor, 
and Others. 
 
 

 

 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not 
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 
service.  Records of these meetings shall be submitted to the Service Manager by the person convening the 
meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or 
instructions under the contract as these shall be done separately by the person identified in the conditions of 
contract to carry out such actions or instructions   
 
2.3 Contractor’s management, supervision, and key people 
 

The Contractor shall provide the services at the premises of the service provider’s approved and 
accredited training facility or at any other approved and accredited training facility as discussed 
and agreed upon by the Contracts Manager and the service provider.  The Contractor to provide a 
key list of personnel who will carry out the training services. The key personnel executing the 
training services shall be qualified, trained, accredited, and certified. The SAQCC certification for 
each personnel providing the services shall be valid for the duration of the contract. A company 
organogram will be needed by the Service Manager to communicate accordingly to comply with 
the NEC 3 Term Services Contract communication structures.  
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2.4 Documentation control 
 
Each instruction, certificate, submission, proposal, record, acceptance, notification, reply and other 
communication which this contract requires is communicated in a form which can be read, copied, and 
recorded. Writing is in the language of this contract. Assessment supporting documentation to be handed to 
the Employer / Service Manager (to be announced by the Employer). All communications must be printed 
and filed in the Service Managers file. 
 

All training courses shall have a formal assessment at the end of the training to determine the 
learner Artisans (Apprenticeships) and Learner Technicians competence. Attendance register for all 
training must include name, contact number, and physical address of the learner Artisans 

(Apprenticeships) and Learner Technicians. The pass mark is 80%. In the event the Learner Artisans 

(Apprenticeships) and Learner Technicians obtains less than 80%, a re-write will be required. A 
Certificate shall be awarded to the learner Artisans (Apprenticeships) and Learner Technicians only if 
the Learner achieves 80% and higher.  
 
 
2.5 Invoicing and payment 
 
In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for 
payment.  The Contractor applies for payment with a tax invoice addressed to the Employer as follows:  
 
Eskom Holdings SOC Limited 
Lethabo Power Station 
Accounts Payable Section 
Private Bag 415 
Vereeniging  
1935 
 
The Contractor includes the following information on each tax invoice: 
 
Name and address of the Contractor  
The contract number and title. 
Contractor’s VAT registration number. 
The Employer’s VAT registration number 4740101508. 
The total of the Price for each lump sum item in the Price List or Task Order which the Contractor  
has completed. 
Where a quantity is stated for an item in the Price List or Task Order, an amount calculated by multiplying the 
quantity which the Contractor has completed by the rate,  
Other amounts to be paid to the Contractor. 
Less amounts to be paid by or retained from the Contractor. 
The change in the amount due since the previous payment being the invoiced amount - excluding VAT, the 
VAT and including VAT. 
 
 
2.6 Contract change management  
 
Any changes to the contract or any change of the Contractor’s company ownership should be communicated 
through to the Service Manager. Failing to do this may lead to contract termination with legal consequences.  

 
The correct processes and procedures will be communicated through to the Contractor by the Procurement 
officer.  

 
If the Employer’s Service Manager changes the Contractor will be notified as soon as possible to ensure that 

the Contractor is aware of these changes. 

 
 
2.7 Insurance provided by the Employer. 
 
N/A. 
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2.8 Training workshops and technology transfer 
 
The contractor/service provider shall present all artisan and technician classroom training as well as all 
artisan and technician practical training using the latest available, applicable, and relevant technologies.  
 
 
2.9 Management of work done by Task Order 
 
A Task is work within the service which the Service Manger may instruct the Contractor to carry out within a 
stated period. 
 
A signed Task Order is the Service Manager’s instruction to carry out a Task. 
 
Task Completion is when the Contractor has done all the work in the Task and corrected Defects which 
would have prevented the Employer or Others from using the Affected Property and Others from doing their 
work. 
 
Task Completion Date is the date for completion stated in the Task Order unless later changed in 
accordance with this contract. 
 
A Task Order includes: 
 

- A detailed description of the work in the Task. 

- A priced list of items of work in the Task in which items taken from the Price List are identified. 

- The starting and completion dates for the Task. 

- Conditions of the service agreement is in accordance with the Task Order issued. 

- A CDSS should be submitted with each Task Order. 

The Service Manager consults the Contractor about the contents of a Task Order before he issues it. 
 
The Prices for items in the Task price list which are not taken from the Price List are assessed in the same 
way as compensation events. 
 
No Task Order is issued after the end of the service period. 
 
Work will not commence on site without the Contractor receiving a signed detailed task order that has been 
agreed upon by the Service Manager and the Contractor. 
 
It is the Contractors responsibility to provide the Service Manager a detailed Task Order programme for 
acceptance within the period stated in the Contract Data. 
 
Only when the Task Order programme is accepted and agreed upon by the Service Manager and the 
Contractor will any work commence. 
 
 
3 Health and safety, the environment and quality assurance 
 
3.1 Health and safety risk management  
 
In addition to the requirements of the laws governing health and safety, the contractor shall also comply to 
the following: 
 

• Service Provider shall demonstrate compliance with the Act, Eskom Safety Standards and 
Specifications Act:  
-Occupational Health and Safety Act of 1993 
-Standard 32-136: Standard Contractor Health and Safety Requirements.  
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• Overall compliance to LBS00067PC - Health, Safety and Environmental Specification for 
Contractors, Contractor Health and Safety Requirements 32-136, Strict compliance to Occupational 
Health and Safety Act No 85 of 1993 and, Regulations (As Amended). 

 
The Contractor shall comply with the health and safety requirements contained in Annexure ___________ to 
this Service Information. 
 
 
 
3.2 Environmental constraints and management 
 
No Environmental Impact Assessment required; however, the service provider is to ensure compliance to 
environmental requirements of ISO14001. Lethabo environmental procedures will be provided with tender 
documents. 
 
The Contractor shall comply with the environmental criteria stated below:  
 

• Contractor driver to be familiarized with Lethabo Environmental statement of commitment (PS010), 

during induction. 

• Contractor driver shall be familiarised with the Environmental procedures related to the activity (Waste 

Management procedure LBE 22004PC and Environmental Spill management LBE22005), during 

induction. 

• Contractor driver shall report all environmental incidents or risks whilst on Eskom premises to Stores 

and/or Security at Gate 

 
3.3 Quality assurance requirements 
 
The Contractor / Service provider shall ensure adherence to the following: 

 
• Quality Management System: The Contractor shall be required to demonstrate by means of a  

Contract Quality Plan meeting the minimum requirements of ISO 10005, that this organisation is so  

structured that all the requirements of the specification will be properly monitored and controlled. The  

Quality Plan and Control procedures are to be carried out in accordance with QM 58.  

• A recent certified copy of valid registration or other relevant category in relation to Scope of Work i.e.  
SETA Accreditation. 

• The Supplier shall prepare and submit quality documentation as per the tender selected category 

(indicated in Form A) using the tender returnable document. By signature on Form A, The Contractor 

acknowledges and agrees to comply with and adhere to Eskom’s policies and procedures (current 

and/or latest revisions) including the Supplier Contract Quality Requirement Specification (QM58). 

The Supplier further ensures that the outsourced product/service programmes conform to the 

requirements of the Works Information.  

• Quality requirements categorisation: Category 3 - Quality Requirements to be met. 

• Risk Management: The service provider to develop, implement and maintain Risk Management 

Plan/Risk Register detailing Contingency plan. List all Risks associated with delivering the scope of 

work, what actions would be taken to mitigate the identified Risks.  

• Competence/Segregation of duties: The service provider to demonstrate with a documented 

Information on determining the knowledge, skill and competency required for the achieved 

conformity of products and services i.e. Facilitators and Moderators competency and appointment 

letters. 

• Non-Conformance and Defects: NCR’s and defects notifications are issued; the Service provider will 

acknowledge the receipt within 48 hours and proposes corrective and preventive actions to the client 

as per the contract response period. The corrective and preventive actions will include the 

implementation and completion dates  
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4. Procurement - Supplier Development Localisation &Industrialisation (SDLI&I) Requirements 
 

The following requirements are mandatory compliance for contract award and submissions can 
be clarified during evaluations or negotiated before contract is awarded 

 
Note: The undertakings shall be sourced from previously disadvantaged Communities around 
Sedibeng and Fezile Dabi District Municipalities. 
 
  4.1.  B-BBEE Requirements 
 

Tenderers will be required to maintain or improve their B-BBEE Recognition Level for the duration of the 

contract. 

 4.2.  Local Procurement Content 

Tenderers will stipulate local procurement content for the works. 

Local Procurement Content” refers to value added in South Africa by South African resources. Where a 
single contract involves a combination of local and imported goods and/or services, the tender response 
must be separated into its components as per the Price Schedule included with the tender documents. 
Local procurement content is total spend minus the imported component.  
 

Local Procurement Content  Eskom Target Tenderer Proposal 

100%  

 
 4.3 Enterprise Development   

 YES NO 

Are there specific ED requirements that are not 
achievable through Sub-contracting? 

 ☐ 

 
If Yes, the main contractor is required propose development in the following areas or against the 
following Eskom’s targets: 
 

Eskom’s Target Tenderer Proposal 

 
The bidder to identify and incubate a 
Small Measured Entity from the above-
mentioned District Municipalities. 
Assistance could be in the form of 
business support/ equipment/finance.  
 

 
 
 
 
 
 
 

 
 A detailed ED plan that shows impact to the beneficiary should be submitted to the employer for 
approval prior to contract award.  The ED implementation plan should include the following: 
 

 Clear objective. 
 Priority interventions 
 Key performance indicators; and 
 A concise implementation plan with clearly articulated milestones 

 
In addition, they will expect to draft an ED proposal within eight weeks of contract award stage. ED 
agreement must be signed with the beneficiary and sent to Eskom for review and acceptance. Progress 
will be monitored throughout the duration of the contract. 
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4.4 Job creation 
 
Tenderer to indicate number of Jobs to be created and/or retained from this contract; 
 

Number of Jobs to be created Number of Jobs to be retained  

 
 

 

 
Local pool criteria: 
 

Type of jobs Target set (local-to-site) Suppliers Proposal 

General workers 100%  

Semi-skilled 70%  

Skilled 30%  

   

 
 

 
 
5 Working on the Affected Property 
 
5.1 Employer’s site entry and security control, permits, and site regulations 
In the event the Contractor / Service provider or his delegate is required to be on site for a meeting or any 
other reason which is related to this contract, the following will apply,   
 

• The Contractor applies for temporary access permits (Contractor’s Permit) at the Security gate, 
prior to the Possession Date.   

• The Contractor personnel are required to be always in possession of a Contractor’s Permit. 

• All Contractor personnel are issued with a temporary access permit (Contractor’s Permit) which 
contains the following information: Name, ID Number, Company, Validity date. 

• All Contractors’ permits are submitted to Protective Services when leaving the site.  

• To assist Protective Services with the issuing of permits, the Contractor supplies a list of all 
personnel that he intends using on site, at least 24 hours prior to entry of the Security Area.   

• This list is delivered to Protective Services. 

• The list, identified with the Contractor’s name, contains the following information: Employee 
Name, Employee ID Number, Eskom Safety Co-ordinator signature, Eskom Employers 
Representative signature, Copy of the first page of the ID book of every employee of the 
Contractor,  

• To speed up the process of gaining access to the site, the Contractor compiles detailed lists of 
all tools and equipment to be taken on site before arriving at the Power Station Security gate.   

• An authorised copy of this list is retained to be used again when the tools and equipment is 
removed from site after the completion of the works. 

• The Chief of Protective Services may, with valid cause, remove any of the Contractor's 
personnel from the site, either temporarily or permanently, without any prejudice. He may deny 
access to the site to any person whom, in the opinion of the said Chief of Protective Services, 
constitutes a security risk. 

• Only Contractor’s vehicles with displayed Contract Vehicle Permits disks are allowed on site.  
 

Note: Five Life Saving Rules have been developed that will apply to all Eskom employees, 
agents, consultants, and contractors. All Eskom employees, agents, consultants, and contractors 
to comply with the following Eskom life Saving Rules: 

 
Rule 1:   Open, Isolate, Test, Earth, Bond, And / Or insulate before touch - that is any plant operating 

above   1 000 V. 
 
Rule 2: Hook up at heights - no person may work at height where there is a risk of falling. 
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Rule 3: Buckle up – no person may drive any vehicle on Eskom business and/or on Eskom premises: 
unless the driver and all passengers are wearing seat belts. 

 
Rule 4: Be sober (no person is allowed to work under the influence of drugs and alcohol. 
 

 Rule 5: Use a permit to work – where an authorization limitation exists, no person shall work without 
the required permit to work 

 
5.2 People restrictions, hours of work, conduct and records. 
 
In the event the Contractor / Service provider or his delegate is required to be on site for a meeting or any 
other reason which is related to this contract, the following will apply, 
 

• Normal working hours is the Employers working hours, i.e. 
 
  Monday to Thursday 07h15 – 16h30 
 
  Friday’s          07h15 – 12h15 
 

• The Contractor provides the necessary resources to carry out the services as stated in the 
Works Information.  

• It is the responsibility of the Contractor to keeps records of his people working on the Affected 
Property. The Service Manager shall have access to all records at any time if deemed 
necessary. 

 
 
5.3 Health and safety facilities on the Affected Property 
Refer to Section 3.1.  
 
 
5.4 Environmental controls, fauna & flora 
Refer to Section 3. 
 
5.5 Cooperating with and obtaining acceptance of Others. 
In the event the Contractor / Service provider or his delegate is required to be on site for a meeting or any 
other reason which is related to this contract, the Contractor/service provider or his delegate shall cooperate 
and work closely with Eskom, Lethabo Power Station Training Manager, or his delegate. 
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6 List of drawings 
6.1 Drawings issued by the Employer 
 
N/A.  
 
 

Drawing  number Revision Title 

   

   

   

   

   

   

   

   

   

   

 
 


