

|                                                                                   |                                               |                            |               |            |   |
|-----------------------------------------------------------------------------------|-----------------------------------------------|----------------------------|---------------|------------|---|
|  | <b>Request to Extend RFP<br/>Closing Date</b> | <b>Document Identifier</b> | 559-213735398 | <b>Rev</b> | 1 |
|                                                                                   |                                               | <b>Effective Date</b>      | July 2024     |            |   |
|                                                                                   |                                               | <b>Review Date</b>         | July 2027     |            |   |

## Description / Project Title

The development, manufacturing, testing, training, supply, delivery, off-loading and installation/site erection of phase 6 phasor measurement unit schemes for use in NTCSA, on an “as and when required” basis over a period of five (5) years with an option to extend with another five (5) years.

## Request for RFP No

**E1665NTCSAMWP**

## Enquiry original closing date

**23 September 2025 at 10h00**

## New enquiry closing date

**14 November 2025 at 10h00**

Dear Sir / Madam

Please note that the new RFP closing date is 14 November 2025 at 10h00.

Yours faithfully,



**Name: Providence Sedupane**

**Designation: Senior Advisor, Procurement**

## Controlled Disclosure

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with the user to ensure it is in line with the authorized version on the system. No part of this document may be reproduced in any manner or form by third parties without the written consent of National Transmission Company South Africa SOC Ltd Reg No 2021/539129/30