A4

RAND WATER

BID DESCRIPTION: EMHLANGENI OFFICES POWER SUPPLY
BID NUMBER:

ANNEXURE C3.2: SCOPE OF WORK

1. Provide electrical solution for Emhlangeni pipe plant to be able to connect electricity to the following
areas, as shown in the figure below.

Clinic

Office block 1

Office block 2

Security guard house X3
Canteen/green area
Change room.

2. Supply and install all related equipment and accessories required from the given solution.

3. Restore power to the high mast lights around the plant (apollo lights)
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NB: THE CONTRACTOR SHALL:

- Be fully conversant with the scope

- Be fully conversant with all environmental legislation and ensure compliance.

- Confine activities to the demarcated construction site.

- Ensure that safety comes first in all activities.

- That all requirements of the tender are adhered to and addressed.

- Take pictures of the project progress, before and after ripping of the identified. Pictures need to have
date taken during the work progress on site.

Underground service detection is recommended before commencement.

The Supplier to protect and where required make good the existing infrastructure after completion of
work. These will be tested after completion of work and only then can invoices be processed.

PREAMBLE TO THE SCHEDULE OF QUANTITIES AND RATES

a) The Standard Commercial Terms and Conditions, The Special Commercial Terms and
Conditions, the Specifications (including the Project Specification), and any Drawings are
to be read in conjunction with the Schedule of Quantities and Rates.

b) The Schedule comprises items covering the Service Provider's profit and costs of general
liabilities and of the design, manufacture, supply, installation and commissioning of
temporary and permanent Works. The Proposer is at liberty to insert a rate of his own
choosing for each item in the Schedule and any item against which no quantity (where
applicable) or rate is entered will be considered to be covered by other items in the
Schedule.

c) The quantities and rates inserted in the Schedule are to be inclusive prices to the Employer
for the work described under the several items. Such prices shall cover all costs and
expenses that may be required in and for the Works, and shall cover the cost of all general
risks, liabilities, and obligations set forth or implied in the documents on which the Tender
is based. All rates and amount shall be nett, exclusive of Value Added Tax (VAT) and shall
be carried to the summary page in their nett form. VAT will then be calculated on the total
of the nett amounts.

d) All quantities and rates as set forth and inserted in the Schedule and extended to the totals

for each portion of the Schedule, shall be considered as being totally inclusive for the whole
of the Works as stipulated, or as can reasonably be inferred from these Documents.
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e) All product guarantees are deemed to be included in the rates, and installation and
application rates will include all necessary inspections and approvals to maintain
guarantees.

f) “Complete” as it is used in the Schedule means the complete system or unit as specified
in the particular documents.

g) Each item in the Schedule which is priced, shall be filled in black ink.

h) All quantities shall be considered as final and sufficient for the work described. The
Proposer shall satisfy himself as to the sufficiency of quantities but may not change
quantities. Quantities shall be re-measured and payment shall be made according to the
adjusted total only.

i) In case of arithmetical errors in the multiplication of rates and quantities in the Proposal,
the amount shall not be changed. In case of incorrect summation of amounts in the
Proposal, the Lump Sum total shall remain fixed.

Safety during construction is paramount, and the Contractor must adhere to the statutory construction
regulations and other regulatory requirements.

Contractor’s will have to undergo appropriate induction Rand Water before commencing work

- The Environmentalist Rehabilitation must be informed of the starting date BEFORE
starting.

- Induction certificates must be available at all times when work is carried out on site
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