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Transnet Freight Rail 

an Operating Division TRANSNET SOC LTD 

[Registration Number 1990/000900/30] 

 

 

REQUEST FOR PROPOSAL (RFP) 

 

 

MAINTENANCE OF RAILWAY TRACK WITH ON-TRACK ULTRASONIC RAIL FLAW 

DETECTION MACHINE FOR SALDANHA DEPOT UNDER ORE CORRIDOR FOR A 

PERIOD OF TWO (02) MONTHS. 

 

RFP NUMBER     : WRAC_SLD_ 0000042592 

ISSUE DATE     : 22 August 2023 

COMPULSORY BRIEFING    :  Not Applicable 

CLOSING DATE    :  05 September 2023 

CLOSING TIME    :  12h00pm 

TENDER VALIDITY PERIOD   : 12 weeks from closing date (30 November 2023) 
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

SECTION 1: NOTICE TO TENDERERS 

1. INVITATION TO TENDER 

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons, 

companies, close corporations or enterprises [hereinafter referred to as a Tenderer]. 

DESCRIPTION 

MAINTENANCE OF RAILWAY TRACK WITH ON-TRACK 
ULTRASONIC RAIL FLAW DETECTION MACHINE FOR SALDANHA 
DEPOT UNDER ORE CORRIDOR FOR A PERIOD OF TWO (02) 
MONTHS . 

TENDER 
DOWNLOADING 

This Tender may be downloaded directly from the National 
Treasury eTender Publication Portal at www.etenders.gov.za 
and the Transnet website at 
https://transnetetenders.azurewebsites.net (please use 
Google Chrome to access Transnet link) FREE OF CHARGE.  

TENDER 
CLARIFICATION 
MEETING 

There will be no clarification for this tender 

 

CLOSING DATE 

12:00pm on 05 September 2023 

Tenderers must ensure that tenders are uploaded timeously onto the 
system. If a tender is late, it will not be accepted for 
consideration. 

 

2. TENDER SUBMISSION 

Transnet has implemented a new electronic tender submission system, the e-Tender Submission 

Portal, in line with the overall Transnet digitalization strategy where suppliers can view advertised 

tenders, register their information, log their intent to respond to bids and upload their bid 

proposals/responses on to the system. 

a) The Transnet e-Tender Submission Portal can be accessed as follows: 

Log on to the Transnet eTenders management platform website 

(https://transnetetenders.azurewebsites.net); 

▪ Click on “ADVERTISED TENDERS” to view advertised tenders; 

▪ Click on “SIGN IN/REGISTER – for bidder to register their information (must fill in all 

mandatory information); 

▪ Click on “SIGN IN/REGISTER” - to sign in if already registered; 

▪ Toggle (click to switch) the “Log an Intent” button to submit a bid; 

▪ Submit bid documents by uploading them into the system against each tender selected. 

 

http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/
https://transnetetenders.azurewebsites.net/
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▪ Tenderers are required to ensure that electronic bid submissions are done at 

least a day before the closing date to prevent issues which they may encounter 

due to their internet speed, bandwidth or the size of the number of uploads 

they are submitting. Transnet will not be held liable for any challenges 

experienced by bidders as a result of the technical challenges. Please do not 

wait for the last hour to submit. A Tenderer can upload 30mb per upload and 

multiple uploads are permitted. 

b) The tender offers to this tender will be opened as soon as possible after the closing date and 

time. Transnet shall not, at the opening of tenders, disclose to any other company any 

confidential details pertaining to the Tender Offers / information received, i.e. pricing, 

delivery, etc. The names and locations of the Tenderers will be divulged to other Tenderers 

upon request. 

c) Submissions must not contain documents relating to any Tender other than that shown on 

the submission. 

3. CONFIDENTIALITY  

All information related to this RFP is to be treated with strict confidentiality. In this regard 

Tenderers are required to certify that they have acquainted themselves with the Non-Disclosure 

Agreement. All information related to a subsequent contract, both during and after completion 

thereof, will be treated with strict confidence. Should the need however arise to divulge any 

information gleaned from provision of the Works, which is either directly or indirectly related to 

Transnet’s business, written approval to divulge such information must be obtained from 

Transnet. 

4. DISCLAIMERS 

Tenderers are hereby advised that Transnet is not committed to any course of action as a result 

of its issuance of this Tender and/or its receipt of a tender offer.  In particular, please note that 

Transnet reserves the right to: 

4.1. Award the business to the highest scoring Tenderer/s unless objective criteria justify the 

award to another tenderer. 

4.2. Not necessarily accept the lowest priced tender or an alternative Tender; 

4.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable; 
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4.4. Should the Tenderers be awarded business on strength of information furnished by the 

Tenderer, which after conclusion of the contract is proved to have been incorrect, 

Transnet reserves the right to terminate the contract;  

4.5. Request audited financial statements or other documentation for the purposes of a due 

diligence exercise; 

4.6. Not accept any changes or purported changes by the Tenderer to the tender rates after 

the closing date; 

4.7. Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s 

hereby irrevocably grant the necessary consent to the Transnet to do so; 

4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given 

stage must therefore not be interpreted to mean that Tenderers have necessarily passed 

any previous stage(s);  

4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to 

tender shall be deemed to be an offer by the Tenderer. The Employer has the right in 

its sole and unfettered discretion not to accept any offer.   

4.10. Not be held liable if tenderers do not provide the correct contact details during the 

clarification session and do not receive the latest information regarding this RFP with the 

possible consequence of being disadvantaged or disqualified as a result thereof.   

4.11. Transnet reserves the right to exclude any Tenderers from the tender process who has 

been convicted of a serious breach of law during the preceding 5 [five] years including 

but not limited to breaches of the Competition Act 89 of 1998, as amended. Tenderers 

are required to indicate in tender returnable on T2.2-14 [Breach of Law] whether or 

not they have been found guilty of a serious breach of law during the past 5 [five] years.  

4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer to 

ascertain if any of the following might present an unacceptable commercial risk to the 

employer:  

• unduly high or unduly low tendered rates or amounts in the tender offer; 
• contract data of contract provided by the tenderer; or 
• the contents of the tender returnables which are to be included in the contract. 

 

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in 

connection with this Tender, whether or not the Tenderer is awarded a contract. 
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6. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE 

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD) 

which has been established to centrally administer supplier information for all organs of state 

and facilitate the verification of certain key supplier information. The CSD can be accessed at 

https://secure.csd.gov.za/. Tenderer are required to provide the following to Transnet in order 

to enable it to verify information on the CSD:  

          Supplier Number………………………………… and Unique registration reference 

number……………………………(Tender Data) 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Transnet urges its clients, suppliers and the general public 

to report any fraud or corruption to 

TIP-OFFS ANONYMOUS: 0800 003 056 OR Transnet@tip-offs.com 

 

https://secure.csd.gov.za/
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RFP CLARIFICATION REQUEST FORM 
 

RFP No: WRAC_SLD_ 0000042592 

 

RFP deadline for questions / RFP Clarifications: 12:00pm 28 August 2023 

 

TO:   Transnet SOC Ltd 

ATTENTION: Governance, Transnet Freight Rail Tender Office 

EMAIL  Prudence.Nkabinde@transnet.net 

Cc   Delisiwe.Mngomezulu@transnet.net 

DATE:   _____________________________________________ 

FROM:  _____________________________________________ 

   _____________________________________________ 

Indicate whether this query is general in nature and applicable to all service categories   Yes          No 

 

1. For all clarification questions prior to the tender closing date and time, direct the communication 

to the   RFP Administrator at Delisiwe.Mngomezulu@transnet.net 

2. For all clarification questions after the tender closing date and time, direct the communication to: 

 

TO:   Transnet SOC Ltd 

ATTENTION: Governance, Transnet Freight Rail Tender Office 

EMAIL  Prudence.Nkabinde@transnet.net 

Cc              Delisiwe.Mngomezulu@transnet.net  

DATE:   _____________________________________________ 

FROM:  _____________________________________________ 

    

REQUEST FOR RFP CLARIFICATION 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 
 

 

SIGNED at   _____________________   on this   _____   day of   ___________________20___ 

___________________________    ___________________________ 

SIGNATURE OF TENDERER     SIGNATURE OF WITNESS 
 

_________________________                ______________________________  

NAME OF TENDERER      NAME OF WITNESS 

 

 
 

 

 

 

 

mailto:Prudence.Nkabinde@transnet.net
mailto:Ramokgethi.sigidane@transnet.net
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T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB 

Standard for Uniformity in Engineering and Construction Works Contracts. The Standard for Uniformity 

in Construction Procurement was first published in Board Notice 62 of 2004 in Government Gazette 

No 26427 of 9 June 2004. It was subsequently amended in Board Notice 67 of 2005 in Government 

Gazette No 28127 of 14 October 2005, Board Notice 93 of 2006 in Government Gazette No 29138 of 

18 August 2006, Board Notice No 9 of 2008 in Government Gazette No 31823 of 30 January 2009, 

Board Notice 86 of 2010 in Government Gazette No 33239 of 28 May 2010, Board Notice 136 of 2015 

in Government Gazette 38960 of 10 July 2015 and Board Notice 423 of 2019 in Government Gazette 

No 42622 of 8 August 2019. 

 

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette 

42622 of 8 August 2019. (see www.cidb.org.za). 

 

The Standard Conditions of Tender make several references to Tender data for detail that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender.  

 

Each item of data given below is cross-referenced in the left-hand column to the clause in the Standard 

Conditions of Tender to which it mainly applies.  

 

Clause          Data  

C.1.1 The Employer is  Transnet SOC Ltd 

(Reg No. 1990/000900/30) 

 

C.1.2 The tender documents issued by the Employer comprise:  

 Part T: The Tender    

 Part T1: Tendering procedures T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

 

 Part T2 : Returnable documents T2.1 List of returnable documents 

T2.2 Returnable schedules  
 

 

 Part C: The contract   

 Part C1: Agreements and contract data C1.1 Form of offer and acceptance 

C1.2 Contract data (Part 1 & 2) 

C1.3 Form of Guarantee 

 

 Part C2: Pricing data C2.1 Pricing instructions 

C2.2 Price List  

 

 Part C3: Scope of work C3.1 Service Information  

http://www.cidb.org.za/
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 Part C4: Affected Property C4.1 Affected Property  

C.1.4 The Employer’s agent is: Procurement Officer   

 Name: Delisiwe Mngomezulu  

 Address: 15 Girton Road, Inyanda House 2, Parktown, 

Johannesburg,2001 

 

 Tel No.  011 584 1129  

 E – mail Delisiwe.Mngomezulu@transnet.net  

C.2.1  Only those tenderers who satisfy the following eligibility criteria are eligible to submit 

tenders:  

 

1. Stage One - Eligibility in terms of the Construction Industry Development 

Board: 

a) Only those tenderers who are registered with the CIDB or are capable of being so prior 

to the evaluation of submissions, in a contractor grading designation equal to or higher 

than a contractor grading designation determined in accordance with the sum tendered 

or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the 

Construction Industry Development Regulations, designation of 2CE or higher class 

of construction work, are eligible to have their tenders evaluated. 

 

b) Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation of not lower than one level 

below the required class of construction works under consideration and possesses 

the required recognition status; Not applicable 

3. the combined Contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a 

Contractor grading designation determined in accordance with the sum tendered 

for a 2CE or higher class of construction work or a value determined in 

accordance with Regulation 25(1B) or 25(7A) of the Construction Industry 

Development Regulations 

4. The tenderer shall provide a certified copy of its signed joint venture agreement. 

 

 

C.2.12 No alternative tender offers will be considered. 

 

 

C.2.13.3 Each tender offer shall be in the English Language. 

 

 

C.2.13.5 

C2.15.1 

The Employer’s details and identification details that are to be shown on each tender 

offer package are as follows:  
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 Identification details: The tender documents must be uploaded with: 

▪ Name of Tenderer:  

▪ Contact person and details: 

▪ The Tender Number: WRAC_SLD_ 0000042592 

▪ The Tender Description: 
MAINTENANCE OF RAILWAY TRACK WITH ON-TRACK 

ULTRASONIC RAIL FLAW DETECTION MACHINE FOR 
SALDANHA DEPOT UNDER ORE CORRIDOR FOR A PERIOD OF 

TWO (02) MONTHS.  

Documents must be marked for the attention of: 

Employer’s Agent: Delisiwe Mngomezulu 

   

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.  

C.2.15  The closing time for submission of tender offers is: 

Time: 12:00pm on the 05 September 2023 

Location: The Transnet e-Tender Submission Portal: 

(https://transnetetenders.azurewebsites.net); 

 

NO LATE TENDERS WILL BE ACCEPTED 

  

 

C.2.16 The tender offer validity period is 12 weeks (04 December 2023) after the closing 

date.  Tenderers are to note that they may be requested to extend the validity period of 

their tender, on the same terms and conditions, if Transnet’s internal evaluation and 

governance approval processes has not been finalised within the validity period.  

 

 

C.2.23 The tenderer is required to submit with his tender: 

1. A valid Tax Clearance Certificate issued by the South African Revenue Services. 

Tenderers also to provide Transnet with a TCS PIN to verify Tenderers 

compliance status.  

 

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South 

African Accreditation System [SANAS], or a sworn affidavit confirming annual 

turnover and level of black ownership, in line with the code of good practice, together 

with the tender; 

3. A valid CIDB certificate in the correct designated grading; 

4. Proof of registration on the Central Supplier Database; 

5. Letter of Good Standing with the Workmen’s compensation fund by the tendering entity 

or separate Letters of Good Standing from all members of a newly constituted JV. 

Note: Refer to Section T2.1 for List of Returnable Documents 

 

 

https://transnetetenders.azurewebsites.net/
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C.3.11. Only tenders that are Administratively and Substantively Responsive will be evaluated 

further in accordance with the 80/20 preference points systems as described in 

Transnet Preferential Procurement Policy (TPPP)  

 

90 where the financial value of one or more responsive tenders received have a value 

equal to or above R50 million, inclusive of all applicable taxes,    
 

 

Thresholds Minimum Threshold 

Technical / functionality N/A 

 

Evaluation Criteria Final Weighted Scores 

Price  80 

Specific goals - Scorecard 20 

TOTAL SCORE: 100 

 

Up to 100 minus W1 tender evaluation points will be awarded to tenderers who complete 

the preferencing schedule and who are found to be eligible for the preference claimed.  

Should the evidence required for any of the Specific Goals applicable in this 

tender not be provided, a tenderer will score zero preference points for that 

particular “Specific Goal”. 

 
In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, the 
following preference points must be awarded to a bidder who provides the relevant required 
evidence for claiming points 
 

Selected Specific Goal Number of points allocated (20) 

B-BBEE Level of contributor (1 or 2) 10 

At least 50% Black Youth Owned Entities 10 

Non-Compliant and/or B-BBEE Level 3-8 contributors 0 

 
 

The following Table represents the evidence to be submitted for claiming 

preference points for applicable specific goals in a particular tender: 

 

Specific Goals Acceptable Evidence 

B-BBEE Status contributor 

B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC 
Certificate (in case of JV, a consolidated scorecard will 

be accepted) as per DTIC guideline  

 

30% Black Women Owned Entities 

B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC 

Certificate (in case of JV, a consolidated scorecard will 

be accepted) as per DTIC guideline   
 

Entities that are at least 51 % 
Black Owned 

CI B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC 

Certificate (in case of JV, a consolidated scorecard will 
be accepted) as per DTIC guideline 
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The maximum points for this bid are allocated as follows: 

DISCRIPTION POINTS 

PRICE 80 

B-BBEE Level of contributor (1 or 2) 10 

At least 50% Black Youth Owned Entities 10 

Non-Compliant and/or B-BBEE Level 3-8 contributors 0 

Total points for Price and Specific Goals must not exceed 100 

 

Note: Transnet reserves the right to carry out an independent audit of the tenderers 

scorecard components at any stage from the date of close of the tenders until completion 

of the contract. 

C.3.13 Tender offers will only be accepted if:  

1. The tenderer or any of its directors/shareholders is not listed on the Register of 

Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities 

Act of 2004 as a person prohibited from doing business with the public sector;  

2. the tenderer does not appear on Transnet’s list for restricted tenderers and 

National Treasury’s list of Tender Defaulters; 

3.  the tenderer has fully and properly completed the Compulsory Enterprise 

Questionnaire and there are no conflicts of interest which may impact on the 

tenderer’s ability to perform the contract in the best interests of the Employer or 

potentially compromise the tender process and persons in the employ of the 

state. 

4. Transnet reserves the right to award the tender to the tenderer who scores the 

highest number of points overall, unless there are objective criteria which will 

justify the award of the tender to another tenderer.  Objective criteria include but 

are not limited to the outcome of a due diligence exercise to be conducted.  The 

due diligence exercise may take the following factors into account inter alia; 

the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, 

preventing participating in the employer’s procurement, 

b)  is not undergoing a process of being restricted by Transnet or other state 

institution that Transnet may be aware of, 

c)  can, as necessary and in relation to the proposed contract, demonstrate that 

he or she possesses the professional and technical qualifications, professional 

and technical competence, financial resources, equipment and other physical 

facilities, managerial capability, reliability, experience and reputation, expertise 

and the personnel, to perform the contract, 
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d)  has the legal capacity to enter into the contract, 

e)  is not insolvent, in receivership, under Business Rescue as provided for in 

chapter 6 of the Companies Act, 2008, bankrupt or being wound up, has his 

affairs administered by a court or a judicial officer, has suspended his business 

activities, or is subject to legal proceedings in respect of any of the foregoing, 

f)  complies with the legal requirements, if any, stated in the tender data and 

g)  is able, in the option of the employer to perform the contract free of conflicts 

of interest.  

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is 1 

(one). 
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TENDER Part T1: Tendering Procedures 
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STAATSKOERANT, 8 AUGUSTUS 2019 
 

DEPARTMENT OF PUBLIC WORKS 
NOTICE 423 OF 2019 

 
STANDARD FOR UNIFORMITY IN ENGINEERING AND CONSTRUCTION 

WORKS CONTRACTS 
AUGUST 2019 

 

Annex C 

Standard Conditions of Tender 

C.1 General 

C.1.1 Actions 

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions  

 of tender. In their dealings with each other, they shall discharge their duties and obligations  

 as set out in C.2 and C.3, timeously and with integrity, and behave equitably, honestly and  

 transparently, comply with all legal obligations and not engage in anticompetitive practices. 

 

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender  

 Process shall avoid conflicts of interest and where a conflict of interest is perceived or known,  

 declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall  

  declare any potential conflict of interest in their tender submissions. Employees, agents and  

 advisors of the employer shall declare any conflict of interest to whoever is responsible for  

 overseeing the procurement process at the start of any deliberations relating to the  

 procurement process or as soon as they become aware of such conflict and abstain from any  

 decisions where such conflict exists or recuse themselves from the procurement process, as  

 appropriate. 

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for  

 improper acts in some circumstances. A conflict of interest can create an appearance of  

 impropriety that can undermine confidence in the ability of that person to act properly in his  

 or her position even if no improper acts result. 

        2) Conflicts of interest in respect of those engaged in the procurement process include direct,  

 indirect or family interests in the tender or outcome of the procurement process and any  

 personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any  

 decisions taken. 
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C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm 

intention and the capacity to proceed with the contract. 

 

C.1.2 Tender Documents 

The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 

 

C.1.3 Interpretation 

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are  

 Included in the returnable documents are deemed to be part of these conditions of tender. 

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for  

 Tender evaluation purposes, shall form part of any contract arising from the invitation to  

 tender. 

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

 a) conflict of interest means any situation in which: 

i) someone in a position of trust has competing professional or personal interests  

which make it difficult to fulfill his or her duties impartially; 

ii) an individual or tenderer is in a position to exploit a professional or official capacity  

in some way for their personal or corporate benefit; or 

iii) incompatibility or contradictory interests exist between an employee and the  

tenderer who employs that employee. 

b) comparative offer means the price after the factors of a non-firm price and all 

unconditional discounts it can be utilised to have been taken into consideration; 

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 

influence the action of the employer or his staff or agents in the tender process; 

d) fraudulent practice means the misrepresentation of the facts in order to influence the  

tender process or the award of a contract arising from a tender offer to the detriment of the  

employer, including collusive practices intended to establish prices at artificial levels; 

 

C.1.4 Communication and employer’s agent 

Each communication between the employer and a tenderer shall be to or from the employer's agent 

only, and in a form that can be readily read, copied and recorded. Communications shall be in the 

English language. The employer shall not take any responsibility for non-receipt of communications 

from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender 

data. 

 

C.1.5 Cancellation and Re-Invitation of Tenders 

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if 

a) due to changed circumstances, there is no longer a need for the engineering and  
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construction works specified in the invitation; 

b) funds are no longer available to cover the total envisaged expenditure; or 

c) no acceptable tenders are received. 

d) there is a material irregularity in the tender process. 

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the 

 original tender invitation was advertised 

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender  

 Invitation for the second time. 

 

C.1.6 Procurement procedures 

 

C.1.6.1 General 

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the 

tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of 

tender evaluation points, as relevant, based on the tender submissions that are received at the closing 

time for tenders. 

 

C.1.6.2 Competitive negotiation procedure 

 

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 

 tenderers shall submit tender offers in response to the proposed contract in the first round of 

submissions. Notwithstanding the requirements of C.3.4, the employer shall announce only  

the names of the tenderers who make a submission. The requirements of C.8 relating to the  

material deviations or qualifications which affect the competitive position of tenderers shall  

not apply. 

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers  

 that are highest ranked in terms of the evaluation criteria stated in the tender data shall be  

 invited to enter into competitive negotiations based on the principle of equal treatment,  

 keeping confidential the proposed solutions and associated information. 

 Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified,  

 Specified and fine-tuned in order to improve a tenderer’s competitive position provided that  

 such clarification, specification, fine-tuning or additional information does not alter any  

 fundamental aspects of the offers or impose substantial new requirements which restrict or  

 distort competition or have a discriminatory effect. 

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer  

 to revise their tender offer based on the same evaluation criteria, with or without adjusted  

 weightings. Tenderers shall be advised when they are to submit their best and final offer. 

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after 
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 tenderers have been requested to submit their best and final offer. 

 

C.1.6.3 Proposal procedure using the two stage-system 

 

C.1.6.3.1 Option 1 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around 

which a contract may be negotiated. The employer shall evaluate each responsive submission in terms 

of the method of evaluation stated in the tender data, and in the second stage negotiate a contract 

with the tenderer scoring the highest number of evaluation points and award the contract in terms of 

these conditions of tender. 

 

C.1.6.3.2 Option 2 

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall  

 invite all responsive tenderers to submit tender offers in the second stage, following the  

 issuing of procurement documents. 

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the 

 method of evaluation stated in the tender data, and award the contract in terms of these  

 conditions of tender. 

 

C.2 Tenderer’s obligations 

 

C.2.1 Eligibility 

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and  

 the tenderer, or any of his principals, is not under any restriction to do business with  

 employer. 

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 

tendering entity (or both) or any other criteria which formed part of the qualifying  

requirements used by the employer as the basis in a prior process to invite the tenderer to  

submit a tender offer and obtain the employer’s written approval to do so prior to the closing  

time for tenders. 

 

C.2.2 Cost of tendering 

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the 

tenderer for any costs incurred in the preparation and submission of a tender offer, including  

the costs of any testing necessary to demonstrate that aspects of the offer complies with  

requirements. 

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost 

 incurred by the employer for printing the documents. Employers must attempt to make  
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 available the tender documents on its website so as not to incur any costs pertaining to the  

 printing of the tender documents. 

 

C.2.3 Check documents 

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 

omission. 

 

C.2.4 Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 

issued by the employer only for the purpose of preparing and submitting a tender offer in response to 

the invitation. 

 

C.2.5 Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, conditions of contract and other publications, which are not attached but which are 

incorporated into the tender documents by reference. 

 

C.2.6 Acknowledge addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 

necessary apply for an extension to the closing time stated in the tender data, in order to take the 

addenda into account. 

 

C.2.7 Clarification meeting 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 

aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are 

stated in the tender data. 

 

C.2.8 Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) 

working days before the closing time stated in the tender data. 

 

C.2.9 Insurance 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full 

cover required in terms of the conditions of contract identified in the contract data. The tenderer is 

advised to seek qualified advice regarding insurance. 
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C.2.10 Pricing the tender offer 

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes  

 Except Value Added Tax (VAT), and other levies payable by the successful tenderer, such  

 duties, taxes and levies being those applicable fourteen (14) days before the closing time  

 stated in the tender data. 

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the 

 prices. 

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 

adjustment except as provided for in the conditions of contract identified in the contract data. 

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 

 conditions of contract identified in the contract data may provide for part payment in other  

 currencies. 

 

C.2.11 Alterations to documents 

Do not make any alterations or additions to the tender documents, except to comply with instructions 

 issued by the employer, or necessary to correct errors made by the tenderer. All signatories  

 to the tender offer shall initial all such alterations. 

 

C.2.12 Alternative tender offers 

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main  

 tender offer, strictly in accordance with all the requirements of the tender documents, is also  

 submitted as well as a schedule that compares the requirements of the tender documents  

 with the alternative requirements that are proposed. 

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the  

 tender data or criteria otherwise acceptable to the employer. 

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning 

tender. 

 

C.2.13 Submitting a tender offer 

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint 

venture to provide the whole of the works identified in the contract data and described in the  

scope of works, unless stated otherwise in the tender data. 

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety,  

 either electronically (if they were issued in electronic format) or by writing legibly in non- 

 erasable ink. 

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number  

 Of copies stated in the tender data, with an English translation of any documentation in a  

 language other than English, and the parts communicated electronically in the same format  
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 as they were issued by the employer. 

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender  

 data. The employer will hold all authorized signatories liable on behalf of the tenderer.  

 Signatories for tenderers proposing to contract as joint ventures shall state which of the  

 signatories is the lead partner whom the employer shall hold liable for the purpose of the  

 tender offer. 

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the  

 Packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's  

 address and identification details stated in the tender data, as well as the tenderer's name  

 and contact address. 

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 

 returnable documents listed in the tender data in an envelope marked “financial proposal”  

 and place the remaining returnable documents in an envelope marked “technical proposal”.  

 Each envelope shall state on the outside the employer’s address and identification details  

 stated in the tender data, as well as the tenderer's name and contact address. 

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on  

 the outside only the employer's address and identification details as stated in the tender data. 

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or  

 premature opening of the tender offer if the outer package is not sealed and marked as  

 stated. 

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, 

 unless stated otherwise in the tender data. 

 

C.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested completely and in 

the form required, may be regarded by the employer as non-responsive. 

 

C.2.15 Closing time 

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender  

 data not later than the closing time stated in the tender data. Accept that proof of posting  

 shall not be accepted as proof of delivery. 

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any  

 reason, the requirements of these conditions of tender apply equally to the extended  

 deadline. 

 

C.2.16 Tender offer validity 

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity 

period stated in the tender data after the closing time stated in the tender data. 
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C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender  

 data for an agreed additional period with or without any conditions attached to such  

 extension. 

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be 

withdrawn or substituted by giving the employer’s agent written notice before the closing  

time for tenders that a tender is to be withdrawn or substituted. If the validity period stated  

in C.2.16 lapses before the employer evaluating tender, the contractor reserves the right to  

review the price based on Consumer Price Index (CPI). 

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender  

 in accordance with the requirements of C.2.13 with the packages clearly marked as  

 “SUBSTITUTE”. 

 

C.2.17 Clarification of tender offer after submission 

Provide clarification of a tender offer in response to a request to do so from the employer during the 

evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 

arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the 

competitive position of tenderers or substance of the tender offer is sought, offered, or permitted. 

 

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a  

 preferred tenderer following a competitive selection process, should the Employer elect to do  

 so. 

 

C.2.18 Provide other material 

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender  

 offer, the tenderer’s commercial position (including notarized joint venture agreements),  

 preferencing arrangements, or samples of materials, considered necessary by the employer  

 for the purpose of a full and fair risk assessment. Should the tenderer not provide the  

 material, or a satisfactory reason as to why it cannot be provided, by the time for submission  

 stated in the employer’s request, the employer may regard the tender offer as non- 

 responsive. 

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 

 

C.2.19 Inspections, tests and analysis 

Provide access during working hours to premises for inspections, tests and analysis as provided for in 

the tender data. 
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C.2.20 Submit securities, bonds and policies 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, 

bonds, guarantees, policies and certificates of insurance required in terms of the conditions of contract 

identified in the contract data. 

 

C.2.21 Check final draft 

Check the final draft of the contract provided by the employer within the time available for the 

employer to issue the contract. 

 

C.2.22 Return of other tender documents 

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days 

after the expiry of the validity period stated in the tender data. 

C.2.23 Certificates 

Include in the tender submission or provide the employer with any certificates as stated in the tender 

data. 

 

C.3 The employer’s undertakings 

 

C.3.1 Respond to requests from the tenderer 

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up  

 To five (5) working days before the tender closing time stated in the Tender Data and notify  

 all tenderers who collected tender documents. 

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the  

 Tendering entity (or both) or any other criteria which formed part of the qualifying  

 requirements used to prequalify a tenderer to submit a tender offer in terms of a previous  

 procurement process and deny any such request if as a consequence: 

 

a) an individual firm, or a joint venture as a whole, or any individual member of the joint 

venture fails to meet any of the collective or individual qualifying requirements; 

b) the new partners to a joint venture were not prequalified in the first instance, either as 

individual firms or as another joint venture; or 

c) in the opinion of the Employer, acceptance of the material change would compromise the 

outcome of the prequalification process. 

 

C.3.2 Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 

the period from the date that tender documents are available until three (3) working days before the 

tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the 
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closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify 

all tenderers who collected tender documents. 

 

C.3.3 Return late tender offers 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 

necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

 

C.3.4 Opening of tender submissions 

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 

presence of tenderers’ agents who choose to attend at the time and place stated in the  

tender data. Tender submissions for which acceptable reasons for withdrawal have been  

submitted will not be opened. 

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a  

 venue indicated in the tender data, the name of each tenderer whose tender offer is opened  

 and, where applicable, the total of his prices, number of points claimed for its BBBEE status 

 level and time for completion for the main tender offer only. 

 

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request. 

 

C.3.5 Two-envelope system 

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the 

technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend  

at the time and place stated in the tender data and announce the name of each tenderer  

whose technical proposal is opened. 

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers 

 who remain in contention for the award of the contract of the time and place when the  

financial proposals will be opened. Open only the financial proposals of tenderers, who score  

in the functionality evaluation more than the minimum number of points for functionality  

stated in the tender data, and announce the score obtained for the technical proposals and  

the total price and any points claimed on BBBEE status level. Return unopened financial  

proposals to tenderers whose technical proposals failed to achieve the minimum number of  

points for functionality. 

 

C.3.6 Non-disclosure 

Not disclose to tenderers, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of tender offers, the final evaluation price and 

recommendations for the award of a contract, until after the award of the contract to the successful 

tenderer. 
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C.3.7 Grounds for rejection and disqualification 

Determine whether there has been any effort by a tenderer to influence the processing of tender offers 

and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt 

or fraudulent practices. 

 

C.3.8 Test for responsiveness 

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 

received: 

a) complies with the requirements of these Conditions of Tender, 

b) has been properly and fully completed and signed, and 

c) is responsive to the other requirements of the tender documents. 

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the 

tender documents without material deviation or qualification. A material deviation or  

qualification is one which, in the Employer's opinion, would: 

a) detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in the Scope of Work, 

b) significantly change the Employer's or the tenderer's risks and responsibilities under the 

contract, or 

c) affect the competitive position of other tenderers presenting responsive tenders, if it were 

to be rectified. Reject a non-responsive tender offer, and not allow it to be subsequently 

made responsive by correction or withdrawal of the non-conforming deviation or 

reservation. 

 

C.3.9 Arithmetical errors, omissions and discrepancies 

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in  

 figures. Where there is a discrepancy between the amounts in figures and the amount in  

 words, the amount in words shall govern. 

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation  

 points after the evaluation of tender offers in accordance with C.3.11 for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

(i) line item totals resulting from the product of a unit rate and a quantity in bills of 

quantities or schedules of prices; or 

(ii) the summation of the prices. 

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either 

confirm the tender offer as tendered or accept the corrected total of prices. 
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C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as  

 follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total 

resulting from the product of the unit rate and the quantity, the line item total shall govern  

and the rate shall be corrected. Where there is an obviously gross misplacement of the  

decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate  

shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections  

Required by this checking process or in the tenderer's addition of prices, the total of the prices 

shall govern and the tenderer will be asked to revise selected item prices (and their rates if bills 

of quantities apply) to achieve the tendered total of the prices. 

 

C.3.10 Clarification of a tender offer 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 

from the tender offer. 

 

C.3.11 Evaluation of tender offers 

The Standard Conditions of Tender standardize the procurement processes, methods and procedures 

from the time that tenders are invited to the time that a contract is awarded. They are generic in 

nature and are made project specific through choices that are made in developing the Tender Data 

associated with a specific project. Conditions of tender are by definition the document that establishes 

a tenderer’s obligations in submitting a tender and the employer’s undertakings in soliciting and 

evaluating tender offers. Such conditions establish the rules from the time a tender is advertised to the 

time that a contract is awarded and require employers to conduct the process of offer and acceptance 

in terms of a set of standard procedures. 

 

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies 

the following system requirements: 

 

Requirement Qualitative interpretation of goal 

Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous 

and timely access to participating parties to the same information. 

 

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the 

parties. 
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Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements 

are restrictions from doing business with the employer, lack of capability or capacity, legal impediments 

and conflicts of interest. 

 

Competitive The system provides for appropriate levels of competition to ensure cost effective and best 

value outcomes. 

 

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to 

attain best value outcomes in respect of quality, timing and price, and least resources to effectively 

manage and control procurement processes. 

 

The activities associated with evaluating tender offers are as follows: 

a) Open and record tender offers received 

b) Determine whether or not tender offers are complete 

c) Determine whether or not tender offers are responsive 

d) Evaluate tender offers 

e) Determine if there are any grounds for disqualification 

f) Determine acceptability of preferred tenderer 

g) Prepare a tender evaluation report 

h) Confirm the recommendation contained in the tender evaluation report 

 

C.3.11.1 General 

The employer must appoint an evaluation panel of not less than three persons conversant with the 

proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods 

and associated evaluation criteria and weightings that are specified in the tender data. 

 

C.3.12 Insurance provided by the employer 

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and 

/ or certificates of insurance which the conditions of contract identified in the contract data, require the 

employer to provide. 

 

C.3.13 Acceptance of tender offer 

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the 

tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing 

participating in the employer’s procurement; 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical 
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competence, financial resources, equipment and other physical facilities, managerial 

capability, reliability, experience and reputation, expertise and the personnel, to perform 

the contract; 

c) has the legal capacity to enter into the contract; 

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of 

  the Companies Act No. 2008, bankrupt or being wound up, has his/her affairs 

administered by a court or a judicial officer, has suspended his/her business activities or 

is subject to legal proceedings in respect of any of the foregoing; 

e) complies with the legal requirements, if any, stated in the tender data; and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts 

of interest. 

 

C.3.14 Prepare contract documents 

C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by  

 The employer as part of the tender documents to take account of: 

 

a) addenda issued during the tender period, 

b) inclusion of some of the returnable documents and 

c) other revisions agreed between the employer and the successful tenderer. 

 

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 

 

C.3.15 Complete adjudicator's contract 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange 

for both parties to complete formalities for appointing the selected adjudicator at the same time as the 

main contract is signed. 

 

 

 

 

C.3.16 Registration of the award 

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to 

perform a construction works contract is accepted in writing by the employer, register and publish the 

award on the cidb Register of Projects. 

 

C.3.17 Provide copies of the contracts 

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy 

of the contract as soon as possible after completion and signing of the form of offer and acceptance. 
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C.3.18 Provide written reasons for actions taken 

Provide upon request written reasons to tenderers for any action that is taken in applying these 

conditions of tender but withhold information which is not in the public interest to be divulged, which is 

considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair 

competition between tenderers. 
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T2.1 List of Returnable Documents 

2.1.1 These schedules are required for eligibility purposes: 

     T2.2-1 Stage One as per CIDB: Eligibility Criteria Schedule - CIDB Registration  

      2CE or higher 

 

2.1.2 Returnable Schedules: 

General: 

T2.2-2 Authority to submit tender  

T2.2-3 Record of addenda to tender documents 

T2.2-4 Letter of Good Standing 

T2.2-5 Risk Elements  

T2.2-6 Availability of equipment and other resources  

T2.2-7 Schedule of proposed Subcontractors  

T2.2-8 Health and Safety Management 

T2.2-8a Health and Safety Questionnaire 

T2.2-8b HS Cost Breakdown 

T2.2-8c SHE Specification 

T2.2-8d Section 37 Mandatary Agreement 

T2.2-8e Transnet Specification on VER E7.1 

T2.2-9 Risk Management 

T2.2-10 Environmental Management 

 

• B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC Certificate (in case of JV, a consolidated 
scorecard will be accepted) as per DTIC guideline 

 

Agreement and Commitment by Tenderer:  

T2.2-11 CIDB SFU ANNEX G Compulsory Enterprise Questionnaire; Valid proof of Respondent’s 
compliance to Specific Goals evidence (Preference Claim Form) requirements stipulated in SBD6.1.  

T2.2-12 Non-Disclosure Agreement  

T2.2-13 RFP Declaration Form  

T2.2-14 RFP – Breach of Law   

T2.2-15 Certificate of Acquaintance with Tender Document 

T2.2-16 Service Provider Integrity Pact  

T2.2-17 Supplier Code of Conduct 

T2.2-18 Agreement in terms of Protection of Personal Information Act (POPIA) 

T2.2-19 Machine Agreement 
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2.1.3 Bonds/Guarantees/Financial/Insurance: 

T2.2-20 Insurance provided by the Contractor 

T2.2-21    Three (3) years audited financial statements 

 
2.2    C1.1 Offer portion of Form of Offer & Acceptance 

2.3    C1.2 Contract Data Part 2 (Data by Contractor) 

2.4    C2.2 Price List 
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T2.2-1: Eligibility Criteria Schedule - CIDB Grading Designation   

Note to tenderers: 

Tenderers are to indicate their CIDB Grading by filling in the table below.  Attach a copy of 

the CIDB Grading Designation or evidence of being capable of being so registered.  

 

CRS Number Status Grading Expiry Date 

    

 

 

1.  Only those tenderers who are registered with the CIDB or are capable of being so prior to 
the evaluation of submissions, in a contractor grading designation equal to or higher than 
a contractor grading designation determined in accordance with the sum tendered or a 
value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 
Industry Development Regulations, for a 2CE or higher class of construction works, are 
eligible to have their tenders evaluated. 

 

2. Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation of not lower than one level below 
the required class of construction works under consideration and possesses the required 
recognition status; (Not Applicable ) 

3. the combined Contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a Contractor 
grading designation determined in accordance with the sum tendered for a 2CE or 
higher class of construction works or a value determined in accordance with Regulation 
25(1B) or 25(7A) of the Construction Industry Development Regulations 

4. the Contractor shall provide the employer with a certified copy of its signed joint venture 
agreement; 

5. and in the event that the joint venture is an ‘Incorporated Joint Venture’ the 
Memorandum of Incorporation to be provided within 4 (four) weeks of the Contract 
Date.  
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T2.2-2: Authority to submit a Tender 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must 

complete the certificate set out below for his category of organisation or alternatively attach a 

certified copy of a company / organisation document which provides the same information for 

the relevant category as requested here. 

 

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR 

 

 

   

 

A.  Certificate for Company 

I,        chairperson of the board of directors  

       , hereby confirm that by resolution of the 

board taken on     (date), Mr/Ms      , 

acting in the capacity of       , was authorised to sign all 

documents in connection with this tender offer and any contract resulting from it on behalf of 

the company. 

 

Signed  Date  

Name  Position Chairman of the Board of Directors 



  
TRANSNET FREIGHT RAIL   
ENQUIRY NUMBER: WRAC_SLD_ 0000042592 
DESCRIPTION OF THE SERVICES: MAINTENANCE OF RAILWAY TRACK WITH ON-TRACK ULTRASONIC RAIL FLAW 
DETECTION MACHINE FOR SALDANHA DEPOT UNDER ORE CORRIDOR FOR A PERIOD OF TWO (02) MONTHS .  

 
CPM 2020 Rev 01  Part T2: Returnable Schedules 
 Page 2 of 4 T2.2-2: Authority to submit a Tender 

B.  Certificate for Partnership 

We, the undersigned, being the key partners in the business trading as    

     hereby authorise Mr/Ms       

acting in the capacity of       , to sign all documents in 

connection with the tender offer for Contract       and any 

contract resulting from it on our behalf. 

 

Name   Address Signature Date 

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

NOTE: This certificate is to be completed and signed by the full number of Partners necessary 

to commit the Partnership. Attach additional pages if more space is required. 
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C.  Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Ms       , an authorised signatory of the company  

        , acting in the capacity of lead 

partner, to sign all documents in connection with the tender offer for Contract   

      and any contract resulting from it on our behalf.   

This authorisation is evidenced by the attached power of attorney signed by legally authorised 

signatories of all the partners to the Joint Venture.  

Furthermore we attach to this Schedule a copy of the joint venture agreement which 

incorporates a statement that all partners are liable jointly and severally for the execution of 

the contract and that the lead partner is authorised to incur liabilities, receive instructions and 

payments and be responsible for the entire execution of the contract for and on behalf of any 

and all the partners. 

 

Name of firm Address 
Authorising signature, 
name (in caps) and 
capacity 
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D.  Certificate for Sole Proprietor 

I,       , hereby confirm that I am the sole owner of the 

business trading as           . 

 

Signed  Date  

Name  Position Sole Proprietor 
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T2.2-3: Record of Addenda to Tender Documents 

This schedule as submitted confirms that the following communications received from the 

Employer before the submission of this tender offer, amending the tender documents, have 

been taken into account in this specific tender offer: 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

11   

12   

13   

14   

15   
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T2.2-4: Letter/s of Good Standing with the Workmen’s 

Compensation Fund 

 

Attached to this schedule is the Letter/s of Good Standing. 

1. 

2. 

3. 

4. 

 

 

Name of Company/Members of Joint Venture:  

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 

.......................................................................................................................................................

...................................................................................................................................................... 
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T2.2-5: Risk Elements 

Tenderers to identify and evaluate the potential risk elements associated with the Service 

and possible mitigation thereof. The risk elements and the mitigation as identified thereof 

by the Tenderer are to be submitted.   

If No Risks are identified “No Risks” must be stated on this schedule.  

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part 

C1, and provide possible mitigation thereof. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Tenders to note: Notwithstanding this information, all costs related to risk elements which are 

at the Contractor’s risk are deemed to be included in the tenderer’s offered total of the Prices. 
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T2.2-6: Availability of Equipment and Other Resources 

The Tenderer to submit a list of all Equipment and other resources that will be used to execute 

the service as described in the Service Information.   

 

Equipment Type and Availability – 
Description 

Hourly Rate Number of 
Equipment 

Details of 
Ownership 
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1. Due Diligence: Risk Management and Business Continuity Management

Assessment Criteria

All elements for the BIA are required. 

All elements will be assessed as per the guide provided, for  adequacy 

and relevance to the project / service offering etc. and a due diligence 

report provided. 

Assessment Criteria

All elements for the BCP are required. 

All elevant will be assessed as per the guide provided, for  adequacy 

and relevance to the project / service offering etc. and a due diligence 

report provided.                                                                                       

Assessment Criteria

All elements for the Risk Assessment are required. 

All elements will be assessed as per the guide provided, for  adequacy 

and relevance to the project / service offering etc. and a due diligence 

report provided.                                                                                               

ENQUIRY NUMBER: WRAC_SLD_ 0000042592

1.3. Risk Management Plan - For project / Operational Risks, the identified Risks should be based on the scope of works

The following elements of Risk Management will be assessed:

1.3.1. Identification of Risks of Service Interruption during the project: The provided risk register: 

(a) Name the identified risks to service interruption and / or non delivery of services etc. during the project. 

(b) List/ align the causes giving raise to the risks and 

1.3.2. Risk Analysis Methodology:  How is the identified risks analysed and rated:

(a) Provide risk consequence/ impact and risk likelihood/ probability rating table/ categories.  

(b) Clearly show how the risk rating/ score is calculated (e.g. Impact x Likelihood = Risk Rating/ Score), for ploting of risk from 

High to Low, and/or similar.

1.3.3. Ranking of the Risks: 

(a) Provide a listing of the risks by its name from Highest to Lowest ranked risks. 

1.3.4. Mitigation of the identified risks: In the risk register:

(c) List/ align the risk controls inplace to manage the identified risks. 

(d) If applicable, additional risk tasks over controls already in place, to further mitigate the risk be provided.

1.3.5. Responsible person: In the risk register:

(a) Risks be assigned to named, risk owners and named owners for controls or any additional risk task.                                               

1.2. Business Continuity Plan (BCP)

The following elements of Business Continuity Management and the BCP will be assessed: 

1.2.1. Emergency operating procedure: 

(a) Detail the steps to be followed, after an emergency incident on the site/ location of impact, is experienced.

1.2.2. Business Continuity Invocation Action: Once the incident is under control and its impact determined and assessed. 

(a) Detail the process on when, how and by Whom, the BCP will be invoked. 

1.2.3. Project Recovery Resources: These are additional resources or the re-arrangements of existing resources, required to 

support the recovery of critical activities and/ or processes as per the BCP, within the RTO.  

(a) Identify and list the recovery resources

1.2.4. Business / Supplier Contact List: Internal / external service providers, etc. on whom a reliance for operational continuity is 

required.  

(a) Provide a list of the identified business / supplier contact list. 

1.2.5. Emergency Contacts (BCP): Aligned to the BCP invocation process (1.2.2)  

(a) Include a list of BCM recovery team members, their names and contact details, i.e. the BCM Common Data.

1.1. Business Impact Analysis

The following elements of the Business Impact Analysis will be assessed:

1.1.1. Identification of critical processes within the project / service: 

(a) Demonstrate that the critical activities and/ or processes are identified and the critical activities and/ or processes if disrupted 

prevent project completion/ service delivery.

1.1.2. Recovery Time Objective (RTO) in case of any interruption that may arise: 

(a) Detail acceptable RTO for the continuation of identified critical activities and/ or processes after a disruptive event. (Consider 

any SLA or regulatory requirements applicable to the activity and/or process).

1.1.3. Recovery Strategy: How will the service provider/ supplier recover.

(a) Detail step by step process as to how the critical activities and/or processes will be recovered;

(b) In what order the critical activities and/or processes will be recovered and by Whom.

1.1.4. Operational dependencies: 

(a) List applicable internal and external dependencies for the recovery of the listed critical activities and/ or processes e.g.: 

Operational equipment, telephones etc. needed for continuity.

1.1.5. Alternative supply of equipment and/ or supply of extra staff: 

(a) Provide adequate information on how alternate equipment or additional experienced staff will be secured/ sourced in the event 

that a BCM incident negatively impacts these resources. (Consider the original requirements for completion of a project and/or 

delivery of a service). 

 

1.1.6. Battle Box: The battle box may amongst other things include a physical collection or an electronic repository of recovery 

plans, work instructions, manual documented processes, standard operating procedures, templates, letterheads etc. required for 

continuity of business critical systems. In some instance this can also include off-site stores of certain equipment or electronic 

devices etc.

(a) Detail the contents of a battle box for continuition of the critical acitivities and/ or processes after a disruptive event. 

DESCRIPTION OF THE SERVICES: MAINTENANCE OF RAILWAY TRACK WITH ON-TRACK ULTRASONIC RAIL FLAW DETECTION MACHINE FOR SALDANHA DEPOT UNDER ORE CORRIDOR FOR A PERIOD OF 

CPM 2020 Rev 05  P  Page 1 of 1
Part T2: Returnable Schedules

 T2.2-9:  ERM BCM Due Diligence
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T2.2-7: Schedule of Proposed Subcontractors  

The tenderer is required to provide details of all the sub-contractors that will be utilised in the 

execution of the service. 

Note to tenderers:  
 

Tenderer to note that after award, any deviations from this list of proposed sub-

contractors will be subject to acceptance by the Service Manager in terms of the 

Conditions of Contract.  

Provide information of the Sub-contractors below: 

 

Name of Proposed 

Subcontractor 
Address Nature of work 

Amount of 

Worked 

Percentag

e of work 

     

% Black Owned EME QSE Youth Women Disabilities 

Rural/ 

Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 

 

Name of Proposed 

Subcontractor 
Address Nature of work 

Amount of 

Worked 

Percentag

e of work 

     

% Black Owned EME QSE Youth Women Disabilities 

Rural/ 

Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 

Name of Proposed 

Subcontractor 
Address Nature of work 

Amount of 

Worked 

Percentag

e of work 

     

% Black Owned EME QSE Youth Women Disabilities 

Rural/ 

Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 
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Name of Proposed 

Subcontractor 
Address Nature of work 

Amount of 

Worked 

Percentag

e of work 

     

% Black Owned EME QSE Youth Women Disabilities 

Rural/ 

Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 
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Contractor Management Procedure   
©Transnet SOC Ltd   

 

TRANSNET HEALTH AND SAFETY COMPLIANCE SPECIFICATIONS FOR CONTRACTORS 

 

CONTRACT NAME: Maintenance of railway track with on-track ultrasonic rail flaw detection 

machine(s). 

CONTRACT NUMBER:  

CONTRACT SCOPE: 
Detection of internal and external rail defects by ultrasonic sound installed 

or mounted on a Road Rail Vehicle (RRV). 
 

In situ ultrasonic rail defect detection of plain track, and turnouts, both rails 

simultaneously. 
 

Data processing. 
 

Analysis and reporting of measurements for rail maintenance purposes. 

 

Upload data to IAMM. 

CONTRACT LOCATION: SALDANHA 

CONTRACT DURATION: 2 months. 

CONTRACT MANAGER: Khangwelo Nemushungwa 

TFR CONTRACT 

REPRESENTATIVE / 

TECHNICAL OFFICER: 

Khangwelo Nemushungwa 

CHS AGENT: Kedibone Moselane 

SHE SPECIFICATION APPROVAL 

 NAME: SIGNATURE: 

TFR CONTRACT 

MANAGER / CONTRACT 

REPRESENTATIVE  

Khangwelo Nemushungwa  

…………………………………………… 

DATE: 

RISKSPECIALIST/ 

MANAGER 

Elekanayani Phundulu  

……………………………………………. 

DATE: 

CHS AGENT / SAFETY 

SPECIALIST / 

MANAGER  

Mabalele Mathe  

…………………………………………… 

DATE: 

 

 
 

 

 
Contractor Health and Safety Specification 
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1. Purpose 

 

This specification identifies and encompass the working behaviours and safe work practices that 

are expected of all Transnet SOC Ltd employees, Contractors, Consultant, Visitors and Suppliers, 
engaged on Transnet managed contracts as required by Occupational Health and Safety Act 85 of 

1993, Construction Regulation of 2014, National Railway Safety Regulator Act 16 of 2000 
(including applicable SANS standards) and Transnet Contractor Management Procedure.  

 
All contractors and service providers must take careful note of these requirements and must 

ensure that adequate provision has been made to ensure compliance. This Specification has been 

compiled to cover a wide range of construction/ work activities. In order to determine which 
requirements are applicable, the contractor must conduct a health and safety risk assessment 

specific to the project and specific to the contractor’s scope of work. All applicable requirements 
must be addressed in the Contractor’s Health and Safety Management Plan. 

 

This Specification will be reviewed and updated periodically as and when necessary to address 
and / or include: 

Changes in legislation; 
Client requirements; 

Leading practices; and 
Lessons learnt from incidents.  

 

The specification provides the minimum site specific specification requirements.  
 

2. Scope 

 

This Specification applies to all work sites, and to all persons working on or visiting the Transnet 

managed work sites. The requirements specified in this document are applicable to the contractor 

as well as any sub-contractors, EPCM Contractors, Consultant, Vendors and Visitors that may be 
appointed by Transnet as an Employer. It is the contractor’s responsibility to ensure that all sub-

contractors comply fully with all legal requirements as well as the requirements of this health and 
safety specification. 

 

3. Definitions 

 

Acceptable Risk 

A risk that has been reduced to a level that can be tolerated having regard for the applicable 
legal requirements and the Health and Safety Policy adopted for the project. 

 
ALARP (As Low As Reasonably Practicable) 

The concept of weighing a risk against the sacrifice needed to implement the measures necessary 

to avoid the risk. With respect to health and safety, it is assumed that the measures should be 
implemented unless it can be shown that the sacrifice is grossly disproportionate to the benefit. 

 
Applicant (Permit to Work) 

A person requesting permission to perform work for which a Permit to Work is required. 

Applicants must be authorised (in writing) to receive (or accept) Permits to Work and must be 
competent to do so by virtue of their training, experience and knowledge of the area or plant in 

which the work is to be performed. 
 

Authorised Person (Permit to Work) 
A person (typically a Project employee or an employee of the client) who has been authorised (in 

writing) by the Transnet Contract Manager to issue Permits to Work within the scope of his 

designation. A person may only be appointed to issue Permits to Work if he has undergone 
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training and has been assessed and found competent in systems, plant and equipment operation 

within the scope of his designation. 

 
Consequence 

The outcome of an event expressed qualitatively or quantitatively. 
 

Contractor 
An employer (organisation) or a person who performs ANY work and has entered into a legal 

binding business agreement contract to supply a product or provide services to Transnet. This 

applies to the Suppliers, Vendors, and Consultants, Service providers or Contractors performing 
construction work (includes Principal Contractor) 

NB: A Contractor is an employer in his/her own right. 
 

Contract Manager 

Transnet employee appointed to liaise with the contractor to ensure that the specifications of the 
contract are met (with special emphasis on safety, technical specifications, inspection of quality 

and quantity of work). It includes a Technical Officer, Depot Engineering Manager, Engineering 
Technician, Engineer, Maintenance Supervisor’s etc. 

 
Competent Person 

A person who has in respect of the work or task to be performed the required knowledge, 

training, experience and qualification (as per Construction Regulation, 2014). 
 

Confined Space 
An enclosed, restricted or limited space in which because of its construction, location or contents, 

or any work activity carried on therein, a hazardous substance may accumulate or an oxygen 

deficient atmosphere may occur, and includes any chamber, tunnel, pipe, pit sewer, container, 
valve, pump, sump, or similar construction, equipment, machinery or object in which a dangerous 

concentration of gas, vapour, dust or fumes may be present. 
 

Construction Supervisor 

A competent person responsible for supervising construction activities on a construction site. 
 

Clearance Certificate 
A signed declaration by an Isolation Officer that a specified hazardous energy source associated 

with a particular system, plant or item of equipment has been isolated in accordance with an 
approved Isolation and Lockout Procedure. 

 

Discipline Lock (many locks with a restricted number of identical keys)  
Attached at a Lockout Station or at a Local Isolation Point in order to lock out a system, plant or 

equipment. A Discipline Lock (e.g. A Low Voltage Electricity Discipline Lock) is owned by an 
Isolation Officer who has been authorised in writing to isolate and lockout a particular hazard 

(e.g. Low voltage electricity). 

 
Equipment Lock (many locks with one unique key) 

Attached directly to pieces of equipment in order to lock them out. Equipment Locks may only be 
used by Isolation Officers who have been authorised in writing to perform isolation and lockout 

procedures. The key must have a solid key ring that fits over an Isolation Bar. 
 

First-Aid Injury (FA) 

A first-aid injury is any one time treatment and any follow up visit for observation of minor 
scratches, cuts, burns, splinters and the like which do not normally require medical care.  Such 

treatment is considered to be first aid even if administered or supervised by a medical 
practitioner. First aid includes any hands on treatment given by a first aider.  (E.g. Band-Aid, 

washing, cleansing, pain, relief). 
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Rail Road Vehicle 

Means a vehicle that can travel on rail and road 

 
Hazard 

A source of potential harm in terms of human injury or ill health, or a combination of these. 
 

Hierarchy of Controls 
A sequence of control measures, arranged in order of decreasing effectiveness, used to eliminate 

or minimise exposure to workplace health and safety hazards. 

 
Elimination 

Completely removing a hazard or risk scenario from the workplace. 
 

Substitution 

Replacing an activity, process or substance with a less hazardous alternative. 
 

Isolation (Engineering) Controls 
Isolating a hazard from persons through the provision of mechanical aids, barriers, machine 

guarding, interlocks, extraction, ventilation or insulation. 
 

Administrative Controls 

Establishing appropriate policies, procedures and work practices to reduce the exposure of 
persons to a hazard. This may include the provision of specific training and supervision. 

 
Personal Protective Equipment 

Providing suitable and properly maintained PPE to cover and protect persons from a hazard (i.e. 

Prevent contact with the hazard). 
 

Isolation and Lockout Procedure  
A plant or equipment-specific procedure that describes the method, and sequence to be followed, 

for rendering equipment, plant and systems safe to work on. 

 
Isolation Bar  

A device used at a Lockout Station to which anyone is able to attach a Personal Lock making it 
impossible for an Isolation Officer to remove the key to the Equipment Locks, thus preventing the 

de-isolation of a system, plant or equipment while it is still being worked on. A Discipline Lock 
must always be the first lock attached to an Isolation Bar and last to be removed. 

 

Isolation Officer  
A person (typically a Project employee or an employee of the client) who has been authorised (in 

writing) by the Transnet Contract Manager to perform isolation and lockout procedures. A person 
may only be appointed as an Isolation Officer if he has undergone training and has been 

assessed and found competent in the isolation and lockout of systems, plant and equipment 

within the scope of his designation. 
 

Incident  
An event (or a continuous or repetitive series of events) that results or has the potential to result 

in a negative impact on people (employees, contractors and visitors), the environment, 
operational integrity, assets, community, process, product, legal liability and / or reputation. 

 

Likelihood 
A description of probability or frequency, in relation to the chance that an event will occur. 

 
Lost Time Injury (LTI) 

Any occurrence that resulted in a permanent disability or time lost from work of one day/shift or 

more. 
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If an employee is injured and cannot return to work in the next shift (will ordinarily miss one 

whole shift), and the department brings the employee in to only receive treatment by the 

Supervisor/ Return to Work Coordinator in that shift, this is still considered an LTI. 
Lost Time Injury Frequency Rate (LTIFR) 

Number of LTI’s multiplied by 1 million or 200,000 and divided by labour hours worked. 
 

Light Vehicle  
A vehicle that can be licensed and registered for use on a public road; 

Has four or more wheels, and seats a maximum of 12 adults (including the driver); requires the 

driver to hold only a standard civil driving licence; and does not exceed 4.5 tonnes gross vehicle 
mass (GVM), which is the maximum loaded mass of the motor vehicle as specified by: The 

vehicle’s manufacturer; or an approved and accredited automotive engineer, if the vehicle has 
been modified to the extent that the manufacturer’s specification is no longer appropriate. 

Examples of light vehicles include passenger cars, four-wheel drive vehicles, sports utility vehicles 

(SUVs), pick-ups, minibuses, and light trucks. 
Any vehicle falling outside of this definition must be considered mobile equipment. 

 
Medical Treatment Injury (MTI) 

A work injury requiring treatment by a Medical Practitioner and which is beyond the scope of 
normal first aid including initial treatment given for more serious injuries.  The procedure is to be 

of an invasive nature (e.g. Stitches, removal of foreign body). 

 
Near Hit  

An incident that has occurred that did not result in any injuries, illnesses, environmental or 
property damage but had the potential to cause an injury, illness, environmental or property 

damage. 

 
Occupational Health Practitioner 

An occupational medicine practitioner or a person who holds a qualification in occupational health 
recognised as such by the South African Medical and Dental Council as referred to in the Medical, 

Dental and Supplementary Health Service Professions Act, 1974 (Act No. 56 of 1974), or the 

South African Nursing Council as referred to in the Nursing Act, 1978 (Act 50 of 1978) 
 

Personal Lock  
A single lock with one unique key controlled by the owner. Used for personal protection. 

Principal contractor 
An employer appointed by the client to perform construction work 

 

Regulation 
In the context of this guideline, ‘Regulation(s)’ refers to the Construction Regulations, 2014 

required by Section 43 of the Occupational Health and Safety Act 85 of 1993, published under 
Government Notice R 84 in Government Gazette 37305 of February 2014. 

 

Risk 
A combination of the likelihood of an occurrence of a hazardous event or exposure and the 

severity of injury or ill health that can be caused by the event or exposure. 
 

Risk Assessment 
A process of evaluating the risk arising from a hazard, taking into account the adequacy of any 

existing control measures, and deciding on whether or not the risk is acceptable. 

 
Risk Management 

The systematic application of management policies, processes and procedures to identifying 
hazards, analysing and evaluating the associated risks, determining whether the risks are 

acceptable, and controlling and monitoring the risks on an ongoing basis. 
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4. Abbreviations 

 

DSTI  - Daily Safety Task Instruction  

CR    - Construction Regulations  
EPCM   - Engineering Procurement and Construction Management 

HIRA   - Hazard Identification and Risk Assessment 
HEALTH AND SAFETY - Integrated Management System 

MS   - Management System 
OHS Act  - Occupational Health and Safety Act 

SOC  - Safety Observation and Conversation 

VFL   - Visible Felt Leadership 
OHS  - Occupational Health and Safety 

SACPCMP - The South African Council for Project and Construction Management Professions. 
 

5. SHE Management Plan 

 

The contractor must prepare, implement and maintain a contract-specific SHE Management Plan. 
The plan must be based on the requirements set out in this specification, risk assessment as well 

as all applicable legislation. It must cover all activities that will be carried out on the project 
site(s), from mobilisation and set-up through to rehabilitation and decommissioning. 

 
The plan must demonstrate the contractor’s commitment to HEALTH AND SAFETY and must, as a 

minimum, include the following: 

 
A copy of the contractor’s Health and Safety Policy;  

Procedures concerning Hazard Identification and Risk Assessment, including both Baseline and 
Task-Based Risk Assessments; 

Arrangements concerning the identification of applicable Legal and Other Requirements, 

measures to ensure compliance with these requirements, and measures to ensure that this 
information is accessible to relevant personnel; 

Details concerning Health and Safety Objectives – a process must be in place for setting 
objectives (and developing associated action plans) to drive continual improvement; 

Details concerning Resources, Accountabilities and Responsibilities – this includes the assignment 

of specific health and safety responsibilities to individuals in accordance with legal or project 
requirements, including the appointment of a Project Manager, Health and Safety Officers, 

Supervisors, Health and Safety Representatives, and First Aiders; 
Details concerning Competence, Training and Awareness – a system must be in place to ensure 

that each employee is suitably trained and competent, and procedures must be in place for 
identifying training needs and providing the necessary training; 

Communication, Participation and Consultation arrangements concerning health and safety, 

including Safety Observations and Coaching, Toolbox Talks, Daily Safe Task Instructions, project 
health and safety meetings, and notice boards; 

Documentation and Document Control – project-specific documentation required for the effective 
management of health and safety on the project must be developed and maintained, and 

processes must be in place for the control of these documents; 

Processes and procedures for maintaining Operational Control, including rules and requirements 
(typically contained in Safe Work Procedures) for effectively managing health and safety risks, 

particularly critical risks associated with working at heights, confined spaces, mobile equipment 
and light vehicles, lifting operations, hazardous chemical substances, etc.; 

Emergency Preparedness and Response procedures; 
Management of Change – a process must be in place to ensure that health and safety risks are 

considered before changes are implemented; 

Sub-contractor Alignment procedures – a process must be in place for the assessment of sub-
contractors and suppliers with regard to health and safety requirements and performance (before 

any contract or purchase order is awarded); 
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Measuring and Monitoring plans, including a plan for the measuring and monitoring of employee 

exposure to hazardous substances or agents (e.g. Noise, dust, etc.) In order to determine the 

effectiveness of control measures; 
Incident Reporting and Investigation procedures describing the protocols to be followed with 

regard to incident reporting, recording, investigation and analysis; 
Non-conformance and Action Management procedures concerning the management of corrective 

actions; 
Performance Assessment and Auditing procedures concerning health and safety performance 

reporting, monthly internal audits to assess compliance with the project health and safety 

requirements, and daily site health and safety inspections; and 
Details concerning the Management Review process followed to assess the effectiveness of 

health and safety management efforts. 
 

Prior to mobilisation, the SHE Management Plan must be forwarded, to the Transnet Contract 

Manager for review. The plan will be audited for completeness and, if found to be adequate, will 
be accepted (typically “with comments”). Work may not commence until the plan has been 

accepted. 
 

Any proposed amendments or revisions to the contractor’s SHE Management Plan must be 
submitted to the TFR Contract Manager for acceptance. 

 

Should it be identified that the contractor has overlooked a high risk activity, and as a result has 
omitted the activity and associated control measures from the SHE Management Plan, the plan 

will not be approved. 
 

6. Policy 

 

The contractor must develop, display and communicate a Health and Safety Policy that clearly 
states the contractor’s values and objectives for the effective management of health and safety 

as required by OHS Act of 1993, 7(3) and SANS 3000-1:2016.  
 

The policy must be signed and dated, and must be reviewed annually. The policy must commit 

to: 
 

Compliance with all applicable legal requirements; 
The effective management of health and safety risks; 

The establishment of measurable objectives for improving performance, and the provision of the 
necessary resources to meet these objectives; 

The prevention of incidents; 

and achieving continual improvement with regard to health and safety performance. 
 

All employees of the contractor as well as the employees of any sub-contractors that may be 
appointed by the contractor must be made aware of the policy. This must be done through 

Health and Safety Induction Training and Toolbox Talks. 

A copy of the policy must be displayed. 
 

7. Hazard Identification and Risk Assessment.  

 

Detailed hazard identification and risk assessment processes must be followed for all work to be 

performed as well as for all associated equipment and facilities as required by legislation. 
 

7.1 Baseline Risk Assessments 
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• The client must conduct a detailed Baseline Risk Assessment identifying foreseeable 

hazards and risk scenarios associated with the contractor’s scope of work on the work 
site(s) as required by legislation and Transnet Contractor Management Procedure. The 

baseline risk assessment shall be used to develop this specification.  
 

7.2 Task-Based Risk Assessments 

 

• The contractor must ensure that effective procedures and risk assessment processes are in 

place to control hazards and to mitigate risks to levels that are as low as is reasonably 

practicable. 

• The contractor must carry out detailed project-specific Task-Based Risk Assessments which 

must be facilitated by a competent person who has been appointed in writing. The 
contractor’s site management representatives, supervisory personnel, technical experts (as 

required) and workforce personnel directly involved with the task being examined must 
participate in the risk assessment process. An attendance register must be completed and 

retained. 
 

A Task-Based Risk Assessment must at least: 

 

• Be accompanied by a Work Method Statement (describing in sufficient detail how the 

specific job or task is to be performed in a logical and sequential manner); 

• Provide a breakdown of the job or task into specific steps; 

• Identify the hazards and potential risk scenarios associated with each step; 

• Include consideration of possible exposure to noise, heat, dust, fumes, vapours, gases, 

chemicals, radiation, vibration, ergonomic stressors, or any other occupational health 

hazard or stressor; 

• Describe the control measures that will be implemented to ensure that the risks are 

managed to levels that are as low as is reasonably practicable; and 

• Assign an initial risk rating (without taking any control measures into consideration) and a 

residual risk rating (taking the identified control measures into consideration) to each risk 
scenario. 

 

A Task-Based Risk Assessment must be reviewed and, if necessary, updated: 
 

• On an annual basis (as a minimum); 

• When changes are made to the associated Work Method Statement;  

• Legislative changes; and 

• Following an incident. 

 

7.3 Pre-Task Hazard Assessments 

 

A pre-task hazard assessment must be completed before commencement of a task or whenever a 

change is identified while carrying out an activity. Before carrying out the particular task that 

involves the identified change, a few minutes must be spent identifying the hazards and risks 
associated with that task as well as suitable control measures. Any deviation from what was 

discussed during the Daily Safe Task Instruction (prior to the activity commencing), or anything 
that was not discussed, constitutes a change. 

 
8. Legal and Other Requirements 

 

The Contractor must comply with the requirements of all applicable legislation as well as 

Transnet and contract-specific standards and procedures as amended from time to time. 
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The Contractor must compile and maintain a register of all legal and other requirements 

applicable to the work that will be carried out and / or services that will be provided. This register 

must be updated regularly to ensure that it remains relevant. 
Applicable laws and standards must be appropriately communicated to all employees of the 

contractor (as well as the employees of any sub-contractors that may be appointed by the 
contractor) through training, Toolbox Talks, and Daily Safe Task Instructions. 

The Contractor shall submit proof of registration and Letter of Good Standing with the 
compensation fund or with a licensed compensation insurer as contemplated in the Compensation 

for Occupational Diseases Act , 1993 (Act No. 130 of 1993) for his company and each of his sub-

contractors’. 
No contractor may do any work for TFR without a valid letter of good standing. The Contractor 

must ensure that the Letter of Good Standing remains valid for the duration of the contract 
period. The letter of good standing must reflect the name of the Contractor and/or Sub-

contractor, registration number and, expiry date 

 
9. Objectives 

 

In order to drive continual improvement, the contractor must set contract-specific and 
measurable objectives, and develop improvement action plans to achieve these objectives. These 

objectives must be aligned with the objectives set for the contract as a whole. 
 

Eliminating hazards, minimising risks, preventing incidents, injuries and illnesses, and ensuring 

legal compliance must be the primary considerations for setting objectives. 
 

When setting objectives, consideration must be given to the following: 

• Leading indicators such as inspection findings, audit findings, hazard reporting, and 

observations; 

• Lagging indicators (i.e. Incidents including Near Hits); 

• Leading practices and lessons learnt; and 

• Injury frequency rates with due understanding that the goal is “no harm”. 
 

The improvement action plans must specify adequate resources  required to achieve the 

objectives, the person’s responsible, and realistic timeframes for completion. 
 

The objectives and associated improvement action plans must be documented and 
communicated to all contractor employees. Furthermore, to ensure that the objectives remain 

relevant, they must be reviewed on a yearly basis and whenever significant change has taken 

place (i.e. Changes to activities, scope of work, operating conditions, etc.). 
 

Performance reviews must be carried out at quarterly intervals to assess and document 
performance against these personal or team objectives. 

 
If a reward or incentive scheme is introduced, it must be designed in such a manner that health 

and safety performance is not compromised in order to maximise financial reward. 

 
10. Resources, Accountabilities and Responsibilities 

 

The Contractor must adequately allocate resources, responsibility and accountability to ensure 
the effective implementation, maintenance and continual improvement of the contractor’s 

HEALTH AND SAFETY management system for the contract. The contractor must comply with the 

requirements of all applicable legislation concerning health and safety related appointments and 
delegations for the contract. 
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An organogram  specific to the contract must be documented and maintained. All roles that carry 

HEALTH AND SAFETY accountability and / or responsibilities must be included, and all individuals 

that carry health and safety appointments must be clearly identified and appointed in writing. 
Documented proof of each appointment must be retained. 

 
The contractor’s managers and supervisors at all levels must demonstrate their commitment and 

support by adopting a risk management approach to all health and safety issues. These 
individuals must consistently take immediate and firm action to address violations of health and 

safety rules, and must actively participate in day to day activities with the objective of preventing 

harm. 
 

The contractor’s management representatives are responsible and accountable for health and 
safety performance. All costs associated with meeting these responsibilities shall be borne by the 

contractor. 

 
Any cost associated with any work stoppage due to non-compliance with a health and safety 

requirement shall be for the contractor’s account. 
 

10.1 Contractor Construction Manager 

 

The Contractor must appoint a competent Construction Manager who shall be responsible for the 

successful and safe completion of all work to be carried out by the contractor, including the duty 

of ensuring occupational health and safety compliance. 
The appointed Construction Manager may not manage any work on or in any site other than the 

site in respect of which he or she has been appointed. 
 

The contractor must upon having considered the size of the project, in writing appoint one or 

more Assistant Construction Managers for different sections thereof: Provided that the 
designation of any such person does not relieve the Construction Manager of any personal 

accountability for failing in his or her management duties in terms of this regulation. 
 

10.2 Contractor Health and Safety Officers 

 

The contractor must appoint a full-time Construction Health and Safety Officer for the duration of 
the contract who is registered with the SACPCMP (The South African Council for Project 

Construction Management Professions).  
 

The Construction Health and Safety Officer shall have sound knowledge of the Occupational 
Health and Safety Act and its regulations, SANS 3000-1:2016, National Environmental 

Management Act, and associate environmental requirements such as Waste and Water Acts and 

Hazard Identification and Risk Management processes.  
 

The contractor must ensure that each Construction Health and Safety Officer is adequately 
equipped to enable him to perform his duties effectively. 

 

10.3 Contractor Supervisors 

 

The contractor must ensure that all works are supervised at all times by an adequate number of 

qualified, competent and appointed supervisors who have experience in the type of work being 
carried out. 

 
No work may be carried out without an appointed supervisor being physically present in the work 

area and daily safety task instruction. The Construction Supervisor appointed may not supervise 

any work on or in any site other than the site in respect of which he or she has been appointed: 
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Provided that if a sufficient number of competent employees have been appropriately designated 

under on all the relevant sites, the appointed construction supervisor may supervise more than 

one site. 
 

Each supervisor must accept these responsibilities in writing as part of his appointment and  must 
be provided with all the necessary equipment to enable him/her to perform his responsibilities. 

 
The contractor must, upon having considered the size of the work to be performed, in writing 

appoint one or more competent employees for different sections thereof to assist the 

construction supervisor, and every such employee has, to the extent clearly defined by the 
contractor in the letter of appointment, the same duties as the construction supervisor: Provided 

that the designation of any such employee does not relieve the construction supervisor of any 
personal accountability for failing in his or her supervisory duties in terms of this regulation 

 

10.4 Health and Safety Representatives 

 

The team of employees on site must have a health and safety representative deployed on the 

work site(s), a Health and Safety Representative must be elected and appointed. Taking into 
consideration the number of employees deployed, the geographical area in which the work is 

taking place, the different work disciplines, and the shift pattern (if applicable), the contractor 
must ensure that an adequate number of Health and Safety Representatives (at a minimum ratio 

of one Health and Safety Representative per 50 employees) are elected and appointed to 

effectively represent all site personnel as required by the OHS Act 85 of 1993, section 17 - 18. 
 

Each Health and Safety Representative must attend a training course for health and safety 
representatives. The cost of this training shall be for the contractor’s account. 

The contractor must make the necessary allowances for the Health and Safety Representatives to 

carry out their duties as specified in the applicable legislation. 
The contractor must ensure that an appropriate method of identification of each Health and 

Safety Representative by employees on site. 
 

10.5 First Aiders 

 

The Contractor shall ensure that their employees receive prompt first aid treatment in case of 
injury or emergency. The Contractor must have the necessary equipment and/or facility on site 

for treatment of injured persons. 
 

If 10 or more employees are deployed on the work site(s), at least one trained and competent 
First Aider must be in place and appointed. Taking into consideration the number of employees 

deployed, the geographical area in which the work is taking place, the different work disciplines, 

and the shift pattern (if applicable), the contractor must ensure that an adequate number of First 
Aiders (at a minimum ratio of one First Aider per 50 employees) are in place and have been 

appointed to administer first aid treatment should this be required. 
 

First Aid training must be done through an accredited training institution. The cost of this training 

shall be for the contractor’s account. 
 

The contractor must ensure that an appropriate method of identification of each First Aider by 
employees. 

 
10.6 Duties of Client 
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Transnet shall perform the duties of a client/operator as per the Construction Regulations of 2014, 

National Safety Regulator Act 16, SANS 3000-1:2016 and Transnet Contractor Management Procedure. 

 
Transnet shall appoint a Construction Health and Safety Agent who is registered with the SACPCMP who 

shall ensure that the duties of Transnet as the client as per Construction Regulation 5 are performed and 
complied with. The Construction Health and Safety Agent, must be involved in all stages of contract 

management and take charge of all the health and safety related matters on behalf of Transnet. 
 

10.7 Operational legal appointment letters  

 

The contractor must ensure other legal appointment letter are compiled and be submitted   with the 
Contractor compliance plan. Below is some appointment required as per the legislation, the appointment 

letters varies based on the scope of work; 
 

• OHSA Sec 16(2)   

• Sec 17,18,19 SHE Representative  

• GSR 3(4) First Aider  

• GAR 9(2) Incident investigator  

• GMR 2(1) Supervisor of machinery 

• GMR 2(7) Assistant  Supervisor of machinery 

• CR 4(1)(c) Principal Contractor  

• CR 8(1) Construction Manager 

• CR 8(2) Assistant Construction Manager 

• CR 8(7) Construction Supervisor  

• CR 8(8) Assistant Supervisor of construction work  

• CR 8(5) Construction Health and Safety Officer 

• CR 9(1) Construction Risk Assessor 

• CR 10(1)(a),(b) Fall protection plan  

•   Developer  

• CR 10(2)(d) Inspector of fall arrest system 

• CR 14(2) Scaffolding Supervisor 

• DMR 17(2),18 Inspector of lifting machinery 

• CR17(8) Material hoist Inspector 

• CR 19(2)(g)(i) Explosive powered tool issuer 

• CR 23(1)(k) Construction vehicle and mobile plant Inspector  

• CR 24(d) Temporary Electrical Installation Controller   

• CR 24(e)  Temporary Electrical Installation Inspector  

• CR 28(a) Stacking and storage Supervisor 

• CR 29(h) Fire extinguisher inspector  

• EMR 8(8) Appointment for electrical installation in hazardous location- Master Electrician 

(Inspector)  

• EIR 9 Installation Electrician appointment 
 

11. Cost of health and safety 

 

The Contractor shall ensure that it has made adequate provision for the cost of health and safety 
measures in the tender offer. The Contractor shall ensure that its subcontractors have made adequate 

provision for the cost of health and safety measures in the tender offer. 
 

 

12. Competence, Training and Awareness 

 

Each employee (including sub-contractor employees) must be suitably trained and competent, 

and must understand the health and safety hazards, risks and control measures associated with 

his work. 
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The contractor must implement systems and procedures to ensure that the necessary 

competencies required by employees are identified (by occupation), along with selection, 
placement and any training requirements; 

 
Please Note: Specific competency profiles and selection criteria (fitness for work) must be 

developed for all roles where significant health or safety risk exists. 
 

Please Note: A formal training needs analysis must be carried out based on the competency 

profiles and a training matrix must be developed for the scope of work. 
 

Roles requiring technical certification, registration or licensing are identified and documented, and 
these roles are filled only by suitably qualified personnel; 

 

All employees hold and maintain the required competencies and are under competent 
supervision. Refresher training is carried out as required. Records of education, qualifications, 

training, experience and competency assessments are maintained on site for all employees. The 
effectiveness of training is reviewed and evaluated; 

 
Prior to the commencement of any work, including mobilisation and site set-up activities, the 

contractor must provide, to the satisfaction of the nominated contract  management 

representative, current documentation verifying that the contractor’s employees, as well as the 
employees of any appointed sub-contractors, are competent and have the necessary 

qualifications, certificates, licences, job skills, training and experience (as required by this 
specification and applicable legislation) to safely carry out the work that is to be performed. 

 

The Contractor and sub-contractor must ensure that all identified training as per training matrix 
takes place. 

 
A contractor must at all times keep on his or her work site, records of the health and safety 

induction training and such records must be made available on request to an inspector, the client, 

the client’s agent or the principal contractor;. 
 

An Employee Profile (dossier) must be completed for each employee who will be performing work 
on site. All documentation pertaining to an employee’s competence (i.e. certified copies of 

qualifications, certificates and licences as well as proof of job skills, training and experience) must 
be maintained in this dossier. 

 

If it is determined through observation that an employee is not yet competent to carry out a 
particular task in a safe and capable manner, the employee will be required to cease work 

immediately and must either be reassigned or be retrained at the contractor’s expense. 
 

The contractor must ensure that the training institutions and trainers that are used are 

appropriately registered with a governing authority. Foreign qualifications held by employees in 
health and safety critical roles must be verified against the requirements of local legislation. 

 
Induction Training 

 
Each employee must attend all mandatory induction Training applicable to the work activities and 

Health and safety induction training pertaining to the hazards prevalent on the site at the time of 

entry. No employee will be permitted to enter any work site until he has attended this training. 
The contractor must keep the proof of induction on the contractor compliance file. 

 
Furthermore, employees must attend (where applicable) Area/job-Specific Training pertaining to 

the particular hazards identified in the area(s) where the employees will be working. No 
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employee will be permitted to enter a work area until he has attended the relevant area/job-

specific training. 

 
12.1 Specific Training and Competency Requirements 

 

An employee must be trained, assessed and found competent before he will be given 
authorisation to perform certain tasks or fill certain roles. 

 
The contractor shall make arrangements with the Transnet Contract Manager for training that are 

only offered or unique to Transnet. Such training shall be for the cost of the contractor. 

 
13. Communication, Participation and Consultation 

 

The contractor must establish and maintain effective communication and consultative processes  
for the duration of the contract to ensure that employees are kept up to date with regard to 

critical, health and safety related information and prompt feedback is provided. 

 
13.1 Toolbox Talks 

 

The contractor must prepare a Toolbox Talk on a weekly basis and must share it with all 
personnel for which the contractor is responsible (including all sub-contractors). Toolbox Talks 

must address health and safety issues that are relevant to the work performed on the work 
site(s) and must include information and / or knowledge sharing, lessons learnt from incidents 

that have occurred, information concerning specific hazards and / or risks and control measures 

to prevent injury, etc. 
Attendance records must be kept and maintained in the contractor’s compliance file. 

 
13.2 Daily Safe Task Instructions (DSTI’s) 

 

At the start of each day or shift, prior to the start of any work, each appointed supervisor must 

inspect the work area for which he is responsible and ensure that it is safe. He must then 
conduct a Daily Safe Task Instruction (DSTI) with his work team specifically concerning the tasks 

that they will be performing during the course of the day or shift. The relevant Task-Based Risk 
Assessment for the activity must be used as the basis for the discussion. The correct work 

method must be reiterated and the identified hazards, risks and control measures must be 

discussed with the team. 
If the work method changes after activities have already begun, the DSTI must be revisited and 

updated with the team, and the changes must be signed off by the relevant contractor 
Construction Manager. 

Every member of the work team must sign the DSTI attendance register and records must be 
kept and maintained in the contractor’s health and safety file. 

The contractor’s Health and Safety Officer must evaluate the content of the DSTI’s  to ensure 

that they are task-specific. 
 

13.3  Suggestions 

 

All employees must be encouraged to submit suggestions to enhance health and safety 

management on the work site(s). A process must be in place for documenting, evaluating, 

implementing (as appropriate), archiving and recognising the improvement ideas. 
 

13.4 Meetings 
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13.4.1 Contractor health and safety (OHS Act Section 19) 

 

The contractor must schedule and hold health and safety meetings at least quarterly and keep 

minutes of each meeting and attendance records in the contractor compliance file. 
 

The meeting must address the following as a minimum: 

• New incidents for the period and corrective actions taken or to be taken; 

• Implementation status of outstanding actions associated with previous incidents; 

• SOC’s, PTO’s and DSTI’s carried out for the period and action required to correct trends 
identified; 

• Results of any audits, inspections (including H&S Rep inspections) or site visits carried out; 

• A look ahead to ensure that appropriate health and safety planning and preparation is done 

for upcoming work; 

• Risk Assessments, Safe Work Procedures, etc. That are outstanding or due for review (as 
well as the quality of these documents); and 

• Any other health and safety related matter. 

 

13.4.2 Site Meetings 

 

In addition to the contractor health and safety meetings, the Transnet Contract Manager will 

schedule and chair monthly Site Meetings that the contractor must attend.  

   
The meeting will address the following as a minimum: 

• Feedback from the contractor concerning health and safety performance for the period; 

• New incidents for the period and corrective actions taken or to be taken; 

• Implementation status of outstanding actions associated with previous incidents; 

• SOC’s, PTO’s and DSTI’s carried out for the period and action required to correct trends 

identified; 

• Results of any audits, inspections or site visits carried out; 

• A look ahead to ensure that appropriate health and safety planning and preparation is done 
for upcoming work; 

• Risk Assessments, Safe Work Procedures, etc. That are outstanding or due for review (as 

well as the quality of these documents); and 

• Any other health and safety related matter. 

 
13.5 Health and Safety Notice Boards 

 

The contractor must where practicable, provide and maintain a Performance Board that must 
display the health and safety performance indicators,  and a site plan indicating evacuation 

routes and emergency assembly point locations. 
 

13.6 Involvement (Other) 

 

The participation of all contractor (and sub-contractor) employees in activities that promote 
improvements in health and safety performance must be encouraged. In particular, this must 

include their appropriate involvement in: 

• Hazard identification, risk analysis and determining control measures; 

• Incident investigation; and 

• Reviewing policy and objectives. 
 

14. Documentation and Document Control 
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The contractor must establish a process for the systematic control of health and safety records 

and related data. Controls must be in place for the creation, receipt, secure storage, 

maintenance, accessing, use and disposal of such records and data. 
The document control process must: 

 

• Provide for the review, revision and version control of documents; 

• Uniquely identify documents (as appropriate) to control their use and function; 

• Require approval of the documents for adequacy prior to issue; 

• Clearly identify changes and record the status of any revisions to documents; and 

• Provide for the effective distribution of documents to, and where necessary the timely 
removal of obsolete documents from, all points of issue and use. 

 
Each record must be legible, identifiable and traceable, and must contain adequate information 

and data for its purpose. The retention, confidentiality and security of records and data must be 

maintained in a manner that is appropriate for the nature of the records and data, and in 
accordance with any applicable data or privacy protection legislation. 

 
Personal information originating from medical surveillance and occupational hygiene monitoring 

must be reported in a form that respects the privacy of the individual, but enables management 

to fulfil their duty of care obligations to employees. 
 

14.1 Contractor compliance File Requirements (Health and Safety File) 

 

The contractor must compile and maintain a file containing all necessary compliance related 

documentation. Transnet should provide construction work permit and to be kept on site at all 
times. The contents of the file will be audited by a Transnet Contract Manager or any person 

delegated by him on a monthly basis. 

 
Required documentation includes, but is not limited to, the following: 

• Letter of Good Standing from the Compensation Commissioner or Licensed Insurer;  

• Proof of Public Liability Insurance; 

• Scope of Work under the contract; 

• List of Contacts and their Telephone Numbers; 

• Health and Safety Policy; 

• SHE  Management Plan; 

• Client Health and Safety Specification 

• Section 37(2) Mandatory Agreement 

• Legal Register; 

• Organisational Chart for the contract; 

• Appointment Letters (appointment of the contracting company, and  appointments for all 

persons with health and safety related responsibilities); 

• Notifications to the relevant authorities that construction work is in progress; 

• Task-Based Risk Assessments; 

• Health and Safety Objectives, and associated Improvement Action Plans; 

• Safe Work Procedures, Work Instructions and Work Method Statements; 

• Planned Task Observations; 

• Fall Protection Plan (for work at height); 

• A dossier (Equipment Profile) for each fuel-driven vehicle or machine; 

• Inspection Registers, Forms and Checklists; 

• PPE Issue Registers; 

• Material Safety Data Sheets; 

• Emergency Response Procedures; 

• Incident Records; 
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• A dossier (Employee Profile) for each employee containing: a copy of the employee’s 
Identity Document or Passport, Valid Medical Certificate of Fitness, Training Records, 

Certificates of Competency; and Copies of Licences; 

• Meeting Minutes; 

• HEALTH AND SAFETY Performance Reports; 

• Copies of Inspection and Audit Reports; and 

• Daily Safe Task Instructions (DSTI’s) and Toolbox Talks. 
 

The contractor must ensure that an equivalent file is compiled and maintained by each appointed 

sub-contractor. A copy of the compliance file must be provided to the Transnet at the end of the 
contract. 

 
15. Notification of Construction Work 

 

A contractor who intends to carry out any construction work other than work contemplated in 

Construction Regulation 3(1), must at least 7 days before that work is to be carried out notify the 
provincial director in writing in a form similar to Annexure 2 if the intended construction work will— 

• include excavation work; 

• include working at a height where there is risk of falling; 

• include the demolition of a structure; or 

• include the use of explosives to perform construction work. 

 
16. Operational Control 

 

For contract operations and activities, the contractor shall implement and maintain: 
 

• Operational controls, as applicable to the organization and its activities;  

• The organization shall integrate those operational controls into its overall OH&S 

Management  System; 

• Controls related to purchased goods, equipment and services; 

• Controls related to contractors and other visitors to the workplace; 

• Documented procedures, to cover situations where their absence could lead to deviations 

from the OH&S policy and the objectives; 

• Stipulated operating criteria where their absence could lead to deviations from the OH&S 
policy and objectives. 

 
16.1 Safe Work Procedures 

 

The contractor must develop, document and implement Safe Work Procedures for all activities 

involving significant health or safety risk. These procedures must detail the control measures 
required to effectively manage the health and safety risks associated with the work activities. 

 
Each Safe Work Procedure must be consistent with the Task-Based Risk Assessment completed 

for the activity. 
 

Every person engaged in an activity for which a Safe Work Procedure has been developed must 

receive suitable training on the procedure. 
 

Furthermore, the contractor must develop, document, communicate and implement formal 
procedures, work instructions and / or programmes for the operation, maintenance, inspection 

and testing of all plant and equipment (including protective systems and devices) brought onto 

the project site(s). 
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16.2 National Railway Safety Regulator Act / Railway Safety 

 

The Contractor shall ensure that its equipment, machinery and employees when on TFR premises 

complies fully with all applicable railway safety requirements and/or regulations of the National 
Safety Regulator Act 16 of 2002 and the relevant SANS Codes of Practice. 

 
The Contractor when engaging subcontractor must review the capability of the proposed 

contractor to comply with specified railway safety requirements and/or regulations. 
 

The Contractor and/or his subcontractors must grant TFR access, during the term of the contract, 

to review any railway safety related activities, including the coordination of such activities across 
all parts of the organisation. 

 
The Contractor shall ensure that where applicable, such work is performed by person who has 

the necessary competencies as required in terms of any applicable railway safety standard or 

code of practice 
 

The Contractor shall ensure that all his employees are protected from the risk of being hit by 
moving trains. 

 
The Contractor shall ensure that on track machines are only operated with the Transnet Track 

inspector/Track master in charge of on-track machine present on the machine. 

 
Transnet Track inspector/Track master in charge of on-track machine must have passed the 

appropriate road knowledge, theoretical and practical examinations and must be licenced and 
competent. 

 

16.3 Planned Task Observations 

 

All contractor, management supervisors must perform Planned Task Observations (PTO’s) to 

verify that the control measures that have been identified in Safe Work Procedures (and 
associated Risk Assessments) are being adhered to and are being properly implemented, and to 

provide guidance where deviations are noted. 

 
Each supervisor must complete at least one PTO per day involving one or more employees in his 

work team. 
 

When an unsafe act or condition is identified, the supervisor must coach the work team to correct 
the act or condition in line with the Safe Work Procedure. 

 

Where valid changes to the work method are identified, the supervisor must ensure that the Safe 
Work Procedure and Risk Assessment are updated to reflect the current practice. 

 
Transnet Contract Manager may carry out PTO’s on contractor employees on an ad hoc basis. 

Should deviations from the contractor’s Safe Work Procedures be observed, the work may be 

stopped until these deviations are rectified. 
 

16.4 General Rules of Conduct  

 

All persons are required to conform to the following rules of conduct while on the site. 

The following acts are prohibited: 
 

• Engaging in practical jokes, horseplay, scuffling, wrestling, fighting, or gambling; 

• Assault, intimidation, or abuse of any person; 
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• Insubordination towards any supervisor or manager; 

• Refusing to carry out a reasonable and lawful instruction concerning health and safety; 

• Entry into any restricted area (including barricaded areas), unless authorised to  do so by 
the responsible person; 

• Unauthorised use / operation of any equipment or machinery; 

• Negligently, carelessly or wilfully causing damage to any property; 

• Destroying or tampering with safety devices, signs, or signals; 

• The use of water from fire hydrants or hose reels for any purpose other than 

 extinguishing a fire; 

• The wilful and unnecessary discharging of fire extinguishers; 

• Refusing to give evidence or deliberately making false statements during incident 
investigations; 

• Bringing alcohol, drugs, or any other intoxicating substance onto site; 

• Bringing a firearm, ammunition, or any other offensive weapon onto site; 

• Bringing animals onto site; 

• Running, except in an emergency; 

• The use of an ipod (or similar) whilst working on site; 

• Sleeping on the job; 

• Building fires on site, unless in a suitably constructed barbequing facility; and 

• Pouring / pumping / flushing any substance (chemical / hydrocarbon / waste water) into a 

storm water drain, onto bare soil, or into any area where the  substance is not effectively 

contained. 

• Walking, sitting or sleeping on the rail 

• Touching of any loose lying electric wires 

• Coming into close proximity to live OHTE (maintain clearance of 3 metres) 
 

 
Any of the above actions may result in the temporary or permanent removal of the offending 

person(s) from site, as well as possible prosecution. The decision of the Transnet Contract 
Manager shall be final and binding in respect of any dispute that may arise from the 

interpretation of these requirements. 

 
16.5 Site Access  

 

The Contract Manager shall issue a site access certificate to the contractor after he has evaluated 
and is satisfy with the contractor compliance file.  

 

Contractor may not hire any security services for the work site unless authorisation has been 
obtained in writing from a Transnet Contract Manager. 

 
16.6.1 Access Control 

 
The contractor must comply with all access control, procedures and systems applicable to the 

work site. Failure to comply with these requirements will be viewed as a serious safety breach 

and may result in the permanent removal of the individual(s) / contracting company from site or 
suspension without payment. 

 
No access card will be issued unless valid proof of identification is provided. For foreign labour, 

an access card will only be issued if a valid work visa is produced. 

 
16.5.2 Trespassing 

 

The contractor must ensure that no employee (including sub-contractor employees) trespasses 
on any land lying beyond the boundaries of the work site. The contractor’s activities must be 

confined to the specified work areas, and access to these areas may only be by means of 



  
TRANSNET FREIGHT RAIL   
ENQUIRY NUMBER: WRAC_SLD_ 0000042592 

DESCRIPTION OF THE SERVICES: MAINTENANCE OF RAILWAY TRACK WITH ON-TRACK ULTRASONIC RAIL FLAW DETECTION MACHINE 
FOR SALDANHA DEPOT UNDER ORE CORRIDOR FOR A PERIOD OF TWO (02) MONTHS .  

  

TRN-IMS-GRP-GDL-014.3 Version 2.0 Page 23 of 80 

Contractor Management Procedure   
©Transnet SOC Ltd   
 

specified routes. 

 

If instructed by a Transnet Contract Manager to do so, the contractor must remove any employee 
who fails to comply with this requirement from the work site. 

 
16.5.3  Visitors 

 

Visitors (including reps and suppliers) must be advised in advance of the mandatory Personal 
Protective Equipment (PPE) requirements for the site, and must arrive with all of this PPE. 

 

All visitors must sign in the visitor’s register and undergo a visitor induction briefing before 
entering the site. A visitor access card will be issued to each visitor on conclusion of the induction 

briefing. 
 

Whilst on site, visitors must be accompanied at all times by an appropriately senior employee 

who has been inducted fully. 
 

When leaving the site, each visitor must return his or her visitor access card to the security 
personnel posted at the entrance / exit. A visitor will not be permitted to leave the site until he or 

she produces the access card that was issued. 
 

Note: Any request (typically made by a government official) to carry out a site inspection must 

be referred to the Transnet Contract Manager. The contractor must not arrange any such 
inspection without prior approval from the Transnet Contract Manager. 

 
16.5.4 Alcohol, Drugs and Other Intoxicating Substances 

 

The contractor must ensure that all personnel under his authority do not at any time enter the 

site or perform any work whilst under the influence of alcohol, a drug, or any other intoxicating 
substance. Selling or possessing drugs, alcoholic beverages or any other intoxicating substance 

on the site is strictly prohibited. 
 

A drugs and alcohol testing program will be implemented. Persons entering the site will be 

randomly tested. Any person who tests positive for alcohol or drug consumption will be subject to 
disciplinary action and shall be permanently removed from the site. 

 
Any person have the opportunity to rather report that he/she is under the influence before 

accessing the work site – in these case the employee may only be send home for the day but will 
then be tested for the following five days (each day) on his return to the site. If it is found that 

the same person is frequently reporting that he/she is under the influence before even accessing 

the work site. It shall be the responsibility of the Transnet Contract Manager to take disciplinary 
action and remove such a person’s form the site.  

 
Should the actions and / or demeanour of an employee suggest possible narcosis or 

drunkenness, the employee must be removed from the site. This may be done without testing. 

 
Note: All personnel involved in an incident / accident must immediately be subjected to an 

alcohol test and a drug test as part of the investigation.  
 

16.5.5 Firearms, Ammunition and Offensive Weapons 

 

Firearms, ammunition, and offensive weapons of any kind are strictly prohibited. No person may 

enter /shall not be permitted to enter the site carrying any such item. 
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16.5.6 Vehicles 

 

All vehicles brought onto site must meet the safety requirements. All road-going vehicles used by 

the contractor on the site must be roadworthy and registered with the relevant traffic authority. A 
vehicle will not be permitted to enter the site in an un-roadworthy condition. 

 
No vehicle shall be permitted to enter the site unless it is duly authorised. Access permits are 

vehicle-specific and may not be transferred between vehicles. 
 

The contractor must allow any vehicle that is brought onto site (including privately owned 

vehicles) to be searched at any time while on the premises, or when entering or leaving the 
premises. The contractor is solely responsible for the safety and security of all vehicles (including 

private vehicles) that he brings onto the site. 
 

The driver / operator of any vehicle / mobile equipment must carry a copy of his appointment 

with him at all times. Each driver / operator must: 

• Comply with all site rules and regulations pertaining to traffic and the safe operation of 
vehicles / mobile equipment; 

• Obey all road signs; 

• Obey all instructions given by security or emergency services personnel; 

• Remain within the boundaries of the site; and 

• Ensure that the vehicle that he is operating is never overloaded, and that loads are always 

properly secured. 
 

In the interest of safety, only the minimum number of vehicles required by the contractor to 
complete the work under the contract will be permitted to enter the site. 

 

When not in operation, the contractor’s vehicles / mobile equipment must be parked within the 
boundaries of his lay-down area or yard. Parking is only permitted in designated parking areas. 

All cars are parked on site at the owner’s risk. 
 

In the event of a vehicle accident on site, the driver(s) must report the incident immediately and 

must remain at the scene until a Transnet Contract Manager arrives, or until a Transnet Contract 
Manager authorises him to leave (unless, of course, the driver requires medical attention). 

 
16.5.7 Tyre and Rim Safety  

 

A Tyre Management Plan must be established to address issues including fire, heating, explosion, 
electrical contact, separations, maintenance, tyre changes, etc. and reviewed every twelve 

months. Safe Work Procedures must be in place for all tyre maintenance and servicing activities 

and for tyre fire emergency response. 
 

16.5.8 Roads 

 

Roads with high risks activities and traffic interface shall be controlled by trained flagman, No 

road may be closed without permission from a Transnet Contract Manager. 

 
A dust control plan must be in place for the site and, in particular, for all roads. Any spillage in a 

roadway must be cleaned up immediately. Ground pollution (e.g. Oil, diesel or hydraulic fluid 
spillages) must not, and will not, be tolerated. If substances are spilled on a road or any other 

portion of the site, the contaminated ground must be dug out and the resulting hole back-filled 
with clean material which must be suitably compacted. The contaminated soil must be disposed 

of as required by the applicable legislation. 
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16.6 On track Machines 

 

The Contractor shall ensure that On track Machine is only operated by a person who is 
competent and licensed to operate such machine. 

 
The Contractor shall ensure that the machine is operated with the Transnet Track 

Inspector/Track Master in charge of on-track machine present on the machine. Transnet Track 
Inspector/Track Master in charge of on-track machine must have passed the appropriate road 

knowledge, theoretical and practical examinations and must be licenced competent.. 

 
The Contractor shall ensure that the machine is properly maintained and in a serviceable 

condition to operate on railway line. 
 

16.7 Signs and Notices 

 

The contractor must ensure that all required safety signs and notices comply and are prominently 
displayed in accordance with the applicable legislation, national standards and good safety 

practice. 
 

No person may deface or damage any safety sign or notice. No person may remove or alter any 
safety sign or notice unless authorised to do so. 

 

16.8 Machinery 

 

The contractor must ensure that all plant and equipment brought onto the site is: 

• Appropriate for the type of work to be performed 

• Approved, inspected, tested, numbered and tagged (if appropriate) before being brought 

onto site 

• Properly maintained in accordance with the manufacturer's recommendations; and 

• Placed on a register and checked at least once per month or as required by the applicable 
legislation. 

• Only operated by persons who have been trained to operate such machinery. 

 

The contractor must supply, at his cost, all items of plant and equipment necessary to perform 
the work and must maintain all items in good working order. Should any plant or equipment 

become inoperable for a period that is having or will have a significant impact on the work 
schedule, the contractor must, on instruction from the Transnet Contract Manager, remove the 

out of service plant or equipment and replace it with similar fully operational plant or equipment 
at no additional cost. 

 

No item of plant or equipment delivered to site for use on the contract may be removed from the 
site prior to the completion of the contract without approval in writing from the Transnet Contract 

Manager. 
 

Items of plant or equipment brought onto site by the contractor or his sub-contractors may be 

inspected by a Transnet Contract Manager. Should the Transnet Contract Manager determine 
that any item is inadequate, faulty, unsafe or in any other way unsuitable for the safe and 

satisfactory execution of the work for which it is intended, the contractor must, on instruction 
from the Transnet Contract Manager, immediately remove the item from the site and replace it 

with a safe and adequate substitute. In such a case, the contractor or his sub-contractor shall not 
be entitled to additional payments or deadline extensions in respect of any delay caused. 

 

16.9 Rail Road Vehicles (RRV) 
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The Contractor shall ensure that Road-rail Vehicle (RRV) is only operated by a person who is 

competent and licensed to operate such RRV. 

 
The Contractor shall ensure that the RRV is operated with the Transnet Track Inspector/Track 

Master in charge of on-track machine present on the RRV. Transnet Track Inspector/Track Master 
in charge of on-track machine must have passed the appropriate road knowledge, theoretical and 

practical examinations and must be licenced competent.. 
 

The Contractor shall ensure that the RRV is properly maintained and in a serviceable condition to 

operate on road and railway line. 
 

16.10 Barricading 

 

All applicable legislation concerning barricading must be complied with at all times. 

Each contractor required to erect barricading on the work site(s) must develop, document and 

implement Safe Work Procedures that are aligned with the requirements of this specification. 
 

Barricading must be erected to: 

• Prevent persons from making contact with an identified hazard; 

• Provide warning of the existence of a hazard; 

• Prevent unauthorised access (by people, vehicles and mobile equipment) into an area where 
a hazard exists or where a hazardous activity is being carried out; 

• Define the boundaries of a hazardous location and / or restricted area; and 

• Allow a work team to perform hazardous tasks without persons unfamiliar with the hazard(s) 

accessing the area. 
 

Although not limited to these situations, barricading must be erected or installed: 

• Around excavations (trenches, pits, etc.) (refer to the Excavation Standard); 

• To protect openings and edges (to prevent persons from falling, all openings and edges 

associated with floors, stairs, and the open sides of buildings and structures during the 
course of construction must be protected by sturdy, rigid barriers capable of withstanding a 

force of at least 110 kilograms applied in any direction at any point) (refer to the Working at 
Heights Standard); 

• To prevent access into areas where overhead work is in progress; 

• To route vehicles safety through (or around) construction areas; and 

• To protect members of the public who may be in the vicinity of a work or construction site 

(by preventing access).  
 

A barricade must present a sturdy physical barrier to entering an area. Therefore, plastic cones, 

post and chain systems, “danger tape” and “snow netting” will not be accepted as barricading 
and may only be used for the purposes of low risk demarcation.  

 
Regardless of the type of barricade used, the following requirements must be met: 

• The installation, alteration and removal of barricades must be supervised by a competent 

person; 

• The barricading must be uniformly and intelligently configured; 

• The barricading must be stable, conspicuous and effective; 

• The barricading must completely surround the work or hazardous area; 

• General access requirements around the work or hazardous area (such as pedestrian 

walkways, operational access, or general thoroughfares) must be taken into consideration 
when erecting a barricade; 

• The extent of the area that is barricaded must be kept to a minimum so as not to 

unnecessarily restrict access to other areas. If access routes to other areas are blocked by 
the barricade, alternative routes must be identified and signposted 

• All barricaded areas must have properly designated points of entry and exit for persons and 

/ or vehicles. Each pedestrian access point must be fitted with a self-closing gate. A sign 
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indicating, “DESIGNATED ACCESS POINT – AUTHORISED PERSONNEL ONLY”, must be fitted 

to each gate; 

• Additional signage providing warning of specific hazards (e.g. falling objects, electricity, etc.) 

Including, “NO UNAUTHORISED ENTRY”, must be attached to all gates and, where required, 
to the barricading itself. The signage must be visible from all angles and must be large 

enough to be read from a distance of 10 metres; 

• Barricading must be clearly visible at all times (day and night). If necessary, flashing 
warning lights must be used; 

• Tags must be attached to the barricading displaying the name and cell phone number of the 

person responsible for the barricade, and specifying the reason for the barricading and the 
date on which it is scheduled to be removed; 

• Should a person require access to a barricaded area, authorisation must be obtained from 

the person responsible for the erection of the barricade. The hazards that are present and 

the Personal Protective Equipment that must be worn within the barricaded area must be 
communicated to the person seeking access; 

• Each barricade must be listed in a register, and each must be inspected daily to ensure that 

it is still intact and that its positioning is still effective; 

• All barricades must be properly maintained and repaired as required; 

• When the work has been completed and the hazard has been eliminated, all barricading 
must be removed without delay. A barricade may not be left in place if no hazard exists; 

• Before a barricade is removed (allowing general access), the area must be inspected by the 

person responsible for the work that was carried out, to ensure that the area is once again 
safe. If applicable, the person accepting the area back for general use shall do so on 

completion of his own safety inspection; 

• Authorisation to remove (or modify) a barricade may only be granted by the person 

responsible for the erection of the barricade. 
 

16.11 Working from fall risk position (working at heights) 

 

All applicable legislation concerning work performed from a fall risk position must be complied 

with at all times. Fall prevention or fall protection measures must be in place whenever the 

potential exists for a person to fall from a fall risk position. 
 

16.11.1 Fall protection 

 

Whenever there is a risk of falling from a fall risk position, whenever there is a risk of falling onto 

dangerous equipment or machinery even if the potential fall distance is less than 2 metres, or 

whenever work must be carried out within 2 metres of an opening through which (or an edge 
over which) a person could fall, no work may commence unless: 

• a fall protection (and rescue) plan is in place (prepared by a competent person, and 

implemented by the contractor); 

• A detailed task-specific risk assessment has been carried out; 

• A safe work procedure is in place for the task to be performed; 

• A permit to work has been obtained; and 

• Each person has been provided with suitable fall protection equipment. 
 

Fall protection equipment (either fall restraint or fall arrest equipment) must be used at all times 
whilst the work is being carried out. 

To prevent persons from falling, fall restraint equipment must be used whenever work must be 

carried out within 2 metres of an opening through which (or an edge over which) a person could 
fall. Fall arrest equipment must be used whenever the potential exists for a person to fall 2 

metres or more. 
 

A person has been provided with suitable fall protection equipment if he is secured by means of 

an approved full body harness (well fitted) with two shock absorbing lanyards or an inertia reel 
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(when fall arrest equipment is required) or two short restraining lanyards (when fall restraint 

equipment is required), double or triple action snap hooks (or karabiner type rings), and secure 

anchorage points (a person’s lanyard may be attached either directly to an anchorage point or 
indirectly through the use of a variety of systems that incorporate a lifeline). 

 
A dual lanyard system must be used to ensure that at least one connection point is maintained at 

all times. 
 

Note: When selecting fall arrest equipment, care must be taken to ensure that the potential fall 

distance is greater than the height of the person plus the length of the lanyard with its shock 
absorber deployed (taking the height of attachment into account). 

 
Anchorage points must, where practical, be above the head of the person, and must ensure that 

in the event of a fall the person will neither swing nor touch the ground. 

All permanent anchorage points must be designed and approved by a professional structural 
engineer. 

 
All anchorage points must be periodically inspected and tested by a competent person to ensure 

that they are secure and can support the required load. A system must be in place to identify 
anchorage points as authorised for use. Temporary anchorage points (and lifeline systems) may 

only be used if a competent person has certified them safe to use. 

 
If an elevating work platform is used, such equipment must be fitted with a fixed anchorage 

point for the attachment of fall protection equipment. 
 

The use of fall protection (fall restraint or fall arrest) systems must be avoided wherever and 

whenever possible through design, the installation of physical barriers that protect persons from 
falling, and employing alternative methods of working. 

Only if physical barriers protecting against free falls cannot be installed must fall protection 
equipment be used. 

 

Fall protection (fall restraint or fall arrest) systems are items of personal protective equipment 
and, if required, must be purchased, installed and provided to employees. 

Prior to commencing with any work at height, an assessment must be conducted to determine if 
the work requires the use of fall protection equipment, and if so, which fall protection system is 

the most appropriate for the work. 
 

There must be a system for ensuring that fall protection equipment is: 

• Tested and certified for use; 

• Inspected by the user before use; and 

• Destroyed following a fall or where inspection has shown evidence of excessive wear or 

mechanical malfunction. 
 

All persons that are required to work at height (in order to carry out routine or non-routine tasks) 
must first be trained and certified competent to do so. Furthermore, each person must be in 

possession of a valid medical certificate of fitness specifically indicating that the person is fit to 

work at height. 
 

All persons required to use personal fall protection equipment must be trained and certified 
competent in the correct selection, use, maintenance and inspection of such equipment. 

 
All fall protection equipment must be thoroughly inspected on a monthly basis by competent 

persons appointed in writing and each item of equipment must be tagged to show when it was 

last inspected. All inspections must be recorded in a register. 
On finding defective or damaged equipment, appropriate action must be taken by the competent 

person (i.e. the destruction of the equipment to prevent further use). 
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Persons making use of personal fall protection equipment must do so in strict accordance with 

the instructions or requirements specified by the manufacturer or supplier of the equipment or 
system. 

Specific pre-use inspection, maintenance and fitting protocols must be established in accordance 
with the manufacturer’s requirements or guidelines and these protocols must be followed by all 

users of the fall protection equipment. 
 

Solvents may not be used to clean fall protection equipment. Only manufacturer-approved 

cleaning solutions may be used. 
 

No person required to use personal fall protection equipment may work in isolation (a minimum 
of two persons working together is required). 

Competent supervision must be in place at all times for all work carried out at height. Supervisors 

must be appointed in writing. 
 

Emergency response (rescue) procedures for the rapid retrieval of suspended persons in the 
event of a fall from height must be prepared and tested. 

 
Note: Even though there is no risk of free fall, fall protection equipment may be required in 

situations where there is a risk of falling, slipping or sliding down a slope of more than 45 

degrees. 
 

Note: The maximum service life of fall protection equipment manufactured of synthetic fibre 
shall be 5 years from the date of first use and / or manufacture unless otherwise specified by the 

manufacturer. 

 
A person may climb or descend a ladder without fall protection provided that he is able to use 

both hands and legs to do so, faces the ladder, and uses one step at a time. The ladder must be 
tied off or supported at its base. 

 

Prior to any roof work being performed, or prior to persons accessing a roof, a structural 
engineer must verify that the roof is of sound construction and that it is capable of supporting the 

weight of the persons as well as any equipment that may be required. Should the engineer’s 
findings be to the contrary, alternative methods of performing the work must be found. Particular 

care must be taken when work is carried out on an asbestos cement roof or a fibreglass roof. 
 

16.11.2 Falling Objects 

 

In the process of planning work activities, the risks associated with falling objects (i.e. materials, 
tools or equipment) must be assessed and appropriate control measures must be identified, 

implemented, and monitored taking the following hierarchy of controls into consideration: 

• Preventing objects from falling – by using containment sheeting, toe boards, lanyards to 
secure tools (to a person or to the structure), ropes or chains to secure equipment (to the 

structure), lift boxes, brick cages, etc. and by properly securing loads when lifted by crane or 

hoist; 

• Protecting people from falling objects – by establishing barricaded exclusion zones, installing 
catch platforms or catch nets, displaying warning signage, and posting safety watchers and / 

or traffic controllers; and 

• Personal Protective Equipment (particularly safety helmets and safety boots) – protective 
equipment is a last line of defence and must be worn. 

 
Where overhead work is being carried out, barricading must be erected around the work area (at 

the level at which the work is taking place and at every level below including ground level) to 

prevent persons from entering such an area and potentially being struck by falling objects. 
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Wherever hazards related to falling objects exist, appropriate warning signage (i.e. “Overhead 

Work In Progress” and “No Unauthorised Access”) must be prominently displayed. 

 
No items are permitted to lie loose in elevated positions (e.g. nuts and bolts must be securely 

stored) and good housekeeping standards must be maintained at all times. 
No tools, equipment, material, debris, waste, etc. may be dropped from height. Objects must be 

lowered or chuted to ground level in a safe and controlled manner. 
 

16.11.3 Ladders 

 

All ladders used on site must be of sound construction and adequate strength. 
Only non-conductive ladders made of wood or fibreglass may be used for electrical work or work 

being performed in proximity to energised electrical equipment. Metal ladders and ladders with 
metal reinforcing may not be used. 

 

The use of makeshift ladders is forbidden. 
All ladders must be numbered, listed in a register, and inspected by a competent person on a 

monthly basis (the results of each inspection must be recorded in the register). 
 

Before using a ladder, the user must inspect it for damage. Ladders with missing, broken, 
cracked or loose rungs, split stiles, missing or broken spreaders (stepladders) or any other form 

of damage or defect may not be used. A damaged ladder must be removed from service (and 

tagged, “Out of Service”) without delay and must then either be repaired (if possible) or 
destroyed to prevent further use. 

 
Persons must receive instruction in the correct use and proper care of ladders. 

 

Ladders may only be used as a means of access and egress. The use of ladders as working 
platforms is prohibited, except for inspection and carrying out minor tasks (i.e. light work and 

short duration) such as changing a light bulb. 
 

Ladders may not be positioned horizontally and used as walkways or runways or as scaffolding. 

 
All portable ladders must be fitted with non-skid safety feet (or some other means to prevent the 

base of the ladder from slipping) and the feet must always be placed (stand) on a firm level 
surface. The use of bricks, stones, wood or any other material to level the stiles of a ladder is 

prohibited. Ladders may not be placed on movable bases such as boxes, tables, trucks, etc. The 
base or foot of a ladder must always be secured to prevent it from slipping. The ladder must be 

held by an assistant if the base cannot be secured in any other way (e.g. tied off). 

 
A straight ladder must extend at least one metre above its support (or above the working 

platform that it is providing access to). The top of the ladder must be tied off (or otherwise 
secured to its support) to prevent accidental movement. A straight ladder must be placed at a 

safe angle, i.e. tilted at a ratio of approximately 4:1, meaning that the base of the ladder must be 

one metre away from the wall (or other vertical surface) for every four metres of height to the 
point of support. 

 
A stepladder may never be used as a straight ladder. A stepladder must be opened fully and the 

spreaders must be locked securely. 
 

When using an extension ladder, at least four rungs must always overlap at the centre of the 

ladder. 
 

Ladders may not be joined together unless they have been specifically designed and 
manufactured for that purpose. 
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A suspended ladder (i.e. not standing on a base) must be attached in a secure manner to prevent 

undue swinging or swaying, and to ensure that it cannot be displaced. 

 
A ladder may not be placed against a window, glass or any other material which is unlikely to 

withstand the force exerted on it by the top of the ladder. 
 

A ladder may not be placed in front of a door or window that opens towards the ladder unless 
the door or window has been locked or barricaded. When a ladder is used near an entrance or 

exit, the base of the ladder must be barricaded. 

 
Materials and / or equipment may not be placed in close proximity to the base or landing of any 

ladder. 
 

When ascending or descending a ladder, a person must always face the ladder and use both 

hands (i.e. maintain three points of contact). Nothing may be carried up or down a ladder if it 
prevents the person from holding on to the ladder with both hands. Tools must always be 

properly secured. This can be achieved by attaching them to the wrist using lanyards or placing 
them in a tool belt around the waist. Tools and materials may also be carried in a bag over the 

shoulder or hoisted to the landing using a tool bag and rope. 
 

Only one person at a time may use (i.e. be positioned on) a ladder. 

 
No person may stand or step above the third rung from the top of a straight ladder or above the 

second highest step of a stepladder. 
 

Overreaching from a ladder is prohibited. If the target is not within comfortable reach, the person 

must climb down and reposition the ladder. No person may run up or down a ladder, or jump 
from the lower rungs or steps to the ground. 

 
All ladders must be properly maintained and cared for. Ladders must be stored under cover and 

should be hung in a horizontal position from several brackets. No ladder may be left lying on the 

ground or be left exposed to the weather. A ladder left lying on the ground presents a tripping 
hazard and it may be damaged by vehicles running over it. No ladder may be left in such a 

position where it may fall over, be accidentally knocked over, or be blown over by the wind. 
 

Ladders may not be painted, as the paint may conceal damage, defects, labels or other markings. 
Instead of paint, clear varnish or wood oil may be used to preserve wooden ladders. Ladders 

must be kept clean, as dirt may conceal damage or defects. Oil or grease accumulation on the 

rungs of a ladder may cause a person to slip. 
 

Before making use of a ladder, each person must make an effort to remove mud, oil, grease, etc. 
from his boots. 

 

16.12 Permit to Work 

 

All personnel must comply with the Permit to Work system applicable to the scope of work. A 

Permit to Work must be obtained before carrying out any work that involves: 
 

• A hazardous energy source or system, including electricity, compressed fluids (e.g. 

hydraulics and pneumatics), chemical substances (e.g. toxic, corrosive, flammable or 
explosive gases and liquids), heat (e.g. steam), radiation, and machinery or materials with 

potential energy (gravitational and elastic) – isolation and lockout may be required; 

• Confined space entry; 

• Working at height; 

• A critical lift; 

• Hot work outside of designated workshops; 
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• Excavation; or 

• A service (e.g. water supply, fire suppression systems, etc.). 
 

Note: A Permit to Work may only be issued by an Authorised Person, and may only be received 
(or accepted) by an appointed Applicant (see Definitions). 

 

Each Permit to Work that is issued must make reference to an approved Task-Based Risk 
Assessment for the work that is to be carried out. 

 
The Permit to Work system that is employed must incorporate the following basic procedures: 

• Prior to meeting with the Authorised Person, the Applicant must familiarise himself with all of 

the hazards associated with the system, plant, equipment, structure or area on or in which 

the work must be performed. He must also consider the risks that may arise as a result of 
the tasks that will be carried out. A Task-Based Risk Assessment must be in place; 

• The Applicant must then request permission to carry out the work and must meet with the 

Authorised Person to discuss and document the scope of the work as well as the hazards, 
risks and associated control measures. Isolation and lockout requirements must be identified 

(if applicable). The isolation and lockout process must be initiated by the Authorised Person 

who must contact the necessary Isolation Officers. 
 

Note: The Applicant must ensure his own safety and that of his team, and has the right to 
accompany the Isolation Officers to verify that all of the necessary locks have been fitted to all of 

the isolation and lockout points in accordance with the applicable plant or equipment-specific 
Isolation and Lockout Procedure. 

 

• Once all of the necessary isolations have been completed and the necessary Clearance 

Certificates have been issued by the Isolation Officer(s) (if applicable), and the Authorised 
Person is satisfied that the system, plant, equipment, structure or area is safe to work on or 

in provided all identified precautions are observed by the Applicant, then he must issue 
(sign) the Permit to Work to the  Applicant; 

• The Applicant must accept (sign) the Permit to Work. If equipment has been isolated, the 

Applicant must attach his Personal Lock to the relevant Isolation Bar (or Local Isolation 

Point) and must ensure that every other person working on the isolated equipment also 
attaches his or her Personal Lock to the Isolation Bar (or Local Isolation Point) before 

starting any work; 

• Before commencing with any work, the Applicant must discuss the hazards, risks, control 
measures, precautions and limitations as stated in the Permit to Work (and associated Task-

Based Risk Assessment) with all personnel who will be carrying out the work. A register 
must be kept and all persons must sign the register once they have been briefed by the 

Applicant; 

• The work performed must be limited to what is described in the Permit to Work; 

• When a particular employee has completed his work, he must sign the personnel register to 

this effect and (if applicable) must remove his Personal Lock from the Isolation Bar (or Local 
Isolation Point); 

• Once all work is complete, the Applicant must: 

o Ensure that all machine guards have been replaced; 
o Ensure that all tools and materials have been removed from the work area; 

o Ensure that the work area is clean and tidy; 

o Ensure that all Personal Locks (including his) have been removed from the Isolation 
Bar or Local Isolation Point (if applicable); 

o Inform the Authorised Person that the work has been completed; and 
o Sign off the Permit to Work. 

• Once the work is complete and the Applicant has signed off the Permit to Work,  the 

Authorised Person must: 
o  Ensure that the relevant Isolation Officers perform all of the necessary de-  

isolations (if applicable); 
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o  On completion of the de-isolations, sign off the Permit to Work accepting the   

system, plant, equipment, structure or area back for service; and 

o  Inform all relevant personnel that the system, plant, equipment, structure or   
area is ready to use. 

o  Where the work must continue over more than one shift, the Permit to Work must 
be reviewed at every shift change by an Authorised Person. If the scope of work has 

changed, the permit must be cancelled and a new permit must be issued. 
 

If any of the original conditions or precautions pertaining to the work is not being complied with, 

is no longer adequate or is no longer applicable, the Authorised Person must cancel the Permit to 
Work and must ensure that all work stops until full compliance with either the original or 

amended (as required) conditions and precautions is achieved and a new permit has been issued. 
 

The Applicant must ensure that the Permit to Work (including the personnel register) is kept 

where the work is being carried out (i.e. posted on a portable Health and Safety Notice Board) 
and that the work is monitored against the permit conditions. 

 
All Permit to Work records must be retained and must be made available for inspection when 

required. 
 

The implementation of the Permit to Work system applicable to the project must be audited on a 

regular basis by a Transnet Contract Manager. Furthermore, planned task observations must be 
carried out periodically. 

 
Note: In addition to obtaining Permits to Work as and when required for specific hazardous 

activities (identified in this specification), each contractor must obtain a General Work 

Authorisation from a Transnet Contract Manager on a monthly basis. A General Work 
Authorisation is valid for one calendar month and authorises the contractor’s planned work 

activities. In order to obtain a General Work Authorisation, the contractor must provide a 
documented work plan for the month together with the necessary Task-Based Risk Assessments. 

 

16.13 Isolation and Lockout 

 

Isolation and lockout procedures that make it impossible to inadvertently energise any system, 

plant or equipment so isolated, must be in place for all work where hazardous energy sources 
exist, including electricity, compressed fluids (e.g. hydraulics and pneumatics), chemical 

substances (e.g. toxic, corrosive, flammable or explosive gases and liquids), heat (e.g. steam), 
radiation, and machinery or materials with potential energy (gravitational and elastic). These 

procedures must be strictly enforced and complied to by all personnel. 

 
All Isolation and Lockout Procedures must incorporate the following basic requirements: 

• The issuing of a formal Permit to Work for any work that requires the isolation of any 

system, plant or equipment; 

• The use of defined Equipment, Discipline and Personal Locks (see Definitions), and multiple 
lockout systems (i.e. Isolation Bars and lockout hasps); 

• Clear identification of all isolation and lockout points ensuring there is no duplication; 

• Isolation of the main energy source; 

• The use of slip plates or the blanking off of pipelines or ducting, in addition to the chaining 

and locking of valves, as determined by a risk assessment; 

• Suitable methods of preventing the movement of equipment; and 

• Methods to test the effectiveness or completeness of the isolation. 
 

Note: No work may commence on a system, plant or equipment until a Permit to Work has been 

issued by an Authorised Person. 
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Note: A Permit to Work may only be issued by an Authorised Person once all required Clearance 

Certificates have been issued by appointed Isolation Officers. 

 
The isolation and lockout system that is employed must incorporate the following basic 

procedures: 

• In accordance with a system, plant or equipment-specific Isolation and Lockout Procedure, 
an appointed Isolation Officer(s) must isolate all points that need to be isolated in order to 

render the system, plant or equipment safe to work on. An Equipment Lock (and a suitable, 
highly visible warning tag) must be attached to each isolation point; 

• On completion of an isolation (and lockout), the Isolation Officer must clear the area of all 

persons and must then carry out tests to ensure that the isolation is effective. This may be 

done by pressing a start button or by asking a control room operator to try to start the 
equipment. Special care must be taken to ensure that the attempted starting of the 

equipment has not been deactivated by another interlock forming part of the system, or by a 
different up-stream isolation. Alternatively, appropriate equipment may be used to test for 

energy (e.g. voltage verification or continuity tests). 

 
Note: In the case of electrical isolation, a test for voltage must be carried out, after the switching 

device, to ensure the absence of voltage. 
 

• The Isolation Officer must place the key to the Equipment Locks on an Isolation Bar (at a 

Lockout Station) and must then attach a Discipline Lock (to prevent the key from being 
removed) before issuing a Clearance Certificate; 

• The Discipline Lock must remain in place when handing over to subsequent shifts. All 

Discipline Locks for a particular discipline (e.g. low voltage electricity) must be keyed-alike 

so that any Isolation Officer appointed for that discipline (and issued with a key) can open 
any of the Discipline Locks used for that discipline.  

This enables an Isolation Officer to de-isolate equipment that may have been isolated by 
another Isolation Officer during an earlier shift. Appointed Isolation Officers for a particular 

discipline are the only persons permitted to hold keys to the Discipline Locks used for that 

discipline. 
 

Note: Local isolations do not require the use of Equipment Locks (a Discipline Lock may be 
attached to the Local Isolation Point by the Isolation Officer, followed by the necessary Personal 

Locks). 
 

Note: For local isolations, if the Isolation Officer is the only person who will be working on the 

isolated equipment, then he must attach his Personal Lock to the Local Isolation Point. 
 

• Once all required Discipline Locks are in place (i.e. attached to the Isolation Bar) and all 

Clearance Certificates have been issued, the Permit to Work may be issued by the 
Authorised Person; 

• Each person who will be working on the isolated system, plant or equipment  must then 

attach his or her Personal Lock to the Isolation Bar before starting any work (including the 

Isolation Officer, if he intends to work on the isolated unit); 

• The attachment of a Personal Lock to the Isolation Bar prevents the removal of the key to 
the Equipment Locks even if the Discipline Lock is removed; 

• When called (by an Authorised Person) to de-isolate the system, plant or equipment (on 

completion of the work under the Permit to Work), the Isolation  Officer must ensure that all 
Personal Locks have been removed from the Isolation Bar before removing the Discipline 

Lock and the key to the Equipment Locks; 

• Before removing the Equipment Locks and de-isolating the energy source, the Isolation 
Officer must inspect the system, plant or equipment that was worked on to ensure that it is 

safe to perform the de-isolation. This includes guard inspections, housekeeping, ensuring 

that all doors and covers are in place, and most importantly, ensuring that no persons are 
present; 
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• Once all Equipment Locks have been removed and the system, plant or equipment is safe 
for use, the Isolation Officer must cancel the Clearance Certificate and inform the Authorised 

Person that the unit has been de-isolated. 

 
Where a system, plant or equipment is sequence interlocked and a hazard could be created 

through the inadvertent start up or shut down of a system, plant or equipment lying before or 
after the unit to be worked on, then that system, plant or equipment must also be isolated and 

locked out. 
Redundant or out of service equipment must, in addition to being isolated and locked out using 

the relevant Discipline Lock, be fitted with a tag indicating why it is out of service, who performed 

the lockout, and the hazards associated with that equipment. 
 

Where it is necessary to work on live equipment for the purposes of commissioning, testing, 
adjusting and sampling, such work must be carried out in accordance with a written Safe Work 

Procedure and controls must be in place to prevent unauthorised access into the work area. 

The implementation of the isolation and lockout system and procedures applicable to the project 
must be audited on a regular basis by a Transnet Contract Manager. Furthermore, planned task 

observations must be carried out periodically. 
 

16.13.1 Personal Locks 

 

A Personal Lock must be such that it can only be unlocked by the person to whom it belongs. 

Combination locks may not be used. A Personal Lock, as well as the key(s) to the lock, must be 

kept under the exclusive control of the person to whom the lock belongs. 
 

A Personal Lock must be issued to each person who requires one, and the person’s details must 
be clearly and permanently engraved directly onto his Personal Lock. Alternatively, a thick 

durable plastic identification tag may be used that clearly displays the company’s name, the 

employee’s name, the employee’s company number, and a contact telephone number (the tag 
must be securely fastened to the Personal Lock). Where the above is hand written, it must be 

done using a permanent marker pen and it must be legible. 
 

Each person issued with a Personal Lock must be trained and certified competent in the correct 
use of such a lock. 

 

A Personal Lock may NEVER be removed by anyone other than the person to whom it belongs, 
except if the removal (cutting) of the lock is authorised by the Transnet Contract Manager (in the 

absence of this person, authorisation can only escalate upwards). Furthermore, the removal of 
the lock must be done under the personal supervision of the Transnet Contract Manager, and in 

accordance with a written procedure. The removal (cutting) of a Personal Lock may be required if 

the person who applied the lock is unable or unavailable to remove it on completion of the work 
(e.g. lost his key, failed to remove his lock before going home, etc.). 

 
16.14 Electrical Safety 

 

The contractor must ensure compliance with Electrical Installation Regulations, Electrical 

Machinery Regulations, OH&S Act, TFR Electrical Safety Instructions, TFR E7/1 Specification for 
Works On, Over, Under or Adjacent to Railway Lines and Near High Voltage Equipment and all 

applicable SANS Codes and Practices. 
 

All electrical work must be carried out by competent personnel in accordance with all legal 
requirements, codes, design criteria and safety standards applicable to the scope of work. 

 

Each contractor carrying out electrical work on the site(s) must develop, document and 
implement Safe Work Procedures that are aligned with the requirements of this standard. 
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All persons who will be carrying out electrical work must be certified against the requirements of 

job and equipment-specific electrical competency standards for the project, which must address 
job and equipment-specific Safe Work Procedures. 

 
Each person potentially exposed to electrical hazards must receive electrical hazard training at 

the commencement of his employment on site and thereafter on an annual basis. The training 
must address the equipment and conditions specific to the area where the individual will be 

working. The training material must be documented and training records must be kept. 

 
16.14.1 Electrical Installations 

 

Each electrical installation (temporary or permanent) installed or worked on by a contractor must 
be inspected by a Transnet Contract Manager to ensure that the installation complies with all 

statutory requirements, codes, design criteria and safety standards applicable to the project. 

  
A Transnet Contract Manager must approve all electrical work before the installation is energised. 

Any installation deemed unsatisfactory by a Transnet Contract Manager must be removed, 
repaired or modified by the contractor at his expense. 

 
For every permanent or temporary electrical installation, a certificate of compliance must be 

issued by a competent and appropriately qualified electrician. These certificates must be available 

for inspection. 
 

Single line diagrams (with supporting documentation) must be produced and maintained for all 
electrical installations. This information must include system fault calculations, equipment details, 

electrical protection discrimination curves, and cable ratings. 

 
Work on electrical installations (new installations, and modifications or repairs to existing 

installations) may only be carried out by qualified and authorised personnel (i.e. electricians).  
 

Electrical safety devices (specifically, earth leakage protection and overcurrent protection) must 

be installed on all distribution circuits and the settings must be established by suitably qualified 
personnel. 

 
A suitable numbering and / or labelling system must be used so that each circuit breaker or earth 

leakage device can be clearly and readily matched with the outlet or equipment that it protects. 
 

To ensure the safety of the user, each distribution panel must be completely enclosed, must be 

of the dead-front type, and must be properly constructed and earthed. 
 

All electrical cabling must be covered (e.g. in cable trenches) or elevated (in cable trays) to 
protect it from damage and to eliminate tripping hazards. 

 

All permanent and temporary electrical installations (cabling, sockets, distribution panels, 
transformers, switchgear, etc.) must be inspected and tested by a competent and suitably 

qualified electrician on a monthly basis. The testing must include a grounding (earthing) 
continuity test and testing of the electrical safety devices. Details of these inspections and tests 

must be recorded in a register which must be made available to the Transnet Contract Manager 
for inspection. 

 

A rigorous Isolation, Lockout and Permit to Work system must be applied to all electrical work 
(i.e. work on electrical installations, machinery or equipment). All personnel must comply with the 

system and procedures applicable to the project. 
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Before any work on an electrical installation or equipment is carried out, the installation or 

equipment must be de-energised. 

 
No electrical work may be performed live, regardless of the voltage, unless written approval is 

obtained from the Transnet Contract Manager (a justification as to why it is necessary for the 
work to be carried out with the equipment in an energised state must be provided).  

 
For all energised electrical work, a Safe Work Procedure must be in place and, with the exception 

of voltage testing and where no tools are used, a Permit to Work (specifically authorising 

energised electrical work) must be issued.  When carrying out any energised electrical work, 
approved electrically insulated gloves, blankets, mats and other protective equipment must be 

used. 
 

Control centres, switchgear rooms, substations, generators, transformers, capacitor banks, and 

other similar electrical plant and equipment must be appropriately guarded and labelled and, with 
the exception of emergency shut-off mechanisms, must be made inaccessible to unauthorised 

personnel (i.e. plant or equipment of this nature must be positioned within rooms or fenced 
enclosures which must be kept locked).  

 
Appropriate warning signage must be prominently displayed within, and at all entrances to, these 

rooms or enclosures. The signage must indicate that unauthorised persons are prohibited from 

entering, that unauthorised persons are prohibited from handling or interfering with any electrical 
plant or equipment, the procedure to be followed in the event of a fire, and the first aid 

procedure to be followed should a person suffer electric shock. Suitable fire-fighting equipment 
must be provided in all such rooms or enclosures. 

 

All electrical panels must be kept locked (using keyed-alike padlocks). Keys may only be issued to 
authorised personnel. 

 
All un-insulated (bare) or partially insulated conductors must be enclosed and protected to 

prevent accidental contact therewith. Measures must be taken to prevent unauthorised access 

and appropriate warning signage must be conspicuously displayed. 
 

Only authorised persons may enter rooms or enclosures housing electrical plant or equipment, 
and only authorised persons may access electrical panels or cabinets, and cable ducts or 

trenches. If any work must be carried out in such an area or on such equipment, a Permit to 
Work must first be obtained from the Transnet Contract Manager. 

 

No connection to any electrical system may be made without prior approval and a valid Permit to 
Work from the Transnet Contract Manager. 

 
No electrical equipment or apparatus may be modified without written authorisation from the 

Transnet Contract Manager. 

 
Conductive ladders may not be used in proximity to non-insulated electrically energised lines or 

equipment. 
All permanent and temporary electrical cables, whether energised or not, must at all times be 

handled as if they are energised. 
 

Only appropriately certified intrinsically safe electrical equipment may be used in flammable or 

potentially explosive atmospheres such as in confined spaces. Any equipment or structure on 
which electric charges may accumulate (such as storage tanks) must be grounded (earthed). 

 
Lightning protection must be provided on all tall structures and buildings. Grounding (earthing) 

and lightning protection systems and devices must be designed, engineered, selected and 

installed based on site-specific requirements. 
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Before carrying out any excavation work, a Permit to Work (specifically authorising the 

excavation activities) must be obtained from the Transnet Contract Manager. Such a permit must 
not be issued until it has been verified that no buried hazards or services exist where the 

excavation work is to be carried out (refer to the Excavation Standard). 
 

16.14.2 Arc Flash Safety 

 

Depending on the scope and nature of the work, a documented arc flash protection programme 

must be in place that specifies: 

• The methodology for calculating incident energies and determining flash protection 

boundaries; and 

• The PPE required (specific to a task and the equipment on which the task is performed) and 
associated procedures to mitigate the hazard. 

 
The method of calculation must be based on regional electrical code requirements, or if none 

exist, the Institute of Electrical and Electronics Engineers (IEEE) Standard 1584, or the United 

States National Fire Protection Association “Standard for Electrical Safety in the Workplace” 
(NFPA 70E), or published equivalent. 

 
An Arc Flash Hazard Assessment must be carried out based on accurate and current data. All 

electrical cabinets where the potential for an arc flash hazard exists must be labelled in 
accordance with the hazard assessment and the potential incident energies calculated. 

 

A process must be in place for updating the Arc Flash Hazard Assessment and labelling as 
changes and electrical upgrades occur that might affect the available short circuit current on the 

system. 
In order to mitigate the hazard, Safe Work Procedures must be in place and all persons 

potentially exposed to arc flash hazards must be trained in these Safe Work Procedures and must 

be supplied with appropriate arc flash PPE. 
 

16.14.3 High Voltage Power Lines 

 

Before any mobile equipment (such as a crane, bulldozer, back-actor, boom truck or drill rig) is 

mobilised to a work site, an assessment must be carried out (including a thorough inspection of 
the work site and the access route) in order to clearly identify any overhead or underground 

power lines. 

 
A system must be in place to mitigate the risks associated with working in close proximity to 

power lines and suitable measures must be taken to prevent personnel or equipment from 
coming into contact with power lines. Extreme caution must be exercised. 

 

Where possible, exclusion zones (based on minimum clearance distances specified by the 
electrical power utility or the Transnet Contract Manager) must be created with rigid barriers and 

warning signs. 
 

Only in exceptional circumstances, and then only after a detailed method statement and risk 

assessment has been approved, all necessary mitigation or control measures are in place 
(including the use of a spotter), and a Permit to Work has been issued by the Transnet Contract 

Manager, may equipment be operated within one boom length of energised overhead power 
lines. Suitable protective insulating barriers may need to be used. 

 
If possible, the power lines must be de-energised and isolated while the work is carried out. 
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All equipment operators and rigging personnel must be trained in the hazards and the applicable 

safe approach distances (exclusions zones) associated with overhead power lines. 

 
A procedure must be in place for the evacuation of mobile equipment or a vehicle in the event of 

accidental contact with power lines. All operators must be trained in this procedure and must 
follow it implicitly. 

 
Scaffolding may not be erected within 5 metres of power lines or overhead track equipment. 

 

16.14.4 Portable Electrical Equipment 

 

Prior to site establishment, each contractor must provide a complete inventory of all portable 

electrical equipment that he and his sub-contractors intend to use on the site (including plant, 
machines, appliances, generators, hand tools, lighting, extension cords, etc.). The nameplate 

data for each item of equipment must be included. 

 
All portable electrical equipment to be used on the site must be supplied and maintained in a 

serviceable condition. 
 

Any electrical equipment that is in poor condition or is not in proper operating order may not be 
used. Any electrical equipment that a Transnet Contract Manager deems to be unsafe or 

unsuitable must be removed from site. 

 
Electrical repair work or diagnostic work on electrical equipment may only be performed by 

personnel who are competent and authorised to perform this work (i.e. qualified electricians). 
 

With the exception of double-insulated equipment, all electrical equipment must have an 

equipment grounding (earthing) conductor that connects the frame of the equipment being 
utilised to the grounding (earthing) conductor of the electricity supply system. 

 
All electrical equipment and all electricity supply systems used (including generators) must be 

inspected and tested by a registered and competent electrician to ensure that all equipment is 

properly grounded (earthed). 
 

All electrical equipment used on site must be supplied electricity through (i.e. must be protected 
by) an approved and tested residual current device (or earth leakage device or unit). If a socket 

outlet does not have a residual current device in the circuit, a portable residual current device 
must be used. Outlets without residual current device protection must be labelled as such. 

 

Any electrical equipment that causes an earth leakage device to trip or deactivate the circuit may 
not be used again until an electrician has inspected and tested the equipment and has recorded 

in a register that the equipment is safe to use. 
 

Interlocks may never be removed or modified, and fuse terminals may never be bypassed to 

keep current flowing in any circuit. 
 

All generators must be fitted with suitable overcurrent protective devices (i.e. circuit breakers or 
fuses). 

 
All generators must be used in compliance with the manufacturer’s requirements. Any proposed 

modification to a generator must be authorised in writing by the manufacturer prior to the 

modification being made. 
 

Each welding machine used on site must be fitted with a Voltage Reduction Device (VRD). If this 
is not practical (i.e. for arc welding processes other than stick welding), a dead man’s (isolation) 
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switch in the electrode circuit (operated by a trained observer) may be used as an alternative. All 

welding machines must be properly grounded (earthed). 

 
All portable electrical hand tools used on the site must be double-insulated. 

 
Electrical equipment must be disconnected or unplugged when not in use. 

 
Portable lights must be stable and each light bulb must be protected by a substantial guard. 

 

Temporary festoon lighting must be double-insulated and must be supported at least 2.5 metres 
above the floor, if possible. 

 
Handheld lights must be of the all-insulated type and must be extra low voltage (i.e. not 

exceeding 32V). 120V or 240V handheld lights are not permitted. 

Any lighting used in hazardous locations (i.e. potentially explosive atmospheres, confined spaces, 
and damp or wet areas) must be operated at a maximum of 32 volts, unless earthed and 

protected by earth leakage devices. 
 

No person may wear a watch or any jewellery, or carry any metal objects such as a lighter or 
keys, while working on any electrical system or equipment. 

 

No person may work on or use electrical equipment if his clothing is wet or any part of his body is 
in contact with water. 

 
No person may handle electrical equipment, equipment cords or extension cords with wet hands 

or if the floor or ground surface is wet. 

 
Fire extinguishers filled with carbon dioxide must be used to fight electrical equipment fires 

(water may never be used). If possible, the electrical equipment should be de-energised before 
fire-fighting activities commence (refer to the Fire Protection and Prevention Standard). 

 

When cleaning or performing maintenance work on an item of electrical equipment, the 
equipment must be unplugged. 

 
Equipment may not be unplugged while that equipment is switched on. Nor may equipment be 

plugged into a receptacle (socket) with the equipment’s switch turned on. 
 

Electrical equipment that has a defective plug or wiring may not be used. Repair work to 

defective or damaged electrical equipment may only be carried out by a qualified electrician. 
 

Extension cords may be used for temporary applications only. Permanent cabling must be 
installed for long-term needs. Extension cords may not be run through doors, windows, ceilings 

or holes in walls. An extension cord must be uncoiled completely before it is used. An extension 

cord must be of sufficient current-carrying capacity to power the equipment that it is supplying 
electricity to. Cords must not be overloaded. 

 
Extension cords must be unbroken and continuous (i.e. no joins or splices in the cord are 

permitted). Extension cords may not be daisy-chained (i.e. one extension cord plugged into 
another extension cord). Extension cords and equipment cords may not be modified to fit a 

receptacle (socket). 

 
Two-conductor extension cords may not be used. A three-conductor extension cord (i.e. a 

grounded or earthed cord) must be used even if the equipment that it is supplying electricity to 
uses a two-prong plug. 
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Extension cords that are frayed, have insulation tears, cracks or abrasions, have exposed 

conductors, or have bent, broken or “spread” plug prongs may not be used. 

Extension cords that will be used outdoors must have heavy duty insulation and must be weather 
and UV resistant. 

 
All electrical equipment cords and extension cords must be covered or elevated to protect them 

from damage and to eliminate tripping hazards. 
Each contractor is responsible for protecting his electrical equipment from the weather and from 

possible mechanical damage. 

 
All portable electrical equipment (including generators) must be inspected, tested and tagged by 

a competent and appropriately qualified electrician on a monthly basis. Details of these 
inspections and tests must be recorded in a register which must be made available to the 

Transnet Contract Manager for inspection. 

 
The inspection and testing must include a continuity test of the grounding (earthing) conductor 

(as applicable) and a complete examination of the equipment or system to assure safe use. 
 

A colour coding system must be used for the tagging of all electrical equipment. 
 

The tag placed on a piece of equipment must be traceable to an entry in a register where the 

following information concerning the inspection and testing of that piece of equipment must be 
recorded: 

• Date of inspection and testing; 

• Equipment description; 

• Equipment owner; 

• Equipment location; 

• Name, signature and licence number of the electrician who carried out the  inspection and 

testing; and 

• Comments concerning the inspection and testing, and details of any repair work  carried out 
or required. 

 

Any item of electrical equipment that does not pass an inspection or test must be removed from 
service (and tagged, “Out of Service”) immediately and must then either be repaired (if possible) 

or removed from site. 
Any item of electrical equipment without a tag or with an out-of-date inspection or test may not 

be used. 
 

Any item of electrical equipment found without a tag or with an out-of-date inspection or test 

must be removed from service until it has been inspected and tested. If it is found that more 
than one item of equipment being used by a contractor has not been inspected and tested as 

required, all work with electrical equipment must be stopped until it can be demonstrated to the 
satisfaction of the Transnet Contract Manager that the contractor’s systems and controls are 

adequate and fully implemented. 

 
In addition to the formal monthly inspections and testing carried out by an electrician, electrical 

equipment (particularly extension cords, portable hand tools, welding machines, compressors and 
pumps) must be visually inspected by the user on a daily basis prior to use. Users must be 

trained to look for cracks in casings, loose casings, outer cord sheathing that is not being held 
firmly in position at the equipment, cuts or cracks in cord or cable insulation, exposed 

conductors, damaged plugs or sockets, and missing covers. Damage and / or defects must be 

reported immediately. 
 

Personnel must immediately stop using and report any electrical equipment or machinery that is 
shocking, sparking, overheating or smoking. Corroded outlets, switches and junction boxes must 

also be reported. 
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16.15 Confined Spaces 

 

The contractor shall comply to the requirements of General Safety Regulation 5 with regard to 
confined space entry and working inside confined spaces.  

 
Entry into a confined space occurs when a person’s whole body, upper body or head is within the 

confined space. This is not intended to prevent an authorised, competent person from inserting 
only his arm into the space to test for hazards using appropriate monitoring equipment. 

Precautions must be taken to prevent persons from being overcome by atmosphere escaping 

from the confined space. 
 

Before any person enters a confined space, a detailed risk assessment must be carried out, 
including the need for an authorised person to assess such things as oxygen levels, 

contaminants, temperature extremes and concentration of flammable substances.  

 
As a minimum the risk assessment shall address the following: 

• Isolation and lockout procedures required for chemical substances, mechanical or electrical 

energy, steam, pressure, heat, gases, liquids and solids; 

• Venting, purging, draining and cleaning prior to entering the confined space; 

• Hazards created by carrying out particular tasks or through the use of chemical substances 
in the confined space. Task-Based (or Issue-Based) Risk Assessments and/or Written Safe 

Work Procedures must be available for work in confined spaces - in particular for abrasive 
blasting, welding, flame cutting, grinding, chemical/steam cleaning, rubber lining and 

painting; 

• Entry, exit and escape routes as well as barricading; 

• The electrical safety, intrinsic safety and other safety specifications of equipment to be used 

in the confined space (explosive atmospheres must be considered); 

• The need to test for presence of toxic/asphyxiant substances, radioactivity, oxygen, 
temperature extremes and flammable substances prior to entry and during the performance 

of work; 

• Provision of suitable mechanical ventilation and personal protective equipment e.g. 
lifejackets etc. and in particular the use of respiratory protection such as compressed air 

breathing apparatus; and 

• A ventilation rate suitable for general use must take into account factors such as air 

contaminant type, rate of generation, rate of oxygen depletion, temperature, efficiency of 
ventilation distribution and contaminant removal from the breathing zone. Therefore each 

situation needs to be evaluated on its own merit by a risk assessment that will select a 
combination of ventilation method and respiratory protection that suits the particular 

circumstances. This must be achieved by consultation between competent operations 
personnel, engineers and a ventilation specialist. 

 

Entry and work inside a permitted confined space must be controlled and regulated by the 
project Isolation / Lockout and Permit to Work control systems. The Authorised Person issuing 

the Permit to Work may only do so if the conditions applying to the specific confined space entry 
have been satisfied and documented.  

 

As a minimum, the following must be included in the permitting process: 

• Access barriers to prevent unauthorised entry; 

• Isolation procedures for contaminants and other energy sources; 

• The need for breathing apparatus / ventilation requirements; 

• The sign-in and sign-out of all persons entering the confined space; 

• Display of the permit; 

• Communication procedures and/or equipment; 
• Safety specifications of equipment to be taken into the confined space; 

• Barricading of entrances and exits; 
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• Rescue plan and equipment; 

• Standby person(s); and 

• A completion and lock-in procedure (to ensure that space is evacuated and adequately 
secured). 

 
The Permit to Work process must require competent rescue persons with suitable 

communication, rescue and firefighting equipment to be present where any of the following may 

exist: 

• Compressed air breathing apparatus is required; 

• There is a high risk of fires or explosions; 

• The atmosphere can rapidly become unsafe for breathing purposes if the mechanical 
ventilation fails; 

• There is a high risk of flooding or engulfment; 

• Narrow tunnels or pipes are entered or where exit or escape routes cannot readily be 

accessed 

• Work is done in remote areas; and 

• A single person, who cannot be observed directly or is isolated from other workers, does the 
work. 

 

Where testing for toxic/asphyxiate substances, radioactivity, oxygen, temperature extremes and 
other health hazards as well as for flammable substances is carried out, it may only be done by 

persons trained, tested and certified competent in writing to do so. 
 

The ventilation method and quantity must be adequate to ensure oxygen levels and explosive or 
toxic gas levels remain within acceptable defined limits. Where ventilation is required, this must 

be covered by an approved documented procedure. 

 
As a minimum standard, the volume of air pumped in and circulated in a confined space needs to 

be equivalent to 20 times the volume of the space per hour. 
 

Where breathing apparatus or respiratory equipment is required, the contractor’s Health and 

Safety Officer must be consulted with regard to the specification and selection of suitable 
equipment. 

All persons required to use respiratory protection must be medically fit and trained in the correct 
use of the equipment. 

 
Safe and convenient entry, exit and escape routes from the confined space must be provided 

where possible and practical. Where this cannot be achieved effectively, the risk assessment 

must determine if a competent rescue person must be on duty at the confined space when work 
is in progress. 

 
Where a standby/rescue person is required, they will have no other duties and will be positioned 

outside the confined space entry point at all times while personnel are within the space. 

 
16.16 Electrically Powered Tools and Equipment 

 

All powered hand tools, such as circular saws, drills, chainsaws, percussion tools, jigsaws etc., 
must be equipped with a constant pressure switch that will shut off the power when the pressure 

is released. (Exception: this requirement does not apply to concrete vibrators, concrete breakers, 

powered tampers, jack hammers, rock drills, and similar hand operated power tools). 
 

Electrical power tools must be of the approved double-insulated type. The electric cord, 
pneumatic or hydraulic supply line of powered tools must not be used for hoisting or lowering of 

the tool. 
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Loose clothing, jewellery or gloves that could get caught in the tool must not be worn when 

operating powered tools. Operators of powered tools who have long hair must keep their hair 

tied up. 
 

The power source must be disconnected from the tool before making any repairs, servicing, 
adjustments, or replacing attachments such as drill bits. 

 
16.17 Pneumatically Powered Tools and Equipment 

 

Pneumatic powered tools must only be driven by filtered compressed air with an in-line 

lubrication system, or be lubricated prior to use if there is no in-line lubrication system. When 
using pneumatic powered tools the designated tool pressure must be attained by the use of a 

regulator. 
 

Pneumatic powered tools must be disconnected when not in use. They must not be disconnected 

from the air supply until all the residual pressure has been released or contained by a shut-off 
device. Hoses must not be kinked as a means of containment. 

 
Employees operating pneumatic powered tools, and any potentially affected employee in the 

vicinity of use, must wear suitable personal protective equipment. 
All rotary compressed air tools (e.g. drills) must have the rated revolution per minute (RPM) 

permanently marked on the casing. Only attachments of compatible RPM must be used with 

these machines. 
 

The actual RPM of the tool must be checked every three months to ensure that the speed is as 
rated to manufacture specifications. 

 

Pneumatic powered tools must be secured to the air supply hose by an approved positive means 
to prevent the tool from becoming accidentally disconnected. Safety clips or retainers must be 

securely installed and maintained on pneumatic impact (percussion) tools to prevent attachments 
from being accidentally expelled. 

 

All pneumatically driven nailers, staplers, and other similar equipment provided with automatic 
fastener feed, which operate at more than 100 kPa pressure at the tool, must have a safety 

device on the muzzle to prevent the tool from ejecting fasteners unless the muzzle is in contact 
with the work surface. 

 
Compressed air must not be used for cleaning purposes except where reduced to less than 30 

kPa, and then only with effective chip guarding and personal protective equipment in place. The 

30 kPa requirement does not apply to concrete form, mill scale and similar cleaning purposes. 
Compressed air must not be pointed at any part of the body or used for cleaning clothing. 

 
Airless spray guns of the type which atomize paints and fluids at high pressures must be 

equipped with automatic or visible manual safety devices which will prevent pulling of the trigger 

to prevent release of the paint or fluid until the safety device is manually released. A diffuser nut 
which will prevent high pressure, high velocity release while the nozzle tip is removed, plus a 

nozzle tip guard which will prevent the tip from coming into contact with the operator, or other 
equivalent protection must be provided in lieu of the above. 

 
Abrasive cleaning nozzles must be equipped with an operating valve, which must be held open 

manually to enable operation. A support must be provided on which the nozzle may be mounted 

when it is not in use. 
 

16.18 Hydraulically Powered Tools and Equipment 
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Hydraulic powered tools must use only approved fluid that retains its operating characteristics at 

the most extreme temperatures to which it will be exposed. The manufacturer’s stated safe 

operating pressures for hoses, valves, pipes, filters and fittings must not be exceeded. 
Only manufacturer approved hoses, valves, pipes, filters and fittings must be used. 

 
16.19 Hand Tools 

 

Employees required to use hand tools must receive training relevant to the tool and have their 
competency assessed in the operation, inspection and maintenance of the tool. Where necessary, 

additional applicable personal protective equipment must be worn when using hand tools. 

 
Wrenches, including adjustable, pipe, end, and socket wrenches, must not be used when the 

jaws are sprung to a point where slippage occurs. Impact tools such as drift pins, wedges and 
chisels, must be kept free of mushroomed heads. The wooden handles of tools must be kept free 

of splinters or cracks. 

 
Adjustable wrenches must not be used in lieu of ring or open-end type spanners, unless a risk 

assessment has been conducted and the use of the adjustable wrench is approved by the 
Transnet Contract Manager. Wherever possible, ring spanners must be used in preference to 

open end spanners. 
 

Correct hand tools for the job must be used, e.g. screwdrivers must not be used as chisels, and 

pliers must not be used as hammers. 
 

All wedges and drifts that may spring, fly or fall to lower levels upon impact must be fitted with 
an attachment which attaches a safety “lanyard” to a solid structure to restrain the impact tool 

from becoming a projectile. 

 
All hand tools used in elevated areas, that may be dropped or fall to lower levels must be fitted 

with safety lanyards and attached to solid structures or in the case of podges, scaffold keys etc., 
attached by wrist lanyard to the user. 

 

Purpose built tools and equipment may not be used unless a risk assessment has been conducted 
and authorised by the Transnet Contract Manager. 

 
16.19.1 Stanley Knives / Utility Knives 

 

A utility knife must be used as a last resort, when it is the safest tool to use. Always consider 
alternatives that pose less of a risk to the operator. 

 

Whenever a utility knife is used, ensure that a complete risk assessment is done and that all 
possible hazards have been addressed. 

 
Only utility knives with retractable blades are to be used. The blade is to be retracted at all times 

when the knife is not in use or is being stored. 

 
Before using the utility knife, ensure that the tool is in a good condition and the blade is secure in 

the holder (seated correctly and that there is no play). Ensure that the blade is always sharp and 
in good condition. This will prevent the use of excessive force. 

 
Always wear cut resistant gloves and safety glasses when using a utility knife. There is always a 

risk of the blade breaking under tension and becoming a projectile. 

Always ensure that you cut away from your body, and that no part of your body is in the firing 
line. 
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Always ensure cleanliness of all equipment in use during the cutting operations. 

 

16.20 Inspection of Equipment and Tools 

 

All tools must be inspected by the user before, during and after use. If any faults are identified, 

the tool must be taken out of service and not used until repaired. Faulty tools that are not able to 
be repaired must be tagged “out of service” and removed from site. 

 
16.21 Manual Handling and Vibration 

 

Any handling or lifting task that can only be done manually must be planned and rehearsed 

before the task is done. 
 

If more than one person is involved in a task a communication procedure must be agreed in 
advance. Lowering the load must be done in a controlled manner. Dropping a load is dangerous 

and must be avoided. 

 
As a guideline 25 kg is considered to be the limit of what a person can safely handle. Where 

there are loads exceeding 25 kg the risk of handling the load must be mitigated to assure 
minimal potential for any injury. When mechanical lifting aids are provided, they should be used. 

Extra care should be taken when lifting awkwardly shaped objects. 
 

Position the feet correctly. The feet should be placed hip-width apart to provide a large base.  

One foot should be put forward and to the side of the object, which gives better balance. Bend or 
‘unlock’ the knees and crouch to the load. The weight will then be safely taken down the spine 

and the strong leg muscles will do the work. 
 

Get a firm grip. The roots of the fingers and the palm of the hand should grip the load. This 

keeps the load under control and permits it to be distributed more evenly. 
 

Risk Assessment with regards Manual Handling must be conducted and also take into 
consideration the task factors, physical demands and tools involved in the task. 

 

As far as possible, exposure to vibration must be eliminated. However, if this is not possible, 
short-term solutions to decrease exposure include: 

• Reducing the vibration levels; 

• Removing the person from the vibrating equipment / tools; 

• Reducing the period of time that the person works with the vibrating equipment / tools (at 

least 40 minutes break after 20 minutes working with a machine that vibrates excessively). 
 

In order to reduce exposure to vibration: 

• Consider buying equipment that operates effectively at lower speeds; 

• Buy equipment with built-in damping materials; 

• Buy lighter tools if they are available - they require less of a grip; 

• Maintain the equipment; 

• Make sure equipment is balanced and there are no worn parts; 

• Use remote controls when they are available; 

• Reduce your grip on the equipment when it is safe. The less time you actually have your 
hands on the equipment the better. Relax your hands during these brief breaks; 

• Take scheduled breaks; and 

• Do other tasks that allow you to move away from vibrating tools and equipment. 

 

The workplace must be assessed by a competent person for compliance with good design, layout 
and practice, to avoid or minimise adverse health consequences due to manual handling and 

vibration issues. 
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Quantitative evaluations of vibration produced by specific equipment must include the following 

measurement parameters: direction of movement, frequency, intensity, and variation with time 
and duration, as per documented methods. 

 
Employees and contractors must be informed of the results of assessments and instructed in 

appropriate manual handling techniques, where the risk assessment indicates a need. 
 

Workplace vibration sources that could contribute to the exceedance of an Occupational Exposure 

Limit (hence potential for impact on worker Musculo-skeletal fitness) must be identified and 
adequately characterised. 

 
Manual handling tasks assessed as having the potential to cause a Lost Time Injury (i.e. with 

potential for impact on worker Musculo-skeletal fitness) must be identified and adequately 

characterised. 
Workplace manual / materials handling tasks risk rated as “significant” must be assessed and 

recorded to include biomechanical factors (e.g. posture, bending, twisting, repetitive motions, 
working overhead, and exerting force away from the body). 

 
16.22 Personal Protective Equipment 

 

PPE requirements for a particular job or for a particular area must be determined through a risk 

assessment for that job or area. Each contractor must provide each of his employees with all 
required PPE (at no cost to the employee). The specific PPE that is provided to a particular 

employee must be based on the nature of that employee’s work and the location in which the 
work is performed (i.e. must be based on the hazards to which the employee is exposed).All 

applicable legislation concerning Personal Protective Equipment (PPE) must be complied with at 

all times. 
 

As a minimum, the following PPE must be worn by all persons (including visitors) at all times 
whilst on site: 

• Safety footwear with steel toe protection; 

• Safety helmet (hard hat); and 

• High visibility protective clothing with reflective taping (long trousers and long-sleeved shirts 

with collars and cuffs). 

• Additional PPE requirements must be determined through hazard identification and risk 
assessment. This hazard-specific PPE (such as hand protection, hearing protection, hard hat, 

safety goggles, safety glass, face shield and respiratory protection) must be worn as 

required (e.g. when in a certain area, when performing a certain task, or when working with 
a certain substance); 

• The correct PPE must always be worn: 

• In accordance with site requirements (as indicated at the entrances to a site and at the 

entrances to buildings and / or designated areas on the premises); 

• In zoned areas (e.g. noise zones and respirator zones); or 

• As required by a Safe Work Procedure, or a Material Safety Data Sheet (MSDS). 
 

Any employee who refuses to wear PPE or does not have all of the required PPE to perform his 

duties safely, will not be permitted to work. 
 

Each employee must care for his PPE, maintain it in good condition, and inspect it on a daily 
basis. If an item of PPE has worn out, has become damaged, or is found to be defective in any 

way, it must be replaced by the contractor. 
 

PPE must be stored in accordance with the manufacturer’s requirements and / or 

recommendations. 
 



  
TRANSNET FREIGHT RAIL   
ENQUIRY NUMBER: WRAC_SLD_ 0000042592 

DESCRIPTION OF THE SERVICES: MAINTENANCE OF RAILWAY TRACK WITH ON-TRACK ULTRASONIC RAIL FLAW DETECTION MACHINE 
FOR SALDANHA DEPOT UNDER ORE CORRIDOR FOR A PERIOD OF TWO (02) MONTHS .  

  

TRN-IMS-GRP-GDL-014.3 Version 2.0 Page 48 of 80 

Contractor Management Procedure   
©Transnet SOC Ltd   
 

Each employee must receive training in the use, maintenance and limitations of the PPE that is 

provided to him, and must be made aware of why the PPE is necessary as well as the 

consequences of not wearing it as instructed (i.e. the potential for injury and / or disciplinary 
action). Training records must be retained. 

 
Symbolic signs indicating mandatory PPE requirements must be prominently displayed at the 

entrances to the work site and at the entrances to buildings and / or designated areas on the 
premises where additional PPE is required. These signs must comply with the applicable national 

standard (if one exists). 

 
Each contractor must appoint an employee to control the issuing and replacement of PPE, keep 

an up-to-date register as proof of PPE issued (an employee must sign for the items that he 
receives,  maintain PPE stock levels on site and carry out regular inspections to ensure that PPE is 

being used correctly and maintained in a good, serviceable and hygienic state, and is not being 

shared between employees. 
 

16.22.1 Head Protection 

 

A safety helmet (or hard hat) worn correctly will help protect the head in the event of: 

• An employee being struck on the head by a falling or flying object; 

• An employee striking his head against a fixed or protruding object; or 

• Accidental head contact being made with an electrical hazard. 

 
A safety helmet must be worn in accordance with the manufacturer’s requirements. 

A safety helmet must be worn directly on the head. The wearing of a cap or other headgear 

beneath a safety helmet is prohibited unless the items have been specifically designed to be used 
in combination (i.e. the arrangement is approved by the safety helmet manufacturer). 

 
The suspension system inside a safety helmet (that acts as a shock absorber) may not be 

removed. 

 
The painting of safety helmets is prohibited. 

 
Safety helmets may only be cleaned using a mild detergent and water. No solvents may be used. 

 
16.22.2 Eye Protection 

 

If an employee is carrying out, assisting with, or working adjacent to any activity where sparks or 

projectile particles are being generated, where chemical mists or fumes are being generated, 
where liquids may splash or spray, where harmful electromagnetic radiation (heat or light) is 

being generated, or where there is a risk of wind-blown particles entering the eyes, then suitable 
protective eyewear must be worn at all times (i.e. safety glasses, safety goggles, a face shield, a 

welding helmet, or a combination of these).  

 
Such activities include: 

• Working with rotating equipment (e.g. grinders, drills, mills, lathes, and saws); 

• Welding and cutting; 

• Chipping, chiselling or caulking; 

• Using explosive powered tools; 

• Abrasive blasting; 

• Sanding; and 

• Working with chemical substances (e.g. drilling fluids, acids, solvents, paints, pesticides, 

etc.). 
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For certain activities, special eye protection is required (e.g. a heat-resistant face shield is 

required when working near molten metal). 

Double eye protection is required for activities such as: 

• Grinding, cutting, chipping, chasing and reaming (employees must wear both a full face 
shield and safety glasses or goggles); and 

• Arc welding (welders must wear both safety glasses and a welding helmet). 

 
16.22.3 Hearing Protection 

 

Regulations concerning occupational exposure to noise and the use of hearing protection must be 
complied with as a minimum. “Low noise” tools and machinery must be used wherever possible 

to reduce noise levels. 

 
Where noise cannot be reduced to an acceptable level through engineering and work practice 

controls, measures must be put in place to minimise the exposure of employees to the noise (i.e. 
administrative controls and personal hearing protection). 

 

Areas where it is likely that the 95% upper confidence limit of an eight hour Leq mean exceeds 
85dB(A), or areas where impulse noise exceeds 140dB(C), must be designated as noise zones. 

These noise zones must be clearly demarcated and mapped, signs must be posted, and all 
employees must be made aware of the requirements for working in such an area. 

 
Suitable hearing protection must be worn in all designated noise zones and when carrying out (or 

working in the vicinity of) any activity where the noise level exceeds 85dB(A). 

 
Where hearing protection is required, a hearing conservation programme (applicable to all 

personnel and visitors) must be implemented. The programme must include training in the 
correct use and proper storage of hearing protection devices as well as replacement 

requirements. Training must be provided when hearing protection is first issued to an employee 

and refresher training must be carried out at least annually thereafter. Training records must be 
retained. 

 
At least two types of personal hearing protection must be made available to employees. The 

hearing protection devices provided must have adequate noise reduction ratings (i.e. must be 
able to attenuate the noise level to below 85dB(A)). 

 

Personal hearing protection must be issued on an individual basis and must not be shared. In 
addition to personally issued hearing protection, suitable disposable hearing protection must be 

made available at the entrances to all noise zones. 
 

All Hearing Protection Devices (except for disposable hearing protection) must be properly 

inspected and cleaned on a regular basis. 
 

16.22.4 Respiratory Protection 

 

Designated areas (respirator zones) must be established where: 

• It is likely that the 95% upper confidence limit of a Similar Exposure Group’s mean exposure 

concentration exceeds the relevant Occupational Exposure Limit (OEL) for agents resulting in 

chronic effects, such as total inhalable dust, respirable dust, respirable crystalline silica, PAH, 
fluorides, lead, mercury, asbestos or non-asbestos fibrous materials; or 

• The concentration of an agent (particulate, vapour or gas) with an acute effect exceeds 50% 

of the relevant OEL. 
 

Note: For a particular hazardous agent, the OEL to be adopted must be either the client’s OEL or 
the OEL specified in legislation, whichever is the most stringent. 
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These areas must be clearly demarcated and mapped, signs must be posted, and all employees 

must be made aware of the requirements for working in such an area. 
 

Suitable Respiratory Protection Devices (RPDs) must be worn in all designated respirator zones 
and when carrying out (or working in the vicinity of) any activity where the risk assessment has 

identified the need for respiratory protection. 
 

Compatibility with the work tasks and other PPE, comfort (as it affects wear-time), and the ability 

to communicate adequately, must also be considered. 
 

The risk assessment and method statement for the work to be performed, the information 
contained in the relevant Material Safety Data Sheets (MSDSs), and the results of any air 

monitoring associated with the substances to be worked with or activities to be carried out, must 

be used to ensure that the most suitable RPD is selected. 
 

Only RPDs certified to a recognised standard and approved by the Transnet Contract Manager 
may be used. 

 
Where respiratory protection is required, a respiratory protection programme (applicable to all 

personnel and visitors) must be implemented.  

 
The respiratory protection programme must include: 

• Periodic inspection of RPDs, including before each use; 

• Periodic evaluation (by competent persons) of cleaning, sanitising, maintenance and storage 

practices; 

• Performance of positive pressure and negative pressure fit checks by RPD wearers before 
each use to ensure that the respirator is functioning properly; and 

• Training at first issue of a RPD and regular refresher training thereafter in accordance with 

regulatory requirements or at least once every two years (the training must cover fit testing, 

use, cleaning, maintenance, filter cartridge replacement, and storage). Training records 
must be retained. 

 
RPDs must be used, maintained, and stored in compliance with the manufacturer's requirements 

as well as the respiratory protection programme. 
 

Suitable facilities must be provided for the cleaning and sanitary storage of RPD’s. 

 
As a minimum, qualitative and documented fit testing must be carried out (although quantitative 

fit testing is preferred) to ensure that the use of negative pressure RPDs (including disposable 
RPDs) is effective. Fit testing must be performed by a competent person when an RPD is first 

issued and must be repeated periodically in accordance with legal requirements or every two 

years as a minimum. A policy must be in place requiring a clean shaven face when using a 
negative or neutral pressure RPD for routine tasks (otherwise a positive pressure RPD must be 

used). A medical evaluation including a pulmonary function test may be required to determine 
whether or not an individual is medically fit to wear a respirator. 

 

For air-supplied RPDs, breathing air must be effectively filtered and / or isolated from plant and 
instrument air, and isolated from sources of potential contaminants. The supplied air must be 

tested to determine if the air quality complies with the requirements of applicable standards for 
breathing air. 

 
For nuisance dust, dust masks with a protection level of at least FFP2 must be worn. 

 

16.22.5 Hand and Arm Protection 
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Gloves must be worn when handling or working with equipment, materials or substances with the 

potential to cause injury or illness. 

Suitable gloves must be selected based on the task to be performed and the specific hazard 
against which the employee requires protection, such as: 

• Sharp edges; 

• Sharp points and splinters; 

• Abrasive surfaces; 

• Hazardous chemical substances (toxic, corrosive, sensitising, etc.); 

• Extreme temperatures; and 

• Viruses, bacteria and parasites. 

 
16.22.6 Foot Protection 

 

Safety boots must be worn at all times whilst on site, with the exception of offices and office or 
administration buildings in which closed athletic, business or similar shoes may be worn. Sandals, 

slops, slippers, open-toed and high-heeled shoes are not permitted on any work premises. 

 
Safety boots must provide the following protection: 

• Steel toe cap to protect against crushing (impact and compression forces); 

• Leather uppers that provide resistance against water penetration and water absorption; 

• Slip resistant soles; 

 
And where a risk assessment identifies the need: 

• Puncture resistant soles (i.e. steel midsoles) for protection against sharp objects; 

• Chemical resistant soles for protection against spilt chemical substances (such as solvents, 

hydrocarbons, acids, and alkalis); 

• Heat resistant soles for protection against hot surfaces or molten metal; or 

• Electrical shock resistant soles for protection (insulation) against live electrical conductors. 

• Gumboots with steel toe caps must be worn when working in water or very wet conditions. 
 

16.22.7 Clothing 

 

All employees working on a work site must wear high visibility protective clothing with reflective 
taping. Trousers must be long and shirts must be long-sleeved. Shirts must be buttoned at the 

neck and wrists. 
 

Protective clothing must preferably be made of natural fibres. 

 
Short pants, short-sleeved shirts, sleeveless shirts, and vests are prohibited as outer garments 

(with the exception of a high visibility vest worn over a long-sleeved shirt). Loose clothing may 
not be worn where it may become caught in moving machinery or equipment. 

 
For hot work (e.g. welding, cutting, etc.), work in the vicinity of molten metal, and any work 

carried out in the vicinity of an open flame, the protective clothing worn (shirt and trousers) must 

be made of a suitable fire retardant fabric. Underwear and socks must be made of natural fibres 
(preferably wool) or fire retardant fabric. 

 
No employee may tuck his trousers into his boots when working in the vicinity of molten metal. 

 

16.22.8 Body Protection 

 

Suitable body protection must be provided as required to protect employees against specific 

hazards. A range of work activities require body protection in one form or another, including but 
not limited to: 
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• Working in extremes of temperature, such as firefighting, attending to a heating furnace, 
working with molten metal, working in refrigerated environments, etc.; 

• Hot work (e.g. welding, burning, cutting and grinding); 

• Working with hazardous chemical substances (e.g. acids, solvents, pesticides, etc.); and 

• Clean up and disposal of hazardous materials and wastes (e.g. asbestos, hydrocarbons, 

etc.). 
 

A wide variety of protective garments are available, such as firefighting suits, furnace suits, 

freezer jackets, leather aprons, leather spats, laboratory coats, chemical resistant aprons, 
chemical resistant (or hazmat) suits, and disposable coveralls. 

 
16.22.9 Electrical Protective Equipment 

 

To reduce the risk of electric shock, electrical insulating equipment appropriate for the voltage 

that may be encountered must be worn when working on energised electrical installations and 
when working within two metres of exposed energised conductors. 

 
All rubber electrical insulating equipment (including gloves, sleeves, matting, covers, blankets, 

and line hoses) must be inspected for damage prior to and after each use, and immediately 

following any incident that can reasonably be suspected of having caused damage. 
 

Rubber insulating equipment with defects and / or damage may not be used. 
 

Rubber insulating gloves must be electrically tested before first issue and every 12 months 
thereafter as a minimum. Insulating gloves must also be given an air test along with the daily 

inspection. Essentially, this involves filling a glove with air and checking for any holes or leakage. 

 
Insulating equipment that fails an inspection or electrical test may be repaired only as follows: 

• Rubber insulating line hose may be used in shorter lengths with the defective portion(s) cut 

off; 

• A rubber insulating blanket may be repaired using a compatible patch that results in the 
patched area having electrical and physical properties equal to  those of the blanket; 

• A rubber insulating blanket may be salvaged by cutting the defective area off the 

undamaged portion of the blanket; 

• Rubber insulating gloves and sleeves with minor physical defects, such as small  cuts, tears, 

or punctures, may be repaired by applying compatible patches. The patched areas must 
have electrical and physical properties equal to those of the surrounding material.  

 
Repairs to gloves are permitted only in the area  between the wrist and the 

reinforced edge of the opening. 
 

Repaired insulating equipment must be retested before it is put back into use. 

Insulating equipment must be cleaned as required to remove foreign substances (using a mild 
detergent). 

 
Insulating equipment must be stored in such a location and in such a manner so as to protect it 

from light, temperature extremes, excessive humidity, ozone, and other damaging substances 

and conditions. 
 

Leather protective gloves must be worn over rubber insulating gloves to provide mechanical 
protection against cuts, abrasions, and punctures. 

 
Suitable arc flash PPE (e.g. voltage rated gloves, fire retardant clothing, arc rated face shield, arc 

flash hood, arc flash suit, etc.) must be worn whenever an employee is potentially exposed to an 

arc flash hazard. The appropriate level of PPE must be worn depending on the task and the 
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potential energy exposure. These PPE requirements must be clearly specified as part of arc flash 

protection programme (refer to the Electrical Safety Standard). 

 
16.22.10 Jewellery 

 

Necklaces, dangling earrings, and bracelets may not be worn on a work site. No ring or watch 
may be worn where there is a risk that it may become caught in machinery or equipment. No 

jewellery or other conductive apparel (such as a key chain or watch) may be worn when carrying 
out energised electrical work. 

 

16.22.11 Hair 

 

Scalp hair that is longer than the top of the shoulders must be tied up and restrained within the 

person’s safety helmet or within the collar of his or her overalls, shirt or jacket. 
 

For negative or neutral pressure Respiratory Protection Devices, facial hair must not cause the 

seal between the respirator and facial skin to be broken (or prevent a seal from being formed in 
the first place). 

 
16.22.12 Task-Specific PPE 

 

In addition to the standard PPE required for a work site (including a safety helmet, safety 
glasses, safety boots, and high visibility protective clothing), the following task-specific PPE must 

be used as a minimum by any person carrying out or assisting with such a task: 

• Grinding – safety glasses or goggles and full face shield (i.e. double eye protection), hearing 

protection, respiratory protection where dust or fumes may be generated, leather gloves, 
leather apron, and leather spats; 

• Spray Painting – respiratory protection (air-supplied hood for confined spaces), safety 

goggles (if the respirator design does not provide this protection), hearing protection (where 
air compressors are used), chemical resistant gloves, and chemical resistant disposable 

coveralls. 

 
16.23 Sun Protection 

 

The contractor must ensure that all personnel are protected in sunlight through the use of long 
sleeve shirts, long trousers, brims, helmets and UV factored sunscreen. Shade structures must 

also be made available to all employees. 
 

The contractor must conduct training and awareness sessions with his employees, advising on 

the risks associated with working in the heat (including dehydration) and the precautions to be 
taken (e.g. ensuring adequate fluid intake). 

 
16.24 Fuel / Flammable Liquid Storage and Refuelling 

 

No fuel (diesel, petrol, paraffin, etc.) or any other flammable liquid (paints, solvents, etc.) may be 

stored on site unless approved in writing by the Transnet Contract Manager. 
 

If the on-site storage of a fuel or a flammable liquid is approved, the contractor must ensure the 
following: 

• The quantity of fuel / flammable liquid to be stored on site must be kept to the minimum 

that is required; 

• The storage area must be located in a well-ventilated area at least 10 metres away from any 

building, drain, boundary or any combustible material; 
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• If more than 200 litres of fuel / flammable liquid is to be stored, the tank must be installed / 
the containers must be positioned within a bund (see Definitions); 

• If the fuel / flammable liquid are to be stored in bulk tanks / vessels, then the minimum 

capacity of the bund must be 110% of the volume of the largest tank / vessel. If many small 
containers (e.g. 210 litre drums) are to be stored, the bund must be able to contain 25% of 

the total volume of the stored products; 

• The bund must be impermeable. It must have a solid concrete floor and the walls must be 

constructed out of brick and must be plastered on the inside; 

• The bund must be fitted with a lockable drain valve (for draining away rainwater), which 
must remain locked in the closed position. The valve may only be opened under supervision 

and in accordance with a written procedure; 

• The fuel / flammable liquid storage area may not be used for the storage of any other 
materials / equipment, and must be kept completely free of all combustible materials 

(including rubbish, brush and long grass) at all times; 

• Access to the storage area must be controlled (wire mesh fencing and gate); 

• Appropriate warning signage (i.e. “Flammable Liquid”, “No Smoking” and “No Naked 

Flames”) must be prominently displayed at the storage area. The contents and volume of 
each tank must be indicated; 

• In order to contain spillages, the offloading / refuelling bay at the fuel / flammable liquid 

storage area must have a solid concrete base surrounded by bund walls, ramps or humps 
and / or spill trenches (covered with steel grating) that lead into a sump; 

• Fuel dispensing pumps must be protected against impact damage; 

• All fuel / flammable liquid storage tanks and dispensing equipment must be electrically 

bonded and properly earthed; 

• All electrical installations and fittings must be of an approved intrinsically safe type; 

• Two 9kg dry chemical powder fire extinguishers must be mounted in an easily accessible 
position near the entrance gate to the fuel / flammable liquid storage area. Depending on 

the size of the storage area, additional fire extinguishers may be required to ensure that an 

extinguisher is no further than 15 metres away from any point on the perimeter of the 
storage area; 

• A fire extinguisher must be at hand wherever refuelling is carried out; 

• Smoking or open flames within 10 metres of a fuel / flammable liquid storage / refuelling 

area is strictly prohibited; 

• No petrol or diesel powered vehicle or equipment may be refuelled while the engine / motor 
is running; 

• Cellular phones must be switched off in fuel / flammable liquid storage / refuelling areas; 

• Spill clean-up kits (containing a suitable absorbent fibre product) must be provided; 

• Any spillages must be cleaned up immediately and all contaminated cleaning materials must 

be disposed of in accordance with the applicable legislation; 

• If a flammable liquid is spilt or is leaking from a container / vessel, the area must be 

cordoned off and appropriate warning signage must be displayed to keep unauthorised 
personnel away from the affected area. Every effort must be made to contain the spillage. 

All hot work in the vicinity must be stopped immediately. If the spilt product is volatile and 
the possibility exists that a vapour cloud may form, or if the leak or spillage cannot be 

contained or stopped, then appropriate emergency response procedures must be activated 
(refer to Section 14) including the evacuation of all persons in the vicinity. Suitable 

firefighting equipment must be positioned ready for use should the spilt product ignite; 

• The manual decanting of fuel or a flammable liquid from a large container should only be 

done using a stirrup pump (or similar) or a purpose-made frame which allows the container / 
drum to tilt for decanting and then return to the upright position; 

• Drip trays must be used wherever required; 

• All tanks, drums, cans, etc. containing flammable liquids must be tightly closed and properly 

sealed except for when a container is being filled or when a product is being decanted; 

• The transport or storage of corrosive or flammable liquids in open containers is strictly 
prohibited 
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• Daily-use quantities of fuel (up to a maximum of 20 litres) must be handled in an approved 
safety can with a flash arresting screen, spring closing lid and spout cover that will safely 

relieve internal pressure if the can is exposed to fire; 

• Where safety cans may be impracticable, only approved metal containers with screw caps 
may be used. Each container must be clearly labelled to indicate its contents; 

• Only small quantities of flammable liquids (paints, solvents, etc.) may be stored within a 

building. Each product must be kept either in its original container or in an approved 

container which must be properly sealed. Each container must be clearly labelled to indicate 
its contents. When not in use, all such containers must be stored in a well-ventilated steel 

cabinet which must be kept locked to prevent unauthorised access; 

• Not even small quantities of flammable liquids may be stored or dispensed in buildings or 
places of public assembly, in general warehouses, or in buildings containing sources of 

ignition such as space heaters, cooking devices, open electric motors, motor vehicles, or 

where welding, cutting, or grinding activities are being carried out; 

• Safe Work Procedures must be compiled for the transportation (including delivery), 
offloading, storage, handling and use of any fuel / flammable liquid on site; 

• All personnel that will be required to work with or may come into contact with a flammable 

liquid must be made aware of the hazards associated with the product and must be 
thoroughly trained in the safe transportation, use, handling and storage thereof. 

 
16.25 Fire Protection and Prevention 

 

The contractor must compile a Fire Protection and Prevention Plan for the work that will be 

carried out on site. 
 

The contractor must assess / survey his area of responsibility and identify locations where the 
risk of fire is high. Cognisance must be taken of the fact that certain locations may need to be 

designated as high risk due to the presence of large quantities of flammable or combustible 

materials / substances. For all high risk areas, the contractor must ensure that additional 
precautions are taken to prevent fires and strict control is exercised over any hot work (i.e. 

welding, cutting, grinding, etc.) that is carried out. 
 

The contractor must supply and maintain all required firefighting equipment. The type, capacity, 

positioning, and number of firefighting appliances must be to the satisfaction of the Transnet 
Contract Manager and must meet the requirements of the applicable legislation. Fire mains, 

hydrants and hose reels will rarely be available on site, so use must primarily be made of 
portable fire extinguishers. 

 
Firefighting equipment, fixed and portable, must be strategically located with a view to being able 

to rapidly deploy the equipment in order to bring potentially dangerous and destructive fires 

under control while still in their infancy. 
 

All fire extinguishers (and any other firefighting equipment) placed on site must be: 

• Conspicuously numbered; 

• Recorded in a register; 

• Visually inspected by a competent person on a monthly basis (the results of each inspection 
must be recorded in the register and the competent person must sign off on the entries 

made); and 

• Inspected and serviced by an accredited service provider every six months (the Transnet 

Contract Manager may require that this frequency be increased depending on the 
environmental conditions (e.g. high dust levels, water, heat, etc.) to which the fire 

extinguishers are exposed). 
 

Any fire extinguisher that has a broken seal, has depressurised, or shows any sign of damage 
must be sent to an accredited service provider for repair and / or recharging. Details must be 

recorded in the register. 
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Firefighting equipment may not be used for any purpose other than fighting fires. Disciplinary 

action must be taken against any person who misuses or wilfully damages any firefighting 
equipment. 

 
Access to firefighting equipment, fixed or portable, must be kept unobstructed at all times. 

 
Approved signage must be in place to clearly indicate the location of each permanently mounted 

fire extinguisher, fire hose reel, etc. 

 
The contractor must ensure that all persons working in / entering his area of responsibility are 

made aware of where all firefighting appliances and alarm points are located. 
 

The contractor must ensure that his employees (and those of any appointed sub-contractors) are 

trained in firefighting procedures and the use of firefighting equipment. 
 

The contractor must compile an emergency response procedure detailing the actions that must 
be taken in the event of a fire or a fire / evacuation alarm (see Section 14). All personnel working 

within the contractor’s area of responsibility must be trained, and all visitors must be instructed, 
on this procedure. Copies of the procedure must be prominently displayed in the workplace in all 

languages commonly used on the site. 

 
A person discovering a fire must extinguish the fire if he can do so safely, and then immediately 

report the incident to his supervisor. If the person cannot extinguish the fire, he must raise the 
nearest alarm and then report the fire as quickly as possible to his supervisor, the person 

responsible for the area, and / or Security. 

 
On hearing a fire / evacuation alarm, all persons must make any operational plant or equipment 

safe, and then proceed to the nearest emergency assembly point and await instructions. 
 

All incidents of fire (including the use or misuse of any firefighting equipment) must be reported 

to the Transnet Contract Manager immediately. Used fire extinguishers must be replaced by the 
contractor without delay. 

 
No hot work (i.e. welding, cutting, grinding, etc.) or any other activity that could give rise to a 

fire may be performed outside of a designated workshop without a Permit to Work having been 
issued. 

 

Wherever hot work is being carried out, a fire extinguisher must be at hand. Where the risk 
assessment determents that it is necessary, a fire watch must be stationed. 

 
Supervisors must carry out workplace inspections regularly to ensure adherence to fire 

prevention measures and procedures. 

 
At the end of every working period (i.e. before each tea / lunch break and at the end of every 

shift / day), the workplace must be thoroughly inspected to ensure that no material is left 
smouldering and no condition / situation exists that could give rise to a fire. 

 
The contractor must ensure that all supervisors and all employees carrying out or assisting with 

any hot work or any other activity that could give rise to a fire have been trained in firefighting 

procedures and the use of firefighting equipment. The training must be conducted by an 
accredited training provider. 

 
When using electrical equipment, all cables must be in good condition and the nearest convenient 

socket must be used. 
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No power socket may be loaded beyond its rated capacity through the use of adaptors, etc. 

 

Makeshift electrical connections are not permitted under any circumstances. 
 

Water-based firefighting equipment must not be used on electrical equipment or burning liquids. 
 

Each vehicle used on site for work purposes and each item of mobile equipment with a diesel or 
petrol engine must be fitted with a permanently mounted fire extinguisher. 

 

Smoking is only permitted in designated smoking areas. Cigarette ends / butts must be properly 
stubbed out in the ashtrays provided and never thrown into waste bins. 

 
The contractor must ensure that good housekeeping practices are enforced, as this is crucial to 

the prevention of fires. 

 
All combustible waste materials must be removed from the workplace on a daily basis (at the end 

of each shift) and placed in waste receptacles located at least 5 metres away from any structure. 
 

The accumulation of waste materials in out-of-the-way places is prohibited. Offices, desks, 
cabinets, etc. must always be kept tidy and uncluttered. Waste paper bins must be emptied 

regularly. 

 
The storage of combustible materials under stairways or in attics is prohibited. The storage of 

any materials against the exterior of a building or any other structure is prohibited. 
 

All walkways, passages and stairways must be kept clear (i.e. must be unobstructed) at all times, 

as they may need to be used as a means of escape. The areas around and the routes to all exits, 
fire escape doors, fire hydrants, fire hose reels and fire extinguishers must be kept clear (i.e. 

must be unobstructed) at all times. 
 

"No Smoking" signs must be conspicuously displayed in and around all storage areas / rooms.  

 
Waste may not be burned under any circumstances. 

 
No flammable liquid (such as petrol, acetone, alcohol, benzene, etc.) may be used for starting 

fires or as a solvent for cleaning clothes, tools, equipment, etc. Only solvents approved by the 
Transnet Contract Manager may be used for cleaning purposes. 

 

Whenever any work is carried out involving the use of a flammable substance / material, the area 
must be cordoned off and appropriate warning signage (i.e. “No Unauthorised Entry”, “No 

Smoking” and “No Naked Flames”) must be displayed. 
 

16.26 Smoking 

 

The contractor must not permit smoking on site except within designated smoking areas selected 
in accordance with the applicable legislation. Such an area must be clearly demarcated and the 

required signage must be displayed. 
 

Any person found smoking or discarding a cigarette butt outside of a designated smoking area 
may be removed (temporarily or permanently) from site. In all designated smoking areas, 

adequate non-combustible commercial ashtrays and / or cigarette butt receptacles (butt cans) 

must be provided. 
 

Ashtrays and other receptacles provided for the disposal of smoking materials must not be 
emptied into rubbish bins or any other container holding combustible materials. 
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"No Smoking" signs must be strictly observed. 

 

16.27 Housekeeping 

 

The contractor must maintain all work areas in a tidy state, free of debris and rubbish. Unless 

directed otherwise, the contractor must dispose of all debris, rubbish, spoil and hazardous waste 
off site in a designated and authorised area or facility. The contractor must familiarise himself 

with the waste management plan for the site including collection and disposal arrangements, and 
must align his waste management activities accordingly. 

 

In cases where an inadequate standard of housekeeping has developed and compromised safety 
and cleanliness, a Transnet Contract Manager may instruct the contractor to cease work until the 

area has been tidied up and made safe. 
 

Neither additional costs nor contract deadline extensions will be allowed as a result of such a 

stoppage. Failure to comply will result in a clean-up being arranged through another service 
provider at the cost of the non-complying contractor. 

 
The contractor must carry out housekeeping inspections on a weekly basis to ensure 

maintenance of satisfactory standards. The contractor must document the results of each 
inspection. These records must be maintained and must be made available to the Transnet 

Contract Manager on request. 

 
The contractor must implement a housekeeping plan for the duration of the contract ensuring 

that the site housekeeping is maintained. Furthermore, at the end of every shift, the contractor 
must ensure that all work areas are cleaned, all tools and equipment are properly stored, and 

construction rubble is removed. 

 
Where the contractor fails to maintain housekeeping standards, the Transnet Contract Manager 

may instruct the contractor to appoint a dedicated housekeeping team at the contractor’s 
expense. 

Littering is prohibited. 

 
16.28 Waste Management 

 

Waste may not be disposed of unless the disposal of that waste is authorised by law. The 
contractor must therefore ensure that all waste that is generated is handled, stored, transported 

and disposed of in accordance with the requirements of the applicable legislation / local 
authority. 

 

No waste may be removed from the site to a waste storage or disposal facility unless that facility 
has been approved or licenced waste facility. Approved/licensed waste disposal service providers 

must be used for any waste removed from site. These service providers must be audited on a 
two-yearly basis (or more frequently if deemed necessary based on risk) in order to ensure 

compliance with legislation and to help ensure that no liabilities accrue to the contract. 

 
An adequate number of waste bins and skips must be provided by the contractor and suitable 

arrangements must be made to ensure that these bins and skis are emptied regularly. Hazardous 
wastes must be kept separate from general wastes. 

 
16.29 Stacking and Storage 

 

All irregular shaped items will be stacked at floor / ground level in designated stacking areas on a 

level, firm base capable of withstanding the weight of the commodities being stacked and 
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stacked in such a manner that the items do not topple over or change position due to subsidence 

or weight transfer when being moved. 

 
Where these commodities are stacked on shelves or racks, the shelves or racks must be designed 

to carry the weight of the commodity being stacked. 
All racks or shelves where heavy material or commodities are stacked will have a weight carrying 

limitation clearly marked on the structure and have a safety factor of at least +10% of maximum 
total carrying capacity. 

 

All materials, commodities or articles, which could be damaged due to inclement weather, must 
be stored under cover. 

 
Waste material that is combustible must not be allowed to accumulate in sufficient quantities to 

create a hazard. 

 
No commodities or equipment may be stacked or stored within 500mm of rolling stock tracks or 

where mobile equipment travels. 
 

The storage of material, small equipment, tools, files and general items in cupboards and on 
shelves must be neat and controlled at all times. Incompatible substances must not be stored in 

or on the same cupboard or shelf. 

 
No equipment, tools, files or documents may be stored or stacked on top of cupboards which are 

higher than 1.5 metres in height. 
 

16.30 Demarcation 

 

Temporary demarcation in the form of hazard tape (red and white) may be used to demarcate 
areas where there is, for relatively simple reasons, restricted access. 

 
Where hazards exist and entry must be specifically excluded for safety or health reasons, hazard 

tape in any form must not be used in isolation. A robust and substantial barrier of timber, rope or 

other material must be used in conjunction with barrier tape, to prevent entry to unauthorised 
persons. 

 
Outside storage areas where it is impractical to use floor demarcation, demarcation may take the 

form of creosote poles and wire rope or similar. Spans between uprights should be painted 
yellow. 

 

16.31  Facilities 

 

The Contractor must in addition to Facilities Regulations 2004, provide at or within reasonable 

access of every site, clean, hygienic and maintained facilities. 
 

Sanitary conveniences must be provided and maintained at a rate of at least one shower facility 

for every 15 workers, at least one sanitary facility for each sex and for every 30 workers, 
separate male and female changing facilities and sheltered eating areas. (Check SANS 10400 Part 

F). 
 

Where chemical toilets are provided, one toilet for every twenty five employees must be 
allocated. 

 

All toilets must be cleaned daily, disinfected and provided with toilet paper. All employees making 
use of these facilities have the responsibility to help keep the facilities neat, clean and hygienic. 
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Washing facilities, including soap and towels, must be made available for use by the contractor’s 

employees. 

 
Drainage from all washing / toilet facilities must be properly designed and constructed to prevent 

employee exposure to waste water (and the associated biological hazards). Waste water may not 
accumulate or stand in pools at any location on the project site. 

 
Change rooms must be provided and must be kept clean and free from odours at all times. 

 

No chemicals or equipment or items (other than those normally associated with for cleaning of 
these hygiene facilities) may be stored in the facilities. 

 
All entrances must be constructed in a way to afford privacy to users. 

 

Drinking water must be provided. 
 

A sheltered (covered) area must be set aside on site to be used as a dining facility (eating area). 
Adequate seating must be provided for the maximum number of employees. The facility must be 

kept clean and tidy. Food may only be consumed in authorised sheltered areas. 
 

A suitably sized, impervious receptacle (bin) must be provided for the disposal of waste food and 

other refuse generated at the dining facility. This bin must be emptied and cleaned regularly (i.e. 
promptly after meal times). 

 
Adequate storage must be provided to the contractor’s employees for the storage of food and 

drinks. Where fridges are provided, they must not be overstocked and must maintain sufficiently 

low temperatures. 
 

16.32 Occupational Hygiene 

 

The contractor must ensure that the exposure or potential exposure of his employees to any of 

the following stressors is assessed and measured to determine the effectiveness of control 

measures as well as compliance with legal and other requirements, particularly Occupational 
Exposure Limits.   

• Noise; 

• Thermal stress (heat and cold); 

• Particulates (dust); 

• Silica (free crystalline silica); 

• Asbestos; 

• Gases or vapours; 

• Lead; 

• Chemicals; 

• Ionising radiation; 

• Non-ionising radiation; 

• Vibration (hand / arm vibration and whole body vibration); 

• Ergonomics; and 

• Illumination. 

 
A baseline survey must be carried out by an Approved Inspection Authority: A plan for measuring 

and monitoring occupational exposure must be developed by the contractor. All monitoring 
results obtained must be analyzed on a regular basis to:  

• Identify trends and potential exceedances of legal or other requirements (such as Occupational 

Exposure Limits);  

• Identify inconsistent or unusual results;  

• Evaluate the effectiveness of existing control measures;  
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• Measure performance against stated objectives; and Identify continual improvement 

opportunities.  

 

Each exceedance of a specified requirement or limit must be recorded, investigated and reported. 
Appropriate corrective actions must be identified and implemented. 

 
16.33 Lighting 

 

For all work areas and access ways, if the natural lighting available is inadequate it must be 

supplemented by artificial lighting to meet the minimum levels required. 
 

A lighting survey to determine luminance must be conducted for all work areas, at least once 
every two years and prior to work commencing for the first time in any area. Measurements do 

not need to be conducted by an Approved Inspection Authority for Occupational Hygiene 
 

Emergency lighting must be provided in all indoor workplaces that do have adequate natural 

lighting or in which persons work at night. The emergency sources of lighting that are provided 
must be such that, when activated, an illuminance of not less than 0.3 lux is obtained at floor 

level, to enable employees to evacuate safely. 
 

Where it is necessary to stop machinery or shut down plant or processes before evacuating the 

workplace, or where dangerous materials are present or dangerous processes are carried out, the 
illuminance must be not less than 20 lux. 

 
Windows and translucent sheeting must be kept adequately clean and clear of obstructions as far 

as reasonably practicable. Light fittings, i.e. lenses and reflectors must be kept clean. 
 

If a light intensity meter is used, a valid calibration certificate must be available. 

 
Neon lights must not be installed in areas where moving parts of machinery or equipment cannot 

be fully guarded, i.e. lathes, bench grinders, etc. in order to eliminate the stroboscopic effect. 
 

No person may use a portable electrical light where the operating voltage exceeds 50 volts, 

unless: 

• It is fitted with a non-hydroscopic, non-conducting handle; 

• All metal parts which may become live are protected against accidental contact; 

• The lamp is protected by means of a guard firmly attached to the handle; and 

• The cable can withstand rough use. 
 

No person may use a portable electric light in damp or wet conditions or in closely confined 
spaces, inside metal vessels or when in contact with large masses of metal, unless: 

• The lamp is connected to a source incorporating an earth leakage; and 

• The operating voltage of the lamp does not exceed 50 volts.  

 
16.34 Hearing Conservation 

 

A hearing conservation program must be implemented and protection against the effects of noise 

exposure must be provided when the noise exposures equal or exceed an 8-hour time-weighted 
average sound level of 85 decibels measured on the A-weighted scale of a standard sound level 

meter at slow response. 
 

For the hearing conservation program to be effective it must include as a minimum: 

• Monitoring of the workplace to determine the representative exposure of employees to 

excessive noise levels; 

• An audiometric testing program for employees, which must include: 
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 A baseline audiogram for all employees exposed to noise levels equal to or in excess of 

the standard; 

 Annual audiograms for each overexposed employee; 
 Analysis of audiogram results with retesting and/or referral to an otolaryngologist or 

qualified physician when a significant threshold shift (STS) occurs; and 
 Written employee notification of the STS. 

• A training program for all employees exposed to noise; 

• Provision of personal protective equipment to all affected employees when administrative or 

engineering controls fail to reduce sound levels to within the levels of the standards. 
 

Monitoring of employee exposures to noise shall be conducted by an Approved inspection 

Authority. The monitoring requirement may be met by either area monitoring or personal 
monitoring that is representative of employee exposures. Personal monitoring is preferred, and 

may be required based on the type(s) of noise sources. 
 

For purposes of the hearing conservation program, employee noise exposures shall be computed 

in accordance with legislation. 
 

A person-task specification shall be available for every job category and shall be submitted with 
an employee for audiometric testing. 

 
Audiometric testing and an annual audiogram shall be conducted by a competent person and 

provided as part of the regular medical examinations. Audiometric test results obtained from the 

pre-employment medical examination for a new employee shall be used as the baseline 
audiogram. Testing to establish a baseline audiogram shall be preceded by at least 14 hours 

without exposure to workplace noise. 
 

Hearing protectors shall not be used as a substitute for the requirement that baseline audiograms 

be preceded by 14 hours without exposure to workplace noise. Employees shall be notified of the 
need to avoid high levels of non-occupational noise exposure during this 14-hour period. 

 
Record-keeping for the audiogram shall include: 

• Name and job classification of the employee; 

• Date of the audiogram; 

• The examiner's name; 

• Date of the last acoustic or exhaustive calibration of the audiometer; 

• Employee's most recent noise exposure assessment. 

 
Audiometric test results shall be maintained in the employee's medical file. 

 

Personal protective equipment shall be provided and replaced as necessary at no cost to 
employees. Supervisors shall ensure that hearing protective devices are worn by all employees 

who are exposed to a time-weighted average of 85 decibels or greater and who have 
experienced a significant threshold shift. Employees shall be given the opportunity to select their 

hearing protectors from a variety of suitable protectors.  

 
Noise zones shall be indicated my means of signs at every entrance to such zones. 

When noise levels exceed 100 dB(A), a combination of earplug and earmuff may be required to 
achieve protection of the worker. Hearing Protection Devices should be worn for the full noise 

exposure period.  
 

16.35 Particulate and Gas / Vapour Exposures 

 

The concentration of an HCS in the air is, or maybe, such that the exposure of employees 
working in that workplace exceeds the recommended limit without the wearing of respiratory 

protective equipment, is zoned as a respirator zone. 
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Designated areas must be created where: 

• It is likely that the 95 per cent upper confidence limit of a Specific Exposure  Group’s (SEG) 

mean exposure concentration for agents resulting in chronic  effects (such as total 
inhalable dust, respirable dust, respirable crystalline silica,  PAH, fluorides, lead, mercury, 

asbestos or non-asbestos fibrous materials) exceeds the relevant OEL; and 

• Agents with an acute effect, such as particulate hazards, or gases (e.g. CO, SO2, NH3, HF, 
etc.), or vapours exceed 50 per cent of the relevant OEL. 

 
Designated areas must: 

• Be identified and mapped, signposted or otherwise clearly communicated to employees 

working in the area. Signposting, where necessary, must use appropriate wording or 

symbols on signs to identify the hazard; 

• Have a documented respiratory protection programme based on suitable risk assessment 
and standards, which is applied to employees, contractors and visitors; 

• Have regular monitoring of SEGs working in the area; and 

• Have a formal review of the practicality of engineering controls at least every two years, or 

less where it is a critical control for a significant risk. 
Particulate and gas / vapour monitoring must be appropriate to the exposure conditions and 

toxicants, and based on the use of equipment approved by local regulatory authorities, as per 
documented methods. 

 

Where risk assessment indicates the possible presence of levels of gas or vapour sufficient to 
cause health effects in less than one shift (e.g. confined space entry), continuous monitoring is 

required as long as the potential for harm exists. 
Employees and contractors must be covered by a medical surveillance programme when: 

• Their Specific Exposure Group TWA mean exposure to respirable crystalline silica, total 

inhalable dust, respirable dust, lead or asbestos is greater than 50 per cent of the relevant OEL; 

• The medical adviser considers that it is advisable; or 

• There is a legal requirement for medical monitoring. 

 
Where risk assessment indicates a risk of a respiratory condition, assessment programmes must 

include chest x-rays and / or lung function tests. The test or tests chosen must enable the 
earliest detection of adverse effects from the exposure of concern. Where indicated, they must 

meet the following standards: 

• High quality chest x-rays will be taken every five years, unless local legislation requires these 
to be more frequent; 

• All chest x-rays for pneumoconiosis surveillance will be read to International Labour 

Organisation (ILO) standards by an ILO B reader, wherever possible, and if not, by a 

competent radiologist using verifiable quality criteria; 

• Any progression of more than one step on the ILO extended scheme to a reading above 1/0 
will be reviewed by a physician; 

• Any reading suggesting active lung disease will be reviewed by a physician; and 

• All spirometry will be performed by trained staff following the American Thoracic Society 

guidelines or equivalent and be offered at a frequency determined by the likely rate of 
detectable change in lung function. 

 

Controls must be of an adequate standard such that surfaces are adequately cleaned to avoid: 

• Dust generation due to material dislodgment (e.g. windblown), where practicable; or 

• Fume generation from accumulated dust during welding / heating or cutting operations. 
 

Where risk assessment indicates the need to reduce exposures to toxic substances for employees 
or their families, good personal hygiene must be enforced. The programme must include: 

• No smoking, eating or drinking in designated hazard areas; 

• Washing of hands and face prior to drinking, eating or smoking; 

• Showering at work post shift or after exposure to ‘dirty’ conditions; and 
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• Laundering of contaminated clothing by the contractor. 
 

Abrasive blast cleaning must be conducted so as to protect worker health and minimise dust 

emissions. Substitutes must be used whenever practicable for abrasives containing crystalline 
silica. However, if such abrasives are used, workers must be aware of the hazards and exposure 

monitoring conducted. The hazardous properties of alternative materials must be considered 
before use. 

 
Where required, training in the recognition of signs and symptoms of hazardous particulate and 

gas / vapour exposure, emergency procedures and preventative measures must be provided. 

 
16.35.1 Respiratory Protection Devices 

 

The selection of Respiratory Protection Devices (RPD’s) must be based on: 

• The potential particulate size distribution, gas / vapour types, substance toxicity and likely 
concentrations; 

• Compatibility with the work tasks and other PPE; and 

• Comfort (as it affects wear-time) and allowance for adequate communication. 

• The type(s) of airborne contaminants that are present (gases, vapours, and particulates and 

aerosols including dusts, fumes, sprays, mists, and smoke); 

 
Only RPD’s approved by the Transnet Contract Manager may be used. Suitable facilities must be 

available for cleaning and sanitary storage of RPD’s. 
 

Half-mask and full-face air-purifying respirators must NOT be used where: 

• The atmosphere is oxygen deficient (< 19.5 per cent); 

• The atmosphere is immediately dangerous to life or health (e.g. in areas where CO 
concentrations are > 1500 ppm, HF > 30 ppm or NH4 > 300 ppm); 

• Gases and vapours are more than ten times their OEL or greater than 1000 ppm for half-

mask respirators, or more than 100 times their OEL for full-face respirators; or 

• Particulates are more than five times their OEL for half-mask respirators, or more than 50 

times their OEL for full-face respirators. 
 

For atmospheres that are oxygen deficient, or contain unknown hazards, or have concentrations 
of gases and vapours that are unknown, or could potentially exceed levels that are immediately 

dangerous to life or health, an air-supplied type respirator must be worn. 

 
For effective use of negative pressure RPD’s (including disposable RPD’s), fit testing must be 

qualitative and documented as a minimum, although quantitative fit testing is preferred. Fit 
testing must be performed by a competent person when RPD’s are first issued and must be 

repeated periodically according to legal requirements or two-yearly as a minimum frequency. 
There must be a policy requiring a clean shaven face when using a negative or neutral pressure 

RPD for routine tasks, or the use of a positive pressure RPD will be required. A pulmonary 

function test and medical evaluation may be required to determine whether or not an individual is 
medically fit to wear a respirator. 

 
For air-supplied RPD’s, breathing air must be effectively filtered and / or isolated from plant and 

instrument air, and isolated from sources of potential contaminants. The quality of the breathing 

air must be checked for conformance with applicable standards. 
 

The respiratory protection programme must include: 

• Periodic inspection of RPD’s, including before each use; 

• Periodic evaluation of cleaning, sanitising, maintenance and storage practices by competent 
persons; 

• Performance of positive and negative fit checks before each use by RPD wearers  to 

ensure that the respirator is functioning properly; and 
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• Training at first issue of a RPD and regular refresher training thereafter in accordance with 
regulatory requirements or at least once every two years. 

 

16.35.2 Asbestos and Non-asbestos Fibrous Silicates 

 

This section applies to asbestos and bio-persistent non-asbestos fibrous silicates that may display 

asbestos-like toxicity, related to fibre diameter and length. Local regulations must be followed as 
a minimum. The following requirements must be met: 

• A management program must be in place and actively pursued; 

• No new products containing these materials may be purchased; 

• Installed materials of this type must be identified and assessed annually for  current safety. 

Where ‘safe in place’, it should not be removed, unless there is an opportunity for removal 
during renovation or construction of buildings or  equipment; 

• Work areas must be barricaded off and signposted to restrict entry; and 

• Contaminated material must be promptly placed in appropriate marked plastic disposal bags 

or covered containers for disposal to an approved landfill. 

 
All workers exposed to these materials must be on a register. “Exposed” means working on or 

near such material that has been disturbed, abraded or cut. The register must contain details of 
their annual medical examination and the results of occupational hygiene monitoring. 

Asbestos contractors must be competent, registered and have adequate equipment, procedures 
and monitoring. 

 

Where required, the asbestos / bio-persistent non-asbestos fibrous silicates management 
programme must cover work practices, training, monitoring, medical surveillance, and waste 

handling and disposal. 
 

Maintenance operations must be made aware of potential cristobalite exposure hazards when 

disturbing non-asbestos fibrous silicates that have undergone high temperature conditions. 
 

The potential for occurrence of naturally occurring asbestos materials in exploration or mining 
production activities must be assessed, the risk of exposure determined and appropriate control 

measures implemented where required. 

 
16.36 Hazardous Chemical Substances 

 

No chemical substance may be brought onto site unless it appears on the Chemical Substances 
Register which will be developed and kept by the contractor. 

The register will contain the following information: 

• Trade name / product name of substance; 

• Manufacturer / supplier of substance; 

• Maximum inventory; 

• Storage requirements and precautions; 

• Inventory of special emergency items held for handling spillages, fires, etc. (e.g. reagents to 
neutralise spillages, firefighting foam, etc.); and 

• Approved disposal methods. 

 

The contractor must ensure that a Material Safety Data Sheet (MSDS) is obtained for each 
chemical substance brought onto site. A file, or files, containing all of the MSDS’s must be 

maintained and must be readily available to all personnel on site (particularly first aiders) as well 
as other potentially affected parties (e.g. emergency services personnel, persons from the local 

community, etc.). The MSDS’s must be in the language(s) commonly used on site. 
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The contractor must appoint a trained and competent Hazardous Chemical Substances 

Coordinator who understands and is able to evaluate the risks associated with a wide variety of 

substances. This person shall be responsible for: 

• Assessing the hazardous properties and risks associated with all chemical substances 
brought onto site by the contractor and appointed sub-contractors (using the MSDS’s); 

• Determining precautions and safe practices for transportation, use, handling, storage and 

disposal (including PPE requirements) (using the MSDS’s); 

• Determining first aid and emergency response requirements / procedures (using the 
MSDS’s); 

• Maintaining the MSDS file; 

• Managing and monitoring the consumption of inventory; and 

• Providing an “as needed” service to site personnel and suppliers. 

 
The risks associated with the transportation, use, handling, storage and disposal of all hazardous 

chemical substances brought onto site must be assessed and managed by the contractor through 

a process that incorporates risk reduction using the hierarchy of controls. The contractor must 
provide Safe Work Procedures for the transportation, use, handling, storage and disposal of all 

hazardous chemical substances to be used on site. 
 

Whenever a task-based risk assessment is carried out, consideration must be given to the use of 
chemical substances (e.g. greases, solvents, etc.). 

 

The contractor must provide his employees with all of the Personal Protective Equipment that is 
necessary to prevent exposure / injury while handling / using the hazardous chemical substances 

that they will be required to work with. Appropriate PPE must be selected with consideration 
given to the potential hazards, permeability, penetration, resistance to damage and compatibility 

with the work tasks. 

 
The contractor’s employees must be trained in the safe transportation, use, handling, storage 

and disposal of the hazardous chemical substances that they will be required to work with or may 
come into contact with. The training must specifically address PPE requirements (including the 

correct selection, fitment and use thereof).  

 
All personnel must be trained to understand the potential health effects associated with exposure 

to hazardous chemical substances and therefore the importance of Safe Work Procedures and 
PPE. All personnel must be trained on emergency response procedures and first aid measures. 

 
Behaviour-based observations and coaching must include the use / handling of hazardous 

chemical substances. 

 
An appropriate occupational exposure monitoring and medical surveillance programme must be in 

place for all personnel potentially exposed to hazardous chemical substances which have the 
potential to cause immediate or long-term harm. 

 

Emergency showers and eyewash stations must be provided where required by law, or where a 
risk assessment indicates a need. The emergency showers and eyewash stations must be 

appropriately located, signposted, and regularly tested and maintained. Employees must receive 
training on the location and use of the showers / eyewash stations. 

 
An emergency response plan for incidents involving hazardous chemical substances must be in 

place. Regular and appropriately staged emergency drills (possibly involving external spill 

response and ambulance support services) must be held and lessons learnt must be incorporated 
into the emergency response plan. 

 
The contractor must provide appropriate storage facilities for all hazardous chemical substances 

to be used on site. The storage facilities must be secure and protected from damage. They must 
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also be designed for easy access for firefighting purposes. Where applicable, the storage facility 

must protect chemical containers from physical damage due to temperature extremes, moisture, 

corrosive mists or vapours, and vehicles. 
 

The inventory of hazardous chemical substances stored on site must be kept to a minimum. The 
quantity of each chemical stored must be justifiable. 

 
Storage and segregation requirements for all hazardous chemical substances to be used on site 

must be based on: 

• The quantities of the substances stored; 

• The physical state of the substances (solid, liquid or gas); 

• The degree of incompatibility; and 

• The known behaviour of the substances. 

 
Access to areas where hazardous chemical substances are stored and handled must be limited 

and controlled. 
 

Every chemical substance container must be adequately and clearly labelled to identify its 

contents, to indicate precautionary requirements for the substance, and to indicate the date of 
expiry (if applicable). Pipes used to transfer / convey / distribute chemical substances must be 

clearly identified (e.g. colour coding). Directional flow must be indicated where practical. 
 

Before any item, equipment or empty container containing a chemical residue is disposed of as 
general waste, it must be properly decontaminated (where applicable). Before being disposed of, 

empty chemical containers must also be rendered unusable for carrying water (by puncturing, 

cutting or crushing them). 
 

Hazardous chemical substance waste (i.e. redundant / expired hazardous chemical substances, 
containers containing residues, contaminated items / materials, etc.) must be disposed of in 

accordance with the applicable legislation. 

 
Maintenance, inspection and testing schedules and procedures must be in place for critical 

equipment associated with hazardous chemical substances. A system must be in place to ensure 
that the risks are assessed before any changes are made to equipment and / or processes for the 

transportation, storage, handling, use or disposal of a hazardous chemical substance. 
 

A programme must be in place to continually investigate possibilities / opportunities for replacing 

hazardous substances with safer alternatives. 
 

16.37 Radiation 

 

The risks associated with ionising (from naturally occurring radioactive minerals (NORM), radon, 

and man-made sources), ultra violet (UV) and electromagnetic field (EMF) radiation exposure 

must be assessed by a competent person. 
 

There must be an inventory of all radiation sources that have the potential to cause adverse 
health effects. For each radiation source, the type of radiation (e.g. radioisotope, radon, x-ray, 

EMF, laser, etc.), the strength of the radiation, and the location must be recorded. 

 
Where risk assessment indicates the need, a documented radiation management programme 

must be developed such that: 

• All types of radiation sources are adequately characterised and described; 

• Exposures are eliminated or reduced to as low as reasonably practicable (ALARP); 

• A clearly defined chain of responsibility (with duties) is provided; and 

• Education is provided for employees regarding radiation safety, including the radiation 
management programme elements. 
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The ionising radiation management programme must meet all applicable regulatory 

requirements, and as a minimum must include the following elements (as applicable): 

• Surveyed radiation areas and quantification of exposure sources / levels; 
• Exposure and medical monitoring programmes based on established investigation levels; 

• Transport of radioactive materials in compliance with international radiation transport 

regulations, when no local regulations are in place; 

• Waste monitoring and disposal programmes; 

• Feedstock and equipment checks for naturally-occurring ionising radiation; 

• Clearance and control procedures for all contaminated materials and equipment leaving or 

arriving at site (including scrap); 

• Leak (wipe) tests on sealed radioactive containment equipment; 

• Lock-out procedures for vessels and equipment containing radioactive sources and radon 
decay product measurement prior to entry; 

• Emergency procedures; 

• Environmental impact risk assessment (air, water, waste, foods, etc.); 

• Product / waste life cycle control; and 

• Dose assessment for employees and critical exposure groups, according to documented 

methods and by a competent person. 
 

Areas with ionising radiation with annual doses greater than 5 milli Sieverts (mSv) must be 

designated as restricted access or controlled areas. These areas must be identified and mapped, 
signposted or otherwise clearly communicated to employees working in the area. 

 
Each person whose potential exposure exceeds 5 mSv per annum or who is a designated 

radiation worker must undergo periodic personal radiation monitoring and medical surveillance 
designed to show continued fitness for radiation work. 

 

All sources of ionising radiation must be managed in use and when they are either disposed of or 
securely stored in accordance with local regulations. Each operation where individual worker’s 

exposures could exceed 5 mSv per annum must have a trained radiation protection adviser or 
ready access to a trained protection consultant. 

 

There must be documented procedures for the inspection, assessment and maintenance of the 
controls, and emergency procedures to deal with incidents involving ionising radiation sources 

(including fire and explosions). All controls must be reassessed annually to ensure their continued 
effectiveness and that operating practices are in accordance with written procedures. 

 
16.38 Thermal Stress 

 

Hot areas or activities where employees have experienced or could experience excessive fatigue, 

muscle cramp, dehydration, dizziness and other symptoms of heat stress must be identified and 
described. 

 
Where a risk of thermal stress is determined, a competent person must conduct monitoring 

surveys on site, in consultation with workers. 

 
For defined extreme thermal conditions and job activities, medical examinations must include 

information about the operator's physiological and biomedical aspects, and an assessment of 
fitness for the working conditions. 

 

Cold areas or activities where employees have experienced or could experience pain or loss of 
feeling in extremities, frostbite, severe shivering, excessive fatigue and other symptoms of cold 

stress must be identified and described. 
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Workplace thermal stress levels (temperature, air movement, humidity, etc.), activities (work 

level, etc.) and conditions (clothing, health, etc.) that have the potential to exacerbate thermal 

stress effects must be adequately characterised and described. Workplace exposure assessment 
must be repeated according to regulatory requirements or whenever there is a change in 

production, work organisation, process or equipment which may impact thermal stress levels. 
 

Detailed heat stress assessment of identified tasks or jobs must be tiered to: 

• Commence with the use of a simple heat stress index as a screening tool; then, if necessary; 

• Use rational heat stress indices in an iterative manner to determine the ‘best’ control 
methods for alleviating potential heat stress; and 

• Undertake physiological monitoring when exposure times are calculated to be less than 30 

minutes, or where high level PPE that limits heat loss must be worn. 

 
Detailed cold stress assessment of identified tasks or jobs must be conducted according to 

current appropriate guidelines that incorporate a cold stress index, to determine the ‘best’ control 
methods for alleviating potential cold stress. 

 

When a risk of thermal stress is identified, the following exposure controls must be implemented: 

• An acclimatisation period for new workers and those returning from extended leave or 
sickness; 

• Training in the recognition of signs and symptoms of heat or cold stress, emergency 

procedures and preventative measures; 

• Protective observation (buddy system or supervision); and 

• A requirement for self-paced working. 
 

The following exposure controls must be considered by a competent person: 

• Work / rest regimes and job rotation based on measurements conducted; 

• Suitable rest areas with a provision of cool drinking water and cool conditions for high 
temperatures, or provision of warm drinks and warm conditions for cold temperatures; 

• Selection of appropriate clothing or other PPE for extreme temperature conditions; 

• The use of engineering controls; and 

• Undertake hot / cold tasks during a cooler / warmer time of the day. 

 

Where thermal stress is assessed to be a risk, the operation must develop a suitable emergency 
response plan. 

 
16.39 Fitness for Work and Fatigue Management 

 

The contractor must develop and implement a programme to manage employee fitness for work. 
All employees working on site for whom the contractor is responsible (i.e. direct employees of the 

contractor as well as the employees of any appointed sub-contractors) must be subject to this 

programme. 
 

All safety critical jobs (i.e. roles where fatigue or other causes of reduced fitness for work could 
lead to serious injury, illness or death to employees, significant equipment / plant damage, or 

significant environmental impact) must be identified and the risks associated with reduced fitness 

for work in these roles must be assessed. 
 

A programme to manage these risks must be implemented, and it must include: 

• Mechanisms for managing fatigue, stress and lack of fitness; 

• An alcohol and other (including prescription, pharmaceutical or illicit) drugs policy that 
includes testing; 

• An Employee Assistance Programme providing confidential access to resources and 

counsellors; and 

• Training and awareness programmes. 
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Each employee has an obligation to present himself fit for work at the start of the day / shift, and 

to remain fit for work throughout the work period. Reporting for work under the influence of 

alcohol or any other intoxicating substance will not be tolerated. Any transgression concerning 
the alcohol and other drugs policy applicable to the project may result in the offending 

employee’s access to the project premises being temporarily or permanently withdrawn. 
 

Alcohol and drug testing on the project premises will be carried out randomly (as employees 
report for duty and during the course of the day / shift), following significant incidents (all 

persons involved), and whenever there is reasonable suspicion. Alcohol and drug testing may 

also be carried out as part of a Pre-Employment Medical Examination. 
 

The Contractor must ensure that it complies to the requirements of RSR 00-4-1.2016 Edition 1, 
Part 4-1 Human Factors Management-Fatigue Management standard, Transnet Fatigue Risk 

Management Plan (FRMP) and Fatigue Risk Management System (FRMS). 

 
The Contractor shall document, implement and maintain processes and procedures to identify, 

assess and mitigate the risks associated with fatigue’s contributory factors. 
 

The Contractor shall collect data and report on their management of fatigue as outlined in Clause 
8.3 of Part 4-1 Human Factors Management-Fatigue Management standard. 

 

Sleep deprivation during shift work or from excessive working hours is a known cause of fatigue. 
Fatigued employees are at increased risk of accidents. Shift system design must consider: 

• The effect on worker fatigue; 

• The effects of activities carried out during scheduled and overtime hours; 

• The impact on sleep cycles of activities such as commuting to and from site; and 

• The monitoring and control of working hours. 

 
The contractor is responsible for the administration of the working hours of his employees and of 

any appointed sub-contractors. The maximum working hours per day and the minimum rest 

times between shifts must be specified in the contractor’s SHE Management Plan and must 
comply with all applicable legislation. 

 
All employees engaged in safety critical jobs must undergo fitness assessments (medical 

examinations) which must be carried out prior to the commencement of employment on the 
contract, prior to a change in role, periodically based on an employee’s individual risk profile, and 

on termination of employment on the contract: 

 
Note: The results of an Exit Medical Examination from previous employment will not be accepted 

as a Pre-Employment Medical Examination. 
 

Note: The medical examinations described above may only be carried out by an occupational 

health practitioner.  
 

A detailed job (role) description and an exposure profile (noise, dust, heat, fumes, vapours, etc.) 
must be provided for each employee or group of employees. The medical examinations that an 

employee undergoes must be based on (i.e. the employee’s fitness must be assessed against) 

the information contained in these documents as well as the baseline risk assessment for the 
work. This information must be made available to the occupational health practitioner performing 

the medical examination. 
 

For each role, the medical criteria for fitness must be documented and these must be based on 
an evaluation of the physical and medical requirements for the role. 

 

Depending on the circumstances, certain vaccinations may need to be provided to employees. 
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The medical examinations carried out for all drivers and operators must include testing / 

assessment for medical conditions that could affect the safe operation of vehicles or equipment.  

 
Specific testing / questioning must be carried out to determine if an individual: 

• Suffers from epilepsy or any other medical condition deemed to be a risk by the occupational 

health practitioner; 

• Makes use of chronic medication that could affect performance; 

• Is colour-blind; or 

• Has poor day or night vision. 
 

The medical examinations carried out for employees that are required to work at height must 
include testing / questioning to determine if an individual suffers from epilepsy, hypertension 

(high blood pressure) or any other medical condition deemed to be a risk (with regard to working 

at height) by the occupational health practitioner. 
Electricians must be tested for colour-blindness. 

 
With regard to the placement of new employees: 

• Prospective employees must be referred to a suitable occupational medical practitioner 

(doctor) for a “Pre-Employment Medical Examination”; 

• If an individual is found to be medically “unfit for placement”, the doctor will  indicate 
which work activities cannot be performed by the person; 

• The individual may still be employed on the project if his medical restrictions can  be 

accommodated and provided that no legislation is transgressed. 

 
A process must be established to manage medical restrictions that may be placed on an 

employee. For every employee with a medical restriction, regular follow up visits with the 
occupational health practitioner must be arranged to ensure that each case is proactively 

managed. 

 
An employee in a safety critical job must report (to his supervisor) any condition that might 

impair his ability to safely perform the duties associated with his role. A mechanism must be in 
place for such reports to be referred to an occupational health practitioner to determine if the 

employee is fit to continue with his work. 

 
Proof of all medical examinations (i.e. certificates of fitness signed by an occupational health 

practitioner) must be kept on site and these records must be readily available for inspection by 
the Transnet Contract Manager. An employee’s certificates of fitness must be included in his 

Personal Profile (dossier). If an Employee Personal Profile (dossier) hasn’t already been compiled 
for a particular employee, then this must be done without delay following the employee’s Pre-

Employment Medical Examination. No employee in a safety critical role may commence work on 

site without proof that he has undergone a Pre-Employment Medical Examination. 
 

Occupational medical examinations and data interpretation may only be carried out by medical 
practitioners that are appropriately qualified and certified to do so. Occupational medical data 

contained in reports to management must be grouped and summarised to ensure that the 

confidentiality rights of each individual employee are maintained. All occupational medical data 
and records must be retained for at least 40 years. 

 
16.40 Legionnaires Disease 

 

All equipment with the potential for generating Legionella (such as cooling towers and associated 
equipment, air-handling systems, hot water services and showers) must be identified and the 

risks of contamination and aerosol generation assessed. 

 
Where there is an assessed risk that Legionella could grow in the system and cause harm, a 

programme must be in place such that: 
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• All such equipment is identified on a register. The register must contain details of the regular 
maintenance, cleaning and checking programmes; 

• Control measures are in place to minimise aerosol emissions; 

• There must be a documented water treatment programme, including procedures for 

inspection, assessment and maintenance of the controls; and 

• New or retrofitted equipment is designed and constructed to minimise the risk of Legionella 
growth. 

 

Where available, the Legionella plate count test should be used if more effective methods are not 
available. 

 
Good maintenance procedures must be followed to minimise the risk of significant contamination 

of equipment with other bacteria and microbial organisms. 

 
Adequate procedures must be available for disinfecting systems if significant concentrations of 

Legionella bacteria are present. Once disinfected, systems must be retested to confirm 
effectiveness of treatment. 

 

16.41 HIV / AIDS 

 

The contractor must assess the risks posed by HIV. Appropriate mitigation strategies must be 

implemented as required. 
 

Discrimination towards employees on the basis of actual or perceived HIV status is forbidden. 
 

All information on the HIV status and condition of employees and community members, including 

that relating to counselling, care and treatment and receipt of benefits, must be maintained in 
medical confidence. 

 
HIV / AIDS screening may not be a requirement for recruitment or a condition of employment. 

 

17. COVID-19 Compliance  

 

The contractor shall complete and submit to the TFR Contract Manager a declaration stating that 

the contractor is permitted to operate in terms of the provisions of the Disaster Management Act 
2002 (Act No 57 of 2002) and Regulations, Transnet COVID-19 Guidelines and COVID-19 

Occupational Health and Safety Measures in Workplaces, COVID-19 (C19 OHS), 2020 and have 
prepared a COVID-19 Workplace Readiness Plan and shall operate within the regulated 

permissions and restrictions of applicable lockdown level. 

 
The contractor must ensure that all its employees are trained on the health risks and hazards 

associated with COVID-19 and what precautionary measures they must follow for the protection 
of their health, including the proper use and maintenance of PPE. They are prepared and 

informed regarding updated rules, hygiene and behavioral practices, complete a “return to work 

interview” with their line manager and sign commitment to maintain social distancing. 
 

The contractor shall ensure that every employee reporting for duty is screened to ascertain 
whether they have any observable symptoms associated with COVID-19 and require such 

employee to immediately inform the contractor if he/she experiences such symptoms. 

 
Non-essential physical work that requires close contact between workers should be avoided 

where it is possible to do so.  
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Where it is practicable, every employee must be issued with own tool for use for the duration of 

the shift. Tools and equipment in stores should be sanitized before issued and on return to the 

stores. 
 

Washing hands facilities must be provided on site, and where it is not available, employees 
should be provided with hand sanitizers. Employees should be encouraged to regularly wash their 

hands. 
 

Alcohol testing on site should be managed in such a way that no employee is exposed to the 

virus and contractors must promote personal hygiene. Breathalyzer equipped with disposable 
mouthpieces shall be used and shall be cleaned and/or disinfected after every use. 

All non-essential visitors to site are not allowed, only suppliers are allowed. Suppliers must be 
advised in advance of the COVID-19 site screening tests and required COVID-19 PPE 

requirements for the site. 

 
Where site meetings are held, only absolutely necessary meeting participants should attend. 

Social distancing should be maintained. 
 

The contractor shall when transporting his employees to TFR premises comply with the 
regulations which outlines that 70% of the vehicle capacity can be utilized. 

 

The contractor shall inform the TFR Contract Manager when any of its employees working on TFR 
premises has been diagnosed with COVID-19. The contractor shall investigate the cause and 

control failure and review its risk assessment to ensure that the necessary controls and PPE 
requirements are in place. 

 

18. Structure 

 

The contractor must ensure that, 

• all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or 

existing structure or any part thereof, which may become unstable or is in a temporary state 
of weakness or instability due to the carrying out of construction work;  

• No structure or part of a structure is loaded in a manner which would render it unsafe; and 

• all drawings pertaining to the design of the relevant structure are kept on site and are 

available on request to an inspector, other contractors, the client and the client's agent or 
employee. 

•  

19. Emergency Preparedness and Response 

 

The contractor must develop, implement, test and maintain an Emergency Response Plan 
(incorporating emergency evacuation procedures) that focuses specifically on the contractor’s 

team and work activities. The plan must be risk-based and must detail the procedures that must 
be followed when responding to all potential emergency scenarios such as a medical emergency 

(including first aid response), a fire, an explosion, a hazardous substance spill, flooding, rescue 

from height, rescue from a confined space, etc. 
 

The contractor’s Emergency Response Plan must be aligned with the Emergency Response Plan 
developed by Transnet. 

Potential off-site emergency scenarios must be included (e.g. emergency scenarios related to the 

transport of personnel, the transport of hazardous materials, and personnel performing work in 
remote locations). 

 
Consideration must be given to neighbours, and to the availability and capability of local 

emergency services. Details of any arrangements with external emergency response service 
providers must be included. 
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The Emergency Response Plan must satisfy and comply with all applicable legal requirements. 

The plan must be adequately resourced to ensure effective implementation. These resources 
must include appropriate personnel, external emergency response service providers, emergency 

response equipment, and warning devices. All equipment and warning devices must be identified, 
maintained and tested to ensure availability at all times. 

 
Accountability for the Emergency Response Plan must be clearly defined. An Emergency 

Response Team (ERT) responsible for the implementation, management and execution of the 

Emergency Response Plan must be established. The roles and responsibilities of each team 
member must be clearly defined in the plan. Each team member must receive appropriate 

training to ensure that each role is performed competently. 
 

The process for managing incident communication, notification, and reporting must be 

incorporated into the Emergency Response Plan. The responsible person(s) must be clearly 
identified, and the protocols for communicating with internal and external stakeholders must be 

defined. 
 

Emergency evacuation procedures must be developed and included in the Emergency Response 
Plan. A copy of the plan must be provided to the Transnet Contract Manager for approval prior to 

site establishment. 

 
The Emergency Response Plan must be formally reviewed (and amended if necessary) on at least 

an annual basis, and following any emergency situation, to ensure that it remains appropriate 
and effective. 

 

At each work site: 

• A suitable evacuation alarm (siren) must be provided. If work is to be carried out in 
proximity to an existing operational plant, the alarm provided by the  contractor must be 

distinctly different (in terms of the sound that it generates) to  any alarm installed in the 
operational plant. All persons working in an area where  an evacuation alarm is sounded 

must respond to it immediately. 

• Suitable fire-fighting equipment must be provided and maintained, and personnel must be 
trained in fire-fighting procedures and the use of fire-fighting equipment. 

• Suitable first aid equipment and supplies must be provided and maintained, and  an 

adequate number of appropriately trained First Aiders must be in place (refer  to Section 

14.2). 

• Emergency assembly points positioned in safe locations away from buildings, plant and 
equipment must be designated (and conspicuously signposted). In the event of an 

evacuation, all persons (i.e. personnel and visitors) must assemble and be accounted for at 
these emergency assembly points. 

• All personnel must receive awareness training on the applicable emergency response 

procedures, and all visitors entering the site must be properly instructed in these 

procedures. 

• The emergency response procedures must be displayed on each notice board. 

• A diagram (site plan) indicating evacuation routes, emergency assembly point locations, and 
the positioning of emergency equipment (fire extinguishers, first aid boxes, etc.) must be 

prominently displayed in all buildings and plants, in all offices, on all notice boards, and in 
other locations on the site as may be required. 

• An up-to-date list of emergency telephone numbers must be compiled and maintained. A 

copy of this list must be posted at each site entrance, in each office, near each telephone, 
and on every notice board. 

• Emergency response drills must be conducted to test the effectiveness of the emergency 

procedures and equipment, as well as the knowledge and proficiency of the response 

personnel. Where appropriate, drills must include liaison with and the involvement of 
external emergency response service providers. A variety of emergency scenarios must be 
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tested including, but not limited to, medical emergencies, fires, rescues, and hazardous 

substance spills. A drill must be carried out one month after site establishment and six-

monthly thereafter. 
  

Each drill must be monitored and the outcomes (highlights and shortcomings) must be 
documented. Corrective actions must be identified and implemented to address the 

shortcomings, and the Emergency Response Plan and associated procedures must be amended 
as required. 

 

19.1 First Aid Kits 

 

A suitable first aid kit (i.e. appropriate to the level of training) must be readily available to each 

First Aider. All kits must be provided and maintained by the contractor. 
 

Taking into account the type of injuries that are likely to occur in the workplace, each first aid kit 

must contain suitable equipment and supplies. First aid equipment and supplies required by 
applicable legislation must be provided as a minimum. Additional items / supplies may need to be 

provided depending on the nature of the workplace (specific hazards) and the level of training of 
the first aider in position of the kit. 

 
The contents of each first aid kit must be kept clean and dry. Access to first aid equipment / 

supplies must be limited to train First Aiders only. Access to portable kit bags must be controlled 

and steel first aid boxes in the workplace must be kept locked.  
 

Approved signage must be in place to indicate the locations of the first aid boxes / bags. 
 

A record of each treatment administered must be kept in a suitable register. 

 
20. Management Review  

 

A review of the contractor’s Health and Safety Management System must be completed annually 
to ensure that the system continues to be effective in managing health and safety performance 

and meeting project requirements. 

 
The review must evaluate if there is any need for change and must identify actions to improve 

the system. The review must be led by senior management and the following must be 
considered: 

• The suitability of the policy adopted for the project; 

• The impact of changing legislation; 

• The management of risk; 

• Health and safety objectives and performance indicators; 

• Changing expectations and requirements of relevant stakeholders; 

• Changes to the contractor’s scope, schedule, designs, etc.; 

• Changes to the contractor’s organisational structure; 

• Communication and feedback (particularly from employees, Project representatives, and 

client representatives); 

• The effectiveness of the management of change process; 

• Workplace exposure monitoring and medical surveillance; 

• The status of corrective actions; 

• Performance statistics, including an annual summary of safety statistics, and occupational 
hygiene monitoring and medical surveillance results; 

• Non-conformances (findings) from completed audits; 

• Follow up on actions from previous management reviews; and 

• Recommendations and opportunities for improving the effectiveness of the management 

system. 
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A record of each completed management review must be retained and it must include all 

decisions and identified actions concerning alterations, modifications or improvements to the 
management system that demonstrate a commitment to continual improvement. 

 
21. Management of Change 

 

To ensure that proposed changes do not give rise to unacceptable health or safety risk, the 
contractor must develop and implement a process for identifying and managing change in the 

workplace (e.g. changes to scope, schedule, procedures, work methods, site conditions, designs, 

plans, plant and equipment, materials, processes, etc.) that may impact on health or safety 
performance. 

 
The management of change process must take into consideration that changes may be planned 

or unplanned, sudden or gradual, temporary or permanent. 

 
The process must aim to ensure that: 

• Changes are identified and assessed before they are implemented; 

• Careful consideration is given to managing the risks associated with any change; 

• Due diligence can be shown to have taken place; 

• The number of unsatisfactory or unnecessary changes is minimised; 

• The right people are involved in the change process; and 

• All statutory requirements are met. 

 
All risks associated with a proposed change must be evaluated and ranked. The risks that are 

ranked as moderate or higher must be managed to prevent serious injury or illness. 
 

It must not simply be assumed that a change will not result in significant risks. All proposed 

changes must be formally evaluated. The evaluation or review must include: 

• An appropriate level of technical expertise; 

• The involvement of the workforce potentially affected by the proposed change; and 

• Approval of the change by a person with at least the same level of authority  as those 
who control the existing process or item being changed. 

•  

22. Sub-contractor Alignment / Stakeholder management  

 

Processes must be in place to ensure that the health and safety risks associated with the 

procurement of materials, equipment, services and labour are identified, evaluated and 
effectively managed. 

 

A process for evaluating a sub-contractor’s (or supplier’s) ability to provide materials, equipment, 
services and labour that meet defined specifications must be in place. A prospective sub-

contractor’s health and safety management expertise, experience and capability (including 
previous health and safety performance) must be formally assessed prior to any contract or 

purchase order being awarded. 

 
Each appointed sub-contractor must develop and implement a detailed SHE Management Plan 

based on the requirements of the contractor’s SHE Management Plan and the Health and Safety 
Specification for the contract. This plan must be reviewed and approved by the contractor prior 

to the commencement of any work. 

 
The properties of all materials provided to the project must be adequately understood, 

documented and integrated into operating procedures where exposure to these materials 
presents a significant health or safety risk. 
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Procedures, commensurate with the evaluated risk, must be in place for the receiving, storing, 

dispatching and transporting of all equipment and materials. 

 
Before work commences on any contract, all sub-contractor personnel must receive 

comprehensive orientation and induction training. 
 

All work carried out by a sub-contractor must be managed (activity supervised) throughout the 
contract period and performance must be reviewed (audited) on a monthly basis. 

 

23. Section 37(2) Mandatary Agreement 

 

Transnet  and the Contractor shall enter into an agreement in terms of section 37(2) of the 

Occupational Health and Safety Act to the arrangements and procedures between them to ensure 
compliance by the contractor with the provisions of the OHS Act. 

 

The agreement shall be completed and signed by the contractor mandated representative as 
soon as possible and returned to the relevant Transnet Contract Manager for his/her signature on 

behalf of Transnet.  
 

The contractor shall enter into a Section 37(2) Agreement with their respective sub-contractors. 
Signed copy of such agreement must be kept on the contractor’s compliance file. 

 

24. Incident Reporting and Investigation 

 

All incidents referred to in Regulation 9 of General Administration Regulations of the OHS Act and 

in terms of National Railway Safety Act 6 of 2002 (and applicable SANS Codes) involving the 
contractor and his subcontractor on TFR premises, shall be reported to the TFR Contract Manager 

and Department of Labour as prescribed by the OHS Act. 

 
The contractor must establish a procedure for the management of all health and safety incidents. 

This procedure must define the responsibilities, methodologies and processes that must be 
followed for: 

• Reporting an incident; 

• Investigating an incident; 

• Analysing an incident to determine the root cause; 

• Identifying and implementing corrective actions to prevent a recurrence; and 

• Communicating information concerning an incident to relevant persons and / or groups. 

 
An incident may have multiple impacts. For each impact, the Actual Consequence and the 

Maximum Reasonable Outcome must be evaluated. Each impact must be evaluated 

independently, with the most significant classification forming the primary rating of the incident. 
 

A Near Hit is an incident. All Near Hits must be reported. 
 

An incident must be reported on the same work day or shift on which it occurs and preliminary 

details must be recorded. Depending on the Actual Consequence and Maximum Reasonable 
Potential Outcome of the impact(s), the relevant internal and external parties must be notified in 

accordance with specified protocols and timeframes, and legislative requirements. 
 

In the event of a significant incident (i.e. an incident with an Actual Consequence of Moderate, 
Major or Catastrophic, or a Maximum Reasonable Potential Outcome of High or Extreme, work 

must cease and must only resume once the necessary actions (including the re-evaluation of any 

relevant risk assessments) have been taken to eliminate or reduce the risk of recurrence.  
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Work must only be permitted to recommence once formal authorisation has been granted by the 

Transnet Contract  Manager. In the case of incidents with an Actual Consequence of Major or 

Catastrophic, work must not be permitted to recommence until authorisation has been granted 
by the relevant government authorities (i.e. the South African Police, the Department of Labour 

or the Department of Mineral Resources). 
 

The Construction Manager must ensure that an investigation is completed within 7 calendar days 
for each incident that occurs, and that appropriately senior personnel participate in, and 

authorise the outcomes of, each investigation. Incident investigations must be facilitated by 

competent and experienced persons who have been trained in the appropriate methodology.  
 

Each incident (including Near Hits) must be investigated to a level of detail that is appropriate for 
the Maximum Reasonable Potential Outcome of the incident. Each incident must be analysed to 

determine the root cause, and corrective actions must be identified and prioritised for 

implementation to eliminate or reduce the risk(s) in order to prevent recurrence of the incident. 
 

For each corrective action, a responsible person must be designated and an appropriate 
timeframe (target date) for completion of the corrective action must be specified. Progress on 

implementing corrective actions (i.e. closing incidents) must be monitored and reported on. The 
implementation of corrective actions must be verified during monthly audits by the Health and 

Safety Officers but also no later than 30 calendar days after the conclusion of the incident 

investigation. 
 

The contractor must document the results of each investigation and a report must be submitted 
to the Transnet Contract Manager within five working days of the incident occurring. 

 

As a minimum, each incident report must include: 

• The date, time and location of the incident; 

• A detailed description of the incident, including photographs; 

• The names of any injured persons; 

• Injury details (if applicable); 

• A summary of the first aid and / or medical treatment provided (if applicable); 

• The current status of any injured persons; 

• The root causes of the incident; and 

• Detailed corrective actions, including responsible persons and target dates for 
implementation. 

 
Each significant incident must be summarised for its lessons learnt following the investigation. 

This information must be reviewed by the contractor’s Construction Manager to assure 
completeness, accuracy and relevance before it is shared with (communicated to) all project 

personnel. 

 
25. Non-conformance and Action Management 

 

The contractor must establish a process for identifying and recording corrective actions arising 
from: 

 

• Incident investigations; 

• Hazard identification and risk assessment; 

• Measurement and monitoring; 

• Improvement plans and suggestions; 

• Managing change; 

• Audits and inspections; and 

• Safety observations and coaching (safety interactions). 
 

The contractor must establish a procedure for managing actions that addresses: 
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• Identification, categorisation and prioritisation of actions; 

• Formal evaluation and approval of actions (management of change process); 

• Assignment of responsibilities, resources and schedules for implementation; 

• Implementation of actions; 

• Tracking and reporting on implementation status; and 

• Monitoring and verifying the effectiveness of the actions. 
 

26. Performance Assessment and Auditing 

 
The contractor must establish and maintain programmes for measuring and monitoring HEALTH 

AND SAFETY performance on a regular basis. Metrics must include leading and lagging indicators, 
and be based on qualitative and quantitative data. 

 
26.1 Reporting on Performance 

 

Reports summarising the contractor’s health and safety performance on the contract must be 

compiled and reported to the Transnet Contract Manager on a monthly basis. 
 

The contractor must be prepared to discuss the content of these reports at scheduled health and 
safety meetings. 

 

The reports must contain the following information: 

• Number of contractor and sub-contractor employees on site; 

• Total hours worked on site by contractor and sub-contractor employees (by company); 

• Number of incidents by category (i.e. Near Hit, FAI, MTI and LTI); 

• Lost Time Injury Frequency Rate (LTIFR) (project to date and 12-month rolling); 

• Details of all new incidents for the reporting period and the corrective actions taken or to be 
taken; 

• Feedback (progress updates) on all open incidents and outstanding corrective actions; 

• Status and feedback on any employee that may have been injured and has not  yet 

returned to work; 

• Details of all health and safety training carried out during the reporting period; 

• Number of SOC’s (Safety Observations and Coaching) carried out during the reporting 
period; 

• SOC trends identified and proposed action for the coming week or month to maintain 

positive trends and / or address negative trends; 

• Details of all audits, inspections and site visits carried out during the reporting period, and 
the corrective actions taken (or to be taken) to address all non-conformances; 

• Feedback (progress updates) on all open non-conformances and outstanding corrective 

actions; 

• Number of Toolbox Talks conducted during the reporting period (monthly); 

• Number of Planned Task Observations (PTO’s) carried out during the reporting period 

(monthly); 

• Details of all active risk assessments and Safe Work Procedures highlighting  those that are 
due for review in the coming month (monthly); 

• A look ahead (to the coming week, month or quarter) to ensure that appropriate health and 

safety planning and preparation is done for upcoming work; 

• Challenges faced with regard to health and safety; and 

• Any other health and safety related information specific to the project that may  be required. 
 

Leading indicators (e.g. audit findings, observations, etc.) must be analysed, and any negative 
trends identified with regard to unsafe behaviour or conditions must be appropriately addressed 

to prevent incidents. 
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Lagging indicators (e.g. injuries, illnesses, near hits, etc.) must be investigated in detail to 

determine the root causes. Corrective actions must be identified, implemented and integrated 

into Safe Work Procedures to prevent recurrences. 
 

26.2 Audits and Inspections 

 

On a monthly basis, the health and safety management system and workplace activities of the 

contractor will be audited by the Transnet Contract Manager, any person delegated by him or 
Transnet Health and Safety Specialist to assess compliance with the project health and safety 

requirements. Any deviation from these requirements (i.e. non-conformance) that places the 
health or safety of any person in immediate danger will result in the specific activity being 

stopped until the non-conformance is corrected. 
 

For each non-conformance determined during any audit, the contractor must identify and 

implement appropriate corrective actions.  
 

For each corrective action, a responsible person must be designated and an appropriate 
timeframe (target date) for completion of the corrective action must be specified. Progress on 

implementing corrective actions (i.e. closing non-conformances) must be monitored and reported 

on. The implementation of corrective actions will be verified during the monthly audits. 
 

Should it be determined that the contractor’s level of compliance is unsatisfactory, all work being 
performed by the contractor on the project site may be stopped (at the contractor’s expense) 

until an investigation into the reasons for the poor performance has been carried out, a corrective 
action plan has been developed, and corrective actions have been implemented. 

 

In addition to the audit carried out by the Transnet Contract Manager or Health and Safety 
Specialist, the contractor must carry out an internal audit on a monthly basis to assess 

compliance with the project health and safety requirements (including the requirements of this 
specification and the contractor’s Health and Safety Management Plan). Furthermore, the 

contractor must ensure that each appointed sub-contractor is audited and measured to the same 

standard. Copies of these audit reports must be submitted to the Transnet Contract Manager on 
a monthly basis. 

The contractor must carry out internal health and safety inspections as follows: 

• General site health and safety inspections on a daily basis; and 

• Inspections of plant, tools and equipment prior to establishment or use on site,  and at least 
monthly thereafter. 

 
All audits and inspections must be carried out by competent persons who have been appointed in 

writing. 

 
A schedule of planned audits and inspections must be compiled and maintained ensuring that: 

• All work areas and all activities are covered at regular intervals; 

• All applicable legal requirements are complied with; and 

• Areas or activities with significant associated hazards or risks receive greater  attention. 
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T2.2-08b Health and Safety Questionnaire 
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Health, Safety Questionnaire 

1. SAFE WORK PERFORMANCE 

1A. Injury Experience / Historical Performance - Alberta 

Use the previous three years injury and illness records to complete the following: 

Year    

Number of medical treatment cases    
Number of restricted work day cases    
Number of lost time injury cases    
Number of fatal injuries    
Total recordable frequency    
Lost time injury frequency    
Number of worker manhours     

 
1 - Medical Treatment Case Any occupational injury or illness requiring treatment provided by a physician or treatment 

provided under the direction of a physician 

2 – Restricted Work Day Case Any occupational injury or illness that prevents a worker from performing any of his/her 
craft jurisdiction duties 

3 – Lost Time injury Cases Any occupational injury that prevents the worker from performing any work for at least one 
day 

4 – Total Recordable Frequency Total number of Medical Treatment, Restricted Work and Lost Time Injury cases multiplied 
by 200,000 then divided by total manhours 

5- Lost Time Injury Frequency Total number of Lost Time Injury cases multiplied by 200,000 then divide by total manhours 

1B. Workers’ Compensation Experience 

Use the previous three years injury and illness records to complete the following (if applicable): 

 Industry Code: Industry Classification: 
 

Year    

Industry Rate    

Contractor Rate    

% Discount or Surcharge    

Is your Workers’ Compensation account in good 

standing? 
(Please provide letter of confirmation) 

  Yes 

  No 

 

2.  CITATIONS  

2A. Has your company been cited, charged or prosecuted under Health, Safety and/or Environmental 
Legislation in the last 5 years? 

  Yes     No 
If yes, provide details: 

  

  
  
2B. Has your company been cited, charged or prosecuted under the above Legislation in another 

Country, Region or State? 
  Yes     No 

If yes, provide details: 

  
  
  
  

3. CERTIFICATE OF RECOGNITION 

Does your company have a Certificate of Recognition?   

  Yes     No  If Yes, what is the Certificate No.  _______________ Issue Date __________ 
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4. SAFETY PROGRAM 
Do you have a written safety program manual?      Yes    No 
If Yes, provide a copy for review 

Do you have a pocket safety booklet for field distribution?     Yes    No 
If Yes, provide a copy for review 

Does your safety program contain the following elements: 
 YES NO  YES NO 

CORPORATE SAFETY POLICY   EQUIPMENT MAINTENANCE   

INCIDENT NOTIFICATION POLICY   EMERGENCY RESPONSE   

RECORDKEEPING & STATISTICS   HAZARD ASSESSMENT   

REFERENCE TO LEGISLATION   SAFE WORK PRACTICES   

GENERAL RULES & REGULATIONS   SAFE WORK PROCEDURES   

PROGRESSIVE DISCIPLINE POLICY    WORKPLACE INSPECTIONS   

RESPONSIBILITIES   INVESTIGATION PROCESS   

PPE STANDARDS   TRAINING POLICY & PROGRAM   

ENVIRONMENTAL STANDARDS   COMMUNICATION PROCESSES   

MODIFIED WORK PROGRAM       

5. TRAINING PROGRAM 

5A. Do you have an orientation program for new hire employees?  Yes     No 

If Yes, include a course outline. Does it include any of the following: 

 YES NO  YES NO 

GENERAL RULES & REGULATIONS   CONFINED SPACE ENTRY   

EMERGENCY REPORTING   TRENCHING & EXCAVATION   

INJURY REPORTING   SIGNS & BARRICADES   

LEGISLATION   DANGEROUS HOLES & OPENINGS   

RIGHT TO REFUSE WORK    RIGGING & CRANES   

PERSONAL PROTECTIVE EQUIPMENT   MOBILE VEHICLES   

EMERGENCY PROCEDURES   PREVENTATIVE MAINTENANCE   

PROJECT SAFETY COMMITTEE   HAND & POWER TOOLS   

HOUSEKEEPING   FIRE PREVENTION & PROTECTION   

LADDERS & SCAFFOLDS   ELECTRICAL SAFETY   

FALL ARREST STANDARDS   COMPRESSED GAS CYLINDERS   

AERIAL WORK PLATFORMS   WEATHER EXTREMES   
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5B. Do you have a program for training newly hired or promoted supervisors?   Yes     No 

 (If Yes, submit an outline for evaluation. Does it include instruction on the following: 

 Yes No  Yes No 

EMPLOYER RESPONSIBILITIES   SAFETY COMMUNICATION   

EMPLOYEE RESPONSIBILITIES   FIRST AID/MEDICAL PROCEDURES   

DUE DILIGENCE   NEW WORKER TRAINING   

SAFETY LEADERSHIP   ENVIRONMENTAL REQUIREMENTS   

WORK REFUSALS   HAZARD ASSESSMENT   

INSPECTION PROCESSES   PRE-JOB SAFETY INSTRUCTION   

EMERGENCY PROCEDURES   DRUG & ALCOHOL POLICY   

INCIDENT INVESTIGATION   PROGRESSIVE DISCIPLINARY POLICY   

SAFE WORK PROCEDURES   SAFE WORK PRACTICES   

SAFETY MEETINGS   NOTIFICATION REQUIREMENTS   

6. SAFETY ACTIVITIES 

Do you conduct safety inspections?  Yes No Weekly Monthly Quarterly 

      

 Describe your safety inspection process (include participation, documentation requirements,  
 follow-up, report distribution). 
  

  

 Who follows up on inspection action items?  

 Do you hold site safety meetings for field employees? If Yes, how often?  

 Yes No Daily Weekly Biweekly 

      

 Do you hold site meetings where safety is addressed with management and field supervisors? 

 Yes No Weekly Biweekly Monthly 

      

 Is pre-job safety instruction provided before to each new task?    Yes   No 

 Is the process documented?      Yes   No 

Who leads the discussion?  

Do you have a hazard assessment process?     Yes   No 

• Are hazard assessments documented? If yes, how are hazard assessments communicated 
and implemented on each project? Who is responsible for leading the hazard assessment 
process? 

  

  

  

Does your company have policies and procedures for environmental protection, spill clean-up, 
reporting, waste disposal, and recycling as part of the Health & Safety Program? 

         Yes   No 

How does your company measure its H&S success? 

• Attach separate sheet to explain 

 

7. SAFETY STEWARDSHIP 
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7A Are incident reports and report summaries sent to the following and how often? 

 Yes No Monthly Quarterly Annually 

Project/Site Manager      

Managing Director      

Safety Director/Manager      

/Chief Executive Officer      

7B How are incident records and summaries kept? How often are they reported internally? 

 Yes No Monthly Quarterly Annually 

 Incidents totaled for the entire company      

Incidents totaled by project      

• Subtotaled by superintendent      

• Subtotaled by foreman      

7C How are the costs of individual incidents kept?  How often are they reported internally? 
 Yes No Monthly Quarterly Annually 

Costs totaled for the entire company      

Costs totaled by project      

• Subtotaled by superintendent      

• Subtotaled by foreman/general foreman      

7D Does your company track non-injury incidents?      

 Yes No Monthly Quarterly Annually 

Near Miss      

Property Damage      

Fire      

Security      

Environmental      

8 PERSONNEL 

List key health and safety officers planned for this project.  Attach resume. 
Name Position/Title Designation 

   
Supply name, address and phone number of your company’s corporate health and safety 
representative. Does this individual have responsibilities other than health, safety and environment? 

Name  Address Telephone Number 

   
Other 
responsibilities: 

 

9 REFERENCES 

List the last three company’s your form has worked for that could verify the quality and 
management commitment to your occupational Health & Safety program 

Name and Company Address Phone Number 
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T2.2-08c Health and Safety Cost Breakdown  
NB: This Safety Cost breakdown is required to illustrate to Transnet that safety costs have 

been factored into your tender price and will not be paid for as a separate expense. 

Tenderer (Company) Responsible Person Designation Date 

    

Project/Tender Title Project/Tender No. Project Location / Description 

   

 

# Cost element 
Unit Cost 

(R) 
# of 
Units 

Total Cost 
(R) 

1.  Human Resources     

2.  Systems Documentation    

3.  Meetings & Administration    

4.  H&S Training    

5.  PPE & Safety Equipment    

6.  Signage & Barricading    

7.  Workplace Facilities     

8.  Emergency & Rescue Measures     

9.  Hygiene Surveys & Monitoring     

10.  Medical Surveillance    

11.  Safe Transport of Workers    

12.  HazMat Management (e.g. asbestos /silica)    

13.  Substance Abuse Testing (3 kits @R500 pm)    

14.  H&S Reward & Recognition    

15.  Other    

 

Total Health and Safety Estimate (R)  

Total Estimate Value (R)  

H&S Cost as % of Tender value  

 



                                                                                          
TRANSNET FREIGHT RAIL   

ENQUIRY NUMBER: WRAC_SLD_ 0000042592 
DESCRIPTION OF THE SERVICES: MAINTENANCE OF RAILWAY TRACK WITH ON-TRACK ULTRASONIC RAIL FLAW DETECTION MACHINE FOR 

SALDANHA DEPOT UNDER ORE CORRIDOR FOR A PERIOD OF TWO (02) MONTHS .  
 

  Part T2: Returnable Schedules 
 Page 1 of 1 T2.2-08c: Health and Safety Plan 

T2.2-08c: Assessment Schedule - Health and Safety Requirements 

Submit the following documents as a minimum with your tender: 

1. The Tenderers must provide their own project specific health and safety Plan. 

2. Health and safety cost breakdown (Bill of Quantities)  

3. Safety, Policy signed by the Chief Executive Officer, must include or cover the following five 

elements – 

• Commitment to Safety, prevention of pollution, 

• Continual improvement, 

• Compliance to legal requirements, appropriate to the nature of contractor’s activities,  

• Hold management accountable for development of the safety systems 

• Include objectives and targets. 

4. Table or outline the Roles & Responsibilities, such as S16.2 CEO, CR8.1 Construction manager, 

CR8.2 Assistant Construction manager, CR8.5 Safety officer, CR8.7 Construction Supervisor, CR8.8 
Construction assistant supervisor, CR9.1 Risk Assessor, 17.1 SHE Reps, etc. as per the Occupational 

health and safety Act 85 of 1993 

5. List of job categories for project and competencies required per category and develop a training 

Matrix for all employees who will be working on the project. This matrix must include Management 
and highlight training planned dates. 

6. Overview of the project specific Baseline Risk Assessment (RA), indicating major activities of the 

project  

7. Three years synopsis of SHE incidents, description, type and action taken to prevent re-

occurrence. 

8. Complete and return with tender documentation the Contractor Safety Questionnaire included as 

an Annexure B.  

Attached submissions to this schedule: 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 
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1.0 SCOPE 

1.1 This specification covers the network operator’s requirements for general work and works on, over, under or 
adjacent to railway lines and near high voltage equipment. 

2.0 DEFINITIONS 

 The following definitions shall apply: 

 “Authorised Person” - A person whether an employee of the network operator or not, who has been 
specially authorised to undertake specific duties in terms of Transnet’ publication Electrical Safety 
Instructions, and who holds a certificate or letter of authority to that effect. 

 “Barrier” Any device designed to restrict access to "live" high-voltage electrical equipment. 

 “Bond” - A short conductor installed to provide electrical continuity. 

 “Contractor” - Any person or organisation appointed by the network operator to carry out work on its behalf. 

 “Contract Supervisor” - The person or juristic person appointed by the network operator from time to time as 
the Contract Supervisor, to administer the Contractor's performance and execution of the Works according 
to the powers and rights held by and obligations placed upon the Contract Supervisor in terms of the 
Contract. 

 “Dead” - Isolated and earthed. 

 “Electrical Officer (Contracts)” - The person appointed in writing by the Project Manager in terms of this 
specification as the person who shall be consulted by the Contractor in all electrical matters to ensure that 
adequate safety precautions are taken by the Contractor. 

 “Executive Officer” - The person appointed by the network operator from time to time as the Executive 
Officer to act according to the rights and powers held by and obligations placed upon him in terms of the 
Contract. 

 “High-Voltage” - A voltage normally exceeding 1000 volts. 

 “Live” - A conductor is said to be “live" when it is at a potential different from that of the earth or any other 
conductor of the system of which it forms a part. 

 “Near” - To be in such a position that a person's body or the tools he is using or any equipment he is 
handling may come within 3 metres of “live” exposed high-voltage electrical equipment. 

 “Occupation” - An authorisation granted by the network operator for work to be carried out under specified 
conditions on, over, under or adjacent to railway lines. 

 “Occupation Between Trains” - An occupation during an interval between successive trains. 

 “Optical Fibre Cable” - Buried or suspended composite cable containing optical fibres used in: 

 telecommunication networks for transmission of digital information and  

 safety sensitive train operations systems. 

 “Project Manager” – As defined in the special conditions of the contract. The person or juristic person 
appointed by the network operator from time to time as the Project Manager, to administer the Contract 
according to the powers and rights held by and obligations placed upon him in terms of the Contract. 

 “Responsible Representative” - The responsible person in charge, appointed by a contractor, who has 
undergone specific training (and holds a certificate) to supervise (general or direct) staff under his control 
who perform general work or to work on, over, under or adjacent to railway lines and in the vicinity of high-
voltage electrical equipment. 

 “Total Occupation” - An occupation for a period when trains are not to traverse the section of line covered by 
the occupation. 

 “Work on” - Work undertaken on or so close to the equipment that the specified working clearances to the 
“live” equipment cannot be maintained. 

 “Work Permit” - A combined written application and authority to proceed with work on or near dead electrical 
equipment. 

 “Works” – The contractual intent for the work to be done as defined in the contract at a defined work site. 
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PART A - GENERAL SPECIFICATION 

3.0 AUTHORITY OF OFFICERS OF TRANSNET 

3.1 The Contractor shall co-operate with the officers of the network operator and shall comply with all 
instructions issued and restrictions imposed with respect to the Works which bear on the existence and 
operation of the network operator's railway lines and high-voltage equipment. 

3.2 Without limiting the generality of the provisions of clause 3.1, any duly authorised representative of the 
network operator, having identified himself, may stop the work if, in his opinion, the safe passage of trains or 
the safety of the network operator’s assets or any person is affected. CONSIDERATIONS OF SAFETY 
SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS. 

4.0 CONTRACTOR'S REPRESENTATIVES AND STAFF 

4.1 The Contractor shall nominate Responsible Representatives of whom at least one shall be available at any 
hour for call-out in cases of emergency. The Contractor shall provide the Contract Supervisor with the 
names, addresses and telephone numbers of the representatives. 

4.2 The Contractor guarantees that he has satisfied himself that the Responsible Representative is fully 
conversant with this specification and that he shall comply with all his obligations in respect thereof. 

4.3 The Contractor shall ensure that all contractor staff receives relevant awareness, educational and 
competence training regarding safety as prescribed. 

5.0 OCCUPATIONS AND WORK PERMITS 

5.1 Work to be done during total occupation or during an occupation between trains or under a work permit 
shall be done in a manner decided by the Contract Supervisor and at times to suit the network operator 
requirements. 

5.2 The Contractor shall organise the Works in a manner which will minimise the number and duration of 
occupations and work permits required. 

5.3 The network operator will not be liable for any financial or other loss suffered by the Contractor arising from 
his failure to complete any work scheduled during the period of an occupation or work permit. 

5.4 The Contractor shall submit to the Contract Supervisor, in writing, requests for occupations or work permits 
together with details of the work to be undertaken, at least 21 days before they are required. The network 
operator does not undertake to grant an occupation or work permit for any particular date, time or duration. 

5.5 The network operator reserves the right to cancel any occupation or work permit at any time before or 
during the period of occupation or work permit. If, due to cancellation or change in date or time, the 
Contractor is not permitted to start work under conditions of total occupation or work permit at the time 
arranged, all costs caused by the cancellation shall be born by the Contractor except as provided for in 
clauses 5.6 to 5.8. 

5.6 When the Contractor is notified less than 2 hours before the scheduled starting time that the occupation or 
work permit is cancelled, he may claim reimbursement of his direct financial losses caused by the loss of 
working time up to the time his labour and plant are employed on other work, but not exceeding the period 
of the cancelled occupation or work permit. 

5.7 When the Contractor is notified less than 2 hours before the scheduled starting time, or during an 
occupation or work permit, that the duration of the occupation or work permit is reduced, he may claim 
reimbursement of his direct financial losses caused by the loss of working time due to the reduced duration 
of the occupation or work permit. 

5.8 Reimbursement of the Contractor for any loss of working time in terms of clause 5.6 and 5.7, shall be 
subject to his claims being submitted within 14 days of the event with full details of labour and plant 
involved, and provided that the Contract Supervisor certifies that no other work on which the labour and 
plant could be employed was immediately available. 

5.9 Before starting any work for which an occupation has been arranged, the Contractor shall obtain from the 
Contract Supervisor written confirmation of the date, time and duration of the occupation. 

5.10 Before starting any work for which a work permit has been arranged, the Responsible Representative shall 
read and sign portion C of the Work Permit, signifying that he is aware of the work boundaries within which 
work may be undertaken. After the work for which the permit was granted has been completed, or when the 
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work permit is due to be terminated, or if the permit is cancelled after the start, the same person who signed 
portion C shall sign portion D of the Work Permit, thereby acknowledging that he is aware that the electrical 
equipment is to be made “live”. The Contractor shall advise all his workmen accordingly. 

6.0 SPEED RESTRICTIONS AND PROTECTION 

6.1 When speed restrictions are imposed by the network operator because of the Contractor's activities, the 
Contractor shall organise and carry out his work so as to permit the removal of the restrictions as soon as 
possible. 

6.2 When the Contract Supervisor considers protection to be necessary the Contractor shall, unless otherwise 
agreed, provide all protection including flagmen, other personnel and all equipment for the protection of the 
network operator's and the Contractor's personnel and assets, the public and including trains. 

6.2.1 The network operator will provide training free of charge of the Contractor's flagmen and other personnel 
performing protection duties. The Contractor shall consult with the Contract Supervisor, whenever he 
considers that protection will be necessary, taking into account the minimum permissible clearances set out 
in the Manual for Track Maintenance (Document no. BBB0481): 

 Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1) 

 Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2) 

 Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3) 

 Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5) 

6.3 The Contractor shall appoint a Responsible Representative to receive and transmit any instruction which 
may be given by the network operator personnel providing protection. 

7.0 ROADS AND ROADS ON THE NETWORK OPERATOR’S PROPERTY 

7.1 The Contractor shall take every reasonable precaution to prevent damage to any roads or bridges used 
to obtain access to the site, and shall select routes, use vehicles, and restrict loads so that any 
extraordinary traffic as may arise from the moving of plant or material to or from the site shall be limited 
as far as is reasonably possible. 

7.2 The Contractor shall not occupy or interfere in any way with the free use of any public or private road, 
right-of-way, path or street unless the Contract Supervisor has obtained the approval of the road 
authority concerned. 

8.0 CLEARANCES 

8.1 No temporary works shall encroach on the appropriate minimum clearances set out in the Manual for Track 
Maintenance (Document no. BBB0481): 

 Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1) 

 Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2) 

 Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3) 

 Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5) 

9.0 STACKING OF MATERIAL 

9.1 The Contractor shall not stack any material closer than 3m from the centre line of any railway line without 
prior approval of the Contract Supervisor. 

10.0 EXCAVATION, SHORING, DEWATERING AND DRAINAGE 

10.1 Unless otherwise approved by the Contract Supervisor any excavation adjacent to a railway line shall not 
encroach on the hatched area shown in Figure 1. 
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10.2 The Contractor shall provide, at his own cost any shoring, dewatering or drainage of any excavation unless 
otherwise stipulated elsewhere in the Contract. 

10.3 Where required by the Contract Supervisor, drawings of shoring for any excavation under or adjacent to a 
railway line shall be submitted and permission to proceed, obtained before the excavation is commenced. 

10.4 The Contractor shall prevent ingress of water to the excavation but where water does enter, he shall 
dispose of it as directed by the Contract Supervisor. 

10.5 The Contractor shall not block, obstruct or damage any existing drains either above or below ground level 
unless he has made adequate prior arrangements to deal with drainage. 

11.0 FALSEWORK FOR STRUCTURES 

11.1 Drawings of falsework for the construction of any structure over, under or adjacent to any railway line shall 
be submitted to the Contract Supervisor and his permission to proceed obtained before the falsework is 
erected. Each drawing shall be given a title and a distinguishing number and shall be signed by a registered 
professional engineer certifying that he has checked the design of the falsework and that the drawings are 
correct and in accordance with the design. 

11.2 After the falsework has been erected and before any load is applied, the Contractor shall submit to the 
Contract Supervisor a certificate signed by a registered professional engineer certifying that he has checked 
the falsework and that it has been erected in accordance with the drawings. Titles and numbers of the 
drawings shall be stated in the certificate. Notwithstanding permission given by the Contract Supervisor to 
proceed, the Contractor shall be entirely responsible for the safety and adequacy of the falsework. 

12.0 PILING 

12.1 The Contract Supervisor will specify the conditions under which piles may be installed on the network 
operator’s property. 

13.0 UNDERGROUND SERVICES 

13.1 No pegs or stakes shall be driven or any excavation made before the Contractor has established that there 
are no underground services which may be damaged thereby. 

13.2 Any damage shall be reported immediately to the Contract Supervisor, or to the official in charge at the 
nearest station, or to the traffic controller in the case of centralised traffic control. 

14.0 BLASTING AND USE OF EXPLOSIVES 

14.1 When blasting within 500m of a railway line, the Contractor shall observe the requirements stipulated in 
this specification. 

14.2 No blasting shall be carried out except with the prior written permission of the Contract Supervisor and 
under such conditions as he may impose. 

14.3 On electrified lines the Contractor shall also obtain the permission of the Electrical Officer (Contracts) before 
blasting, and shall give at least 21 days notice of his intention to blast. No blasting shall be done in the 
vicinity of electrified lines unless a member of the network operator's electrical personnel is present. 

14.4 The Contractor shall arrange for the supply, transport storage and use of explosives. 

14.5 The Contractor shall have labour, tools and plant, to the satisfaction of the Contract Supervisor, available 
on the site to clear immediately any stones or debris deposited on the track or formation by blasting, and 
to repair any damage to the track or formation immediately after blasting. Repairs to the track shall be 
carried out only under the supervision of a duly authorised representative of the network operator. 

14.6 The Contractor shall notify the Contract Supervisor of his intention to blast at least 21 days before the 
commencement of any blasting operations.  

14.7 Before any blasting is undertaken, the Contractor and the Contract Supervisor shall jointly examine and 
measure up any buildings, houses or structures in the vicinity of the proposed blasting to establish the 
extent of any existing cracking or damage to such structures, etc. The Contractor, shall, subject to the 
provisions stipulated in the Contract Insurance Policy, make good any deterioration of such buildings, 
houses, or structures, which, in the opinion of the Contract Supervisor, was directly caused by the 
blasting.  

14.8 After completion of the blasting the Contractor shall obtain a written clearance from each landowner in 
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the vicinity of the blasting operations to the effect that all claims for compensation in respect of damage 
caused by the blasting operations to their respective properties, have been settled.  

14.9 The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to 10.17.4 of 
the Explosives Regulations (Act 26 of 1956 as amended). 

14.10 Blasting within 500m of a railway line will only be permitted during intervals between trains. A person 
appointed by the Contract Supervisor, assisted by flagmen with the necessary protective equipment, will be 
in communication with the controlling railway station. 

 Only this person will be authorised to give the Contractor permission to blast, and the Contractor shall obey 
his instructions implicitly regarding the time during which blasting may take place. 

14.11 The flagmen described in clause14.10, where provided by the network operator, are for the protection of 
trains and the network operator’s property only, and their presence does not relieve the Contractor in any 
manner of his responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this 
Contract. 

14.12 The person described in clause 14.10 will record in a book provided and retained by the network operator, 
the dates and times:- 

 (i) when each request is made by him to the controlling station for permission to blast; 

 (ii) when blasting may take place; 

 (iii) when blasting actually takes place; and 

 (iv) when he advises the controlling station that the line is safe for the passage of trains. 

14.13 Before each blast the Contractor shall record in the same book, the details of the blast to be carried out. The 
person appointed by the Contract Supervisor and the person who will do the blasting shall both sign the 
book whenever an entry described in clause 14.12 is made. 

15.0 RAIL TROLLEYS 

15.1 The use of rail trolleys or trestle trolleys on a railway line for working on high voltage equipment will be 
permitted only if approved by the Contract Supervisor and under the conditions stipulated by him. 

15.2 All costs in connection with trolley working and any train protection services requested by the Contractor 
shall, be borne by the Contractor, unless otherwise agreed. 

16.0 SIGNAL TRACK CIRCUITS 

16.1 Where signal track circuits are installed, the Contractor shall ensure that no material capable of conducting 
an electrical current makes contact between rails of railway line/lines. 

16.2 No signal connections on track-circuited tracks shall be severed without the Contract Supervisor's 
knowledge and consent. 

17.0 PENALTY FOR DELAYS TO TRAINS 

17.1 If any trains are delayed by the Contractor and the Contract Supervisor is satisfied that the delay was 
avoidable, a penalty will be imposed on the Contractor as stipulated in the contract, for the period and 
number of trains delayed. 

18.0 SURVEY BEACONS AND PEGS 

18.1 The Contractor shall not on any account move or damage any beacon, bench mark, reference mark, 
signal or trigonometrical station in the execution of the Works without the written approval of the Contract 
Supervisor.  

 Should the Contractor be responsible for any such occurrence, he shall report the circumstances to the 
Contract Supervisor who will arrange with the Director-General of Surveys for replacement of the beacon 
or mark at the cost of the Contractor. 

18.2 The Contractor shall not move or damage any cadastral or mining beacon without the written approval of 
the Contract Supervisor and before it has been referenced by a registered land surveyor. Any old 
boundary beacon, which becomes an internal beacon on creation of new boundaries, shall not be moved 
without the written approval of the Contract Supervisor.  
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 Should the Contractor move or damage any cadastral or mining beacon without authority, he shall be 
responsible for having it replaced, at his cost, by a land surveyor. 

18.3 The Contractor shall preserve all pegs and bench marks. Such survey points shall not be removed 
without the written approval of the Contract Supervisor. Should any peg or benchmark be removed 
without authority, the Contract Supervisor will arrange for its replacement and the cost will be recovered 
from the Contractor. No claim will be considered for delay in replacing any such peg or bench mark. Each 
peg replaced shall be checked by the Contractor. 

18.4 Where a new boundary has been established, beacons on the fence line shall not be disturbed, and 
fence posts or anchors may not be placed or excavations made within 0,6 m of any beacon without the 
prior written approval of the Contract Supervisor. 

19.0 TEMPORARY LEVEL CROSSINGS 

19.1 The Contract Supervisor may, on request of the Contractor, and if necessary for the purpose of execution 
of the Works, permit the construction of a temporary level crossing over a railway a line at a position 
approved by the Contract Supervisor and at the Contractor's cost. The period for which the temporary 
level crossing is permitted will be at the discretion of the Contract Supervisor. 

19.2 The Contractor will provide protection and supervise the construction of the road over the track(s) and 
within the railway servitude at the level crossing, as well as the erection of all road signs and height 
gauges. All cost to be borne by the applicant. 

 The Contractor shall exercise extreme caution in carrying out this work, especially in respect of damage 
to tracks, services, overhead power and communications routes and prevent contact with “live” overhead 
electrical equipment.  

 Unless otherwise agreed, the Contractor will provide the service deviations or alterations to the network 
operator’s track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems 
to accommodate the level crossing. 

19.3 The Contractor shall take all necessary steps including the provision of gates, locks and, where 
necessary, watchmen to restrict the use of the temporary level crossing to himself and his employees, his 
subcontractors and their employees, the staff of the network operator and to such other persons as the 
Contract Supervisor may permit and of whose identity the Contractor will be advised. If so ordered by the 
Contract Supervisor, the Contractor shall provide persons to control road traffic using the temporary level 
crossing. Such persons shall stop all road traffic when any approaching train is within seven hundred and 
fifty (750) metres of the temporary level crossing, and shall not allow road traffic to proceed over it until 
the lines are clear. 

19.4 The Contractor shall maintain the temporary level crossing within the railway servitude in good condition 
for the period it is in use. A temporary agreement with the road authority to be concluded for the 
maintenance of the level crossing outside the railway servitude.   

19.5 When the temporary level crossing is no longer required by the Contractor, or permitted by the network 
operator, the Contractor shall at his own cost remove it and restore the site and the network operator’s 
track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems to its 
original condition. Work over the tracks and within the railway servitude will be supervised by the network 
operator.  

20.0 COMPLETION OF THE WORKS 

20.1 On completion of the works, the Contractor shall remove all the remaining construction plant and material 
from the site, other than material which is the property of the network operator, and leave the site in a 
clean, neat and tidy condition. If material and plant is required for the liability and maintenance period the 
Contract supervisor must authorise it’s retention on site.  

21.0 PROTECTION OF PERSONS AND PROPERTY 

21.1 The Contractor shall provide and maintain all lights, guards, barriers, fencing and watchmen when and 
where necessary or as required by the Contract Supervisor or by any statutory authority, for the 
protection of the Works and for the safety and convenience of the public.  

 Red, yellow, green or blue lights may not be used by the Contractor as they can be mistaken for signals. 
Red, yellow, green or white flags shall only be used for protection by the Contractor. Within the precincts 
of a port the Contractor shall obtain the permission of the Port Captain before installing any light.  
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21.2 The Contractor shall take all the requisite measures and precautions during the course of the Works to: 

 (i) protect the public and property of the public, 

 (ii) protect the property and workmen of both the network operator and the Contractor, 

 (iii) avoid damage to and prevent trespass on adjoining properties, and 

 (iv) ensure compliance with any instruction issued by the Contract Supervisor or other authorised 
person, and with any stipulation embodied in the contract documents which affects the safety of any 
person or thing.  

21.3 The network operator will provide, at its own cost, protection for the safe working of trains during such 
operations as the Contract Supervisor may consider necessary. Protection by the network operator for 
any purpose whatsoever, does not absolve the Contractor of his responsibilities in terms of the Contract. 

21.4 The Contractor shall take all precautions and appoint guards, watchmen and compound managers for 
prevention of disorder among and misconduct by the persons employed on the Works and by any other 
persons, whether employees or not, on the work site and for the preservation of the peace and protection 
of persons and property in the direct neighbourhood. Any relocation of camps because of disorder shall 
be at the Contractor's expense. 

21.5 All operations necessary for the execution of the Works, including the provision of any temporary work 
and camping sites, shall be carried out so as not to cause veldt fires, ground and environmental pollution, 
soil erosion or restriction of or interference with streams, furrows, drains and water supplies. 

 If the original surface of the ground is disturbed in connection with the Works, it shall be made good by 
the Contractor to the satisfaction of the land owner, occupier or responsible authority.  

21.6 The Contractor shall take all reasonable steps to minimise noise and disturbance when carrying out the 
Works, including work permitted outside normal working hours. 

21.7 Dumping of waste or excess materials by the Contractor shall, in urban areas, be done under the 
direction and control of, and at sites made available by the local authority. Dumping outside local 
authority boundaries shall be done only with the express permission and under the direction and control 
of the Contract Supervisor. 

21.8 The Contractor shall comply with environmental protection measures and specifications stipulated by the 
Contract Supervisor and/or local and environmental authorities.  

22.0 INTERFERENCE WITH THE NETWORK OPERATOR'S ASSETS AND WORK ON OPEN LINES 

22.1 The Contractor shall not interfere in any manner whatsoever with an open line, nor shall he carry out any 
work or perform any act which affects the security, use or safety of an open line except with the authority 
of the Contract Supervisor and in the presence of a duly authorised representative of the network 
operator. 

22.2 The Contractor shall not carry out any work or operate any plant, or place any material whatsoever 
nearer than three metres from the centre line of any open line except with the written permission of the 
Contract Supervisor and subject to such conditions as he may impose. 

22.3 Care must be taken not to interfere with or damage any services such as overhead wire routes, cables or 
pipes and optical fibre cable, except as provided for the work specified. The Contractor will be held 
responsible for any damage to or interruption of such services arising from any act or omission on his 
part or of any of his employees, or persons engaged by him on the Works. The cost of repairing, 
replacing or restoring the services, as well as all other costs arising from any damage to services, shall 
be borne by, and will be recovered from the Contractor. 

22.4 Authority granted by the Contract Supervisor and the presence of an authorised representative of the 
network operator in terms hereof, shall not relieve the Contractor of his duty to comply with this 
specification.  

23.0 ACCESS, RIGHTS-OF-WAY AND CAMPSITES 

23.1 Where entry onto the network operator's property is restricted, permission to enter will be given only for 
the purpose of carrying out the Works and will be subject to the terms and conditions laid down by the 
network operator. 

23.2 The Contractor shall arrange for campsites, workplaces and access thereto as well as for any right-of-



BBD8210 Version 1 

 Page 10 of 14

way over private property to the site of the Works, and for access within the boundaries of the network 
operator's property. The owners of private property to be traversed shall be approached and treated with 
tact and courtesy by the Contractor, who shall, if necessary, obtain a letter of introduction to such 
property owners from the Contract Supervisor.  

The Contractor shall be responsible for the closing of all gates on roads and tracks used by him or his 
employees. Except with the prior approval of the Contract Supervisor and the owner or occupier of any 
private land to be traversed, the Contractor shall not cut, lower, damage, remove or otherwise interfere 
with any fence or gate which is either on the network operator's property or on private property and which 
restricts access to the Works. Where such approval has been given, the Contractor shall prevent entry of 
animals or unauthorised persons onto the network operator's or private property, and shall make the 
fences safe against trespass at the close of each day's work. 

23.3 The Contractor shall take all reasonable steps to confine the movement of vehicles and plant to the 
approved right-of-way to minimise damage to property, crops and natural vegetation. 

23.4 When access is no longer required, and before completion of the Works, the Contractor shall repair, 
restore or replace any fence or gate damaged during execution of the Works to the satisfaction of the 
Contract Supervisor and shall furnish the Contract Supervisor with a certificate signed by the owner and 
occupier of land over which he has gained access to a campsite, workplace and the Works, certifying 
that the owner and occupier have no claim against the Contractor or the network operator arising from 
the Contractor's use of the land. Should the Contractor be unable to obtain the required certificate, he 
shall report the circumstances to the Contract Supervisor.  

24.0 SUPERVISION 

24.1 The Contract Supervisor will provide overall technical superintendence of the Works, and may direct the 
Contractor in terms of the provisions of the Contract or in respect of any measures which the Contract 
Supervisor may require for the operations of the network operator, the safety of trains, property and 
workmen of the network operator, and for the safety of other property and persons. The Contractor shall 
carry out the directions of the Contract Supervisor. The superintendence exercised by the Contract 
Supervisor, including any agreement, approval, refusal or withdrawal of any approval given, shall not 
relieve the Contractor of any of his duties and liabilities under the Contract, and shall not imply any 
assumption by the network operator or by the Contract Supervisor of the legal and other responsibilities 
of the Contractor in carrying out the Works. 

24.2 The Contract Supervisor may delegate to any deputy or other person, any of his duties or functions under 
the Contract. On receiving notice in writing of such delegation, the Contractor shall recognise and obey 
the deputy or person to whom any such duties or functions have been delegated as if he were the 
Contract Supervisor. 

24.3 The Contractor shall exercise supervision over the Works at all times when work is performed or shall be 
represented by an agent having full power and authority to act on behalf of the Contractor. Such agent 
shall be competent and responsible, and have adequate experience in carrying out work of a similar 
nature to the Works, and shall exercise personal supervision on behalf of the Contractor. The Contract 
Supervisor shall be notified in writing of such appointment which will be subject to his approval. 

24.4 The Contractor or his duly authorised agent shall be available on the site at all times while the Works are 
in progress to receive the orders and directions of the Contract Supervisor. 

25.0 HOUSING OF EMPLOYEES 

25.1 The Contractor shall, where necessary, make his own arrangements for suitable housing of his 
employees. Where temporary housing is permitted by the Contract Supervisor on any part of the site, the 
Contractor shall provide suitable sanitation, lighting and potable water supplies in terms of the 
requirements of the local authority or the current network operator’s specification; Minimum Communal 
Health Requirements in Areas outside the Jurisdiction of a Local Authority - E.4B, as applicable.  

25.2 Fouling the area inside or outside the network operator's boundaries shall be prevented. The Contractor 
will be called upon by the Contract Supervisor to dispose of any foul or waste matter generated by the 
Contractor. 

26.0 OPTICAL FIBRE CABLE ROUTES 

26.1 The Contractor shall not handle, impact, move or deviate any optical fibre cable without prior approval.  

26.2 Works that in any way affect the optical fibre cable requires prior approval from the Contract Supervisor 
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who will determine the work method and procedures to be followed. 
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 PART B - SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL EQUIPMENT 

27.0 GENERAL 

27.1 This specification is based on the contents of Transnet’s publication ELECTRICAL SAFETY 
INSTRUCTIONS, as amended, a copy of which will be made available on loan to the Contractor for the 
duration of the contract.  

 These instructions apply to all work near “live” high-voltage equipment maintained and/or operated by the 
network operator, and the onus rests on the Contractor to ensure that he obtains a copy. 

27.2 This specification must be read in conjunction with and not in lieu of the Electrical Safety Instructions. 

27.3 The Contractor's attention is drawn in particular to the contents of Part I, Sections 1 and 2 of the Electrical 
Safety Instructions. 

27.4 The Electrical Safety Instructions cover the minimum safety precautions which must be taken to ensure safe 
working on or near high-voltage electrical equipment, and must be observed at all times. Should additional 
safety measures be considered necessary because of peculiar local conditions, these may be ordered by 
and at the discretion of the Electrical Officer (Contracts). 

27.5 The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any work is done which 
causes or could cause any portion of a person's body or the tools he is using or any equipment he is 
handling, to come within 3 metres of any “live” high-voltage equipment. 

27.6 The Contractor shall regard all high-voltage equipment as “live” unless a work permit is in force. 

27.7 Safety precautions taken or barriers erected shall comply with the requirements of the Electrical Officer 
(Contracts), and shall be approved by him before the work to be protected is undertaken by the Contractor. 
The Contractor shall unless otherwise agreed, bear the cost of the provision of the barriers and other safety 
precautions required, including the attendance of the network operator’s staff where this is necessary. 

27.8 No barrier shall be removed unless authorised by the Electrical Officer (Contracts). 

28.0 WORK ON BUILDINGS OR FIXED STRUCTURES 

28.1 Before any work is carried out or measurements are taken on any part of a building, fixed structure or 
earthworks of any kind above ground level situated within 3 metres of “live” high-voltage equipment, the 
Electrical Officer (Contracts) shall be consulted to ascertain the conditions under which the work may be 
carried out. 

28.2 No barrier erected to comply with the requirements of the Electrical Officer (Contracts) shall be used as 
temporary staging or shuttering for any part of the Works. 

28.3 The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over any track may be 
permitted to serve as a barrier, provided that it extends at least 2,5 metres above any working level in the 
case of piers, abutments and retaining walls and 1,5 metres above any working level in the case of 
parapets. 

29.0 WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR UNLOADING 

29.1 No person may stand, climb or work, whilst on any platform, surface or foothold:  

29.1.1  higher than the normal unrestricted access way, namely - 

29.1.1.1 external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and 

29.1.1.2 walkways between coaches and locomotives. 

29.1.2  of restricted access ways in terms of the Electrical Safety Instructions namely - 

29.1.2.1 the floor level of open wagons  

29.1.2.2 external walkways or decks of road-rail vehicles, on-track maintenance machines and material 
trains.  

29.1.3  Unauthorised staff working on these platforms must be directly supervised by duly authorised 
persons in terms of clause 607.1.3 of the Electrical Safety Instructions. These persons must 
attend the relevant electrical safety module training. A letter of training must then be issued by an 
accredited training authority. A Category C Certificate of Authority must be obtained from the 
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local depot examining officer. 

29.2 When in the above positions no person may raise his hands or any equipment he is handling above his 
head. 

29.3 In cases where the Contractor operates his own rail mounted equipment, he shall arrange for the walkways 
on this plant to be inspected by the Electrical Officer (Contracts) and approved, before commencement of 
work. 

29.4 The handling of long lengths of material such as metal pipes, reinforcing bars, etc should be avoided, but if 
essential they shall be handled as nearly as possible in a horizontal position below head height. 

29.5 The Responsible Representative shall warn all persons under his control of the danger of being near “live” 
high-voltage equipment, and shall ensure that the warning is fully understood. 

29.6 Where the conditions in clauses 30.1 to 30.4 cannot be observed the Electrical Officer (Contracts), shall be 
notified. He will arrange for suitable Safety measures to be taken. The Electrical Officer (Contracts), may in 
his discretion and in appropriate circumstances, arrange for a suitable employee of the Contractor to be 
specially trained by the network operator and at the Contractor’s cost, as an Authorised Person to work 
closer than 3 metres from “live” overhead conductors and under such conditions as may be imposed by the 
senior responsible electrical engineer of the network operator. 

30.0 USE OF EQUIPMENT 

30.1 Measuring Tapes and Devices 

30.1.1 Measuring tapes may be used near “live” high-voltage equipment provided that no part of any tape or a 
person's body comes within 3 metres of the “live” equipment. 

30.1.2 In windy conditions the distance shall be increased to ensure that if the tape should fall it will not be blown 
nearer than 3 metres from the “live” high-voltage equipment. 

30.1.3 Special measuring devices longer than 2 metres such as survey sticks and rods may be used if these are of 
non-conducting material and approved by the responsible Electrical Engineer of the network operator, but 
these devices must not be used within 3 metres of “live” high-voltage equipment in rainy or wet conditions. 

30.1.4 The assistance of the Electrical Officer (Contracts) shall be requested when measurements within the limits 
defined in clauses 31.1.1 to 31.1.3 are required. 

30.1.5 The restrictions described in 31.1.1 to 31.1.3 do not apply on a bridge deck between permanent parapets 
nor in other situations where a barrier effectively prevents contact with the “live” high-voltage equipment. 

30.2 Portable Ladders 

30.2.1 Any type of portable ladder longer then 2 metres may only be used near “live” high-voltage equipment under 
the direct supervision of the Responsible Representative. He shall ensure that the ladder is always used in 
such a manner that the distance from the base of the ladder to any “live” high-voltage equipment is greater 
than the fully extended length of the ladder plus 3 metres. Where these conditions cannot be observed, the 
Electrical Officer (Contracts) shall be advised, and he will arrange for suitable safety measures to be taken. 

31.0 CARRYING AND HANDLING MATERIAL AND EQUIPMENT 

31.1 Pipes, scaffolding, iron sheets, reinforcing bars and other material which exceeds 2 metres in length shall 
be carried completely below head height near “live” high-voltage equipment. For maximum safety such 
material should be carried by two or more persons so as to maintain it as nearly as possible in a horizontal 
position. The utmost care must be taken to ensure that no part of the material comes within 3 metres of any 
“live” high-voltage equipment. 

31.2 Long lengths of wire or cable shall never be run out in conditions where a part of a wire or cable can come 
within 3 metres of any “live” high-voltage equipment unless the Electrical Officer (Contracts) has been 
advised and has approved appropriate safety precautions. 

31.3 The presence of overhead power lines shall always be taken account of especially when communications 
lines or cables or aerial cables, stay wires, etc. are being erected above ground level. 

32.0 PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, ANTENNAE, TREES ETC. 

32.1 A pole may be handled for the purpose of erection or removal near high-voltage equipment under the 
following conditions: 
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 (i) If the distance between the point at which the pole is to be erected or removed and the nearest “live” 
high-voltage equipment is more than the length of the pole plus 3 metres, the work shall be supervised by 
the Responsible Representative. 

 (ii) If the distance described in (i) is less than the length of the pole plus 3 metres, the Electrical Officer 
(Contracts) shall be consulted to arrange for an Authorised Person to supervise the work and to ensure that 
the pole is earthed where possible. The pole shall be kept in contact with the point of erection, and 
adequate precautions shall be taken to prevent contact with “live” high-voltage equipment. 

32.2 The cost of supervision by an Authorised Person and the provision of earthing shall, unless otherwise 
agreed, be borne by the Contractor. 

32.3 The provisions of clauses 33.1 and 33.2 shall also apply to the erection or removal of columns, antennae, 
trees, posts, etc. 

33.0 USE OF WATER 

33.1 No water shall be used in the form of a jet if it can make contact with any “live” high-voltage equipment or 
with any person working on such equipment. 

34.0 USE OF CONSTRUCTION PLANT 

34.1 "Construction plant" entails all types of plant including cranes, piling frames, boring machines, excavators, 
draglines, dewatering equipment and road vehicles with or without lifting equipment. 

34.2 When work is being undertaken in such a position that it is possible for construction plant or its load to come 
within 3 metres of “live” high-voltage equipment, the Electrical Officer (Contracts) shall be consulted. He will 
arrange for an Authorised Person to supervise the work and to ensure that the plant is adequately earthed. 
The Electrical Officer (Contracts) will decide whether further safety measures are necessary. 

34.3 The cost of any supervision by an Authorised Person and the provision of earthing shall, unless otherwise 
agreed, be borne by the Contractor. 

34.4 When loads are handled by cranes, non-metallic rope hand lines shall be used, affixed to such loads so as 
to prevent their swinging and coming within 3 metres of “live” high-voltage equipment. 

34.5 Clauses 35.1 to 35.4 shall apply mutatis mutandis to the use of maintenance machines of any nature. 

35.0 WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK PERMIT 

35.1 If the Responsible Representative finds that the work cannot be done in safety with the high-voltage 
electrical equipment “live”, he shall consult the Electrical Officer (Contracts) who will decide on the action to 
be taken. 

35.2 If a work permit is issued the Responsible Representative shall- 

 (i) before commencement of work ensure that the limits within which work may be carried out have been 
explained to him by the Authorised Person who issued the permit to him, and that he fully understands 
these limits. 

 (ii) sign portion C of the permit before commencement of work; 

 (iii) explain to all persons under his control the limits within which work may be carried out, and ensure that 
they fully understand these limits; 

 (iv) care for the safety of all persons under his control whilst work is in progress; and 

 (v) withdraw all personnel under his control from the equipment on completion of the work before he signs 
portion D of the work permit. 

36.0 TRACTION RETURN CIRCUITS IN RAILS 

36.1 DANGEROUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING ANY BOND. 

36.2 Broken rails with an air gap between the ends, and joints at which fishplates are removed under "broken 
bond" conditions, are potentially lethal. The rails on either side of an air gap between rail ends on electrified 
lines shall not be touched simultaneously until rendered safe by the network operator personnel. 

36.3 The Contractor shall not break any permanent bonds between rails or between rails and any structure. He 
shall give the Contract Supervisor at least 7 days written notice when removal of such bonds is necessary. 
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36.4 No work on the track which involves interference with the traction return rail circuit either by cutting or 
removing the rails, or by removal of bonds shall be done unless the Electrical Officer (Contracts) is 
consulted. He will take such precautions as may be necessary to ensure continuity of the return circuit 
before permitting the work to be commenced. 

37.0 HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY THE 
NETWORK OPERATOR 

 Where the work is undertaken on or near high-voltage electrical equipment which is not maintained and/or 
operated by the network operator, the Occupational Health and Safety Act No. 85 of 1993, and Regulations 
and Instructions, or the Mines Health and Safety Act (Act 29 of 1996), shall apply. 

 Such equipment includes:- 

 (i) Eskom and municipal equipment; 

 (ii) The Contractor's own power supplies; and 

 (iii) Electrical equipment being installed but not yet taken over from the Contractor. 

 

END 
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28. HEADING 
 
PREAMBLE 

 WHEREAS section 37(1) & (2) of the Occupational Health and Safety Act No 85 of 1993 (“the Act”) requires 
that parties have an agreement in writing to ensure compliance by a mandatory in line with the provisions of 
the Act. 

AND WHEREAS Transnet SOC Ltd requires the services of the Contractors to execute certain projects within 
its workshops. 

 AND WHEREAS TRANSNET SOC LTD can be better served by Contractors who have the infrastructure, 

specialist employees and expertise to execute such projects at the highest level of efficiency on short notice. 

 NOW THEREFORE the parties agree as follows; 

1. DEFINITIONS 

For the purpose of this agreement, unless the context indicates otherwise, the following definitions are set out 
for the terms indicated: 

1.1  “Act” means the Occupational Health and Safety Act No 85 of 1993; 

1.2 "Agreement" means this Mandatary agreement; 

1.3  “Contractor ” means the Mandatory; 

1.4 “COID Act” means the Compensation for Occupational Injuries and Diseases Act No 130 of 1993. 

1.5  “Effective Date” means the date of signature of this Agreement by the last party signing hereto; 

1.6 “Employer” refers to TRANSNET SOC LTD; 

1.7  “Mandatary” means an agent, Contractor or sub-contractor for work, but without derogating from the 
status in his own right as an employer or user; 

1.8 “Parties” means TRANSNET SOC LTD and the Contractor, and “Party” shall mean either one of them, as 
the context indicates; 

1.9 “Principal Contract” means the appointed contractor whereby such contractor has to provide goods and 
or services to TRANSNET SOC LTD. 
 

1.10 “Regulations” means regulations promulgated in terms of the relevant legislation. 

1.11 “Section” means the relevant section of the Occupational Health and Safety Act No 85 of 1993 

1.12 "Services" means the services to be provided by the Contractor to TRANSNET SOC LTD. 

1.13 "TRANSNET SOC LTD" means Transnet Group and all its operating divisions and Specialist units with 
(Registration No. 1990/000900/06), a public company incorporated in accordance with the company 
laws of the Republic of South Africa; 

2. INTERPRETATION 
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2.1 Clause headings in this Agreement are included for ease of reference only and do not form part of this 
Agreement for the purposes of interpretation or for any other purpose. No provision shall be construed 
against or interpreted to the disadvantage of either Party hereto by reason of such Party having or 
being deemed to have structured or drafted such provision. 

 
2.2 Any term, word or phrase used in this Agreement, other than those defined under the clause heading 

“Definitions”  shall be given its plain English meaning, and those terms, words, acronyms, and phrases 
used in this Agreement will be interpreted in accordance with the generally accepted meanings 
accorded thereto. 

 
2.3 A reference to the singular incorporates a reference to the plural and vice versa. 
 
2.4 A reference to natural persons incorporates a reference to legal persons and vice versa. 
 
2.5 A reference to a particular gender incorporates a reference to the other gender. 

 
3. REPORTING 
 

3.1 The Mandatary and/or his designated person appointed in terms of Section 16(2) of the Occupational 
Health and Safety Act 85 of 1993 (”the OHS Act”) shall report to the Risk Manager and/or a Project 
Manager and/or a representative designated by the Employer prior to commencing the work at the 
premises of the Employer. 

 
 
4. WARRANTY OF COMPLIANCE 
 

4.1 In terms of this Agreement the Mandatary warrants that he agrees to any of the arrangements and 
procedures as prescribed by the Employer and as provided for in terms of Section 37(2) of the OHS 
Act for the purposes of compliance with the OHS Act. 

 
4.2 The Mandatary further warrants that he and/or his employees undertake to maintain such compliance 

with the OHS Act.  Without derogating from the generality of the above, nor from the provisions of the 
said Agreement, the Mandatary shall ensure that the clauses as hereunder described are at all times 
adhered to by himself and his employees. 

 
4.3 The Mandatary hereby undertakes to ensure that the health and safety of any other person on the 

premises is not endangered by the conduct of his activities and that of his employees.   
 

5. APPOINTMENTS AND TRAINING 
 

5.1 The Mandatary shall appoint competent persons as per Section 16(2) of the OHS Act.  Any such 
appointed person shall be trained on any occupational health and safety matter and the OHS Act 
provisions pertinent to the work is to be performed under his responsibility.  Copies of any 
appointments made by the Mandatary shall immediately be provided to the Employer. 

 
5.2 The Mandatary shall further ensure that all his employees are trained on the health and safety aspects 

relating to the work to be done on the premises of the Employer and that they understand the hazards 
associated with such work being carried out on the premises.  Without derogating from the foregoing, 
the Mandatary shall, in particular, ensure that all his users or operators of any materials, machinery or 
equipment are properly trained in the use of such materials, machinery or equipment. 

 
5.3 Notwithstanding the provisions of the above, the Mandatary shall ensure that he, his appointed 

responsible persons and his employees are at all times familiar with the provisions of the OHS Act, and 
that they comply with the provisions of the Act. 
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6. SUPERVISION, DISCIPLINE AND REPORTING 
 

6.1 The Mandatary shall ensure that all work performed on the Employer’s a premise is done under strict 
supervision and that no unsafe or unhealthy work practices are permitted.  Discipline regarding health 
and safety matters shall be strictly enforced against any of his employees regarding non-compliance 
by such employee with any health and safety matters. 

 
6.2 The Mandatary shall further ensure that his employees report to him all unsafe or unhealthy work 

situations immediately after they become aware of such conditions and that he in turn immediately 
reports these to the Employer and/or his representative. 

 
7. ACCESS TO THE OHS ACT 
 

7.1 The Mandatary shall ensure that he has an updated copy of the OHS Act on site at all times and that 
this is accessible to his appointed responsible persons and employees, save that the parties may make 
arrangements for the Mandatary and his appointed responsible persons and employees to have access 
to the Employer’s updated copy/copies of the Act. 

 
8. COOPERATION 
 

8.1 The Mandatary and/or his responsible persons and employees shall provide full co-operation and 
information if and when the Employer or his representative inquires into any occupational health and 
safety issues concerning the Mandatary.  It is hereby recorded that the Employer and his 
representative shall at all times be entitled to make such inquiry. 

 
8.2 Without derogating from the generality of the above, the Mandatary and his responsible persons shall 

make available to the Employer and his representative, on request, all and/or any checklists and 
inspection registers required to be kept by him in respect of any of his materials, machinery or 
equipment. 

 
9. WORK PROCEDURES 
 

9.1 The Mandatary shall, after having established the dangers associated with the work performed, 
develop and implement mitigation measures to minimize or eliminate such dangers for the purpose of 
ensuring a healthy and safe working environment. The Mandatary shall then ensure that his 
responsible persons and employees are familiar with such mitigation measures. 

 
9.2 The Mandatary shall implement any other safe work practices as prescribed by the Employer and shall 

ensure that his responsible persons and employees are made conversant with such other safe work 
practices as prescribed by the Employer and that his responsible persons and employees adhere to 
such safe work practices. 

 
9.3 The Mandatary shall ensure that work for which any permit is required by the Employer is not 

performed by his employees prior to the Employer obtaining such permit from the Mandatary. 
 
10. HEALTH AND SAFETY MEETINGS 

 
10.1 If required in terms of the OHS Act, the Mandatary shall establish his own health and safety 

committee(s) and ensure that his employees, being the committee members, provide health and 
safety representatives to attend the Employer’s health and safety committee meetings. 

 
11. COMPENSATION REGISTRATION 
 

11.1 The Mandatary shall ensure that he has a valid proof of registration with the Compensation 
Commissioner, as required in terms of COID Act, and that all payments owing to the Commissioner 
are discharged.  The Mandatary shall further ensure that the cover remain in force while any such 
employee is present on the premises. 
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12. MEDICAL EXAMINATIONS 
 

12.1 The Mandatary shall ensure that all his employees undergo routine medical examinations and that they 
are medically fit for the purposes of the work they are to perform. 

 
 
13. INCIDENT REPORTING AND INVESTIGATION 
 

13.1 All incidents referred to in Section 24 of the OHS Act shall be reported by the Mandatary to the 
Department of Labour and to the Employer.  The Employer shall further be provided with copies of any 
written documentation relating to any incident.  

 
13.2 The Employer retains an interest in the reporting of any incident as described above as well as in any 

formal investigation and/or inquiry conducted in terms of section 32 of the OHS-Act into such incident. 
 
14. SUBCONTRACTORS 
 

14.1 The Mandatary shall notify the Employer of any subcontractor he may wish to perform work on his 
behalf on the Employer’s premises. It is hereby recorded that all the terms and provisions contained in 
this clause shall be equally binding upon the subcontractor prior to the subcontractor commencing 
with the work.  Without derogating from the generality of this paragraph: 

 
14.1.1 The Mandatary shall ensure that training as discussed under appointments and training, 

is provided prior to the subcontractor commencing work on the Employer’s premises. 
 

14.1.2 The Mandatary shall ensure that work performed by the subcontractor is done under his 
strict supervision, discipline and reporting. 

 

14.1.3 The Mandatary shall inform the Employer of any health and safety hazards and/or issue 
that the subcontractor may have brought to his attention. 

 
14.1.4 The Mandatary shall inform the Employer of any difficulty encountered regarding 

compliance by the subcontractor with any health and safety instruction, procedure 
and/or legal provision applicable to the work the subcontractor performs on the 
Employer’s premises. 

 
15. SECURITY AND ACCESS 
 

15.1 The Mandatary and his employees shall enter and leave the premises only through the main gate(s) 
and/or checkpoint(s) designated by the Employer. The Mandatary shall ensure that employees observe 
the security rules of the Employer at all times and shall not permit any person who is not directly 
associated with the work from entering the premises. 

 
15.2 The Mandatary and his employees shall not enter any area of the premises that is not directly 

associated with their work.   

 
15.3 The Mandatary shall ensure that all materials, machinery or equipment brought by him onto the 

premises are recorded at the main gate(s) and/or checkpoint(s). Failure to do this may result in a 
refusal by the Employer to allow the materials, machinery or equipment to be removed from the 
Employer’s premises. 

 
16. FIRE PRECAUTIONS AND FACILITIES 
 

16.1 The Mandatary shall ensure that an adequate supply of fire-protection and first-aid facilities are 
provided for the work to be performed on the Employer’s premises, save that the Parties may mutually 
make arrangements for the provision of such facilities. 
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16.2 The Mandatary shall further ensure that all his employees are familiar with fire precautions at the 

premises, which includes fire-alarm signals and emergency exits, and that such precautions are 
adhered to. 

 
 

 
 
17. ABLUTION FACILITIES 
 

17.1 The Mandatary shall ensure that an adequate supply of ablution facilities are provided for his 
employees performing work on the Employer’s premises, save that the parties may mutually make 
arrangements for the provision of such facilities. 

 
18. HYGIENE AND CLEANLINESS 
 

18.1 The Mandatary shall ensure that the work site and surround area is at all times maintained to the 
reasonably practicable level of hygiene and cleanliness. In this regard, no loose materials shall be left 
lying about unnecessarily and the work site shall be cleared of waste material regularly and on 
completion of the work. 

 
19. NO NUISANCE 
 

19.1 The Mandatary shall ensure that neither he nor his employees undertake any activity that may cause 
environmental impairment or constitute any form of nuisance to the Employer and/or his surroundings. 

 
19.2 The Mandatary shall ensure that no hindrance, hazard, annoyance or inconvenience is inflicted on the 

Employer, another Mandatary or any tenants. Where such situations are unavoidable, the Mandatary 
shall give prior notice to the Employer. 

 
20. INTOXICATION NOT ALLOWED 
 

20.1 No intoxicating substance of any form shall be allowed on site. Any person suspected of being 
intoxicated shall not be allowed on the site.  Any person required to take medication shall notify the 
relevant responsible person thereof, as well as the potential side effects of the medication. 

 
21. PERSONAL PROTECTIVE EQUIPMENT 
 

21.1 The Mandatary shall ensure that his responsible persons and employees are provided with adequate 
personal protective equipment (PPE) for the work they may perform and in accordance with the 
requirements of General Safety Regulation 2 (1) of the OHS Act. The Mandatary shall further ensure 
that his responsible persons and employees wear the PPE issued to them at all material times. 

 
22. PLANT, MACHINERY AND EQUIPMENT 
 

22.1 The Mandatary shall ensure that all the plant, machinery, equipment and/or vehicles he may wish to 

utilize on the Employer’s premises is/are at all times of sound order and fit for the purpose for which 
it/they is/are attended to, and that it/they complies/comply with the requirements of Section 10 of the 
OHS Act.  

 
22.2 In accordance with the provisions of Section 10(4) of the OHS Act, the Mandatary hereby assumes the 

liability for taking the necessary steps to ensure that any article or substance that it erects or installs at 
the premises, or manufactures, sells or supplies to or for the Employer, complies with all the 
prescribed requirements and will be safe and without risks in terms of health and safety when properly 
used. 
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23. NO USAGE OF THE EMPLOYER’S EQUIPMENT 
 

23.1 The Mandatary hereby acknowledges that his employees are not permitted to use any materials, 
machinery or equipment of the Employer unless the prior written consent of the Employer has been 
obtained, in which case the Mandatary shall ensure that only those persons authorized to make use of 
such materials, machinery or equipment, have access thereto. 

 
 
24. TRANSPORT 
 

24.1 The Mandatary shall ensure that all road vehicles used on the premises are in a roadworthy condition 
and are licensed and insured. The Mandatary shall ensure that all drivers shall have relevant and valid 
driving licenses and the Mandatary shall ensure that no vehicle/s shall carry passengers unless it is 
specifically designed to do and that all drivers shall adhere to the speed limits and road signs on the 
premises at all times. 

 
24.2 In the event that any hazardous substances are to be transported on the premises, the Mandatary 

shall ensure that the requirements of the Hazardous Substances Act 15 of 1973 are complied with fully 
all times. 

 
 
25. CLARIFICATION 
 

25.1 In the event that the Mandatary requires clarification of any of the terms or provisions of this 
Agreement, he should take the necessary steps to contact the Risk Manager of the Employer to obtain 
such clarification. 

 
 
26. DURATION OF AGREEMENT 

 
26.1 This Agreement shall remain in force for the duration of the work to be performed by the Mandatary 

and/or while any of the Mandatary’s employees are present on the Employer’s premises. 
 
 
27. NON COMPLIANCE WITH THE AGREEMENT 
 
 

27.1 If the Mandatory fails to comply with any provisions of this Agreement, the Employer shall be entitled 
to give the mandatory 7 (seven) days written notice to remedy such non-compliance and if the 
Mandatory fails to comply with such notice, then the Employer shall forthwith be entitled but not 
obliged, without prejudice to any other rights or remedies which the mandatory may have in law,  

271.1 to suspend the main Agreement; or 

27.1.2 To claim immediate performance and/or payment of such obligations. 

27.2 Should mandatory continue to breach the contract on three occasions, then the Employer is                  
authorised to suspend the main contract without complying with the condition stated in the clause 
above. 

 

28. HEADINGS 
 

The headings as contained in this Agreement are for reference purposes only and shall not be construed as 
having any interpretative value in them or as giving any indication as to the meaning of the contents of the 
paragraphs contained in this Agreement. 
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Thus done and signed  

 

at ___________________on the _____  day of _____________ 201__  

 

 

______________________________________________ 

For and on behalf of the Employer 

 

 

Witnesses: 

 

1. ____________________________   

 

2. ____________________________ 

 

 

 

at ___________________on the _____  day of _____________ 201__  

 

 

______________________________________________ 

for and on behalf of the Mandatary 

 

Witnesses: 

 

3. ____________________________   

 

4. ____________________________ 
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T2.2-10: Assessment Schedule: Environmental Management Plan 

The tenderer must provide an environmental management plan describing:-   

 
• Key environmental impacts and aspects associated with the proposed project. 

• Possible mitigation measures associated with identified impacts and aspects. 

• Key roles and responsibilities for both the Tender’s project team and Transnet with regards to 

the project. 

• Monitoring techniques and reporting of both accidents and incidents.  

• Details of induction and other forms of training (if any). 

 

The following documents are key  -  

 

1.0 Transnet SOC Limited – Integrated Management Systems (IMS) Policy,  

1.1 By signing this Tender Schedule, the tenderer confirms that they will comply with the above policy 

statement and environmental commitments therein.  

1.2 Tender to provide a signed declaration of understanding as part of the returnable acknowledging 

understanding thereof and the budget provision for the implementation of environmental 

management requirements.  

 

By signing this Tender Schedule, the tenderer confirms that they will comply with the above 

requirements and in particular Transnet Freight Rail IMS policy statement and environmental 

commitments therein.  

 

The scoring of the Tenderer’s Environmental Management Plan will be as follows: 

 

Key Environmental Impacts and Possible Mitigation Measures  

 Assessment Feedback 
 

The EMP is not submitted by the bidder.   

EMP with zero/no key impacts and mitigation 
measures specific to the project 

EMP contains 1-3 key impacts and mitigation 
measures specific to the project. 

EMP contains 4-6 key impacts and mitigation 
measures specific to the project. 

EMP contains 7-9 key reasonable and relevant 
impacts and mitigation measures specific to the 
project. 

EMP contains 10 and more key reasonable and 
relevant impacts and mitigation measures specific to 
the project, which meet and exceed tender 
requirements. 
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Key Roles and Responsibilities  

 Assessment Feedback 

The EMP is not submitted by the bidder.  

EMP with zero/no key roles and responsibilities 

specific to the project. 

EMP contains 1-3 key reasonable and relevant 

roles and responsibilities specific to the project. 

EMP contains 4-6 key reasonable and relevant 

roles and responsibilities specific to the project.  

EMP contains 7-9 key reasonable and relevant 

roles and responsibilities specific to the project. 

EMP contains 10 and more key reasonable 

and relevant roles and responsibilities specific 

to the project, which meet and exceed tender 

expectations. 

 

Environmental Monitoring, Training and Reporting  

  
Assessment Feedback 

The EMP is not submitted by the bidder. 
 

 

EMP with zero/no monitoring techniques, no 
training and no form of reporting. 

Tenderer did not demonstrate understanding of 
the project scope and provided irrelevant 
information on monitoring techniques, training 
methods and types of reports.    

Tenderer understood the project scope but 
provided relevant but less detailed information 
on monitoring techniques, training methods and 
types of reports. 

Tenderer understood the project scope and 
identified relevant monitoring techniques, 
relevant training methods and relevant reports. 

Tenderer understood the project scope and 
addresses critical aspects with regards to 
monitoring, training and reporting which meets 
and exceeds tender requirements. 
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Attached submissions to this schedule: 

See EMP comments above. 

 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-11: ANNEX G Compulsory Enterprise Questionnaire   

The following particulars hereunder must be furnished.  

In the case of a Joint Venture, separate enterprise questionnaires in respect of each partner/member 

must be completed and submitted. 

Section 1:    Name of enterprise:         

Section 2:    VAT registration number, if any:        

Section 3:    CIDB registration number, if any:      

Section 4:    CSD number:          

Section 5:    Particulars of sole proprietors and partners in partnerships  

Name Identity number Personal income tax 

number 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 6:    Particulars of companies and close corporations 

Company registration number          

Close corporation number           

Tax reference number:          

 

Section 7: The attached SBD4 must be completed for each tender and be attached as a 

tender requirement. 

Section 8: The attached SBD 6 must be completed for each tender and be attached as 
a requirement.  
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue 

Services that my / our tax matters are in order;  

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, 

director or other person, who wholly or partly exercises, or may exercise, control over the 

enterprise appears on the Register of Tender Defaulters established in terms of the Prevention 

and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or 

may exercise, control over the enterprise appears,  has within the last five years been 

convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities 

submitting tender offers and have no other relationship with any of the tenderers or those 

responsible for compiling the scope of work that could cause or be interpreted as a conflict of 

interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to 

the best of my belief both true and correct. 

 

Signed  Date  

Name  Position  

Enterprise 

name 
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SBD 6.1  

PREFERENCE POINTS CLAIM FORM  

This preference form must form part of all bids invited. It contains general information and serves as a 

claim for preference points for Specific Goals contribution. Transnet will award preference points to 

companies who provide valid proof of evidence as per the table of evidence in paragraph 4.1 below.  

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value below R50 000 000 (all applicable 

taxes included). 

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) 

and therefore the 80/20 preference point system shall be applicable. Despite the stipulated 

preference point system, Transnet shall use the lowest acceptable bid to determine the 

applicable preference point system in a situation where all received acceptable bids are 

received outside the stated preference point system. 

1.3 Preference points for this bid shall be awarded for:  

(a) Price; 

(b) B-BBEE Status Level of Contribution; and 

(c) Any other specific goal determined in the Transnet preferential procurement policy 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE Level of contributor (1 or 2) 

At least 50% Black Youth Owned Entities 

 

20 

Total points for Price and B-BBEE must not exceed 100 

 

1.5 Failure on the part of a bidder to submit proof of evidence required for any of the specific  goals 

together with the bid will be interpreted to mean that preference points  for that specific goal 

are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at 

any time subsequently, to substantiate any claim in regard to preferences, in any manner 

required by the purchaser. 

 

2. DEFINITIONS 

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax, 

unemployment insurance fund contributions and skills development levies; 

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the 

Broad-Based Black Economic Empowerment Act; 

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured 

entity based on its overall performance using the relevant scorecard contained in the Codes 

of Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the 
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Broad-Based Black Economic Empowerment Act; 

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation 

by an organ of state for the supply/provision of services, works or goods, through price 

quotations, advertised competitive bidding processes or proposals;  

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 

Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(f) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice under 

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of 

2003); 

(g) “functionality” means the ability of a bidder to provide goods or services in accordance 

with specification as set out in the bid documents 

(h) “Price” includes all applicable taxes less all unconditional discounts. 

(i) “Proof of B-BBEE Status Level of Contributor”  

i) the B-BBBEE status level certificate issued by an authorised body or person;  

ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or  

iii) any other requirement prescribed in terms of the B-BBEE Act. 

(j) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice under 

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of 

2003); 

(k) “rand value” means the total estimated value of a contract in South African currency, 

calculated at the time of bid invitations, and includes all applicable taxes and excise duties. 

(l) Specific goals” means targeted advancement areas or categories of persons or groups 

either previously disadvantaged or falling within the scope of the Reconstruction and 

Development Programme identified by Transnet to be given preference in allocation of 

procurement contracts in line with section 2(1) of the PPPFA. 

 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 

  80/20  

 

   
 Where 

 Ps = Points scored for comparative price of bid under consideration 

 Pt = Comparative price of bid under consideration 

 Pmin = Comparative price of lowest acceptable bid 

In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, the 

following preference points must be awarded to a bidder who provides the relevant required 

evidence for claiming points 
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3.2  

Selected Specific Goal Number of points allocated (20) 

B-BBEE Level of contributor (1 or 2) 10 

At least 50% Black Youth Owned Entities 10 

Non-Compliant and/or B-BBEE Level 3-8 contributors 0 

 

4. EVEDINCE REQUIRED FOR CLAIMING SPECIFIC GOALS  

4.1 In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, 

preference points must be awarded to a bidder for providing evidence in accordance with the 

table below: 
 

Specific Goals Acceptable Evidence 

B-BBEE Status contributor 
B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC 
Certificate (in case of JV, a consolidated scorecard will be 

accepted) as per DTIC guideline  

>50% Black Youth Owned Entities 

Certified copy of ID Documents of the Owners and B-BBEE 
Certificate / Sworn- Affidavit / B-BBEE CIPC Certificate (in 

case of JV, a consolidated scorecard will be accepted) as 
per DTIC guideline  

 

4.2 The table below indicates the required proof of B-BBEE status depending on the category of 

enterprises: 

Enterprise B-BBEE Certificate & Sworn Affidavit 

Large Certificate issued by SANAS accredited verification agency  

QSE Certificate issued by SANAS accredited verification agency 

Sworn Affidavit signed by the authorised QSE representative and attested 

by a Commissioner of Oaths confirming annual turnover and black 
ownership (only black-owned QSEs - 51% to 100% Black owned) 

[Sworn affidavits must substantially comply with the format that can be 
obtained on the DTI’s website at 

www.dti.gov.za/economic_empowerment/bee_codes.jsp.] 

EME 

 

Sworn Affidavit signed by the authorised EME representative and attested 
by a Commissioner of Oaths confirming annual turnover and black 

ownership 

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover and 

black ownership 

Certificate issued by SANAS accredited verification agency only if the EME 
is being measured on the QSE scorecard 

 

4.3 A trust, consortium or joint venture (including unincorporated consortia and joint ventures) 

must submit a consolidated B-BBEE Status Level verification certificate for every separate bid.  

4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status level 

certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good 

Practice. 

http://www.dti.gov.za/economic_empowerment/bee_codes.jsp
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4.5 A person will not be awarded points for B-BBEE status level if it is indicated in the bid 

documents that such a bidder intends sub-contracting more than 25% of the value of the 

contract to any other enterprise that does not qualify for at least the points that such a bidder 

qualifies for, unless the intended sub-contractor is an EME that has the capability and ability 

to execute the sub-contract. 

4.6 A person awarded a contract may not sub-contract more than 25% of the value of the contract 

to any other enterprise that does not have an equal or higher B-BBEE status level than the 

person concerned, unless the contract is sub-contracted to an EME that has the capability and 

ability to execute the sub-contract.  

4.7 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE 

requirements may be changed from time to time by regulatory bodies such as National 

Treasury or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies fully 

with all B-BBEE requirements at the time of the submission of the bid. 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 

following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 6.1  

6.1 B-BBEE Status Level of Contribution: .      =     ………(based on point distribution per Table 

3.2) 

(Points claimed in respect of paragraph 6.1 must be in accordance with the table reflected in 

table 3.2 and must be substantiated by relevant proof of B-BBEE status level of contributor. 

 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 

ii) The name of the sub-contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE. 

(Tick applicable box) 

YES  NO  
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8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

……………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………

…………………… 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional Supplier/Service provider 

 Other Suppliers/Service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX] 

 

8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the B-BBE status level of contribution indicated in 

paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the 

preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated 

in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraph 1.4 and 6.1, the contractor may be required to furnish documentary proof to 

the satisfaction of the purchaser that the claims are correct;  

iv) If a bidder submitted false information regarding its B-BBEE status level of contributor,,  

which will affect or has affected the evaluation of  a bid, or where a bidder has failed to 

declare any subcontracting arrangements or any of the conditions of contract have not 

been fulfilled, the purchaser may, in addition to any other remedy it may have  

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of 

that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 
result of having to make less favourable arrangements due to such 

cancellation; 

(d) if the successful bidder subcontracted a portion of the bid to another 
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person without disclosing it, Transnet reserves the right to penalise the 

bidder  up to 10 percent of the value of the contract; 

(e) recommend that the bidder or contractor, its shareholders and directors, 
or only the shareholders and directors who acted on a fraudulent basis, 

be restricted by the National Treasury from obtaining business from any 

organ of state for a period not exceeding 10 years, after the audi alteram 

partem (hear the other side) rule has been applied; and 

(f) forward the matter for criminal prosecution. 

 

 

 

 

 

  SBD4 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

DATE: ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 

WITNESSES 

1. …………………………………….. 

2. ……………………………………. 
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BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to 
bid. In line with the principles of transparency, accountability, impartiality, and ethics as 

enshrined in the Constitution of the Republic of South Africa and further expressed in various 
pieces of legislation, it is required for the bidder to make this declaration in respect of the details 

required hereunder. 
 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 
Suppliers, that person will automatically be disqualified from the bid process.  

 

 
2. Bidder’s declaration 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 
having a controlling interest1 in the enterprise,  

 employed by the state?      YES/NO  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or 

any person having a controlling interest in the enterprise, in table below. 
  

 
 

 

 
 

 
 

 

 
 

 
 

 

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is 
employed by the procuring institution? YES/NO                                                

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 

 
…………………………………………………………………………………… 

 
 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any 
person having a controlling interest in the enterprise have any interest in any other related 

enterprise whether or not they are bidding for this contract? 
 

    YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 

 
 

 

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the 

person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 

 

Full Name Identity Number Name of State institution 
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3 DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. in submitting the 
accompanying bid, do hereby make the following statements that I certify to be true and 

complete in every respect: 

 
3.1  I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be 
true and complete in every respect; 

3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However, communication 

between partners in a joint venture or consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements 
with any competitor regarding the quality, quantity, specifications, prices, including methods, 

factors or formulas used to calculate prices, market allocation, the intention or decision to submit 
or not to submit the bid, bidding with the intention not to win the bid and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or 

of the awarding of the contract. 
 

3.5  There have been no consultations, communications, agreements or arrangements made by the 
bidder with any official of the procuring institution in relation to this procurement process prior 

to and during the bidding process except to provide clarification on the bid submitted where so 

required by the institution; and the bidder was not involved in the drafting of the specifications 
or terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to 

the Competition Commission for investigation and possible imposition of administrative 
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 

to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted 
from conducting business with the public sector for a period not exceeding ten (10) years in 

terms of the Prevention and  

 
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 

CORRECT.  
 

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 

PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING 
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO 

BE FALSE.   
 

 
 

………………………………  ..……………………………………………   
 Signature                           Date 

 
 

……………………………… ……………………………………………… 

 Position  Name of bidder 
 

 

 

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 

capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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T2.2-12: NON-DISCLOSURE AGREEMENT  

[…………….. 2023] 
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Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an authorised 

signatory: 

 

THIS AGREEMENT is made effective as of ........... day of ............................... 20...... by and between: 

TRANSNET SOC LTD 

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, having its 

principal place of business at Transnet Corporate Centre 138 Eloff Street , Braamfontein , Johannesburg 2000 

and 

.......................................................................................................................................................................... 

(Registration No. .........................................),a private company incorporated and existing under the laws of South 

Africa having its principal place of business at  

.......................................................................................................................................................................... 

.......................................................................................................................................................................... 

WHEREAS 

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each party may 

from time to time receive Information relating to the other in respect thereof. In consideration of each party making 

available to the other such Information, the parties jointly agree that any dealings between them shall be subject to 

the terms and conditions of this Agreement which themselves will be subject to the parameters of the Tender  

Document. 

IT IS HEREBY AGREED 

1. INTERPRETATION 

In this Agreement: 

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-contractors, 

or any Group member; 

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI] Request for 

Proposal [RFP] or Request for Quotation [RFQ], as the case may be; 

1.3 Confidential Information means any information or other data relating to one party [the Disclosing 

Party] and/or the business carried on or proposed or intended to be carried on by that party and which 

is made available for the purposes of the Bid to the other party [the Receiving Party] or its Agents by 

the Disclosing Party or its Agents or recorded in agreed minutes following oral disclosure and any other 

information otherwise made available by the Disclosing Party or its Agents to the Receiving Party or its 

Agents, whether before, on or after the date of this Agreement, and whether in writing or otherwise, 

including any information, analysis or specifications derived from, containing or reflecting such information 

but excluding information which: 
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1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than as a result 

of disclosure by the Receiving Party or any of its Agents contrary to the terms of this Agreement]; 

or 

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its 

written records or other reasonable evidence] free of any restriction as to its use or disclosure prior 

to its being so disclosed; or 

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can be 

demonstrated by its written records or other reasonable evidence] from a source other than the 

Disclosing Party or its Agents, which source is not bound by any duty of confidentiality owed, directly 

or indirectly, to the Disclosing Party in relation to such information; 

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company of either 

party; and 

1.5 Information means all information in whatever form including, without limitation, any information 

relating to systems, operations, plans, intentions, market opportunities, know-how, trade secrets and 

business affairs whether in writing, conveyed orally or by machine-readable medium. 

2. CONFIDENTIAL INFORMATION 

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to the other 

party [the Receiving Party] will be treated by the Receiving Party as secret and confidential and will not, 

without the Disclosing Party’s written consent, directly or indirectly communicate or disclose [whether in 

writing or orally or in any other manner] Confidential Information to any other person other than in 

accordance with the terms of this Agreement. 

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical and 

commercial discussions between the parties in relation to the Tender or for the subsequent performance 

of any contract between the parties in relation to the Tender. 

2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information: 

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole purpose 

set out in clause 2.2 above, provided that the Receiving Party shall ensure that such Agents are 

made aware prior to the disclosure of any part of the Confidential Information that the same is 

confidential and that they owe a duty of confidence to the Disclosing Party. The Receiving Party 

shall at all times remain liable for any actions of such Agents that would constitute a breach of this 

Agreement; or 

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject to clause 

2.4 below. 

2.4 In the event that the Receiving Party is required to disclose any Confidential Information in accordance 

with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate with the Disclosing 

Party regarding the form, nature, content and purpose of such disclosure or any action which the Disclosing 

Party may reasonably take to challenge the validity of such requirement. 

  



TRANSNET FREIGHT RAIL   
ENQUIRY NUMBER: WRAC_SLD_ 0000042592 
DESCRIPTION OF THE SERVICES: MAINTENANCE OF RAILWAY TRACK WITH ON-TRACK ULTRASONIC RAIL FLAW 

DETECTION MACHINE FOR SALDANHA DEPOT UNDER ORE CORRIDOR FOR A PERIOD OF TWO (02) MONTHS .   
 

 Part T2: Returnable Schedules 

CPM 2020 Rev 02 Page 4 of 5 T2.2-12: Non-Disclosure Agreement 

2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise than as 

permitted under this Agreement then, upon becoming aware of the same, without prejudice to any rights 

or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable notify the Disclosing 

Party of such event and if requested take such steps [including the institution of legal proceedings] as 

shall be necessary to remedy [if capable of remedy] the default and/or to prevent further unauthorised 

copying, disclosure or use. 

2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall not 

confer on the Receiving Party any rights, including intellectual property rights over the Confidential 

Information whatsoever, beyond those contained in this Agreement. 

3. RECORDS AND RETURN OF INFORMATION 

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any copies thereof.  

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request, of 

the Confidential Information provided and any copies made thereof and, so far as is reasonably practicable, 

of the location of such Confidential Information and any copies thereof. 

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet: 

3.3.1 return all written Confidential Information [including all copies]; and 

3.3.2 expunge or destroy any Confidential Information from any computer, word processor or other device 

whatsoever into which it was copied, read or programmed by the Company or on its behalf. 

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance with the 

requirements of clause 3.3.2 above. 

4. ANNOUNCEMENTS  

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective interest 

in the Tender without the prior written consent of the other party. 

4.2 Neither party shall make use of the other party’s name or any information acquired through its dealings 

with the other party for publicity or marketing purposes without the prior written consent of the other 

party. 

5. DURATION 

The obligations of each party and its Agents under this Agreement shall survive the termination of any 

discussions or negotiations between the parties regarding the Tender and continue thereafter for a period of 

5 [five] years. 

6. PRINCIPAL 

Each party confirms that it is acting as principal and not as nominee, agent or broker for any other person and 

that it will be responsible for any costs incurred by it or its advisers in considering or pursuing the Tender and 

in complying with the terms of this Agreement. 
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7. ADEQUACY OF DAMAGES 

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from pursuing any 

other remedies available to it, either at law or in equity, for any such threatened or actual breach of this 

Agreement, including specific performance, recovery of damages or otherwise. 

8. PRIVACY AND DATA PROTECTION 

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms Section 

14 of the Bill of Rights in connection with this Tender and shall procure that its personnel shall observe 

the provisions of such Act [as applicable] or any amendments and re-enactments thereof and any 

regulations made pursuant thereto. 

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and organisational 

measures in place against unauthorised or unlawful processing of data relating to the Tender and against 

accidental loss or destruction of, or damage to such data held or processed by them. 

9. GENERAL 

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the prior 

written consent of the other, save that Transnet may assign this Agreement at any time to any member 

of the Transnet Group. 

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate as a waiver 

of it, nor will any single or partial exercise of it preclude any further exercise or the exercise of any right, 

power or privilege under this Agreement or otherwise. 

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are held by a 

court of competent jurisdiction or other applicable authority to be invalid, void or otherwise unenforceable, 

and the remaining provisions shall remain enforceable to the fullest extent permitted by law. 

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised on behalf 

of each party. 

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency between 

the parties. 

9.6 This Agreement will be governed by and construed in accordance with South African law and the parties 

irrevocably submit to the exclusive jurisdiction of the South African courts. 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-13: RFP DECLARATION FORM 

 

NAME OF COMPANY: _______________________________________________________ 

 

We ______________________________________________________ do hereby certify that: 

 

1. Transnet has supplied and we have received appropriate tender offers to any/all questions 

(as applicable) which were submitted by ourselves for tender clarification purposes; 

2. we have received all information we deemed necessary for the completion of this Tender; 

3. at no stage have we received additional information relating to the subject matter of this 

tender from Transnet sources, other than information formally received from the 

designated Transnet contact(s) as nominated in the tender documents; 

4. we are satisfied, insofar as our company is concerned, that the processes and procedures 

adopted by Transnet in issuing this tender and the requirements requested from tenderers 

in responding to this tender have been conducted in a fair and transparent manner; and 

5. furthermore, we acknowledge that a direct relationship exists between a family member 

and/or an owner / member / director / partner / shareholder (unlisted companies) of our 

company and an employee or board member of  the Transnet Group as indicated below: 

[Respondent to indicate if this section is not applicable] 

FULL NAME OF OWNER/MEMBER/DIRECTOR/ 

PARTNER/SHAREHOLDER:      ADDRESS: 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

Indicate nature of relationship with Transnet: 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

[Failure to furnish complete and accurate information in this regard may lead to 

the disqualification of your response and may preclude a Respondent from 

doing future business with Transnet] 
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We declare, to the extent that we are aware or become aware of any relationship between 

ourselves and Transnet (other than any existing and appropriate business relationship with 

Transnet) which could unfairly advantage our company in the forthcoming adjudication 

process, we shall notify Transnet immediately in writing of such circumstances. 

6. We accept that any dispute pertaining to this tender will be resolved through 

the Ombudsman process and will be subject to the Terms of Reference of the 

Ombudsman. The Ombudsman process must first be exhausted before judicial 

review of a decision is sought. (Refer “Important Notice to respondents” 

below). 

7. We further accept that Transnet reserves the right to reverse a tender award 

or decision based on the recommendations of the Ombudsman without having 

to follow a formal court process to have such award or decision set aside. 

8. We have acquainted ourselves and agree with the content of T2.2-16 “Service 

Provider Integrity Pact”. 

 

For and on behalf of 

………………………………………………………………………………………………………………………..…… 

duly authorised thereto 

Name: 

Signature: 

Date: 

 

IMPORTANT NOTICE TO TENDERERS 

• Transnet has appointed a Procurement Ombudsman to investigate any material complaint 

in respect of tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a 

Tenderer have any material concern regarding an tender process which meets this value 

threshold, a complaint may be lodged with Transnet’s Procurement Ombudsman for further 

investigation.  

• It is incumbent on the Tenderer to familiarise himself/herself with the Terms of Reference 

for the Transnet Procurement Ombudsman, details of which are available for review at 

Transnet’s website www.transnet.net. 

 

 

http://www.transnet.net/
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• An official complaint form may be downloaded from this website and submitted, together 

with any supporting documentation, within the prescribed period, to 

procurement.ombud@transnet.net 

• For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a complaint 

may be lodged with the Chief Procurement Officer of the relevant Transnet Operating 

Division. 

• All Tenderers should note that a complaint must be made in good faith. If a complaint is 

made in bad faith, Transnet reserves the right to place such a tenderer on its List of 

Excluded Bidders. 

mailto:procurement.ombud@transnet.net
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T2.2-14: REQUEST FOR PROPOSAL – BREACH OF LAW 

 

NAME OF COMPANY: _______________________________________________________ 

 

I / We ___________________________________________________________ do hereby 

certify that I/we have/have not been found guilty during the preceding 5 (five) years of a 

serious breach of law, including but not limited to a breach of the Competition Act, 89 of 

1998, by a court of law, tribunal or other administrative body. The type of breach that the 

Tenderer is required to disclose excludes relatively minor offences or misdemeanours, e.g. 

traffic offences. 

 

Where found guilty of such a serious breach, please disclose: 

 

NATURE OF BREACH: 

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________ 

DATE OF BREACH: 

____________________________________________________________________________ 

 

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any 

Tenderer from the tendering process, should that person or company have been found guilty 

of a serious breach of law, tribunal or regulatory obligation. 

 

Signed on this _____ day of _________________ 20____ 

 

 

 

_______________________ 

SIGNATURE OF TENDER 
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T2.2-15: Certificate of Acquaintance with Tender Documents   

NAME OF TENDERING ENTITY: 

____________________________________________________________________________ 

 

1. By signing this certificate I/we acknowledge that I/we have made myself/ourselves 

thoroughly familiar with, and agree with all the conditions governing this RFP. This 

includes those terms and conditions of the Contract, the Supplier Integrity Pact, Non-

Disclosure Agreement etc. contained in any printed form stated to form part of the 

documents thereof, but not limited to those listed in this clause.  

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for 

relief based on an allegation that I/we overlooked any tender/contract condition or failed 

to take it into account for the purpose of calculating my/our offered prices or otherwise. 

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is 

found not to be true and complete in every respect. 

4. For the purposes of this Certificate and the accompanying Tender, I/we understand that 

the word “competitor” shall include any individual or organisation, other than the 

Tenderer, whether or not affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on 

their qualifications, abilities or experience; and 

c) provides the same Services as the Tenderer and/or is in the same line of business 

as the Tenderer 

5. The Tenderer has arrived at the accompanying Tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor.  However 

communication between partners in a joint venture or consortium will not be construed 

as collusive Tendering. 

6. In particular, without limiting the generality of paragraph 5 above, there has been no 

consultation, communication, agreement or arrangement with any competitor 

regarding: 

a) prices;   

b) geographical area where Services will be rendered [market allocation]   
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c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a tender which does not meet the specifications and conditions 

of the tender; or 

f) Tendering with the intention not winning the tender. 

  

7. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the Services to which this tender relates.  

8. The terms of the accompanying tender have not been, and will not be, disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the 

official tender opening or of the awarding of the contract. 

9. I/We am/are aware that, in addition and without prejudice to any other remedy provided 

to combat any restrictive practices related to tenders and contracts, tenders that are 

suspicious will be reported to the Competition Commission for investigation and possible 

imposition of administrative penalties in terms of section 59 of the Competition Act No 

89 of 1998 and/or may be reported to the National Prosecuting Authority [NPA] for 

criminal investigation. In addition, Tenderers that submit suspicious tenders may be 

restricted from conducting business with the public sector for a period not exceeding 10 

[ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 

2004 or any other applicable legislation. 

 

Signed on this   _____   day of   ___________________20___ 

 

 

_____________________________     

SIGNATURE OF TENDERER   
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T2.2-16: Service Provider Integrity Pact 

Important Note: All potential tenderers must read this document and certify in the 

RFP Declaration Form that that have acquainted themselves with, and agree with 

the content.  

The contract with the successful tenderer will automatically incorporate this 

Integrity Pact and shall be deemed as part of the final concluded contract. 

INTEGRITY PACT 

Between 

TRANSNET SOC LTD 

Registration Number: 1990/000900/30 

(“Transnet”) 

And ………………………………………………………….. 

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”) 
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PREAMBLE 
 
Transnet values full compliance with all relevant laws and regulations, ethical standards and 

the principles of economical use of resources, fairness and transparency in its relations with 

its Tenderers/Service Providers/Contractors. 

In order to achieve these goals, Transnet and the Tenderer/Service Provider/Contractor 

hereby enter into this agreement hereinafter referred to as the “Integrity Pact” which will form 

part of the Tenderer’s/Service Provider’s/Contractor’s application for registration with Transnet 

as a vendor. 

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, 

fraud and corruption by following a system that is fair, transparent and free from any undue 

influence prior to, during and subsequent to the currency of any procurement and/or reverse 

logistics event and any further contract to be entered into between the Parties, relating to 

such event. 

All Tenderers/Service Providers/Contractor’s will be required to sign and comply with 

undertakings contained in this Integrity Pact, should they want to be registered as a Transnet 

vendor. 

1 OBJECTIVES 

1.1 Transnet and the Tenderer/Service Provider/Contractor agree to enter into this 

Integrity Pact, to avoid all forms of dishonesty, fraud and corruption including 

practices that are anti-competitive in nature, negotiations made in bad faith and 

under-pricing by following a system that is fair, transparent and free from any 

influence/unprejudiced dealings prior to, during and subsequent to the currency 

of the contract to be entered into with a view to: 

a) Enable Transnet to obtain the desired contract at a reasonable and 

competitive price in conformity to the defined specifications of the works, 

goods and services; and 

b) Enable Tenderers/Service Providers/Contractors to abstain from bribing or 

participating in any corrupt practice in order to secure the contract. 

2 COMMITMENTS OF TRANSNET 

 

Transnet commits to take all measures necessary to prevent dishonesty, fraud and 

corruption and to observe the following principles: 

2.1 Transnet hereby undertakes that no employee of Transnet connected directly or 

indirectly with the sourcing event and ensuing contract, will demand, take a 

promise for or accept directly or through intermediaries any bribe, consideration, 

gift, reward, favour or any material or immaterial benefit or any other advantage 

from the Tenderer, either for themselves or for any person, organisation or third 

party related to the contract in exchange for an advantage in the tendering 
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process, Tender evaluation, contracting or implementation process related to any 

contract. 

2.2 Transnet will, during the registration and tendering process treat all Tenderers/ 

Service Providers/Contractor with equity, transparency and fairness.  Transnet 

will in particular, before and during the registration process, provide to all 

Tenderers/  Service Providers/Contractors the same information and will not 

provide to any Tenderers/Service Providers/Contractors confidential/additional 

information through which the Tenderers/Service Providers/Contractors could 

obtain an advantage in relation to any tendering process. 

2.3 Transnet further confirms that its employees will not favour any prospective 

Tenderers/Service Providers/Contractors in any form that could afford an undue 

advantage to a particular Tenderer during the tendering stage, and will further 

treat all Tenderers/Service Providers/Contractors participating in the tendering 

process in a fair manner. 

2.4 Transnet will exclude from the tender process such employees who have any 

personal interest in the Tenderers/Service Providers/Contractors participating in 

the tendering process. 

3 OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER 

3.1 Transnet has a ‘Zero Gifts’ Policy. No employee is allowed to accept gifts, 

favours or benefits. 

a) Transnet officials and employees shall not solicit, give or accept, or from 

agreeing to solicit, give, accept or receive directly or indirectly, any gift, 

gratuity, favour, entertainment, loan, or anything of monetary value, from any 

person or juridical entities in the course of official duties or in connection with 

any operation being managed by, or any transaction which may be affected by 

the functions of their office. 

b) Transnet officials and employees shall not solicit or accept gifts of any kind, 

from vendors, suppliers, customers, potential employees, potential vendors, 

and suppliers, or any other individual or organisation irrespective of the value. 

c) Under no circumstances should gifts, business courtesies or hospitality 

packages be accepted from or given to prospective suppliers participating in a 

tender process at the respective employee’s Operating Division, regardless of 

retail value. 

d) Gratuities, bribes or kickbacks of any kind must never be solicited, accepted or 

offered, either directly or indirectly. This includes money, loans, equity, special 

privileges, personal favours, benefit or services. Such favours will be considered 

to constitute corruption. 
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3.2 The Tenderer/Service Provider/Contractor commits itself to take all measures 

necessary to prevent corrupt practices, unfair means and illegal activities during 

any stage of its Tender or during any ensuing contract stage in order to secure 

the contract or in furtherance to secure it and in particular the Tenderer/Service 

Provider/Contractor commits to the following: 

a) The Tenderer/Service Provider/Contractor will not, directly or through any 

other person or firm, offer, promise or give to Transnet or to any of 

Transnet’s employees involved in the tendering process or to any third 

person any material or other benefit or payment, in order to obtain in 

exchange an advantage during the tendering process; and 

b) The Tenderer/Service Provider/Contractor will not offer, directly or through 

intermediaries, any bribe, gift, consideration, reward, favour, any material 

or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any employee of Transnet, connected directly or indirectly 

with the tendering process, or to any person, organisation or third party 

related to the contract in exchange for any advantage in the tendering, 

evaluation, contracting and implementation of the contract. 

3.3 The Tenderer/Service Provider/Contractor will not collude with other parties 

interested in the contract to preclude a competitive Tender price, impair the 

transparency, fairness and progress of the tendering process, Tender evaluation, 

contracting and implementation of the contract.  The Tenderer / Service Provider 

further commits itself to delivering against all agreed upon conditions as 

stipulated within the contract. 

3.4 The Tenderer/Service Provider/Contractor will not enter into any illegal or 

dishonest agreement or understanding, whether formal or informal with other 

Tenderers/Service Providers/Contractors. This applies in particular to 

certifications, submissions or non-submission of documents or actions that are 

restrictive or to introduce cartels into the tendering process. 

3.5 The Tenderer/Service Provider/Contractor will not commit any criminal offence 

under the relevant anti-corruption laws of South Africa or any other country.  

Furthermore, the Tenderer/Service Provider/Contractor will not use for 

illegitimate purposes or for restrictive purposes or personal gain, or pass on to 

others, any information provided by Transnet as part of the business relationship, 

regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 

3.6 A Tenderer/Service Provider/Contractor of foreign origin shall disclose the name 

and address of its agents or representatives in South Africa, if any, involved 

directly or indirectly in the registration or tendering process.  Similarly, the 

Tenderer / Service Provider / Contractor of South African nationality shall furnish 
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the name and address of the foreign principals, if any, involved directly or 

indirectly in the registration or tendering process. 

3.7 The Tenderer/Service Provider/Contractor will not misrepresent facts or furnish 

false or forged documents or information in order to influence the tendering 

process to the advantage of the Tenderer/Service Provider/Contractor or 

detriment of Transnet or other competitors. 

3.8 Transnet may require the Tenderer/Service Provider/Contractor to furnish 

Transnet with a copy of its code of conduct. Such code of conduct must address 

the compliance programme for the implementation of the code of conduct and 

reject the use of bribes and other dishonest and unethical conduct. 

3.9 The Tenderer/Service Provider/Contractor will not instigate third persons to 

commit offences outlined above or be an accessory to such offences. 

3.10 The Tenderer/Service Provider/Contractor confirms that they will uphold the ten 

principles of the United Nations Global Compact (UNGC) in the fields of Human 

Rights, Labour, Anti-Corruption and the Environment when undertaking business 

with Transnet as follows: 

a) Human Rights 

• Principle 1: Businesses should support and respect the protection of 

internationally proclaimed human rights; and 

•  Principle 2: make sure that they are not complicit in human rights abuses.   

b) Labour 

• Principle 3: Businesses should uphold the freedom of association and the 

effective recognition of the right to collective bargaining; 

• Principle 4: the elimination of all forms of forced and compulsory labour; 

• Principle 5: the effective abolition of child labour; and 

• Principle 6: the elimination of discrimination in respect of employment and 

occupation.   

c) Environment 

• Principle 7: Businesses should support a precautionary approach to 

environmental challenges; 

• Principle 8: undertake initiatives to promote greater environmental responsibility; 

and 
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• Principle 9: encourage the development and diffusion of environmentally 

friendly technologies.    

d) Anti-Corruption 

• Principle 10: Businesses should work against corruption in all its forms, 

including extortion and bribery. 

4 INDEPENDENT TENDERING 

4.1 For the purposes of that Certificate in relation to any submitted Tender, the 
Tenderer declares to fully understand that the word “competitor” shall include 
any individual or organisation, other than the Tenderer, whether or not affiliated 
with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, 

based on their qualifications, abilities or experience; and 

c) provides the same Goods and Services as the Tenderer and/or is in the same 

line of business as the Tenderer. 

4.2 The Tenderer has arrived at his submitted Tender independently from, and 

without consultation, communication, agreement or arrangement with any 

competitor. However communication between partners in a joint venture or 

consortium will not be construed as collusive tendering.  

4.3 In particular, without limiting the generality of paragraph 5 above, there has 

been no consultation, communication, agreement or arrangement with any 

competitor regarding: 

a) prices; 

b) geographical area where Goods or Services will be rendered [market 

allocation];  

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a Tender which does not meet the specifications and 

conditions of the RFP; or 

f) tendering with the intention of not winning the Tender. 

4.4 In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications 

and conditions or delivery particulars of the Goods or Services to which his/her 

tender relates.  
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4.5 The terms of the Tender as submitted have not been, and will not be, disclosed 

by the Tenderer, directly or indirectly, to any competitor, prior to the date and 

time of the official Tender opening or of the awarding of the contract. 

4.6 Tenderers are aware that, in addition and without prejudice to any other remedy 

provided to combat any restrictive practices related to Tenders and contracts, 

Tenders that are suspicious will be reported to the Competition Commission for 

investigation and possible imposition of administrative penalties in terms of 

section 59 of the Competition Act No 89 of 1998 and/or may be reported to the 

National Prosecuting Authority [NPA] for criminal investigation and/or may be 

restricted from conducting business with the public sector for a period not 

exceeding 10 [ten] years in terms of the Prevention and Combating of Corrupt 

Activities Act No 12 of 2004 or any other applicable legislation. 

4.7 Should the Tenderer find any terms or conditions stipulated in any of the relevant 

documents quoted in the Tender unacceptable, it should indicate which 

conditions are unacceptable and offer alternatives by written submission on its 

company letterhead, attached to its submitted Tender.  Any such submission 

shall be subject to review by Transnet’s Legal Counsel who shall determine 

whether the proposed alternative(s) are acceptable or otherwise, as the case 

may be. 

5 DISQUALIFICATION FROM TENDERING PROCESS 

5.1 If the Tenderer/Service Provider/Contractor has committed a transgression 

through a violation of section 3 of this Integrity Pact or in any other form such 

as to put its reliability or credibility as a Tenderer/Service Provider/Contractor 

into question, Transnet may reject the Tenderer’s / Service Provider’s / 

Contractor’s application from the registration or tendering process and remove 

the Tenderer/Service Provider/Contractor from its database, if already 

registered. 

5.2 If the Tenderer/Service Provider/Contractor has committed a transgression 

through a violation of section 3, or any material violation, such as to put its 

reliability or credibility into question. Transnet may after following due 

procedures and at its own discretion also exclude the Tenderer/Service Provider 

/Contractor from future tendering processes.  The imposition and duration of the 

exclusion will be determined by the severity of the transgression. The severity 

will be determined by the circumstances of the case, which will include amongst 

others the number of transgressions, the position of the transgressors within the 

company hierarchy of the Tenderer/Service Provider/Contractor and the amount 

of the damage.  The exclusion will be imposed for up to a maximum of 10 (ten) 

years.  However, Transnet reserves the right to impose a longer period of 

exclusion, depending on the gravity of the misconduct. 
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5.3 If the Tenderer/Service Provider/Contractor can prove that it has restored the 

damage caused by it and has installed a suitable corruption prevention system, 

or taken other remedial measures as the circumstances of the case may require, 

Transnet may at its own discretion revoke the exclusion or suspend the imposed 

penalty. 

6 TRANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST) 

6.1 The process of restriction is used to exclude a company/person from conducting 

future business with Transnet and other organs of state for a specified period. No 

Tender shall be awarded to a Tenderer whose name (or any of its members, 

directors, partners or trustees) appear on the Register of Tender Defaulters kept 

by National Treasury, or who have been placed on National Treasury’s List of 

Restricted Suppliers. Transnet reserves the right to withdraw an award, or cancel 

a contract concluded with a Tenderer should it be established, at any time, that a 

tenderer has been restricted with National Treasury by another government 

institution. 

6.2 All the stipulations on Transnet’s restriction process as laid down in Transnet’s 

Supply Chain Policy and Procurement Procedures Manual (CPM included) are 

included herein by way of reference. Below follows a condensed summary of this 

restriction procedure. 

6.3 On completion of the restriction procedure, Transnet will submit the restricted 

entity’s details (including the identity number of the individuals and registration 

number of the entity) to National Treasury for placement on National Treasury’s 

Database of Restricted Suppliers for the specified period of exclusion. National 

Treasury will make the final decision on whether to restrict an entity from doing 

business with any organ of state for a period not exceeding 10 years and place 

the entity concerned on the Database of Restricted Suppliers published on its 

official website. 

6.4 The decision to restrict is based on one of the grounds for restriction. The standard 

of proof to commence the restriction process is whether a “prima facie” (i.e. on 

the face of it) case has been established. 

6.5 Depending on the seriousness of the misconduct and the strategic importance of 

the Goods/Services, in addition to restricting a company/person from future 

business, Transnet may decide to terminate some or all existing contracts with the 

company/person as well.  

6.6 A Service Provider or Contractor to Transnet may not subcontract any portion of 

the contract to a blacklisted company. 
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6.7 Grounds for blacklisting include: If any person/Enterprise which has submitted a 

Tender, concluded a contract, or, in the capacity of agent or subcontractor, has 

been associated with such Tender or contract: 

a) Has, in bad faith, withdrawn such Tender after the advertised closing date 

and time for the receipt of Tenders; 

b) has, after being notified of the acceptance of his Tender, failed or refused 

to sign a contract when called upon to do so in terms of any condition 

forming part of the Tender documents;  

c) has carried out any contract resulting from such Tender in an unsatisfactory 

manner or has breached any condition of the contract;  

d) has offered, promised or given a bribe in relation to the obtaining or 

execution of the contract;  

e) has acted in a fraudulent or improper manner or in bad faith towards 

Transnet or any Government Department or towards any public body, 

Enterprise or person;  

f) has made any incorrect statement in a certificate or other communication 

with regard to the Local Content of his Goods or his B-BBEE status and is 

unable to prove to the satisfaction of Transnet that: 

(i) he made the statement in good faith honestly believing it to be correct; 

and 

(ii) before making such statement he took all reasonable steps to satisfy 

himself of its correctness; 

g) caused Transnet damage, or to incur costs in order to meet the contractor’s 

requirements and which could not be recovered from the contractor;  

h) has litigated against Transnet in bad faith.  

6.8 Grounds for blacklisting include a company/person recorded as being a company 

or person prohibited from doing business with the public sector on National 

Treasury’s database of Restricted Service Providers or Register of Tender 

Defaulters. 

6.9 Companies associated with the person/s guilty of misconduct (i.e. entities 

owned, controlled or managed by such persons), any companies subsequently 

formed by the person(s) guilty of the misconduct and/or an existing company 

where such person(s) acquires a controlling stake may be considered for 

blacklisting. The decision to extend the blacklist to associated companies will be 

at the sole discretion of Transnet. 
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7 PREVIOUS TRANSGRESSIONS 

7.1 The Tenderer/Service Provider/Contractor hereby declares that no previous 

transgressions resulting in a serious breach of any law, including but not limited 

to, corruption, fraud, theft, extortion and contraventions of the Competition Act 

89 of 1998, which occurred in the last 5 (five) years with any other public sector 

undertaking, government department or private sector company that could 

justify its exclusion from its registration on the Tenderer’s/Service 

Provider’s/Contractor’s database or any tendering process. 

7.2 If it is found to be that the Tenderer/Service Provider/Contractor made an 

incorrect statement on this subject, the Tenderer/Service Provider/Contractor 

can be rejected from the registration process or removed from the Tenderer/ 

Service Provider/Contractor database, if already registered, for such reason 

(refer to the Breach of Law Returnable Form contained in the document.) 

8 SANCTIONS FOR VIOLATIONS 

8.1 Transnet shall also take all or any one of the following actions, wherever required 

to: 

a) Immediately exclude the Tenderer/Service Provider/Contractor from the tendering 

process or call off the pre-contract negotiations without giving any compensation 

the Tenderer/Service Provider/Contractor.  However, the proceedings with the 

other Tenderer/ Service Provider/Contractor may continue; 

b) Immediately cancel the contract, if already awarded or signed, without giving any 

compensation to the Tenderer/Service Provider/Contractor; 

c) Recover all sums already paid by Transnet; 

d) Encash the advance bank guarantee and performance bond or warranty bond, if 

furnished by the Tenderer/Service Provider/Contractor, in order to recover the 

payments, already made by Transnet, along with interest; 

e) Cancel all or any other contracts with the Tenderer/Service Provider/Contractor; 

and 

f) Exclude the Tenderer/ Service Provider/Contractor from entering into any Tender 

with Transnet in future. 

9 CONFLICTS OF INTEREST 

9.1 A conflict of interest includes, inter alia, a situation in which: 

a)  A Transnet employee has a personal financial interest in a tendering / supplying 

entity; and 

b) A Transnet employee has private interests or personal considerations or has an 

affiliation or a relationship which affects, or may affect, or may be perceived to 

affect his / her judgment in action in the best interest of Transnet, or could affect 

the employee’s motivations for acting in a particular manner, or which could result 

in, or be perceived as favouritism or nepotism. 
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9.2 A Transnet employee uses his / her position, or privileges or information obtained 

while acting in the capacity as an employee for: 

a)  Private gain or advancement; or 

b)  The expectation of private gain, or advancement, or any other advantage accruing 

to the employee must be declared in a prescribed form. 

Thus, conflicts of interest of any Tender committee member or any person 

involved in the sourcing process must be declared in a prescribed form. 

9.3 If a Tenderer/Service Provider/Contractor has or becomes aware of a conflict of 

interest i.e. a family, business and / or social relationship between its owner(s)/ 

member(s)/director(s)/partner(s)/shareholder(s) and a Transnet employee/ 

member of Transnet’s Board of Directors in respect of a Tender which will be 

considered for the Tender process, the Tenderer/Service Provider/ Contractor: 

a)  must disclose the interest and its general nature, in the Request for Proposal 

(“RFX”) declaration form; or 

b) must notify Transnet immediately in writing once the circumstances has arisen. 

9.4 The Tenderer/Service Provider/Contractor shall not lend to or borrow any money 

from or enter into any monetary dealings or transactions, directly or indirectly, 

with any committee member or any person involved in the sourcing process, 

where this is done, Transnet shall be entitled forthwith to rescind the contract 

and all other contracts with the Tenderer/Service Provider/Contractor. 

10 DISPUTE RESOLUTION 

10.1 Transnet recognises that trust and good faith are pivotal to its relationship with 

its Tenderer / Service Provider / Contractor.  When a dispute arises between 

Transnet and its Tenderer / Service Provider / Contractor, the parties should use 

their best endeavours to resolve the dispute in an amicable manner, whenever 

possible.  Litigation in bad faith negates the principles of trust and good faith on 

which commercial relationships are based.  Accordingly, following a blacklisting 

process as mentioned in paragraph 6 above, Transnet will not do business with 

a company that litigates against it in bad faith or is involved in any action that 

reflects bad faith on its part.  Litigation in bad faith includes, but is not limited to 

the following instances: 

a)  Vexatious proceedings: these are frivolous proceedings which have been 

instituted without proper grounds; 

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement 

either in giving evidence or on an affidavit; 

c)  Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes 

allegations regarding a senior Transnet employee which are without proper 

foundation, scandalous, abusive or defamatory; and 
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d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses 

the court process in order to gain a competitive advantage during a Tender 

process. 

11 GENERAL 

11.1 This Integrity Pact is governed by and interpreted in accordance with the laws 

of the Republic of South Africa. 

11.2 The actions stipulated in this Integrity Pact are without prejudice to any other 

legal action that may follow in accordance with the provisions of the law relating 

to any civil or criminal proceedings. 

11.3 The validity of this Integrity Pact shall cover all the tendering processes and will 

be valid for an indefinite period unless cancelled by either Party. 

11.4 Should one or several provisions of this Integrity Pact turn out to be invalid the 

remainder of this Integrity Pact remains valid. 

11.5 Should a Tenderer/Service Provider/Contractor be confronted with dishonest, 

fraudulent or corruptive behaviour of one or more Transnet employees, Transnet 

expects its Tenderer/Service Provider/Contractor to report this behaviour directly 

to a senior Transnet official/employee or alternatively by using Transnet’s “Tip-

Off Anonymous” hotline number 0800 003 056, whereby your confidentiality is 

guaranteed. 

The Parties hereby declare that each of them has read and understood the clauses of 

this Integrity Pact and shall abide by it.  To the best of the Parties’ knowledge and belief, 

the information provided in this Integrity Pact is true and correct. 

 

I ……………………………………….. duly authorised by the tendering entity, hereby certify 

that the tendering entity are fully acquainted with the contents of the Integrity Pact 

and further agree to abide by it in full. 

 

Signature ………………………………… 

Date ………………………………………..      
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T2.2-17: Supplier Code of Conduct 

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods 

and obtaining services.  This however must be done in an open and fair manner that supports 

and drives a competitive economy.  Underpinning our process are several acts and policies that 

any supplier dealing with Transnet must understand and support.  These are: 

• The Transnet Procurement Policy – A guide for Tenderers. 

• Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply 

Chain Management):  fair, equitable, transparent, competitive and cost effective; 

• The Public Finance Management Act (PFMA); 

• The Broad Based Black Economic Empowerment Act (BBBEE) 

• The Prevention and Combating of Corrupt Activities Act (PRECCA); and 

• The Construction Industry Development Board Act (CIDB Act). 

This code of conduct has been included in this contract to formally appraise Transnet Suppliers 

of Transnet’s expectations regarding behaviour and conduct of its Suppliers. 

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, 

actively competing in the logistics industry. Our aim is to become a world class, profitable, 

logistics organisation. As such, our transformation is focused on adopting a performance culture 

and to adopt behaviours that will enable this transformation. 

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it 

expects its suppliers to act in a similar manner. 

• Transnet and its employees will follow the laws of this country and keep accurate 

business records that reflect actual transactions with, and payments to, our 

suppliers. 

• Employees must not accept or request money or anything of value, directly or 

indirectly, from suppliers. 

• Employees may not receive anything that is calculated to: 

- Illegally influence their judgement or conduct or to ensure the desired outcome 

of a sourcing activity;  
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- Win or retain business or to influence any act or decision of any person involved 

in sourcing decisions; or 

- Gain an improper advantage. 

• There may be times when a supplier is confronted with fraudulent or corrupt 

behaviour of Transnet employees.  We expect our Suppliers to use our “Tip-offs 

Anonymous” Hot line to report these acts.  (0800 003 056). 

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive 

enterprise. 

• Suppliers are expected to comply with all applicable laws and regulations regarding 

fair competition and antitrust practices. 

• Transnet does not engage with non-value adding agents or representatives solely 

for the purpose of increasing BBBEE spend (fronting). 

3. Transnet’s relationship with suppliers requires us to clearly define 

requirements, to exchange information and share mutual benefits. 

• Generally, suppliers have their own business standards and regulations.  Although 

Transnet cannot control the actions of our suppliers, we will not tolerate any illegal 

activities.  These include, but are not limited to: 

- Misrepresentation of their product (origin of manufacture, specifications, 

intellectual property rights, etc); 

- Collusion; 

- Failure to disclose accurate information required during the sourcing activity 

(ownership, financial situation, BBBEE status, etc.); 

- Corrupt activities listed above; and 

- Harassment, intimidation or other aggressive actions towards Transnet 

employees. 

• Suppliers must be evaluated and approved before any materials, components, 

products or services are purchased from them.  Rigorous due diligence is conducted 

and the supplier is expected to participate in an honest and straight forward manner. 

• Suppliers must record and report facts accurately, honestly and objectively.  

Financial records must be accurate in all material respects. 
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Conflicts of Interest 

A conflict of interest arises when personal interests or activities influence (or appear to 

influence) the ability to act in the best interests of Transnet SOC Limited. 

• Doing business with family members. 

• Having a financial interest in another company in our industry 

 

Where possible, contracts will be negotiated to include the above in the terms of such contracts. 

To the extent such terms are not included in contractual obligations and any of the above code 

is breached, then Transnet reserves its right to review doing business with these suppliers. 

 

I,  

 

 of 
 

 (insert name of Director or as per 

Authority Resolution from Board of 

Directors) 

 (insert name of Company) 

 

 

hereby acknowledge having read, understood and agree to the terms and conditions set out in 

the “Transnet Supplier Code of Conduct.” 

 

Signed this on day  ___________________________ at 

________________________________ 

 

 

 

_________________________ 

Signature 
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T2.2-18: Agreement in terms of Protection of Personal Information 
Act, 4 of 2013 (“POPIA”) 
 

1. PREAMBLE AND INTRODUCTION 

 

1.1. The rights and obligation of the Parties in terms of the Protection of Personal Information Act, 4 of 

2013 (“POPIA”) are included as forming part of the terms and conditions of this contract. 

 

2. PROTECTION OF PERSONAL INFORMATION 

2.1. The following terms shall bear the same meaning as contemplated in Section 1 of the Protection of 

Person information act, No. of 2013 ”(POPIA”):  

consent; data subject; electronic communication; information officer; operator; person; personal 

information; processing; record; Regulator; responsible party; special information; as well as any 

terms derived from these terms. 

2.2. The Operator will process all information by the Transnet in terms of the requirements contemplated 

in  Section 4(1) of the POPIA: 

Accountability; Processing limitation; Purpose specification; Further processing limitation; 

Information quality; Openness; Security safeguards and Data subject participation. 

2.3. The Parties acknowledge and agree that, in relation to personal information of Transnet  and the 

information of a third party that will be processed pursuant to this Agreement , the Operator is 

(.............................................................. insert name of Tenderer/Contractor) hereinafter 

Operator and the Data subject is “Transnet”. Operator will process personal information only with 

the knowledge and authorisation of Transnet and will treat personal information and the information 

of a third party which comes to its knowledge as confidential and will not disclose it, unless so 

required by law or subject to the exceptions contained in the POPIA.  

2.4. Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its information 

as contained in this Agreement and the Operator is required to comply with all prescripts as detailed 

in the POPIA relating to all information concerning Transnet. 

2.5. In terms of this Agreement, the Operator acknowledges that it will obtain and have access to 

personal information of Transnet and the information of a third party and agrees that it shall only 

process the information disclosed by Transnet in terms of this Agreement and only for the purposes 

as detailed in this Agreement and in accordance with any applicable law. 

2.6. Should there be a need for the Operator to process the personal information and the information of 

a third party in a way that is not agreed to in this Agreement, the Operator must request consent 
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from Transnet to the processing of its personal information or and the information of a third party 

in a manner other than that it was collected for, which consent cannot be unreasonably withheld.   

2.7. Furthermore, the Operator will not otherwise modify, amend or alter any personal information and 

the information of a third party submitted by Transnet or disclose or permit the disclosure of any 

personal information and the information of a third party to any third party without prior written 

consent from Transnet.  

2.8. The Operator shall, at all times, ensure compliance with any applicable laws put in place and 

maintain sufficient measures, policies and systems to manage and secure against all forms of risks 

to any information that may be shared or accessed pursuant to the services offered to Transnet in 

terms of this Agreement (physically, through a computer or any other form of electronic 

communication).  

2.9. The Operator shall notify Transnet in writing of any unauthorised access to personal information 

and the information of a third party , cybercrimes or suspected cybercrimes, in its knowledge and 

report such crimes or suspected crimes to the relevant authorities in accordance with applicable 

laws, after becoming aware of such crimes or suspected crime. The Operator must inform Transnet 

of the breach as soon as it has occurred to allow Transnet to take all necessary remedial steps to 

mitigate the extent of the loss or compromise of personal information and the information of a third 

party and to restore the integrity of the affected personal information as quickly as is possible.  

2.10.  Transnet may, in writing, request the Operator to confirm and/or make available any personal 

information and the information of a third party in its possession in relation to Transnet  and if such 

personal information has been accessed by third parties and the identity thereof in terms of the 

POPIA.  

2.11. Transnet may further request that the  Operator correct, delete, destroy, withdraw consent or object 

to the processing of any personal information and the information of a third party relating to the 

Transnet or a third party in the Operator’s s possession in terms of the provision of the POPIA and  

utilizing Form 2 of the POPIA Regulations . 

2.12. In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it has 

adequate measures in place to provide protection of the personal information and the information 

of a third party given to it by Transnet in line with the 8 conditions of the POPIA and that it will 

provide to Transnet satisfactory evidence of these measures whenever called upon to do so by 

Transnet. 

The Operator is required to provide confirmation that all measures in terms of the POPIA are 

in place when processing personal information and the information of a third party received 

from Transnet: 
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YES   NO  

 

2.13. Further, the Operator acknowledges that it will be held liable by Transnet should it fail to process 

personal information in line with the requirements of the POPIA. The Operator will be subject to any 

civil or criminal action, administrative fines or other penalty or loss that may arise as a result of the 

processing of any personal information that Transnet submitted to it. 

 

2.14. Should a Tenderer have any complaints or objections to processing of its personal information, by 

Transnet, the Tenderer can submit a complaint to the Information Regulator on 

https://www.justice.gov.za/inforeg/, click on contact us, click on complaints.IR@justice.gov.za 

 

3. SOLE AGREEMENT 

3.1. The Agreement, constitute the sole agreement between the parties relating to the subject matter 

referred to in paragraph 1.1 of this and no amendment/variation/change shall be of any force and 

effect unless reduced to writing and signed by or on behalf of both parties. 

 

 

Signed at ____________________ on this ______day of _____________________ 2021 

Name: _________________________ 

Title: _________________________ 

Signature:   ______________________ 

…………………………………………………. (Pty) Ltd 

(Operator) 

Authorised signatory for and on behalf of ………………………………………………….. (Pty) Ltd who warrants that 

he/she is duly authorised to sign this Agreement. 

AS WITNESSES: 

 

1. Name: ________________________            Signature:  _______________________ 

 

2. Name: ________________________   Signature:  _______________________ 

  

https://www.justice.gov.za/inforeg/
https://owa.justice.gov.za/owa/redir.aspx?C=Vk7vfuiglJIRD2HwpsUfa_fY0BgFmszRLMKYQyM258la4yFS_0fYCA..&URL=mailto%3acomplaints.IR%40justice.gov.za
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  T2.2-19 Machine Ownership 

T2.2-19: Confirmation of Machine/s Ownership 

 

The tenderer must submit the following letters together with the tender submission: 

• Proof of Ownership – A signed letter from the Machine owner confirming that the tenderer 

owns the machine/s. The number of machines must be reflected on the letter. 

• A Memorandum of Understanding (MOI) to Lease the machine from the owner(s). 

(Tenderers who submit a proposal based on leasing the machine from the owner(s) will be 

required to conclude the leasing agreement within a period of (two) 2 weeks. Failure to provide 

such written and valid proof within the stipulate timeframe may result in the termination of the 

awarded contract.  Therefore, Transnet reserves the right to validate any information that is 

provided as confirmation). 

The letters should be signed and stamped, and the information must be provided on the client’s letter 

head with their client’s company stamp. 

 

Equipment Description Number of 

Equipment 

Name of OWNER 

   

   

   

   

   

   

   

   

Signed  

 

Date  

Name  

 

Position  

Tenderer  
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T2.2-20: Insurance provided by the Contractor 

Clause 83.1 in NEC3 Term Service Contract (June 2005)(amended June 2006 and April 2013) 

requires that the Contractor provides the insurance stated in the insurance table except any 

insurance which the Employer is to provide as stated in the Contract Data. 

Please provide the following details for insurance which the Contractor is still to provide. 

Notwithstanding this information all costs related to insurance are deemed included in the 

tenderer’s rates and prices.  

Insurance against 

(See clause 83.1 of the TSC) 

Name of Insurance 
Company 

Cover  Premium 

Liability for death of or bodily injury to 
employees of the Contractor arising out of 
and in the course of their employment in 
connection with this contract 

   

Motor Vehicle Liability Insurance comprising 
(as a minimum) "Balance of Third Party" 
Risks including Passenger and Unauthorised 
Passenger Liability indemnity with a minimum 
indemnity limit of R5 000 000. 

   

Insurance in respect of loss of or damage to 
own property and equipment.  

   

(Other)    
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T2.2-21: Three (3) years audited financial statements 

 

Attached to this schedule is the last three (3) years audited financial statements of the 

single tenderer/members of the Joint Venture. 

 

NAME OF COMPANY/IES and INDEX OF ATTACHMENTS:  

...............................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

............................................................................................................................................... 

.......................................................................................................................................................

.......................................................................................................................................................

...................................................................................................................................................... 
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C1.2 Contract Data 
 

Part one - Data provided by the Employer 
 

Clause Statement Data 

1 General  

 The conditions of contract are 
the core clauses and the 

clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

  

and secondary Options 

 

  X2  Changes in the law 

X13 Performance Bond 

  X17: Low service damages 

  X18: Limitation of liability 

  X19: Task Order 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service 
Contract (June 2005) (and 

amended June 2006 and April 
2013) 

 

10.1 The Employer is (name): Transnet SOC Ltd 

 Address 

 
 

 

 
 

 
 

Having elected its Contractual 

Address for the purposes of this 
contract as: 

 

Registered address: 

Transnet Corporate Centre 

138 Eloff Street 

Braamfontein  

Johannesburg  

2000 

 

Transnet Freight Rail 

15 Girton Road 

Parktown, Johannesburg 

South Africa, 2000 

 Tel No. 011 584 1129 

10.1 The Service Manager is (name): 

 

Address 

Khangwelo Nemushungwa 

 

Inyanda House 
21 Wellington Rd 

Parktown, Johannesburg 
2001. 
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 Tel 0115449188/0837951891 

 e-mail Khangwelo.Nemushungwa@transnet.net 

11.2(2) The Affected Property is In respect of each Task Order, the identified portion of 

the South African Freight Rail Network  

11.2(13) The service is  Maintenance of Railway Track with On-Track Ultrasonic Rail Flaw 

Detection Machine for Saldanha Depot for a Period of two (2) 
Months. 

 The following matters will be 

included in the Risk Register 

(a) Cancellation of track occupations at short                                                                       

notice. 

(b) The shortage of pilots to move machines between depots. 

(c) Work on railway track near live OHTE electrical equipment 

holds a danger of electrocution for workers. 

(d) Working on a railway line adjacent to lines on which rail 

traffic continue to run holds the risk of injury or death to 

workers. 

(e) Dry vegetation at or near most worksites is a fire hazard. 

11.2(15) The Service Information is in  The Scope of Services 

12.2 The law of the contract is the 

law of  

the Republic of South Africa subject to the jurisdiction of 

the Courts of South Africa. 

13.1 The language of this contract is  English 

13.3 The period for reply is 2 weeks 

2 The Contractor’s main 
responsibilities 

(If the optional statement for this section is not used, no data 
will be required for this section) 

21.1 The Contractor submits a first 

plan for acceptance within 

 

2 weeks of the Contract Date 

3 Time  

30.1 The starting date is. 15 September 2023 

30.1 The service period is 2 Months  

4 Testing and defects No additional data is required for this section of the 

conditions of contract. 

5 Payment  

50.1 The assessment interval is  25th (twenty fifth) day of each successive month. 

51.1 The currency of this 
contract is the  

South African Rand. 

51.2 The period within which 
payments are made is 

Payment will be effected on or before the last day of 
the month following the month during which a valid 

Tax Invoice and Statement were received. 
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51.4 The interest rate is  
 

The prime lending rate of the Standard Bank South 

Africa. 

6 Compensation events 
 

 

 60.1(15)   A weather 

measurement is 

 determined by a suitable weather station 

most conveniently located in the Affected 
area 

 60.1(15)   The weather data is  the weather data issued with the Task 
Order or within [5 days] thereof, 

covering the area in which the Affected 

Property is situated, or if not so issued 
the national weather data available from 

the South African Weather Services  

7 Use of Equipment 
Plant and Materials 

No additional data is required for this section of the 

conditions of contract. 

8 Risks and insurance  

80.1 These are additional Employer's 
risks   

None 

84.1 The minimum limit of 
indemnity for insurance in 

respect of loss and damage to 
property (except goods, plant 

and materials and equipment) 

and liability for bodily injury or 
death of a person (not an 

employee of the Service 
Provide) caused by activity in 

connection with this contract 
for any one event is:  

Whatever Contractor deems necessary as the Employer 
is not carrying this indemnity. 

84.1 

 

The minimum limit of 

indemnity for insurance in 
respect of death of or bodily 

injury to employees of the 

Contractor arising out of and in 
the course of their employment 

in connection with this contract 
for any one event is:  

As prescribed by the Compensation for Occupational 

Injuries and Diseases Act No. 130 of 1993 and the 
Contractor’s common law liability for people falling 

outside the scope of the Act.  

84.1 The Contractor liability to the 
Employer for indirect or 

consequential loss including 
loss of profit, revenue and 

goodwill, is limited to:  

The total of the prices. 

 

84.1 For any one event, the 

Contractor liability to the 

Employer for loss of or damage 
to the Employers property is 

limited to: 

The total of the prices. 
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84.1 The Contractor total liability to 
the Employer for all matters 

arising under or in connection 
with this contract, other than 

the excluded matters, is limited 

to: 

The total of the prices. 
 

 

9 Termination There is no reference to Contract Data in this section of the 

core clauses and terms in italics used in this section are 
identified elsewhere in this Contract Data. 

10 Data for main Option 
clause 

 

A Priced contract with price 

list 

 

20.5 The Contractor prepares 
forecasts of the final total of 

the Prices for the whole of the 
service at intervals no longer 

than  

 
 

Monthly 

11 Data for Option W1  

W1.1 The Adjudicator is (Name) Both parties will agree as and when a dispute arises.  If 

the parties cannot reach an agreement on the 
Adjudicator, the chairman of the Association of 

Arbitrators will appoint an Adjudicator. 

W1.2(3) The Adjudicator nominating 
body is:  

 

 If no Adjudicator nominating 
body is entered, it is  

 
The Association of Arbitrators (Southern Africa) 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The Rules for the Conduct of Arbitrations of the 

Association of Arbitrators (Southern Africa) 

 The place where arbitration is 

to be held is 

Johannesburg, South Africa 

 The person or organisation 

who will choose an arbitrator  
- if the Parties cannot agree 

a choice or 

- if the arbitration procedure 
does not state who selects 

an arbitrator, is 

 

 
 

The Chairman of the Association of Arbitrators  

(Southern Africa) 

12 Data for secondary 
Option clauses 

 

X17 Low service damages  

X17.1 The service level table is in  
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Performance level 
% achieved of performance against 

Tw for each task order 

Low service damages for each task order  

Rate of production X 
Availability 

99-100% performance achieved R0 (nil) 

95 - 98% performance achieved 2,5% of the Price for Services Provided in 
terms of the Task Order  
 (Item 1.1 of Price List) 

90 – 94% performance achieved 5% of the Price for Services Provided in 
terms of the Task Order  
 (Item 1.1 of Price List) 

88-89% performance achieved 7,5% of the Price for Services Provided in 
terms of the Task Order  
 (Item 1.1 of Price List) 

86-87% performance achieved 10% of the Price for Services Provided in 
terms of the Task Order   
(Item 1.1 of Price List) 

84-85% performance achieved 12,5% of the Price for Services Provided to 
Date in terms of the Task Order   
(Item 1.1of Price List) 

<84% performance achieved 15% of the Price for Services Provided in 
terms of the Task Order   
(Item 1.1 of Price List) 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the 
Employer for indirect or 

consequential loss is limited to 

 
In respect of each Task Order 10% of the total of the Prices for 

the Task Order or R1,000,000.00 (One million Rand), 
whichever is the higher amount. 

X18.2 For any one event, the 

Contractor’s liability to the 
Employer for loss of or damage 

to the Employer’s property is 
limited to 

 

 
 

the deductible in terms of the Employer’s arranged insurance. 

X18.3 The Contractor’s liability for 
Defects due to his design of an 

item of Equipment is limited to 

 
 

in respect of each Task Order, the total of the Prices for the 

Task Order other than for the additional excluded matters. 
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X18.4 The Contractor’s total liability to 
the Employer, for all matters 

arising under or in connection 

with this contract, other than 
the excluded matters, is limited 

to 

 in respect of each Task Order, the total of the Prices for the 
Task Order other than for the additional excluded matters. 

 

• The Contractor’s total liability for the additional excluded 

matters is not limited.  
 

• The additional excluded matters are amounts for which 

the Contractor is liable under this contract for 
 

• Defects due to his design, plan and specification, 

• Defects due to manufacture and fabrication outside the 

Affected Property,  

• loss of or damage to property (other than the Employer’s 
property, Plant and Materials), 

• death of or injury to a person and 

• infringement of an intellectual property right. 

X18.5 The end of liability date is  1 (One) month after the completion of the services at a specific 

Affected Property or the completion of a Task Order (whichever 
is applicable).  

X19 Task Order  

X19.5 The Contractor submits a Task 

Order programme to the 

Service Manager within  

 

5 (five) days of receiving the Task Order. 

Z Additional conditions of 
contract 

 

Z1 Obligations in respect of Termination   

Z1.1  The following will be included under core clause 
91.1: 

 
In the second main bullet, after the word 

‘partnership’ add ‘joint venture whether 
incorporated or otherwise (including any 

constituent of the joint venture)’; and 

 
Under the second main bullet, insert the following 

additional bullets after the last sub-bullet: 

• commenced business rescue proceedings 
(R22) 

• repudiated this Contract (R23) 

Z1.2 Termination Table  The following will be included under core clause 

90.2 Termination Table as follows: 
 

Amend “A reason other than R1 – R21” to “A 
reason other than R1 – R23”  

Z1.3   Amend “R1 – R15 or R18” to “R1 – R15, R18, R22 
or R23.” 

 

 

 

Z2 Right Reserved by Transnet to Conduct 
Vetting through SSA 
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Z2.1  Transnet reserves the right to conduct vetting 
through State Security Agency (SSA) for security 

clearances of any Contractor who has access to 

National Key Points for the following without 
limitations: 

 
1. Confidential – this clearance is based on 

any information which may be used by 

malicious, opposing or hostile elements to 
harm the objectives and functions of an 

organ of state. 
 

2. Secret – clearance is based on any 
information which may be used by 

malicious, opposing or hostile elements to 

disrupt the objectives and functions of an 
organ of state. 

 
3. Top Secret – this clearance is based on 

information which may be used by 

malicious, opposing or hostile elements to 
neutralise the objectives and functions of 

an organ of state.  

Z3 Additional clause relating to Collusion 

in the Construction Industry 

 

Z3.1  The contract award is made without prejudice to 

any rights Transnet may have to take appropriate 
action later regarding any declared bid rigging 

including blacklisting. 

Z4 Protection of Personal Information Act  

Z4.1  The Employer and the Contractor are required to 

process information obtained for the duration of 
the Agreement in a manner that is aligned to the 

Protection of Personal Information Act 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

   



  
TRANSNET FREIGHT RAIL   
ENQUIRY NUMBER: WRAC_SLD_ 0000042592 

DESCRIPTION OF THE SERVICES: MAINTENANCE OF RAILWAY TRACK WITH ON-TRACK ULTRASONIC RAIL FLAW DETECTION MACHINE  
FOR SALDANHA DEPOT UNDER ORE CORRIDOR FOR A PERIOD OF TWO (02) MONTHS .  

 
Term Service Contract PAGE 8 Part C1 
PRO-FAT-0211 Rev02  C1.2: Contract Data by Contractor 

C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 

The tendering contractor is advised to read both the NEC3 Term Service Contract (June 2005) and the 

relevant parts of its Guidance Notes (TSC3-GN) to understand the implications of this Data which the tenderer 
is required to complete.  
 

Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(18) The working areas are the Site and       

24.1 The Contractor's key persons are:  

 1 Name:       

  Job:       

  Responsibilities:       

  Qualifications:       

  Experience:       

 2 Name:       

  Job       

  Responsibilities:       

  Qualifications:       

  Experience:       

 CV's (and further key persons data including CVs) are appended to Tender Schedule 
entitled     . 

11.2(14) The following matters will be included in the Risk Register       

A Priced contract with price list  

11.2(12) The price list is in       

11.2(19) The tendered total of the Prices is 
      (in figures)  
 

      (in words), excluding VAT  
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PART C2: PRICING DATA 

 

C2.2 Price List 

 

Document  

Reference 

Title No of 
pages 

C2.1 

 

Pricing instructions 

 

2 - 5 

C2.2 Price Lists 

 

6 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  Name Position Signature Date 

Author is: 
Khangwelo 
Nemushungwa 

Contract 
Manager     
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C2.1 Pricing assumptions: Option A 
 
1. GENERAL 
 
1.1 How work is priced and assessed for payment 
 
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance 
with this contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 
the Price for each lump sum item in the Price List which the Contractor 
has completed and 
where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has 
completed by the rate. 
 

  (19) The Prices are the amounts stated in the Price column of the Price 
List. Where a quantity is stated for an item in the Price List, the Price is 
calculated by multiplying the quantity by the rate. 
 

Clause 50 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
Assessing the amount due  

 50.2   The amount due is 

• the Prices for the Services Provided to Date, 

• plus other amounts to be paid to the Contractor, 

• less amounts to be paid by or retained from the Contractor. 
  
This confirms that Option A is a priced contract where the Prices are derived from a list of items of 
service which can be priced as lump sums or as estimated quantities of service multiplied by a rate or a 
mix of both. 
 
1.2 Function of the Price List 
Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms 
that instructions to do work or how it is to be done are not included in the Price List but in the Service 
Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the 
Service in accordance with the Service Information”. Hence the Contractor does not provide the 
Service in accordance with the Price List.   The Price List is only a pricing document. 
 
 
1.3 Preparing the price list 
Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into 
the price list either as a process of offer and acceptance (tendering) or by negotiation depending on the 
nature of the service to be provided.  Alternatively, the Employer, in his Instructions to Tenderers or in a 
Tender Schedule, may have listed some items that he requires the Contractor to include in the price list 
to be prepared and priced by him.  
 
It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link priced rates with parameters for the volume of work involved in 
Providing the Service as contemplated in price list contained in section C2.2; 

 
 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the 



  
TRANSNET FREIGHT RAIL   
ENQUIRY NUMBER: WRAC_SLD_ 0000042592 
DESCRIPTION OF THE SERVICES: MAINTENANCE OF RAILWAY TRACK WITH ON-TRACK ULTRASONIC RAIL FLAW DETECTION 
MACHINE FOR SALDANHA DEPOT UNDER ORE CORRIDOR FOR A PERIOD OF 02 MONTHS . 

 

Part C2                                                          Page 3 of 6                                                                         Part C2.1 Pricing Data  Pricing list 
 

 

time of tender, as well as correct any Defects not caused by an Employer’s risk. This should 
also include all liabilities and obligations set forth or implied in the Contract data, as well as any 
profit. 

• Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items to fulfil the obligation to complete the service for the tendered total of the Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at 
time of tender. The only basis for a change to the (lump sum) Prices is because of a 
compensation event.  

 
2.  FORMAT OF THE PRICE LIST 
 
Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Estimated 
Quantity and Rate columns being left blank. 
 
The pricing table contained in section C2.2 contemplates. 
 
(i) Item based pricing with applicable rates based on estimated volumes of work provided in the 

Price list 
 
In this regard the tendering contractor is required to propose the relevant rates for the defined 
parameters of works for items 1 
 to 7 of the Price List (as further described in paragraphs 4.2 to 4.5 below). 
 
 
3.  GENERAL PRICING ASSUMPTIONS 

3.1 The agreement is based on the NEC Term Service Contract. 

3.2 It will be assumed that prices included in the Price List are based on Acts, Ordinances, 
Regulations, By-laws, International Standards and National Standards that were published 28 
days before the closing date for tenders. 

3.3 The Price List is not intended for the ordering of materials. Any ordering of materials, based on 
the Price List, is at the Contractor’s risk. 

 
3.4 The prices should cover the cost (as explained in par 1.3 above) for the work as described. The 

quantities set out in these Price Lists are estimates and do not necessarily represent the actual 
amount of work to be done per quantity item. The quantities of work accepted and certified for 
payment will be used for determining payments due and not the quantities given in these Price 
Lists (refer to par 1.1 above). 

3.5 The short descriptions of the items of payment given in this Price List are only for purposes of 
identifying the items. More details regarding the extent of the work entailed under each item 
appear in the Service Information. 

 

3.6 For each item in the Price List, the Contractor shall provide in the appropriate column the 
portion of the tendered sum (inclusive of labour and material). 

3.7 The total in the Price List shall be exclusive of VAT and shall be transferred to form C1.1 (Form 
of Offer and Acceptance). 

 
 
4. MEASUREMENT AND PAYMENT FOR CONTRACT   
 
 This part C2 of the specification as well as any reference in part C3 will apply to determine 

conditions under which payments for this contract are to be made.  
 
 This section must be read together with the Additional Definitions and Interpretation Provisions 

contained in the Z- Clauses contained in Contract Data provided by the Employer (C1.2 TSC3 
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Contract Data) and in particular Clause ZD6 providing for the annual assessment of the amount 
due to the Contractor for Providing the Services. 

 
 The basis of payment of this contract is the final kilometres inspected 
 
 Production Items 
 
4.2 ITEM 1.1: kilometre inspected 
 
 Payment for a Standard kilometre inspected shall be made per machine. This rate shall include for 

the full-time availability of the machine including the provision and maintenance of the machine in 
full operational condition, and also including all maintenance and support staff and fuels. 
  

 All time and productivity records and calculations shall be recorded on every month’s payment 
calculations to monitor time allowed for the contractor to achieve the required output. 

 
 NB: This item will be subjected to clause X17 of the contract data 
 
 Machine Overtime 
 
 
4.3 ITEM 2.1 Normal Overtime 
 
 Payment will be made for Overtime hours outside Tom of 8 hours per day. 
 
4.4 ITEM 2.2 Saturday overtime 
 
 Payment will be made for Saturday overtime when in excess of 5 out of 7 or 10 out of 14 days. 
 
4.5 ITEM 2.3 Sunday PPH & Overtime 
  

 Payment will be made Sunday & Paid Public Holiday overtime when in excess of 5 out of 7 or 10 
out of 14. 

 
 Machine Shift allowance 
 
4.6 ITEM 3.1 Saturday Shift 
 
 Payment will be made for Saturday shift when working 10 out of 14 days. 
 
4.7 ITEM 3.2 Sunday Shift  
 
             Payment will be made for Sunday & PPH shift when working 10 out of 14 days. 
 
4.8 ITEM 3.3 Night Shift 
 

Payment will be made for night shifts between 19h00 and 05h00. 
 

4.9 ITEM 3.4 Emergency Shift 
 
            Payment will be made for emergency working in excess of 5 out of 7 or 10 out of 14 days. 
 
5.0 ITEM 4: Data Imports 
 
 Payment will be made for data reports imported into the Employer’s asset management system. 

Payment will be paid per hour regardless of the number of reports imported. If no imports are 
made on a day, no payment will be made for that day or days. If imports are made with errors, 
no payment will be made. 
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5.1 ITEM 5: Travel by road 
 
  Movement by road will be paid for per km travelled along the shortest route between work sites. 

The shortest route could be a combination of tar and gravel roads. Refer to clause 6.5 of the 
service information. 
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C2.2 the price list 

 
Service Category: WRAC_SLD_ 0000042592 
Ultrasonic Rail Flaw Detection Measuring Machines Services 
 
Work Packages: 
Number of Machine Service Packages Required = 1 
 

Item 
no. 

Description Unit of 
Measure 

Quantity  Rate Total Cost 

      

1. Production related payment     

1.1 Kilometre Inspected Km 1000      

2 Machine overtime         

2.1 Overtime hours outside Tom of 8 
hours per day 

Hour 18     

2.2 Saturday overtime when in excess 
of 5 out of 7 or 10 out of 14 days 

Hour 1     

2.3 Sunday & PPH overtime when in 
excess of 5 out of 7 or 10 out of 14 

Hour 1     

3 Machine shift allowance         

3.1 Shift payment for Saturday when 
working 10 out of 14 days 

Hour 16     

3.2 Shift payment for Sunday & PPH 
when working 10 out of 14 days 

Hour 16     

3.3 Night shift payment for night shifts 
between 19h00 and 05h00 

Hour        

3.4 Emergency shift payment for 
working in excess of 5 out of 7 or 
10 out of 14 days 

Hour       

4 Data imports into IAMM/other 
system 

Day 20     

5 Travel by road Km 2000     

 Total (vat excl.)  

 15% vat  

 Total (vat incl.)  
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C1.1 Form of Offer & Acceptance 
 

Offer 
 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 

the procurement of: 

 

MAINTENANCE OF RAILWAY TRACK WITH ON-TRACK ULTRASONIC RAIL FLAW 
DETECTION MACHINE FOR SALDANHA DEPOT UNDER ORE CORRIDOR FOR A PERIOD 
OF TWO (02) MONTHS. 
 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 

and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 

and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under 
the contract including compliance with all its terms and conditions according to their true intent and meaning 

for an amount to be determined in accordance with the conditions of contract identified in the Contract 

Data.  
 

The offered total of the Prices exclusive of VAT is  R 

Value Added Tax @ 15% is R 

The offered total of the Prices inclusive of VAT is R 

(in words)  
 

 
 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 

tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 

in the Contract Data. 
 
 

Signature(s) 

 

   

Name(s) 
 

   

Capacity 

 

   

For the 

Tenderer: 
 

 

 

Name & 
signature of 

witness 

(Insert name and address of 
organisation) 

  

 
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 

tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s 

Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

 

The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 

Part C2  Pricing Data 

 
Part C3  Scope of Work: Service Information 

 
and drawings and documents (or parts thereof), which may be incorporated by reference into the above 

listed Parts. 
 

 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer 

and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations 
attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from 

said documents are valid unless contained in this Schedule. 

 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 

of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to 
arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation 

to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date 

this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms 
shall constitute a repudiation of this agreement. 

 
Notwithstanding anything contained herein, this agreement comes into effect on the date of award.  

 
Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the 

Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 

shall constitute a binding contract between the Parties. 
 

 
Signature(s) 

 

   

Name(s)  
 

  

Capacity 

 

   

for the 

Employer 

 

 

 

Name & 
signature of 

witness 

(Insert name and address of 
organisation) 

  

 
Date 

 

 
. 
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Schedule of Deviations  
 

No. Subject Details 

1             

2             

3             

4             

5             

   

 
 

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 

tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to 
the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as 

any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 

during this process of Offer and Acceptance.   
 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed signed 

copy of this Form shall have any meaning or effect in the contract between the parties arising from this 

Agreement.  
 
 
 For the Tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  

 

  

Capacity 

 

   

On behalf 
of 

(Insert name and address of organisation) 
 

 

 

 (Insert name and address of organisation) 
 

Name & 

signature 
of witness 

   

 

Date 
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PART C 3.1 

 

 

Service Information by the Employer 

 

 

 

 

 

 

 

 

MAINTENANCE OF RAILWAY TRACK WITH ON-TRACK ULTRASONIC RAIL FLAW 

DETECTION MACHINE FOR SALDANHA DEPOT UNDER ORE CORRIDOR FOR A 

PERIOD OF TWO (02) MONTHS. 

 

 

 

 

 

 

 

  Name Position Signature Date 

Author is: Khangwelo Nemushungwa Contract Manager 
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1. DEFINITIONS AND ABBREVIATIONS 

 
1.1. AQL- Acceptable Quality Level 

 
1.2. GPS- Global Positioning System 

 

1.3. DGPS- Differential Global Positioning System 
 

1.4. IAMM- Infrastructure Asset Maintenance Management (IAMM). It is a computer-based viewer that 
displays infrastructure condition in relation to infrastructure assets.  

 
1.5. The Employer is Transnet (SOC) Limited trading as Transnet Freight Rail 

 

1.6. On- or off tracking facility- a place where the machines could be put on the track or removed from the 
track. 

 
1.7. Primary Vehicle means a leading vehicle locating potential rail Defects. 

 

1.8. Satellite Vehicle means an independent vehicle (i.e., not coupled to the primary vehicle during 
measurement), following the primary vehicle on the same track to confirm and accurately size 

potential rail Defects. Sometimes also referred to as “the chase car”.  
 

1.9. Road-Rail Vehicle (RRV) means a vehicle capable of traveling by any road and on the railway track as 

required. 
 

1.10. Ultrasonic Measuring Car (UMC) means the RRV that is used for the ultrasonic or other means of 
detection of rail defects. 

 
1.11. Breakdown time (Tb) means any period during which the primary vehicle or the satellite vehicle is 

non-available. 

 
1.12. Maximum Occupation Time (Tom) means the total occupation time granted by the Employer to the 

Contractor to execute the services as per the contract agreement. 
 

1.13. Occupation Time (To) means the period or periods between the announced commencement time of 

an occupation and the time when the UMC is secured at its staging point for the last time.   
 

1.14. Travelling Time (Tt) means the time for the UMC to travel on track between work site and the off-
tracking point. 

 
1.15. Working Time (Tw) means the periods on track during which the UMC is actually engaged on the 

operation or function for which it was provided. 

 
1.16. Time Worked In (Twi) means any day the UMC is agreed to be available and works outside of and in 

lieu of a normal working day. Such Twi as well as production statistics and all relevant times must be 
reflected against the day for which the time was worked in. 

 

1.17. Standing Time (Ts): means the loss of Working Time (Tw) incurred by the Contractor due to reasons 
attributed to the Employer.  

 
1.18. Train Crossing Time (Tx): means the time for the UMC to wait for train crossings.  

 

1.19. Annual Holidays means the annual holiday with duration of 15 consecutive working days excluding 

statutory public holidays, Saturdays and Sundays that may fall within this period, when no work will 

be performed by the Contractor. This period will be taken in such a manner to include the days from 

25 December to 01 January, both days included. 
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1.20. Available means when required to do work, a UMC is able to produce work to the standards specified. 

All outputs specified will be determinants of availability. 

 

1.21. Database, will for the purpose of this specification unless otherwise stated, mean an electronic listing 

or electronic table containing specific information. 

 

1.22. Easter weekend is the period indicated on the official calendar of South Africa that will be from the 

Friday to the Monday, both days included. The Easter weekend will be an “off week-end” for the 

Contractor. 

 

1.23. Gauge means the perpendicular distance between points 14mm below the top of the rail against the 

gauge side of the rail to a point 14mm below the top of the rail on the gauge side of the other rail in 

the same track. 

 

1.24. Licensed means the formal authorisation of a competent employee, by Transnet Freight Rail, to 

perform certain duties. 

 

1.25. Day shall mean a calendar day.  Where a specific number of days are allowed in the contract for the 

performance of any act or is stipulated for the extinction of any right or the duration of any event or 

circumstance, the days between the commencement and last day of the Annual Holidays (both days 

included) and the day from which the period is stated or agreed to commence, shall be excluded from 

the calculation of the number of days concerned.   

 

1.26. Joint Assemblies means all types of joints, inter alia, including flash-butt and exothermic welded, 

fishplate and block-joints. 

 

1.27. Month means the continuous period from the first day to the last day of any calendar month, both 

days included. 

 

1.28. Non-Available means when required to do work, the UMC or the operation thereof is unsafe, or the 

UMC is not able to produce work to the standards specified, due to any reason other than a stoppage 

of work caused by Transnet Freight Rail. 

 

1.29. Normal Working Day means a total shift of 8 hours, which may be non-continuous, out of every 24 

hours for 5 consecutive days out of every 7 days, or for 10 consecutive days out of every 14 days. 

The Service Manager will determine the daily starting time, which may vary to suit seasonal changes 

or train timetables.  

 

1.30. Occupation means a closure of the line on which work is to be performed for a specified period. 

 

1.31. OHTE means any of the equipment used by the Employer in the high voltage overhead electrification 

for the supply of power to electric locomotives. 

 

1.32. Overtime means any time worked in excess of the hours of a normal working day and any time 

worked on Saturdays, Sundays and statutory public holidays in excess of 5 consecutive days out of 7 

days or in excess of 10 consecutive days out of 14 days, all on the written instruction of, or as 

approved by the Service Manager. 

 

1.33. Pilot means an Employer official authorised and licensed in the movement of trains on Employer 

railway lines.  
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1.34. Track means all track, including splice joints, joint assemblies, turnouts, and including all portions of 

track where locking bars, guard rails, level crossings, check rails are not removed prior to working. It 

includes wagon retarders and boosters fitted. 

 

1.35. Service Manager means the person appointed by the Employer from time to time to administer the 

contract according to the powers and rights held by and obligations placed upon him in terms of the 

NEC3 Term Services Contract (TSC3) and in terms of this contract. 

 

1.36. Supervisor means the person appointed by the Employer from time to time to supervise the contract 

and to administer the performance and quality of the works according to the NEC3 Term Services 

Contract (TSC3) and in terms of this contract. 

 

1.37. Sets mean all types of turnouts, including crossings, single - and double slips. 

 

1.38. Shift Allowance (normal) means an allowance paid for time worked on a Saturday, Sunday or 

statutory paid public holiday when working 5 consecutive days out of 7 days or 10 consecutive days 

out of 14 days. Payment for shift allowance ceases when overtime is paid. 

 

1.39. Splice Joint means a prefabricated rail expansion device. The welds at either end demarcate the 

extremities of the splice joint. 

 

1.40. Split Occupation means an occupation on any one-day, divided into 2 periods, the sum of which does 

not exceed 9 hours, with a 2 hour break in between and the total period not exceeding 11 hours. The 

2-hour break may be changed to suit circumstances, provided the Employer and Contractor agree on 

the period. 

 

2. DESCRIPTION OF WORKS 

 

2.1 The contract covers the detection of internal and external rail defects by ultrasonic sound installed or 

mounted on a Road Rail Vehicle (RRV). The Contractor shall supply, operate and maintain the 

machine that is subject to the terms of the succeeding clauses, Service Information and schedules 

embodied in the contract. 

 

2.2 The offered technique shall be able to detect, verify and size rail defects. 

 

2.3 The measurements shall cover the following: 

2.3.1. In situ ultrasonic rail defect detection of plain track, and turnouts, both rails simultaneously. 

2.3.2. Data processing. 

2.3.3. Analysis and reporting of measurements for rail maintenance purposes. 

2.3.4. Upload of data to IAMM. 

 

3. CONTRACT AREA, COMMENCEMENT AND DURATION 

 

3.1 The contract will cover track owned and/or maintained by Transnet Freight Rail (referred to as 

Employer in the specification). 
 

3.2 The contract period is two months. 
 

3.3 The quantities indicated in the Price List are estimated and not guaranteed to the contractor. 
 
3.4 Standing Time should be allowed in the tendered rates by the contractor. 
 
3.5 Measurement will potentially be on all TFR lines. 
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3.6 The Service Manager, however, reserves the right to deploy the machine wherever it is needed outside 
Transnet’s borders or outside the borders of Republic of South Africa. 

 

3.7 The commencement date will only be finalised after acceptance of tenders. The Contract will therefore 

commence on the date stipulated in the acceptance letter. 

 

3.8 Bidders shall also qualify their offers stating how soon after the award of the contract they will be able 

to start with the work. This shall include the provision and operation of any other on-track machines 
or support equipment. 

 

3.9 The Contract can be terminated by mutual agreement should technical or safety problems become 

evident during the execution of the works. 

 
4. PLACE OF WORK 

 

4.1 All movements between work Sites shall be by road. Where this might not be practical, the Service 

Manager or Supervisor will authorize movement by rail. Movements by road will be the responsibility 

of the Contractor. The Contractor shall give the Service Manager written notice of the date and time 

of arrival at a new work site.  

 

4.2 Any delay to the date and time of arrival after movement by road will render the machine non-

available (Tb) for the period of such delay, excluding overnight stops.  

 

4.3 Access to the railway track will be at an on or off tracking facility. 

 

4.4 An on- or off-tracking facility could be any of the following: 

4.4.1 A level crossing with the following surface: 

a) concrete. 

b) bitumen. 

c) wood. 

d) sleepers. 

e) concrete blocks or 

f) gravel. 

4.4.2 When a level crossing is used as an on or off tracking facility, there shall be no interference with road 

traffic. 

4.4.3 In a yard. 

4.4.4 In a yard where the ground surface is level or almost level with the crown of the rail. 

4.4.5 Wooden blocks placed temporally between and adjacent to the rails under supervision of an Employer 

official. 

 

4.5 It is the Contractor’s responsibility to ensure that a facility used for on- or off tracking conforms to his 

requirements and that is safe at all times for the machine as well as trains. This must be confirmed by 

an Employer official in the workbook. Any temporary facility shall be removed before and after the 

machine has on or off tracked.  

 

4.6 If an off-tracking facility is not acceptable to the Contractor, the Contractor shall repair the off-

tracking facility at his own cost in cooperation with an authorised Employer official. 

 

4.7 Any delay due to an on or off tracking facility not conforming to the Contractor’s requirements shall 

render the machine non-available. The Contractor shall point out to the Service Manager any part of 

the track or off-tracking facility where conditions may constitute a danger to the machinery and its 

ancillary equipment, and record this in the workbook. The Contractor shall however repair the off-

track facility under supervision of the licensed Employer employee.  
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4.8 The machines may only be placed on the track when authorized by a TFR Track Inspector/ Track 

Master. 

5. SUFFICIENCY OF CONTRACT 

 

5.1 The Contractor will ensure that he has fully taken into account the condition of rails to be inspected 

and track conditions. No claims for the non-execution of the work will be accepted where any rail - or 

other condition related to the rails are given as a reason for non-execution. Some of these rail or rail 

related conditions are inter alia: 

5.1.1 Rail lubrication. 

5.1.2 Rolling Contact Fatigue (RCF) 

5.1.3 Pitting, cracking, spalling, shelling or corrosion of the rail crown. 

5.1.4 Skid marks. 

5.1.5 Other rail surface defects. 

5.1.6 Rails with side and or crown wear on the gauge and or field side or any combination thereof. 

5.1.7 Rail welds. 

5.1.8 Rail joints. 

5.1.9 High ballast. 

 

5.2 The Contractor must take into account that detection equipment, probes and/or rubber wheel probes 

will be subject to possible damage due to rail condition, and this will be entirely the Contractors’ risk. 

 

5.3 The Contractor shall make adequate allowance in the contract for wear and tear to his equipment due 

to any abnormal conditions being encountered. 

 

5.4 Exceptions to the above will be where the Contractor can prove that measuring could not be done due 

to limitations in ultrasonic sound generation and reception. 

 

5.5 Any exceptions where the Contractor’s equipment cannot test rails shall be submitted in detail with 

the contract, clearly explaining such limitations. 

 

5.6 Instances occur where the ballast may be higher than the rail top surface. This may cause the RRV to, 

inter alia: 

5.6.1 Lose traction. 

5.6.2 Lift causing the guide wheels to lose its guiding function with a resultant safety risk. 

5.6.3 Incur damage to wheels and ultrasonic probes. 

 

5.7 The Contractor to record sections of high ballast where measurement was problematic or where the 

machine couldn’t measure at all to the Service Manager daily. 

 

5.8 The Contractor shall allow for any such event and all costs and damage repair, or loss of income will 

be to the account of the Contractor. Any such occurrence shall be recorded in the workbook stating 

the exact location and distance of such occurrence. 

 

6. MANAGEMENT AND START UP 

 

6.1 Management Meetings 

Monthly project meetings will be conducted to monitor progress and discuss contractual issues. These 

meetings shall be attended by all Depot Representatives and the contract’s manager. A register will be 

kept of attendance and a minute of the proceedings will be recorded and distributed afterwards. 

 

6.2 Tolerances and Quality Control 
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6.2.1 Tolerances 

6.2.1.1 Rail Defect Sizing 

The size and position of all Defects shall be reported with an accuracy of 2 mm in the longitudinal 

direction, 2 mm in depth and 2 mm in width. 

6.2.1.2 The system shall be capable of correct distance location measurement accurate to one percent, e.g., 

10 m over 1000 m. If this is not achieved, the machine will be rendered Tb for the day until it is 

proved by the Contractor that the required accuracy can be achieved. 

6.2.1.3 If the km location data of the same Defect between any measuring campaigns is compared and a 

difference of more than 10 m is found, such a Defect will be taken as a rejected Defect. 

6.2.1.4 The measuring car shall have a paint marking system capable of spraying Defects within 100 mm of 

the actual defect. The length of the mark may vary between 0.25 m and 0.4 m. The paint mark shall 

not last longer than 30 days. 

6.2.1.5 Marking the exact location of the defect. Any defect detected shall be marked with yellow oil-based 

paint as per Annexure 17, Sheet 5 of the Manual for Track Maintenance (attached to this specification) 

or applicable revisions of this document. The paint mark shall be of a permanent nature and not easily 

eroded by weather. The Contractor shall ensure that the rail is clean so that the paint will adhere to 

the rail. The marking will be on the inside of the rail between the two rails and not on the field side of 

the rail. 

 

6.2.2 Quality Control 

6.2.2.1 Calibration shall ensure that no ambiguity of signals can occur. Any time taken to do calibration of the 

machine during occupation time (To) will render the machine non available on Tb. 

6.2.2.2 On-line measuring of all recording functions by simulated impulse signals similar to those generated 

by the probes shall be possible. 

6.2.2.3 Routine calibration with jigs and test pieces shall be carried out at least daily by the Contractor. All 

calibrating jigs, test pieces etc. shall be provided with and carried in the vehicle. Additionally, should 

problems be experienced with the measuring equipment at any time during measuring, calibration 

should be considered. 

6.2.2.4 When the Contractor is instructed, acceptance tests shall be made by recording over sections of track 

with known rail defects. The equipment will be required to record all of these to within the stated 

degree of accuracy. 

6.2.2.5 The measuring system will be audited twice a year by the Supervisor in conjunction with 

representatives of TFR Technology Management. The audit will be conducted on site. 

6.2.2.6 The accuracy of longitudinal paint marking of rail Defects shall be verified during the audit process. 

 

6.2.3 Training 

6.2.3.1 Provision shall be made for the training of Employer personnel in the operation, calibration and 

interpretation of results prior as required for the duration of the contract. Training shall be completed 

prior to the commencement of the works. Additionally, the Contractor shall train additional staff during 

the contract period as the need arises. No additional payment will be made for training. 

 

6.3 Unsatisfactory Performance of the Machinery or Equipment 

6.3.1 Should a single stoppage of work due to a breakdown of a machine exceed or is likely to exceed 30 

minutes, the Supervisor may require the machine to off track as soon as possible. Such travelling, 

whether from or returning to the point of breakdown, will render the machine non-available.  

6.3.2 When a Defect is rejected, the Service Manager may instruct the Contractor to re-measure a km 

before and after the rejected Defect. This re-measurement will not be included in the payment. 

6.3.3 When measuring could not take place due to a breakdown of any of the vehicle(s) in the measuring 

consist, the Contractor shall re-measure the section scheduled for measuring that was not measured 

at his own cost and in a time convenient to the Employer train operation. Employer will determine the 

right measuring slots and inform the Contractor as such. This shall not be at the Contractor’s 

discretion but that of Employer. Machine availability shall also be impacted by such machine 

breakdown even if the Contractor had re-measured the missed section. 
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6.4 Health and Safety 

6.4.1 The Contractor shall comply with all applicable legislation as well as Transnet Safety requirements. 

The cost for such compliance shall be borne by the Contractor and shall be deemed to have been 

allowed for in the rates and prices of the Contract. Specifically, important in this regard is compliance 

with: 

6.4.1.1 The Compensation for Occupational Injuries and Diseases Act (Act 130 of 1993). 

6.4.1.2 The Occupational Health and Safety Act (Act 85 of 1993). 

6.4.1.3 Employer Specification E.4E, Safety Arrangements and Procedural Compliance with Occupational 

Health and Safety Act, Act 85 of 2993 and Regulations as applicable. 

6.4.1.4 Basic Conditions of Employment Act as well as all other relevant labour legislation.  

6.4.1.5 Employer Specification for Work on, under or adjacent to Railway Lines and near high Voltage 

Equipment – E7/1.  

6.4.1.6 The Contractor shall also comply with all other safety requirements, regulations and guidelines of 

Transnet applicable to the nature of work carried out under the Contract and shall obtain the 

particulars thereof from the Service Manager. 

 

6.4.2 A formal risk assessment on the Transnet’s risk management process has been conducted by 

Employer and the under mentioned safety critical risks have been identified. The Contractor shall 

conduct his own formal risk assessment on the risk management process offered by him and add any 

additional risks identified by him, to this list. 

 

6.4.3 The Contractor is required to prepare and submit with his tender a comprehensive safety case in 

accordance with the requirements of Act 85 and the Construction Regulations.  

 

6.4.4 The Contractor shall specify in his safety case the list of all risks identified by Employer together with 

any additional risks identified by his own risk assessment and indicated specific rules, processes, 

methods and designs of how he intends to mitigate these risks should he be awarded the contract. 

 

6.4.5 The Contractor shall prepare and implement a comprehensive safety case covering all relevant legal 

safety aspects for their work teams. It shall include details of the site management structures, all 

safety legal appointments as well as the written safe working procedures for all equipment used on 

site. 

 

6.4.6 The Contractor shall be responsible to ensure the use of only technically competent trained staff on all 

types of work. 

 

6.4.7 The Safety Case together with all supporting documentation shall at all times be available for 

compliance audit. 

  

6.4.8 The Contractor shall ensure that all site staff are trained and inducted in the written safe working 

procedures for all equipment used on site. 

 

6.4.9 The Contractor shall ensure that all workers are appropriately equipped and wearing Personal 

Protective Equipment (PPE) and that Safety Talks are conducted and noted in the Site Diary before 

the start of every shift. 

 

6.4.10 The Contractor shall be responsible to ensure that site staff is always trained competently with 

regards to Electrical Awareness Training. 

 

6.5 Payment for Movement by Road 

6.5.1. Movement by road will be paid for per km travelled along the shortest route between work sites. The 

shortest route could be a combination of tar and gravel roads. It will exclude travel outside the 
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borders of South Africa. If Employer and the Contractor cannot agree on the shortest route followed, 

the shortest distance (in km) to be used will be 1.08 times the great circle route in km calculated 

between the longitude and latitude coordinates of the starting and end measurement locations using 

the WGS84 system. The distance will be rounded off to two decimals. Great circle calculations can be 

found at http://en.wikipedia.org/wiki/Great-circle_distance and the formulae at 

http://williams.best.vwh.net/gccalc.htm. 

 

6.5.2. Movement by road will be paid when the distance between two worksites is greater than 200km. The 

distance used in the payment calculation will be the total distance excluding the first 200 km. 

 

6.5.3. The movement to the first work site and from the last work site at the start and end of the contract 

period respectively is excluded from this payment. 

 

6.5.4. The payment by road will be a separate item and will not form part of the rate per km measured on 

track. Any late arrival at a work site will render the machinery non-available. 

 

6.5.5. Payment by road = Km travelled along the shortest route between two work sites. 

 

6.6 To be Provided by the Contractor  

6.6.1 The Contractor shall provide and deliver to the place of Work all fuels and water required for the UMC 

operations. 

 

6.6.2 The Contractor shall maintain and operate the UMC, direct his own personnel and perform all work 

required. 

6.6.3 The Contractor shall ensure that sufficient technicians, mechanics, operators and labour are present 

during track occupations to ensure efficient operation of the UMC. 

 

6.6.4 At least one qualified and experienced mechanic shall be in attendance at all times during track 

occupations and when the UMC travels as a train. 

 

6.6.5 The Contractor shall appoint one suitably qualified person as his representative at each occupation. 

 

6.6.6 The Contractor and Service Manager shall notify each other in writing of the names of their 

representatives who will be present during track occupations. These, as well as any changes in the 

personnel shall be recorded in the workbook. 

 

6.6.7 The Contractor will be responsible for the protection, security and safeguarding of the UMC and all 

equipment during measuring, parked overnight and when staged at any location under any conditions. 

Any cost of hiring external security for this purpose will be to the account of the Contractor. Protection 

with regard to train operations will be provided by the Employer official, but the Contractor shall assist 

when requested by the Employer official. 

 

6.7 Records and Instruction Books 

6.7.1 The Contractor shall submit such returns as may be required by the Service Manager.  He shall also 

provide and keep on the UMC a page numbered, duplicate carbon copy book, A4 size, called the 

Workbook, in which instructions and events concerning the contract work shall be recorded, signed 

and dated by the Service Manager or Supervisor, and the Contractor. The Service Manager will 

remove the original pages in the book for his record purposes. The book will always be available on 

the UMC. 

 

6.7.2 The following will be recorded in the Workbook: 

6.7.2.1 The start of the day’s occupation. 

6.7.2.2 Events regarding the contract work. 

http://williams.best.vwh.net/gccalc.htm
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6.7.2.3 The results of daily brake tests. 

6.7.2.4 Measurement verification results. 

6.7.2.5 Authorisation to pass signals on danger, etc. 

7. ENGINEERING AND CONTRACTOR’S DESIGN 

 

7.1 Ultrasonic Measuring Car System Requirement 

 

7.1.1. Vehicles 

7.1.1.1. One Primary Vehicle shall be provided as a means of locating potential rail defects. 

7.1.1.2. One Satellite Vehicle shall be provided to follow the primary vehicle on the same track to confirm and 

accurately size rail defects. Any other system with uses one vehicle to conduct all the measurements 

completely will be considered as long as the system shall be able to locate potential, confirm and 

accurately size rail defect(s). 

7.1.1.3. All Vehicles shall comply with the following requirements: 

a) A self-propelled road rail vehicle (RRV) 

b) Capable of on/off tracking at an on or off tracking facility. The size and dimensions of the area 

required to on/off track shall be supplied when the contract is submitted. 

c) Fuel range of not less than 500 km. 

d) The water tank capacity for coupling should allow for not less than 150 km of measuring where 

applicable.  

e) Rail Guide Wheel Sets  

f) Axle loading shall not exceed 20 tonne / axle 

g) Solid axle designs with taper fitted wheels are preferred 

h) The wheel size shall not be less than 385 mm in diameter and shall be profiled to drawing 

number MTV 173 given in Figure 1 below. 
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Figure 1: Wheel Profile 

 

i) The track gauge shall be 1065 mm 

j) The inside distance between the wheel flanges must be 988 minus 1 plus 3 mm. 

k) The axles must be ultrasonically measured before assembly and test certificates must be 

submitted by the manufacturer.  

l) The wheel shall be as light as possible and able to be re-profiled at least 5 times before losing its 

metallurgical properties. 

m) The vehicle must remain stable under all conditions, especially under breaking and through a 

turnout. 

n) Capable of travelling and measuring to a maximum track gradient of 1:30. 

o) No part of the vehicle may encroach the area below the rail head except the wheel flanges as 

given in Figure 2 below. 

p) The vehicle shall fit within the structure gauge given in Annexure 1 of the Manual for Track 

Maintenance. 
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Figure 2: Vehicle Encroachment 

 

7.1.1.4. Maximum Speed. 

 

a) Running free on track – up to 90 km/h. 

b) Measuring capability: up to 38 km/h. 

c) Transnet reserves the right to limit measuring speed to: 

• No more than 25 km/h; and/ or 

• No more than 15 km/h in the case of measurement through crossovers, and through stock & 

switch, stock & guard, and crossing areas of turnouts. 

 

7.1.1.5. Vehicle must be capable of measuring in both directions, i.e., including measuring in a reverse 

orientation measuring 

 

7.1.1.6. Be of sufficient size and capacity to carry all necessary staff, equipment, spares and consumables to 

work in remote areas.  

 

7.1.1.7. Over and above the Contractors staff complement the vehicle shall be capable of carrying minimum of 

three Employer employees: a licensed Employer employee (usually referred to as the Pilot) inside the 

measuring vehicle with an unobstructed view of the track, wayside instructions and signalling in front 

of the vehicle and another employee inside the vehicle. If these requirements are not met, the 

contract will be rejected, and if a contract is awarded, the machine will be non-available. Access in 

and from the machine will be with a minimum of effort. 

 

7.1.1.8. Where two car system is offered, the distance between the primary and satellite vehicles shall not 

exceed 2 km at any time while on track. 

 

7.1.1.9. Both vehicles shall at all times be within the same area of control for train operations and signalling 

purposes. 

 

7.1.1.10. All machinery and equipment shall be track worthy when moving on the track. 

 

7.1.1.11. A plan of the floor layout of the measuring vehicle must be submitted with the contract. This plan 

must show all dimensions of compartments and will form part of the contract document. 
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7.1.1.12. Both vehicles shall be fitted with a hooter for use during travelling and operations audible within 

300m. 

 

7.1.1.13. A rotating amber flashing light shall be fitted to the top of both vehicles for use when traveling on the 

track.  

 

7.1.1.14. The Contractor shall provide and maintain his own communication system such as walkie-talkie radio 

transceivers or cell phone communication. These radios shall comply with any South African legislation 

as well as the Employer rules for walkie-talkie radio communication. Any system offered shall be 

approved by the Employer. 

 

7.1.1.15. When the primary vehicle locates a Defect and the satellite vehicle does not agree with the result, the 

primary vehicle shall retest the section and the most dangerous scenario shall be reported with a 

comment on the report describing the situation. 

 

7.1.1.16. All vehicles shall comply with South African road traffic legislation 

 

7.2 Ultrasonic Defect Detection Equipment 

 

The detection equipment shall comply with the following requirements: 

a. Real time measurement shall be carried out on both rails simultaneously. 

b. The area of the rail to be covered must be indicated by the Contractor. 

c. The defect types to be detected are indicated in Annexure 17, Manual for Track Maintenance latest version 

(extract attached to this Service Information) or applicable revisions of this document. 

d. Track through crossovers, and through stock & switch, stock & guard, and crossing areas of turnouts shall 
be measured, as far as possible with the equipment installed on the machine, during measuring campaigns 

for all tracks. The Contractor shall allow for this in the pricing and no additional payment will be made for 

this. 

e. Any proposed probe configuration and/or system by the Contractor that can detect the rail break is 

essential to the Employer. The probe configuration shall cover at least 80% of the head, 95% of the web 
and 10% of the foot of the rail in all longitudinal directions. Probe range shall be from 0 to 70 degrees 

(inclusive), in both longitudinal directions. The bidders shall therefore submit with the tender their probe 
configurations, probe type, probe position, probe coverage, and explain how this would be measured. 

Additionally, the Contactor shall indicate the adjustments to probe configurations, if any, for measurement 

through crossovers, and through stock & switch, stock & guard, and crossing areas of turnouts. 

f. All equipment shall be capable of measuring all rail profiles in the range from 30 kg/m to 60 kg/m. 

g. A complete test shall be performed on each probe at any given intervals during vehicle travel independent 

of measuring speed. 

h. “A scan” presentation for calibration & operational checking of ultrasonic channels. At least one for each 

rail is required, although multiple presentations are preferred. 

i. The system and equipment shall have the flexibility to quickly and easily change probes without additional 

payment. 

j. High-resolution graphic video monitors shall indicate all probe parameters, status information and events. 

This system shall permit review of off-line playback by the Employer, should this be required 

k. The system shall allow the operator to enter messages and comments to record events and positions. 

l. The system shall have multiple levels of detection logic and must be able to recognize Defect signatures. 

m. Amplification and detection levels of each probe shall be easily controllable. 

n. All equipment shall be modular for ease of maintenance and replacement. 
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o. The system shall be capable of working in inclement weather conditions. 

p. Special care shall be taken when measuring rails in level crossings. If any material covers the top of the rail 
crown in a level crossing, the Contractor shall remove and clean the rails to ensure that effective ultrasonic 

measurement can proceed. No payment will be made for such removal, or cleaning of rails in level 

crossings. 
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7.3 Operational Environment 

 

7.3.1 All ultrasonic probes shall remain fully functional on any rail and rail surface condition, inter alia: side 

worn, skidded, corrugated or corroded rail.  
 

7.3.2 Measurement shall be done between rail temperatures of – 10°C to 70°C. 
 

7.3.3 Both AC & DC traction is used on the Employer system with running rails used as the return 

conductors. Effective measurement shall be possible under these conditions. 

 

7.3.4 The signaling system also uses the rail for current at various frequencies. Effective measurement shall 
be possible under these conditions. 

 

7.3.5 The rails of some lines are lubricated. The contract shall make provision for the effect that lubrication 
may have on the measurements and the equipment. No allowances will be made when problems with 

the lubrication are experienced. Ample provision shall be made in cost and time estimates for the 
cleaning of equipment. No additional payment will be made for this. If any cleaning is carried out 

during occupation time, the machine will be taken as broken down (Tb) for payment purposes. 

 

7.4 System Outputs 

 
7.4.1 Marking of the rail defect location by means of paint, on both plain track and turnouts. 

 
7.4.2 The measuring system shall be capable of sending all defects classified as exceedances or urgent to 

TFR management as per circulation list to be agreed to between the two parties real time as the 

machine measures. 
 

7.4.3 The results of the measurement campaign shall be provided as follows: 
7.4.3.1 All data shall be logged in a database. This database shall be kept for the full period of the contract. A 

backup of the database shall be kept by the Contractor and updated on an interval not exceeding one 
week. 

7.4.3.2 The database shall be supplied to Employer as and when required in report format using the data in 

the database.  
7.4.3.3 A hard copy report at the end of every day referred to as the daily report. This report shall be handed 

over to the Supervisor and a signature obtained. The report shall be provided to the Supervisor by the 
close of the shift on the day of the measuring campaign. The Contractor must ensure that the 

signature, initials and surname in block letters, the date and time of receipt by the Employer Infra 

representative appear on a copy of the report to be kept by the Contractor. If these are absent, it will 
be taken that the report was not received by the Employer Infra representative.  

7.4.3.4 An electronic report at the end of the day referred to as the daily database report. This will be 
provided to the Supervisor and to the Service Manager not later than 07h30am on the day following 

the measurement.  

If these reports are not received on time a penalty will be levied as stated in clause 7.7. 

The Employer may change the formats and requirements of the reports during the contract period. If 

it requires a substantial change, the work should be done against the item for development in the 

Price List. 

7.4.4 The system shall log the following measured parameters in the database, and it shall be reported in 

the Daily Report and the Daily Database Report. 

 

The Daily Report shall include the following: 

 

7.4.4.1. Date measured. 
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7.4.4.2. Infrastructure depot name. 

7.4.4.3. A daily report number. This shall be a unique number per report that will contain the date as the last 

six characters, e.g., *****ddmmyy. 

7.4.4.4. The route km name. This will be provided before each measuring campaign or shall be taken from the 
table that will be provided to the Contractor electronically in a Windows Excel spread sheet. Route km 

names shall always be stated in the order shown in the table. This is in the increasing kilometre 

direction. 

7.4.4.5. The track section number. 

7.4.4.6. The line number, i.e., 1, 2, 3, up, down, avoiding, etc. 

7.4.4.7. The names of the Contractor’s operator, assistant and driver. 

7.4.4.8. The name of the EMPLOYER representative. 

7.4.4.9. The name of the measuring car. 

7.4.4.10. The start km and meter point of the campaign. 

7.4.4.11. The end km and meter point of the campaign. 

7.4.4.12. The totals of the days contract activities, namely: 

• Total occupation time in hours -To. 

• Total break down time in hours – Tb. 

• Total standing time due to Employer – Ts. 

• Total time worked – Tw. 

• The speed of measurement – V. 

• Number of Defects recorded during the campaign. 

 

7.4.4.13. List of Activities for the day showing the following per Activity: 

• Type of activity, e.g. To, Tb, Tw, Ts, etc. 

• The exact start time of the activity. 

• The exact end time of the activity. 

• The total time taken by the activity. 

• The line on which the activity took place.  

• The direction of measurement, e.g., up, down, increase in km, etc. 

• The start km plus meter of the activity where applicable. 

• The end km plus meter of the activity where applicable. 

• The total km for the activity where applicable. Ts does not have a km distance. 

• The track section number. 

• Any relevant comments. 

 

7.4.4.14. A table of Defects located showing the following per Defect: 

• Defect type according to the Employer classification. (See Annexure 17, Manual for Track 

Maintenance latest version - attached to this specification or applicable revisions of this 

document). 

• Size of the defect. 

• Position of the defect. 

• Amplification settings on detection levels. 

• Rail mass (kg/m) 

• The km plus meter location as shown in Figure 3 below (a “long-chain” example is shown). 

• GPS coordinates of the defect as measured with a GPS receiver with sub meter accuracy.  

• High/Low legs in curves. 

• Left/Right rail. 

• Vehicle speed 

• Areas not measured 
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• Tracks not tested due to ultrasonic sound limitations 

• Events - Level crossing, sets, splice joint, bridges, stations. 

• The type of weld where a Defect was located in the weld, i.e., aluminothermic/ “thermit 

• ” (TW) or flash-butt (FB). There shall be a clear distinction between defective and fault-free 

welds. 

• There shall be a clear distinction between defective and fault free bolt holes in assemblies such 

as fishplate joints, insulated joints, sets, bonds and splice joints. Sound bolt holes shall not be 
recorded. 

• Whether the Defect was located during a previous campaign or by any other means of detection, 

e.g., handheld probe or visual. 
 

 

Figure 3: Example: Reporting of Defect Location 

 

7.4.4.15. A summary showing the total number of Defects per type of defect located 

 

7.4.4.16. The Daily Database Report. 

• It shall contain all the outputs as described for the Daily Report. 

• It shall be in electronic format in approved software. 

• The report will be in the form of a database with records representing each defect located and 
the parameters as field names.  

 

7.4.4.17. Measurements of Defect Size 

 

For defects oriented in the transverse plane, the following to be measured and reported: 

(a) The head size as given in Figure 4 below; and  

(b) The web size 
 

1234 1000 1000 1000 

12km 
13km 14km 15km 16km 

Defect location at 1234 meters from 

13km must be reported as 

13km+1234meters 

Km and meter location 
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Figure 4: Head Size of Defect Oriented in the Transverse Plane 

 
 

For defects oriented in the horizontal or vertical plane, the following to be measured and reported: 

(a) The length of the Defect as given in Figure 5 below; and 

(b) The depth of the top of the defect below the rail surface as given in Figure 5 below 

 

Figure 5: Depth and Length of Defect Oriented in the Horizontal or Vertical Plane 

 

Threshold levels: See Annexure 17, sheet 5, Manual for Track Maintenance attached to this specification. 

 

7.4.5. Daily exception report as agreed with the Service Manager. 
 
7.4.6. All data shall be provided in a format compatible to software used by the Employer at the time of 

contracting.  

Head size 

Length 

Depth 
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7.4.7. Any hard copies shall be verified, accepted and signed by the Service Manager or Supervisor before 
payment will be authorized. 

 
7.4.8. Penalties for the late submission of reports or reports with errors will be as specified under clause 7.7 

for penalties. 

 

7.4.9. The Defect data listed in the daily report shall be cut and a new page started at the following points: 

7.4.10.1 Where a new km route is measured. 

7.4.10.2  Where there is a change in track section measured. 

7.4.10.3  At a zero km point. 

7.4.10. Where a depot boundary is crossed, a separate report will be produced per depot. The Defect 

numbering will however continue sequentially across the depot border. Defect numbering will only be 

allowed to change where the km starts at zero.  
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7.5 Importing Data into IAMM 

 
7.5.1. Reports shall be compatible with IAMM system and in a format that the data may be imported directly 

into the IAMM system. 
 

7.5.2 Data shall be imported by the Contractor into IAMM within 7 days after each day’s measurement 

campaign.  
 

7.5.3 An import will be taken as correct if the data imported displays correctly if compared with the Daily 
Database Report provided. 

 
7.5.4 The Contractor will develop a system for importing of the data in conjunction with the developers of 

IAMM. A provisional item in the Price List has been provided for this purpose. 

 

7.5.5 Payment for the successful import of the data will be made against the item allowed for in the Price 

List. 
 

 

7.6  Summary of Information to be supplied with the Contract 

7.6.1 Specification and layout of the measuring vehicle. 

 
7.6.2 Specification of the ultrasonic defect detection equipment.  

 
7.6.3 Limitations and exceptions where the Contractor’s equipment cannot test the Employer rails. 

 

7.6.4 Specification of the hardware and software for recording and logging and analysing data. 
 

7.6.5  References of rail measuring previously performed including dates. 
 

7.6.6 Access requirements for on/off tracking. The dimensions of the area must be supplied.    

 
7.6.7 A commissioning program. 

 
7.6.8 Tolerance capabilities in respect of defect detection. 

 
7.6.9 Example of output reports. 

7.6.10 A complete technical specification of the measuring equipment shall be supplied with the contract, and 
these will form part of the contract document. 

 

7.7. Penalties 

7.7.1 Clause X17 in the contract data shall apply for the total non-availability of the measuring car/s. 

Penalties payable under this clause will be subtracted from any future payments until all penalty 
amounts have been paid. 

 

7.7.2 If the supply of measurement reports, or partial reports, as described in the contract are not provided 
by 07h30 on the day following measurement, a penalty will be imposed for each report per calendar 

day of late delivery of the day’s measurement data.  
 

7.7.3 If the data for the day’s measurements is not imported error free into IAMM within 7 days from the 

day following the measurements, a penalty for late importing of data into IAMM will be levied per 
report per calendar day.  

 
7.7.4  Late delivery of any part or component of the specified reports will be taken as a late delivery.   
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7.7.5 Penalties for the late delivery of reports and the late importing of data into IAMM will be calculated 

separately and added together to determine penalties. 
 

7.7.6 Any delay caused by any e-mail system, fax, or any other system will not be an acceptable reason to 
waiver a penalty and the Contractor remains responsible for the timely delivery of reports and 

importing of data into IAMM. 

 
7.7.7 The late delivery of reports will apply for reports delivered to the Employer Infrastructure central 

office as well as any depot regardless of the depot’s location in South Africa. Penalties for the Infra 
central office and depots will be calculated separately. 

 
7.7.8 Any incorrect data imported into IAMM will constituted as a “late import” and will be penalized as in 

the table below until a correct re-import has been done. 

 
The penalties will be levied for reports as in the table below: 

Delivery of a report: Penalty per calendar day 

Later than 07h30 on the day following the day of 

measurement for a report 

R2000 

Days <= 2 R3000 

2< Days <= 4 R4000 

4 < Days <= 7 R5000 

Days > 7 R10000 with a maximum value of R50000 

 

 
The penalties will be levied for IAMM upload as in the table below: 

Import into IAMM completed: Penalty per calendar day 

Later than 7 days for a data import into IAMM 

from the day of measurement 

R10000 with a maximum value of R50000 

 

 
The accuracy, timely and correct delivery of reports supplied are a safety critical issue and vitally 

important during derailment investigations. Any deviation from the standard of error free reports will 
be strictly monitored. Penalties for deviation from the standards will be levied.  

 

Typical errors that will constitute a deviation from standards are inter alia: 

• Incorrect km locations supplied anywhere in a report. 

• Incorrect dates anywhere in the report. 

• Incorrect report numbers anywhere in the report. 

• Incorrect filenames. 

• Incorrect test car number. 

• Any obvious errors, e.g., GPS coordinate. 

• Using unacceptable formatting. 

• Inaccurate statistics, e.g., Tw, Ts, To, etc. 

• Incorrect section name. 

• Incorrect reference to a line measured. 
 

The penalties for reports with errors are: 

Report with error Penalty per report per day in 

Rand 
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Report/s with error first day R200 

Report/s with error second consecutive day R400 

Report/s with error third consecutive day R1000 

Report/s with error fourth consecutive day R2000 

Report/s with error every consecutive 

day following the fourth day 
R2000 

 
When error free reports have been submitted for 10 or more consecutive days, the penalty for a 

report with an error after ten or more days will revert back to R200 and the penalties will follow the 
values in the table above.  

7.7.9 If it is confirmed by a metallurgical laboratory report that a defect that was skipped should have been 

detected, a penalty of R50000 (fifty thousand rand) will be levied. 

7.7.10 The monthly payment (MP) will be reduced by 50% when it is proved, in the opinion of the Service 
Manager, that a derailment was caused by a Defect not located during a measurement campaign due 

to negligence or incompetence by the Contractor.  

This reduction of payment will be applied according to line classification as per the table 

below: 

Line Classification/ Route  A derailment caused by a Defect not 

located during a measurement campaign 
occurred within the number of days in 

this column since the last measuring 

campaign.  

S: ORELINE: Salkor – Erts 30 days 

S: Broodsnyersplaas – RBCT Line 1 30 days 

S: Broodsnyersplaas – RBCT Line 2 60 days 

S: Blackhill – Saaiwater – Broodsnyersplaas 60 days 

S: Geluksplaas – Pullenshope 90 days 

S: Sishen – Beeshoek 90 days 

S: Palingpan – Manganore 90 days 

S: Thlaping – Kolomela 90 days 

N1 Lines 90 days 

N2 Lines 180 days 

N3 Lines and Branchlines 365 days 

 

8. TRAINING 

8.1 Operator Requirements 

8.1.1 The Contractor shall provide the necessary drivers and operators for the machine. Allowance shall be 

made for any additional drivers of the vehicles when travelling by road for long distances. 
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8.1.2 Drivers and/or operators of machines shall be alert and vigilant at all times and anyone may not 

operate the machine for more than 10 hours continuously in a day when travelling by road and/or on 
track. The total time for road and/or track travelling shall not exceed 14 hours. Any driver and/or 

operator shall have at least a 10-hour rest between shifts. Consideration should be given to having 
more than one driver per vehicle for long distances of travel by road. 

 

8.1.3 The rail-measuring Operators must be in possession of the South Africa Ultrasonic Examination 
Certificate (i.e., UT Level 2) or equivalent. 

 

8.1.4 Subcontracting 

8.1.4.1 Subcontracting procedures 
 

8.1.4.2 No part of the contract may be subcontracted without written approval from Transnet Freight Rail. 

 
8.2   Compulsory Training 

  
The following training shall be arranged for the following contractor’s costs. 

Type of 

training 

Staff required 

to undergo 

training  

Estimat

ed 

duration 

of 

training 

Location 

of 

training 

Trainer to 

conduct training 

at start of 

contract 

Alternative 

trainer to 

conduct 

training at 

contract 

start 

Future 

refreshmen

t training 

Induction  All contract 

staff including 

new entrants. 

Start of work at 

any new depot 

+/- 2 

hours 

Depot 

where 

work 

starts 

Employer’s Service 

Manager or Track 

inspector 

New recruits: 

Contractors 

accredited 

representative 

Contractors 

accredited 

representativ

e 

Electrical 

awareness  

All contract 

staff including 

new entrants 

+/- 2 

hours 

Depot 

where 

work 

starts  

Employer’s depot 

electrical officer or 

accredited trainer  

New recruits: 

Contractors 

accredited 

representative 

Contractors 

accredited 

representativ

e 
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Type of 

training 

Staff required 

to undergo 

training  

Estimat

ed 

duration 

of 

training 

Location 

of 

training 

Trainer to 

conduct training 

at start of 

contract 

Alternative 

trainer to 

conduct 

training at 

contract 

start 

Future 

refreshmen

t training 

PWC 

(Electrical) 

Service 

Managers, 

Operators, 

fitters, 

Technicians & 

Workers 

supporting 

fitters, working 

in risky OHTE 

areas 

2 days Depot 

where 

work 

starts 

Employer’s, Esselen 

Park or Depot 

accredited trainer, 

or Employer’s hired 

accredited trainer: 

By appointment at 

depot 

Replacement / 

new staff: 

Contractors 

accredited 

representative 

Contractors 

accredited 

representativ

e 

Competenc

y 

(Electrical) 

Service 

Managers 

(Follow up 

training in 

PWC) 

1 day Depot 

where 

work 

starts 

Employer’s 

accredited trainer, 

or Employer’s hired 

accredited trainer: 

By appointment at 

depot 

Replacement / 
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8.3 Workmen 

8.2.1 All persons employed by the Contractor to carry out the Contract shall be competent, responsible and of 

good character. 

8.2.2 During the currency of the Contract, the Contractor shall not approach any employee of Transnet Freight 

Rail with a view to offering him employment in any capacity whatsoever. 
 

8.2.3 The Contractor shall, upon request, provide the Service Manager with a weekly statement of the number 
of persons employed on the Work each day by the Contractor and any sub-Contractor, the capacity in 

which employed, the total number of hours worked in that week for each grade of staff separately and 

details of any incentive or bonus payment schemes introduced.  The statement shall be supported by 
documentary evidence when so required by the Service Manager. 

 

8.2.4 The Contractor shall ensure that all staff transported on on-track machines and/or the UMC, Transnet 

Freight Rail wagons or coaches, shall at all times be transported in a safe and responsible way. Only 
authorised staff shall be transported. 

 

8.2.5 The attention of the Contractor is directed to the requirements of safety legislation and regulations with 
regard to storage and transport of dangerous substances, accommodation and transport of people. 

 

8.2.6 Staff shall only be allowed to travel inside the UMC in approved manner. 

 

9. THE WORKS 

 

9.1 Availability of the vehicle in its entirety shall be 100% i.e. 8 (Eight) hours daily during normal working 
hours, normal working days, emergency call-out hours and during pre-arranged work outside normal 

working hours. 
 

9.2 The Contractor shall include for the supply of a full-time Operator with the vehicle. The Operator shall 

be responsible for travelling movements, off-tracking / on-tracking, as well as regular vehicle 
inspections, maintenance and repairs, so that maximum availability may be achieved. 

 
9.3 The Operator will be expected to be available during normal working hours during normal working 

days, as well as for emergency work during emergency call-out hours. He shall also be available for 

pre-arranged work outside normal working hours. 
 

9.4 The Employer will be responsible for the safety of the vehicle in so far as train working rules is 
concerned and will provide qualified employees who will be in charge and supervise the operation of 

the vehicle. 
9.5 A person in charge of the occupation (pilot) for an on-track machine shall be a competent employee, 

reporting to the Transnet Freight Rail depot Engineer. This person shall be responsible for the 

following on a work Site. 
9.5.1 Taking Occupation. 

9.5.2 Communicating with CTC with regard to occupation matters. 
9.5.3 Piloting the machine on the track. 

 

9.6  All tools/Equipment of every description necessary for the execution of the works shall be supplied by 
the Contractor with complete fuel, spares, maintenance, and competent operators and legally 

compliant with all applicable safety legislation.  
 

9.7 The Contractor shall at his own cost provide labor, transport, consumable items, Equipment, tools and 
materials including spare parts required for maintaining the vehicle and carry out breakdown services 

to an acceptable standard. 

 



  
TRANSNET FREIGHT RAIL   
ENQUIRY NUMBER: WRAC_SLD_ 0000042592 

DESCRIPTION OF THE SERVICES: MAINTENANCE OF RAILWAY TRACK WITH ON-TRACK ULTRASONIC RAIL FLAW DETECTION MACHINE FOR SALDANHA 
DEPOT UNDER ORE CORRIDOR FOR A PERIOD OF TWO (02) MONTHS .  
 

 
  

Page 27 of 27 

 

9.8 The Contractor shall make sure that the daily inspections are carried out on the vehicle and its 

equipment before trips. 
 

9.9 If the non-availability of the vehicle is due to a breakdown, the Contractor or his representative shall 
advise the Service Manager of the estimated time needed for repairs, after inspection thereof. 

 

9.10 The vehicle will be regarded as available after breakdown when it is declared available for the purpose 
of measuring, unless after the period of measuring the vehicle is still non-available. In the latter case, 

non-availability time will continue from the time that the vehicle previously became non-available. 
 

9.11 Should a joint inspection of the vehicle by Employer and the Contractor reveal that any vehicle is not 
in a safe working condition, the Service Manager may order the temporary withdrawal of the vehicle 

from Work Site. The vehicle will then be regarded as non-available until it has been repaired and is 

available for work. 
 

9.12 If for any reason the satellite vehicle is not available due to Tb being booked on the satellite vehicle, 
Tb will be booked on both the primary vehicle and on the satellite vehicle. 
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CPM 2020 – Rev 02  Part 4: Affected Area 
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PART 4: AFFECTED PROPERTY  
 
Core clause 11.2(2) states  
 
“Affected Property is property which 
  
Is affected by the work of the Contractor or used by the Contractor in Providing the Service 
is in the documents which the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of 
the Affected Property. 
 

 

1. Description of the Site and its surroundings 

1.1 General description 

The contract area will be all track owned, or maintained, by Transnet Freight Rail under Saldanha depot. 
The Contractor may be required to work in areas where varying degrees and types of security situations 
are prevailing such as may occur in remote rural areas through to densely populated metropolitan areas. 
The railway tracks are in areas of varying horizontal and vertical dimensions of the land surface. In some 
areas, tracks fall in deep cuttings as well as in high embankments. 

 

1.2 Existing buildings, structures, and plant & machinery on the Site 

There are fixed assets that are situated alongside the linear state of the railway infrastructure. These 
structures are but not limited to, bridges, platforms, culverts, and track side components. The Contractor 
shall ensure that all the works being carried out does not deform the existing structures. 

 

1.3 Hidden services  

There are underground services that were previously erected and the as-built data to locate such 
services will be utilised. There are situations where the as-built data cannot be traced and, in such 
situations, activities must be carried out with caution. During the execution phases of the project, there 
is a possibility of disruption of such hidden services. These services include conduits (oil, water, and 
sewage), electrical cables and any other structure that may be present. The employer shall inform the 
contractor through a baseline risk assessment of any possibilities in anticipation. 

 

1.4 Other reports and publicly available information 

The Employer will also provide maps and locations as and when required. 
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Tel : +27 (0) 11 025 6566 
Fax : +27 (0) 86 632 3980 

Email : info@sankofaib.co.za 
Website : www.sankofaib.co.za 

Post : Postnet Suite 221, Private Bag X51, Rivonia, 2128 
1st Floor, Block E, Edenburg Terraces, 348 Rivonia Boulevard, Rivonia, 2128 

To Whom It May Concern,  
  

CERTIFICATE OF INSURANCE: TRANSNET (SOC) LIMITED – PRINCIPAL CONTROLLED INSURANCE  
 
In our capacity as Insurance Brokers to the Transnet Group of Companies, we hereby certify that the 
undermentioned insurances are currently in place:  
 
INSURED: Transnet (SOC) Limited 
  
PERIOD:   1 April 2023 to 31 March 2024 (Both days inclusive) 
  
DIVISION: Transnet Freight Rail, Transnet Engineering, Transnet  

Properties, Transnet Pipelines, Transnet National Ports Authority and Transnet 
Port Terminals 

  
THE INSURED’S VAT NO:  4720103177 

  
THE INSURED’S COMPANY 
REGISTRATION NO: 

1990/000900/30 

  
POSTAL ADDRESS 
(Head Office)   

Carlton Centre, 150 Commissioner Street, Johannesburg, 2001 

  
 

CONTRACT WORKS INSURANCE  
  
Cover Provided : Contract Works - Physical loss or damage to the Property Insured which being 

materials, plant and other things for incorporation into the permanent works. 
  
Insurer  :   Mirabilis (Santam Limited) 
  
Policy Number :   MZAR35023-CAR 
  
The Contract Site : Any location within the Territorial Limits upon which The Insured Contract is to 

be executed or carried out as more fully defined in The Insured Contract 
documents  together with so much of the surrounding area as may be required 
or designated for the performance of The Insured Contract. 

  
Territorial Limits : The Republic of South Africa. 
  
Additional Co-Insureds:    
  
The Contractor:   All Contractors undertaking work in connection with The Insured Contract including 

the Employer to the extent that the Employer undertakes work in connection with The 
Insured Contract; 

  
Sub-Contractors:    All Sub-Contractors employed by the Contractor and all other Sub- Contractors 

(whether nominated or otherwise) engaged in fulfilment of The Insured Contract; and 
to the extent required by any contract or agreement; transporters, suppliers, 
manufacturers, vendors, other persons, persons providing storage facilities, plant 

mailto:info@sankofaib.co.za
http://www.sankofaib.co.za/
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owners and/or operators in respect of liability loss or damage arising out of The 
Insured Contract; project managers, architects, land surveyors, quantity surveyors, 
engineers and other advisors or consultants or sub-consultants appointed in the 
performance of the Insured Contract activities arising at the Contract Site provided 
always that any such person shall not be insured hereunder in respect of liability loss 
or damage arising out of such person's error or omission in the performance of the 
professional services for which he was appointed; 

  
Provincial & Government:           any Local Provincial or Government Department with which the Insured enters into 

any contract or agreement for the performance of The Insured Contract;   
all for their respective rights and interests. 

  
Insured Contracts :   All Contracts (including any undertaking awarded or commenced prior to Inception of 

the Period of Insurance) involving design, construction, Performance Testing and 
Commissioning in respect of the Works and shall Include capital expenditure, 
upgrade, modification, maintenance or overhaul, refurbishment, renovation, 
retrofitting or alterations and additions to existing facilities undertaken by the Insured 
or other Insured Parties acting on their behalf but excluding; 

 a) contracts which at award stage have a value in excess of R 1,000,000,000;  
 

 b) contracts with an estimated construction period exceeding 48 months but 
increasing to 60 months in respect of rail maintenance contracts and 
Transnet Freight and Rail contracts for logistical support for inline 
inspections and identification of defects over a 5 year period in respect of 
Transnet’s pipeline assets (excluding Defects Liability/Maintenance period);  

 c) contracts involving construction or erection of petrochemical manufacturing 
plant(s) but this exclusion shall not apply to pipelines and other associated 
works undertaken by or on behalf of the Insured;  

 d) contracts in or on any aircraft;  
 e) Off-shore contracts;  
 f) Wet Risk Contracts which at award exceeds R500,000,000;  
 g) Dam Contracts  
 h) Tunnel contracts which at award exceeds R50,000,000;  
 i) Tunnel contracts using tunnel boring machines;  
 j) Underground Mining Contracts;  
 k) Horizontal Directional Drilling Contracts which at award exceeds 

R50,000,000;  
 l) Horizontal  Directional Drilling Contracts where total drilling exceeds 1 km;  
 m) Horizontal Directional Drilling Contracts for pipe diameters greater than 76 

cm. 
  

 
 Definitions 
 1. “Off-shore contracts” means all works and installations in the sea or on 

the seabed including dredging which are accessible only by ship boat 
barge or helicopter and do not constitute normal wet works like harbours 
moles bridges wharves or sewage or cooling water intake or outlet 
facilities. "OffShore Contracts" shall include oilrigs and oil platforms (but 
not including oil platforms when connected to the land on completion). 
The term shall not apply to pre-fabrication works on land associated with 
an Off-Shore Contract.  
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 2 "Wet Risk Contracts" shall mean any Contract and/or Works where more 
than thirty-five (35) percentile of its value is in a permanent body of water 
or is below the high water mark of any tidal body of water. The term shall 
include contracts for the construction of wharves, piers, marinas, 
causeways, breakwaters, jetties, dry docks and offshore pipelines when 
connected directly to on-shore facilities and canal developments. Wet 
Risks shall exclude Off- Shore Contracts;  

 
 3 "Dam Contracts", which term shall include weirs and hydroelectric 

projects involving the construction of dams or weirs;  
 

 4 "Horizontal Directional Drilling Contracts", means micro-tunnelling work 
for the construction of tunnels utilising surface based horizontal 
directional drilling equipment.  

 
 5 Tunnels" means Tunnels (Including declines) involving all of the 

following;  

(a) Works below ground level; and 
(b) Tunnelling machinery below ground level; and 
(c) A tunnelling crew operating the machinery below ground level; 
(d) But shall not include Horizontal Directional Drilling Contracts 

 
 6 “Horizontal Directional Drilling Contracts", means micro-tunnelling work 

for the construction of tunnels utilising surface based horizontal 
directional drilling equipment.  

 
 7 "Underground Mining Contracts", which shall mean any contract 

involving underground mining.  
 

  
Testing Period: 120 Days not consecutive. 
  
Maintenance Period : 12 Months 
  
  
Main Policy Extensions :   

  Costs & Expenses - Limited to maximum of R50,000,000.  
  Expediting Measures – Limited to a maximum of R50,000,000.  
  Professional Fees In Reinstatement Of Property Insured - Limited to a 

maximum of R50,000,000.  
  Costs & Expenses For Removal Of Debris No Damage - Limited to a 

maximum of R50,000,000.  
  Surrounding Property in care custody or control of the contractor – Limited 

to a maximum of R55,000,000.  
  Fire Brigade & Public Authorities - Limited to a maximum of R10,000,000.  
  Public Authority Reinstatement Costs - Limited to a maximum of 

R20,000,000 
  Public Relationship Costs - Limited to a maximum of R1,000,000.  
  Records - Limited to a maximum of R2,000,000.  
  Removal to Gain Access - Limited to a maximum of R20,000,000  
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  Road Reserve and Servitude Extensions - Limited to a maximum of 
R10,000,000  

  Search & Locate Costs - Limited to a maximum of R20,000,000. 
  Borrowing Of Plant For Commissioning Purposes - Limited to a maximum of 

R10,000,000  
  Escalation during Construction – 30%   
  Marine Contribution Clause  
  Claim Preparation Costs – Limited to a maximum of R10,000,000  
  
Main Policy Exclusions :  
  War 
  Nuclear Energy Risks  
  Terrorism  
  Computer Loss General Exception  
  DE4 (All types of Works) for defective material workmanship design plan or 

specification.   
  LEG 3 (Mechanical or Electrical Engineering Works only) for defective 

material workmanship design plan or specification. Limited to maximum of 
15% of the total estimated contract value.  

  Loss or damage arising during air transit or any ocean voyage or whilst in 
storage thereafter.  

  Occurring during any defects/maintenance period unless cause occurred 
prior to such defects/maintenance period  

  Disappearance or by shortage revealed during routine inventory or periodic 
stocktaking.  

  Consequential loss of whatsoever nature.  
  Normal wear and tear, normal atmospheric conditions, rust, erosion, 

corrosion or oxidisation.  
  Due to its own explosion breakdown or derangement occurring after the 

Testing Period which has operated under load conditions.   
  Second hand property due to its own electrical or mechanical breakdown or 

explosion. 

 Cyber and Data  
  
Deductibles: In respect of loss or damage: 
  
 Major Perils shall mean damage caused by storm, rain, tempest, wind, flood, theft, 

malicious damage, subsidence, collapse, earthquake, testing or commissioning and 
the consequences of defective design, specification, materials or workmanship 
(DE4).  
 

  
 Minor Perils shall mean damage caused by a peril not defined as Major Perils defined 

above.  
 

  
 Contracts with a contract value : Major perils              Minor perils 
    
 0 to R100,000,000                    R25,000      R15,000 
 R100,000,001 to R250,000,000    R50,000      R15,000  
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 R250,000,001 to R500,000,000 R100,000 R25,000 
 R500,000,001 to R1,000,000,000 R150,000 R25,000 
  
 Minimum wet risk deductible of R100,000 per occurrence to apply.  

 
  
 LEG 3 Deductible (Only in respect of Mechanical and Electrical contracts);  

 
  
 Contracts with a contract value Deductible 
 0 to R500,000,000 R1,000,000 per occurrence 
 R500,000,001 to R1,000,000,000                                                R1,500,000 per occurrence  

 
 
 

 

PUBLIC LIABILITY  

  
Cover Provided : Contract Works Public Liability – cover the Insured’s legal liability in respect of loss or 

damage or injury to third parties arising out of work performed in respect of the 
Insured Contracts. 

  
Insurer  : Stalker Hutchinson (Santam Limited) 
  
Policy Number:    6000/132335 
  
Territorial Limits : The Republic of South Africa. 
  
Insured Contracts: All contracts (including any undertaking awarded or commenced prior to inception of 

the period of Insurance) involving design, construction, performance testing and 
commissioning in respect of the works and shall include capital expenditure, upgrade, 
modification, maintenance or overhaul, refurbishment, renovation, retrofitting or 
alterations and additions to existing facilities undertaken by the Insured or other 
Insured Parties acting on their behalf but Excluding:  
 

 a) Contracts which at award stage have a value in excess of R 1,000,000,000.  
 b) Contracts with an estimated construction period at award exceeding 48 months 

but 60 months in respect of contracts awarded prior to 1 April 2020 for rail 
maintenance contracts For Transnet Freight & Rail and for Transnet Pipeline’s 
logistical support for inline inspections and identification of defects in respect of 
Transnet’s pipeline assets (all excluding Defects Liability/Maintenance period).  

 c) Contracts with a Contractual Defects Liability Maintenance Period exceeding 
24 months.  

 d) Contracts involving construction or erection of petrochemical manufacturing 
plant(s) but this exclusion shall not apply to pipelines and other associated 
works undertaken by or on behalf of the Insured.  

 e) Contracts in or on any aircraft.  
 f) Off-shore contracts - “Off-shore contracts” means all works and installations in 

the sea or on the seabed and do not constitute normal Wet Risk Contracts like 
harbours, moles, bridges, wharves or sewage or cooling water intake or outlet 
facilities, piers, marinas, causeways, breakwaters, jetties, dry docks and 



   6 
 

 
 

An Authorised Financial Services Provider l FSP No. 44269 
Board of Directors: Gugu Mkhize, William Kwaku Ayim-Yeboah 

 

offshore pipelines when connected directly to onshore facilities and canal 
developments. "Off-Shore contracts" shall include oilrigs and oil platforms.  

  
 
 
 
 
 
 
 
 
 
Policy Limits: 
 

Contractors Public Liability R100,000,000 any one occurrence / unlimited during the 
Period of Insurance 

Contractors Negligent Removal or weakening of Support R100 000 000 any one occurrence and R100,000,000 per 
site in the aggregate during the Period of Insurance.   

Statutory Legal Defence Costs *R5 000 000 in the aggregate during the Period of 
Insurance. 

Arrest / Assault / Defamation *R5 000 000 in the aggregate during the Period of 
Insurance. 

Prevention of Access *R5 000 000 in the aggregate during the Period of 
Insurance. 

Trespass / Nuisance *R5 000 000 in the aggregate during the Period of 
Insurance. 

Claims Preparation Costs R5 000 000 any one occurrence 

 
*Where the limits are noted as in the aggregate during the policy period of insurance, that such aggregated limit is 
applicable to all Transnet Insured Contracts collectively and in total and does not apply to each contract separately.  
 
Deductible(s) : R50,000 per occurrence but increased to R5,000,000 in respect of Spread of 

Fire and/or Hot Works and R250,000 in respect of  Sudden and Accidental 
Pollution and/or Goods on the Hook and/or R150,000 in respect of Developers 
Removal of Support. 

  
General Policy Exclusions :    

 
 The policy does not cover:-  

 
  deliberate, conscious and intentional disregard to take reasonable precautions.  
  fines, penalties, punitive and exemplary damages.   
  Pollution unless caused by a sudden, unintended and unexpected occurrence.  
  cost of removing, nullifying or cleaning up the effects of pollution unless caused 

by a sudden, unintended and unexpected occurrence.  
  the hazardous nature of asbestos.  
  War And Terrorism Risks.  
  Nuclear Risks.  
  Actual or alleged unlawful competition, unfair practices, abuse of monopoly 

power, cartel activities   
  Compulsory Insurance  
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  Loss or damage and any consequence therefrom to any Data. •  
  Sanctions Exclusion 

 Grid Failure  
 
 

PROFESSIONAL INDEMNITY  
 

Cover Provided : Professional Indemnity 
 a) In respect of damages which the Insured shall become legally liable to pay 

in consequence of neglect, error or omission by or on behalf of the Insured 
in the conduct or execution of their Professional Activities and Duties as 
defined. 

 b) Prior To Handover/Rectification - against loss arising out of any defect 
in the works discovered prior to the issue of any practical completion 
or take-over certificate provided that any such defects are caused by 
a negligent breach of a Professional Activity  or Duty by the Insured in 
consequence of neglect, error or omission by or on behalf of the 
Insured.  

  
Insurer  : Stalker Hutchinson (Santam Limited) 
  
Policy Number:   6000/132337 
  
Jurisdiction : Worldwide excluding North America 
  
Insured Contracts: All contracts (including any undertaking awarded or commenced prior to 

inception of the period of Insurance) involving design, construction, 
performance testing and commissioning in respect of the works and shall 
include capital expenditure, upgrade, modification, maintenance or overhaul, 
refurbishment, renovation, retrofitting or alterations and additions to existing 
facilities undertaken by the Insured or other Insured Parties acting on their 
behalf but Excluding: 

 a) Contracts which at award stage have a value in excess of R 
1,000,000,000. 

 b) Contracts with an estimated construction period at award exceeding 48 
months (excluding Defects Liability/Maintenance period). 

 c) Contracts with a Contractual Defects Liability Maintenance Period 
exceeding 24 months. 

 d) Contracts involving construction or erection of petrochemical 
manufacturing plant(s) but this exclusion shall not apply to pipelines and 
other associated works undertaken by or on behalf of the Insured. 

 e) Contracts in or on any aircraft. 
 f) Off-shore contracts - “Off-shore contracts” means all works and 

installations in the sea or on the seabed and do not constitute normal 
Wet Risk Contracts like harbours, moles, bridges, wharves or sewage 
or cooling water intake or outlet facilities, piers, marinas, causeways, 
breakwaters, jetties, dry docks and offshore pipelines when connected 
directly to onshore facilities and canal developments. "Off-Shore 
contracts" shall include oilrigs and oil platforms. 

  
Limit Of Indemnity:   Professional Indemnity -  *R100,000,000 in the aggregate during the policy 

period of insurance.   
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 *Where the limit is noted as in the aggregate during the policy period of insurance, 

that such aggregated limit is applicable to all Transnet Insured Contracts 
collectively and in total and does not apply to each contract separately.  

 
 
 

 

Policy Extension   
Limits Of Indemnity: Claims Preparation Costs - *R7,500,000 in the aggregate during the policy 

period of  insurance. 
 Loss of Documents -   *R2,000,000 in the aggregate during the policy 

period of insurance.   
 Statutory Defence Costs - *R5,000,000 in the aggregate during the policy 

period of insurance.   
 Defamation -   *R5,000,000 in the aggregate during the policy 

period of insurance.  
 Infringement of Copyright - *R5,000,000 in the aggregate during the policy 

period of insurance.   
    
 *Where the limits are noted as in the aggregate during the policy period of 

insurance, that such aggregated limit is applicable to all Transnet Insured Contracts 
collectively and in total and does not apply to each contract separately. 

  
Deductibles: R5,000,000 each and every but R10,000 in respect of Claims Preparation Costs, 

Loss of Documents, Statutory Defence Costs, Defamation and Infringement  Of 
Copyright. 

  
Policy Special Conditions : Condition precedent to liability that the Insured is fully qualified and registered with 

the relevant Industry Body/Association in terms of legislation as applicable. 
  
 Prior to hand over/rectification – the insured must give prior written notice to the 

Insurers of the intention to take remedial action to rectify such defect and obtain the 
Insurers’ written agreement to such action being taken and the costs and expenses 
expected to be expended. 

  

Policy Main Exclusions:    
 • Excludes all consequential loss other than cost of re-design, rectification and 

replacement as a consequence of the defect.  
 • Excludes Supervision.   
 • Excludes liability arising out of environmental impairment / pollution  
 • Excludes the cost of removing, nullifying or cleaning-up the effects of 

environmental impairment/ pollution.  
 • Excludes war, invasion, acts of foreign enemies, hostilities or warlike 

operations (whether war be declared or not), civil war, rebellion, revolution, 
insurrection, civil commotion assuming the proportions of or amounting to 
an uprising, military or usurped power, any act of terrorism and nuclear risks. 

 • Excludes fines, penalties, punitive and exemplary damages, multiplication 
of compensatory damages and/or any other noncompensating damages of 
any kind.  

 • Excludes liability from the hazardous nature of asbestos.  
 • Excludes medical malpractice.   
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 • Excludes failure to meet contractual requirements relating to efficiency, 
output or durability.   

 • Excludes failure to meet completion dates   
 • Excludes the estimation of probable costs other than cost advice and cost 

planning services normally provided by a Quantity Surveyor or Project 
manager.  

 • Excludes incorrect authorisation of payment.   
 • Excludes breach of any statutory regulation.  
 • Excludes liability from the insolvency, liquidation or judicial management of 

the Insured.  
 • Excludes the certification of value of work executed by any contractor where 

the Insured has an equity interest in such contractor;  
 • Excludes liability due to unlawful competition, unfair practices, abuse of 

monopoly power, cartel activities or breach of a competitions ac  
 • Sanctions Exclusion  

• Grid Failure 
 

This certificate of the insurance cover arranged is issued as a matter of information only and confers no rights 
upon the certificate holder. This certificate does not amend, extend or alter the coverage afforded by the 
policies issued by Insurers.   
 
 

 
Dennis Govender  
 

 
 
 
Chief Broking Officer  
 
 
 
 
 


