Provision of Maintenance and Repairs to Located Faults on the 6.6kV to 33kV
medium-voltage (MV) XLPE and PILC-insulated Cables by Terminating, Laying and
Jointing in Gauteng Cluster, for a period of 36 months (3 years), on an “as and when”
required basis.

The scope of work is outlined as follow:

Civil Scope of Work:

» P&Gs and pre-construction related activities (specialised barricading, trench covers and
traffic control)

= River crossing, road crossings and embankment support (pipe jacking with sleeves,
directional drilling with sleeves, earth retention and soil erosion mitigation)

= MV cable joint bays and MV joint installation and/or decommissioning (road cutting;
excavation, importing and backfilling of soil; rock blasting; shoring; cable route markers)

» Reinstatement (road, paved, concrete, lawn surfaces; fences).

Electrical Scope of Work:

= P&Gs and pre-construction related activities (PPE, QMS, environmental compliance,
security, water pump, flash blankets, cable installation stations, weather covers,
generators and lights)

= River crossing and road crossing (cable installation with bentonite and support bags)

= MV cable joint bays and MV joint installation or decommissioning. (importing or backfilling
of bedding and blanket soil; recovering of cable; cut and capping of cable; new cable
installation, jointing and terminating ranging from 6.6kV to 33kV - Oil impregnated and
XLPE cable on underground and overhead applications; Substation, mini-sub, RMU,
CT/VT and ground-mount transformer installation applications; earthing; general repair;
anti-theft measures; labelling)

= As-built drawings (if applicable)

= Transport (staff and construction related transport).
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