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CITY OF MBOMBELA 

DEPARTMENT NAME: WATER & SANITATION 

CONTRACT NO: 322A/2021 

APPOINTMENT OF SERVICE PROVIDER FOR THE OPERATION AND MAINTENANCE 
OF NSIKAZI NORTH BULK WATER SUPPLY SCHEME AND WATER PACKAGE PLANTS 
FOR CITY OF MBOMBELA FOR A PERIOD OF THREE YEARS (36 MONTHS) 

SUMMARY FOR TENDER OPENING PURPOSES 

NAME OF TENDERER : __________________________________________________________ 

ADDRESS  :  __________________________________________________________ 

              

              

              

TELEPHONE NUMBER : ___________________________________________________________ 

FAX NUMBER  : ___________________________________________________________ 

E-MAIL ADDRESS  : ___________________________________________________________ 

CLOSING DATE :          _ 

TENDERED AMOUNT :           

Signed by authorised representative of the TENDERER :       

DATE   :      

* Should any discrepancy occur between this figure and that stated in the Form of Offer and Acceptance, the 
latter shall take precedence and shall apply. 
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PLEASE READ CAREFULLY BEFORE COMPLETING DOCUMENT. 

1. Notice to all tenderers. 

2. Standards applied in this document. 

3. Scope of Works (Remuneration Rates for unskilled labour and CLO) 

 

This is an original document: 

1. It may not be re-typed or altered in any way. 

2. It must be completed in black ink (non-erasable) – in an eligible handwriting. Mistakes are to be 

corrected by drawing a line through it and writing the correct information above it. Tenderer to 

sign next to the correction. The use of erasing fluid or strips is not allowed. 

3. It may not be taken apart. 

4. It is available and downloadable in electronic PDF format. 

5. It is compulsory to attach required documents to the relative page (where requested). Any other 

form of presentation (loose pages or separate documents) will not be accepted. 

 

Available from the S.A. Federation of Civil Engineering Contractors, the S.A. 
Institution of Civil Engineers and the S.A. Bureau of Standards, as applicable: 

 

1. CIDB 
CIDB Standard for uniformity in Construction Procurement, 
10 July 2015, as amended. 

2. SANS 10845-1 Processes, methods and procedures. 

3. SANS 10845-2 Formatting and compilation of procurement documentation. 

4. SANS 10845-3 Standard conditions of tender. 

5. GCC 
General Conditions of Contract for Construction Works, Third 
Edition (2015) issued by the South African institution of Civil 
Engineers. 

6. This Document, as presented. 
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1. NOTICE TO ALL TENDERERS 

 

2. STANDARDS APPLICABLE TO THIS DOCUMENT 
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CITY OF MBOMBELA 

DEPARTMENT NAME: WATER & SANITATION 

CONTRACT NO: 322A/2021 

APPOINTMENT OF SERVICE PROVIDER FOR THE OPERATION AND MAINTENANCE OF 

NSIKAZI NORTH BULK WATER SUPPLY SCHEME AND WATER PACKAGE PLANTS FOR 

CITY OF MBOMBELA FOR A PERIOD OF THREE YEARS (36 MONTHS) 

 

SECTION DESCRIPTION  PAGE 

PART T1 TENDERING PROCEDURES  T.1 

T 1.1 Tender Notice and Invitation to Tender  T.2  

T 1.2 Tender Data  T.3 – T.11 

 

 

 

 

 
  

PART T1: TENDERING PROCEDURES 
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BID NO: 322A/2021 

APPOINTMENT OF SERVICE PROVIDER FOR THE OPERATIONS AND 
MAINTENANCE OF NSIKAZI NORTH REGIONAL BULK WATER SUPPLY 
SCHEME INCLUDING FOUR  WATER PACKAGE PLANTS FOR THE CITY OF 
MBOMBELA FOR A PERIOD OF THREE YEARS (36 MONTHS) 

INVITATION TO TENDER 

City of Mbombela invites tenders for the APPOINTMENT OF SERVICE PROVIDER FOR THE OPERATIONS AND 
MAINTENANCE OF NSIKAZI NORTH REGIONAL BULK WATER SUPPLY SCHEME INCLUDING FOUR WATER 
PACKAGE PLANTS FOR THE CITY OF MBOMBELA FOR A PERIOD OF THREE YEARS (36 MONTHS) 
 
Tenderers should have a CIDB grading of 8ME or Higher.  

 
It is compulsory that service providers download a copy of the bid document that will ONLY be available as from 26 
NOVEMBER 2021 on the e-Tender Portal: www.etenders.gov.za and www.mbombela.gov.za on the tenders and notices 
folder, free of charge. 
 
Duly completed bid documents and supporting documents which are TAX COMPLIANCE STATUS, CERTIFIED COPY 
OF B-BBEE CERTIFICATE / SWORN AFFIDAVIT FOR B-BBEE, RATES AND TAXES CLEARANCE FROM RELEVANT 
LOCAL AUTHORITY FOR THE BUSINESS AND ALL BUSINESS DIRECTORS & CSD REGISTRATION FULL REPORT 
(SUMMARY WILL NOT BE ACCEPTED), together with the bid document must be sealed in an envelope clearly marked: 
“Bid No: 322A/2021: APPOINTMENT OF SERVICE PROVIDER FOR THE OPERATIONS AND MAINTENANCE OF 
NSIKAZI NORTH REGIONAL BULK WATER SUPPLY SCHEME INCLUDING FOUR  WATER PACKAGE PLANTS FOR 
THE CITY OF MBOMBELA FOR A PERIOD OF THREE YEARS (36 MONTHS), CLOSING DATE 14 JANUARY 2022.” 
with the name of the bidder shall be placed in the bid box at MBOMBELA CIVIC CENTRE at 1 NEL STREET, MBOMBELA, 
before 11:00 on the closing date. 
 
No briefing session shall be conducted for this tender. Technical enquiries may be directed to the project manager through 
email address: lindani.ngcobo@mbombela.gov.za.  Technical enquiries cut-off date is 10 DECEMBER 2021 at 16:00. 
 
Bids received by telegram, fax or e-mail will not be considered. Late bids shall not be accepted nor considered. 
 
A preferential point system shall apply whereby this contract will be allocated to a bidder in accordance with the Preferential 
Procurement Policy Framework Act, No 5 of 2000 and as defined in the conditions of bid in the bid document, read in 
conjunction with the Preferential Procurement Regulations, 2017, where 90 points will be allocated in respect of price and 
10 points in respect of B-BBEE status level of contribution. 
 
Procurement Enquiries :         Christopher Nkambule 

 Tel: 013 759 2358 

Technical Enquiries : Lindani Ngcobo 

 Tel: 013 759 2306 

Employer : The Municipal Manager: Mr. W Khumalo 

 City of Mbombela 

 Po Box 45; Mbombela; 1200 

 

                                                      VISIT OUR WEBSITE: www.mbombela.gov.za 

 

NB: the results of this bid will be published on council’s website as prescribed on section 75(1) (g) of the MFMA and 
section 23(c) of the SCM Regulations 

 

 
 

 
 

 

 

http://www.etenders.gov.za/
mailto:lindani.ngcobo@mbombela.gov.za
http://www.mbombela.gov.za/
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CITY OF MBOMBELA 

DEPARTMENT NAME: WATER & SANITATION 

CONTRACT NO: 322A/2021 

APPOINTMENT OF SERVICE PROVIDER FOR THE OPERATIONS AND MAINTENANCE OF NSIKAZI NORTH 

REGIONAL BULK WATER SUPPLY SCHEMES AND WATER PACKAGE PLANTS FOR THE CITY OF 

MBOMBELA FOR A PERIOD OF THREE YEARS 

T1.2 TENDER DATA 

The conditions of tender are the standard conditions of tender as contained in SANS 10845-3, Construction 
procurement, Part 3: Standard conditions of tender that apply specifically to this tender. 
 
The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the Tenderer’s 
obligations and the Employer’s undertakings in administering the tender process in respect of the project under 
construction. 
 
SANS 10845-3 makes references to the Tender Data for details that apply specifically to this tender. The Tender 
Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency between it and the 
provisions of SANS10845-3. 
 
Each item of data given below is cross-referenced to the clause in the standard conditions of tender to which it mainly 
applies. 
 

Clause 
Number 

Data 

3.1 The Employer is: City of Mbombela, 1 Nel Street, Mbombela, 1200 

 The tender documents issued by the Employer comprise of the following documents: 

THE TENDER 
Part T1 Tendering Procedures 
Part T1.1 Tender Notice and Invitation to Tender (white)  
Part T1.2 Tender Data (pink) 
Part T1.3 Preferential Procurement Policy of City of Mbombela (pink) 
Part T2 Returnable Documents 
Part T2.1 List of Returnable Documents (yellow) 
Part T2.2 Returnable Schedules to be completed by the Contractor (yellow)  
Part T2.3 Returnable Schedules II (yellow) 

3.2 

THE CONTRACT 

Part C1 Agreement and Contract Data  
C1.1 Form of Offer and Acceptance (pink) 
C1.2 Contract Data (yellow) 
C1.3 Form of Guarantee (white) 
C1.4 Agreement in terms of Occupational Health and Safety Act, 1993 (white) 
C1.5 Authority for Signatory in Terms of OH&S Act, 1993 (white) 
Part C2 Pricing Data 
C2.1 Pricing Assumptions (yellow) 
C2.2 Bill of Quantities (yellow) 
 

Part C3 Scope of Works 
 
C3.1 Scope of Works (blue) 
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Part C4 Site Information 
 

C4 Site Information (green) 
 
Appendices 
 
Annexure A  Health and Safety Specification (white)  
Annexure B  Drawings for Tender Purposes (white) 
 

3.4 The Employer’s Agent is: the General Manager: Water and Sanitation Department 

3.5 The language for communications is English. 

3.6 The competitive negotiation procedure shall not be applied. 

4.1 

Only those tenderers who satisfy the following eligibility criteria and who provide the required evidence 
in their tender submissions are eligible to submit tenders and have their tenders evaluated: 
 
a) CIDB registration 
 
Only those tenderers who are registered with the CIDB, or are capable of being registered prior to the 
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered, or a value determined in 
accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, 
for a 8 ME or Higher of construction work, are eligible to have their tenders evaluated. 
 
Tenderers registered as potentially emerging enterprises but with a CIDB contractor grading 
designation lower than a contractor grading designation determined in accordance with the sum 
tendered, or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction 
Industry Development Regulations, are not eligible to have their tenders evaluated. 
 
For the sake of clarity and subject to satisfactory proof of a tenderer’s ability to perform the work 
specified at the tendered value, the Employer lists in the table below the margins it considers 
reasonable. However, in the event that the sum tendered exceeds the margins shown then such tender 
shall be deemed non-responsive. 
 
Amend table with latest upper limits from CIDB 
 

Category of tender 
Adjusted Upper limits per CIDB Table 8 

Regulation 17 

ME 1 R 500 000 

ME 2 R 1000 000 

ME  3 R 3 m 

ME  4 R 6 m 

ME  5 R 10 m 

ME  6 R 20 m 

ME  7 R 60 m 

ME  8 R 200 m 

ME  9 No limit 

Joint Ventures are eligible to submit bids provided that: 

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation in the ME or Higher class of construction 
work; and 

3. the combined contractor grading designation calculated in accordance with the Construction 
Industry Development Regulations is equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered for a ME or Higher or Higher class of construction 
work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 
Industry Development Regulations. 
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a) Hoxani Water Treatment Works and Nyongane Booster Pump Stations CIDB contractor grading of 
8 ME or higher. Tenderer must have demonstrable experience in associated electrical mechanical 
and civil work or subcontract a CIDB contractor grading of EP and CE. 

b) Four Water Package Plants (Majika WPP, Manzini WPP, Mganduzweni WPP and Mshadza WPP) 
CIDB contractor grading of 8ME or higher. Tenderer must have demonstrable experience in 
associated electrical and civil work or subcontract a CIDB contractor grading of EP and CE. 

 
b) Key Personnel 

In order to be considered for an appointment in terms of this tender, the tenderer must have in its 
permanent employment key personnel who will be the single point accountability and responsibility for 
the management of the construction works. Alternatively, a signed undertaking from an organization 
having the required personnel, stating that they will undertake the necessary work on behalf of the 
tenderer in terms of a sub-contractor agreement, will be acceptable. Such undertaking must be attached 
to Forms U of the Returnable Schedules. 

Individuals must be identified for each of the key personnel listed under Forms U. Where the key 
personnel are no longer available to undertake the necessary work after the award of the tender, the 
contractor shall within a period of 14 working days replace the key personnel listed in Forms U with 
personnel with equivalent competencies and subject to approval by the Employer. Such approval shall 
not be unreasonably withheld. 

The key person shall be a suitably qualified and experienced contracts manager/project manager who 
will be the single point accountability and responsibility for the management of the operations and 
maintenance works, and who is registered with SACPCMP as Pr.CM or ECSA as Pr.Eng or Pr.Tech.Eng 
shall be required as a minimum. 

Where the Contracts/Project Manager will not be employed on the Works full time, his powers will be 
delegated to the approved technical personnel. 

Failure to comply with the requirements or to complete Form U may render the tender non- responsive. 

c) National Treasury Central Supplier Database 

Tenderers who are not registered on the National Treasury Central Supplier Database at close of tender, 
shall submit a copy of their application of registration, with their tender submission. Tenders received 
from such tenderers who have not submitted proof of their registration within 21 days after the closing 
date for tender submissions, will not be considered. 

4.6 
Failure to apply instructions contained in addenda may render a tenderer’s offer non-
responsive in terms of Condition of Tender 5.8. 

4.7 
No briefing session shall be conducted for this tender. Technical enquiries may be directed to the 
project manager as per details on the tender invitation. 

4.8 Request clarifications at least 7 working days before the closing time. 

4.10 Tenderers are required to state the rates and currencies in South African Rands (ZAR). 

4.12 Main tender offers are not required to be submitted together with alternative tenders. 

4.13.1 Parts of each tender offer communicated on paper shall be submitted as an original, plus 1 copy. 

4.13.5 

4.15 

The Employer’s address for delivery of tender offers and identification details to be shown on each 
tender offer package are: 

 

Location of tender box: City of Mbombela 
Physical address:  1 Nel Street, Mbombela 1200 
Identification details:   Tender 322A/2021,  

  APPOINTMENT OF SERVICE PROVIDER FOR THE 
OPERATIONS AND MAINTENANCE OF NSIKAZI NORTH 
REGIONAL BULK WATER SUPPLY SCHEMES AND FOUR 
WATER PACKAGE PLANTS FOR THE CITY OF MBOMBELA 
FOR A PERIOD OF THREE YEARS 
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4.13.4 
The tenderer is required to submit all certificates as listed in the Schedule of Tender Compliance 
(Form V). 

4.13.5 
The copy of the bid shall be placed in a single sealed envelope or sealed packaging endorsed with the 
title and bid number stated on the front cover of these documents. 

4.13.5 A two-envelope procedure will NOT be followed. 

4.13.6 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

All bid responses must be submitted in the tender box located at 1 Nel Street, Mbombela Civic Centre, 
next to the main entrance on or before 11:00am.  

4.15 The closing time for submission of tender offer is as stated in the Tender Notice and Invitation to 
Tender. 

4.16.1 The tender offer validity period is 90 days. 

4.16.2 
Where a tenderer, at any time after the opening of his tender offer but prior to entering into a 
contract based on his tender offer: 

a) withdraws his tender; 
b)  gives notice of his inability to execute the contract in terms of his tender; or 
c)  fails to comply with a request made in terms of 4.17, 4.18 or 5.9, 

such tenderer shall be barred from tendering on any of the Employer’s future tenders for a period to be 
determined by the Employer, but not less than six (6) months, from the date of tender closure. The 
Employer may fully or partly exempt a tenderer from the provisions of this condition if he is of the opinion 
that the circumstances justify the exemption. 

4.18 
Any additional information requested under this clause must be provided within 5 (five) working 
days of date of request. 

4.20 The tenderer is required to submit with his tender a letter of intent from an approved insurer 
undertaking to provide the Performance Bond to the format included in Part C1.8 of this 
procurement document. 

4.22 Return all retained tender documents within 28 days after the expiry of the validity period 

5.1 The employer shall respond to clarifications received up to 7 working days before tender closing time. 

5.2 The employer shall issue addenda until 5 working days before tender closing time. 

5.4 The time and location for opening of the tender offers are: 

Time: 11:00am on 14 JANUARY 2022 

Location: Civic Centre Building at foyer behind security desk @ 1 Nel Street, Mbombela, 1200  

5.7 
In the event of disqualification, the Employer may, at its sole discretion, impose a specified period during 
which tender offers will not be accepted from the offending tenderer and report same to CIDB and 
National Treasury. 
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5.9 

Arithmetical errors, omissions, discrepancies and imbalanced unit rates 

Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where 
there is a discrepancy between the amounts in figures and the amount in words, the amount appearing 
in the summary to the Pricing Schedule shall govern. 

Check responsive tender offers for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or 
schedules of prices; or 

ii) the summation of the prices. 

d) imbalanced unit rates. 

Notify shortlisted tenderers of all errors, omissions or imbalanced rates that are identified in their tender 
offers. 

Where the tenderer elects to confirm the errors, omissions or re-balancing of imbalanced rates the tender 
offer shall be corrected as follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from 
the product of the unit rate and the quantity, the unit rate shall govern, and the line item total shall be 
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the 
line item total as quoted and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required by this 
checking process or in the tenderer’s addition of prices, the total of the prices shall be corrected. 

c) Where the unit rates are imbalanced adjust such rates by increasing or decreasing them and selected 
others while retaining the total of the prices derived after any other corrections made under (a) and (b) 
above. 

Where there is an omission of a line item, no correction is possible, and the offer may be 
declared non-responsive. 

Declare as non-responsive and reject any offer from a tenderer who elects not to accept the corrections 
proposed and subject the tenderer to the sanction under 4.16.2. 

The tenderer is required to submit balanced unit rates for rate only items in the pricing schedule. 
The rates submitted for these items will be taken into account in the evaluation of tenders. 

5.11 The procedure for the evaluation of responsive tenders is Method 4: Financial offer, quality and 
preferences. 

Method 4 Financial offer, quality and preferences is scored as follows: 

 a) Score each tender in respect of the financial offer made and preferences claimed, if any. 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following 
formula: TEV = NFO + NP + NQ 
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5.11.5 

where: NFO is the number of tender evaluation points awarded for the financial offer made in 
accordance with F.3.11.7; 

NP is the number of tender evaluation points awarded for preferences claimed in accordance 
with F.3.11.8. 

NQ is the number of tender evaluation points awarded for quality claimed in accordance with 
F.3.11.9. 

c) Rank tender offers from the highest number of tender evaluation points to the lowest. 

d) Recommend the tenderer with the highest number of tender evaluation points for the award of 
the contract, unless there are compelling and justifiable reasons not to do so. 

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 
recommend the tenderer with the highest number of tender evaluation points, and recommend 
the tenderer with the highest number of tender evaluation points, unless there are compelling 
and justifiable reasons not to do so and the process set out in this sub-clause is repeated. 

f) Compelling and justifiable reasons not to recommend a tenderer are inter alia tenderers who: 

 do not meet the minimum requirements listed in Part T2.1, List of Returnable Documents and/or 

 failed to complete the tender document comprehensively with all the required information. 

5.11.7 

The financial offer will be scored using the following formula: NFO = 

W1 x A 

Where: 

NFO = the number of evaluation points awarded for the financial offer W1

 = the maximum possible number of bid evaluation points awarded for the 

financial offer and will be: 

(i) 90 where the financial value inclusive of VAT of all responsive tenders received  have a value 
in excess of R 50,000,000; or 

(ii) 80 where the financial value inclusive of VAT of one or more responsive tender offers equals 
or is less than R 50,000,000. 

A = the number calculated using Formula 2 (Option 1) Table 

1: Formulae for calculating the value of Aa 

Formula Comparison aimed at 
achieving 

Option 1a
 Option 2a

 

1 Highest price or discount 
A = (1 + (P - Pm)) 

    Pm 

 

A = P / Pm 

2 Lowest price or percentage 
commission /fee ' 

A = (1 - (P- Pm ) 
   Pm 

 

A = Pm / P 

a Pm is the comparative offer of the most favorable comparative offer. 
P is the comparative offer of the tender offer under consideration. 

 

 

 
Scoring preferences. 

 
Up to 100 minus W1 tender evaluation points will be awarded to tenderers who submit  

 responsive tenders and who are found to be eligible for the preference claimed. Points are 
 based on a tenderer’s scorecard measured in terms of the Broad-Based Black Economic 
 Empowerment Act (B-BBEE, Act 53 of 2003) and the Regulations (2017) to the Preferential 
 Procurement Policy Framework Act (PPPFA, Act 5 of 2000). 
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Points awarded will be according to a tenderer’s B-BBEE status level of contributor and 

5.11.8 

summarised in the table below: 

B-BBEE Status level of 
Contributor 

Number of Points for 
Financial Value up to and 
including R 50 000 000.00 

Number of Points for 
Financial Value above 

R 50 000 000.00 

1 20 10 

2 18 9 

3 14 6 

4 12 5 

5 8 4 

6 6 3 

7 4 2 

8 2 1 

Non-compliant Contributor 0 0 
 

Eligibility for preference points will be determined as follows: 

 A tenderer’s scorecard shall be a B-BBEE Verification Certificate issued in accordance 

with the revised Notice of Clarification published in the Notice 444 of 2015 published in 

Government Gazette 38799 on 15 May 2015 by the Department of Trade and Industry; 

And 

 The scorecard shall be submitted as a certificate attached to Returnable Schedule Form 

D; and 

 The certificate Shall: 

 Be an original or an original certified copy of the original; and 

 Have been issued by a Verification Agency accredited by the South African National 

Accreditation System (SANAS); or 

 Have been issued prior to 30 September 2016 by a registered Auditor approved by the 

Independent Regulatory Board of Auditors (IRBA); or 

 Be valid at the tender closing date; and 

 Have a date of issue less than 12 (twelve) months prior to the tender closing date (see 
      Tender Data 4.15); and 

 Compliance with any other information requested to be attached to Returnable Schedule Form D; 
and 

 If a tenderer claims a preference score without submitting an acceptable Verification Certificate(s) 
and/or all of the information in compliance with Returnable Schedule Form D, a period of 1 (one) 
working day will be granted to submit this information; and 

 Failure to submit a valid Verification Certificate(s) and/o all the information in compliance with 
Returnable Schedule Form D, will result in the award of 0 (zero) points for preference; and 

 In the event of a Joint Venture (JV), a consolidated B-BBEE Verification Certificate in the name of 
the JV shall be submitted, as well as a valid B-BBEE Verification Certificate for each member of 
the JV; and 

 If the tender documents indicate that the tenderer intends sub-contracting more than 25% of the 
value of the contract to any other person not qualifying for at least the points that the tenderer 
qualifies for, 0 (zero) points for preference will be awarded, unless the intended sub-contractor is 
an EME that has the capability to execute the sub-contract. 
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5.11.9 

 

Description of quality criteria Maximum number of points 

Company Experience 20 

Plant and equipment 20 

Financial References 20 

Key Personnel 20 

ISO 9001 Certification 20 

Total evaluation points for quality (Ms) 100 

Tender offers will only be considered responsive if the minimum quality requirement of 80 points 
is achieved. 

Tenderers are required to demonstrate their ability to undertake the work and provide proof of previous 
experience, expertise and availability of plant and equipment to undertake a project of this nature. 
Tenderers are therefore required to meet a minimum Quality Score of 80% (80 points out of 100) based 
on the criteria listed below. A score of less than 80 out of 100 points for Quality will render the tender 
non-responsive. The onus rests with the Tenderer to supply sufficient information to allow for evaluation 
and award of points detailed below. If insufficient information is provided, zero points will be awarded 
for that particular item. 

Note that Quality points are only used to determine responsiveness and will not be used further 
in the evaluation. 

i). Plant and Equipment (Maximum 20 points) 

Details of owned and hired plant and equipment are to be entered in Form S of the 
Returnable Schedules. 

ii). Key Personnel (Maximum 20 points) 

Details of key personnel and their experience and qualifications are to be entered in Form U of the 
Returnable Schedules. 

iii). Experience (Maximum 40 points) 

Details of operations and maintenance of bulk water supply schemes or construction of bulk water 
pipelines, water treatment works facilities related projects & supporting information in terms of the points 
to be claimed in terms of quality, must be entered in Form R in the Returnable Schedule. 

iv). Financial References (Maximum 20 points) 

 
The prompts for judgment and the associated scores used in the evaluation of quality shall be as follows: 
 

Score Prompt for judgment 

0 Failed to address the question / issue 

20 A detrimental response / answer / solution – limited or poor evidence of skill / 
experience sought or high risk that relevant skills will not be available 

40 Less than acceptable – response / answer / solution lacks convincing evidence of 
skill / experience sought or medium risk that relevant skills will not be available. 

60 Acceptable response / answer / solution to the particular aspect of the requirements and 
evidence given of skill / experience sought 

80 Above acceptable – response / answer / solution demonstrating real understanding of 
requirements and evidence of ability to meet it. 

100 Excellent – response / answer / solution gives real confidence that the tenderer will add 
real value. 
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5.13 

In addition to the requirements of the Condition of Tender, offers will only be accepted if it 
complies with the below mandatory requirements and failure to adhere will lead to immediate 
disqualification: 

 The tenderer is registered on the Central Supplier Database (CSD) for the South African 
government (see https://secure.csd.gov.za/). CSD is compulsory for any company to bid. Full CSD 
report NOT older than 10 days from the closing date (summary CSD report will not be accepted) 

 Submit tax compliance status (TCS) issued by SARS. 

 the tenderer submits an Original letter of intent from an approved insurer undertaking to provide 
the Performance Bond to the format included in Part C1.8 of this procurement document. 

 the tenderer is registered with the Construction Industry Development Board (CIDB) in an 
appropriate contractor grading designation of 8ME or higher. 

 Prove of rates and taxes clearance from relevant local authority for the business and all business 
directors must be attached. 

 Certified copy of B-BBEE / sworn affidavit for B-BBEE must be attached for claiming of preferential 
points (failure to attach will lead to non-allocation of B-BBEE points, not a disqualifying factor) 

 the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters 
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 
from doing business with the public sector. 

 the tenderer has not: 
i) abused the Employer’s Supply Chain Management System; or 
ii) failed to perform on any previous contract and has been given a written notice to this effect; 

 the tenderer has completed the Compulsory Declaration and there are no conflicts of interest which 
may impact on the tenderer’s ability to perform the contract in the best interests of the employer or 
potentially compromise the tender process; 

 the tenderer is registered and in good standing with the compensation fund or with a licensed 
compensation insurer (relevant COIDA registration must be attached). 

 the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations, 
2003, issued in terms of the Occupational Health and Safety Act, 1993, the necessary 
competencies and resources to carry out the work safely. 

 No Tippex has been used on the bid document. 
 the tenderer has not used an erasable pen and completed the bid document with a pencil. 
 the tenderer submits audited financial statements for the past three financial years. 

5.17 The number of paper copies of the signed contract to be provided by the employer is One. 

5.19 All requests shall be in writing. 

https://secure.csd.gov.za/
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CITY OF MBOMBELA 

DEPARTMENT NAME: WATER & SANITATION 

CONTRACT NO: 322A/2021 

APPOINTMENT OF SERVICE PROVIDER FOR THE OPERATIONS AND MAINTENANCE OF 

NSIKAZI NORTH REGIONAL BULK WATER SUPPLY SCHEMES AND WATER PACKAGE 

PLANTS FOR THE CITY OF MBOMBELA FOR A PERIOD OF THREE YEARS 

 

SECTION DESCRIPTION  PAGE 

PART T2 RETURNABLE DOCUMENTS  T.12 – T.13 

 (See List of Documents)  T.14 – T.66 

 
  

PART T2: RETURNABLE DOCUMENTS 
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PART T2: RETURNABLE DOCUMENTS 

 
1. Failure to fully complete the compulsory returnable documents shall render such a tender offer 

unresponsive. 

2. Tenderers shall note that their signatures appended to each returnable form represents a declaration that 

they vouch for the accuracy and correctness of the information provided, including the information 

provided by candidates proposed for the specified key positions. 

3. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information provided in 
the returnable documents is accepted in good faith and as justification for entering into a contract with a 
tenderer. If subsequently any information is found to be incorrect such discovery shall be taken as 
willful misrepresentation by that tenderer to induce the contract. In such event the Employer has the 
discretionary right under contract condition 9.2 to terminate the contract. 

The Tenderer must complete the following returnable Schedules: 

Returnable Schedules required for Tender evaluation purposes 

COMPULSORY TENDER DOCUMENTS 

FORM A1 CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING (Not Applicable) 15 

FORM A2 CERTIFICATE OF EXPRESION OF INTEREST (Not Applicable) T.16 

FORM B RECORD OF ADDENDA TO TENDER DOCUMENTS T.17 

FORM C PROPOSED AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES T.18 

FORM D 
PREFERENCING SCHEDULE: BROAD BASED BLACK ECONOMIC 
EMPOWERMENTSTATUS 

T.19-T.20 

FORM E COMPULSORY DECLARATION T.21-T.25 

FORM F MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS T.26-T.28 

FORM G CERTIFICATE OF INDEPENDENT TENDER T.29-T.33 

FORM H DECLARATION OF GOOD STANDING REGARDING TAX T.31 

FORM I 
DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES 

T.32-T.33 

FORM J 
REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE 
(FULL REPORT)  

T.34 

FORM K DECLARATION OF TENDERER’S LITIGATION HISTORY T.35 

FORM L AUTHORITY OF SIGNATORY T.36-T.37 

FORM M SCHEDULE OF SPECIALIST SUBCONTRACTORS T.38-T.39 

FORM N PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER  T.40 

FORM O SCHEDULE OF CURRENT COMMITMENTS T.41 

FORM P REGISTRATION WITH CIDB (ME 8 OR HIGHER) T.42 

RETURNABLE FOR QUALITY CRITERIA T.43 

FORM Q COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS T.44- T.45 

FORM R PLANT & EQUIPMENT T.46 

FORM S1 
FINANCIAL RESOURCES: BANKING INFORMATION AND AUDITED ANNUAL 
FINANCIAL STATEMENTS FOR THE LAST THREE FINANCIAL YEARS 

T.47- T.48 

FORM S2 FINANCIAL RESOURCES: DECLARATION OF PROCUREMENT ABOVE R10 M T.49-T.50 

FORM S3 
FINANCIAL RESOURCES: DOCUMENTATION OF INTENT TO PROVIDE A 
PERFORMANCE GUARANTEE 

T.51-T.52 

FORM T MANAGERIAL CAPACITY, EXPERIENCE AND QUALIFICATIONS T.53-T.61 

FORM U 
PROOF SABS ISO 9001 CERTIFICATION  RELEVANT TO WATER PURIFICATION 
OPERATIONS AND MAINTENANCE ACTIVITIES 

T.62 

 
CERTIFICATE OF TENDER COMPLIANCE 

T.64 

FORM V SCHEDULE OF TENDER COMPLIANCE T.65 
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COMPULSORY TENDER DOCUMENTS 
 

FORM A1: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 

NOT APPLICABLE TO THIS TENDER 

Notes to Tenderer: 

1. Unless the attendee’s name, details and signature also appear on the attendance register this Certificate of 

Attendance shall not be accepted and the tenderer’s offer shall be deemed non- responsive. 

This is to certify that I, ............................................................................................................................................ 

representative of (tenderer) .................................................................................................................................... 

of (address) ............................................................................................................................................................ 

................................................................................................................................................................................ 

................................................................................................................................................................................ 

telephone number .................................................................................................................................................. 

fax number .............................................................................................................................................................. 

e-mail ...................................................................................................................................................................... 

attended the clarification meeting on (date) ........................................................................................................... 

Signature of Representative 
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FORM A2: CERTIFICATE OF EXPRESSION OF INTEREST 

 

NOT APPLICABLE TO THIS TENDER 
 
 
Notes to Tenderer:  
 
1. The duly completed certificate of Expression of Interest must be submitted by whoever intends to tender 

for this particular tender within seven (7) days from the date the tender is advertised. Failure to submit 
the certificate of Expression of Interest within the required period may render the tenderer non-
responsive and City of Mbombela does not accept responsibility for any communication not received by 
the tenderer timeously.  

2. Late notification of Expression of Interest by a prospective tenderer will not necessarily result in the 
tender closing date being extended.  

3. Should you intend to submit a tender for this particular tender please sign the certificate, scan and email 
the completed document to the email address (tenders@mbombela.gov.za).  

4. The Employer shall send all correspondence, including Addenda, only to the Tenderer’s email address 
as provided herein.  

 
 
 
This is to certify that I, ................................................................................................................................  

....................................................................................................................................................................  

representative of (insert name of tenderer) ...............................................................................................  

of (address)  

...................................................................................................................................................................  

...................................................................................................................................................................  

telephone number .....................................................................................................................................  

fax number ................................................................................................................................................  

e-mail ........................................................................................................................................................  

 

intends to submit a tender in response to the tender notice and invitation for tender this contract.  

 

Signed    Date    

 
Name 

 
   Position 
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We confirm that the following communications received from the Employer before the submission of this tender 
offer, amending the tender documents, have been taken into account in this tender offer: 

 
Date Title or Details 

   

   

   

   

   

   

   

   

   

   

Attach additional pages if more space is required. 

Signed    Date    

 
Name 

 
   Position 

 
   

 
  

FORM B: RECORD OF ADDENDA TO TENDER DOCUMENTS(SIPDM) 
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FORM C: PROPOSED AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES(SIPDM) 

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to 
his tender and reference such letter in this schedule. 

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling of material 
deviations and qualifications. 

(a) AMENDMENTS 

Page, Clause or Item No Proposed Amendment 

  

  

  

  

  

Note: (1) Amendments to the General and Special Conditions of Contract are not acceptable. 
(2) The Tenderer must give full details of all the financial implications of the amendments 

and qualifications in a covering letter attached to his tender. 

(This is not an invitation for alternatives but should the Tenderer desire to make any departures for the 
provisions of this contract he shall set out his proposals clearly hereunder. 

(b) ALTERNATIVES 

Proposed Alternative Description of Alternative 

  

  

  

  

  

Note: (1) Individual alternative items that do not justify an alternative tender, and an alternative offer for time for 
completion should be listed here. 

(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities, programme, etc. 
and a detailed statement setting out the salient features of the proposed alternatives must accompany 
the tender. 

(3) Alternative tenders involving technical modifications to the design of the works and methods of 
construction shall be treated separately from the main tender offer. 

Signed    Date    

 
Name 

 
   Position 
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FORM D: PREFERENCING SCHEDULE: BROAD BASED BLACK ECONOMIC 
EMPOWERMENT STATUS (MBD 6.1) 

 

Preamble 

Section 10(b) of the Broad-Based Black Economic Empowerment Act of 2003 (Act No. 53 of 2003) states that 
“Every organ of state and public entity must take into account and. as far as is reasonably possible. apply any 
relevant code of good practice issued in terms of this Act in developing and implementing a preferential 
procurement policy:” 

A number of codes of good practice have been issued in terms of Section 9(1) of the B-BBEE Act of 2003 
including a generic code of good practice and various sector codes. The sector codes vary the metrics, 
weightings and targets used in the generic code of good practice to establish the overall performance of an entity 
and its B-BBBEE status. The B-BBEE status needs to be assessed in accordance with the applicable code. 

1. Conditions associated with the granting of preferences 

Tenderers who claim a preference shall provide sufficient evidence of their B-BBEE Status in accordance with 
the requirements of section 2 in respect of the applicable code as at the closing time for submissions, failing 
which their claims for preferences will be rejected. 

2 Sufficient evidence of qualification 

2.1 Exempted micro enterprises 

Sufficient evidence of qualification as an Exempted Micro-Enterprise is a: 

a) a registered auditor’s certificate or similar certificate issued by an accounting officer as contemplated in 
the Close Corporation Act of 1984 in respect of the entity’s last financial year or a 12 month period which 
overlaps with its current financial year; or a certificate issued by a verification agency and which is valid 
as at the closing date for submissions; or. 

b) a sworn affidavit - B-BBEE Exempted Micro Enterprise (see 
www.thedti.gov.za/gazzettes/Affidavit_EME.pdf 

2.2 Enterprises other than micro exempted enterprises 

Sufficient evidence of B-BBEE Status is: 

a) an original or certified copy of the certificate issued by a verification agency accredited by the South 
African National Accreditation System (SANAS) or registered auditors approved by Independent 
Regulatory Board for Auditors (IRBA) and which is valid as at the closing date for submissions; or. 

b) a sworn affidavit – B-BBEE Qualifying Small Enterprise (see 
www.thedti.gov.za/gazzettes/BBEE_QUALIFYING_SMALL_ENTERPRISE.pdf) 

3 Tender preferences claimed 

The scoring shall be as follows: 

B-BBEE status determined in accordance with the 
referencing schedule for Broad-Based Black Economic 
Empowerment 

% max points for preference 

Form not completed or no-complaint contributor 0 

Level 8 contributor 10 

Level 7 contributor 20 

Level 6 contributor 30 

Level 5 contributor 40 

Level 4 contributor 50 

Level 3 contributor 80 

Level 2 or contributor 90 

Level 1 contributor 100 
 

 
 

http://www.thedti.gov.za/gazzettes/Affidavit_EME.pdf
http://www.thedti.gov.za/gazzettes/BBEE_QUALIFYING_SMALL_ENTERPRISE.pdf


 

T2 Returnable Documents    T.19 

4 Declaration 

The tenderer declares that 

a) the tendering entity is a level contributor as stated in the submitted evidence of qualification as at the 
closing date for submissions 

b) the tendering entity has been measured in terms of the following code (tick applicable box) 

□ Generic code of good practice 

□ Other – specify............................................................................................................................. 

c) the contents of the declarations made in terms of a) and b) above are within my personal knowledge and 
are to the best of my belief both true and correct 

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the tenderer, confirms 
that he / she understands the conditions under which such preferences are granted and confirms that the 
tenderer satisfies the conditions pertaining to the granting of tender preferences. 

Signature: ...............................................................................................................................………... 

Name: .......................................................................................................................................…….... 

Duly authorised to sign on behalf of: ..............................................................................................….. 

Telephone: ...................................................................... 

Fax: ....................................................................... Date: .................................................................... 

Name of witness .................................................. Signature of witness .................................. 

Note: 

1) Failure to complete the declaration will lead to the rejection of a claim for a preference. 

2) Supporting documentation of the abovementioned claim for a preference must be submitted with the 
tender submission to be eligible for a preference. (see Clause 5.11.8 in Tender Data) 
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FORM E: COMPULSORY DECLARATION (SIPDM) 

 

The following particulars must be furnished. In the case of a joint venture, separate declaration in respect of each 
partner must be completed and submitted. 

Section 1: Enterprise Details 

Name of Enterprise 

Name of enterprise:    

Contact person:  

Email:  

Telephone:  

Cell no  

Fax:  

Physical address  

Postal address  
 

 

Section 2: Particulars of companies and close corporations Company / Close Corporation registration 
number. 

  

  
 

Section 3: SARS Information 

Tax reference number  

VAT registration number State Not registered if Not Registered for VAT 
 

 

Section 5: National Treasury Central Supplier Database 

Supplier number  

Unique registration reference number  

  
 

Section 6: Particulars of principals 

principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company established in terms of the 
Companies Act of 2008 (Act No. 71 of 2008) or a member of a close corporation registered in terms of the Close Corporation Act, 1984, (Act 
No. 69 of 1984). 

Full name of principal Identity number  Personal tax reference 
number 

   

   

   

   

   

   

 *insert separate page if necessary 

Section 7: Record in the service of the state 
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Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within 
the last 12 months in the service of any of the following: 

a) a member of any municipal council 
 

an employee of any department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act of 1999 (Act No. 1 of 1999)  b) a member of any provincial legislature  

c) a member of the National Assembly or 
the National Council of Province  member of an accounting authority of any national 

or provincial public entity 

 

 
1. a member of the board of directors of 

any municipal entity 
 

2. an official of any municipality or 
municipal entity  

an employee of Parliament or an employee of 
Parliament or a provincial legislature  

If any of the above boxes are marked, disclose the following: 

 

Name of principal Name of institution, public 
office, board or organ of state 
and position held 

Status of service 
(tick appropriate column) 

Current Within last 12 
months 

    

    

    

    

    

*insert separate page if necessary 

Section 8: Record of family member in the service of the state 

family member: a person’s spouse, whether in a marriage or in a customary union according to indigenous law, 
domestic partner in a civil union, or child, parent, brother, sister, whether such a relationship results from birth, 
marriage or adoption. 

Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined in section 5 is 
currently or has been within the last 12 months been in the service of any of the following: 

d) a member of any municipal council 
 

an employee of any department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act of 1999 (Act No. 1 of 1999)  e) a member of any provincial legislature  

f) a member of the National Assembly or 
the National Council of Province  member of an accounting authority of any national 

or provincial public entity 

 

 
3. a member of the board of directors of 

any municipal entity 
 

4. an official of any municipality or 
municipal entity  

an employee of Parliament or an employee of 
Parliament or a provincial legislature  
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If any of the above boxes are marked, disclose the following: 

Name of principal Name of institution, public 
office, board or organ of state 
and position held 

Status of service 
(tick appropriate column) 

Current Within last 12 
months 

    

    

    

    

    

*insert separate page if necessary 

Section 9: Record of termination of previous contracts with an organ of state 

Was any contract between the tendering entity including any of its joint venture partners terminated during the 
past 5 years for reasons other than the employer no longer requiring such works or the employer failing to make 
payment in terms of the contract. 

Yes  No (Tick appropriate box) 

If yes, provide particulars (insert separate page if necessary) 

Section 10: Declaration 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tendering entity confirms 
that the contents of this Declaration are within my personal knowledge, and save where stated otherwise in an 
attachment hereto, are to the best of my belief both true and correct, and: 

neither the name of the tendering entity or any of its principals appears on: 

a) the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004 (Act No. 12 of 2004). 

National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za) 

ii) neither the tendering entity of any of its principals has within the last five years been convicted of fraud or 
corruption by a court of law (including a court outside of the Republic of South Africa); 

iii) any principal who is presently employed by the state has the necessary permission to undertake remunerative 
work outside such employment (attach permission to this declaration); 

iv) the tendering entity is not associated, linked or involved with any other tendering entities submitting tender 
offers 

v) has not engaged in any prohibited restrictive horizontal practices including consultation, communication, 
agreement, or arrangement with any competing or potential tendering entity regarding prices, geographical areas 
in which goods and services will be rendered, approaches to determining prices or pricing parameters, intentions 
to submit a tender or not, the content of the submission (specification, timing, conditions of contract etc.) or 
intention to not win a tender; 

vi) has no other relationship with any of the tenderers or those responsible for compiling the scope of work that 
could cause or be interpreted as a conflict of interest; 

vii) neither the tenderer or any of its principals owes municipal rates and taxes or municipal service charges to 
any municipality or a municipal entity and are not in arrears for more than 3 months; 

SARS may, on an on-going basis during the term of the contract, disclose the tenderer’s tax compliance status to 
the Employer and when called upon to do so, obtain the written consent of any subcontractors who are 
subcontracted to execute a portion of the contract that is entered into in excess of the threshold prescribed by the 
National Treasury, for SARS to do likewise. 

  

Signed    Date    

 
Name 

 
   Position 

 
   

 
NOTE 1 The Standard Conditions of Tender contained in SANS 10845-3 prohibits anticompetitive practices (clause 
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3.1) and requires that tenderers avoid conflicts of interest, only submit a tender offer if the tenderer or any of his 

principals is not under any restriction to do business with employer (4.1.1) and submit only one tender either as a 

single tendering entity or as a member in a joint venture (clause 4.13.1). Clause 5.7 also empowers the Employer to 

disqualify any tenderer who engages in fraudulent and corrupt practice. Clause 3.1 also requires tenderers to comply 

with all legal obligations. 

NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed in posts on 

the establishment of departments) from performing or engaging remunerative work outside his or her employment in 

the relevant department, except with the written permission of the executive authority of the department. When in 

operation, Section 8(2) of the Public Administration Management Act, 2014, will prohibit an employee of the public 

administration (i.e. organs of state and all national departments, national government components listed in Part A of 

Schedule 3 to the Public Service Act, provincial departments including the office of the premier listed in Schedule 1 

of the Public Service Act and provincial departments listed in schedule 2 of the Public Service Act, and provincial 

government components listed in Part B of schedule 3 of the Public Service Act) or persons contracted to executive 

authorities in accordance with the provisions of section 12A of the Public Service Act of 1994 or persons performing 

similar functions in organs of state from conducting business with the State or to be a director of a public or private 

company conducting business with the State. The offence for doing so is a fine or imprisonment for a period not 

exceeding 5 years or both. It is also a serious misconduct which may result in the termination of employment by the 

employer. 

NOTE 3: Regulation 44 of Supply Chain Management regulations issued in terms of the Municipal Finance 

Management Act of 2003 requires that organs of state and municipal entities not award a contract to a person who is 

the service of the state, a director, manager or principal shareholder in the service of the state or who has been in 

the service of the state in the previous twelve months. 

NOTE: 4: Regulation 45 of Supply Chain Management regulations requires a municipality or municipal entity to 

disclose in the notes to the annual statements particulars of any award made to a close family member in the service of 

the state. 

NOTE: 5 Corrupt activities which give rise to an offence in terms of the Prevention and Combating of Corrupt Activities 

Act of 2004) include improperly influencing in any way the procurement of any contract, the fixing of the price, 

consideration or other moneys stipulated or otherwise provided for in any contract and the manipulating by any means 

of the award of a tender. 

NOTE: 6 Section 4 of the Competition Act of 1998 prohibits restrictive horizontal practice including agreements 

between parties in a horizontal relationship which have the effect of substantially preventing or lessening competition, 

directly or indirectly fixing prices or dividing markets or constitute collusive tendering. Section 5 also prohibits 

restrictive vertical practices. Any restrictive practices that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties. 

 

  



 

T2 Returnable Documents    T.24 

 

ATTACH THE FOLLOWING DOCUMENTS TO THIS PAGE 

 
 

 For Closed Corporations 

 CK1 or CK2 as applicable (Founding Statement)  

 Certified Copies of the ID’s of the Directors  

 Certified Shareholders Certificate (if any) 

 

OR 

 For Companies 

 A copy of the Certificate of Incorporation  

 Certified Copies of the ID’s of the Directors, and  

 Certified shareholders register (if any) 
 

 

OR 

 For Joint Venture Agreements 

 Joint Venture Agreement between all the parties, 

 as well as the documents in (1) or (2) of each Joint Venture member. 
 

 

OR 

 For Partnership 

 Certified Copies of the ID’s of the partners 

 

OR 

 One person Business / Sole trader 

 Certified Copy of ID 
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FORM F: MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS (SIPDM) 

 

The following particulars must be furnished in relation to tenders for municipalities and municipal entities where: 

a) contractors are required; and 

b) goods, services or a combination thereof where the estimated total of the prices exceeds R 10 million 
including VAT. 

In the case of a joint venture, separate municipal declarations and returnable documents shall be submitted in 
respect of each partner. 

Section 1: Enterprise Details / Name of enterprise: 

Name of 
enterprise: 

 

Contact person:  

Email:  

Telephone:  

Cell no  

Fax:  

Physical address  

Postal address  

  
 

Section 2: Declaration for Contractor’s services: 

The enterprise has been awarded the following contract services by an organ of state during the last five 
years. 

Name of organ of state Estimated value of 
contracts 

Nature of service e.g. 
quantity surveying 

Service number 
similar to required 
service 
(yes / no)? 

    

    

    

    

    

    

    

    

    

Attach separate page as necessary 
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Section 3: Goods, services or a combination thereof where the estimated total of the prices exceeds R 10 
million including VAT 

I / we certify that 

1) (tick one of the boxes): 

□ the enterprise is not required by law to prepare annual financial statements for auditing. 

□ the enterprise is required by law to have audited annual financial statements and attached the audited 

financial statements for the past three financial years, or since the establishment as the enterprise was 
established within the past three years. 

2) the enterprise and its directors has / have no undisputed commitments for municipal services towards a 
municipality or other service provider in respect of which payment is overdue for more than 30 days (i.e.: all 
municipal accounts are paid up to date) Attach Municipal Utility Account; 

3) source of goods and / or services: 

(tick one of the boxes and insert percentages if applicable): 

□ goods and / or services are sourced only from within the Republic of South Africa 

□  % of the total cost of goods and / or services will be sourced from outside the Republic of South 

Africa and the percentage of payment from the municipality or municipal entity which is expected 
to be transferred out of the Republic is   

 

I furthermore confirm that the following contracts were awarded to the enterprise by an organ of state during the 
last five years and attached particulars of any material non-compliance or dispute concerning the execution of 
such contracts: 

Name of organ of state Estimated number 
of contracts 

Nature of contracts 

   

   

   

   

   

   

*Attach separate page as necessary 

I, the undersigned who warrants that I am duly authorised on behalf of the tendering entity, hereby declare that 
the contents of this Declaration are within my personal knowledge, and save where stated otherwise are to the 
best of my belief both true and correct. 

Signed: _____________________________ Date: _________________________ 
  

Name: ______________________________ Position: _________________________ 
 

 

 

 

 

% 
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ATTACHED HERETO AN ORIGINAL OR CERTIFIED COPY OF THE 

MUNICIPAL UTILITY ACCOUNT NOT OLDER THAN 6 MONTHS 
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FORM G: CERTIFICATE OF INDEPENDENT TENDER (MBD 9) 

 

Notes to tenderer:  

a) This certificate conforms to Treasury Regulation 16A9 and the requirement of section 4 (1) (b) (iii) of the 
Competition Act No. 89 of 1998, as amended, that prohibits an agreement between, or concerted practice 
by, firms, or a decision by an association of firms, if it is between parties in a horizontal relationship and if 
it involves collusive tendering. 

b) Collusive tendering is a conspiracy between businesses that would normally be expected to compete, to 
agree not to compete, in a tender process. 

c) This certificate serves as a declaration by the tenderer that the tender submitted is free from any collusion 
with a competitor. 

CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying tender: 

 
 

(Tender Number and Description) in response to the invitation for the tender made by: 

 
 

(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of:  that: 

(Name of Tenderer) 

i) I have read and I understand the contents of this Certificate; 

ii) I understand that the accompanying tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 

iii) I am authorized by the tenderer to sign this Certificate, and to submit the accompanying tender, on behalf of 
the tenderer; 

iv) Each person whose signature appears on the accompanying tender has been authorized by the tenderer to 
determine the terms of, and to sign, the tender, on behalf of the tenderer; 

v) For the purposes of this Certificate and the accompanying tender, I understand that the word “competitor” shall 
include any individual or organization, other than the tenderer, whether or not affiliated with the tenderer, who: 

(a) has been requested to submit a tender in response to this tender invitation; 

(b) could potentially submit a tender in response to this tender invitation, based on their qualifications, abilities or 

experience; and 

(c) provides the same goods and services as the tenderer and/or is in the same line of business as the tenderer 

vi) The tenderer has arrived at the accompanying tender independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However, communication between partners 
in a joint venture or consortium³ will not be construed as collusive bidding. 

vii) In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 
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a) prices; 

b) geographical area where product or service will be rendered (market allocation) 

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a tender; 

e) the submission of a tender which does not meet the specifications and conditions of the 

tender; or 

f) bidding with the intention not to win the tender. 

viii) In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products 
or services to which this tender invitation relates. 

ix) The terms of the accompanying tender have not been, and will not be, disclosed by the tenderer, directly or 
indirectly, to any competitor, prior to the date and time of the official tender opening or of the awarding of 
the contract. 

x) I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 
practices related to tenders and contracts, tenders that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of 
the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for 
criminal investigation and or may be restricted from conducting business with the public sector for a period 
not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 
2004 or any other applicable legislation. 

Signature  Date 

Capacity under which Tender is Signed  Name of Tenderer 
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FORM H: DECLARATION OF GOOD STANDING REGARDING TAX (MBD 2) 

 
 
 

ATTACH TAX COMPLIANCE STATUS (TCS) PIN TO THIS PAGE 

 
 

The Tax Compliance Status (TCS) PIN must be submitted together with the tender. Failure to submit the above-
mentioned documentation will result in the invalidation of the tender. 

In tenders where Consortia / Joint Ventures / Sub-contractors are involved; each party must submit a separate 
Tax Compliance Status (TCS) PIN. 
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FORM I: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT 

PRACTICES (MBD 8) 

 

Notes to tenderer: 

1. This tender document must form part of all tenders invited. 

2. This form serves as a declaration to be used by institutions in ensuring that when goods and services are 

being procured, all reasonable steps are taken to combat the abuse of the supply chain management 

system. 

3. The tender of any tenderer may be disregarded if that tenderer or any of its directors have; 

a. abused the institution’s supply chain management system; 

b. committed fraud or any other improper conduct in relation to such system; 

c. failed to perform on any previous contract. 

4. In order to give effect to the above, the following questionnaire must be completed and submitted with this 

tender. 

Item Question Yes No 

4.1 Is the tenderer or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited from doing 
business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 

The Database of Restricted Suppliers now resides on the National Treasury’s 
website(www.treasury.gov.za) and can be accessed by clicking on its link at the 
bottom of the home page. 

Yes No 

4.1.1 If so, furnish particulars: 

4.2 Is the tenderer or any of its directors listed on the Register for Tender Defaulters in 
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 
of 2004)? 

for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

Yes No 

4.2.1 If so, furnish particulars: 

4.3 Was the tenderer or any of its directors convicted by a court of law (including a court 
of law outside the Republic of South Africa) for fraud or corruption during the past five 
years? 

Yes No 

4.3.1 If so, furnish particulars: 

4.4 Does the tenderer or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other municipality / 
municipal entity, that is in arrears for more than three months? 

Yes No 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.4.1 If so, furnish particulars: 

4.5 Was any contract between the tenderer and the municipality / municipal entity or any 
other organ of state terminated during the past five years on account of failure to 
perform on or comply with the contract? 

Yes No 

4.7.1 If so, furnish particulars: 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME) ………………………………………………………………………… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND 
CORRECT. 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

Signature  Date 

   

Capacity under which Tender is Signed  Name of Tenderer 
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FORM J: REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE 

(FULL REPORT) 

 

 

The tenderer shall provide a printed copy of the Active Supplier Listing on the National Treasury Central Supplier 
Database (Full Report). (www.treasury.gov.za). Tenderers who are not registered on the Central Supplier 
Database should attach proof of their application for registration (refer to Tender Data Clause 4.1). In the case 
of a Joint Venture, a printed copy of the Active Supplier Listing must be provided for each member of the Joint 
Venture. 

Name of Contractor: 

...................................................................................................................................................................... 

Central Supplier Database Supplier Number: 

.......................................................................................................................... 

Affix Proof of the National Treasury Central Supplier Database (Full Report) to this page. The CSD full 
report must not be older than 10 days from the closing date. (summary report will NOT be considered ) 
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FORM K: DECLARATION OF TENDERER’S LITIGATION HISTORY 

 

Does the tenderer have any litigation with which tenderer (including its directors, shareholders or other senior 
members in previous companies) have been involved with any organ of state or state department within the last 
ten years? 

 

If yes, furnish your details in table below. 

NB: It is compulsory for all bidders to sign this form 

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders or 
other senior members in previous companies) has been involved with any organ of state or state department within 
the last ten years. The details must include the year, the litigating parties, the subject matter of the dispute, the 
value of any award or estimated award if the litigation is current and in whose favour the award, if any, was made. 

Client Other Litigating 
Party 

Dispute Award Value Date Resolved 

     

 
Signature  Date 

Capacity under which Tender is Signed  Name of Tenderer 

 
  

NO YES 
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FORM L: AUTHORITY OF SIGNATORY 

 

Details of person responsible for tender process: 

 

 

    

Signatories for close corporations and companies shall confirm their authority by attaching to this form a duly signed 
and dated original or certified copy on the Company Letterhead of the relevant resolution of their members or 
their board of directors, as the case may be. 
 

PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS: 

"By resolution of the board of directors passed on (date) 

Mr…………………………………………………………………………………………………………………………… 

has been duly authorized to sign all documents in connection with the Tender for Contract Number/Name 

………………………………………………………and any Contract which may arise there from on behalf of 

……………………………………………………………………………………………………………………………… 
(BLOCK CAPITALS) SIGNED ON BEHALF OF THE COMPANY 

IN HIS CAPACITY AS ......................................................................…………………………… 

DATE   .......................................................................…………………………… 

FULL NAMES OF SIGNATORY ……………………………………………………………………… 

SIGNATURE .............................................................………………………… 

AS WITNESSES: 1. NAME ………………………………… SIGNATURE ………………………… 

2. NAME ………………………………… SIGNATURE ………………………… 
 

  

Name: 

Contact number: 

Office address: 
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PRO-FORMA FOR JOINT VENTURES: 

Certificate of Authority for Joint Ventures 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize……… Mr./Ms 

…………………………………., authorized signatory of the company.............................................. , acting in 

the capacity of lead partner, to sign all documents in connection with the tender offer an any contract 

resulting from it on our behalf. 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 
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ATTACHED HERETO THE DULY SIGNED AND DATED ORIGINAL OR CERTIFIED 

COPY OF AUTHORITY OF SIGNATORY ON COMPANY LETTERHEAD 
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Notes to tenderer: 

1. The tenderer shall list below the specialist items of work on this contract. Alternatives may be 

mentioned. 

2. The tenderer shall state whether he intends to carry out any specialized work himself. 

Acceptance of this tender shall not be construed as approval of all or any of the listed specialist subcontractors. 
Should any or all of the specialist subcontractors not be approved subsequent to the acceptance of the tender, 
it shall in no way invalidate this tender, and the tendered unit rates for the various items of work shall remain final 
and binding, even in the event of a subcontractor not listed below being approved by the Employer’s 
Representative. 

SPECIALISED ITEM 
INDICATE IF SUB-CONTRACTED  

(Tick correct option) 

YES NO 

   

   

   

In order to complete the Works under this Contract, I/we propose to employ the following sub-contractors to carry 
out the portion/type of work as detailed. Affix Original or Certified proof of 3 previous projects for each sub-

contractor. 

  

FORM M: SCHEDULE OF SPECIALIST SUBCONTRACTORS 
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(Note: All proposed sub-contractors must be listed). 

Sub-contractor: 

Name, Address and Telephone No. 

Portion/type of work 

to be undertaken 

 

 
 

 

 
 

 

 

(  )   

 Previous value of work: 

Previous Experience: 

 
 

 

 
 

 

 

(  )   

 Previous value of work: 

Previous Experience: 

 
 

 

 
 

 

 

(  )   

 
Previous value of work: 

Previous Experience: 

 
 

 

 
 

 

 

(  )   

 
Previous value of work: 

Previous Experience: 
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FORM N: PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER 

 

Notes to tenderer: 

1. Discovery that the tenderer has failed to make proper disclosure may result in City of Mbombela 
terminating a contract that flows from this tender on the ground that it has been rendered invalid by the 
tenderer’s misrepresentation. 

2. The tenderer shall attach to this Form evidence that he is registered and in good standing with the 
compensation fund. or with a licensed compensation insurer who is approved by Department of Labour 
in terms of section 80 of the Compensation for Injury and Disease Act 1993 (COID) (Act 130 of 1993). 

3. Relevant COIDA certificate must reflect the nature of works relevant / similar to the works of this contract. 
Failure to adhere will render your submission non-responsive. 

Affix certificate of Good Standing with Compensation Commissioner (Dept. of Labour) 

to this page. 
  



 

T2 Returnable Documents    T.41 

 

FORM O: SCHEDULE OF CURRENT COMMITMENTS 

 

Notes to tenderer: 

(a) The tenderer shall list below all contracts currently under construction or awarded and about to 

commence and tenders for which offers have been submitted but awards not yet made. 

(b) In the event of a joint venture enterprise, details of all the members of the joint venture shall similarly be 

attached to this form. 

(c) The lists must be restricted to not more than 5 contracts and 5 tenders. If a tenderer’s actual 
commitments or potential commitments are greater than 5 each, those listed should be in descending 
order of expected final contract value or sum tendered. 

Contracts Awarded 

Employer Project Expected Value of 
contract 
(Inclusive of VAT) 

Durations 
(Months) 

Expected Completion 
Date 

     

     

     

     

     

 

Tenders not Yet Awarded 

Employer Project Tendered 
Amount 
(Inclusive of 
VAT) 

Tendered 
Durations 
(Months) 

Expected 
Commencement Date 

     

     

     

     

     

 
Signature  Date 

Capacity under which Tender is Signed  Name of Tenderer 
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The tenderer shall provide a printed copy of the Active Contractor’s Listing off the CIDB website. 
(www.cidb.org.za). Tenderers whose CIDB registration expires within 21 days after close of tender should 
attach proof of their application for re-registration (refer to Tender Data Clause 4.1). In the case of a Joint 
Venture, a printed copy of the Active Contractor’s Listing must be provided for each member of the Joint 
Venture. 

 

Name of Contractor: .......................................................................................................................................... 

Contractor Grading Designation: ........................................................................................................................ 

CIDB Contractor Registration Number: ............................................................................................................. 

Expiry Date: ....................................................................................................................................................... 

 
 
 
  

FORM P: REGISTRATION WITH CIDB 

http://www.cidb.org.za/
http://www.cidb.org.za/
http://www.cidb.org.za/
http://www.cidb.org.za/
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RETURNABLES FOR QUALITY CRITERIA 
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The Tenderer will receive a maximum of 20 points based on information provided in this schedule. The 
tenderer may list only 4 projects of similar nature and size. 

The following is a statement of work of similar nature and size recently successfully executed by myself 
/ ourselves: 

1 Points will be given for projects completed of similar nature and size and will be allocated points in the 
following manner: 

2 The tenderer scores 5 points per project with a value of between than R10 million to R20million 
completed in the last 5 years. 

3 The tenderer scores 10 points per project with a value of more than R20 million or more completed in 
the last 5 years. 

4 The maximum Quality points for each criterion are listed below. 
5 Positive feedback from the Consulting Engineer from the designated / listed contact person will contribute 

toward points allocated for the attached reference letters/testimonials. 
6 Positive feedback from the Employer from the designated / listed contact person will contribute toward 

points allocated for the attached certificates of completion. 
7 Points for reference letters attached will be given for similar projects. Negative feedback will forfeit all 

points, meaning zero (0) points will be allocated for the attached reference letters/testimonials from the 
Client. 

8 Failure to submit all relevant information per project will result in the forfeiture of all points for that relevant 
project. 

9 The experience of the Tenderer or joint venture partners in a consortium will be evaluated based on 
experience in similar projects or similar areas and conditions in relation to the scope of work required for 
this project.  NB: include points scoring  

Appointment letter as 
well as Completion 

Certificate and 
Reference Letter from 

Client of Relevant 
Work done previously 
(to be attached – zero 

points if both is not 
attached) 

Certified copies are 
compulsory 

Consulting 
Employer’s 
Represent

ative: 
Contact 

Person and 
Telephone 

Number 

Employer: 
Contact 

Person and 
Telephone 

Number 

Value of Work 
(inclusive of 

VAT) 

Date Completed 
(Reference Letter) 

(max 10 points/project) 

     

  

  

  

  

     

  

  

  

  

     

  

  

  

  
 

  
  

FORM Q: COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS 
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*Attach additional pages if more space is required Total Points 
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The tenderer will receive a maximum of 20 points based on information provided in this schedule. 

1. The following are lists of major items of relevant equipment that I / we presently own or lease and will have 
available for this contract or will acquire or hire for this contract if my / our tender is accepted. 

2. The tenderer will receive Quality points for listing of plant available for this specific contract as follows: 

 Major plant for construction works if well identified and 100% is owned and available at start of 
contract maximum points will be as stated in allocated points if owned column. 

 Half points will be allocated for leased plant.   
 Plant correctly identified and owned will be calculated according to allocated points. 

3. Proof of ownership to be submitted: Natis to be attached and all submissions will be verified for ownership. 
The same principle is applicable to a lease agreement with a fleet management service provider. Failure to 
provide Natis certificate of ownership of the intended fleet management service provider shall result in Zero 
points allocated. 

Description, size, capacity, etc. Allocate 
Points if 
owned 

Allocate 
Points if 
Hired/leased 

Quantity 
Required 

Quantity 
owned 

Quantity 
hired 

Points 
Scored 

LDV 10 5 5    

Loading Truck (of 8 tonne or 
higher) 

5 2.5 1    

TLB (4 x4)  5 2.5 1    

       

Total 20 10     

Total Points Allocated    

*Attached additional pages if more space is required. 

 
  

FORM R: PLANT & EQUIPMENT 
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FORM S1: FINANCIAL RESOURCES: 

 BANKING INFORMATION 

 

The tenderer will receive a maximum of 20 points based on information provided in this schedule. 

DETAILS OF TENDERERS BANKING INFORMATION 

Notes to tenderer: 

 The tenderer shall attach to this form an Original Letter from the bank not older than three (3) months 
confirming the bank account, details and bank rating. 10 Points for Bank Rating B or better and 10 points 
for Intent to provide 10% guarantee.   

 In the event that the tenderer is a joint venture enterprise, details of all the members of the joint venture 
shall be similarly provided and attached to this form. 

BANK NAME:  

ACCOUNT NAME: (e.g. ABC Civil 
Construction cc) 

 

ACCOUNT TYPE: (e.g. Savings, Cheque etc.)  

ACCOUNT NO:  

ADDRESS OF BANK:  

CONTACT PERSON:  

TEL. NO. OF BANK / CONTACT:  

How long has this account been in existence: 
 

 0-6 months  (Tick which is appropriate) 

7-12 months  

13-24 months  

More than 24 
months 

 

  

 
 

 

BANK RATING:  
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ATTACH HERETO AN ORIGINAL LETTER FROM THE BANK TO THIS PAGE NOT OLDER 
THAN THREE (3) MONTHS 
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For all procurement expected to exceed R10 million (all applicable taxes included), tenderer must complete the 
following questionnaire: 

 Are you by law required to prepare annual financial statements for auditing? 

YES / NO 

1.1. If yes, submit audited financial statements for the past three years or since the date of establishment 
if established during the past three years. 

…………………………………………………………………………………………………………………….. 

…………………………………………………………………………………………………………………….. 

2. Do you have any outstanding undisputed commitments for municipal services towards any municipal for 
more than three months or any other service provider in respect of which payments is overdue for more 
than 30 days? 

YES / NO 

……………………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………………… 

2.1 If no, this serves to certify that the tenderer has no undisputed commitments for municipal services towards 
any municipality for more than three months or other service provider in respect of which payment is overdue 
for then 30 days? 

……………………………..………..………………………………………………………………………… 

……………………………………………………………………………………………………………..… 

2.2 If yes, please provide particulars 

….……………………………………………………………………………………………………….…… 

………………………………………………………………………………………………………….……. 

3.1 Has any contract been awarded to you by an organ of state during the past five years, including particulars 
of any material non-compliance or dispute concerning the execution of such contract? 

YES / NO 

......................................................................................................................................................... 

…………………………………………………………………………………………………..…………… 

a. If yes, furnish particulars 

………………………………………………………………………………………………………….…… 

………………………………………………………………………………………………………….…… 

 
 

FORM S2: FINANCIAL RESOURCES: 

 DECLARATION OF PROCUREMENT ABOVE R 10 MILLION (MBD5) 
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4.1 Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion of 
payment from the municipality / /municipal entity is expected to be transferred out of the Republic? 

YES / NO 

4.1 If yes, furnish particulars 

………………………………………………………………………………………………………….…… 

………………………………………………………………………………………………………….…… 

CERTIFICATION 

I, THE UNDERSIGNED (NAME) ……………………………………………………………………………...……..… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 

I ACCEPT THAT THE STE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE 

Signature  Date 

Capacity under which Tender is 
Signed 

 Name of Tenderer 

 
  



 

T2 Returnable Documents    T.51 

 

 

The Tenderer will receive a maximum of 10 points based on information provided in this schedule.  

The Tenderer must attach hereto an Original Letter from the bank or institution with whom he has made the 
necessary arrangements, to the effect that the said bank or institution will be prepared to provide the required 
performance guarantee when asked to do so. (Letter of Intent) 

A Pro forma follows herewith for the tenderer to use. 

PRO-FORMA FOR A PERFORMANCE GUARANTEE 
PERFORMANCE GUARANTEE 

Employer 

(Name and Address)    

   

Contract No    

Contract Title  

  

WHEREAS  

  

(hereinafter referred to as “the Employer”) entered into, a Contract with: 

 

(Hereinafter called “the Contractor”) on the  ___day of  20   for the (Contract Title) 

 

 

at    

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security 
by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 

AND WHEREAS 
WE    

(hereinafter referred to as the 

Guarantor”) has/have at the request of the Contractor, agreed to give such guarantee; 

NOW THEREFORE WE do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-
Principal Debtor to the Employer under renunciation of the benefits of division and exclusion for  the due and 
faithful performance by the Contractor of all the terms and conditions of the said Contract, subject to the following 
conditions: 

1) The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any manner 
authorized and/or contemplated by the terms of the said contract, and/or to agree to any modifications, 
variations, alterations, directions or extension of the completion date of the Works under the said contract, 
and that its rights under this guarantee shall in no way be prejudiced nor or liability hereunder be affected by 
reason of any steps which the Employer may take under such contract, or of any modification, variation, 
alterations of the completion date which the Employer may make, give, concede or agree to under the said 
contract. 

2) This guarantee shall be limited to payment of a sum of money. 

FORM S3: FINANCIAL RESOURCES:  

TO PROVIDE A PERFORMANCE GUARANTEE 
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3) The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to 
give time to or compound or make any other arrangement with the Contractor. 
 

However, upon receipt by us of an authenticated copy of the Certificate of Completion in terms of the 
Contract, the amount of liability shall be reduced by 50% which shall be in force until the issue of the Final 
Approval Certificate at expiry of the Defects Liability Period. 

This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms 
of the Contract, unless we are advised in writing by the Employer before the issue of the said Certificate 
of Completion. 

4) His intention to institute claims, and the particulars thereof, in which event this guarantee shall remain in 
full force and effect until all such claims have been paid of liquidated, 

5) Our total liability hereunder shall not exceed the sum of 

_____________________________________________________________________(in words) 

 

    __________________________(in figures) 

(10% of the tender sum) that amount I/we agree to hold at your disposal. 

6) The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum with 
the beneficiary, whereupon the Guarantor’s liability hereunder shall cease. 

I/We declare that I/we, on behalf of the Guarantor, waive the legal exceptions available to a guarantor and 
undertake to pay the said amount or such portion thereof as may be demanded, immediately on receipt of a 
written demand from you. 

A certificate under your hand shall be sufficient and satisfactory evidence as to the amount of the Guarantor’s 
liability for the purpose of enabling provisional sentence or any similar relief to be obtained against the 
Guarantor. 

This guarantee is neither negotiable or transferable, and must be surrendered to the Guarantor in the event 
of the full amount of the Guarantee being paid to the Employer. 

7) I/We hereby choose our address for the serving of all notices for all purposes arising here from as 

 

  

   

 

As witness: 

  

  

Duly authorized to sign on behalf of 
(Guarantor) 

 

Address    

 

IN WITNESS WHERE OF this guarantee has been executed by us at 

   on the      day of      20 

 

1.      Signature 

2.      Signature 
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The Tenderer will receive a maximum of 20 points based on information provided in this Schedule 

Notes to tenderer: 

1. The intention of this form is to demonstrate the tenderer’s project structure, as well as the lines of 

responsibility between members of the project team and the overall company structure. Attach own 

organogram to this form. 

2. Joint Venture tenders require each element of the venture to submit separate organograms that show 

the individual structure of each member company and the lines of responsibility of the proposed 

personnel involved in the project. In addition, there must also be a combined organogram that indicates 

how the joint venture itself will function and the proposed share of the work will become a contractual 

obligation between the members of the joint venture. 

3. State the city or town where the company’s head office is located. The locality of regional or satellite 

offices, regardless of degree of autonomy or size is not required. Only submit the number of offices other 

than the head office. Do not count offices outside RSA. 

4. Registered professional Engineer, technologists or technicians means those who are involved in the 

operations and maintenance of treatment works facilities, pumping stations and or construction of bulk 

water pipelines, pump stations and related water retaining structures. Registered professionals of other 

disciplines (e.g. scientific services) are considered as employees only.  NB: Office establishment within 

the municipal area for the duration of the Contract. 

Head Office: City/Town: (See note 3) 
 

Other Offices: Only list number: (See note 3) 
 

Registered Professionals: ECSA or in terms 
of ECSA approved International Agreements 
(PrEng, PrTechEng, PrTechniEng)  
(See note 4.) 

 

Registered Professionals: SACPCMP (Pr CM) 
(See note 4) 

 

Total Employees: 
 

% share in JV agreement: (State 100% if no JV) 
 

 
 

OPERATIONS PERSONNEL 

i. Project Manager/Mechanical Engineer 

Project Manager/Engineer is required to have a BEng/Bsc/Btech in Mechanical Engineering or 

equivalent to a NQF 7 qualification and a maximum of 10 years’ experience in high lift water pumping 

station maintenance or designing of pumps for bulk water distribution systems in a project or contracts 

manager’s role or maintenance manager’s role. Points will be allocated on a pro-rata basis for 

experience between 2 to 10 years, as indicated below: 

 

 

FORM T: MANAGERIAL CAPACITY, EXPERIENCE AND QUALIFICATIONS 
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EXPERIENCE UP TO YEARS 
2 4 6 8 10 

POINTS 0.5 1 1.5 2 2.5 

 
Electrical Engineer is required to have a BEng/Bsc/Btech in Electrical Engineering or equivalent to a 

NQF 7 qualification and a maximum of 10 years’ experience in the maintenance of HV electrical 

distribution network, handling of High Voltage Switch Gears, Design of HV control panels bulk in the 

water engineering or mining industry field in a field supervisory role. Points will be allocated on a pro-

rata basis for experience between 2 to 10 years, as indicated below: 

EXPERIENCE UP TO YEARS 
2 4 6 8 10 

POINTS 0.5 1 1.5 2 2.5 

 

 

Civil Engineer is required to have a BEng/Bsc/Btech in Civil Engineer or equivalent to a NQF 7 

qualification and a minimum of 2 years in the construction and or maintenance of bulk water 

distribution pipelines (>450 diam), pump stations, water retaining structures (reservoirs, WTW’s etc) 

construction experience in a contracts manager’s role. Points will be allocated on a pro-rata basis for 

experience between 2 to 10 years, as indicated below: 

EXPERIENCE UP TO YEARS 
2 4 6 8 10 

POINTS 0.5 1 1.5 2 2.5 

 

Plant Supervisor on permanent/contract basis, is required to have a N.Dip Water Care/Chemical 

Engineering or Analytical Chemistry or equivalent to a NQF 6 qualification and a minimum of 2 years 

and must be registered with the South African Council for Natural Scientific Professions (SACNASP) 

as a PR Sci Nat or in possession of a valid Class VI Process Controller certificate with experience in 

the operation of Water/Wastewater Treatment Works of Class 2 or higher. Points will be allocated on 

a pro-rata basis for experience between 2 to 10 years, as indicated below: 

EXPERIENCE IN SIMILAR CONSTRUCTION UP 
TO YEARS 

2 4 6 8 10 

POINTS 0.5 1 1.5 2 2.5 

 
 

ii. Technician 
 

Technician is required to have a N.D Civil /Mechanical/Electrical Engineering or equivalent to a NQF 

6 qualification  with experience of not less than five (5) years in the construction and or maintenance 

bulk water distribution pipelines (>450 diam), pump stations, water retaining structures (reservoirs, 

WTW’s etc) of bulk water pipeline (s), pump stations and water retaining structures.  Points will be 

allocated on a pro-rata basis for experience between 1 to 5 years, as indicated below: 
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EXPERIENCE IN SIMILAR CONSTRUCTION UP 
TO YEARS 

1 2 3 4 5 

POINTS 0.5 1 1.5 2 2.5 

 

iii. Technical Supporting Personnel 

Technical supporting personnel include artisans employed on permanent/contract basis that are 

required to have a N3-N6 certificate with valid trade test certificate in the following disciplines: Points 

will be allocated on a pro-rata basis for experience between 3 to 5 years, as indicated below: 

 Electromechanical/Fitter and Turner 

EXPERIENCE IN SIMILAR  MAINTENANCE WORKS OF MOVING 
MACHINERY IN THE WATER INDISTRY UP TO YEARS 

3 4 5 

POINTS 1 1.5 2.5 

 

 Electrician 

EXPERIENCE IN SIMILAR  MAINTENANCE OR INSTALLATIONS OF 
HIGH VOLTAGE EQUIPMENTS UP TO YEARS 

3 4 5 

POINTS 1 1.5 2.5 

 

 Plumber 

EXPERIENCE IN SIMILAR MAINTENANCE OR CONSTRUCTION OF 
PIPES (>450MM DIAMETERS) UP TO YEARS 

3 4 5 

POINTS 1 1.5 2.5 

 

SUMMARY OF POINTS SCORING  

Experience Points 

Provide detailed CVs and certified qualifications 
for all Key Personnel for each category stated 
above. 

20 

 

N.B: Points to be allocated based on the CV’s provided.  
The appointed contractor is to provide such personnel as attached or one with equivalent 
qualifications and experience. Failure to do so will result to zero allocation of points. NB: CV’s 
provided shall state the period with which the individuals have worked for the company! All 
copies must be certified and NOT be older than 3 months 
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KEY PERSONNEL EXPERIENCE (MECHANICAL ENGINEER/TECHNOLOGIST) 

The tenderer shall provide details of previous experience required for this project. Proof of registration must be 
attached to this form. 

Name Position in Team ECSA 
Reg. No 

SACPCMP 
Reg. No 

No. of Years’ 
Experience 

 
 

   

Technical/Managerial Experience 

(List only the most recent 5 projects of the key staff that the tenderer considers relevant to the specified scope 
of works.) 

Description of 
Project 

Position 
Held 

Project 
Start 
Date 

Project 
Completion 

Date 

Contract Value Client and 
Contact Person 

Contact No. 
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KEY PERSONNEL EXPERIENCE (ELECTRICAL ENGINEER/TECHNOLOGIST) 

The tenderer shall provide details of previous experience required for this project. Proof of registration must 
be attached to this form. 

Name Position in Team ECSA 
Reg. No 

SACPCMP 
Reg. No 

No. of Years’ 
Experience 

 
 

  
N/A 

 

 

Technical/Managerial Experience 

(List only the most recent 5 projects of the key staff that the tenderer considers relevant to the specified scope 
of works.) 

Description of 
Project 

Position 
Held 

Project 
Start 
Date 

Project 
Completion 

Date 

Contract Value Client and 
Contact Person 

Contact No. 
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KEY PERSONNEL EXPERIENCE (CIVIL ENGINEER/TECHNOLOGIST) 

The tenderer shall provide details of previous experience required for this project. Proof of registration must 
be attached to this form. 

Name Position in Team ECSA  
Reg. No 

SACPCMP 
Reg. No  

No. of Years’ 
Experience 

 
 

  
 

 

 

Technical/Managerial Experience 

(List only the most recent 5 projects of the key staff that the tenderer considers relevant to the specified scope 
of works.) 

Description of 
Project 

Position 
Held 

Project 
Start 
Date 

Project 
Completion 

Date 

Contract Value Client and 
Contact Person 

Contact No. 
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KEY PERSONNEL EXPERIENCE (PLANT SUPERVISOR) 

The tenderer shall provide details of previous experience required for this project. Proof of registration must 
be attached to this form. 

 

Name Position in Team SACNAP 
Reg. No 

Process 
Controller 
Certificate 

CLASS  

No. of Years’ 
Experience 

 
 

   

 

 

Technical/Managerial Experience 

(List only the most recent 5 projects of the key staff that the tenderer considers relevant to the specified scope 
of works.) 

Description of 
Project 

Position 
Held 

Project 
Start 
Date 

Project 
Completion 

Date 

Contract Value Client and 
Contact Person 

Contact No. 

       

       

       

       

       

 

 

 

KEY PERSONNEL EXPERIENCE (TECHNICIAN) 

The tenderer shall provide details of previous experience required for this project. Proof of registration must 
be attached to this form. 

Name Position in Team ECSA  
Reg No 

Discipline No. of Years’ 
Experience 
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Technical/Managerial Experience 

(List only the most recent 5 projects of the key staff that the tenderer considers relevant to the specified scope 
of works.) 

Description of 
Project 

Position 
Held 

Project 
Start 
Date 

Project 
Completion 

Date 

Contract Value Client and 
Contact Person 

Contact No. 

       

       

       

       

       

 

KEY PERSONNEL EXPERIENCE TECHNICAL SUPPORT 

The tenderer shall provide details of previous experience required for this project. Proof of registration must 
be attached to this form. 

Name Position in Team Category Trade Test Reg 
No. 

No. of Years’ 
Experience 
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Note:  Only CV’s and Certified Qualifications of Key personnel that were named and shown 
on the organogram to be attached. All certified copies must NOT be older than 3 months 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ATTACH CV’S AND CERTIFIED QUALIFICATIONS OF KEY PERSONNEL TO THIS PAGE 
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FORM U: PROOF SABS ISO 9001 CERTIFICATION RELEVANT TO O&M OF BULK 
WATER SUPPLY SCHEMES 

The tenderer shall provide a certified copy of an ISO 9001 certification as the preferred method of accreditation 
by SANAS to claim the full 20 points.  This certificate shall clearly indicate the certificate number and it shall 
be validated.  

In the case of a Joint Venture, a certified copy of an ISO 9001 certification shall be provided for the lead partner 
of the Joint Venture. 

Tenderers who are in a process of renewing their ISO 9001 certification shall produce proof in the form of an 
audit confirmation from SANAS or SABS accreditation body to claim full points.  Failure to provide confirmation 
of an ongoing audit for accreditation renewal shall render the Tender non responsive and the Tenderer shall 
be disqualified. 

Name of Contractor: .......................................................................................................................................... 

ISO 9001 Registration Number: ......................................................................................................................... 

Expiry Date:......................................................................................................................................... 
 
 
 
 

CRITERIA MAXIMUM POINTS TO 
BE ALLOCATED 

POINTS CLAIMED BY 
TENDERER 

ALLOCATED POINTS 

ISO 9001 
CERTIFICATION 
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SUMMARY OF COMPETENCE ACHIEVEMENT SCHEDULE (QUALITY) 

 MAXIMUM 
POINTS TO BE 
ALLOCATED 

POINTS 
CLAIMED BY 
TENDERER 

ALLOCATED 
POINTS 

Company Experience Form Q 20 
  

Plant and Equipment Form R 20 
  

Financial References Form S 20 
  

Key Personnel Form T 20 
  

ISO 9001 Certification Form U 20 
  

Sub-Total 100 
  

TOTAL 100 
  

Note: 

Total allocated for Quality is 100 points. The minimum threshold required to qualify for the next stage of 
evaluation is 80 points. Only those tenders that achieve the minimum number (points) will proceed to the price 
and preference evaluation stage. 

SUPPLY CHAIN POLICY USING 90/10 PREFERENCE POINT SYSTEM 

PREFERENTIAL POINT SYSTEM 
MAXIMUM POINTS TO BE 

ALLOCATED 

Price 90 

B-BBEE Status Level of Contribution 10 

TOTAL 100 
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CERTIFICATE FOR TENDER COMPLIANCE 
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FORM V: SCHEDULE OF TENDER COMPLIANCE 

 

Note to tenderer: 

This Table has been created as an aid to ensure a tenderer’s compliance with the completion of the returnable 
forms and schedules and subsequent placement in the correct envelope. 

FORM NO    
/ GBD NO 

FORM DESCRIPTION 
TICK IF 

COMPLETED 

B RECORD OF ADDENDA TO TENDER DOCUMENTS  

C PROPOSED AMENDMENTS AND QUALIFICATIONS  

D 
PREFERENCING SCHEDULE: BROAD BASED BLACK ECONOMIC 
EMPOWERMENT STATUS 

 

E COMPULSORY DECLARATION  

F MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS  

G CERTIFICATE OF INDEPENDENT TENDER  

H DECLARATION OF GOOD STANDING REGARDING TAX  

I 
DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES 

 

J 
REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER 
DATABASE 

 

K DECLARATION OF TENDERER’S LITIGATION HISTORY  

L AUTHORITY OF SIGNATORY  

M SCHEDULE OF SPECIALIST SUBCONTRACTORS  

N PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER  

O SCHEDULE OF CURRENT COMMITMENTS  

P REGISTRATION WITH CIDB  

 RETURNABLES FOR QUALITY CRITERIA  

Q COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS   

R PLANT & EQUIPMENT   

S FINANCIAL RESOURCES   

T MANAGERIAL CAPACITY, EXPERIENCE AND QUALIFICATIONS   

U 
PROOF OF ISO 9001 CERTIFICATION IN RELATION TO SCOPE OF 
WORKS 

 

 CERTIFICATE OF TENDER COMPLIANCE  

V SCHEDULE OF TENDER COMPLIANCE  

 



TENDER NO: 322A/2021 
APPOINTMENT OF A SERVICE PROVIDER FOR THE OPERATION AND MAINTENANCE OF NSIKAZI 
NORTH REGIONAL BULK WATER SUPPLY SCHEME AND WATER PACKAGE PLANTS FOR THE CITY OF 
MBOMBELA FOR A PERIOD OF THREE YEARS (36 MONTHS)   

C Contract    C.1 

 

CITY OF MBOMBELA 

DEPARTMENT NAME: WATER & SANITATION 

CONTRACT NO: 322A/2021 

APPOINTMENT OF SERVICE PROVIDER FOR THE OPERATIONS AND MAINTENANCE OF 

NSIKAZI NORTH REGIONAL BULK WATER SUPPLY SCHEME INCLUDING FOUR  WATER 

PACKAGE PLANTS FOR THE CITY OF MBOMBELA FOR A PERIOD OF THREE YEARS (36 

MONTHS) 

 

PART C1 AGREEMENT AND CONTRACT DATA  

PART C2 PRICING DATA 

PART C3 SCOPE OF WORKS  

PART C4 SITE INFORMATION 

 

 

THE CONTRACT 
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CITY OF MBOMBELA 

DEPARTMENT NAME: WATER & SANITATION 

CONTRACT NO: 322A/2021 

APPOINTMENT OF SERVICE PROVIDER FOR THE OPERATIONS AND MAINTENANCE OF 

NSIKAZI NORTH REGIONAL BULK WATER SUPPLY SCHEME INCLUDING FOUR  WATER 

PACKAGE PLANTS FOR THE CITY OF MBOMBELA FOR A PERIOD OF THREE YEARS (36 

MONTHS) 

 

SECTION DESCRIPTION  PAGE 

PART C1 AGREEMENT and CONTRACT DATA  C.1 – C.2 

C 1.1 Form of Offer  C.4 

C 1.2 Form of Acceptance  C.5 

C 1.3 Schedule of Deviations  C.6 

C 1.4 Contract Data  C.7 – C.13 

C 1.5 Performance Guarantee  C.14 – C.17 

C 1.6 
Agreement in Terms of the Occupational Health and 
Safety Act, 1993 (Act No 85 Of 1993) 

 C.18 – C.20 

C 1.7 
Certificate of Authority for Signatory to Agreement in 
Terms of Occupational Health and Safety Act, 1993 
(Act No 85 Of 1993) 

 C.21 – C.22 

 
 
 
  

PART C1 AGREEMENT AND CONTRACT DATA 
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CITY OF MBOMBELA 

DEPARTMENT NAME: WATER & SANITATION 

CONTRACT NO: 322A/2021 

APPOINTMENT OF SERVICE PROVIDER FOR THE OPERATIONS AND MAINTENANCE OF 

NSIKAZI NORTH REGIONAL BULK WATER SUPPLY SCHEME INCLUDING FOUR  WATER 

PACKAGE PLANTS FOR THE CITY OF MBOMBELA FOR A PERIOD OF THREE YEARS (36 

MONTHS) 

C1.1 FORM OF OFFER 

C1.2 FORM OF ACCEPTANCE 

C1.3 SCHEDULE OF DEVIATIONS 
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OFFER    

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the procurement of:   
APPOINTMENT OF SERVICE PROVIDER FOR THE OPERATIONS AND MAINTENANCE OF NSIKAZI NORTH REGIONAL 
BULK WATER SUPPLY SCHEMES AND WATER PACKAGE PLANTS FOR THE CITY OF MBOMBELA FOR A PERIOD OF 
THREE YEARS (36 MONTHS) 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda thereto 
as listed in the tender returnable and, by submitting this offer, has accepted the conditions of tender. 

 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and acceptance, the 
tenderer offers to perform all of the obligations and liabilities of the contractor under the contract, including compliance with all its 
terms and conditions according to their true intent and meaning, for an amount to be determined in accordance with the conditions 
of contract identified in the contract data. 

The offered total of the prices, inclusive of any value added tax or sales tax which the law requires the employer to 
pay, is  

 

 

_____________________________________________________________________________________________________ 

 

 

_______________________________________(in words) R___________________________(in figures) 

 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and returning 
one copy of this document to the tenderer before the end of the period of validity stated in the tender data, whereupon the 
tenderer becomes the party named as the contractor in terms of the conditions of the contract identified in the contract data. 

for the TENDERER    

Signature:                                                                                      

Name:                                                                                              

Capacity:                                                                  ___ 

 

  

Witness: 

 

 

Name:                                                                                              

 

 

Signature:                                                                                            

 

 

Date:                                                                                                   

 

 

 

 

 

 

 

 

 

C 1.1: FORM OF OFFER 
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ACCEPTANCE 

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s 
offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the 
conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement 
between the employer and the tenderer upon the terms and conditions contained in this agreement and in the 
contract, that is the subject of this agreement. 

The terms of the contract, are contained in: 

Part C 1: Agreements and contract data, (which includes this agreement) Part C 2: 

Pricing data 
Part C 3: Scope of work. 
Part C 4: Site information 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 
above. 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in 
the tender schedules, as well as any changes to the terms of the offer agreed by the tenderer and the employer 
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming 
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this 
schedule. 

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule 
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the contract data at, or just after, the date this agreement comes 
into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation 
of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless 
the tenderer (now contractor) within five working days of the date of such receipt, notifies the employer in writing 
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding 
contract between the parties. 

for the EMPLOYER 

Signature:                                                                                                        Date:                                             

Name:                                                                                             

Capacity:                                                                                  

Witness: 

Name:                                                                                              

Signature:                                                                                                    Date:                                            
 

 
  

C1.2: FORM of ACCEPTANCE 
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1 Subject 

  Details 

2 Subject 

  Details 

3 Subject 

  Details 

4 Subject 

  Details 

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed 
in the tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this process of 
offer and acceptance. 

It is expressly agreed that no other matter, whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement, shall have any meaning or effect in the contract between the parties arising from this agreement. 

for the TENDERER 

Signature:    

Name:    

Capacity:    

for the EMPLOYER 

Name:                                                                                                                

Signature:                                                                                                                 Date:                                     

Capacity:                                                                                                            

Witness: 

Name:                                                                                              

Signature:                                                                                                    Date:                                            
 

  

C1.3: SCHEDULE of DEVIATIONS 
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CITY OF MBOMBELA 

DEPARTMENT NAME: WATER & SANITATION 

CONTRACT NO: 322A/2021 

APPOINTMENT OF SERVICE PROVIDER FOR THE OPERATIONS AND MAINTENANCE OF 

NSIKAZI NORTH AND SOUTH REGIONAL BULK WATER SUPPLY SCHEMES AND WATER 

PACKAGE PLANTS FOR THE CITY OF MBOMBELA FOR A PERIOD OF THREE YEARS (36 

MONTHS) 

C1.4 CONTRACT DATA 
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CONDITIONS OF CONTRACT 

PART 1: DATA PROVIDED BY THE EMPLOYER 

CONDITIONS OF CONTRACT 

The General Conditions of Contract for Construction Works, Third Edition, 2015, published by the South African 
Institution of Civil Engineers, Private Bag X200, Halfway House, 1685, are applicable to this contract and is 
obtainable form www.saice.org.za. 

CONTRACT SPECIFIC DATA 

The following contract specific data, referring to the General Conditions of Contract for Construction Works, Third 
Edition, 2015, are applicable to this Contract. 

PART 1: DATA PROVIDED BY THE EMPLOYER 

The following contract specific data are applicable to this Contract: 

Clause Description 

1 General 

1.1 Definitions 

 

1.1.1 In the Contract (as hereinafter defined) the following work and expressions shall have the 
meanings hereby assigned to them except where the context otherwise requires: 

1.1.1.5 “Commencement Date” means the date that the Agreement, made in terms of the Form of Offer 
and Acceptance, comes into effect, where the Contractor is required to commence with the 
execution of the Works, as stated by the Employer in the Order or other subsequent written 
communication from the Employer or the Employer’s Agent to the Contractor; provided always 
that the Commencement Date shall not occur prior to March 2022. 

1.1.1.6 “Construction Equipment” means all appliances or things of whatsoever nature required for 
carrying out, completing or correcting defects in the Works, but does not include materials, Plant 
or other things that are part of, or intended to form part of the Permanent Works, the Treatment or 
the Water treatment processes or Water conveyance 

1.1.1.7 “Contract” is the Agreement, Conditions of Contract, Specifications, Drawings, priced Schedule of 
Quantities and all other documents which, in accordance with the Agreement, are to form part of 
the Contract as well as all other documents as shall subsequently be mutually agreed in writing 
between the parties as forming part of the Contract 

1.1.1.9 “Contractor” means the person named in the Contract Data whose offer has been accepted in the 
Form of Offer and Acceptance and the legal successors in title of this person. 

1.1.1.10 “Contract Price” means the Contract Sum subject to such addition thereto or deduction therefrom 
as may be made from time to time under the provision of the Contract. 

1.1.1.15 The Name of the Employer is the City of Mbombela. 

1.1.1.16 The Name of the Employer’s Agent is: the Engineer will be Confirmed as the Employer’s Agent in 
the Contract Data, or any other person appointed from time to time by the Employer, and whom 
the Contractor is notified, in writing, to act as Employer’s Agent for the purposes of the Contract 
as substitute for the Employer’s Agent so named (if necessary). 

C1.4: CONTRACT DATA 

http://www.saice.org.za/
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1.1.1.17 The Name of the Employer’s Agent’s is: the natural person appointed from time to time by the 
Employer in terms of this Contract 

1.1.1.26 The pricing strategy: Re-Measurement Contract 

1.1.1.27 “Re-Measurement Contract” means the Contractor shall be paid an amount determined from the 
actual quantities of work completed multiplied by the rates or prices for such work, subject to 
adjustments in accordance with Contract. 

1.1.1.28 “Scope of Work” means the document that specifies and describes the Works which are to be 
provided, and any other requirements and constraints relating to the manner in which the work is 
to be carried out. 

 Add the following at the end of clause 1.1.1.28: 

(a) “Pumping Station” means structures, buildings, mechanical, electrical and other 
machines, equipment such as pumps, motors, control panels, switch gears, transformers, 
and tools, as well as all things, including, river intake points, pipelines, including all 
couplings, fittings, valves, anchor blocks, chambers, and all things necessary for the 
conveyance of water to a Treatment Plant or reservoir. 

(b) “Treatment Plant” means the structures, buildings, mechanical, electrical and other 
machines, equipment and tools, as well as all things, including channels, pipes, valves, 
clarification units, filtration units, blowers, disinfection stations, chemical supply and 
handling, chemical dosing equipment, drying beds all necessary for the processing of 
water and/or the purification of raw water (as the case may be in accordance with the 
requirements of the Contract. 

(c) “Bulk Distribution Network” means reservoirs, pipelines, including all couplings, fittings, 
valves, anchor blocks, chambers, pumps and pump stations and all things necessary for 
the conveyance of water to or from a Treatment Plant or reservoir. 

(d) “Reservoirs” means water retaining structures used for storage of water including valve 
rooms, valves, pipes, fittings, level indicators, flow meters and telemetry system (where 
applicable) and general maintenance of physical appearance of the reservoir sites 
including security fencing. 

1.1.1.29 “Site” means the land and other places made available by the Employer, for the purposes of the 
Contract, on, under, over, in or through which the Works are to be carried out. 

1.1.1.33 “Works” means all Treatment Plants and Distribution Networks (or portions thereof as case may 
be) as are described in the specifications and drawings, and which are to be managed, operated 
and maintained by the Contractor for the duration of this Contract, including all appurtenant 
buildings and structures, all mechanical and electrical equipment, all pipes, valves and chambers, 
roadways and pathways. 

1.1.1.34 “writing” means any hand-written typed or printed communication (comprising words, figures or 
drawings including facsimiles, electronic communication, or any similar communication resulting in 
a permanent record. “In writing” and “written” shall have corresponding meanings. 

 Interpretation 

1.2.1  Any written communication between the parties shall have been duly delivered if: 

Headings of clause are inserted for the purpose of convenience only and shall be ignored in the 
interpretation of the Contract. 

1.2.1.1 Handed to the addressee or to his duly authorized agent, or  

1.2.1.2 Delivered at the address of the addressee as stated in the Contract Data: 

 

Provided that the Employer, Employer’s Agent and Contractor shall be entitled, by written notice 
to each other, to change their said addresses. 
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1.2.3 The common or statute law shall determine whether any person acting, or purposing to act on 
behalf of the Employer, Employer’s Agent or Contractor is duly authorized, save to the extent that 
a party shall, by written notice to each of the others, designate a person or the holder of any 
office, to the exclusion of another person or holder of office too have such authority, or to limit in 
any way, or terminate the authority of such designated person or holder of office. 

1.2.4 Where the context requires: 

1.2.4.1 Words importing the singular also include the plural and vice versa, and 

1.2.4.2 Words importing the masculine gender also include the feminine and the neuter. 

1.2.4.5 The marginal notes or headings in these General Conditions shall not form part of the contract. 

1.1.1.15 The Name of the Employer is the City of Mbombela. 

1.2.1.2 
The Employer’s address for receipt of communications is:  

Physical address: Postal address: 
1 Nel Street PO Box 45 
MBOMBELA MBOMBELA 
1200 1200 

Telephone: 013 759 2306 
E-mail: lindani.ngcobo@mbombela.gov.za  

1.2.1.2 The address of the Employer’s Agent is: To be Confirmed in writing to the Contractor. 
Physical address: Postal address: 
 

  

  
 
 
 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

mailto:lindani.ngcobo@mbombela.gov.za
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Clause Description 

2.4 

Variations to the Conditions of Contract are: 

Add the following at the end of sub clause 2.4.1: 

" The several documents forming the Contract shall rank in the following order of 
precedence: 

1. Contract Agreement, 

2. Form of Offer and Acceptance, 

 3. Contract Data, 

4. Specification Data, 

5. Standardized Specifications, 

6. Drawings, 

7. Bill of Quantities, 

8. Statutory Regulations, 

9. Other standard specifications. 

If the contents of any part of the documents contradict any other part, the document in the highest 
position on the above order of precedence shall have preference and apply.” 
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4.3.3 

Add the following at the end of sub clause 4.3.2: 

"4.3.3 The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) 
of the Occupational Health and Safety Amendment Act, 1993 (Act 85 of 1993), hereinafter 
referred to as 'the Act', that the following arrangements and procedures shall apply 
between them to ensure compliance by the Contractor with the provisions of the Act: 

(i) The Contractor undertakes to acquaint the appropriate officials and employees of the 
Contractor with all relevant provisions of the Act and the Regulations promulgated in 
terms of the Act. 

(ii) The Contractor undertakes that all relevant duties, obligations and prohibitions imposed 
in terms of the Act and Regulations on the Contractor will be fully complied with. 

(iii) The Contractor accepts sole liability for such due compliance with the relevant duties, 
obligations and prohibitions imposed by the Act and Regulations and expressly absolves 
the Employer from himself being obliged to comply with any of the aforesaid duties, 
obligations and prohibitions, with the exception of such duties, obligations and 
prohibitions expressly assigned to the Employer in terms of the Act and its associated 
Regulations. 

(iv) The Contractor agrees that any duly authorized officials of the Employer shall be entitled, 
although not obliged, to take such steps as may be necessary to monitor that the 
Contractor has conformed to his undertakings as described in paragraphs (i) and (ii) 
above, which steps may include, but will not be limited to, the right to inspect any 
appropriate site or premises occupied by the Contractor, or any appropriate records or 
safety plans held by the Contractor. 

(v) The Contractor shall be obliged to report forthwith to the Employer and Employer’s Agent 
any investigation, complaint or criminal charge which may arise as a consequence of 
the provisions of the Act and Regulations, pursuant to work performed in terms of this 
Contract, and shall, on written demand, provide full details in writing, to the Employer 
and Employer’s Agent, of such investigation, complaint or criminal charge. 

The Contractor shall furthermore, in compliance with Constructional Regulations 2003 
to the Act: 

(vi) Acquaint himself with the requirements of the Employer’s health and safety specification 
as laid down in regulation 5(1) of the Construction Regulation 2014, and prepare a 
suitably and sufficiently documented health and safety plan as contemplated in 
regulation 6(1) of the Construction Regulation 2014 for approval by the Employer or his 
assigned agent. The Contractor's health and safety plan and risk assessment shall be 
submitted to the Employer for approval within seven (7) days after acceptance of the 
bid. and shall be implemented and maintained from the Commencement of the Works. 
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PART 2: DATA PROVIDED BY THE CONTRACTOR 

The Contractor is advised to read the General Conditions of Contract for Construction Works, Third Edition 
(2015) published by the South African Institution of Civil Engineers, in order to understand the implications of 
this Data which is required to be completed. 

Each item of data given below is cross-referenced to the clause of Conditions of Contract to which it mainly 
applies. 

Clause Description 

1.1.1.9 

1.2.1.2 

The Contractor is …………………………………………………………………………….. 

…………………………………………………………………………………………………..  

The Contractor's address for receipt of communications is: 

Physical address: Postal address: 

………………………………………………….. ………………………………………. 

………………………………………………….. ………………………………………. 

………………………………………………….. ……………………………………… 

………………………………………………….. ………………………………………. 

Telephone: ……………………………..………..…………… 

Fax: .……………………………. ………..……….. 

E-mail: …………………………….…………………... 

1.1.1.14 The time for achieving Practical Completion of the whole of the Works 

is .......................................... weeks after Commencement Date (site handover). 

6.2.1 

The security to be provided by the Contractor shall be one of the following 

 
 
 
 
 
 
  

6.5.1.2.3 

The percentage allowance on the net cost of materials actually used in the completed 
work under this contract may not exceed 15%. 

 
 

 

Type of Security Contractor to choose: 
Indicate “ Yes” or “ No” 

Cash deposit of 10% of the contract sum 
 

Performance guarantee of 10% of the contract sum 
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CONTRACT NO: 322A/2021 

APPOINTMENT OF SERVICE PROVIDER FOR THE OPERATION AND MAINTENANCE OF 

NSIKAZI NORTH AND SOUTH BULK WATER SUPPLY SCHEME AND WATER PACKAGE 

PLANTS FOR CITY OF MBOMBELA FOR A PERIOD OF THREE YEARS (36 MONTHS) 

C1.5 FORM OF GUARANTEE 
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PRO FORMA PERFORMANCE GUARANTEE 

GUARANTOR DETAILS AND DEFINITIONS 

"Guarantor"     means:   ............................................................................................................................. .......................... 

Physical     address:    .......................................................................................................................................................... 

"Employer" means: ........................................................................................................................................................ 

"Contractor"   means:     ....................................................................................................................................................... 

"Employer’s Agent" means: ......................................................................................................................................... 

"Works" means: ............................................................................................................................................................. 

"Site" means: ................................................................................................................................................................. 

"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and such 
amendments or additions to the Contract as may be agreed in writing between the parties. 

"Contract Sum" means: The accepted amount inclusive of tax of R .......................................................................... 

Amount in words: ........................................................................................................................................................ 

"Guaranteed Sum" means: The maximum aggregate amount of R ........................................................................... 

Amount in words............................................................................................................................................................. 

"Expiry Date" means....................................................................................................................................................... 

CONTRACT DETAILS 

Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of 

the Works as defined in the Contract. 

PERFORMANCE GUARANTEE 

1. The Guarantor's liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee 
and up to and including the Expiry Date or the date of issue by the Employer’s Agent of the Certificate of 
Completion of the Works or the date  of payment in full of the Guaranteed Sum, whichever occurs first. The 
Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date on which the 
Certificate of Completion of the Works has been issued. 

3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience 
and shall not be construed as any intention whatsoever to create an accessory obligation or any 
intention whatsoever to create a suretyship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

4. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the 
Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a 
sum certified by the Employer’s Agent in an Interim or Final Payment Certificate has not been made 
in terms of the Contract and failing such payment within seven (7) calendar days, the Employer 
intends to call upon the Guarantor to make payment in terms of 4.2; 
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4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical 
address with a copy to the Contractor stating that a period of seven (7) days has elapsed since 
the first written demand in terms of 4.1 and the sum certified has still not been paid; 

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in 
terms of the Contract of the sum certified in 4. 

5. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the 
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand 
from the Employer to the Guarantor at the Guarantor's physical address calling up this Performance 
Guarantee, such demand stating that: 

5.1 the Contract has been terminated due to the Contractor's default and that this Performance 
Guarantee is called up in terms of 5; or 

5.2 a provisional or final sequestration or liquidation court order has been granted against the 
Contractor and that the Performance Guarantee is called up in terms of 5; and 

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 
provisional/final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 
4 and 5 shall not exceed the Guarantor's maximum liability in terms of 1. 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the 
Final Payment Certificate submit an expense account to the Guarantor showing how all monies received 
in terms of this Performance Guarantee have been expended and shall refund to the Guarantor any 
resulting surplus. All monies refunded to the Guarantor in terms of this Performance Guarantee shall 
bear interest at the prime overdraft rate of the Employer's bank compounded monthly and calculated 
from the date payment was made by the Guarantor to the Employer until the date of refund. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt 
of the first written demand to the Guarantor. 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 
Guarantee by the Employer. 

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which 
the Employer may deem fit and the Guarantor shall not have the right to claim his release from this 
Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the service of all notices for all purposes 
in connection herewith. 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where 
after no claims will be considered by the Guarantor. The original of this Guarantee shall be returned to 
the Guarantor after it has expired. 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as 
a liquid document for the purposes of obtaining a court order. 

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 
consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the 
jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of Section 28 of the said 
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate's Court. 

 

 

 

 

Signed ....................................................................................................... 

Date     ...................................................................................................... 
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Guarantor's signatory (1) .................................................................................................. 

Capacity .................................................................................................. 

Guarantor's signatory (2) .................................................................................................. 

Capacity .................................................................................................. 

Witness signatory (1) .................................................................................................. 

Witness signatory (2) .................................................................................................. 
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CITY OF MBOMBELA 

DEPARTMENT NAME: WATER & SANITATION 

CONTRACT NO: 322A/2021 

APPOINTMENT OF A SERVICE PROVIDER FOR THE OPERATION AND MAINTENANCE 

OF NSIKAZI NORTH REGIONAL BULK WATER SUPPLY SCHEME AND WATER PACKAGE 

PLANTS FOR THE CITY OF MBOMBELA FOR A PERIOD OF THREE YEARS (36 MONTHS) 

C1.6 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 

1993 (ACT NO 85 OF 1993) 
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AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 
NO 85 OF 1993) 

THIS AGREEMENT made at .................................................................................................................................... 

on this the ..................................................... day of ...................................................... in the year ……............... 

between CITY OF MBOMBELA (hereinafter called "the Employer") of the one part, herein represented by 

in his capacity as ......................................................................................................................................................... 

and .................................................................................................................................................................... 

(hereinafter called "the Mandatory") of the other part, herein represented by .......................................................... 

........................................................................................................................................................................................ 

in his capacity as ........................................................................................................................................................... 

WHEREAS the Employer is desirous that certain works be constructed, viz  APPOINTMENT OF SERVICE 
PROVIDER FOR THE OPERATIONS AND MAINTENANCE OF NSIKAZI NORTH REGIONAL BULK WATER SUPPLY 
SCHEMES AND WATER PACKAGE PLANTS FOR THE CITY OF MBOMBELA FOR A PERIOD OF THREE YEARS (36 

MONTHS) and has accepted a Tender by the Mandatory for the construction, completion and maintenance of 
such Works and whereas the Employer and the Mandatory have agreed to certain arrangements and procedures 
to be followed in order to ensure compliance by the Mandatory with the provisions of the Occupational Health and 
Safety Act, 1993 (Act 85 of 1993); 

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to this 
Contract. 

2 This Agreement shall hold good from its Commencement Date, which shall be the date of a written notice 
from the Employer or Employer’s Agent requiring him to commence the execution of the Works, to either 

(a) the date of the Final Approval Certificate issued in terms of Clause 52.1 of the General Conditions 
of Contract (hereinafter referred to as "the GCC"), 

(b) the date of termination of the Contract in terms of Clauses 54, 55 or 56 of the GCC. 

3 The Mandatory declares himself to be conversant with the following: 

(a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 of 
1993), hereinafter referred to as "The Act", together with its amendments and with special reference 
to the following Sections of The Act: 

(i) Section 8 : General duties of employers to their employees; 
(ii) Section 9 : General duties of employers and self-employed persons to persons 

other than employees; 
(iii) Section 37 : Acts or omissions by employees or Mandatory, and 
(iv) Subsection 37(2) relating to the purpose and meaning of this Agreement. 

(b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his 
subcontractors. 

(c) All the requirements, regulations and standards of the COVID-19 Occupational Health and 
Safety Measures in Workplaces, COVID-19 (C19 OHS), 2020. 
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4 In addition to the requirements of Clause 33 of the GCC and all relevant requirements of the above-
mentioned Volume 3, the Mandatory agrees to execute all the Works forming part of this Contract and to 
operate and utilise all machinery, plant and equipment in accordance with the Act. 

 

5 The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether or not 
selected and/or approved by the Employer. 

 
The Mandatory warrants that all his and his subcontractors' workmen are covered in terms of the Compensation 
for Occupational Injuries and Diseases Act, 1993, which cover, shall remain in force whilst any such workmen 
are present on site. A letter of good standing from the Compensation Commissioner to this effect must be 
produced to the Employer upon signature of the agreement. 
 

6 The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective employers will 
at all times comply with the following conditions: 

(a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Occupational Health 

and Safety Act. The Mandatory shall not delegate any duty in terms of Section 16.2 of this Act 

without the prior written approval of the Employer. If the Mandatory obtains such approval and 

delegates any duty in terms of section 16.2 a copy of such written delegation shall immediately 

be forwarded to the Employer. 

(b) All incidents referred to in the Occupational Health and Safety Act shall be reported by the 

Mandatory to the Department of Labour as well as to the Employer. The Employer will further be 

provided with copies of all written documentation relating to any incident. 

(c) The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of 

section 32 of the Occupational Health and Safety Act into any incident involving the Mandatory 

and/or his employees and/or his subcontractors. 

In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing 
witnesses: 

SIGNED FOR AND ON BEHALF OF THE EMPLOYER:    

WITNESS 1   2       

NAME 1   2       

(IN CAPITALS) 

SIGNED FOR AND ON BEHALF OF THE MANDATORY:    

WITNESS 1   2       

NAME 1   2       

(IN CAPITALS) 
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CITY OF MBOMBELA 

DEPARTMENT NAME: WATER & SANITATION 

CONTRACT NO: 322A/2021 

APPOINTMENT OF A SERVICE PROVIDER FOR THE OPERATION AND MAINTENANCE OF 
NSIKAZI NORTH REGIONAL BULK WATER SUPPLY SCHEME AND WATER PACKAGE 
PLANTS FOR THE CITY OF MBOMBELA FOR A PERIOD OF THREE YEARS (36 MONTHS) 

C1.7  CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 
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CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 

The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the Mandatory in 
terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this page a duly signed 
and dated copy of the relevant resolution of the Board of Directors. 

An example is given below: 

"By resolution of the Board of Directors passed at a meeting held on   20         ,  

Mr/Ms  whose signature appears 

below, has been duly authorised to sign the AGREEMENT in terms of THE OCCUPATIONAL HEALTH AND 

SAFETY ACT, 1993 (ACT 85 of 1993) on behalf of: 

  

  

SIGNED ON BEHALF OF THE 

COMPANY:  

  

IN HIS CAPACITY 

AS:  

  

DATE:   

SIGNATURE OF SIGNATORY:    

WITNESS: 1.   2.     

NAME (in capitals): 1.    2.     
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CITY OF MBOMBELA 

DEPARTMENT NAME: WATER & SANITATION 

CONTRACT NO: 322A/2021 

APPOINTMENT OF A SERVICE PROVIDER FOR THE OPERATION AND MAINTENANCE OF 
NSIKAZI NORTH REGIONAL BULK WATER SUPPLY SCHEME AND WATER PACKAGE 
PLANTS FOR THE CITY OF MBOMBELA FOR A PERIOD OF THREE YEARS (36 MONTHS) 

C2.1  PRICING INSTRUCTIONS 

C2.2  SCHEDULE OF QUANTITIES 
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PART C2 PRICING DATA  C.24 

C 2.1 Pricing Instructions (yellow) C.25 – C.27 

C 2.2 Bill of Quantities (yellow) C.28 – C.34 

 
 
  

PART C2 PRICING DATA 
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1 The Tender Data, the Contract Data, the Scope of Work, the Site Information and the Drawings shall be read 
in conjunction with the Schedule of Quantities. 

2 The Schedule comprises items covering the Contractor's profit and costs of general liabilities and of the 
construction of Temporary and Permanent Works. 

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Schedule, he 
should note the fact that the Contractor is entitled, under various circumstances, to payment for additional 
work carried out and that the Employer’s Agent is obliged to base his assessment of the rates to be paid for 
such additional work on the rates the Contractor inserted in the Schedule. 

The measurement and payment clauses of each Specification, read together with the relevant clauses of 
the Specification Data, all set out which ancillary or associated activities are included in the rates for the 
specified operations. 

3 Descriptions in the Schedule of Quantities are abbreviated and may differ from those in the Standardized 
and Specification Data. No consideration will be given to any claim by the Contractor submitted on such a 
basis. The Schedule has been drawn up generally in accordance with the latest issue of Civil Engineering  

Quantities1. Should any requirement of the measurement and payment clause of the appropriate 
Standardized or Specification Data be contrary to the terms of the Schedule or, when relevant, to the Civil 
Engineering Quantities, the requirement of the appropriate Standardized Specification or Specification Data 
as the case may be, shall prevail. 

4 Unless stated to the contrary, items are measured and paid for net, in accordance with the Drawings, 
without any allowance having been made for waste. 

5 The amounts and rates to be inserted in the Schedule of Quantities shall be the full inclusive amounts to 
the Employer for the work described under the several items. Such amounts shall cover all the costs and 
expenses that may be required in and for the construction of the work described, and shall cover the costs 
of all general risks, profits, taxes (but excluding value-added tax), liabilities and obligations set forth or implied 
in the documents on which the Tender is based. 

6 An amount or rate shall be entered against each item in the Schedule of Quantities, whether or not quantities 
are stated. An item against which no amount or rate is entered will be considered to be covered by the other 
amounts or rates in the Schedule. 

The Tenderer shall also fill in a rate against the items where the words "rate only" appears in the amount 
column. Although no work is foreseen under these items and no quantities are consequently given in the 
quantity column, the tender rates shall apply should work under these items actually be required. 

Should the Tenderer group a number of items together and tender one sum for such group of items, the 
single tender sum shall apply to that group of items pro rata and not to each individual item, or should he 
indicate against any item that full compensation for such item has been included in another item, the rate 
for the item included in another item shall be deemed to be nil. 

The tender rates, prices and sums shall, subject only to the provisions of the General Conditions of Contract, 
remain valid irrespective of any change in the quantities during the execution of the Contract. 

7 The quantities of work as measured and accepted and certified for payment in accordance with the 
General Conditions of Contract, and not the quantities stated in the Schedule of Quantities, will be used 
to determine payments to the Contractor. The validity of the Contract shall in no way be affected by any 
differences between the quantities in the Schedule of Quantities and the quantities certified for payment. 

The ordering of materials shall not be based on the quantities in the Schedule of Quantities. Materials 
ordered from the Schedule of Quantities without prior confirmation by the Employer’s Agent shall be at the 
risk of the Contractor. No compensation shall be paid for materials ordered erroneously and all costs shall 
be borne by the Contractor. 
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1 The standard system of measurement of civil engineering quantities published by the South 
African Institution of Civil Employer’s Representatives. 

 

8 The quantities of work as measured and accepted and certified for payment in accordance with the General 
Conditions of Contract, and not the quantities stated in the Schedule of Quantities, will be used to determine 
payments to the Contractor. The validity of the Contract shall in no way be affected by any differences between 
the quantities in the Schedule of Quantities and the quantities certified for payment. 

The ordering of materials shall not be based on the quantities in the Schedule of Quantities. Materials ordered 
from the Schedule of Quantities without prior confirmation by the Employer’s Agent shall be at the risk of the 
Contractor. No compensation shall be paid for materials ordered erroneously and all costs shall be borne by 
the Contractor. 

9 For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby assigned 
to them: 

Unit :The unit of measurement for each item of work as defined in the SANS 1200  

Quantity :The number of units of work for each item 

Rate :The payment per unit of work at which the Tenderer tenders to do the work  

Amount :The quantity of an item multiplied by the tender rate of the (same) item  

Sum :An amount tender for an item, the extent of which is described in the Schedule of 

Quantities, the Specifications or elsewhere, but of which the quantity of work is not 

measured in units 

10 The units of measurement indicated in the Schedule of Quantities are metric units. The following abbreviations 
may appear in the Schedule of Quantities: 

mm = millimetre 
m = meter 
km = kilometre 
km-pass = kilometre-pass 
m² = square metre 
m²-pass = square meter-pass 
ha = hectare 
m³ = cubic meter 
m³-km = cubic meter kilometre 
kW = kilowatt 
kN = kilo-Newton 
kg = kilogram 
l = litre 
kl = kilolitre 
Ml = mega litre 
t = ton (1 000 kg) 
% = per cent 
MN = mega-Newton 
MN-m = mega-Newton-meter 
Prov Sum = Provisional Sum 
Sum = Lump Sum 
Month-days = Month days 
   

11 PRODUCT NAMES OR SIMILAR APPORVED 
 

Wherever reference has been made to product names, it also includes all similar CoM approved product 
names. Should alternative products be included, all relevant information to be supplied for approval by the 
CoM. 
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12 The submission of alternative copies of the BOQ i.e. “electronic copies” is not allowed even if it is 

printed out and completed by hand. The BOQ as provided with the Tender document must be 
completed by hand, failure to do so will lead to immediate disqualification. 
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CITY OF MBOMBELA 

DEPARTMENT NAME: WATER & SANITATION 

CONTRACT NO: 322A/2021 

APPOINTMENT OF A SERVICE PROVIDER FOR THE OPERATION AND MAINTENANCE OF 
NSIKAZI NORTH REGIONAL BULK WATER SUPPLY SCHEME AND WATER PACKAGE 
PLANTS FOR THE CITY OF MBOMBELA FOR A PERIOD OF THREE YEARS (36 MONTHS) 

 

C2.2 SCHEDULE OF QUANTITIES 

 

 

 

REFER TO ANNEXURE A FOR DETAILS OF THE SCHEDULE OF QUANTITIES FOR PRICING 
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CONTENTS AND GENERAL SUMMARY OF THE SCHEDULE OF QUANTITIES 
 

SECTION DESCRIPTION PAGE AMOUNT (R) 

PART 1 – NSIKAZI NORTH BULK WATER SUPPLY SCHEMES – ELECTRICAL MECHANICAL  

SECTION 
1100 

CONTRACTOR’S ESTABLISHMENT ON SITE  R 

SECTION 
1200 

PERSONNEL  R 

SECTION 
1300 

LABORATORY SERVICES   R 

SECTION 
1400 

MAINTENANCE SERVICES AT TREATMENT 
PLANTS 

 R 

SECTION 
1500 

SUPPLY OF CHEMICALS  R 

A.1 SUMMARY- PART 1   R 

PART 2 – NSIKAZI NORTH BULK WATER SUPPLY SCHEMES – CIVIL WORKS AND PIPELINES 

SECTION 
1600 

OPERATION AND MAINTENANCE OF REGIONAL 
WATER SUPPLY SCHEMES 

 
R 

A.2 SUMMARY- PART 2  R 

C TENDER AMOUNT (A.1 + A.2)  R 

D ALLOWANCE FOR VAT AT 15%  R 

E 
TOTAL TENDER SUM (to be carried to the Form of 
Offer) 

 R 

 
 
 

NB: THE FOLLOWING FIVE PAGES ARE INTENTIONALLY LEFT BLANK FOR TENDERS TO 
INSERT PAGES FROM THE ATTACHED SCHEDULE OF QUANTITIES REPLACING THE 
BLANK PAGES.  THE PAGES FROM THE SCHEDULE OF QUANTITIES MUST BE INSERTED 
BELOW AND SUBMITTED WITH THEIR DOCUMENT ON CLOSING DATE.  
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REPLACE WITH ANNEXURE A – SCHEDULE OF QUANTITIES 
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REPLACE WITH ANNEXURE A – SCHEDULE OF QUANTITIES 
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REPLACE WITH ANNEXURE A – SCHEDULE OF QUANTITIES 
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REPLACE WITH ANNEXURE A – SCHEDULE OF QUANTITIES 
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REPLACE WITH ANNEXURE A – SCHEDULE OF QUANTITIES 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

C3 Scope of works   C.35 

CITY OF MBOMBELA 

DEPARTMENT NAME: WATER & SANITATION 

CONTRACT NO: 322A/2021 

APPOINTMENT OF A SERVICE PROVIDER FOR THE OPERATION AND 
MAINTENANCE OF NSIKAZI NORTH REGIONAL BULK WATER SUPPLY 
SCHEME AND WATER PACKAGE PLANTS FOR THE CITY OF MBOMBELA 
FOR A PERIOD OF THREE YEARS (36 MONTHS) 

 

 
 

C3.1 GENERAL REQUIREMENTS AND PROVISION 

C3.2 ENGINEERING 

C3.3 PROCUREMENT 

C3.4 MAINTENANCE WORKS 

C3.5 MANAGEMENT 

C3.6 HEALTH AND SAFETY 
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PART C3: SCOPE of WORK  

CONTENTS 

C3.1 GENERAL REQIREMENTS AND PROVISIONS 
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C3.1.1 EMPLOYER’S OBJECTIVE 

 C3.1.2 OVERVIEW OF THE WORKS 

The North Nsikazi Regional Water Supply Scheme, which draws water from the 
Sabie River, is similar to the Nsikazi South scheme. Raw water is abstracted from 
the Sabie River and will be purified (when the plant is commissioned) at the Hoxane 
Water Treatment Works. The Scheme is part of a recent development phase than 
the southern scheme and currently the raw water is only chlorinated and disinfected 
at the Nyongane water booster pump station. Most of the villages have their own 
dedicated storage reservoirs that link the supply pipelines to the distribution network.  
Newer villages will, through a progressive phased development, be linked to the bulk 
water distribution network and have dedicated storage reservoirs that will be linked 
to a distribution network.  

C3.1.3 EXTENT OF THE WORKS  

   The Nsikazi North scheme comprises the following: 

(a) A raw water pump station on the banks of the Sabie River; 
 
(b) A water purification works on the banks of the Sabie River currently not 

operated  
 
(b) A clear water booster pump stations situated south of the Kruger Gate road; 
 
(c) Approximately thirsty reservoirs varying from a 5 MI dome roofed structure 

to a 620 KI flat roofed structure. 
 
(d) A pipeline network of approximately 127 km, varying in diameters and type 

from 900 mm steel pipelines to 75 mm diameter uPVC. The network 
comprises pipelines from the bulk scheme to distribution networks within the 
settlements, including links and connections between components of the 
scheme, as well as appurtenant works such as valves, fittings, valve boxes 
and chambers, standpipes, pressure reducing chambers and the like. 

(e) The valves within the Nsikazi North Regional Water Scheme and which are 
to be operated under this Contract are numbered in groups labelled "NV1" 
to "NV25" on Drawing No.OMM-01. (See also Clause 1603 of Section 1600 
of the Specifications). For the number of valves in each group and the 
frequency of operation refer to Sub-clause 3.4.1.07.3 below. 

(f) The reservoirs comprised in the North Nsikazi Regional Water Scheme and 
for which the levels are to be monitored (see also Clause 1604 of Section 
1600 of the Specifications). 

 

C3.1.4 LOCATION OF THE WORKS 

Refer to Annexure B.1 for the flow diagram of Nsikazi North Regional Bulk Water 
Supply Scheme. 

C3.1: GENERAL REQUIREMENTS AND 
PROVISIONS (DESCRIPTION OF WORKS) 
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C3.2 ENGINEERING 

C3.2.1 DESIGN 

(a) The Engineer is responsible for the design of the permanent Works as reflected in the Contract 
Documents unless otherwise stated. 

(b) The Contractor is responsible for the design of the temporary Works (if applicable) and their 
compatibility with the permanent Works. 

(c) The Contractor shall supply all details necessary to assist the Engineer’s Representative in the 
compilation of the record drawings. 

C3.2.2 ENGINEER’S DESIGN 

Not applicable 

C3.2.3 CONTRACTOR'S DESIGN 

Where the Contractor is to supply the design of designated parts of the permanent Works or temporary 
Works, he shall supply full working drawings supported by a professional Engineer’s design certificate. 

C3.2.4 DRAWINGS 

The Drawings prepared by the Employer for the existing Works are listed below and shall be made 
available to the successful bidder under this Contract. The Employer reserves the right to issue and/or 
amended additional drawings during the Contract. 

 

NO PLAN NO DESCRIPTION 

1 N1135-100 NSIKAZI NORTH BULK INFRASTRUCTURE 

2 N1135-101 
RESERVOIR XCR19 – THSABALALA: LAYOUT OF RESERVOIR AND 

VALVE ROOM 

3 N1135-102 
HIGH LEVEL TANK EST01-TSHABALALA AND HIGH LEVEL TANK 

EST02 – NYONGANE: LAYOUT OF TANKS 

4 N1135-103 
RESERVOIR XCR1 – NYONGANE (1.24Ml): LAYOUT OF RESERVOIR 

AND VALVE ROOM (VALVE GROUP  N1) 

5 N1135-104 
RESERVOIR XCR2 – MAJIKA/SANDRIVER  (0.780Ml): LAYOUT OF 

RESERVOIR AND VALVE ROOM (VALVE GROUPS NV2 & NV3) 

6 N1135-105 
RESERVOIR XCR3 – NUMBI (5.1Ml): LAYOUT OF RESERVOIR AND 

VALVE ROOM (VALVE GROUP NV4) 

7 N1135-106 
RESERVOIR XCR4 – SALUBINDZA (1.4Ml): LAYOUT OF RESERVOIR 

AND VALVE ROOM (VALVE GROUP NV5) 

6 N1135-107 
RESERVOIR XCR5 – MAHUSHU (1.17 AND 3 ML): LAYOUT OF 

RESERVOIR AND VALVE ROOM (VALVE GROUP NV7) 

7 N1135-108 
RESERVOIR XCR6- MAHUSHU/BHEKISWAYO SPLIT VALVE LAYOUT 

(VALVE GROUP N6 AND NV7) 

C3.2: ENGINEERING 
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8 N1135-109 

VALVE CONNECTIONS ON GRAVITY LINE B (SALUBINDZA @ 

CHAINAGE 5660m) LAYOUT (VALVE GROUP NV8) 

VALVE CONNECTIONS FOR SECONDARY LINE 3 TO PHOLA 

RESERVOIR XCR6 ON GRAVITY LINE B @ CHAINAGE 6610m LAYOUT 

(VALVE GROUP NV9) 

9 N1135-110 
RESERVOIR XCR6 – PHOLA (1.02 Ml) AND HIGH LEVEL TANK 

(0.05Ml)– SST2: LAYOUT OF RESERVOIR AND VALVE ROOM 

10 N1135-111 VALVE CONNECTIONS ON SECONDARY LINE 4 AND 6 

11 N1135-112 
RESERVOIR XCR7 – MANZINI (1.02M) – LAYOUT OF RESERVOIR AND 

VALVE ROOM 

12 N1135-113 VALVE LAYOUT ON SUPPLY LINE 8 FOR JERUSALEMA 

13 N1135-114 
RESERVOIR XCR8 – SWALALA (1.65ML) – LAYOUT OF RESERVOIR 

VALVE ROOM 

14 N1135-115 
LAYOUT OF TANKS: STEEL TANKS: XCR17 – MGANDUZWENI ,  

XCR18 – JERUSALEM  

15 N1135-116 VALVE CONNECTION ON SECONDARY LINE 6 12A AND 12B 

16 N1135-117 
RESERVOIR XCR10 – MGANDUZWENI (1.52ML) – LAYOUT OF 

RESERVOIR AND VALVE ROOM 

17 N1135-118 
XCR11 – GA-TSWENI (1.70ML) 

SST1 – GAT-TSWENI (0.65ML) 

18 N1135-119 
XCR16 – KHUMBULA (0.45ML) – LAYOUT OF RESERVOIR AND VALVE 

ROOM 

19 N1135-120 
XCR9 – NGCOBANENI (1ML) AND BPT ON F1 & F2 GRAVITY LINE – 

VALVE LAYOUT 

20 N1135-121 
XCR12 – PHAMENI (0.5ML) – LAYOUT OF RESERVOIR AND VALVE 

ROOM 

21 N1135-122 XCR13 – MAKOKO (0.62ML) – LAYOUT OF RESERVOIR 

22 N1135-123 VALVE CONNECTION ON GRAVITY LINE H 

23 N1135-124 
XCR14 – MALEKUTU (2ML) 

LAYOUT OF RESERVOIR AND VALVE ROOM 

24 N1135-125 
ELEVATED TANK XCR15 – MJEJANE (0.10ML) LAYOUT OF TANK AND 

VALVE ROOM 

 

C3.2.5 DESIGN PROCEDURES 
 

Not applicable. 
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C3.3 PROCUREMENT 

C3.3.1 PREFERENTIAL PROCUREMENT 

C3.3.1.1 Requirements 

Tenders will be evaluated in terms of the City of Mbombela Preferential Procurement Policy. Points will be 
awarded for price and specific contract participation goals as contained in the Tender Data. 

C3.3.1.2 Resource standard pertaining to targeted procurement 

The Preferential Procurement Policy (PPP) of the City of Mbombela is applicable to this project. Refer to 
the Tender Data. 

C3.3.2 SUBCONTRACTING 

C3.3.2.1 Scope of mandatory subcontract works 

Specialist mechanical electrical works such as maintenance of electrical control panels, maintenance or 
repairs of pumps and motors, lifting hoists etc. 

However, local subcontractors should be considered provided they are capable. 

C3.3.2.2 Preferred subcontractors/suppliers 

Where possible, local subcontractors should be considered for subcontract work provided they are 
capable. 

C3.3.2.3 Subcontracting procedures 

The contractor is solely responsible for negotiating with local subcontractors. 

C3.3.2.4 Attendance on subcontractors 

Not applicable. 

 
  

C3.3: PROCUREMENT 
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C3.4 MAINTENANCE  

C3.4.1 WORKS SPECIFICATIONS CONTENTS 

The following specifications shall apply for the construction of the Works. 

 

C3.4.1.0 GENERAL REQUIREMENTS AND PROVISIONS 

C3.4.1.1 CONTRACTOR’S ESTABLISHMENT ON SITE 

C3.4.1.2 PERSONNEL 

C3.4.1.3 LABORATORY 

C3.4.1.4 OPERATION AND MAINTENANCE SERVICES AT TREATMTNET PLANTS AND PUMP 
STATIONS 

C3.4.1.5 SUPPLY OF CHEMICALS 

C3.4.1.6 OPERATION AND MAINTENANCE OF REGIONAL WATER SUPPLY SCHEMES 

 

SECTION C3.4.1.0 : GENERAL REQUIREMENTS AND PROVISIONS 

 

3.4.1.01 SCOPE 

 

This Section describes the works that are to be executed under the Contract, and covers matters that relates to 
the Works as a whole.  Various matters dealt with in the Condition of Contract are expanded upon within this 
Section. 

 

3.4.1.02 GENERAL DESCRIPTION OF THE WORKS 

 

3.4.1.02.1 The Works to be executed under this Contract include the operation and maintenance of: 

(a) Water Treatment Plants, Water Package Plants, pump stations and associated plant, 
buildings and structures; 

  
(b) Bulk water and distribution pipelines and reservoirs which form part of two associated 

Regional Water Supply Schemes in North and South Nsikazi respectively;  

 

and which provide potable water to towns and settlements in the Nsikazi area of City of 
Mbombela in Mpumalanga Province under Ehlanzeni District Municipality. 

 

3.4.1.02.2 The operation and maintenance of the Treatment Plants included in the Contract includes 
responsibility for the quality of the outflows from the treatment plants, maintenance of the plants, 
equipment and buildings at the treatment plants, and maintenance of all pipelines, valves, pump 
stations, reservoirs, buildings, valve chambers, fencing and the like. 

 

3.4.1.02.3 The operation and maintenance of the Regional Water Schemes including five water packaged 
plants and comprises of monitoring and recording reservoir levels, operating valves throughout 
the network, routine inspection and maintenance work, routine repair work, emergency repair work 
and the procurement and storage of the requisite materials and supplies for such work. 

C3.4: OPERATIONS AND MAINTENANCE   
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3.4.1.02.4 Also included in the works to be executed under the Contract, is the maintenance and minor repair 
works to various access roads associated with the Treatment Plants and Regional Water 
Schemes, including regular blading of such access roads. 

 

3.4.1.02.5 Where required by the Employer, the Contractor will be required to carry out various miscellaneous 
items of work on an ad hoc basis, at rates and prices determined in accordance with Sub-Clause 
33.2 of the Conditions of Contract. 

 

3.4.1.03 DESCRIPTION OF THE SITE AND ACCESS 

3.4.1.03.1 GENERAL DESCRIPTION OF THE SITE 

The whole of the Works is located within the Nsikazi area in the vicinity of Nelspruit, Mpumalanga, 
South Africa.  The Nsikazi area is bounded by the Kruger National Park in the East, the Crocodile 
River in the South and the Sabie River in the North, extending over an area of approximately 
700km2. 

3.4.1.03.2 ACCESS 

3.4.1.03.2.1 The Treatment Plants, pump stations and bulk pipelines are situated throughout the Nsikazi area. 
Access roads generally exists along the pipeline routes, although the maintenance and/or 
upgrading of such access roads will be necessary where the standard of the existing roads is 
inadequate. 

3.4.1.03.2.2 The existing main routes to Nsikazi are shown on the Locality Plan and the existing secondary 
routes, gravel roads and settlements are also shown.  The secondary gravel roads are 
occasionally unusable during periods of inclement weather. 

3.4.1.03.2.3 The concrete structures such as pump stations and reservoirs can be reached from existing roads 
but there are cases where some access roads have become impassable through lack of usage 
and maintenance, and in some instances do not exist at all.  Existing roads are shown on the 
drawings. 

3.4.1.03.2.4 The nearest railway stations are: 

(a) Hazyview station on the boarder of the Kruger National Park in the North; and  

(b) Karino station in the South 

 

3.4.1.03.3 CLIMATE AND WEATHER 

 

The site is situated in the Lowveld of Mpumalanga and the climate is sub-tropical with warm 
summers, mild frost-free winters and high humidity levels.  The average maximum temperature in 
the area is approximately 310C and the average minimum approximately 160C, with extremes of 
430C and -20C.  The annual mean daily temperature is approximately 210C. 

 

3.4.1.04 NATURE OF GROUND AND SUBSOIL CONDITIONS 

 

3.4.1.04.1 The topography may generally be described as “hilly” 

 

3.4.1.04.2 The ground formation comprises primarily of weathered granite.  In consequence of of the large 
extent of the area, significant variations from boulder formations and solid granite outcrops in the 
higher lying areas to cohesion-less sand with clay in some riverbeds. 

 

3.4.1.04.3 Material for the bedding and of pipelines and backfill of trenches shall, in so far as is possible, be 
obtained from excavations, but where either clay, boulder formations and solid rock are 
encountered or in situ material is wet, it will be necessary to import material from other 
necessary excavations along the pipeline routes or from borrow pits. 
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3.4.1.05 DETAILS OF THE CONTRACT 

 

3.4.1.05.1 OPERATION AND MAINTENANCE OF WATER TREATMENT PLANTS AND WATER 
PACKAGE PLANTS AND PUMP STATIONS 

 

3.4.1.05.1.1 Operation and maintenance of the following Water Treatment Plants in the Nsikazi area is included 
in this Contract: 

3.4.1.05.1.2 Information pertaining to the above Treatment Plants and pump stations is given in Clause 
3.4.1.06 below.  Such information is provided by the Employer in good faith.  The Employer 
accepts no liability whatever in respect of the accuracy of the information provided and the 
Contractor shall be deemed to have satisfied himself of the situation prevailing at the Treatment 
Plants prior to entering into the Contract. 

 

3.4.1.05.2 OPERATION AND MAINTENANCE OF WATER SUPPLY SCHEMES 

The work pertaining to the operation and maintenance of the Regional Water Supply Schemes 
included in this Contract includes: 

(a) Routine inspection and maintenance of the pipelines, valves and appurtenant works; 

(b) Repair work to the pipelines, valves and appurtenant works; 

(c) Emergency repairs to pipelines, valves and appurtenant works; 

(d) Operation of valves; 

(e) Monitoring of reservoir levels; 

(f) Recording of flows in the pipe network; 

(g) Maintenance and repair of access roads; 

(h) Procurement and storage of material 

 

3.4.1.06 INFORMATION PERTAINING TO THE TREATMENT PLANTS 

3.4.1.06.1 NSIKAZI NORTH AREA 

3.4.1.06.2 Summary of the Main Elements of the Works 

(a) Main plant (36Ml/day) (new plant) 

(b) Four Water Package Plants of varying sizes (Manzini, Mshadza, Mganduzweni and 
Majika) 

(c) External pump stations 

i. Sabie Raw Water Pump Stations 

 Sump 

 Five vertical high lift pumps (4 x KSB 160kW & 1 x APE 160kW) 

 Pipework and valves 

 Electrical and instrumentation installation (not operational) 

 Telemetry system 

ii. Nyongane Booster Pump Station (Old) 

 Sump 

 Chlorination system 

 Four MRD10 Stage pumps 

 Pipework and valves 

 Electrical and instrumentation installation 
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 Telemetry System (not operational) 

 Two cottages available to the Contractor 

 Steel Tank (domestic supply to plant) 

iii. Nyongane Booster Pump Station (New) 

 Steel tank (sump) 

 Three Suzler pumps (type HPL 54-30-30) horizontal multistage bare-
shaft pump with Siemens 1 500 kW motors 

 Pipework and valves 

 Electrical instrumentation installation (VSD type) 

 Telemetry System 

iv. Swalala Pump Station  

v. Mganduzweni Pump Station 

vi. Majika Raw Water Pump Station 

 

 

3.4.1.07 INFORMATION PERTAINING TO THE REGIONAL WATER SUPPLY SCHEMES 

3.4.1.07.1 General description 

Nsikazi North 

The North Nsikazi Regional Water Supply Scheme, which draws water from the Sabie River is 
part of the later development phase and currently the raw water is only chlorinated and disinfected 
at the clean booster pump station at the purification works.  

Other smaller schemes include water package plants of varying capacities that augment the 
current regional bulk water supply scheme.  These package plants include Dwaleni (1.5 Ml/day), 
Manzini (2 Ml/day), Mganduzweni (1 Ml/day), Majika (1.5 Ml/day) and Mshadza (1.5 Ml/day) all 
with raw and clear booster pump stations, pipework and valves excluding reservoirs which are 
forming part of the main Regional Water Supply Scheme. 

 

3.4.1.07.2 Extent of the Network 

The Nsikazi North schemes comprises the following: 

(a) Twenty Six reservoirs varying from a 5 Ml dome roofed structure to a 320 kL flat roofs 
structure 

(b) A pipeline network of approximately 12km, varying in diameters and type from 450 mm 
steel pipelines to 75mm diameter uPVC.  The network comprises pipelines from the bulk 
scheme to distribution networks within the settlements, including links and connections 
between components of the scheme, as well as appurtenant works such as valves, fittings, 
valve boxes and chambers, standpipes, pressure reducing chambers and the like. 

3.4.1.07.3 Valves 

The valves within the Nsikazi North Regional Water Scheme and which are to be operated under 
this Contract are numbered in groups labeled “NV1” to “NV25”. The number of valves in each 
group and the frequency of operation is indicated in the following table: 

 

VALVE 

GROUP NO. 

NUMBER OF 

VALVES IN 

GROUP 

FREQUENCY OF 

OPERATION 

(Cycles per day) 

CYCLES PER 

DAY 

NV1 2 Daily 1 

NV2 1 Daily 1 
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NV3 2 Daily 1 

NV4 3 Daily 1 

NV5 1 Daily 1 

NV6 2 Daily 1 

NV7 2 Daily 1 

NV8 1 Daily 1 

NV9 
 

 Daily 1 

NV10 
 

 Daily 1 

NV11 
 

 Daily 
 

 

NV12 3 Daily 1 

NV13 1 Daily 
 

 

NV14 1 Daily 1 

NV15 1 Daily 1 

NV16 1 Daily 1 

NV17 1 Daily 1 

NV18 1 Daily 1 

NV19 1 Daily 1 

NV20 2 Daily 
 

 

NV21 1 Daily 
 

 

NV22 1 Daily 1 

NV23 1 Daily 
 

 

NV24 1 Daily 
 

 

NV25 1 Daily 1 

 

 

3.4.1.07.4 Reservoirs 

(a) The reservoir comprised in the North Nsikazi Regional Water Scheme and for which the 
levels are to be monitored are listed in the following table : 

 

 

NUMBER 
 

NAME 
 

CAPACITY (m3) 
MONITORING 
FREQUENCY 

(per day) 

1 Nyongane 1 240 1 

2 Sand River 780 1 

3 Numbi 5 100 1 
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4 Salubindza 
 

620 1 

5 Mahushu 1 170 1 

6 Phola 1 020 1 

7 Manzini 1 020 1 

8 Swalala 1650 
 

 

9 Mgcobaneni 
 

580 1 

10 Mganduzweni 1 520 
 

 

11 Chweni  920 1 

12 Phameni  320 1 

13 Makoko 700 
 

14 Malekutu 1 820 1 

15 Mjejane Steel 
Tank 

140 1 

16 Khumbula 450 1 

17 Manyeveni 620 1 

18 Jerusalem 400 1 

19 Mganduzweni 400 1 

20 Nyongane RDP 450 1 

21 Nyongane RDP 
Steel Tank 

400 1 

22 Shabalala New  2 500 1 

23 Mahushu New 3 000 1 

24 Sand 
River/Majika 

New 

1 800 1 

25 Numbi B  1 820 1 

26 Numbi Main   2 x 10 000 Future 

 

(b) Reservoirs indicated as "(Future)" will be included in the Contract only on the written 
instruction of the Employer’s Representative during the course of the Contract. No warranty 
is given that any or all of such reservoirs will eventually be included in the Contract and the 
Contractor shall have no claim against the Employer should any such reservoirs not be 
included in the Contract. 
 

3.4.1.07.5 Flow Meters 

 

(a) The flow meters within the Nsikazi North Regional Water Scheme and which are to 
be read and recorded for reporting under this Contract are numbered "N1" to 
"N39". 
 

METER 
NO. 

LOCATION NUMBER OF 
METERS 

FREQUENCY OF 
READING 
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NI Nyongane/Tsabalala 
 

 Daily 

N2 Nyongane/Tsabalala 1 Daily 

N3 Nyongane/Tsabalala 1 Daily 

N4 Nyongane/Tsabalala 1 Daily 

NS Sandrivier 1 Daily 

N6 Sandrivier 1 Daily 

N7 Numbi 1 Daily 

NB Numbi 1 Daily 

N9 Salubindza 1 Daily 

N10 Salubindza 1 Daily 

 

 Mahushu 
 

 
 

 

N12 Mahushu 1 Daily 

N13 Salubindza 1 Daily 

N14 Salubindza 1 Daily 

N15 Phola 1 Daily 

N16 Salubindza 1 Daily 

N17 Mancini 1 Daily 

N18 Manzini 1 Daily 

N19 Manzini 1 Daily 

N20 Swalala 1 Daily 

N21 Swalala 1 Daily 

N22 Ngcobaneni 1 Daily 

N23 Ngcobaneni 1 Daily 

N24 Ngcobaneni/Chweni 1 Daily 

N25 Mganduzweni 1 Daily 

N26 Chweni 1 Daily 

N27 Chweni 1 Daily 

N28 Khumbula 1 Daily 

N29 Ngcobaneni 1 Daily 

N30 Ngcobaneni 1 Daily 

N31 Phameni 1 Daily 

N32 Phameni 1 Daily 

N33 Makoko 1 Daily 

N34 Makoko 1 Daily 

N35 Malekutu 1 Daily 
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N36 Malekutu 1 Daily 

N37 Mjejane 1 Daily 

N38 Manzini 1 Daily 

N39 Salubindza 1 Daily 

 

 

3.4.1.08 SITE MEETINGS 

A meeting between the Employer, or his Representative, the Contractor and the Engineer, or his 
Representative, will be held once per month at a time, date and venue determined by the 
Engineer/Employer’s Representative to discuss all aspects of the operation and maintenance of 
the works. 

The venue may be the Employer’s office at Nelspruit or on a site, and no additional compensation 
will be given for travelling costs should the venue change from month to month.  It is envisaged 
that the site meeting will normally be on a site indicated at the previous site meeting. 

The site meetings will be under the chairmanship of the Employer Representative/Engineer or his 
Representative. 

 

3.4.1.09 INFORMATION TO BE PROVIDED ON A MONTHLY BASIS 

The Contractor will be required to submit monthly unless indicated otherwise, on the day and in 
the format prescribed by the Employer/Engineer or his Representative, the following information: 

(a) Process report including laboratory results. 

(b) All meter readings (flow, water balance, and electrical supply) – to be submitted daily 

(c) Maintenance report 

(d) Repair report and records 

(e) Price schedule of repairs required 

(f) Weather station report 

(g) Total cost of operation per works/pump station etc. 

(h) Unit costs of operation in c/m3 water produced/treated for all disciplines. 

(i) Monthly inspection reports on bulk pipelines 

(j) Reservoir levels – submitted daily 

(k) All disruptions and interruptions in water supply 

(l) Personnel schedules 

(m) Day works – following work day 

 

3.4.1.10 SAFETY OF WORKMEN 

In addition to the requirements of Subclause 4.3.2 of the Conditions of Contract: 

(a) The quality of the purified potable water shall, in all instances, conform to the 
recommended limits laid down in SABS 241 as amended. 

(b) All persons working, inspecting or supervising in places where they could fall into the 
water, shall be provided with life-jackets.  Life-buoys and ropes shall be provided in close 
proximity of all water-retaining structures. 

(c) All workmen shall regularly be made aware of the importance of personal hygiene in order 
to prevent workmen from being infected at the works. 

(d) No workman is allowed to carry out any work for which he is not adequately trained and 
qualified, or for which there is no qualified supervision. 

(e) Work on any electrical or mechanical equipment shall only be carried by or under the 
direct supervision of qualified artisans. 
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3.4.1.11 QUALITY OF PURIFIED WATER 

3.4.1.11.1 The quality of the purified potable water shall, in all instances, conform to the recommended 
limits laid down in SABS241 as amended. 

3.4.1.11.2 If the Contractor envisages that it is not possible to achieve the specified standards, he shall 
indicate this to the Employer in writing at the commencement of the Contract, as well as the 
standards he is able to guarantee from the plant. 

 

3.4.1.12 PROGRAMME 

The Contract shall be executed in Two (2) Phases as described hereunder: 

3.4.1.12.1 PHASE ONE 

3.4.1.12.1.1 Commencement 

(a) Following the coming into force and effect of the Contract in terms of Subclause 4.1.1, the 
Contractor shall deliver to the Engineer or Employer’s Representative, or less than 
THIRTY (30) calendar days written notice of the Contractor’s readiness to commence with 
the execution of the Works comprised in Phase 1 of the Contract.  Such written notice by 
the Contractor shall state the date on which he proposes to commence with the Works 
comprised in Phases 1 of the Contract; Provided always that the said date on which the 
Contractor proposes to commence with the Works comprised in Phase 1 of the Contract 
shall not be prior to the 30 June 2022 unless otherwise an alternative date is 
communicated to the Contractor by the Employer other than the envisaged date. 

(b) Subsequent to the receipt by the Engineer or Employer’s Representative of the 
Contractor’s notice refers to in Subclause 3.4.12.1.1(a) above, the Engineer or Employer’s 
Representative shall issue to the Contractor, a written instruction to commence with the 
execution of the Works comprised in Phase 1 of the Contract, specifying the date on which 
the Contractor shall so commence executing the Works. 

(c) Such date as specified by the Engineer or Employer’s Representative shall be determined 
at the sole discretion of the Engineer or Employer’s Representative; Provided always that 
such date shall not be a date prior to 1 February 2022, and further shall not be more than 
THIRTY (30) calendar days after the date as proposed by the Contractor in terms of 
Subclause 3.4.12.1.1(a). 

(d) The Contractor shall commence with the execution of the Works comprised in Phase 1 of 
the Contract on the date specified by the Engineer or Employer’s Representative in terms 
of subclause 3.4.1.12.1.1(b) 

3.4.1.12.2 Scope of the Works 

The scope of the work, comprised in Phase 1 of the Contract for each “Part” of the Contract as 
described in Subclause 3.4.1.14.1 is as follows: 

 

(a) Part 1 : The Operation and Maintenance of All Pump Stations & WTW’s  

(i) Establishment of a site office in the Nsikazi North Area 

(ii) Training of the personnel transferred 

(iii) Minor refurbishment of all building comprising Part 1 (excluding supply of 
materials) 

(iv) Supply of chemicals for the  Regional Water Supply Scheme comprised in Part 1 

(v) Routine inspections and all maintenance work at the Clear Water Pump Station 
and associated infrastructure (i.e switch gears etc) 

 

(b) Part 2 : The Operation and Maintenance of the Regional Water Supply Schemes 
(excluding Part 1) 

(i) Provide personnel that shall be associated with the operation of valves and 
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monitoring of reservoirs levels in Part 2 of the Contract to the employ of the 
Contractor 

(ii) Training of the personnel transferred 

(iii) Operation of all valves comprised in Part 2 

(iii) Monitoring of and reporting on levels of all reservoirs comprised in Part 2 

(iv) Recording of and reporting of readings of all flow meters comprised in Part 2 

 

3.4.1.12.3 PHASE TWO 

3.4.1.12.3.1 Commencement 

(a) The Contractor shall deliver to the Engineer or Employer’s Representative, not less than 
THIRTY (30) calendar day’s written notice of the contractor’s readiness to commence with 
the execution of the Works comprised in Phase 2 of the Contract.  Such written notice by 
the contractor shall state the date on which he proposes to commence with the Works 
comprised in Phase 2 of the contract: Provided always that the said date on which the 
contractor proposes to commence with the Works comprised in Phase 2 of the contract 
shall not be prior to 30 June 2022 unless otherwise an alternative date is 
communicated to the Contractor by the Employer other than the envisaged date. 

(b) Subsequent to the receipt by the Engineer or Employer’s Representative of the 
Contractors notice referred to in Subclause 3.4.1.12.3.1(a) above, the Engineer or 
Employer’s Representative shall, subject to the provisions of the Subclause 
3.4.1.12.3.1(c) below, issue to the contractor, w written instruction to commence with the 
execution of the Works comprised in Phase 2 of the contract, specifying the date on which 
the Contractor shall so commence executing the Works. 

(c) Such dates as specified by the Engineer or Employer’s Representative shall be 
determined at the sole discretion of the Engineer or Employer’s Representative ; Provided 
always that: 

(i) The Engineer or Employer’s Representative shall be empowered to withhold the 
issue of the said written instruction to the Contractor to commence with the 
execution of the Phase 2 works until such time as he is reasonable satisfied that 
the Contractor’s proposed arrangements for the execution of the Phase 2 works 
are adequate to ensure the proper and efficient execution of the Phase 2 works 
as well as the ongoing proper and efficient execution of the Phase 1 works; and 

(ii) Such date shall not be a date prior to 30 June 2022 unless otherwise an 
alternative date is communicated to the Contractor by the Employer other than 
the envisaged date. 

(d) The Contractor shall commence with the execution of the Works comprised in Phase 2 of 
the Contract on the date specified by the Engineer or Employer’s Representative in terms 
of Subclause 3.4.1.12.3.1(b).  

 

3.4.1.12.3.2 Scope of the Works 

The scope of the Works comprised in Phase 2 of the Contract is all the works comprised in Phase 
1, plus the following: 

(a) Part 1 : The Operation and Maintenance of All pump stations and Water Package 
Plants in Nsikazi North area 

(i) Transfer of the personnel contingent associated with the Swalala, Mganduzweni, 
Majika and Chweni Pump Stations to the employ of the Contractor; 

(ii) Transfer of the personnel contingent associated with the Manzini, Majika, 
Mganduzweni and Mshadza Water Packaged Treatment Plants, excluding FIVE 
process controllers, to the employ of the Contractor; 

(iii) Training of the personnel transferred; 

(iv) Routine inspections and all maintenance work at the Chweni Clear Booster Pump 
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Station, Majika Raw Water Pump Station, Mganduzweni Raw and Clear Pump 
Station and Swalala Clear Water Pump Station. 

(v) Supply of all materials (excluding chemicals) for maintenance and repair work; 

(vi) Supply of chemicals for all Water Packaged Treatment Plants comprised in Part 
1 

(b) Part 2 : the Operation and Maintenance of the Regional Water Supply Schemes 
(excluding Part 1) in Nsikazi North area 

(i) Supply of all materials (excluding chemicals) for maintenance and repair work 

 

3.4.1.13 FUTURE EXTENSIONS TO AND UPGRADING OF THE WORKS 

3.4.1.13.1 EMPLOYER’S RIGHTS 

3.4.1.13.1.1 The Employer reserves all rights to upgrade, or add to, or extend or improve any portion or portions 
of the Works, as well as to construct new works (including a new treatment plan in North Nsikazi) 
at any time during the currency of this Contract. 

3.4.1.13.1.2 In such a case, the Employer may undertake such works himself or arrange for any contractor of 
his choosing to execute such works, and the Contractor shall co-operate fully with the Employer 
and the Employer’s contractors in facilitating the execution of such work by the Employer and/or 
his contractors. 

3.4.1.13.1.3 Where the Employer so chooses, he may request the Contractor to submit additional rates and 
prices for the execution of any such proposed extensions, improvements or upgrading of the 
Works, and if the Contractor’s rates and prices are accepted by the Employer, the Employer may 
instruct that such work be executed by the Contractor as additional work under this Contract. 

 

3.4.1.13.2 CONTRACTOR TO OPERATE AND MAINTAIN 

The Contractor shall, from the date of completion of any extensions, or upgrading or improvements 
of any part of the Works by the Employer, carry out all operation and maintenance of such 
improved, extended or improved Works as if they were included in the original Contract, provided 
always that where any such extensions, improvements or upgrading carried out by the Employer 
results in a difference in the costs of operating and maintaining the related Works, the matter shall 
be dealt with in accordance with the provisions of the General Conditions of Contract. 

  

3.4.1.14 MEASUREMENTS AND PAYMENT 

3.4.1.14.1 SUB-DIVISION OF WORK 

3.4.1.14.1.1 For the purpose of measurement and payment, the work to be executed under this Contract has 
been sub-divided in two discrete Parts as follows: 

(a) PART 1 :  

The operation and maintenance of all Pump stations and Water Treatment Plants in Nsikazi North 
Area). 

 

(b) PART 2:  

Operation and Maintenance of the Regional Water Supply Scheme (excluding Part 1) in the 
Nsikazi North Area; 

 

and each Part is separately scheduled in the Schedule of Quantities. 

 

3.4.1.14.1.2 The rates stated for the relevant payment items in each part of the Schedule of Quantities shall be 
deemed to be inclusive for the Contractor’s obligations and various types of work to be executed 
for each respective Part and shall not be inter-dependent on the rates stated in respect of similar 
items for other Parts. 
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3.4.1.14.1.3 Only those items as are applicable, will be scheduled for each respective Part of the Schedule of 
Quantities.  This absence of any specific item in any part of the Schedule of Quantities shall be 
deemed to imply that the work covered by the omitted item is either not required under that Part 
of the Contract or that is not specifically separately measured and paid for within that Part of the 
Contract and is deemed included within the other rates and prices stated by the Contractor in that 
Part of the Schedule of Quantities. 

 

3.4.1.14.2 CONTRACT RATES 

In computing the final Contract amount, payments shall be based only on actual quantities of 
authorized work done, or personnel provided or services rendered in accordance with the 
specifications.  The stated rates shall apply, subject to the provisions of the Conditions of Contract, 
irrespective of whether the actual quantities are more or less than the scheduled quantities. 

 

3.4.1.14.3 RATES TO BE INCLUSIVE 

3.4.1.14.3.1 The Contractor shall accept the payment provided in the contract and represented by the rates 
stated in the Schedule of Quantities, as payment in full for executing the work involved in the 
operation and maintenance as specified. 

3.4.1.14.3.2 The stated rates shall, amongst other things, include procuring and furnishing all materials, labour, 
supervision, plant, tool, and equipment, wastage, transport, loading and off-loading handling, 
testing, quality and process control, overheads, and so on… which are not covered by specific 
payment items in the Schedule of Quantities. 

 

3.4.1.14.4 PAYMENT ITEMS 

3.4.1.14.4.1 The descriptions under the payment items in the various sections of the specifications, which 
indicate the work to be done, services provided, etc. are for guidance of the Contractor and do not 
necessarily repeat all details of work and materials or services required by and described 
elsewhere in the Specifications. 

3.4.1.14.4.2 These descriptions shall be read in conjunction with the relevant specifications, and the 
Contractor’s price shall be inclusive, as specified in Sub-clause 3.4.1.14.3 above. 

 

3.4.1.14.5 MATERIALS ON SITE 

3.4.1.14.5.1 In terms of the Conditions of Contract, payment for materials on site will be authorized only on 
submission of documentary proof that ownership of the materials is vested in the Contractor, either 
in the form of receipted invoices or in the form of a certificate to that effect from the supplier. 

3.4.1.14.5.2 Unless otherwise stated in the Contract, the payment for material on site will be for 100% of the 
value of the material. 

 

3.4.1.14.6 “RATE ONLY” ITEMS 

Against any item in the Schedule of Quantities, where no quantity is given, but a “rate only” is 
required, the Contractor shall fill in a rate or price which will constitute payment for any work which 
may be done under this item.  Such a “rate only” item is used where it is estimated that little or no 
work will be required under the item, or where the item is to be considered as an alternative for 
another item where a quantity is given. 

 

3.4.1.14.7 CERTIFICATES OF PAYMENT 

3.4.1.14.7.1 A draft certificate of payment shall be submitted by the Contractor in terms of Clauses 44 of the 
Conditions of Contract to the Engineer or Employer’s Representative and shall be prepared in 
accordance with the standard payment certificate prescribed by the Engineer or Employer’s 
Representative.  Documentary proof of substantiating all claims for payment shall be attached to 
the certificate as may be required by the Engineer or Employer’s Representative. 

3.4.1.14.7.2 All costs resulting from the preparation and submission of the draft certificate shall be borne by 
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the Contractor. 

3.4.1.14.7.3 All day-works must be approved on the following work day, and failure on the part of the contractor 
to submit day-works timeously will result in their non-payment. 

 

3.4.1.14.8 CONTRACT PRICE ADJUSTMENT 

The contract price adjustment is not applicable to this Contract. 

 

3.4.1.15 APPLICABLE STANDARDISED SPECIFICATIONS 

3.4.1.15.1 Subject to the provisions of Sub-Clauses 3.4.1.14.2 and 3.4.1.14.3 hereunder, unless 
otherwise indicated or stated in the Specifications, all work shall be carried out in 
accordance with the following SABS 1200 Standardized Specifications: 

 

SABS 1200 A   : General 

SABS 1200 C   : Site Clearance 

SABS 1200 D   : Earthworks 

SABS 1200 DB  : Earthworks 

SABS 1200 DK  : Gabions and pitching  

SABS 1200 DM  : Earthworks (roads subgrade) 

SABS 1200 GA  : Concrete (small works) 

SABS 1200 L   : Medium-pressure pipelines 

SABS 1200 LB  : Bedding (pipes) 

SABS 1200 LE  : Stormwater drainage 

SABS 1200 M   : Roads (general) 

SABS 1200 ME  : Subbase 

SABS 1200 MF  : Base 

SABS 1200 MG  : Bituminous surface treatment 

SABS 1200 MH  : Asphalt base and surfacing 

SABS 1200 MJ  : Segmented paving 

SABS 1200 MK  : Kerbing and channeling 

SABS 1200 MM  : Ancillary roadworks 

 

3.4.1.15.2 Should there exist any conflict or contradiction between the contents of any part of the SABS 1200 
Standardized Specifications and any part of the Specifications as bound in this document, then 
provisions and requirements of the latter shall take precedence and prevail upon the Contract. 

3.4.1.15.3 For the purposes of this Contract, the various terms of all parts of the SABS 1200 Standardized 
Specification dealing with measurement and payment shall not be applicable and shall be deemed 
null and void. 

  

SECTION C3.4.2.0: CONTRACTORS ESTABLISHMENT ON SITE 

 

C3.4.2.1 SCOPE 

This section covers all work and costs involved in establishing the contractor's organization, personnel and plant 
on site and the removal thereof after completion of the Contract.  

 

C3.4.2.2 OFFICES 
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3.4.2.2.1 OFFICES FOR THE EMPLOYER’S REPRESENTATIVE 

 
The Contractor shall provide suitable office accommodation for his management personnel. 

 
3.4.2.2.2 OFFICES FOR THE CONTRACTOR 

 
The contractor shall provide suitable office accommodation for his management personnel. 
 
These offices shall not be situated at the site of any of the works that are included in this Contract 
and shall be generally situated with the Nsikazi area, at a location to be approved by the Employer’s 
Representative. 

 

3.4.2.3  WORKSHOP 

There is no existing Workshop available to the Contractor. 

  

3.4.2.4  STORES 

3.4.2.4.1 OPERATION AND MAINTENANCE OF WATER PACKAGED TREATMENT PLANTS 

 

The Contractor will be entitled to use the storage facilities as exist at the Treatment Plants, provided 
always that such stores shall only be used for the storage of items, materials, plant and equipment 
relating to the particular Treatment Plant concerned. 

 

3.4.2.4.2 OPERATION AND MAINTENNCE OF REGIONAL WATER SUPPLY SCHEMES, ACCESS 
ROADS AND ALL OTHER WORK 

 The contractor shall provide and or maintain the storage facilities described in Sub-clauses 
3.4.2.4.1 and 3.4.2.4.2 for the purposes of storing sufficient materials as to enable him to 
timeously discharge his contractual obligations in respect of the operation and maintenance of the 
Regional Water Supply Schemes, access roads and all other work. 

3.4.2.4.2.1 North Nsikazi  

(a) An existing store facility adjacent to the clean water pump station in North Nsikazi will be 
available free of charge to the Contractor for the duration of the Contract. 

(b) The Contractor shall operate and maintain this store for the duration of the Contract and 
shall, at his own cost, provide such additional facilities as he may require, including any 
additional fencing and security measures as he may deem necessary. 

 

C3.4.2.5 ACCOMMODATION OF PERSONNEL 

 

(a) Two (2) dwelling houses exist on the Site of the Nyongane Booster Pump Station “Old” and 
“New”. These two dwelling houses are available free of charge (including lights and water) 
to the Contractor for the accommodation of this personnel, employed on the treatment 
works only, for the duration of the Contract.  The Contractor shall arrange for the 
accommodation of his personnel employed for repair/maintenance work. 

(b) All four (4) Water Package Plants have accommodation at each respective site for the 
accommodation of his personnel, employed on the treatment works only for the duration of 
the Contract. 

(c) The Contractor shall not overpopulate these dwellings should he choose to make use of 
them, and shall ensure that his personnel, who may occupy them, conduct themselves in 
a proper and respectable manner at all times. 

(d) The Contractor shall be responsible for maintance and repair of the dwelling houses, 
irrespective of whether these are occupied by his personnel or otherwise and will be paid 
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therefore under the relevant payment items in the Schedule of Quantities, save and except 
where the cause of the damage to be repaired was occasioned by the acts, neglects or 
omissions of the Contractor’s personnel occupying the dwelling houses. 

(e) Other than those personnel occupying the dwelling houses referred to in sub clause 3.4.2.5 
(a), no personnel of the Contractor may be accommodated on the site of the Nyongane 
Booster Pump Station and the four water package plants referred to in sub clause 
3.4.1.06.2 (b) and   3.4.2.5 (b).  All other laborers, personnel and guards shall be housed 
elsewhere as specified in Section 3.4.1.2 of these specifications. 

 

C3.4.2.6 SECURITY 

 

The Contractor shall at his own cost, provide all watchmen and other security measures as he may 
deem necessary for the safeguarding of his offices, stores and other facilities. 

 

C3.4.2.7 MANAGEMENT SYSTEMS AND PROCEDURES 

3.4.2.7.1 The Contractor shall, at the time of submitting his written notices, submit in detail to the Employer’s 
Representative for his approval and comment, the management systems and procedures that he 
intends to implement at the respective works for effective control. Any changes proposed by the 
Employer’s Representative shall be implemented by the Contractor without any additional costs to 
the Employer. 

3.4.2.7.2 The approved management systems and procedures will be implemented at the works and will be 
strictly adhered to during the course of the Contract. Should any changes be required to the 
management systems and procedures during the course of the Contract, such changes will be 
discussed and agreed between the Employer, the Employer’s Representative and the Contractor. 
The implementation of such changes will be at no extra cost to the Employer. 

 

C3.4.2.7 COMMUNICATIONS 
The management, operational and maintenance personnel shall be contactable on a 24-hour basis 
at all the treatment plants as well as at all pump station sites. The Contractor shall provide and 
operate an approved communication system for the duration of the Contract, which system shall, 
without limiting the Contractor's aforesaid obligation to maintain a 24-hour communication system, 
include:  
 
Telephones at the main site offices in North Nsikazi and Package Plants: -The Contractor shall make 
his own applications to and arrangements with Telkom. 
 
The installation of a plain paper fax is required at least at one of the main site offices.  
 
Water Treatment Plants, Pump Stations and Maintenance crews: - Telephone, cellular telephone or 
radio communication (as appropriate) shall be provided by the Contractor. 

 
The provision of an IBM compatible Pentium computer. The software required shall include word 
processing, spreadsheet and database capabilities and be compatible with that of the Employer and 
Employer’s Representative. The system will also be required to have electronic data transfer 
capabilities, i.e., e-mail, for the full duration of the Contract. The Contractor shall ensure that all 
necessary license agreements are complied with. 

 

C3.4.2.8 NAMEBOARDS 

 

3.4.2.8.1 The Contractor shall provide and erect the number of name-boards indicated in the Schedule of 
Quantities with the size, paint-work, decoration and particulars according to the particulars shown 
in Figure 1 of the drawings. The description of the project and the names and titles of the Employer, 
Employer’s Representative and Contractor, which have to be painted on the name-board, shall be 
as directed or as shown on the drawings. 
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3.4.2.8.2 The name-board shall be made from tempered hardboard at least 12 mm thick. The back of the 
board shall be appropriately braced to prevent warping and shall be attached to two firmly planted 
poles. 

 

3.4.2.8.3 All paint utilised on the name-board shall comply with the applicable requirements and the colours 
shall be consistent with the applicable SABS 1091 colours, 

 

3.4.2.8.4 The name-boards shall be erected at the positions as prescribed by the Employer’s Representative. 

 

C3.4.2.9 ASSET REGISTER 

 

3.4.2.9.1 The Contractor shall, at the commencement of each applicable Phase, establish accurate Assets 
Registers, itemising all assets that exist at each of the respective Treatment Plants and Pump 
Stations. The registers shall include the details of all components, pumps, items of mechanical and 
electrical equipment (including model and serial numbers and other relevant data where 
applicable), structures, buildings and fittings. 

 

3.4.2.9.2 The format and style of the Assets Registers shall be as directed by the Employer’s Representative 
and the Contractor shall, before commencing with the establishment of these, consult with the 
Employer’s Representative so as to ensure that acceptable formats and styles are achieved. 

 

3.4.2.9.3 The Contractor shall maintain the Assets Registers fully up to date so as to reflect the prevailing 
current state of affairs at all times. 

 

3.4.2.9.4 The Assets Registers shall be open for inspection by the Employer’s Representative at the 
respective sites whenever reasonably required by the Employer’s Representative. 

 

C3.4.2.10 MEASUREMENT AND PAYMENT 

 

3.4.2.10.1 BASIC PRINCIPLES 

 

3.4.2.10.1.1 The Contractor's establishment costs will be measured and paid separately under each Part of 
the Schedule of Quantities. 

3.4.2.10.1.2 Should the Contractor fail to provide any or part of the services or facilities for any period, the 
payments under any particular Time Related item, the specified rate for the item concerned will be 
subject to a reduction pro-rata to the period for which the service or facility or part thereof was not 
provided. In calculating such deduction, the number of days in a month shall be taken as THIRTY 
(30) irrespective of the actual number of days in the month. 

 

3.4.2.10.2 SCHEDULED PAYMENT ITEMS 

 

3.4.2.10.2.1 Fixed Charge Items 

(a) Sub-items: 

1. Establishment of facilities     Month 

2. Communication facilities: 

a) Telephone      Month 
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b) Fax       Month 

c) Radio communications     Month 

d) Computer      Month 

3. Storage facilities      Month 

4. Name boards       Number 

5. Removal of facilities on completion of Contract   Month 

 

(b) Conditions of Measurement and Payment 

(i) All amounts specified under Item 11.01 shall represent the fixed part of the 
Contractor’s establishment on site (i.e, that part which is substantially fixed and not 
function of the time of the Contract.  No allowance for profits shall be made under 
this sub-item as profits are considered to be time-related.  This sub-item shall not 
be subject to any variation if the actual value of the Contract exceeds or falls short 
of the specified amount. 

(ii) The unit of measurement for Sub-item 11.02.01 shall be the Lump Sum. 

(iii) Payment of the Lump Sum specified under Sub-item 11.01.01 shall collectively 
include full compensation to the Contractor for inter-alia, the following: 

 
o Effecting the insurances and providing the guarantees and indemnities 

required; Establishing the Assets Registers; 

 
o All site and head office overheads, profit, finance costs, risks, legal and 

contractual responsibilities and other costs and obligations of a preliminary 

and general nature which are not specifically measured for payment under 

any other items of payment. 

 
o All additional staff and labour required and costs incurred by the 

 
o Contractor to evaluate the plants and to make the necessary adjustments to 

optimize the performance of the plants in accordance with his method of 

operation at the beginning of the Contract. 

 
o All costs whatsoever incurred by the Contractor to evaluate any staff 

presently operating the plants or any other operators or laborers he wishes 

to employ at the plants or elsewhere under this Contract and generally 

complying with the requirements of the Contract pertaining to the 

engagement of personnel.  

 

all to the extent that such items and costs are not specifically included in or measured 

for payment under any other items listed in the Schedule of Quantities. 

 

(iv) The value of the Lump Sum specified under Sub-item 11.01.01 may not exceed 
20% of the aggregate value specified under Sub-item 11.02.01. 

(v) Payment of lump sum specified under Sub-Item 11.01.01 will be made in the first 
payment certificate after the contractor has met all obligations under this section 
and started to operate the works. 

(vi) The unit of measurement for Sub-item 11.01.02 shall be the Lump Sum and the 
specified Lump Sums shall be in full and final payment to the Contractor for 
establishing the respective communications systems required in terms of the 
Contract, including telephone, fax and radio communications. The specified Lump 
Sums shall include inter-alia, for provision of all equipment required. Payment will 
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be made in the first certificate following on the commencement of the effective 
operation of the communications systems to the satisfaction of the Employer’s 
Representative. 

(vii) The unit of measurement for Item 11.01.03 shall be the Lump Sum and the 
specified Lump Sum shall be in full and final payment to the Contractor for providing 
or erecting the relevant storage facilities as required in terms of the Contract and 
indicated in the respective Parts of the Schedule of Quantities. 

(viii) The unit of measurement for Item 11.01.04 shall be the number of Name boards 
provided and erected by the Contractor in accordance with the requirements of the 
Contract. The specified rate shall be fully inclusive for the supply of one Name 
board complete with all lettering and text, as well as all framework, supports and 
all labour, transport and all other costs involved in providing and erecting the Name 
boards. 

(ix) The unit of measurement for Sub-item 11.01.05 shall be the Lump Sum and the 
specified Lump Sum shall be fully inclusive for the removal, on completion of the 
Contract, of all the Contractor's establishment items and the leaving of the Site in 
a neat and tidy condition to the satisfaction of the Employer’s Representative. In 
case of the termination of the Contract by the Employer due to default of the 
Contractor for whatever reason, no payment will be made under this item. 

 

3.4.2.10.2.2 Time related charges 

 

(a) Sub-items: 

1. General        Month 

2. Communication facilities: 

a) Telephone      Month 

b) Fax       Month 

c) Radio communications     Month 

d) Computer      Month  

3. Storage facilities      Month 

4. Name boards       Month 

5. Provision of contact person (s) on a 24-hour basis  Month 

(b) Conditions of Measurement and Payment 

(i) All amounts specified under Sub-item 11.01.02 shall represent that part of the 
Contractor’s establishment on site that is substantially related to the time required 
for completion of the Contract. The unit of measurement shall be the number of 
months for which the Contractor provides, operates or maintains the services or 
facilities to which the item relates, mutatis mutandis in accordance with the 
provisions of Sub-clause 1111.02.01 

(ii) Payment will be made monthly in arrears for the services/facilities provided by the 
Contractor in the previous month. 

(iii) In the event that this Contract is terminated before the completion of the Contract 
for whatsoever reason, payment under Item 11.02 will be terminated forthwith on 
the date of termination of the Contract or the date on which the Contractor ceased 
operating and maintaining the facilities, which is the earlier, on a pro-rata basis for 
the month, taking number of days in the month as THIRTY (30), irrespective of the 
actual number of days in the particular month concerned. 
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C3.4.1.2 PERSONNEL  

 
3.4.1.2.1 SCOPE 
 
3.4.1.2.2 GENERAL 

3.4.1.2.3 EMPLOYMENT OF PERSONNEL 

3.4.1.2.4 PERSONNEL REQUIREMENTS 

3.4.1.2.5 ACCOMMODATION OF PERSONNEL 

3.4.1.2.6 TRAINING OF PERSONNEL 

3.4.1.2.7 MEDICAL EXAMINATION OF PERSONNEL 

3.4.1.2.8 MEASUREMENT AND PAYMENT 

 

3.4.1.2.1  SCOPE 

This section covers aspects concerning the personnel required at the works. 

3.4.1.2.2 GENERAL 

3.4.1.2.2.1 The Contractor shall provide all personnel required for the effective operation of the 

works, external pump stations, etc. 

3.4.1.2.2.2 The Contractor shall provide all personnel required for the security of the works, etc. 

3.4.1.2.2.3 The Contractor shall allow in his rates for routine visits by senior head office personnel who will also 

be required to attend the monthly site meeting. 

3.4.1.2.2.4 The Contractor shall ensure that adequate lines of communication and resources are available to 

maintain contact with/and respond to problems raised by community representatives at each area 

served by the works. 

3.4.1.2.3  EMPLOYMENT OF PERSONNEL 

3.4.1.2.3.1 EXISTING PERSONNEL 

3.4.1.2.3.1.1 Save and except only for those personnel declining to do so, the Contractor shall, on the 

commencement of work or on such other date as the Employer’s Representative shall advise in 

writing, take into his employ, all personnel who were, immediately prior to the commencement of the 

work, employed by the Employer's Contractor, on the operation, maintenance, management and 

repairs of the various Works included in this Contract. 

3.4.1.2.3.1.2 The Contractor who have been operating, maintaining, managing and repairing the works prior to this 

Contract are Mpfumelelo Business Enterprise appointed on emergency basis since 1 June 2018. 

3.4.1.2.3.1.3 The various personnel currently in the employ of the Contractor engaged on the operation, 

maintenance, management and repairs of the Works, which are the subject of this Contract, and their 

respective existing remuneration packages, are reflected in Tables 12-1 and 12.2 included in this 

Section of the Specifications. The Employer has made all reasonable efforts to ensure that such 

information is accurate. Notwithstanding, neither the Employer nor the Employer’s Representative 

accept any liability of whatever nature arising from any inaccuracy in the information provided, and 
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the Contractor shall have no claim against the Employer or Employer’s Representative for any 

damages suffered in consequence of inaccuracies in such information provided in the Contract. 

3.4.1.2.3.1.4 The Contractor shall be solely responsible for verifying with the respective employers of the 

personnel, the accuracy of the data presented in Tables 12-1 and 12-2. 

 

3.4.1.2.3.2  TERMS AND CONDITIONS OF EMPLOYMENT 

3.4.1.2.3.2.1 Save only for the exception of Sub-clause 3.4.1.2.3.1.1the Contractor shall initially engage all such 

workers and personnel referred to in Sub-clause 3.4.1.2.3.1 on terms and conditions of employment, 

remuneration and benefits which are not less favourable to the workers and personnel so engaged, 

than those to which they were entitled in terms of their employment contracts with their previous 

employer immediately prior to the Commencement Date of this Contract. 

3.4.1.2.3.2.2 Further to the provisions of Sub-clause 3.4.1.2.3.1.3, the Contractor shall recognise all such Trade 

Unions as were recognised immediately prior to the Commencement Date by the employers of the 

workers engaged by the Contractor in terms of Sub-clause 3.4.1.2.3.1 and shall adhere to all 

agreements and undertakings between the respective Trade Unions and the employers of the said 

personnel as existed immediately prior to the Commencement Date of this Contract. 

3.4.1.2.3.2.3 There is no Trade Union representation of the workers in the employ of the current temporary 

operator of the scheme.    

3.4.1.2.3.2.4 Subsequent to the fulfilment by the Contractor of his obligations in terms of Sub-clauses 3.4.1.2.3.2.1, 

and 3.4.1.2.3.2.2, adjustments, revisions and amendments to the terms and conditions of the 

employment of personnel, dismissals, retrenchments, the engagement of further personnel, Trade 

Union recognition, negotiation and agreements and all other personnel employment related matters 

shall, subject to the provisions of the Conditions of Contract and Sub-clause 3.4.1.2.3.2.4, be the 

Contractor's sole responsibility, at his discretion and at his own cost. 

3.4.1.2.3.2.5 When any personnel (other than those referred to in Sub-clause 3.4.1.2.3.1) are engaged or 

employed on the Works by the Contractor, preference shall be given to citizens and permanent 

residents of Nsikazi, before any other persons are recruited for the Works. 

  

3.4.1.2.3.3  DATA TO BE PROVIDED BY THE CONTRACTOR 

The Contractor shall provide the Employer’s Representative with a summary, in such a form and at 

such intervals as the Employer’s Representative shall direct, of the organisational structure of the 

Contractor's operation of the plants and other works, reflecting the details of all personnel engaged 

thereon, and their remuneration packages. 

 

3.4.1.2.4 PERSONNEL REQUIREMENT 

3.4.1.2.4.1  GRADES OF THE TREATMENT PLANTS 

The grading of the plants in accordance with the National Water Act (Act No 36 of 1998) and the 

Water Services Act (Act No. 108 of 1997) as relevant, is as follows: 

Nyongane "old" water treatment plant    : Not Classified 

Hoxane “new” WTW      : Class A/B 

Packaged Water Treatment Works (All Four)   : Not Classified 
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3.4.1.2.4.2 PERSONNEL REQUIREMENTS AT THE TREATMENT PLANTS 

3.4.1.2.4.2.1 The Contractor shall, with regard to the category of plant, operator class, number of personnel and 

the like, at all times provide the minimum personnel requirements at the respective plants listed in 

1204.02.01, as determined in accordance with the National Water Act (Act No 36 of 1998) and the 

Water Services Act (Act No. 108 of 1997), as relevant, or prescribed in any other applicable 

regulations. 

3.4.1.2.4.2.2 If additional personnel are required due to an increase in the demand for water or an increase in the 

quantity of sewage to be treated, the additional personnel shall be provided at the rates specified in 

the Schedule of Quantities. A period of thirty (30) days, calculated from the date of the Employer’s 

Representative's instruction in this regard, will be allowed for the provision of additional personnel 

3.4.1.2.4.2.3 All personnel shall be graded in accordance with the requirements of the National Water Act (Act No 

36 of 1998) and the Water Services Act (Act No. 108 of 1997) as relevant, and the Contractor shall 

provide proof of the qualifications and grading of the supervisors and operators, if required by the 

Employer’s Representative. 

3.4.1.2.4.2.4 All labour shall be effectively supervised to achieve maximum efficiency of the operations performed 

and the provision of any temporary labour on site shall be to the approval of the Employer’s 

Representative. 

3.4.1.2.4.2.5 The Contractor shall appoint the most senior operator on each plant as the full-time manager of the 

plant. This appointment shall be approved by the Employer’s Representative (approval will not be 

unreasonably withheld, but may be withdrawn by the Employer’s Representative after giving thirty 

(30) days’ notice). The manager may be absent from the works for any period longer than three days 

only if a deputy, who has been approved by the Employer’s Representative in writing, has taken over 

his function. All leave taken by the manager thus has to be approved by the Employer’s 

Representative. The qualifications and grading of the manager shall be in line with the requirements 

of the National Water Act (Act No 36 of 1998) and the Water Services Act (Act No. 108 of 1997) as 

relevant, and as specified above. If only one operator is provided, he will automatically be the 

manager of the plant. 

3.4.1.2.4.2.6 Notwithstanding the above requirements, the plant manager at the Hoxane "new"   water treatment 

plant shall be classified as a Class V operator in accordance with the Regulations of the National 

Water Act (Act No 36 of 1998) and the Water Services Act (Act No. 108 of 1997) as relevant.  The 

Contractor shall provide proof of the qualifications and experience of the proposed manager to the 

Employer’s Representative before the manager is appointed. 

3.4.1.2.4.2.7 The Employer’s Representative may subject the plant operators (managers) and the person 

performing the weekly inspections to a written and/or oral examination prior to the approval of these 

persons in the relevant posts.  The examination will cover the extent of the processes invoices at the 

works.  The Employer’s Representative will select an external examiner, who will be wither a 

professor/lecturer of a university or technical college, member of the Educational Council of Water 

Institute of Southern Africa, or a recognised operating in the field of treatment of water. 

3.4.1.2.4.2.8 Should any of the persons being examined fail the examination, a second examination will be 

arranged at the cost of the Contractor within two (2) weeks after the Contractor has been notified of 

the result of the first examination.  Should any of the persons fail the second examination, which will 

comprise of an oral and a written examination, the person will not be accepted in the position 

proposed by the Contractor.  The Contractor shall then propose another person in the relevant 

position.  The Contractor may only apply for the re-examination of a person who has failed the second 

examination, after submitting proof that the person has successfully completed formal studies at a 

recognized educational institution such as university, university of technology tor technical college, 

after failing the second examination. 

3.4.1.2.4.2.9 The Employer’s Representative has the right to instruct the Contractor to remove any labourer or 

other member of this personnel from the site due to incompetence or misconduct.  Such person shall 

be removed immediately and shall be replaces as soon as possible but always within thirty (30) days 
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after the instruction to remove the person has been issued by the Employer’s Representative.  A 

person who has been removed from any site of works at the instruction of the Employer’s 

Representatives shall not be re-appointed on any of the plants being operated by the Contractor in 

the Nsikazi District without the written permission of the Employer’s Representative. 

 

3.4.1.2.5 ACCOMMODATION OF PERSONNEL 

3.4.1.2.5.1 Except as provided in Clause 1105, no staff of the Contractor shall be accommodated on the site of 

the works. All housing for personnel of the Contractor shall be found elsewhere by the Contractor. 

3.4.1.2.5.2 Suitable transport for personnel to and from the site of the works shall be provided by the Contractor. 

3.4.1.2.5.3 If required by the Employer’s Representative, labour returns shall be supplied with every certificate 

to substantiate the claim for payment. 

3.4.1.2.6 TRAINING OF PERSONNEL  

3.4.1.2.6.1 WORK COMPETENCE  

3.4.1.2.6.1.1 The Contractor shall provide training programmes for personnel on a regular basis. These training 

programmes shall ensure inter-alia that personnel are aware of and competent in the work they are 

doing and shall place a strong emphasis on safety and personal hygiene in order to reduce the risk 

of accidents and any possible spread of disease.   

3.4.1.2.6.2 Preference shall be given to the Contractor's employees who are permanent residents of Nsikazi, in 

attending the training programmes. 

3.4.1.2.6.3 The Contractor shall submit full details and a delivery schedule to the Employer’s Representative of 

all training programmes which he intends to implement during the course of the Contract and shall 

obtain the Employer’s Representative's approval thereof (which approval shall not be unreasonably 

withheld) before proceeding with the delivery of such training programmes. 

3.4.1.2.6.4 The Contractor shall submit to the Employer’s Representative, at such intervals as the Employer’s 

Representative may direct, full details of all training programmes proposed and delivered, including 

the details of the workers trained and their progress on the training. 

3.4.1.2.6.5 The Contractor's costs in complying with the provisions of this Sub-Clause 3.4.1.2.8.1.3 shall be 

deemed to be included in his specified rates and prices and no separate payment will be made 

therefor. 

3.4.1.2.6.2 SKILLS EDUCATION 

3.4.1.2.6.2.1 The Contractor shall, at regular intervals throughout the duration of the Contract, implement a Basic 

Adult Education programme, as well as skills training for personnel engaged on the operation and 

maintenance of the Treatment Plants. 

3.4.1.2.6.2.2 The Contractor shall, within twenty-one days of the acceptance of his tender, submit to the 

Employer’s Representative, his written proposals setting out the details of the Skills and Basic Adult 

Education training programme which he proposes to implement. 

3.4.1.2.6.2.3 All training programmes implemented in terms of this Sub-clause, together with the costs thereof, 

shall be subject to the Employer’s Representative's approval in writing prior to their implementation. 

3.4.1.2.7 MEDICAL EXAMINATION OF PERSONNEL 

3.4.1.2.7.1 The Contractor shall arrange that all his personnel engaged on the Contract Works are medically 

examined by a registered Medical Practitioner at six (6) monthly intervals. The Contractor shall 

provide the Employer’s Representative with his proposed programme for the examination of his 

personnel and when required, proof that they have been examined. 
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3.4.1.2.7.2 Where reasonably required by the Employer or the Employer’s Representative, the results of all such 

medical examinations shall be made available to such parties. 

3.4.1.2.7.3 The costs of the medical examinations shall be deemed to be included in the specified rates for the 

provision of the personnel. 

3.4.1.2.8 MEASUREMENT AND PAYMENT 

3.4.1.2.8.1 SCHEDULED PAYMENT ITEMS 

3.4.1.2.8.1.1 Provision of operators on site: 

(a) Sub-items:       Unit 

 

.01 (Indicate class of operator)     hrs 

.02 Etc for other classes of operators    hrs 

         

(b) Measurement and Payment Conditions 

 

(i) The unit of measurement shall be the "operator-month" which shall be the product of:  

 the number of each particular class of operator actually provided on the site and dedicated 

to work on the particular Part of the Contract for the full month concerned, and  

 the number of months for which the operators are actually provided. 

 

(ii) The Contractor shall enter in the "Quantity" column of the Schedule of Quantities, the 

numbers of "operator-months" for each respective class of operator, which he undertakes to 

provide full time on the site in order to comply with his contractual obligations to achieve 

effluent/outflow in accordance with the standards specified in the Contract, on the basis of 

normal operating conditions at the treatment plants. 

 

(iii) The specified rates shall be fully inclusive of all costs associated with the provision of each 

class of operator for a full month, including, 'interracial, accommodation, salary, transport, 

bonuses, pension, medical aid, fringe benefits, leave, etc. The respective specified rates 

shall be the only payment for the provision of each of the various classes of full-time operators 

on site for the month. 

 

(iv) If an operator is absent from site for any reason whatsoever, payment will be reduced pro-

rata by the actual period for which the operator was absent. The amount by which the monthly 

rate will be reduced will be calculated on the daily rate, which will be the monthly rate 

determined as specified above for the class of operator, divided by 30, irrespective of the 

actual number of days in the particular month concerned. 

 

(v) Where the provision of operators in excess of the levels specified in Sub-Clause 1204.02.01 

is required by the Employer’s Representative due to prevailing abnormal operating 

conditions, measurement an6 payment shall be in terms of Sub-Clause 1208.01.03. 

 

3.4.1.2.8.1.2 Provision of labourers on site:  

(a) Sub-items:       Unit 

 

.1 (Description of personnel)    hrs 

 .2 Etc for other personnel descriptions 
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(b) Measurement and Payment Conditions 

 

(i) The unit of measurement shall be the hours, or man-month, or man day (as relevant) for the 

various classes of operators and personnel actually on site.  Separate sub-items will be 

scheduled for each different category of additional personnel:  

 

(ii) Payment under this item shall only be effected on the specific instruction of the Employer’s 

Representative to the Contractor to increase the personnel complement due to an 

unforeseen increase in the quantity of water being treated or extension to the plants. 

  

(iii) The specified rates shall be fully inclusive of all costs associated with the provision of each 

class of operator or personnel such as recruiting costs, accommodation, salary, transport, 

bonuses, pension, medical aid, fringe benefits, leave, etc. The respective specified rates 

shall be the only payment for the provision of each of the various classes of full-time operators 

on site. 

 

(iv) If an operator or personnel is absent from site for any reason whatsoever, payment will be 

reduced pro-rata by the actual period for which the operator was absent. The amount by 

which the monthly rate will be reduced will be calculated on the daily rate, which will be the 

monthly rate determined as specified above for the class of operator, divided by 30, 

irrespective of the actual number of days in the particular month concerned. 

 

3.4.1.2.8.1.3 Training of Personnel 

(a) Sub-items:       Unit 

 

.1 Training of personnel:  

(a) Basic adult education     per annum 

 

(b) Skills training      per annum 

 

.2 Contractor’s mark-up      Percentage 

         

(b) Measurement and Payment Conditions 

 

(i) The unit of measurement for sub-item 3.4.1.2.8.1.3 shall be the Provisional Sum:  

 

(ii) The Contractor shall enter shall be reimbursed the percentage mark-up as tendered for of 

the actual proven costs as shall be certified by the Employer’s Representative as having 

been incurred by the Contractor, in delivering the training programs in accordance with Sub-

Claus 3.4.1.2.8.1.3. 

 

(iii) The unit of measurement for sub-item 3.4.1.2.8.1.3 shall be the percentage, as specified by 

the Contractor, of the amount certified by the Employer’s Representative and paid to 

Contractor under sub-item 3.4.1.2.8.1.3.2.  The percentage as specified by the Contractor 

shall be in full and final compensation to the Contractor for all his overheads costs, profit, 

mark-up and other costs not included in payment sunder Sub-item 3.4.1.2.8.1.3, related to 

the training of personnel in terms of Sub-Clause 3.4.1.2.8.1.3.2. 

 

 

 

 



 

C3 Scope of works   C.65 

C3.4.1.3 LABORATORY  

 
3.4.1.3.1  SCOPE 
 
3.4.1.3.2 TESTING REQUIRED AT THE TREATMENT WORKS 

3.4.1.3.3   LABORATORY FACILITIES AVAILABLE AT THE TREATMENT WORKS 

3.4.1.3.4 MEASUREMENT AND PAYMENT 

 

3.4.1.3.1   SCOPE  

This section covers all aspects concerning the laboratory services required at the works and all test that have to be 

carried out. 

3.4.1.3.2 TESTING REQUIRED AT THE TREATMENT WORKS 

The test are described hereunder, shall be carried out at the frequencies indicated.  The contractor shall provide the 

Employer’s Representative with written reports on these tests every month, and if required, to the Employer at the 

intervals required by the Employer. 

3.4.1.3.2.1 WATER TREATMENT PLANTS 

3.4.1.3.2.1.1 The type of test and the testing frequencies required at the various Treatment plants are listed in the 

following table: 

TEST SAMPLE FREQUENTLY 

pH Raw and purified Daily 

Colour Raw and purified Daily 

Turbidity Raw and purified Daily 

Residual chlorine Purified Daily 

Hardness Raw and purified Daily 

Alkalinity Raw and purified Daily 

Calcium Raw and purified Daily 

Magnesium Raw and purified Daily 

Sulphate Raw and purified Weekly 

Chloride Raw and purified Weekly 

Iron Raw and purified Daily 

Manganese Raw and purified Daily 

Electric Conductivity Raw and purified Daily 

Faecal coliforms Raw and purified Weekly 

Total coliforms Raw and purified Weekly 

Cryptosporidium Raw and purified Weekly 

 

3.4.1.3.2.1.2 It is important to note that the types and the frequently of taking tests for the control of the process 

and dosing rates are not specified to the water treatment plants.  The types and frequency of taking 

tests are to be determined by the Contractor.  The costs for these tests will be deemed to be included 

in the time-related charges specified in the section 3.4.2.10.2.2 of the Schedule of Quantities. 

3.4.1.3.2.1.3 Should the Employer’s Representative prove that the process is not operated optimally, due to the 

fact that inadequate control testing is done by the Contractor, he may instruct the Contractor to 

perform additional control test and frequencies by the Employer’s Representative, at no extra cost to 

the Employer. 
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3.4.1.3.3   LABORATORY FACILITIES AVAILABLE AT THE TREATMENT WORKS 

No laboratory facilities are presently available at the Treatment Plants and the Contractor shall supply all equipment 

required for performing the specified tests as well as for the tests required for control purposes. 

3.4.1.3.3.1    MEASUREMENT AN PAYMENTS 

 

3.4.1.3.3.2   SCHEDULED PAYMENT ITEMS 

3.4.1.3.3.2.1   Performance of, and reporting on testing as specified for: 

 

(a) Sub-Items       Unit 

 

.1  Name of works      month 

 

.2 (etc. for other works)     month 

 

(b) Measurement and Payment Condition 

(i) The unit of measurement shall be the month. 

 

(ii) The specified rates shall include all costs associated with the performance of all the 

tests specified for the particular Treatment Plant including, but not limited to the cost 

of chemicals and equipment required for the performance of the tests, laboratory 

technicians and assistants, labour, transport of the samples (if required) and 

duplicate tests to prove the accuracy of the reported results. 

 

(iii) Separate sub-items will be scheduled for each particular Treatment Plant where tests 

are required. 

 

No payment whatever will be made for the month if any single analysis is not performed as 
specified. 

 

C3.4.1.4 OPERATION AND MAINTENANCE SERVICES AT TREATMENT PLANTS AND PUMP 
STATIONS  

 
C3.4.1.4.1 SCOPE 
 
C3.4.1.4.2 EQUIPMENT ON SITE 

C3.4.1.4.3 ROUTINE INSPECTION AND MAINTENANCE 

C3.4.1.4.4 GENERAL REPAIRS 

C3.4.1.4.5 EMEGENCY REPAIRS 

C3.4.1.4.6 WEATHER STATION  

C3.4.1.4.7 DEFECTS LIABILITY PERIOD 

C3.4.1.4.8 MEASUREMENT AND PAYMENT 

 

C3.4.1.4.1  SCOPE 

This Section covers the maintenance services required from the Contractor at the Treatment works. 
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C3.4.1.4.2  EQUIPMENT ON SITE 

C3.4.1.4.2.1 The at the Treatment Plants and Pump stations is summarized in Clause 1006 of Section 1000 of the 

Specifications. This data is given in good faith. the   Contractor shall satisfy himself that the data is 

complete and shall make necessary adjustments if he disagrees with that provided in Clause 1006. 

Such adjustments made by the Contractor shall be confirmed and must be approved by the 

Employer’s Representative in writing before the submission and closure of the tenders. 

C3.4.1.4.2.2 The contractor shall compile an up-to-date inventory of all equipment on site. This inventory, which 

shall be kept up to date, shall indicate the name of the equipment, name and address of the supplier 

and manufacturer, the serial number records of maintenance, records of breakdowns and all other 

information that might necessary regarding the performance of the equipment. The inventory shall at 

all times be available at the works and shall be produced to the Employer’s Representative on 

request. Nobody (including the Employer and the Employer’s Representative) may remove the 

inventory from the works for any period longer than one (1) day. The inventory may only be given to 

persons authorised in writing by the Employer’s Representative and then only after signing for 

receipts of the inventory. 

C3.4.1.4.2.3 The Contractor shall provide his own tools and equipment required for performing all maintenance 

task as specified or as may be required under specific circumstances.  No equipment or tools will be 

made available by the Employer. 

C3.4.1.4.3  ROUTINE INSPECTION AND MAINTANANCE 

C3.4.1.4.3.1 Routine maintenance will be regarded as all routine tasks normally undertaken and required by the 

manufacturer of the equipment to ensure that equipment remains operational. This includes inter alia 

oil changes, the packing of glands and the replacing of parts at the intervals prescribed by the 

manufacturer of the equipment, as these are all prescribed by the manufacturer of the equipment , 

they are quantified. 

C3.4.1.4.3.2 The schedule of the routine maintenance tasks which was submitted by the Contractor shall be used 

as a basis to define the scope of the routine maintenance, shall include not less than the tasks listed 

in Table 14-1. 

In addition, where the manufacture’s specifications exceed the requirements listed in Table 14-1, the 

manufactures specifications will be applicable to the said schedules. 

The contractor shall indicate in the schedules, the minimum frequency with which he proposes to 

undertake the said maintenance. 

C3.4.1.4.3.3 All maintenance done on the equipment shall be updated on the inventory as and when completed. 

Precise details of the maintenance performed shall be given in the inventory, including the date on 

which the services were performed and the name and signature of the supervisor in charge of the 

maintenance team who performed the services. 

C3.4.1.4.3.4 The maintenance of the building’s structures and the terrain of the various plants will also form part 

of the routine maintenance required to be done by the contractor. 

C3.4.1.4.3.5 The routine maintenance shall include, but shall not be limited to the cost of the cleaning the building 

and keeping them in a neat and tidy condition, regular dusting, washing of windows, the immediate 

replacement of broken window panes and light bulbs, making good and keeping intact all paint work 

in the buildings, etc. 

C3.4.1.4.3.6 The routine maintenance of the civil structures at the plants shall include, but shall not be limited to 

the cost of cleaning the structures and keeping them in tidy condition, repairs of a minor nature such 

as the repair of paint work, corrosion protection, etc. 

C3.4.1.4.3.7 The routine maintenance of the sites shall include, but shall not be limited to the cost of bi-monthly 

mowing of the lawns, watering of the lawns, weeding of the terrain, maintenance of paved areas, 
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cutting the edges of lawns, fencing, signs, etc so that the sites will always present a neat and well -

cared-for appearance. 

C3.4.1.4.4 GENERAL REPAIRS 

C3.4.1.4.4.1 DEFINATION 

General repairs are regarded as all repairs of equipment breakdowns that do not create an 

emergency situation because standby equipment is available 

C3.4.1.4.4.2 CONTRACTORS OBLIGATIONS 

C3.4.1.4.4.2.1 The Contractor shall promptly advise the Employer’s Representative of the occurrence of all 

breakdowns and shall assist the Employer’s Representative in determining the cause of any 

breakdown of equipment and shall keep exact records of all breakdowns in the inventory of the 

equipment as described above.  

C3.4.1.4.4.2.2 The Contractor shall, without undue delay, provide the Employer’s Representative with written 

quotations for the repairs as specified by the Employer’s Representative, and upon receipt of the 

Employer’s Representative’s written instructions to be proceed with the executions of the repair, shall 

commence there within in accordance with the Employer’s Representative’s instructions. 

C3.4.1.4.4.2.3 If more than one agent is reasonably available to affect any repairs, more than one written quotation, 

to the maximum of three quotations, shall be obtained and submitted the Employer’s Representative 

for approval.  

C3.4.1.4.4.2.4 All quotations submitted by the Contractor shall be complete and shall include for, but shall not be 

limited to the cost of the labour, artisans, spare parts, consumables, lubricants, transport, travel and 

accommodation and all other costs required to effect the repairs when instructed by the Employer’s 

Representative. 

C3.4.1.4.5  EMERGENCY REPAIRS  

C3.4.1.4.5.1 DEFINITION  

Emergency repairs are regarded as urgent repairs required as a result of a breakdown of the 

equipment for which no standby capacity is available and which directly influence the ability of the 

process to produce water quality and quantity that complies with the specified standards. 

C3.4.1.4.5.2 CONTRACTORS OBLIGATIONS 

C3.4.1.4.5.2.1 In the event that any emergency repairs is required in the opinion of the Contractor, he shall contact 

the Employer’s Representative immediately to obtain permission to carry out the required emergency 

repairs. 

C3.4.1.4.5.2.2 Subject to the approval of the Employer’s Representative, all emergency repair work shall commence 

within FOUR (4) hours of the breakdown unless physically impracticable, continue uninterrupted on 

a 24-hour basis until complete. 

C3.4.1.4.5.2.3 If the permission is not granted for whatsoever reason, the Contractor will be relieved of his obligation 

to produce water quality and quantity which complies with the specified standards if he can prove to 

the Employer’s Representative that an experienced Contractor could not have achieved the specified 

standards under the prevailing conditions. 

C3.4.1.4.6  WEATHER STATION 

The weather station at Nyongane Site shall be operated by the contractor. Daily records, summarized 

on a monthly basis, shall be issued to the Employer’s Representative in the prescribed formats. 

C3.4.1.4.7 DEFECTS LIABLITIY PERIODS 
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C3.4.1.4.7.1 All maintenance and repairs performed by the contractor shall be the subject to a defect Liability 

period of 12 months in terms of Clause 7.8 of the Conditions of Contract. 

C3.4.1.4.7.2 The defects Liability Period may not be applicable to certain temporary repairs undertaken by the 

contractor on condition that the contractor submits a report to the Employer’s Representative on the 

repairs done indicating the for the Temporary nature of the repairs. This report should reach the 

Employer’s Representative not later than seven (7) days after the repairs have been affected. 

C3.4.1.4.8 MEASUREMENT AND PAYMENT ITEMS 

C3.4.1.4.8.1 BASIC PRICIPLES 

For the purposes of measurement and payment, normal working hours shall be from 07:00 to 17:00 

on Mondays to Fridays. After hours shall be deemed to be all hours outside the normal working hours, 

during week-ends and on statutory holidays. 

C3.4.1.4.2 SCHEDULED PAYMENT ITEMS 

C3.4.1.4.2.1 Routine inspection and maintenance of  

(a) ITEM          UNIT 

 

01 (Description of equipment)      Month 

02. Etc. For other items       Month 

 

(a) Measurement and Payment Conditions 

 

(i) The unit of measurement shall be the month for which the item of equipment is inspected and 

maintained. 

 

(ii) The specified rate shall allow for all routine inspection and maintenance to be performed for the 

duration of the Contract as specified by the supplier of the equipment and described by the Contractor 

in his tender, the provision of suitably qualified personnel to perform and supervise the maintenance, 

all labour, transport, oil, grease, packing’s and items that are to be replaced during the Contract, as 

detailed in the schedule submitted with the tender. 

(iii) Payment will be discontinued immediately if the inventory is not kept up to date or if any of the 

manufacturer’s prescribed maintenance actions are not carried out correctly or are not carried out at 

all. The Contractor will have no claim for payment under this item until such time that the required 

maintenance works have been undertaken and the inventory have been updated. 

 

C3.4.1.4.2.2 ITEM NO 14.02: General Repairs and Maintenance as required by the Employer’s Representative 

(a) Sub-Items        Unit 

 

Cost of general repairs and maintenance    Provisional Sum 

          (Prov. Sum) 

 

(b) Measurement and Payment Conditions 

 

i) Payment to the contractor in substitution of the Provisional Sum allowed by the Employer’s Representative 

under Sub-item 14.02.01 for each of general repair and maintenance work the equipment at the Treatment 

Plants in terms of Clause 1403 will be aggregate of: 

 

- The amount of the quotation submitted by the Contractor and accepted by the Employer’s Representative 

in terms of Sub-clause 1404.02.03; and 
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- The cost of all materials, spare and parts provided or supplied by the Contractor which was not included 

in the quotation, valued mutatis mutandis with the provision of Clause 36 and 39 of the Conditions of 

Contract. 

Payment under item (a) shall be in full and final compensation to the Contractor and no additional allowance 

will be payment to the Contractor under this Items. 

 

C3.4.1.4.2.3 Emergency Repair Work  

a)  Sub – items        UNIT 

 

01 Extension of Emergency Repair work     Provisional Sum 

          (Pro Sum) 

 

02 Supply and delivery of emergency     Prime Cost Sum 

          (P C sum) 

 

03 Contractor’s charges on prime cost sum    Percent (%) 

 

(b) Measurement And Payment Conditions 

 

(i) The Contractor shall be reimbursed in substitution of the Provisional Sum under Sub-items 

3.4.1.6.8.1.2for the cost of personnel and constructional plant utilised in emergency repair work in 

accordance with the provision of the Day-work Schedule. 

 

(ii) The contractor will be reimbursed for travelling in emergency call out only if he can justify to the 

Employer’s Representative the need for each trip for which payment is claimed.  In particular it must 

be shown that the travelling was required and not a necessity as a result of negligence on the part 

of the Contractor. 

 

(iii) Payment for provision of emergency spares will be made in accordance with the Clause 6.5.2 of the 

Conditions of Contract. 

 

(iv) The specified percentage shall include all costs incurred by the contractor, but shall not be limited 

to the supply and delivery of all spares, transport to site and shall also allow for all profit and over 

heads   in accordance with Clause 40 of the Conditions of Contract. 

 

C3.4.1.4.2.4 ROUTINE MAINTENANCE OF BUILDINGS      

a) Item         Unit 

 

Routine maintenance of buildings      month 

 

b) Measurement and payment conditions 

 

(i) The unit of measure shall be the month. 

 

(ii) The specified rate shall include, but shall not be limited to the cost of all labour, personnel, materials, 

consumable and all costs whatsoever for the maintenance of the buildings at the various plants as 

specified. 

 

(iii) Payment will be in monthly instalments which will be discontinued if the Employer’s Representative, 

at his discretion, is of the opinion that the buildings have not been maintained properly, in which case 

the Contractor will have no claim for payment under this item until such time that the maintenance of 

the buildings is in accordance with the specifications. 
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C3.4.1.4.2.5 Routine maintenance of the sites 

(a) Item         Unit 

 

  Routine maintenance of the sites     month 

(b) Measurement and Payment Conditions 

 

(i) The unit of measurement shall be the month. 

 

(ii) The specified rate shall include, but shall not be limited to the cost of all labour, personnel, materials, 

equipment, consumables and all other costs whatsoever arising from the maintenance of the sites of 

the various plants as specified. 

 

(iii) Payment will be in monthly instalments which will be discontinued if the Employer’s Representative, 

at his discretion, is of the opinion that the sites of the plants have not been maintained properly, in 

which case the Contractor will have no claim for payment under this item until such time that the 

maintenance of the sites has been carried out in accordance with the specifications. 

 

C3.4.1.4.2.6 Minor refurbishment to buildings 

(a) Item          Unit  

Description of refurbishment work to be done  cubic metre, square metre,  

        metre, number or Prov. Sum 

(b) Measurement and Payment Conditions 

 

(i) The unit of measure shall be the number, linear metre, square metre or cubic metre as applicable to 

each item. 

 

(ii) The specified rate shall include full compensation for supply of all the required materials, fabrication, 

mixing, loading, transporting to the site, offloading, erection, application, installation and all other 

labour and sundry work required to complete the work to the Employer’s Representative’s approval. 

 

(iii) Where the unit of measurement is scheduled as a Provisional Sum, the measurement and payment 

shall be in accordance with the provisions of Clause 6.6 read together with Clause 6.4 of the 

Conditions of Contract. 

 

TABLE 14-1 MINIMUM ROUTINE MAINTENANCE REQUIREMENTS 

 

NO ITEM TASKS 

1 
 
 
 
 
 
2 
 
 
3 
 
 
 

Automatic valves 
 
 
 
 
 
Sluices- spindle type 
 
 
Pipelines 
 
 
 

Check for oil leaks and rectify, if necessary, check and clean electrical 
components, check automatic and manual operation, check limits and 
resets, check all bolts and nuts, check all holding down bolts, check oil 
and fill, change oil, grease all points, check for corrosion and rectify. 
 
Check for corrosion and rectify, grease all points and spindle, check all 
bolts and nuts, check if closes and rectify. 
 
Check for corrosion and rectify, check all bolts and nuts and rectify, 
check all leaks, clean pipes and fittings, clean manhole, meter 
chambers 
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4 
 
 
 
 
 
5 
 
 
 
6 
 
 
 
7 
 
 
 
 
8 
 
 
 
 
 
 
 
9 
 
 
 
 
 
 
10 
 
 
 
 
 
 
 
 
 
11 
 
 
 
 
 
 
 
 

Chlorinator and injector 
 
 
 
 
 
 
Valves 
 
 
 
Buildings 
 
 
 
Chemical dosing pumps 
 
 
 
 
Rotary Blowers 
 
 
 
 
 
 
 
Dry feeders-lime and 
aluminium sulphate 
 
 
 
 
 
Electrical panels (MCC) 
 
 
 
 
 
 
 
 
 
All vertical pumps 
 
 
 
 
 
 
 
 

Check for gas leaks and rectify, check for water leaks and rectify, check 
for corrosion and rectify, check and clean valves (shut off, change over 
and inlet), clean graduated tube, check all pipes and clamps and rectify 
if necessary), check and clean the nozzle and diffuser, check and clean 
the non- return valve seat, check preheater, check and clean inline 
strainers and replaces, check pressure meter, check extraction fan 
 
Check if Valves closes, if not clean, internal, check glands and replace 
if necessary, clean spindle, grease check for corrosion and rectify, 
operate all valves by opening and closing. 
 
Clean Buildings, dusting wash windows, replacement of broken window 
panes, replacement of bulbs, check paint work and making good and 
keeping intact valves by opening and closing. 
 
Change gear oil – every 3000hrs, replace dosing diaphragm, clean 
suction and pressure valves, check “o” rings and replace if necessary, 
flushing of pump and pipes, check for noise and vibration, records hours 
readings at pumps. 
 
Check oil level and fill up, change oil every 3000 hrs, clean blower, clean 
filters, replace filters, check safety valve and rectify if necessary, check  
belt tension and adjust, check for corrosion and rectify if necessary, 
check all bolts and nuts and rectify if necessary, check all holding down 
bolts and rectify if necessary, check all point, check pressure meters 
and record, check bearing temperature and record, blower readings, 
check for noise and vibration, check for oil leaks, check oil level and fill, 
if necessary, check V-Belt cover (guard), check pulleys. 
 
Lubricate bearings, check tension of driving belts and adjust check 
operation of vibrator, check for corrosion and rectify, check all bolts and 
nuts and rectify if necessary, check scraper mechanism and rectify, if 
necessary, check turntable and rectify if necessary, clean feeder and 
motor, check for noises and vibrations, clean dissolving bowl, flush all 
pipes and valves, check dryness of chemicals. 
 
Check cables, check fuses and replace, if necessary, check all lamps 
(lamp test) and test and replace, if necessary, check panel wiring and 
for hot connections and rectify test volts between phases, check 
isolation and rectify check all meter ( volts, amp and hour),check 
emergency stop buttons, check circuit breakers, timers, relays and 
overloads, check overload settings and records, clean  ferrules, check 
lock mechanism and lubricate, check busbar connections and feeder 
cables and rectify, check all cables glands and rectify if necessary. 
 
 
Check all pump protections – Level control, no flow switches etc, check 
pressure at pump suction and discharge and record, check stuffing 
boxes gland flush water if applicable, grease all points, check and 
record temperature of bearing, check mechanical seal if applicable, 
check oil, level and foil leaks, seal if applicable, check oil level and of 
oil leaks, check holding down bolts and rectify if necessary, check for 
noise and vibration, check switch settings-overloads, no of pumps on 
duty and on standby change oil and “wear checks” – submission, check 
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13 
 
 
 
 
 
14 
 
 
15 
 
 
 
 
 
 
 
16 

 
 
 
 
 
 
 
All single stage pumps 
 
 
 
 
 
Terrain 
 
 
All single stage pumps 
 
 
 
 
 
 
 
structures 
 
 

glands and replace glands and replace glands, if necessary, check all 
bolts and nuts and rectify if necessary 
 
 
 
Check noise and vibration, check pressure pump at pump suction and 
discharge record, check stuffing boxes, check that cooling water runs 
away stuffing box (Cooled stuffing), greasing all bearing, check and 
record temperature of bearing check and record temperature of 
bearings, check and record temperature of bearing check mechanical 
seal if applicable, change oil as per manufacturer specification, check 
corrosion and rectify if necessary, for any stage  leaks, record amp and 
hour readings at pumps, check switch setting (overloads),clean pumps 
and motors, check and test all protections (no flow, wear plates, levels 
control, etc) No pumps on duty and standby replace and gland packing, 
wear check – submission of oil sample for analysis, check for oil and 
water leaks 
 
Clean area, mowing of laws, watering of lawns, weeding of terrain, 
maintenance of paved area trimming of edges of lawns. 
 
Check for noise and vibration, check pressure at pump suction, check 
stuffing boxes if applicable, check that cooling water runs away from 
stuffing box if applicable, check and record temperature of bearing 
pumps, check and tighten mechanical glands and replace, if necessary 
(if applicable), check mechanical seal if applicable, check automatic 
level control, check switch setting, no pumps on duty, no of pumps on 
standby, wear check – Submission of oil sumps for analysis, check for 
oil leaks and water leak. 
 
Clean all structures, check for cracks and joints.  

 

C3.4.1.5 SUPPLY OF CHEMICALS (SECTIOIN 1500) 

 
C3.4.1.5.1 SCOPE 
 
C3.4.1.5.2 SUPPLY OF CHEMICALS 

C3.4.1.5.3 MEASUREMENT AND PAYMENT 

 

C3.4.1.5.1  SCOPE 

This section covers the supply of the chemicals for the purification of the water 

C3.4.1.5.2 SUPPLY OF CHEMICALS 

C3.4.1.5.2.1 The Contractor shall at all times responsible for the supply of chemicals that are required for the 

purifications of the water at the plants. 

C3.4.1.5.2.2 The Employer, however, reserves the right to supply the chemicals to the Contractor, in which case 

the Contractor will not receive payment for the supply of chemicals. 

C3.4.1.5.2.3 The Contractor shall determine the optimum dosing rates and the type of chemicals to be used at 

intervals not exceeding 6 (six) months and shall report on these tests to the Employer’s 
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Representative.  The cost for these tests shall be included in the establishment charges specified for 

under Section 100 of these Specifications. 

C3.4.1.5.2.4 The Contractor shall order all the materials timeously and shall maintain adequate stock levels as to 

enable him to discharge his contractual obligations at all times.  All chemicals shall be stored and 

handled by the Contractor strictly in accordance with all prevailing legislation and regulations, and 

the Contractor shall be responsible for the quality and all loses, contamination and degradation of 

chemical as may occur. 

C3.4.1.5.2.5 The Contractor shall test the quality of the chemicals supplied to determine whether the chemicals 

conform to the specifications quoted by the supplier if required to do so by the Employer’s 

Representative.  Payment for these tests will be made under the provisions for additional testing 

required by the Employer’s Representative. 

C3.4.1.5.2.6 The Contractor shall be fully responsible for the safe storage of all chemicals purchase and for the 

efficient use thereof.  The Contractor shall forward to the Employer’s Representative, at such intervals 

as the Employer’s Representative may require, a written reconciliation statement of all chemicals 

purchased, stored and utilised.  Should any shortfall occur between the chemicals purchased, utilised 

and in stock (due allowance being made for normal operational wastage), the Contractor shall 

forthwith make up any such shortfall at his own cost. 

C3.4.1.5.3 MEASUREMENT AND PAYMENT 

C3.4.1.5.3.1 SCHEDULED PAYMENT ITEMS 

C3.4.1.5.3.2 Supply, storage and delivery of chemicals 

 

1. Sub-items       Unit 

(a) Chlorine granules     per 25kg 

(b) Chlorine (gas):  

I.  Tonne Cylinders (925kg Cylinders)  ton 

II. 78kg Cylinders     per 78kg  

(c) Drinking water chlorine tablets (10kg x 10 per box) per box 

(d) Lime       per 25kg 

(e) Sodium Hypochloride     ton 

(f) Flocculent      ton  

(g) Soda Ash      per 25kg 

(h) DPD Tablets      per 10kg box 

2. Measurement and Payment Conditions  

 

i. The unit of measurement for Sub-item 1 shall be the unit of measurement as specified. 

 

ii. The specified rate shall include full compensation for the procurement and delivery of each 

particular chemical to the applicable treatment plant.  No additional costs for transportation 

will be considered. 

 

The Contractor shall include the cost of all chlorine cylinder rentals in the rates specified for sub 
item 1 (b) and (c). 
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C3.4.1.6 OPERATION AND MAINTENANCE OF REGIONAL WATER SUPPLY SCHEMES (SECTION 
1600) 

 

C3.4.1.6.1 SCOPE 

C3.4.1.6.2 INSPECTION, MAINTENANCE AND REPAIR WORK ON PIPELINES 

C3.4.1.6.3 MONITORING RESERVOIR LEVELS 

C3.4.1.6.4 FLOW RECORDS 

C3.4.1.6.5 MAINTENANCE AND REPAIR OF ACCESS ROADS 

C3.4.1.6.6 NEW CONSTRUCTION WORKS 

C3.4.1.6.7 STORAGE OF MATERIALS 

C3.4.1.6.8 MEASUREMENT AND PAYMENT 

 

C3.4.1.6.1 SCOPE 

This section covers the operation and maintenance work to be done by the Contractor in respect of the Regional 

Water Supply Scheme and applies to all components of the schemes situated outside the physical boundaries of the 

respective Treatment Plants and Pump station. 

 

C3.4.1.6.2  INSPECTION, MAINTENANCE AND REPAIR WORK PIPELINES 

3.4.1.6.2.1 ROUTINE INSPECTION AND MAINTENANCE 

The Contractor shall inspect each component of the water supply scheme on a monthly basis   and execute the 

necessary routine maintenance work including; 

 Cleaning of sieves of control valves; 

 Examination and testing of gate valves greasing; 

 Repair leaking taps; 

 Tightening of nuts and bolts; 

 Other routine maintenance work as necessary; 

 Scouring of pipelines; 

 Testing of air valves;  

 Touch up paintwork  

The contractor shall report to the engineer on the condition of components and the extent of repairs necessary (if 

any). 

3.4.1.6.2.2 ROUTINE REPAIR WORK 

3.4.1.6.2.2.1 The Engineer will determine the scope and extent of repair work to be done by the Contractor. This 

will be determined from reports on the conditions of the various components of the networks, to be 

compiled and forwarded to him by the Contractor in terms of Clause 1602.01. 
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3.4.1.6.2.2.2 The Engineer shall, in consultation with the Contractor, determine the period to be allowed to the 

Contractor for the execution of such repair work as decided upon by the Engineer. 

3.4.1.6.2.2.3 Should the Contractor fail to: 

(a) commence with the work within the period specified in Sub-clause 1602.02.03; or 

(b) Continue with the execution of the work in accordance with Sub-Clause 1603.02.03; or 

(c) complete the work within the period allowed by the Engineer in terms of Sub-clause 

1602.02.02 

 

then the Employer shall be entitle to forthwith carry out or complete such work himself or have such 

work carried out by any other contractor of the Employer’s choosing and the provisions of Sub-clause 

7.9.1 of the Conditions of Contract shall apply mutatis mutandis.  

 

C3.4.1.6 EMERGENCY REPAIRS 

3.4.1.6.1 The Contractor shall be available on a twenty-four hour a day basis, seven days of the week, to 

undertake emergency repairs, such as the repair of a burst pipeline or any other problems which may 

adversely affect the supply of water to consumers, and for this purpose the Contractor shall nominate 

person who shall be contactable at all times. 

3.4.1.6.2 The Contractor shall commence with the execution of such emergency repair work within FOUR (4) 

hours of receipt of an instruction to do so and shall continue with the emergency repair work in an 

uninterrupted manner until the repair has been completed. 

Should the contractor fail to: 

(a) commence with the work within the period specified in Sub-clause 3.4.1.6.2; or  

(b) continue with the execution of the work in an uninterrupted manner; 

then the Employer shall be entitled to forthwith carry out or complete such work himself or have such 

work carried out by any other contractor of the Employer’s choosing and the provisions of Sub-clause 

8.2 of the Conditions of Contract shall apply mutatis mutandis. 

C3.4.1.7 OPERATIONS OF VALVES 

The Contractor shall, on a daily basis, operate all valves in the Regional Water Supply Schemes in 

order to achieve the supply of water to all Consumers in accordance with the Valve Operating 

Procedure as provided by the Employer’s Representative and as may be amended by the Employer’s 

Representative from time to time. 

The current Valve Operating Procedure is bound in this document.  Those Valve Groups not listed in 

the Valve Operating Procedure, are currently not being operated and will be included in this Contract 

only on the written instruction of the Employer. 

The Contractor shall further, operate all valves so as to facilitate execution of all maintenance and 

repair work necessary. 

 

C3.4.1.6.3 MONITORING RESERVOIR LEVELS 

The Contractor shall monitor and accurately record all reservoir levels on a daily basis at such times of the day as the 

Employer’s Representative shall direct.  Such records shall be available for inspection by the Employer’s 
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Representative on demand, and where required by the Employer’s Representative, the Contractor shall forward to 

the Engineer, copies of the records at such format and at such intervals as the Engineer shall direct. 

C3.4.1.6.4 FLOW RECORDS 

3.4.1.6.4.1 RECORDS TO BE MAINTAINED 

3.4.1.6.4.1.1 The Contractor shall read all flow meters in the Regional Water Schemes on a daily basis at such 

times of the day as are instructed by the Employer’s Representative and maintain records of all flow 

meter readings. 

3.4.1.6.4.1.2 A detailed summary of the routine monitoring records shall be available on demand for inspection by 

the Employer’s Representative and must be provided by the Contractor to the Employer’s 

Representative on a weekly basis, indicating the water balance for the whole system. 

C3.4.1.6.5 MAINTENANCE AND REPAIR OF ACCESS ROADS 

3.4.1.6.5.1 GENERAL DESCRIPTION 

3.4.1.6.5.1.1 There are various gravel roads providing access to reservoirs, water tanks and boreholes associated 

with the regional Water Supply Schemes, totalling approximately14 050 m in length.  These roads 

are listed on the table below: 

  

ROAD DESCRIPTION APPROXIMATE LENGTH 

1. Sabie Raw Water Pump Station 
Access Road 

1 100 m 

2. Nyongane Reservoir Access Road 1 000 m 

3. Shabalala New Reservoir Access Road 750 m 

4. Majika Raw Water Pump Station 
Access Road 

1 500 m 

5. Mshadza Package Plant Access Road 200 m 

6. Numbi Reservoir Road 1 500 m 

7. Legogote Reservoir Access Road 2 050 m 

8. Jerusalem Borehole No. 1 Road 400 m 

9. Jerusalem Borehole No. 8 Road 800 m 

10. Mganduzweni Borehole No 1 Road 2 000 m 

11. Mganduzweni Borehole No 2 Road 800 m 

12. Mgcobaneni Reservoir Access Road 1 800 m 

13. Makoko Reservoir Access Road 150 m 

TOTAL LENGTH 14 050 m 

 

3.4.1.6.5.1.2 The roads vary in width from approximately 3 m to 5 m, with little or no provision for storm water 

drainage. 

3.4.1.6.5.1.3 Most of the roads have not been formally constructed to specific standards, but have been opened 

up by motor grader, or have originated from motor tracks through the veld. The result is that the levels 

of most of the roads are below the adjacent ground levels, resulting in poor serviceability, particularly 

in inclement weather conditions. 

3.4.1.6.5.2 WORK TO BE EXECUTED 

3.4.1.6.5.2.1 The Contractor will be required to carry out the following maintenance and repair work items on these 

as well as on any other roads as instructed by the Employer or His representative: 

(a) Blading of the roads at a frequency of once per month, or as otherwise instructed by the 

Employer; 

(b) Reconstruction of sections of existing access roads; 
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(c) Repairs to existing stormwater drainage measures, including cleaning and clearing; 

(d) Filling of potholes. 

3.4.1.6.5.2.2 All work shall be executed as and when instructed by the Employer’s Agent and in accordance with 

his instructions. 

3.4.1.6.5.2.3 Unless otherwise instructed by the Employer’s Agent, all work shall be executed in accordance with 

the respective parts of the SABS 1200 Standardised Specifications applicable to the type of work 

executed.  

C3.4.1.6.6 NEW CONSTRUCTION WORKS 

3.4.1.6.6.1 The Contractor will, from time to time and when so instructed by the Employer or his Agent, be 

required to undertake the construction of limited new pipe work, reticulation works and appurtenant 

work. 

3.4.1.6.6.2 Where instructed by the Employer or his Agent, the Contractor will be required to undertake the 

construction of limited sections of new access roads. 

3.4.1.6.6.3 Unless otherwise instructed by the Employer or his Agent, all work shall be executed in accordance 

with the respective parts of the SABS 1200 Standardised Specification applicable to the type of work 

executed, as amended in these Specifications. 

C3.4.1.6.7 STORAGE OF MATERIALS 

3.4.1.6.7.1 The Contractor shall at all times maintain on the Site, an adequate stock of all materials which may 

reasonably be anticipated as being necessary to enable the Contractor to timeously fulfil his 

contractual obligations regarding repair work, and emergency repair work in particular. 

3.4.1.6.7.2 A list of materials, which are likely to be required for emergency repair work, shall be complied by the 

Employer or his Agent in consultation with the Contractor. 

3.4.1.6.7.3 The Contractor shall be responsible for the control and safekeeping of all materials stored and shall 

advise the Employer or his Agent timeously when additional material are required so as not to delay 

emergency repairs. 

C3.4.1.6.8 MEASUREMENT AND PAYMENT 

3.4.1.6.8.1 BASIC PRINCIPLES 

3.4.1.6.8.1.1 Maintenance Work 

(a) Routine Inspection and Maintenance 

(b) Routine Repair Work 

(c) Emergency Repair Work 

 3.4.1.6.8.1.2 Operation of Valves 

For the operation of valves in accordance with Clause C3.4.1.7, the Contractor will be paid at the 

rates specified in accordance with the provisions of Sub-Clause 3.4.1.6.8.1.2. 

3.4.1.6.8.1.3 Monitoring of Reservoir Levels 

For the monitoring and recording of reservoir levels in accordance with Clause C3.4.1.6.3, the 

Contractor will be paid at the rates specified in accordance with the provisions of Sub-clause 

3.4.1.6.8.1.2. 

3.4.1.6.8.1.4 Flow Records 
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For the monitoring of pipe flows and the recording of flow meter readings in accordance with Clause 

C3.4.1.6.4, the Contractor will be paid at the rates specified in accordance with the provisions of Sub-

clause 3.4.1.6.8.1.2. 

3.4.1.6.8.1.5 Maintenance and Repair of Access Roads 

(a) The Contractor will be paid for blading the roads in accordance with the Employer’s or his 

Agent’s instructions, at the rates listed in the Daywork Schedule. 

(b) The Contractor shall be paid for travelling of the motor grader to and from the sites at the 

rate specified under sub-item No 3.4.1.6.5.1.1. 

(c) In respect of all other maintenance and repair work to access roads the Contractor will be 

paid on a Daywork basis at the rates listed in the Daywork Schedule. 

3.4.1.6.8.1.6 New Construction Works 

(a) Such new work shall be executed at the rates and prices stated by the Contractor for the 

respective types of work for the items listed in the Section  C3.4.1.6.6 of the Schedule of 

Quantities, and no additional Preliminary and General allowance will be payable. 

(b) Where rates for the applicable type of Work are not state in the Schedule of Quantities, the 

Works shall be valued in accordance with provisions of Clause 6.4 of the Conditions of 

Contract. 

3.4.1.6.8.1.7 Storage of Materials 

The Contractor will be paid for the provision and maintenance of the storage facilities referred to in 

Clause C3.4.1.6.7 under Section 3.4.1.6.8.1.2.03 of these specifications. 

 

C3.4.1.6.8.2 SCHEDULED PAYMENT ITEMS 

3.4.1.6.8.2.01 Item No. 3.4.1.6.8.1.1(a) : Routine Maintenance and Inspection 

(a) Item        Unit 

 

Routine inspection and maintenance    month 

 

(b) Measurement and Payment Conditions 

 

(i) The unit of measurement shall be the month 

(ii) The specified rate shall be fully inclusive for all materials, labour, transport, 

supervision and all things necessary for the routine inspection and maintenance in 

accordance with the provisions of Clause 3.4.1.6.8.1.2. 

(iii) Payment will be in monthly instalments which will be discontinued if the Employer or 

his Agent, at their discretion, is of the opinion that the pipelines have not been 

inspected and maintained properly, in which case the Contractor will have no claim 

for payment under this item until such time that the maintenance of the pipelines is 

in accordance with the specifications. 
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3.4.1.6.8.2.01 Item No. 3.4.1.6.8.1.1(b) : Routine and Emergency Repair Work 

(a) Sub-item :       Unit 

 .01 Labour (indicate class of labour)    hrs 

 .02 Plant (indicate type of plant)    month 

 .03 Purchase of materials 

(a) uPVC pipes – class 9 (state pipe diameter)  metre (m) 

(b) Steel pipes – thickness in mm (state pipe diameter) metre (m) 

(c) Couplings (state diameter and type of coupling) number (No) 

(d) Valves (state diameter and valve type)  number (No) 

 

(b) Measurement and Payment 

(i) The unit of measurement for the above sub-items (3.4.1.6.8.1.2 (a)) shall be as 

follows: 

(a) Sub-items .01 and .02 shall be hours actually spent working on routine and 

emergency repair work, as authorised and approved in writing by the Employer 

or his Agent.  The rate shall cover all costs and incidentals, such as minor plant, 

fuel, etc, required for the normal functioning/operation of each item listed. 

(b) Sub-items .03(a) and (b) shall be the full length of pipe laid, no deduction being 

made for specials and valves.  Separate items will be listed for the various 

diameters, type and class of pipe.  The rate shall cover the cost of the provision 

of the pipe complete with couplings and the costs of handling, inspecting, 

transporting, bedding, laying, jointing, cutting and testing of the pipes and joints. 

(c) Sub-items .03(c) and (d) shall be the number of each item, class, type and size 

to be specified.  The rate shall include full compensation for the provision of each 

coupling or valve, and the cost of handling, fixing, and bedding and testing of the 

item. 

 

No extra payment will be made in respect of additional cutting, turning and 

jointing of pipes required for the location of valves. 

 

3.4.1.6.8.2.01 Item No. 3.4.1.6.8.1.1(c) : Emergency Repair Work (flood damage, etc) repair of leaks due to illegal 

connections, repair of access roads 

(a) Item        Unit 

 .01 Miscellaneous Maintenance and Repair Work  Provisional Sum 
          (Prov Sum) 
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Payment to the Contractor in substitution of the Provisional Sum allowed by the Employer for 
miscellaneous maintenance and repair works to leaks, premature pump failures, switch-gears 
and vandalism of infrastructure in accordance with Clause 6.4 of the General Conditions of 
Contract. 

 

C3.4.1.1 Standard Specifications 

The standard specifications on which this contract is based are the SABS 1200 Standardized 

Specifications. 

 

Although not bound in nor issued with this Document, the following Parts of the SABS 1200 Standardized 

Specifications shall apply:  

 

SABS 1200 A:   General (1986) 

SABS 1200 C:  Site Clearance (1980) 

SABS 1200 D:  Earthworks (1988) 

SABS 1200 DB:  Earthworks (Pipe Trenches) (1989) 

SABS 1200 DK:  Gabions and pitching (1996) 

SABS 1200 DM: Earthworks (Roads, Subgrades) (1981) 

SABS 1200 G:  Concrete (Structural) (1982) 

SABS 1200 GA:  Concrete (Small Works) (1982) 

SABS 1200 GB:  Concrete ordinary buildings (1984) 

SABS 1200 HA:  Structural Steelworks sundry items (1990) 

SABS 1200 L:  Medium-Pressure Pipelines (1983) 

SABS 1200 LB:  Bedding (Pipes) (1983) 

SABS 1200 LC:  Cable Ducts (1981) 

SABS 1200 LD:  Sewer (1982) 

SABS 1200 LE:  Stormwater drainage 

SABS 1200 M:  Roads (general) 

SABS 1200 ME: Subbase 

SABS 1200 MF:  Base 

SABS 1200 MG: Bituminous surface treatment 

SABS 1200 MH: Asphalt base and surfacing 

SABS 1200 MFL: Base (Light pavement structures) (1996) 

SABS 1200 MJ:  Segmented paving (1984) 

SABS 1200 MK: Kerbing and channelling (1983) 

SABS 1200 MM: Ancillary roadworks 

 

Variations and additions to the various SABS 1200 Standardized Specifications are given in C.3.4.1.4 of the 

Project Specifications 

 

The following SANS specifications are also referred to in this document and the Contractor is advised to 

obtain them from Standards South Africa (a division of SABS) in Pretoria. 

 

SANS 10396:2003  : Implementing Preferential Construction Procurement Policies using Targeted 

Procurement Procedures 

SANS 1914-1 to 6 (2002)  : Targeted Construction Procurement 

SANS 1921-1 (2004)  : Construction and Management Requirements for Works Contracts  

Part 1: General Employer’s Representative and Construction Works and where accommodation of traffic is 

involved: 
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SANS 1921-2 (2004)  : Construction and Management Requirements for Works Contracts;  

Part 2: Accommodation of Traffic on Public Roads Occupied by the Contractor.  

SANS 10298 (2004)  : Indirect small to medium-sized gas chlorination systems for the disinfection of water. 

  

Other documents: 

 

General Conditions of Contract 2015 Obtainable from the South African Institute of Civil Engineers (SAICE).  

C3.4.1.2 National and International Standards 

The SANS or BS Specifications and Codes of Practice shall apply for the construction of the Works. 

Wherever any reference is made to the South African National Standards (SANS) and the British Standards 
Specification (BSS) in either these Bill of Quantities or the Specification of Materials and Methods to be 
used (OOG-001E), this reference shall be deemed to read “SANS or equivalent standard” and BS or 
equivalent standard” respectively. 

C3.4.1.3 Particular Specifications 

Not applicable. 

C3.4.1.4 Variations and Additions to the SABS 1200 Standardised Specifications in Section 1700 of the 
Specifications 

Should there exist a conflict or contradiction between the contents of any part of the SABS 1200 
Standardised Specifications and any part of the Specification as bound in this document, then the 
provisions and requirements of the latter shall take precedence and prevail upon the Contract. 

 

C3.4.1.5 Amendments to the SABS 1200 Standardized Specifications 

For the purpose of this Contract, the various terms of all parts of the SABS 1200 Standardised Specification 
dealing with measurement and payment shall not be applicable and shall be deemed null and void. 
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C3.4.2 PROJECT SPECIFICATIONS RELATING TO STANDARD SPECIFICATIONS 

This part of the project specifications deals with matters relating to the standard specifications. Where 
reference is made in the standard specifications to the project specifications this part shall also contain the 
relevant information e.g. the requirements where a choice of materials or construction methods are provided 
for the standard specifications. 

In certain clauses, the Standardized Specifications allow a choice to be specified in the Specification Data 
between alternative material or methods of construction, and for additional requirements to be specified to 
suit a particular contract. Details of such alternatives or additional requirements applicable to this contract 
are contained in this part of the Specification Data. It also contains such additional specifications as are 
required for this particular contract. 

The number of each clause and each payment item in this part of the project specifications consists of the 
prefix “B” followed by a number corresponding to the number of the relevant clause or payment item in the 
Standardized Specifications. New clauses and payment items not covered by clauses or payment items in 
the Standardized Specifications if included here are also designated “B”, followed by a number. The new 
numbers follow on the last clause or item number used in the relevant section of the Standardized 
Specifications. 

Clauses and pay items referring to labor intensive methods are prefixed by “L” in the project specifications. 
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C3.5 MANAGEMENT 

C3.5.1 MANAGEMENT OF THE WORKS 

C3.5.1.1 Applicable SANS and SABS Standards 

The SABS 1200 Standardised Specifications listed in C3.4.1.1 are applicable. 

C3.5.1.2 Particular/Generic Specifications 

Not applicable. 

C3.5.1.3 Methods and Procedures 

The obligations of the Contractor in the terms of the Contract are as set out in the Contract. Sixteen 
(16) obligations are set out and are discussed briefly below: 

(a) Maintenance of access roads to sites 

The operation of construction vehicles on existing roads or streets, or streets that have been 
completed to the level of subbase, base or surfaced treatment, shall be limited to the traffic with an 
axle load not exceeding that allowed by the Road Traffic Ordinance of the authority concerned, or any 
amendment thereof. Hauling is strictly forbidden on sections of road or streets that have been 
completed as described above. The Contractor shall make use of a temporary haul road, or where 
not practically possible, program his work in such a manner that the haulage materials shall be 
restricted to that required for the particular section of street. No additional payment shall be made 
for the use of temporary haul roads and all relevant costs shall be deemed covered by the 
appropriate rates. 

No additional payment will be made for the construction of temporary access roads to the 
construction site, borrow areas or the spoil sites, except for payment made under payment item 
15.01 in the Bill of Quantities. 

Should the Contractor make use of existing roads or streets for haulage, he shall be held 
responsible to clear the road or street of any spillage caused by his activities within one (1) day 
after such spillage occurred. No additional payment will be made for the cleaning of the spillage. 

(b) Normal working hours 

Normal working hours shall be an 8 hours shift system for the works operational personnel with 
three shifts per 24 hours cycle while the maintenance personnel’s normal working hours shall be 
from 07h00 until 17h00.  Maintance personnel will be required to be on standby for a period not 
exceeding seven working days and shall be rotated. 

Work on other days will only be allowed after written approval has been granted by the Employer’s 
Representative. 

 

(c) Interference with municipal staff and operations 

The Contractor shall ensure that none of his staff interfere in any way with any municipal staff 
member or their functions. 

Any person ignoring this shall be removed permanently from site, all at the expense of the 
Contractor. 

C3.5: MANAGEMENT 
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(d) Access for other contractors 

The Contractor shall provide reasonable access to other Contractors carrying out work on the site 
from time to time, as and when such access is required. The Contractor is entitled to request 
reasonable notification of at least 24 hours before access by others is required. 

The contractual responsibilities of the Contractor shall remain in full force in spite of the other 
Contractors having access to the site. 

(e) Giving notice of work to be covered up 

The Contractor shall give the Employer’s Representative at least 24 hours’ notice prior to a request 
for examination of materials or work to be covered up. This request must be made in the request 
book on site. 

Should such a request be made and upon inspection the Employer’s Representative found that the 
works or materials are not yet ready for inspection, the Contractor shall reimburse the Employer’s 
Representative within 30 days of invoice for all expenses incurred as a result. 

(f) Sequence of the works 

The Contractor shall execute the Works in accordance with the approved programme. 

(g) Take full responsibility for the day-to-day operations and maintenance of the works 

(h) Provide all managerial and technical personnel, as well as labour required in the operations and 
maintenance of the works 

(i) Assume full responsibility for the compliance with the statutory treated water standards as 
specified in the SANS 241 standards 

(j) Comply with all requirements of all prevailing legislation relevant to the executive of the contract 

(k) Take full responsibility for the water security and general appearance of the works 

(l) Keep full records of daily flows and analytical results 

(m) Keep full records of the treatment plant failures and problem areas 

(n) Keep full record of any adjustments made to the process 

(o) Keep full records of routine and preventive maintenance performed on all the equipment 
individually 

(p) Repair pipeline failures as required 

 

C3.5.1.4 Quality plans and control (Testing) 

In accordance with Clause 7.4 of the General Conditions of Contract. 

C3.5.1.5 Environmental Management Plan (EMP) 

(a) Demarcation of the site 

For the purpose of the EMP, the site shall be demarcated into two distinct areas, viz.; 

(i) The construction camp comprising all buildings, hostels, offices, lay down yards, vehicle wash 
areas, fuel and material storage area, batching areas and other infrastructure that is required for 
the running of the job. 

(ii) The working area in which construction activities are permitted to take place. No infrastructure, 
permanent lay down or storage areas shall be established in this working are unless specified in 
the project specification or prior approval is obtained from the Employer’s Representative. 
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(b) Construction camp 

The Contractor shall provide the Employer’s Representative with a plan showing the positions of all 
buildings, yards, vehicle wash areas, batching areas and other infrastructure for approval by the 
Employer’s Representative at least ten (10) days prior to the commencement date. 

(c) Fencing of site 

If a temporary fence is required, the Contractor shall erect and maintain such a fence (demarcating the 
boundary of the working area, construction camp and access roads) to the satisfaction of the 
Employer’s Representative. 

This fence shall be erected before the commencement of any other work on site. The fence shall be 
removed after completion of the project and the site reinstated to its original state. 

(d) Workshops 

All workshops shall be located inside the demarcated construction camp area as approved by the 
Employer’s Representative prior to establishment. The workshop shall have a smooth impermeable 
concrete floor sloped to one side where oil is trapped in an oil trap or sump to contain any spillages 
of substances such as oil. 

Waste material shall be disposed of in accordance with the national, regional and local by-laws 
regulations and by-laws. The waste shall be regularly removed and disposed of at an approved site. 

(e) Eating areas 

The Contractor’s employees shall eat in a designated eating area indicated on the drawing approved 
by the Employer’s Representative. The Contractor shall provide adequate shade and provide 
scavenger proof and waterproof refuse bins. Cooking will only take place in this area on well-
maintained gas cookers with fire extinguishers present. Open fires other than the gas cookers shall 
not be allowed. 

(f) Watchmen 

The Contractor shall have a watchman present on site during non-working hours and on holidays to 
ensure the safety of plant and materials on site. 

(g) Ablution facilities 

The exact location of toilets shall be approved by the Employer’s Representative. The Contractor shall 
provide the toilets and maintain and service it on a daily basis. The toilets shall be kept clean. Regular 
inspections shall be conducted by the Employer’s Representative. Burial of waste on site is strictly 
forbidden. Leaking or broken toilets shall be removed and replaced immediately by the Contractor. 

(h) Solid waste 

“Solid waste” refers to construction debris, chemical waste, tins, cans, paper, wrappers, excess 
concrete, waste timber, etc. 

The Contractor shall establish a waste control and removal system. He shall submit a method 
statement to the Employer’s Representative for approval prior to commencement. 

Appropriate solid waste containers shall be provided for the storage of waste. The containers shall be 
water proof. The waste shall be removed on a regular basis to prevent the accumulation of waste on 
site and disposed of at an approved waste site. 

(i) Wastewater 

Water shall be used sparingly on site. Where possible, wastewater shall be recycled. A wastewater 
management plan shall be submitted to the Employer’s Representative for approval 10 days prior to 
the commencement date. 
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The management plan shall detail the expected extent of the contamination of each wastewater 
stream and how the Contractor plans to deal with it. 

Wastewater shall be prevented from flowing into local rivers & streams. 

(j) Fuel storage area 

Fuel shall be stored on site in a depot at a location as agreed with the Employer’s Representative. The 
Contractor shall ensure that liquid fuels are stored in tanks with lids. The tanks shall be placed on a 
sloped smooth concrete surface with an oil trap on the lower end to collect any spillage. 

Fuel shall be kept under lock at all times. 

 

(k) Concrete batching area 

Cement and concrete are hazardous to the environment due to the high pH of the material and the 
chemicals it contains. 

The Contractor shall furnish to the Employer’s Representative for approval a method statement for the 
mixing of concrete. Concrete shall not be mixed directly on the ground. Care must be taken to ensure 
that wastewater and contaminated material is collected and disposed of correctly. 

(l) Equipment maintenance and storage 

All equipment and vehicles shall be kept in good working order and serviced regularly. Leaking equipment 
shall be repaired immediately or removed from site. Where possible, maintenance and service shall take 
place only in the workshop. Permission must be obtained from the Employer’s Representative if the 
aforementioned cannot be adhered to. 

The Contractor shall demarcate an area in which the equipment and vehicles may be stored. The location 
shall be approved by the Employer’s Representative. 

(m) Materials handling, use and storage 

The Contractor is responsible to ensure that all material suppliers are aware of the EMP’s restrictions 
and conditions. The Contractor shall be held responsible should deliveries not comply with the EMP 
requirements. 

The Contractor shall comply with all relevant national, regional and local legislation with regard to the 
transport, use and disposal of hazardous material. 

The Contractor shall furnish to the Employer’s Representative a list of all hazardous materials to be used 
on site, together with the handling, storage and disposal procedures of the materials. This information 
shall be available to all personnel on site. 

The location of the hazardous material store shall be within the demarcated construction camp area. 
The location shall be approved by the Employer’s Representative. 

Where possible, the Contractor shall ensure that the refueling of vehicles takes place only at the fuel 
storage area in the construction camp. If this is not possible, the Contractor shall obtain permission from 
the Employer’s Representative to refuel at any other place. Contaminated material and wastewater at 
the refueling area shall be contained and disposed of correctly. 

(n) Emergency procedures 

The Contractor shall ensure that emergency procedures for the following situations are submitted for 
approval to the Employer’s Representative; 

Fire – the Contractor shall inform the relevant authority immediately as soon as a fire starts. The 
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Contractor shall ensure that his staff and subcontractors are fully aware of the procedures to be followed 
in the event of a fire. 

Spillages – the Contractor shall ensure that his staff and subcontractors are fully aware of the procedures 
to be followed in the event of a spillage. The Employer’s Representative must be informed immediately 
about a spill. The Contractor shall ensure that the necessary materials and equipment is on site to deal 
with spills and leaks. The cleanup of spills and leaks shall be for the account of the Contractor. 

(o) Care of surrounding areas 

The Contractor shall ensure that no contamination of or damage to the surrounding areas or 
watercourses shall occur as a result of any of his activities during construction. 
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C3.6 HEALTH AND SAFETY 

C3.6.1 HEALTH AND SAFETY REQUIREMENTS AND PROCEDURES 

Before starting work on site, the Contractor shall present to the Employer’s Representative his Health and 
Safety Plan which includes the COVID-19 plan for approval. He shall also appoint a health and Safety Officer 
in writing and give a copy of the letter of appointment to the Employer’s Representative. 

The Health and Safety Specification is attached as Appendix B and must be referred to when compiling the 
Health and Safety Plan. 

(a) Construction Regulations, 2003  

The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993: 
Construction Regulations, 2003 (the regulations) as promulgated in Government Gazette No 25207 and 
Regulation Gazette No 7721 of 18 July 2003 Non-compliance with these regulations, in any way 
whatsoever, will be adequate reason for suspending the Works.  Any available amendments to this 
regulation shall also apply to this Contract. 

The proposed type of work, materials to be used and potential hazards likely to be encountered on this 
Contract are detailed in the Project Specifications, as well as in the Employers' Health and Safety 
Specifications (regulation 4(1)) of the Construction Regulations 2003. 

The Contractor shall in terms of regulation 5(1) provide a comprehensive health and safety plan detailing 
his proposed compliance with the regulations, for approval by the Employer. 

The Contractor shall at all times be responsible for full compliance with the approved plan as well as the 
Construction Regulations and no extension of time will be considered for delays due to non-compliance 
with the abovementioned plan or regulations. 

Payment items are included in the Schedule of Quantities to cover the Contractor's cost for compliance 
with the OHS Act and the abovementioned regulations. 

(b) COVID-19 Occupational Health and Safety Measures in Workplaces COVID-19 (C19 OHS), 2020 

The Contractor shall be required to comply with the COVID-19 Occupational Health and safety 
Measures in Workplaces act: COVID-19 (C19 OHS),2020 for as long as the declaration of a 
national disaster published in Government Gazette 43096 on 15 March 2020 remain in force. Non-
compliance with these regulations, in any way whatsoever, will be adequate reason for 
suspending the Works or termination of contract. 
 

C3.6.2 PROTECTION OF THE PUBLIC 

The site is accessible to the general public. The Contractor shall ensure that all personnel entering the 
construction site is fully informed about the dangers, dos and don’ts on the site. The Contractor shall ensure 
that non-construction personnel are protected within the guidelines of the OH&S Regulations. 

C3.6.3 BARRICADES AND LIGHTING 

All excavations, into which a person may fall, shall be securely barricaded at all times in accordance with the 
requirements of the applicable OH&S Regulations. 

 

C3.6.4 TRAFFIC CONTROL ON ROADS 

The Safety Officer shall take full responsibility for the traffic control in and around the site. The personnel on 
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site shall be fully informed and trained by the Safety Officer regarding the construction traffic and general traffic 
control.C3.6.5 MEASURES AGAINST DISEASE AND EPIDEMICS 

Necessary measures must be adopted and implement occupational health and safety measures to 
reduce and eliminate the escalations of infections in workplaces against disease, epidemics and 
pandemics on site as and when directed by the Department of Labour.  

C3.6.6 AIDS AWARENESS 

All construction personnel shall be given an Aids Awareness briefing session by the Safety Officer. 

C3.6.7 COVID-19 AWARENESS 

All construction personnel shall be given a COVID-19 Awareness briefing session by the Safety Officer. 
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C 4.1 Site Information (green) C.92 – C.94 
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GENERAL 

This section describes the site at the time of tender to enable the tenderer to price his tender and to 
decide upon his method of working and programming and risks. 

CONTENTS 

SI1 SITE LOCATION 
SI2 CLIMATIC CONDITION 
SI3 NSIKAZI NORTH BULK WATER SCHEME LAYOUT 
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SI 1  SITE LOCATION 

1.1 Site Location 

The project is located within various villages in the Northern and Eastern Regions within the City of 
Mbombela area under the jurisdiction of the Ehlanzeni region of the Mpumalanga Province.  The following 
are locations of specific sites: 

Type LOCALITY Remarks 

EAST SOUTH 

Hoxane WTW -25.01538  31.20892 New 36 Ml/day 
WTW (Mbombela 
Modules) 

Sabie Raw Water 
Pump Station 

-25.02001  31.20450 Old pump station 

Nyongane Booster 
Pump Station (New) 

-25.04740  31.19652 36 Ml/day 

Nyongane Booster 
Pump Station (Old) 

-25.04741  31.19710 18-21 Ml/day 

Shabalala Booster 
Pump Station (Old) 

-25.04731  31.19756 (1ML/day)-
intermittent supply 

Swalala/Jerusalema 
Booster Pump 
Station  

-25.18843  31.11349 (0.4ML/DAY) 
Intermittent supply 

Jerusalema 
Borehole Number 
8a-b.  

-25.19335  31.09604 (0.25ML/day) 

Intermittent supply 

Chweni Booster 
Pump Station  

-25.23096  31.14818 Online booster 
pump station 

Majika Raw Water 
Pump Station  

-25.09609  31.15888 Not operational yet 

Majika Water 
Package Plant 

-25.10490  31.13807 1.5 Ml/day 
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Manzini Package 
Plant 

-25.18124  31.14919 2 Ml/day 

Mganduzweni Dam 
Raw Water Pump 
Station  

-25.21606  31.11913 Pump station with 
submerged intake 
at dam wall 

Mganduzweni Water 
Package Plant 

-25.22246  31.10498 1 Ml/day 

Mshadza Raw 
Water Pump Station  

-25.17371  31.15468 Submersible pump 
intake at stream 
wall 

Mshadza Water 
Package Plant 

-25.17406  31.15366 1.5 Ml/day 

 

 
SI 2  CLIMATIC CONDITION 
 

The site is situated in the Lowveld of Mpumalanga and the climate is sub-tropical with warm 
summers, mild frost-free winters and high humidity levels.  The average maximum temperature 
in the area is approximately 310 C and the average minimum approximately 160 C, with extremes 
of 430 C and -20 C.  The annual mean daily temperature is approximately 210 C. 

 
SI 3 NSIKAZI NORTH BULK WATER SCHEME LAYOUT 

Refer to Appendix A.1 below for layout of the Nsikazi North Scheme with reservoir capacities 
and estimated population figures per reservoir supply zone. 
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CITY OF MBOMBELA 

DEPARTMENT NAME: WATER & SANITATION 

CONTRACT NO: 322A/2021 

APPOINTMENT OF A SERVICE PROVIDER FOR THE OPERATION AND MAINTENANCE OF 

NSIKAZI NORTH REGIONAL BULK WATER SUPPLY SCHEME AND WATER PACKAGE 
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PARTICULAR SPECIFICATIONS 

SECTION OHS: OHSA 1993: HEALTH AND SAFETY SPECIFICATION 

OHS 1 SCOPE 

This specification covers the health and safety requirements to be met by the Contractor to ensure a 
continued safe and healthy environment for all workers, employees and subcontractors under his 
control and for all other persons entering the site of works. 

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment 
Act No 181) 1993, and the corresponding Construction Regulations 2014, and all other safety codes 
and specifications referred to in the said Construction Regulations and the COVID-19 Occupational 
Health and Safety Measures in Workplaces, COVID-19(C19 OHS), 2020. 

In terms of the OHSA Agreement in Section (C1.4) of the Contract document, the status of the 
Contractor as mandatory to the Employer (client) is that of an employer in his own right, responsible to 
comply with all provisions of OHSA 1993, the Construction Regulations 2014 and COVID-19(C19 
OHS), 2020. 

This safety specification and the Contractor’s own Safety Plan, the Construction Regulations 2014 as 
well as COVID-19(C19 OHS), 2020, shall be displayed on site or made available for inspection by all 
workers, employees, inspectors and any other persons entering the site of works. 

The following are possible risks associated with this project: 

 Please insert the risks associated with the project here 

Additional risks may arise from specific methods of construction selected by the Contractor which are 
not necessary covered in the above. 

OHS 2 DEFINITIONS 

For the purpose of this contract the following shall apply: 

Employer” where used in the contract documents and in this specification, means the Employer as 
defined in the General Conditions of Contract and it shall have the exact same meaning as “client” as 
defined in the Construction Regulations 2014.  “Employer” and “client” is therefore interchangeable 
and shall be read in the context of the relevant document. 

(c) “Contractor” wherever used in the contract documents and in this specification, shall have the 
same meaning as “Contractor” as defined in the General Conditions of Contract. 

In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, 

without derogating from his status as an employer in his own right. 

(d)  “Employer’s Representative” where used in this specification, means the Employer’s 
Representative as defined in the General Conditions of Contract. In terms of the Construction 
Regulations the Employer’s Representative may act as agent on behalf of the Employer (the client 
as defined in the Construction Regulations). 
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OHS 3 TENDERS 

The Contractor shall submit the following with his tender: 

(a) a documented Health and Safety Plan as stipulated in Regulation 7 of the Construction 
Regulations. The Safety Plan must be based on the Construction Regulations 2014 and COVID-
19(C19 OHS), 2020 and will be subject to approval by the Employer; 

(b) a declaration to the effect that he has the competence and necessary resources to carry out the 
work safely in compliance with the Construction Regulations 2014; 

(c) a declaration to the effect that he made provision in his tender for the cost of the health and safety 
measures envisaged in the Construction Regulations. 

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor will 
not be able to carry out the work under the contract safely in accordance with the Construction 
Regulations. 

OHS 4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

After award of the contract, but before commencement of construction work, the Contractor shall, in 
terms of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following 
work is involved: 

(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more; 

(b) the use of explosives; 

(c) construction work that will exceed 30 days or 300 person-days; 

(e) excavation work deeper than 1,0m; or 

(f) working at a height greater than 3,0m above ground or landings. 

The notification must be done in the form of the pro forma included under Section T2 (Forms to be 
Completed by Tenderer) of the tender document. 

A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, 
Employer’s Representative, employees and persons on site. 

OHS 5 RISK ASSESSMENT 

Before commencement of any construction work during the construction period, the Contractor shall 
have a risk assessment performed and recorded in writing by a competent person.  (Refer Regulation 
9 of the Construction Regulations 2014). 

The risk assessment shall identify and evaluate the risks and hazards that may be expected during the 
execution of the work under the contract, and it shall include a documented plan of safe work 
procedures to mitigate, reduce or control the risks and hazards identified. 

The risk assessment shall be available on site for inspection by inspectors, Employer, Employer’s 
Representative, subcontractors, employees, trade unions and health and safety committee members, 
and must be monitored and reviewed periodically by the Contractor. 

OHS 6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 

6.1 Health and Safety plan 

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, 
in writing, and he shall provide them with a copy of his documented Health and Safety Plan, or 
relevant sections thereof. The Contractor shall ensure that all subcontractors and employees are 
committed to the implementation of his Safety Plan. 
 

6.2 Health and safety induction training 
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The Contractor shall ensure that all employees under his control, including subcontractors and their employees, 
undergo a health and safety induction training course by a competent person before commencement of 
construction work. No visitor or other person shall be allowed or permitted to enter the site of the works unless 
such person has undergone health and safety training pertaining to hazards prevalent on site. 

The Contractor shall ensure that every employee on site shall at all times be in possession of proof of the health 
and safety induction training issued by a competent person prior to commencement of construction work. 

OHS 7 APPOINTMENT OF SAFETY PERSONNEL 

7.1 Construction Supervisor 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the performance 

of the construction work. 

He may also have to appoint one or more competent employees to assist the construction supervisor where 
justified by the scope and complexity of the works. 

7.2 Construction safety officer 

Taking into consideration the size of the project and the hazards or dangers that can be expected, the 
Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by the 
client. The Safety Officer shall have the necessary competence and resources to perform his duties diligently. 

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction safety 
officer appointed after award of the contract. 

7.3 Health and safety representatives 

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of the Act 
for the execution of the contract, shall appoint a health and safety representative whenever he has more 
than 20 employees in his employment on the site of the works. The health and safety representative must be 
selected from employees who are employed in a full-time capacity at a specific workplace. 

The number of health and safety representatives for a workplace shall be at least one for every 100 employees. 

The function of health and safety representative(s) will be to review the effectiveness of health and safety 
measures, to identify potential hazards and major incidents, to examine causes of incidents (in collaboration 
with his employer, the Contractor), to investigate complaints by employees relating to health and safety at work, 
to make representations to the employer (Contractor) or inspector on general matters affecting the health and 
safety of employees, to inspect the workplace, plant, machinery etc. on a regular base, to participate in 
consultations with inspectors and to attend meetings of the health and safety committee. 

7.4 Health and safety committee 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one or 
more health and safety committee(s) where there are two or more health and safety representatives at a 
workplace. The persons selected by the Contractor to serve on the committee shall be designated in writing. 

The function of the health and safety committee shall be to hold meetings at regular intervals, but at least once 
every three months, to review the health and safety measures on the contract, to discuss incidents related to 
health and safety with the Contractor and the inspector, and to make recommendations regarding health and 
safety to the Contractor and to keep record of recommendations and reports made by the committee. 

 

7.5 Competent persons 

In accordance with the Construction Regulations the Contractor has to appoint in writing competent persons 
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responsible for supervising construction work on each of the following work situations that may be expected 
on the site of the works. 

(a) Risk assessment and induction training as described in Regulation 9 of the Construction Regulations; 

(b) Fall protection as described in Regulation 10; 

(c) Structures described in Regulation 11; 

(d) Temporary works described in Regulation 12; 

(e) Excavation described in Regulation 13; 

(f) Demolition work described in Regulation 14; 

(g) Tunneling as described in Regulation 15; 

(h) Scaffolding as described in Regulation 16; 

(i) Suspended platforms as described in Regulation 17; 

(j) Rope Access Work as described in Regulation 18; 

(k) Material hoists as described in Regulation 19; 

(l) Bulk mixing plant as described in Regulation 20; 

(m) Explosive actuated fastening device as described in Regulation 21; 

(n) Cranes as described in Regulation 22; 

(o) Construction vehicle and mobile as described in Regulation 23; 

(p) Electrical installations and machinery of construction sites as described in Regulation 24; 

(q) Use and temporary storage of flammable liquids on construction sites as described in Regulation  25; 

(r) Water environments as described in Regulation 26; 

(s) Housekeeping and general safeguarding on construction sites as described in Regulation 27; 

(t) Stacking and storage on construction sites as described in Regulation 28; 

(u) Fire precautions on construction sites as described in Regulation 29, and 

(v) Construction employees’ facilities as described in Regulation 30. 

 

A competent person may be appointed for more than one part of the construction work with the understanding 
that the person must be suitably qualified and able to supervise at the same time the construction work on all 
the work situations for which he has been appointed. 

The appointment of competent persons to supervise parts of the construction work does not relieve the 
Contractor from any of his responsibilities to comply with all requirements of the Construction Regulations. 

OHS 8 RECORDS AND REGISTERS 

In accordance with the Construction Regulations the Contractor is bound to keep records and registers 
related to health and safety on site for periodic inspection by inspectors, the Employer’s Representative, 
the Employer, trade union officials and subcontractors and employees. The following records and 
registers must be kept on site and shall be available for inspection at all times. 

(a) A copy of the OHSA 1993 Construction Regulations 2014; 

(b) A copy of this Health and Safety Specification; 

(c) A copy of the Contractor’s Health and Safety Plan (Regulation 7); 

(d) A copy of the Notification of Construction Work (Regulation 4); 

(e) A health and safety file in terms of Regulation 5(1)(b) with inputs by the Construction Safety Officer 
(Regulation 7(1)); 
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(f) A copy of the risk assessment described in Regulation 9; 

(g) A full protection plan and the corresponding records of evaluation and training of employees 
working from elevated positions as described in Regulation 10; 

(h) Drawings pertaining to the design of structures (Regulation 11(1)(c)) and formwork and support 
work structures (Regulation 12) must be kept on site; 

(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 
(Regulation 13); 

(j) A copy of the certificate of the system design for suspended platforms (Regulation 17(2)(b)); 

(k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass 
load, which may be carried at any one time by material hoists (Regulation 19(5)); 

(l) Maintenance records of material hoists and inspection results must be kept in a record book to be 
kept on site (Regulation 19(8)); 

(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 20(8)); 

(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive 
powered tool is used (Regulation 19(2)); 

(o) A register for recording of findings by the competent person appointed to inspect construction 
vehicles and mobile plant (Regulation 23(1)(k)). 

(p) COVID-19 daily symptom screening for all works or visitors at the time they report for work 
or site 

OHS 9 CONTRACTORS RESPONSIBILITIES 

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act 
(OHSA 1993), which means that the Contractor has the status of employer in his own right in respect of 
the contract. The Contractor is therefore responsible for all the duties and obligations of an employer as 
set out in the Act (OHSA 1993) and the Construction Regulations 2014. 

Before commencement of work under the contract, the Contractor shall enter into an agreement with the 
Employer (Client) to confirm his status as mandatory (employer) for the contract under consideration. 

The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2014 and 
are not repeated in detail but some important aspects are highlighted hereafter, without relieving the 
Contractor of any of his duties and responsibilities in terms of the Construction Regulations. 
 

(a) Contractor’s position in relation to the Employer (Client) (Regulation 5) 

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the Employer 
or the Employer’s Representative on behalf of the Employer, to ensure that all requirements of the 
Act and the Regulations are met and complied with. 

(b) The Principal Contractor and Contractor (Regulation 7) 

The Contractor is in terms of the definition in Regulation 1 the equivalent of Principle Contractor as 
defined in the Construction Regulations, and he shall comply with all the provisions of Regulation 
7. 

 

Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms 
of the appointment in respect of health and safety. An independent subcontractor shall however 
provide and demonstrate to the Contractor a suitable, acceptable and sufficiently documented 
health and safety plan before commencement of the subcontract. In the absence of such a health 
and safety plan the subcontractor shall undertake in writing that he will comply with the Contractor’s 
safety plan, the health and safety specifications of the Employer and the Construction Regulations 
2014. 
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(c) Supervision of construction work (Regulation 8) 

The Contractor shall appoint the safety and other personnel and employees as required in terms 
of Regulation 7 and as set out in OHS 7 above. Appointment of those personnel and employees 
does not relieve the Contractor from any of the obligations under Regulation 7. 

(d) Risk assessment (Regulation 9) 

The Contractor shall have the risk assessment made as set out in paragraph 7 above before 
commencement of the work and it must be available on site for inspection at all times. The 
Contractor shall consult with the health and safety committee or health and safety representative(s) 
etc. on a regular basis to ensure that all employees, including subcontractors under his control, are 
informed and trained by a competent person regarding health hazards and related work 
procedures. 

No subcontractor, employee or visitor shall be allowed to enter the site of works without prior health 
and safety induction training, all as specified in Regulation 7. 

(e) Fall protection (Regulation 10) 

Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the 
Construction Regulations. 

(f) Structures (Regulation 11) 

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to 
comply with all the specifications, project specifications and drawings related to the structures, 
unless it can be proved that such collapse or failure can be attributed to faulty design or insufficient 
design standards on which the specifications and the drawings are based. 
In addition, the Contractor shall comply with all aspects of Regulation 11 of the Construction 
Regulations. 

(g) Temporary works (Regulation 12) 

The Contractor will be responsible for the adequate design of all formwork and support structures 
by a competent person. 
All drawings pertaining to formwork shall be kept on site and all equipment and materials used in 
formwork, shall be carefully examined and checked for suitability by a competent person. 

The provisions of Regulation 12 of the Construction Regulations shall be followed in every detail. 

(h) Excavation work (Regulation 13) 

It is essential that the Contractor shall follow the instructions and precautions in the Standard 
Specifications and Project Specifications as well as the provisions of the Construction Regulations 
to the letter as unsafe excavations can be a major hazard on any construction site. The Contractor 
shall therefore ensure that all excavation work is carried out under the supervision of a competent 
person, that inspections are carried  out by a Professional Employer’s Representative or 
Technologist, and that all work is done in such a manner that no hazards are created by unsafe 
excavations and working conditions. 

Supervision by a competent person will not relieve the Contractor from any of his duties and 
responsibilities under Regulation 13 of the Construction Regulations. 

(i) Demolition work (Regulation 14) 

Whenever demolition work is included in a contract, the Contractor shall comply with all the 
requirements of Regulation 14 of the Construction Regulations. The fact that a competent person 
has to be appointed by the Contractor does not relieve the Contractor from any of his 
responsibilities in respect of safety of demolition work. 
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(j) Tunneling (Regulation 15) 

The Contractor shall comply with Regulation 15 wherever tunneling of any kind is involved. 

(k) Scaffolding (Regulation 16) 

The Contractor shall ensure that all the provisions of Regulation 16 of the Construction Regulations 
are complied with. [Note: Reference in the Regulations to “Section 44 of the Act” should read 
“Section 43 of the Act”]. 

(l) Suspended platforms (Regulation 17) 

Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that 
copies of the system design issued by a Professional Employer’s Representative are submitted to 
the Employer’s Representative for inspection and approval. The Contractor shall appoint competent 
persons as supervisors and competent scaffold erectors, operators and inspectors and ensure that 
all work related to suspended platforms are done in accordance with Regulation 17 of the 
Construction Regulations. 

(m) Rope Access Work (Regulation 18) 

Where rope access work is required on the construction site, the Contractor shall comply with 
Regulation 18. 

(n) Material Hoists (Regulation 19) 

Wherever applicable, the Contractor shall comply with the provisions of Regulation 19 to the 
letter. 

(o) Batch plants (Regulation 20) 

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, 
etc. used in the operation of a batch plant shall comply with, and that all operators, supervisors and 
employees are strictly held to the provisions of Regulation 
20. The Contractor shall ensure that the General Safety Regulations (2003), the Driven Machinery 
Regulations (Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations 
(Government Notice R2271 of 11/10/1995) are adhered to by all involved. 

In terms of the Regulations, records of repairs and maintenance shall be kept on site. 

(p) Explosive powered tools (Regulation 21) 

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all 
safety provisions of Regulation 21 are complied with. 

It is especially important that warning notices are displayed and that the issue and return of 
cartridges and spent cartridges be recorded in a register to be kept on site. 

(q) Cranes (Regulation 22) 

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be 
complied with. 

(r) Construction vehicles and mobile plant (Regulation 23) 

The Contractor shall ensure that all construction vehicles and plant are in good working condition 
and safe for use, and that they are used in accordance with their design and intended use. The 
vehicles and plant shall only be operated by workers or operators who have received appropriate 
training, all in accordance with all the requirements of Regulation 23. 
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All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and 
the findings must be recorded in a register to be kept on site. 

(s) Electrical installation and machinery on construction sites (Regulation 24) 

The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920 
of 23 November 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 
August 1993). Before commencement of construction, the Contractor shall take adequate steps to 
ascertain the presence of, and guard against dangers and hazards due to electrical cables and 
apparatus under, over or on the site. 

All temporary electrical installations on the site shall be under the control of a competent person, 
without relieving the Contractor of his responsibility for the health and safety of all workers and 
persons on site in terms of Regulation 24. 

(t) Use of temporary storage of flammable liquids on construction sites (Regulation 25) 

The Contractor shall comply with the provisions of the General Safety Regulations (2003) and all 
the provisions of Regulation 25 of the Construction Regulations to ensure a safe and hazard-free 
environment to all workers and other persons on site. 

(u) Water environments (Regulation 26) 

Where construction work is done over or in close proximity to water, the provisions of Regulation 
26 shall apply. 

(v) Housekeeping on Construction sites (Regulation 27) 

Housekeeping on all construction sites shall be in accordance with the provisions of the 
environment Regulations for workplaces (Government Notice R2281 of 16 November 1987) and 
all the provisions of Regulation 27 of the Construction Regulations. 

(w) Stacking and storage on construction sites (Regulation 28) 

The provisions for the stacking of articles contained in the General Safety Regulations (2003) as 
well as all the provisions Regulation 28 of the Construction Regulations shall apply. 

(x) Fire precautions on construction sites (Regulation 29) 

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 
16 November 1987) shall apply. 

In addition, the necessary precautions shall be taken to prevent the incidence of fires, to provide 
adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance 
with Regulation 29 of the Construction Regulations. 

(y) Construction employees’ facilities (Regulation 30) 

The Contractor shall comply with the construction site provisions as in the Facilities Regulations 
(2004), the provisions of Regulation 30 of the Construction Regulations and the COVID-19 
Occupational Health and Safety Measures in Workplaces COVID-19 (C19 OHS), 2020. 

(z) Non-compliance with the Construction Regulations 2014 

The foregoing is a summary of parts of the Construction Regulations applicable to all construction 
projects. 
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The Contractor, as employer for the execution of the contract, shall ensure that all provisions of 
the Construction Regulations and the COVID-19 Measures in Workplaces applicable to the 
contract under consideration are complied with to the letter. 

Should the Contractor fail to comply with the provisions of the Regulations 3 to 30 as listed in 
Regulation 33 and COVID-19 (C19 OHS),2020, he will be guilty of an offence and will be liable, 
upon conviction, to the fines or imprisonment as set out in Regulation 33. 

The Contractor is advised in his own interest to make a careful study of the Act, the 
Construction Regulations and the COVID-19 (C19 OHS),2020 as ignorance of the Act and the 
Regulations will not be accepted in any proceedings related to non-conformance to the Act 
and the Regulations. 

OHS 10 MEASUREMENT AND PAYMENT 

10.1 Principles 

It is a condition of this contract that Contractors, who submit tenders for this contract, shall make 
provision in their tenders for the cost of all health and safety measures during the construction 
process. All associated activities and expenditure are deemed to be included in the Contractor’s 
tendered rates and prices. 

(a) Safety personnel 

The Construction Supervisor, the Construction Safety Officer, Health and Safety 
Representatives, Health and Safety Committee and Competent Persons referred to in clauses 
7.1 to 7.5 shall be members of the Contractor’s personnel, and no additional payment will be 
made for the appointment of such safety personnel. 

(b) Records and Registers 

The keeping of health and safety-related records and registers as described in paragraph 8 is 
regarded as a normal duty of the Contractor for which no additional payment will be considered, 
and which is deemed to be included in the Contractor’s tendered rates and prices. 
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AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL 
HEALTH AND SAFETY ACT NO 85 OF 1993 

THIS AGREEMENT is made between................................................................. 

(hereinafter called the EMPLOYER of the one part, herein represented by: 

………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………… 
……………………………………………………………………………………………………………… 

in his capacity as: 

…………………………………………………………………………………………………………………….. 

AND: 

(hereinafter called the CONTRACTOR) of the other part, herein represented by 

………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………… 
……………………………………………………………………………………………………………… 

in his capacity as: 

……………………………………………………………………………………………………………………..  duly authorised to 

sign on behalf of the Contractor. 

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement between 

the CONTRACTOR and the EMPLOYER in respect of 

CONTRACT:............................................................................................................................................. 

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of the 
provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA 
Amendment Act No 181/1993 (hereinafter referred to as the ACT); 

NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms 
thereof. 

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions 
imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed 
certain arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR, 
his officials and employees. The CONTRACTOR shall bear the onus of acquainting himself/herself/itself 
with such arrangements and procedures. 

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, 
obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and 
the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s CONSULTING 
EMPLOYER’S REPRESENTATIVES from being obliged to comply with any of the aforesaid duties, 
obligations, prohibitions, arrangements and procedures in respect of the work included in the contract. 

4. The CONTRACTOR agrees that any duly authorized officials of the EMPLOYER shall be entitled, although 
not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with 
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his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not 
be limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to 
take such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the 
CONTRACTOR. 

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or 
criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant 
to work performed in terms of this agreement, and shall, on written demand, provide full details in writing 
of such investigation, complaint or criminal charge. 

Thus signed at .......................................................................... for and on behalf of the CONTRACTOR 

on this the ……………… day of ……......………..……… 20……… 

SIGNATURE: ......................................................................................................................................... 

NAME AND SURNAME:   ........................................................................................................................... 

CAPACITY: ........................................................................................................................................... 

WITNESSES: 1. .............................................................................................................................. 

2. ................................................................................................................................ 

Thus signed at ............................................................... for and on behalf of the EMPLOYER on this 

the …………………………... day of ……………..……… 20……… 

SIGNATURE: ............................................................................................................................................. 

NAME AND SURNAME:   ............................................................................................................................... 

CAPACITY: ............................................................................................................................................... 

WITNESSES: 1. .............................................................................................................................. 

2. ................................................................................................................................ 
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CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" hereafter), 
a Contractor may only be appointed to perform construction work if the Employer is satisfied that the Contractor has 
the necessary competencies and resources to carry out the work safely in accordance with the Occupational Health 
and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014. 

To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in detail. 

Declaration by Tenderer 

1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and 
Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 
1993), and the OHSA 1993 Construction Regulations 2014. 

2. I hereby declare that my company has the competence and the necessary resources to safely carry out 
the construction work under this contract in compliance with the Construction Regulations and the 
Employer's Health and Safety Specifications. 

3. I propose to achieve compliance with the Regulations by one of the following: 

(a) From my own competent resources as detailed in 4(a) hereafter: ...................... *Yes / No 

(b) From my own resources still to be appointed or trained until competency is 

achieved, as detailed in 4(b) hereafter: ............................................................... *Yes / No 

(c) From outside sources by appointment of competent specialist subcontractors 

as detailed in 4(c) hereafter:................................................................................ *Yes / No 

(* = delete whatever is not applicable) 

4. Details of resources I propose: 

(Note: Competent resources shall include safety personnel such as a construction supervisor and 
construction safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9-
29, (all or individual regulations) as applicable to this contract) 

(a) Details of the competent and qualified key persons from my company's own resources, who will form part 
of the contract team: 

NAMES OF COMPETENT 
PERSONS 

POSITIONS TO BE FILLED BY COMPETENT 
PERSONS 

  

  

  

  

  

  

 
 
 

(b) Details of training of persons from my company's own resources (or to be hired) who still have to be 
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trained to achieve the necessary competency: 

(i) By whom will training be provided? .................................................................................... 

(ii) When will training be undertaken? ..................................................................................... 

(iii) List the positions to be filled by persons to be trained or hired: .................................................... 

............................................................................................................................................ 

............................................................................................................................................ 

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be 
supplied from own company: 

Name of proposed subcontractor: ................................................................................................ 

Qualifications or details of competency of the subcontractor: ...................................................... 

5. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under the 
contract, a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation 7(1) 
of the Construction Regulations, which plan shall be subject to approval by the Employer. 

6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety 
Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at 
all times be available for inspection by the Contractor's personnel, the Employer's personnel, the Employer’s 
Representative, visitors, and officials and inspectors of the Department of Labour. 

7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule of 
quantities to cover the cost of all resources, actions, training and all health and safety measures envisaged 
in the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that may be 
applied by the Employer in terms of the said Regulations (Regulation 33) for failure on the Contractor's part 
to comply with the provisions of the Act and the Regulations. 

8. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean 
that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014, and 
accept that my tender will be prejudiced and may be rejected at the discretion of the Employer. 

SIGNATURE: .................................................................. DATE: .....……..................... 

(of person authorised to sign on behalf of the Tenderer) 
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PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL 

HEALTH AND SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2014 

[This form must be completed and forwarded, prior to commencement of work on site, by all Contractors that 
qualify in terms of Regulation 3 of the Construction Regulations 2014, to the office of the Department of Labour] 

NOTIFICATION OF CONSTRUCTION WORK 

1. (a) Name and postal address of principal contractor. 

--------------------------------------------------------------------------------------------------------------------------------- 

(b) Name and tel. pf principal contractor’s contact person: 

--------------------------------------------------------------------------------------------------------------------------------- 

2. Principal contactor’s compensation registration number: 

--------------------------------------------------------------------------------------------------------------------------------- 

3. (a) Name and postal address of client : 

--------------------------------------------------------------------------------------------------------------------------------- 

(b) Name and tel. no of clients contact person or agent: 

--------------------------------------------------------------------------------------------------------------------------------- 

4 (a) Name and postal address of designer (s) for the project: 

--------------------------------------------------------------------------------------------------------------------------------------- 

(b) -------------------------------------------------------------------------------------------------------------------------- 

5. Name and telephone number of principal contractor’s sub- ordinate supervisor on site appointed in terms of 
Regulation 8 (1). 

----------------------------------------------------------------------------------------------------------------------------------------- 

6. Name /s of principal contractor’s sub- ordinate supervisor on sire appointed in terms of Regulation 8 (2) 

--------------------------------------------------------------------------------------------------------------------------------- 

7. Exact physical address of the construction site or site office: 

--------------------------------------------------------------------------------------------------------------------------------- 

8. Nature of the construction work: 

--------------------------------------------------------------------------------------------------------------------------------- 
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--------------------------------------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------------- 

9. Expected commencement date: 

--------------------------------------------------------------------------------------------------------------------------------- 

10. Expected completion date: 

--------------------------------------------------------------------------------------------------------------------------------- 

11. Estimated maximum number of persons on the construction site. 

Total:  Male:  Female   

12. Planned number of contractors on the construction: 

--------------------------------------------------------------------------------------------------------------------------------- 
 

13. Name (s) of contractors already selected. 

--------------------------------------------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------------------- 

Principal Contractor 
 

Date 

Client’s Agent (where 
applicable) 

 
Date 

Client 
 

Date 
 



 

Annexure B: Drawings for Tender Purposes   B.1 

 

CITY OF MBOMBELA 

DEPARTMENT NAME: WATER & SANITATION 

CONTRACT NO: 322A/2021 

APPOINTMENT OF A SERVICE PROVIDER FOR THE OPERATION AND MAINTENANCE OF 

NSIKAZI NORTH REGIONAL BULK WATER SUPPLY SCHEME AND WATER PACKAGE 

PLANTS FOR THE CITY OF MBOMBELA FOR A PERIOD OF THREE YEARS (36 MONTHS) 

ANNEXURES: DRAWINGS FOR TENDER PURPOSES 
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B.1 
 
 

NSIKAZI NORTH BULK WATER DISTRIBUTION NETWORK LAYOUT PLAN  
 

(ATTACHED HEREIN THIS DOCUMENT IS NSIKAZI SCHEMATIC LAYOUT WITH WATER 

DEMAND FIGURES OF VARIOUS VILLAGES) 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


