

SITE: TNPA MARINE SERVICES

PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.



1. PRICE AND DELIVERY SCHEDULE

- 1.1. SECTION A: SERVICE REQUIREMENTS – MARINE CRAFT
- 1.2. SECTION B: EQUIPMENT LIST PILOT BOAT
- 1.3. SECTION C: EQUIPMENT LIST TUGS
- 1.4. SECTION D: EQUIPMENT LIST WORK BOAT
- 1.5. SECTION E: EQUIPMENT LIST LAUNCH
- 1.6. SECTION F: SERVICE RATES

SECTION A: SERVICE REQUIREMENTS WITH FREQUENCY– MARINE CRAFT

ITEM	DESCRIPTION	UNIT Measure
ITEM 1	ADHOC SERVICES/CONTINGENCY	
	Ad Hoc quotation for replacement of components/equipment See (Annexure D to H)	As required
	Contingency of 10 % of quoted price	
ITEM 2	PILOT BOAT	
	Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System	Quarterly
ITEM 3	TUGS	
	Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System	Quarterly
ITEM 4	WORK BOAT	
	Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System	Quarterly
ITEM 5	LAUNCHES	
	Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System	Quarterly
ITEM 6	AD HOC ORIENTATION OF STAFF	
	Ad Hoc orientation of identified Staff on the functioning and Safe operation of Fire Detection, Alarm and Monitoring System	Quarterly
	TOTAL	

SITE: TNPA MARINE SERVICES

PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.



SECTION B: EQUIPMENT LIST PILOT BOAT

ITEM	DESCRIPTION	Quantity	Price per Unit	Total
	PILOT BOAT			
1	WHEEL HOUSE			
1.1	Optical Smoke Detector with led	1		
1.2	Intelligent Fire Panel – Addressable	1		
1.3	Resettable Call Point	1		
2	ACCOMMODATION			
2.1	GALLEY			
2.1.1	Resettable Call Point	1		
2.1.2	Intelligent Thermal Detector with base	1		
2.1.3	Siren with light strobe	1		
2.2	Officers Cabin			
2.2.1	Optical Smoke Detector with base	1		
2.3	Crews Cabin			
2.3.1	Optical Smoke Detector with base	1		
2.4	FRD Cabin			
2.4.1	Optical Smoke Detector with base	1		
2.4.2	Resettable Call Point	1		
2.4.3	Siren with light strobe	1		
3	ENGINE ROOM			
3.1	Optical Smoke Detector with base	1		
3.2	Intelligent Thermal Detector with base	2		
3.3	Siren with light strobe	1		
3.4	Resettable Call Point	2		
4	WORKSHOP			
4.1	Optical Smoke Detector with base	1		
5	ROPE STORE			
5.1	Optical Smoke Detector with base	1		
	TOTAL			

SITE: TNPA MARINE SERVICES

PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.



SECTION C: EQUIPMENT LIST TUG

ITEM	DESCRIPTION	Quantity	Price per Unit	Total
	TUG			
1	WHEEL HOUSE			
1.1	Optical Smoke Detector with led	1		
1.2	Intelligent Fire Panel - Addressable	1		
2	VOID SPACE			
2.1	Optical Smoke Detector with base	1		
2.2	Resettable Call Point	1		
3	GALLEY			
3.1	Intelligent Thermal Detector with base	1		
3.2	Resettable Call Point	1		
4	ACCOMMODATION			
4.1	Alley way			
	Optical Smoke Detector with base	4		
4.2	Chief Engineer's Cabin			
	Optical Smoke Detector with base	1		
4.3	Captain's Cabin			
	Optical Smoke Detector with base	1		
4.4	Crew Cabin A			
	Optical Smoke Detector with base	1		
4.5	Crew Cabin B			
4.5.1	Optical Smoke Detector with base	1		
4.5.2	Resettable Call Point	2		
5	ENGINE ROOM			
5.1	Optical Smoke Detector with base	4		
5.2	Siren with light strobe	1		
5.3	Resettable Call Point	2		
6	CONTROL ROOM			
6.1	Optical Smoke Detector with base	1		
7	WORKSHOP			

SITE: TNPA MARINE SERVICES

PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.



ITEM	DESCRIPTION	Quantity	Price per Unit	Total
7.1	Optical Smoke Detector with base	1		
7.2	Siren with light strobe	1		
7.3	Resettable Call Point	1		
8	COMPRESSOR ROOM			
8.1	Optical Smoke Detector with base	1		
9	GENERATOR ROOM			
9.1	Siren with light strobe	1		
9.2	Optical Smoke Detector with base	1		
	TOTAL			

SECTION D: EQUIPMENT LIST WORK BOAT

ITEM	DESCRIPTION	Quantity	Price per Unit	Total
	Work Boat			
1	WHEEL HOUSE			
1.1	Optical Smoke Detector with led	2		
1.2	Intelligent Fire Panel - Addressable	1		
1.3	Resettable Call Point	1		
2	ACCOMMODATION			
2.1	GALLEY			
2.1.1	Intelligent Thermal Detector with base	1		
2.2	Officers Cabin			
2.2.1	Optical Smoke Detector with base	1		
2.3	Crews Cabin			
2.3.1	Optical Smoke Detector with base	1		
3	ENGINE ROOM			
3.1	Intelligent Thermal Detector with base	1		
3.2	Siren with light strobe	1		
3.3	Resettable Call Point	2		
	TOTAL			

SITE: TNPA MARINE SERVICES

PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.



SECTION E: EQUIPMENT LIST LAUNCH

ITEM	DESCRIPTION	Quantity	Price per Unit	Total
LAUNCHBOAT				
1	WHEEL HOUSE			
1.1	Optical Smoke Detector with led	1		
1.2	Intelligent Fire Panel - Addressable	1		
2	ACCOMMODATION			
2.1	Optical Smoke Detector with base	1		
3	ENGINE ROOM			
3.1	Optical Smoke Detector with led	1		
3.2	Intelligent Thermal Detector with base	1		
	TOTAL			

SECTION F: SERVICE RATES

Annual fire detection service							
Eastern Region	Period	Rate	O/T Rate	Sunday PPH	Rate per KM	Quantity	Total
<u>Richards Bay</u>							
Ukhozi (tug)	3 Months					1	
Lilani(tug)	3 Months					1	
Iphotwe(tug)	3 Months					1	
Indlazi(tug)	3 Months					1	
Uhuva(tug)	3 Months					1	
Jojosi(pilot)	3 Months					1	
Swift Tern(work)	3 Months					1	
Adhoc vessel (tug)	3 Months					1	
Total							

SITE: TNPA MARINE SERVICES

PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.



<u>Durban</u>							
Umkhomazi(tug)	3 Months					1	
Pholela(tug)	3 Months					1	
Lotheni(tug)	3 Months					1	
Mkhuze(tug)	3 Months					1	
Uthekela(tug)	3 Months					1	
Palmiet (tug)	3 Months					1	
Umvoti (tug)	3 Months					1	
Inyalazi (tug)	3 Months					1	
Umhlali (tug)	3 Months					1	
Umsunduzi (tug)	3 Months					1	
Lufafa (pilot)	3 Months					1	
Indlovu (pilot)	3 Months					1	
Umcishu (launch)	3 Months					1	
Uqoyi (launch)	3 Months					1	
Moorhen (launch)	3 Months					1	
Unonkilonki (launch)	3 Months					1	
Ifuba (launch)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	
						Eastern Region Total	

SITE: TNPA MARINE SERVICES

PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.



Annual fire detection service							
Western Region	Period	Rate	O/T Rate	Sunday PPH	Rate per KM	Quantity	Total
<u>Cape Town</u>							
Usiba (tug)	3 Months					1	
Merlot (tug)	3 Months					1	
Enseleni (tug)	3 Months					1	
Umbilo (tug)	3 Months					1	
Plover (pilot)	3 Months					1	
Bishop (pilot)	3 Months					1	
Kestrel (work)	3 Months					1	
Blue Jay (work)	3 Months					1	
Koester (launch)	3 Months					1	
Kite (launch)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	
<u>Saldanha</u>							
Osprey (tug)	3 Months					1	
Cormarant (tug)	3 Months					1	
Jutten (tug)	3 Months					1	
Chardonnay (tug)	3 Months					1	
Marcus (tug)	3 Months					1	
Avocet (pilot)	3 Months					1	
Crested Tern (work)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	


SITE: TNPA MARINE SERVICES

PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.



<u>Mossel Bay</u>							
Artic Tern(work)	3 Months					1	
Snipe(launch)	3 Months					1	
Adhoc Vessel (work)	3 Months					1	
						Total	
						Western Region Total	

Annual fire detection service							
Central Region	Period	Rate	O/T Rate	Sunday PPH	Rate per KM	Quantity	Total
<u>Port Elizabeth</u>							
Mvezo(tug)	3 Months					1	
Qunu(tug)	3 Months					1	
Ivubu(pilot)	3 Months					1	
Royal Tern(work)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	
<u>Nqgura</u>							
Shasa (tug)	3 Months					1	
Orca (tug)	3 Months					1	
Lizibuko (tug)	3 Months					1	
Tsitsikama (pilot)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	
<u>East London</u>							
Umtwalume (tug)	3 Months					1	

SITE: TNPA MARINE SERVICES PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.	
--	--

Umpunzi (tug)	3 Months					1	
Tristan Tern(work)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
Total							
Central Region Total							

Annual fire detection service	Grand Total	
--------------------------------------	--------------------	--

Annual Co2 service							
Eastern Region	Period	Rate	O/T Rate	Sunday PPH	Rate per KM	Quantity	Total
<u>Richards Bay</u>							
Ukhozi (tug)	3 Months					1	
Lilani (tug)	3 Months					1	
Iphotwe (tug)	3 Months					1	
Indlazi (tug)	3 Months					1	
Uhuva (tug)	3 Months					1	
Jojosi (pilot)	3 Months					1	
Swift Tern (work)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
Total							
<u>Durban</u>							
Umkhomazi (tug)	3 Months					1	
Pholela (tug)	3 Months					1	
Lotheni (tug)	3 Months					1	
Mkhuze (tug)	3 Months					1	

SITE: TNPA MARINE SERVICES

PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.



Uthekela (tug)	3 Months					1	
Palmiet (tug)	3 Months					1	
Umvoti (tug)	3 Months					1	
Inyalazi (tug)	3 Months					1	
Umhlali (tug)	3 Months					1	
Umsunduzi (tug)	3 Months					1	
Lufafa (pilot)	3 Months					1	
Indlovu (pilot)	3 Months					1	
Umcishu (launch)	3 Months					1	
Uqoyi (launch)	3 Months					1	
Moorhen (launch)	3 Months					1	
Unonkilonki (launch)	3 Months					1	
Ifuba (launch)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
Total							
Eastern Region Total							

Annual Co2 service							
Western Region	Period	Rate	O/T Rate	Sunday PPH	Rate per KM	Quantity	Total
<u>Cape Town</u>							
Usiba (tug)	3 Months					1	
Merlot (tug)	3 Months					1	
Enseleni (tug)	3 Months					1	
Umbilo (tug)	3 Months					1	

SITE: TNPA MARINE SERVICES

PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.



Plover (pilot)	3 Months					1	
Bishop (pilot)	3 Months					1	
Kestrel (work)	3 Months					1	
Blue Jay (work)	3 Months					1	
Koester (launch)	3 Months					1	
Kite (launch)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	
<u>Saldanha</u>							
Osprey (tug)	3 Months					1	
Cormarant (tug)	3 Months					1	
Jutten (tug)	3 Months					1	
Chardonnay (tug)	3 Months					1	
Marcus (tug)	3 Months					1	
Avocet (pilot)	3 Months					1	
Crested Tern (work)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	
<u>Mossel Bay</u>							
Artic Tern (work)	3 Months					1	
Snipe (launch)	3 Months					1	
Adhoc Vessel (work)	3 Months					1	
						Total	
						Western Region Total	

SITE: TNPA MARINE SERVICES

PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.



Annual Co2 service							
Central Region	Period	Rate	O/T Rate	Sunday PPH	Rate per KM	Quantity	Total
<u>Port Elizabeth</u>							
Mvezo(tug)	3 Months					1	
Qunu(tug)	3 Months					1	
Ivubu(pilot)	3 Months					1	
Royal Tern(work)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
Total							
<u>Nqgura</u>							
Shasa (tug)	3 Months					1	
Orca (tug)	3 Months					1	
Lizibuko (tug)	3 Months					1	
Tsitsikama (pilot)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
Total							
<u>East London</u>							
Umthwalume (tug)	3 Months					1	
Umpunzi (tug)	3 Months					1	
Tristan Tern (work)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
Total							
Central Region Total							

SITE: TNPA MARINE SERVICES

PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.



Annual Co2 service	Grand Total	
---------------------------	--------------------	--

Annual BA set service							
Eastern Region	Period	Rate	O/T Rate	Sunday PPH	Rate per KM	Quantity	Total
<u>Richards Bay</u>							
Ukhozi (tug)	3 Months					1	
Lilani (tug)	3 Months					1	
Iphotwe (tug)	3 Months					1	
Indlazi (tug)	3 Months					1	
Uhuva (tug)	3 Months					1	
Jojosi (pilot)	3 Months					1	
Swift Tern (work)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	
<u>Durban</u>							
Umkhomazi (tug)	3 Months					1	
Pholela (tug)	3 Months					1	
Lotheni (tug)	3 Months					1	
Mkhuze (tug)	3 Months					1	
Uthekela (tug)	3 Months					1	
Palmiet (tug)	3 Months					1	
Umvoti (tug)	3 Months					1	
Inyalazi (tug)	3 Months					1	
Umhlali (tug)	3 Months					1	

SITE: TNPA MARINE SERVICES

PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.



Umsunduzi (tug)	3 Months					1	
Lufafa (pilot)	3 Months					1	
Indlovu (pilot)	3 Months					1	
Umcishu (launch)	3 Months					1	
Uqoyi (launch)	3 Months					1	
Moorhen (launch)	3 Months					1	
Unonkilonki (launch)	3 Months					1	
Ifuba (launch)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
Total							
Eastern Region Total							

Annual BA set service							
Western Region	Period	Rate	O/T Rate	Sunday PPH	Rate per KM	Quantity	Total
<u>Cape Town</u>							
Usiba (tug)	3 Months					1	
Merlot (tug)	3 Months					1	
Enseleni (tug)	3 Months					1	
Umbilo (tug)	3 Months					1	
Plover (pilot)	3 Months					1	
Bishop (pilot)	3 Months					1	
Kestrel (work)	3 Months					1	
Blue Jay (work)	3 Months					1	
Koester (launch)	3 Months					1	
Kite (launch)	3 Months					1	


SITE: TNPA MARINE SERVICES

PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.



Adhoc Vessel	3 Months					1	
Total							
<u>Saldanha</u>							
Osprey (tug)	3 Months					1	
Cormarant (tug)	3 Months					1	
Jutten (tug)	3 Months					1	
Chardonnay (tug)	3 Months					1	
Marcus (tug)	3 Months					1	
Avocet (pilot)	3 Months					1	
Crested 3 Months Tern (work)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
Total							
<u>Mossel Bay</u>							
Artic Tern (work)	3 Months					1	
Snipe (launch)	3 Months					1	
Adhoc Vessel (work)	3 Months					1	
Total							
Western Region Total							

Annual BA set service							
Central Region	Period	Rate	O/T Rate	Sunday PPH	Rate per KM	Quantity	Total
<u>Port Elizabeth</u>							
Mvezo (tug)	3 Months					1	
Qunu (tug)	3 Months					1	
Ivubu (pilot)	3 Months					1	

SITE: TNPA MARINE SERVICES PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.	
--	--

Royal Tern (work)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	
<u>Ngqura</u>							
Shasa(tug)	3 Months					1	
Orca (tug)	3 Months					1	
Lizibuko (tug)	3 Months					1	
Tsitsikama (pilot)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	
<u>East London</u>							
Umthwalume (tug)	3 Months					1	
Umpunzi (tug)	3 Months					1	
Tristan Tern (work)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	
						Central Region Total	

Annual BA set service	Grand Total	
------------------------------	--------------------	--

Hydrostatic test Co2 cylinder							
Eastern Region	Period	Rate	O/T Rate	Sunday PPH	Rate per KM	Quantity	Total
<u>Richards Bay</u>							
Ukhozi (tug)	3 Months					1	
Lilani (tug)	3 Months					1	
Iphotwe (tug)	3 Months					1	

SITE: TNPA MARINE SERVICES

PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.



Indlazi (tug)	3 Months					1	
Uhuva (tug)	3 Months					1	
Jojosi (pilot)	3 Months					1	
Swift Tern(work)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	
<u>Durban</u>							
Umkhomazi (tug)	3 Months					1	
Pholela (tug)	3 Months					1	
Lotheni (tug)	3 Months					1	
Mkhuze (tug)	3 Months					1	
Uthekela (tug)	3 Months					1	
Palmiet (tug)	3 Months					1	
Umvoti (tug)	3 Months					1	
Inyalazi (tug)	3 Months					1	
Umhlali (tug)	3 Months					1	
Umsunduzi (tug)	3 Months					1	
Lufafa (pilot)	3 Months					1	
Indlovu (pilot)	3 Months					1	
Umcishu (launch)	3 Months					1	
Uqoyi (launch)	3 Months					1	
Moorhen (launch)	3 Months					1	
Unonkilonki (launch)	3 Months					1	
Ifuba (launch)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Easter Region Total	

SITE: TNPA MARINE SERVICES

PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.



Hydrostatic test Co2 cylinder							
Western Region	Period	Rate	O/T Rate	Sunday PPH	Rate per KM	Quantity	Total
<u>Cape Town</u>							
Usiba (tug)	3 Months					1	
Merlot (tug)	3 Months					1	
Enseleni (tug)	3 Months					1	
Umbilo (tug)	3 Months					1	
Plover (pilot)	3 Months					1	
Bishop (pilot)	3 Months					1	
Kestrel (work)	3 Months					1	
Blue Jay (work)	3 Months					1	
Koester (launch)	3 Months					1	
Kite (launch)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	
<u>Saldanha</u>							
Osprey (tug)	3 Months					1	
Cormarant (tug)	3 Months					1	
Jutten (tug)	3 Months					1	
Chardonnay (tug)	3 Months					1	
Marcus (tug)	3 Months					1	
Avocet (pilot)	3 Months					1	
Crested Tern (work)	3 Months					1	
Adhoc Vessel	3 Months					1	


SITE: TNPA MARINE SERVICES

PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.



						Total	
<u>Mossel Bay</u>							
Artic Tern (work)	3 Months					1	
Snipe (launch)	3 Months					1	
Adhoc Vessel (work)	3 Months					1	
						Total	
						Western Region Total	

Hydrostatic test Co2 cylinder							
Central Region	Period	Rate	O/T Rate	Sunday PPH	Rate per KM	Quantity	Total
<u>Port Elizabeth</u>							
Mvezo (tug)	3 Months					1	
Qunu (tug)	3 Months					1	
Ivubu (pilot)	3 Months					1	
Royal Tern (work)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	
<u>Ngqura</u>							
Shasa (tug)	3 Months					1	
Orca (tug)	3 Months					1	
Lizibuko (tug)	3 Months					1	
Tsitsikama (pilot)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	

SITE: TNPA MARINE SERVICES PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.	
--	--

<u>East London</u>							
Umthwalume (tug)	3 Months					1	
Umpunzi (tug)	3 Months					1	
Tristan Tern (work)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	
Central Region Total							

Hydrostatic test Co2 cylinder	Grand Total	
--------------------------------------	--------------------	--

Hydrostatic test BA cyl-8/vessel							
Eastern Region	Period	Rate	O/T Rate	Sunday PPH	Rate per KM	Quantity	Total
<u>Richards Bay</u>							
Ukhozi (tug)	3 Months					1	
Lilani (tug)	3 Months					1	
Iphotwe (tug)	3 Months					1	
Indlazi (tug)	3 Months					1	
Uhuva (tug)	3 Months					1	
Jojosi (pilot)	3 Months					1	
Swift Tern (work)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	
<u>Durban</u>							
Umkhomazi (tug)	3 Months					1	

SITE: TNPA MARINE SERVICES

PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.



Pholela (tug)	3 Months					1	
Lotheni (tug)	3 Months					1	
Mkhuze (tug)	3 Months					1	
Uthekela (tug)	3 Months					1	
Palmiet (tug)	3 Months					1	
Umvoti (tug)	3 Months					1	
Inyalazi (tug)	3 Months					1	
Umhlali (tug)	3 Months					1	
Umsunduzi (tug)	3 Months					1	
Lufafa (pilot)	3 Months					1	
Indlovu (pilot)	3 Months					1	
Umcishu (launch)	3 Months					1	
Uqoyi (launch)	3 Months					1	
Moorhen (launch)	3 Months					1	
Unonkilonki (launch)	3 Months					1	
Ifuba (launch)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
Total							
Eastern Region Total							

Hydrostatic test BA cyl-8/vessel							
Western Region	Period	Rate	O/T Rate	Sunday PPH	Rate per KM	Quantity	Total
<u>Cape Town</u>							
Usiba (tug)	3 Months					1	
Merlot (tug)	3 Months					1	

SITE: TNPA MARINE SERVICES

PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.



Enseleni (tug)	3 Months					1	
Umbilo (tug)	3 Months					1	
Plover (pilot)	3 Months					1	
Bishop (pilot)	3 Months					1	
Kestrel (work)	3 Months					1	
Blue Jay (work)	3 Months					1	
Koester (launch)	3 Months					1	
Kite (launch)	3 Months					1	
Snipe (launch)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	
<u>Saldanha</u>							
Osprey (tug)	3 Months					1	
Cormarant (tug)	3 Months					1	
Jutten (tug)	3 Months					1	
Chardonnay (tug)	3 Months					1	
Marcus (tug)	3 Months					1	
Avocet (pilot)	3 Months					1	
Crested Tern (work)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	
<u>Mossel Bay</u>							
Artic Tern (work)	3 Months					1	
Snipe (launch)	3 Months					1	
Adhoc Vessel (work)	3 Months					1	
						Total	
						Western Region Total	

SITE: TNPA MARINE SERVICES

PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.



Hydrostatic test BA cyl-8/vessel							
Central Region	Period	Rate	O/T Rate	Sunday PPH	Rate per KM	Quantity	Total
<u>Port Elizabeth</u>							
Mvezo (tug)	3 Months					1	
Qunu (tug)	3 Months					1	
Ivubu (pilot)	3 Months					1	
Royal Tern (work)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	
<u>Ngqura</u>							
Shasa (tug)	3 Months					1	
Orca (tug)	3 Months					1	
Lizibuko (tug)	3 Months					1	
Tsitsikama (pilot)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	
<u>East London</u>							
Umthwalume (tug)	3 Months					1	
Umpunzi (tug)	3 Months					1	
Tristan Tern (work)	3 Months					1	
Adhoc Vessel (tug)	3 Months					1	
						Total	
						Central Region Total	

SITE: TNPA MARINE SERVICES

PRICE AND DELIVERY SCHEDULE: The Servicing, Maintenance, Repairs, Inspection and Certification of Fire Detection, Alarm and Monitoring System, Portable Fire Extinguishers & Gaseous Fire Suppression System On-board Marine Crafts.



Hydrostatic test BA cyl-8/vessel		Grand Total	
	Cost Y1		
Annual fire detection service			
Annual Co2 service			
Annual BA set service			
Hydrostatic test Co2 cylinder			
Hydrostatic test BA cyl-8/vessel			
Total Cost			

PRICE PER YEAR	TOTAL
TOTAL COSTS YEAR 1	
TOTAL COSTS YEAR 2	
TOTAL COSTS YEAR 3	
TOTAL COSTS YEAR 4	
TOTAL COSTS YEAR 5	
TOTAL CONTRACT VALUE for 5 YEARS TOTAL (EXCL. VAT)	
VAT	
TOTAL (INCL. VAT)	
Total price (in words)	