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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of:

OFFSITE REFURBISHMENT OF CUTOUT VALVES
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

Delete the row for the Options which do not apply

	Options A 
	The offered total of the Prices exclusive of VAT is 
	As per price list

	
	Value Added Tax @ 15% is
	As per price list

	
	The offered total of the amount due inclusive of VAT is

	As per price list

	
	As per price list


This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

	Signature(s)


	
	
	

	Name(s)
	
	
	

	Capacity
	
	
	

	For the tenderer:

	

	Name & signature of witness
	
	
	Date
	

	Tenderer’s CIDB registration number: 
	


Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: 

Part C1

Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2

Pricing Data

Part C3

Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed and signed original copy of this document, including the Schedule of Deviations (if any).  

	Signature(s)


	
	
	

	Name(s)
	Fulufhelo Munyai
	
	

	Capacity
	Manager Procurement
	
	

	for the Employer


	Eskom Holdings SOC Limited

Matimba Power Station

Private Bag X215

LEPHALALE
0555

	Name & signature of witness
	
	
	Date
	


Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance.

Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.
2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

	No.
	Subject
	Details

	1
	NONE
	NONE

	
	
	


By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	For the tenderer:


	
	For the Employer



	Signature


	
	
	

	Name
	
	
	Fulufhelo Munyai

	Capacity
	
	
	Procurement Manager 

	On behalf of
	
	
	Eskom Holdings SOC Limited

Matimba Power Station

Private Bag X215

LEPHALALE
0555

	Name & signature of witness
	
	
	

	Date
	
	
	


C1.2 TSC3 Contract Data

Part one - Data provided by the Employer
[Instructions to the contract compiler:  (delete these two notes in the final draft of a contract)
1. Please read the relevant clauses in the conditions of contract before you enter data.  The number of the clause which requires the data is shown in the left hand column for each statement however other clauses may also use the same data.  

2. Some TSC3 options are always selected by Eskom Holdings SOC Ltd.   The remaining TSC3 options are identified by shading in the left hand column.  In the event that the option is not required select and delete the whole row.  Where the following symbol is used “[●]” - data is required to be inserted relevant to the specific option selected.]

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

	Clause
	Statement
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for main Option: 
	

	
	
	A:

Priced contract with price list

	
	dispute resolution Option
	W1:
Dispute resolution procedure

	
	and secondary Options
	

	
	
	X1:

Price adjustment for inflation

	
	
	X2

Changes in the law

	
	
	X18:
Limitation of liability

	
	
	X19:
Task Order

	
	
	Z:

Additional conditions of contract

	
	of the NEC3 Term Service Contract April 2013
 (TSC3)
	If 2005 Edition is to be used delete “April 2013” and replace with “June 2005 with amendments June 2006”. Always delete this note before finalising this Data

	10.1
	The Employer is (name):
	Eskom Holdings SOC Ltd (reg no: 2002/015527/30), a state owned company incorporated in terms of the company laws of the Republic of South Africa

	
	Address
	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg

	
	Tel No.
	014 763 8250

	
	Fax No.
	086 268 0078

	10.1
	The Service Manager is (name): 
	Chief Mabunda

	
	Address
	Matimba Power Station

Private Bag X215

LEPHALALE

0557

	
	Tel
	014 763 8250

	
	Fax
	086 268 0078

	
	e-mail
	mabundnp@eskom.co.za

	11.2(2)
	The Affected Property is
	Boiler And Turbine Valves

	11.2(13)
	The service is 
	Offsite refurbishment of cut out valve

	11.2(15)
	The Service Information is in 
	Part 3: Scope of Work and all documents and drawings to which it makes reference.

	12.2
	The law of the contract is the law of 
	the Republic of South Africa

	13.1
	The language of this contract is 
	English

	13.3
	The period for reply is
	2 Days, unless stated otherwise on the Task Order

	2
	The Contractor’s main responsibilities
	Data required by this section of the core clauses is also provided by the Contractor in Part 2 and terms in italics used in this section are identified elsewhere in this Contract Data

	21.1
	The Contractor submits a first plan for acceptance within
	2 Days prior to the start of each task order, unless stated other on the task order

	3
	Time
	

	30.1
	The starting date is.
	

	30.1
	The service period is
	5 Years 

	4


	Testing and defects

The defects date is

The defect correction period is
	52 weeks after sectional completion of each unit

The defects correction period is between one and seven calendar days depending on the level of the defects and access to the plant. 

The defects correction period is the period during which the contractor agrees to initiate a response to the Notification of a Defect and shall be such period for repair of a Defect shall be determined by the mature of the Defect and shall be such period as is reasonable in all the circumstances. 

The Contractor will repair or replace the defective part during the warranty period. The defective part will be inspected by the Contractor and a decision made as to whether it can be repaired or a replacement part ordered, decision whether to repair or replace must be taken in consultation with the employer. 

	5
	Payment
	

	50.1
	The assessment interval is 
	After completion of each task order.

	51.1
	The currency of this contract is the 
	South African Rand

	51.2
	The period within which payments are made is
	30 days after receipt of the contractor’s invoice.

	51.4
	The interest rate is 


	the publicly quoted prime rate of interest (calculated on a 365 day year) charged by from time to time by the Standard Bank of South Africa Limited (as certified, in the event of any dispute, by any manager of such bank, whose appointment it shall not be necessary to prove) for amounts due in Rands and 

(ii) the LIBOR rate applicable at the time for amounts due in other currencies.  LIBOR is the 6 month London Interbank Offered Rate quoted under the caption “Money Rates” in The Wall Street Journal for the applicable currency or if no rate is quoted for the currency in question then the rate for United States Dollars, and  if no such rate appears in The Wall Street Journal then the rate as quoted by the Reuters Monitor Money Rates Service (or such service as may replace the Reuters Monitor Money Rates Service) on the due date for the payment in question, adjusted mutatis mutandis every 6 months thereafter (and as certified, in the event of any dispute, by any manager employed in the foreign exchange department of The Standard Bank of South Africa Limited, whose appointment it shall not be necessary to prove.

	6
	Compensation events
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data

	7
	Use of Equipment Plant and Materials
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data

	8
	Risks and insurance
	

	80.1
	These are additional Employer's risks  
	 None

	83.1


	The Employer provides these insurances from the Insurance Table
	as stated for “Format TSC3” available on http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_

From_1_April_2014_To_31_March_2015.aspx 
(See Annexure A for basic guidance).

	83.1  


	The Employer provides these additional insurances
	as stated for “Format TSC3” available on 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_

From_1_April_2014_To_31_March_2015.aspx 
(See Annexure A for basic guidance)

	83.1
	The Contractor provides these additional insurances:
	None

	83.1
	The minimum amount of cover for insurance against loss and damage caused by the Contractor to the Employer’s property is
	the amount of the deductibles relevant to the event described in the “Format TSC3” insurance policy available on http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_

From_1_April_2014_To_31_March_2015.aspx 

	83.1
	The insurance against loss of or damage to the works, Plant and Materials is to include cover for Plant and Materials provided by the Employer for an amount of
	Contractor not required to insure as cover is provided under Employers assets all policy to the limit of liability of the policy 

(see insurance provided by Employer for details of deductibles)http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_

From_1_April_2014_To_31_March_2015.aspx

	83.1
	The minimum amount of cover for insurance in respect of loss of or damage to property (except the Employer’s property, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor’s Providing the Service for any one event is:
	Whatever the Contractor deems necessary in addition to that provided by the Employer.

	83.1


	The minimum limit of indemnity for insurance in respect of death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract for any one event is: 
	As prescribed by the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993 and the Contractor’s common law liability for people falling outside the scope of the Act with a limit of Indemnity of not less than R500 000 (Five hundred thousand Rand).

	9
	Termination
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data.

	10
	Data for main Option clause
	

	A
	Priced contract with price list
	

	20.5
	The Contractor prepares forecasts of the final total of the Prices for the whole of the service at intervals no longer than 
	2 Days.

	11
	Data for Option W1
	

	W1.1
	The Adjudicator 
	the person selected from the ICE-SA Division (or its successor body) of the South African Institution of Civil Engineering Panel of Adjudicators by the Party intending to refer a dispute to him.  (see www.ice-sa.org.za). If the Parties do not agree on an Adjudicator the Adjudicator will be appointed by the Arbitration Foundation of Southern Africa (AFSA).

	W1.2(3)
	The Adjudicator nominating body is: 
	the Chairman of ICE-SA a joint Division of the South African Institution of Civil Engineering and the Institution of Civil Engineers (London) (see www.ice-sa.org.za ) or its successor body.

	W1.4(2)
	The tribunal is: 
	arbitration

	W1.4(5)
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	
	The place where arbitration is to be held is
	South Africa

	
	The person or organisation who will choose an arbitrator 

· if the Parties cannot agree a choice or
· if the arbitration procedure does not state who selects an arbitrator, is
	the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	12
	Data for secondary Option clauses
	

	X1
	Price adjustment for inflation
	

	X1.1
	The base date for indices is 
	

	
	The proportions used to calculate the Price Adjustment Factor are:
	proportion
	linked to index for
	Index prepared by

	
	
	72%
	Table C3 - Labour
	SEIFSA

	
	
	5%
	Table L2 - Transport
	SEIFSA

	
	
	8%
	Table U-A - Material
	SEIFSA

	
	
	15%
	Fixed Portion
	

	
	
	100%

	TOTAL
	

	X2
	Changes in the law
	Any law within the Republic of South Africa which applies to term services contract.

	

	X18
	Limitation of liability
	

	X18.1
	The Contractor’s liability to the Employer for indirect or consequential loss is limited to
	R0.0 (zero Rand)

	X18.2
	For any one event, the Contractor’s liability to the Employer for loss of or damage to the Employer’s property is limited to
	the amount of the deductibles relevant to the event described in the “Format TSC3” insurance policy available on http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_

From_1_April_2014_To_31_March_2015.aspx 

	X18.3
	The Contractor’s liability for Defects due to his design of an item of Equipment is limited to
	The greater of 

· the total of the Prices at the Contract Date

and 

· the amounts excluded and unrecoverable from the Employer’s insurance (other than the resulting physical damage to the Employer’s property which is not excluded) plus the applicable deductibles in the Employer’s assets and works / maintenance policies available on http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_

From_1_April_2014_To_31_March_2015.aspx 

	X18.4
	The Contractor’s total liability to the Employer, for all matters arising under or in connection with this contract, other than the excluded matters, is limited to
	the total of the Prices other than for the additional excluded matters.
The Contractor’s total liability for the additional excluded matters is not limited. 

The additional excluded matters are amounts for which the Contractor is liable under this contract for
· Defects due to his design, plan and specification,
· Defects due to manufacture and fabrication outside the Affected Property, 

· loss of or damage to property (other than the Employer’s property, Plant and Materials),

· death of or injury to a person and
· infringement of an intellectual property right.

	X18.5
	The end of liability date is 
	12 months after the end of the service period.

	X19
	Task Order
	

	X19.3
	The delay damages for delivery of goods
	1% of Task order value per day up to a limit of 10% of Task order value

	X19.5
	The Contractor submits a Task Order programme to the Service Manager within 
	2 days of receiving the Task Order

	Z
	The additional conditions of contract are
	Z1 to Z11 always apply.

	
	

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry. 

	
	

	Z2
	Joint ventures

	Z2.1
	If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations then these persons or organisations are deemed to be jointly and severally liable to the Employer for the performance of this contract.

	Z2.2
	Unless already notified to the Employer, the persons or organisations notify the Service Manager within two weeks of the Contract Date of the key person who has the authority to bind the Contractor on their behalf.

	Z2.3
	The Contractor does not alter the composition of the joint venture, consortium or other unincorporated grouping of two or more persons without the consent of the Employer having been given to the Contractor in writing.

	
	

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Service Manager within thirty days of the notification or as otherwise instructed by the Service Manager.

	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Service.

	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	
	

	Z4
	Ethics

	Z4.1
	Any offer, payment, consideration, or benefit of any kind made by the Contractor, which constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as an inducement or reward for the award or in execution of this contract constitutes grounds for terminating the Contractor’s obligation to Provide the Service or taking any other action as appropriate against the Contractor (including civil or criminal action).

	Z4.2
	The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor (or any member of the Contractor where the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations) is found guilty by a competent court, administrative or regulatory body of participating in illegal or corrupt practices.   
Such practices include making of offers, payments, considerations, or benefits of any kind or otherwise, whether in connection with any procurement process or contract with the Employer or other people or organisations and including in circumstances where the Contractor or any such member is removed from the an approved vendor data base of the Employer as a consequence of such practice.

	Z4.3
	Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3 as stated in core clause 93.

	
	

	Z5
	Confidentiality

	Z5.1
	The Contractor does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to information which was already in the possession of the Contractor at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this clause are complied with by the recipient.

	Z5.2
	If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Service Manager.

	Z5.3
	In the event that the Contractor is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, notifies the Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z5.4
	The taking of images (whether photographs, video footage or otherwise) of the Affected Property or any portion thereof, in the course of Providing the Service and after the end of the service period, requires the prior written consent of the Service Manager.  All rights in and to all such images vests exclusively in the Employer.  

	Z5.5
	The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

	
	

	Z6
	Waiver and estoppel: Add to core clause 12.3:

	Z6.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	
	

	Z7
	Health, safety and the environment:  Add to core clause 27.4

	Z7.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the service. Without limitation the Contractor:

· accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

· warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of the service; and

· undertakes, in and about the execution of the service, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z7.2
	The Contractor, in and about the execution of the service, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	
	

	Z8
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z8.1
	Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Service Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z8.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z8.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

	
	

	Z9
	Notifying compensation events

	Z9.1
	Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of the event, he is not entitled to a change in the Prices.

	
	

	Z10
	Employer’s limitation of liability

	Z10.1
	The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to R0.00 (zero Rand)

	Z10.2
	The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the Employer’s liability under the indemnity is limited to compensation as provided for in core clause 63 and X19.11 if Option X19 Task Order applies to this contract. 

	
	

	Z11
	Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, after the words "against it":  

	Z11.1
	   or had a business rescue order granted against it.


Annexure A:
Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are available from the internet web link given below. 
1. Services provided in a TSC3 contract could include some element of construction or refurbishment as well as a continuous maintenance or operational service activity.  If an event occurs which causes loss or damage, a claim could be made either against the Employer’s “works” type policy which may be in place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets policy which may be in place for the Employer’s portion of the Affected Property concerned, or both.

2. The cover provided and the deductibles under the works policy are different to those under the assets policy.   Each policy has a range of applicable deductibles depending on the location of the Affected Property and the nature of the insurable event.   

3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in the insurance provided by the Employer.  This can be provided from his own resources on a ‘self insured’ basis or obtained by him from his own insurers.   In order to assess the extent of this cover, tendering contractors and their brokers should consult the internet web link given below and scroll to ‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in terms of this contract.
4. Tendering contractors should note that cover provided by the Employer is only per the policies available on the internet web link listed below and may not be the cover required by the tendering contractor or as intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.  In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the Employer does not provide and in cases where the Employer does provide insurance the Contractor insures for the difference between what the Insurance Table requires and what the Employer provides.

5. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s Marine Policies Procedures found at internet website given below.

6. Further information and full details of all Eskom provided policies and procedures may be obtained from: 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_

From_1_April_2014_To_31_March_2015.aspx 
Annexure B:         The Employer’s Panel of Adjudicators 

The following persons listed in alphabetical order of their surname have indicated their willingness to be included in the Eskom Panel of Adjudicators.  Their CV’s may be obtained by using the contact details provided. 

	Name
	Location
	Contact details (phone & e mail)

	Nigel ANDREWS
	Gauteng
	+27 11 836-6760
nigela@quoin.net

	Andrew BAIRD
	Gauteng
	+27 11 803 3008
andrewbaird@ecsconsult.co.za

	Christopher BINNINGTON
	Gauteng
	+27 11 888-6141
cdb@bca.co.za

	Peter HIGGINS
	UK
	+44 1293 873 868
peterhiggins@pdconsult.co.uk

	Bruce LEECH
	Gauteng
	+27 11 290 4000
leech@counsel.co.za

	Nigel NILEN
	Gauteng
	+27 11 465 3601; nilences@global.co.za

	Peter THURLOW
	Gauteng
	+27 11 787 6226
info@thurlowassoc.com 


C1.2 Contract Data

Part two - Data provided by the Contractor
	Clause
	Statement
	Data

	10.1
	The Contractor is (Name):
	

	
	Address
	

	
	Tel No.
	

	
	Fax No.
	

	11.2(8)
	The direct fee percentage is
	     % 

	
	The subcontracted fee percentage is
	     %

	24.1
	The key people are:
	

	
	1

Name:
	

	
	

Job:
	

	
	

Responsibilities:
	

	
	

Qualifications:
	

	
	

Experience:
	

	A
	Priced contract with price list
	

	11.2(12)
	The price list is in
	ZAR

	11.2(19)
	The tendered total of the Prices is
	As per price list


Part 2: Pricing Data

TSC3 Option A

	Document reference
	Title
	No of pages

	C2.1
	Pricing assumptions: Option A
	2

	C2.2
	The price list 
	[●]


C2.1 Pricing assumptions: Option A

The conditions of contract 

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract, June 2005 (TSC3) core clauses and Option A states:

	Identified and defined terms
	11

11.2
	(12) The Price List is the price list unless later changed in accordance with this contract.



	
	
	(17) The Price for Services Provided to Date is the total of 

· the Price for each lump sum item in the Price List which the Contractor has completed and
· where a quantity is stated for an item in the Price List, an amount calculated by multiplying the quantity which the Contractor has completed by the rate.


	
	
	(19) The Prices are the amounts stated in the Price column of the Price List. Where a quantity is stated for an item in the Price List, the Price is calculated by multiplying the quantity by the rate.




This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price List.   The Price List is only a pricing document.  

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 11.2(17). 

Preparing the price list
It will be assumed that the tendering contractor has read Pages 14, 15 and 73 of the TSC3 Guidance Notes before preparing the price list.  Items in the price list may have been inserted by the Employer and the tendering contractor should insert any additional items which he considers necessary.  Whichever party provides the items in the price list the total of the Prices is assumed to be fully inclusive of everything necessary to Provide the Service as described at the time of entering into this contract. 

1 As the Contractor has an obligation to correct Defects (core clause 42.1) and there is no compensation event for this unless the Defect was due to an Employer’s risk, the lump sum Prices and rates must also include for the correction of Defects.

2 If the Contractor has decided not to identify a particular item in the price list at the time of tender the cost to the Contractor of doing the work must be included in, or spread across, the other Prices and rates in the price list in order to fulfil the obligation to complete the service for the tendered total of the Prices.  

3 There is no adjustment to lump sum prices in the price list if the amount, or quantity, of work within that lump sum item of service later turns out to be different to that which the Contractor estimated at time of tender. The only basis for a change to the Prices is as a result of a compensation event. See Clause 60.1.

4 Hence the Prices and rates tendered by the Contractor in the price list are inclusive of everything necessary and incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as correct any Defects not caused by an Employer’s risk. 
5 The Contractor does not have to allow in his Prices and rates for matters that may arise as a result of a compensation event.  It should be noted that the list of compensation events includes those arising as a result of an Employer's risk event listed in core clause 80.1.

Format of the price list
(From page 73 of the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering contractor. 

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the Expected Quantity column.

C2.2 the price list
Part 1
The rates and Prices entered for each item includes for all work and other things necessary to complete the item.

	Without Pre- and Post-heat treatment

 

	VALVE TYPE
	VALVE SIZE (MM)
	Quantity
	Unit
	Rate

	CHECK VALVES (NRV) 
	800
	1
	EA
	

	
	750
	1
	EA
	

	
	600
	1
	EA
	

	
	500
	1
	EA
	

	
	450
	1
	EA
	

	
	400
	1
	EA
	

	
	310
	1
	EA
	

	
	300
	1
	EA
	

	
	250
	1
	EA
	

	
	200
	1
	EA
	

	
	175
	1
	EA
	

	
	150
	1
	EA
	

	
	125
	1
	EA
	

	
	100
	1
	EA
	

	
	80
	1
	EA
	

	
	50
	1
	EA
	

	GATE VALVES 
	400
	1
	EA
	

	
	350
	1
	EA
	

	
	300
	1
	EA
	

	
	250
	1
	EA
	

	
	200
	1
	EA
	

	
	175
	1
	EA
	

	
	150
	1
	EA
	

	
	125
	1
	EA
	

	
	100
	1
	EA
	

	
	80
	1
	EA
	

	
	65
	1
	EA
	

	
	50
	1
	EA
	

	GLOBE VALVES 
	500
	1
	EA
	

	
	300
	1
	EA
	

	
	200
	1
	EA
	

	
	125
	1
	EA
	

	
	100
	1
	EA
	

	
	80
	1
	EA
	

	
	70
	1
	EA
	

	
	65
	1
	EA
	

	
	50
	1
	EA
	

	SAFETY VALVES 
	480
	1
	EA
	

	
	400
	1
	EA
	

	
	250
	1
	EA
	

	
	200
	1
	EA
	

	
	150
	1
	EA
	

	
	125
	1
	EA
	

	
	80
	1
	EA
	

	
	65
	1
	EA
	

	ANGLE VALVES
	200
	1
	EA
	

	
	80
	1
	EA
	

	
	50
	1
	EA
	

	BUTTERFLY VALVES
	800
	1
	EA
	

	
	500
	1
	EA
	

	
	400
	1
	EA
	

	
	300
	1
	EA
	

	
	200
	1
	EA
	

	
	150
	1
	EA
	

	
	100
	1
	EA
	

	
	50
	1
	EA
	

	DIAPHRAM VALVES 
	350
	1
	EA
	

	
	100
	1
	EA
	

	
	80
	1
	EA
	

	
	50
	1
	EA
	

	PRESSURE REDUCING VALVES
	50
	1
	EA
	

	REGULATING VALVES
	800
	1
	EA
	

	
	500
	1
	EA
	

	
	350
	1
	EA
	

	
	300
	1
	EA
	

	
	250
	1
	EA
	

	
	200
	1
	EA
	

	
	150
	1
	EA
	

	
	125
	1
	EA
	

	
	100
	1
	EA
	

	
	80
	1
	EA
	

	
	50
	1
	EA
	

	SPRING VALVES
	300
	1
	EA
	

	WEDGE VALVES
	800
	1
	EA
	

	
	500
	1
	EA
	

	
	400
	1
	EA
	

	
	350
	1
	EA
	

	
	300
	1
	EA
	

	
	250
	1
	EA
	

	
	200
	1
	EA
	

	
	150
	1
	EA
	

	
	125
	1
	EA
	

	
	100
	1
	EA
	

	
	80
	1
	EA
	

	 
	50
	1
	EA
	

	 
	 
	 
	 
	


	
	Total of the Prices for Part 1  
	


Part 2

The rates and Prices entered for each item includes for all work and other things necessary to complete the item.

	With Pre- and Post-heat treatment

 

	VALVE TYPE
	VALVE SIZE (MM)
	Quantity
	Unit
	Rate

	CHECK VALVES (NRV) 
	800
	1
	EA
	

	
	750
	1
	EA
	

	
	600
	1
	EA
	

	
	500
	1
	EA
	

	
	450
	1
	EA
	

	
	400
	1
	EA
	

	
	310
	1
	EA
	

	
	300
	1
	EA
	

	
	250
	1
	EA
	

	
	200
	1
	EA
	

	
	175
	1
	EA
	

	
	150
	1
	EA
	

	
	125
	1
	EA
	

	
	100
	1
	EA
	

	
	80
	1
	EA
	

	
	50
	1
	EA
	

	GATE VALVES 
	400
	1
	EA
	

	
	350
	1
	EA
	

	
	300
	1
	EA
	

	
	250
	1
	EA
	

	
	200
	1
	EA
	

	
	175
	1
	EA
	

	
	150
	1
	EA
	

	
	125
	1
	EA
	

	
	100
	1
	EA
	

	
	80
	1
	EA
	

	
	65
	1
	EA
	

	
	50
	1
	EA
	

	GLOBE VALVES 
	500
	1
	EA
	

	
	300
	1
	EA
	

	
	200
	1
	EA
	

	
	125
	1
	EA
	

	
	100
	1
	EA
	

	
	80
	1
	EA
	

	
	70
	1
	EA
	

	
	65
	1
	EA
	

	
	50
	1
	EA
	

	SAFETY VALVES 
	480
	1
	EA
	

	
	400
	1
	EA
	

	
	250
	1
	EA
	

	
	200
	1
	EA
	

	
	150
	1
	EA
	

	
	125
	1
	EA
	

	
	80
	1
	EA
	

	
	65
	1
	EA
	

	ANGLE VALVES
	200
	1
	EA
	

	
	80
	1
	EA
	

	
	50
	1
	EA
	

	BUTTERFLY VALVES
	800
	1
	EA
	

	
	500
	1
	EA
	

	
	400
	1
	EA
	

	
	300
	1
	EA
	

	
	200
	1
	EA
	

	
	150
	1
	EA
	

	
	100
	1
	EA
	

	
	50
	1
	EA
	

	DIAPHRAM VALVES 
	350
	1
	EA
	

	
	100
	1
	EA
	

	
	80
	1
	EA
	

	
	50
	1
	EA
	

	PRESSURE REDUCING VALVES
	50
	1
	EA
	

	REGULATING VALVES
	800
	1
	EA
	

	
	500
	1
	EA
	

	
	350
	1
	EA
	

	
	300
	1
	EA
	

	
	250
	1
	EA
	

	
	200
	1
	EA
	

	
	150
	1
	EA
	

	
	125
	1
	EA
	

	
	100
	1
	EA
	

	
	80
	1
	EA
	

	
	50
	1
	EA
	

	SPRING VALVES
	300
	1
	EA
	

	WEDGE VALVES
	800
	1
	EA
	

	
	500
	1
	EA
	

	
	400
	1
	EA
	

	
	350
	1
	EA
	

	
	300
	1
	EA
	

	
	250
	1
	EA
	

	
	200
	1
	EA
	

	
	150
	1
	EA
	

	
	125
	1
	EA
	

	
	100
	1
	EA
	

	
	80
	1
	EA
	

	 
	50
	1
	EA
	

	 
	 
	 
	 
	

	 
	 
	 
	 
	 

	Transportation
	 
	 
	 
	 

	Per Trip
	 
	 
	 
	Rands

	 
	LDV
	1
	Per Visit
	

	 
	TRUCK
	1
	Per Visit
	

	Documentation
	Service reports/Data packs
	1
	Per Valve
	


	
	The total of the Prices for Part 2  
	


Part 3: Scope of Work

	Document reference
	Title
	No of pages

	
	This cover page
	1

	C3.1
	Employer’s Service Information
	

	C3.2
	Contractor’s Service Information

(insert at award stage or delete if not applicable)
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	Total number of pages
	


C3.1: Employer’s service Information

Contents

When the document is complete, insert a ‘Table of Contents’.  To do this go to:  Insert, → Reference, → Index and tables → Table of Contents.  Three levels and the title (but not the subtitle) may be shown if the formats used in this template are retained.   
Otherwise insert list of contents manually.
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1 Description of the service
1.1 Executive overview 
To supply labour, transport and equipment to manipulate boiler tubes to the V.G.B specifications as and when required.

1.2 Employer’s requirements for the service
Scope of works
1. The service is the refurbishment of isolating valves (Sempell, YARWAY, KSB, VAG, GESTRA-STRACK GMBH, Valco/SEREG, and SCHROEDER), check valves/non-return valves (Sempell, Valco/SEREG, KSB, DRESSER, VAG, DELAS, and SCHROEDER), and safety valves (Sempell, BOPP & REUTER) at Matimba Power Station during outages, which includes stripping, cleaning, inspecting, lapping and reassembling of valves, and pressure testing, followed by trevi-testing for safety valves. 

2. The contractor supplies all the soft spares and consumables required for all refurbishments. 

3. These activities are explained in more details from 1.2 onwards 

1.2.1 Quality Control Plans 
1. The contractor compiles Quality Control Documents and gets it approved by the Eskom System Engineer and the Maintenance Quality Controller department or the site Approved Inspection Authority were necessary. 

2. Each valve needs to have its own QCP, identified by KKS number, with the activities to be inspected, in detail and also indicate specification for each valve activity. 

3. The work does not commence unless the QCP’s are approved by the System Engineer prior to commencement. 

4. The works is not considered complete, if all hold points on these documents are not signed by all parties. 

5. If there is any weld repair to be done then the contractor needs to ensure that a weld package is submitted to the relevant welding engineer for review and acceptance prior to any hot works to commence, which includes the WPS of the work to be done as well as the welder’s qualification. 

1.2.2 Open, Clean and Inspection of valve – Record the findings 
1. Clean and inspect all components 

2. Inspect seat for any wear and measure valve and stem seat size 

3. Inspect bonnet, gland follower and valve stem for any wear and excessive damage. 

4. Inspect valve plug, scheme/light machining and lap as may be required. 

5. Inspect guide bush, gland bush, key, intermediate ring 

6. Inspect cage for any wear and excessive damage 

7. Inspect straightness of spindles. 

8. Inspect threads and profile of threads on spindle and revolving nut. 

9. The condition of valves will be inspected by the System Engineer/Quality and contractor after stripped and cleaned. 

10. Submission of inspection report by the Contractor with recommendations to repair. The Plant / System Engineer to accept or decline accordingly. 

11. All hard spares (e.g., stem, valve seat, etc.) will be on free issue and supplied to contractor, soft spares/consumables (e.g., bearings, packing, gaskets, pressure seal, etc.) will be provided by the contractor. 

1.2.3 Welding, machining and post weld heat treatment 
1. If there is any weld repair to be done then the contractor needs to ensure that a weld package is submitted to the relevant welding engineer for review and acceptance prior to any hot works to commence, which includes the WPS of the work to be done as well as the welder’s qualification 

2. Prior welding, old material must be removed by machining followed by NDT (MPI) to clear out the surface is free of any crack indications, NDT reports to be supplied as per relevant codes/standard and attached with QCP. 

3. Perform welding on seats, welding consumables certificates to be suppled as per EN10204 3.1/3.2 and attached with QCP. 

4. In the event of post weld heat treatment (PWHT), it must be done as per relevant applicable approved procedure. The PWHT needs to be reflected in the valve QCP or on its own QCP indicating the applicable approved PWHT procedure supported with charts/recorder calibration and PWHT certificates. 

1.2.4 Replacement of soft/hard spares 
1. Replace gaskets and packing rings 

2. All pressure seals to be replaced with new ones 

3. All valve glands to be replaced with new ones. 

4. Broken or lost part by the contractor will be on contractor’s account 

1.2.5 Lapping, blueing and NDT 
1. Lap seat with appropriate lapping paste 

2. Lap valve seat and blue the seat, to be witness by the System Engineer and 3rd party, where available. 

3. Measure valve seat and hard-facing remaining on the seat and record 

4. Some valves might require NDT on valve body, valve seat the contractor will conduct this NDT, immediately report any indication and provide NDT report. 

1.2.6 Commissioning of valves 
1. Contractor will mark all valves indicating a fully OPEN/CLOSE position, this needs to be marked clearly and visible to aid site when doing valve stroke checking. 

2. Trevi testing of safety valves and supply trevi test certificate 

1.2.7 Reports 
Report must contain at least the following: 

1. QCP per valve stating the KKS number. 

2. Condition of valve and actions taken. 

3. Provide before and after dimensions of critical components 

4. Components that were replaced. 

5. Record all components that need to be replaced during next outage and or recommendations for the next outage. 

6. COC as per pressure equipment regulations, and the mechanical blue certificate confirming that the seats of the valves are fully sealing.

1.3  Interpretation and terminology

If required include here definitions additional to those used in the conditions of contract which are required only for the purpose of making the Service Information easier to draft and read.  Also list abbreviations used and provide a full interpretation of each one, for example:

The following abbreviations are used in this Service Information:

	Abbreviation
	Meaning given to the abbreviation

	NDE
	Non Destructive Examinations

	QA
	Quality assurance

	QC
	Quality Control

	FAC
	Flow accelerated corrosion

	RSA
	Republic of South Africa

	QCP
	Quality Control Plan 

	ITP
	Inspection Test Plan

	SOW
	Scope Of Work 

	SAQCC
	South African Qualification and Certification Committee 

	ACC
	Air Cooled Condenser

	SAIW
	South African Institute of Welding

	NDT
	Non Destructive Testing

	QM
	Quality Management

	ORHVS
	Operation Regulation for High Voltage System


2 Management strategy and start up.
2.1 The Contractor’s plan for the service
Upon the signing of the Task order, the contractor shall give daily updates in terms of progress and commutate key delivery dates 
2.2 Management meetings

N/A
2.3 Invoicing and payment
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in the Service Manager’s payment certificate.  
The Contractor shall address the tax invoice to 

_________________________ 

and include on each invoice the following information:

· Name and address of the Contractor and the Service Manager; 

· The contract number and title;

· Contractor’s VAT registration number;

· The Employer’s VAT registration number 4740101508;

· Description of service provided for each item invoiced based on the Price List;

· Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;

· (add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)

2.4 Records of Defined Cost to be kept by the Contractor
N/A
2.5 Insurance provided by the Employer
N/A
2.6 Things provided at the end of the service period for the Employer’s use

2.6.1 Equipment

None

2.6.2 Information and other things



None

2.7 Management of work done by Task Order

N/A
3 Health and safety, the environment and quality assurance

3.1 Health and safety risk management

In addition to the requirements of the laws governing health and safety, Eskom may have some additional requirements particular to the service and the Affected Property for this contract.  The text below provides for these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE 27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.
The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk Manager or his representative confirming that the applicable safety criteria have been taken into account.

The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his representative in order to evaluate against enquiry-specific safety criteria.

The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM with the above processes are as follows:

·         Generation: Roley McIntyre

·         Transmission: Tony Patterson

·         Distribution: Alex Stramrood

·         Enterprises: Jace Naidoo

·         Corporate: Kerseri Pather

The Contractor shall comply with the health and safety requirements contained in Annexure ___________ to this Service Information.

3.2 Environmental constraints and management

Describe or cross refer to environmental constraints applicable to the Contractor’s plan and his activities on the Affected Property and how they should be managed.  Include here or cross refer to an Annexure to the Service Information.  

The Contractor shall comply with the environmental criteria and constraints stated in Annexure ________ 

3.3 Quality assurance requirements

Eskom appointed QC to inspect all the refurbished valves on site before they are installed in the plant. The contractor will adhere to international and Eskom specifications. The contractor shall supply all test certificates and data books for the refurbished valves.
4 Procurement
4.1 People 
4.1.1 Minimum requirement of people employed
Supervisor/Manger Engineering Qualification NQF Level 6

Quality Controller Engineering Qualification NQF Level 6

Machinist Trade Qualification NQF Level 4

Fitter and Turner Trade Qualification NQF Level 4

Welder Trade Qualification NQF Level 4
4.1.2 BBBEE and preferencing scheme
The contractor is required to maintain or improve their B-BBEE level at the time of concluding this contract. Should the contractor decrease their B-BBEE level, they will be required to remedy such a decrease within a period not exceeding six (6) calendar months
4.2 Plant and Materials

4.2.1 Specifications
Specifications for the valves to be refurbished will be sent out to the contractor by the Employer with each RFQ (Request for Quotation) before the start of each task order 
4.2.2 Correction of defects

The Contractor shall correct defects to the refurbished valves that are deemed not to be in accordance with the specifications set out by the Employer at no extra cost 
4.2.3 Contractor’s procurement of Plant and Materials

The contractor shall be responsible for safe handling of the material at their workshops and during transportation.
4.2.4 Tests and inspections before delivery
The refurbished valves shall be verified and released by AIA at the Contractor’s workshop prior to delivery to site  
4.2.5 Plant & Materials provided “free issue” by the Employer
Valves to be refurbished will be provided by Eskom
5 Working on the Affected Property

This part of the Service Information addresses constraints, facilities, services and rules applicable to the Contractor whilst he is doing work on the Affected Property. 

5.1 Employer’s site entry and security control, permits, and site regulations
N/A
5.2 People restrictions, hours of work, conduct and records

N/A
5.3 Health and safety facilities on the Affected Property

N/A
5.4 Environmental controls, fauna & flora

N/A
5.5 Cooperating with and obtaining acceptance of Others

N/A
5.6 Records of Contractor’s Equipment
N/A
5.7 Equipment provided by the Employer
N/A
5.8 Site services and facilities
5.8.1 Provided by the Employer
N/A
5.8.2 Provided by the Contractor
N/A
5.9 Control of noise, dust, water and waste 

N/A
5.10 Hook ups to existing works
N/A
5.11 Tests and inspections

5.11.1 Description of tests and inspections
Describe the tests and inspections to be carried out by the Contractor and the Service Manager and others [40.1].

5.11.2 Materials facilities and samples for tests and inspections 
State what materials facilities and samples for tests and inspections the Contractor and the Employer are to provide, per core clause 40.2.
6 List of drawings

6.1 Drawings issued by the Employer
This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this contract.

	Drawing  number
	Revision
	Title

	None
	
	

	
	
	


� This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in terms of the conditions of contract.


� Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 � HYPERLINK "http://www.ecs.co.za" �www.ecs.co.za� 
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