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Item 
No 

 

 
SECTION 1 

Quantity Rate 

 
BILL No.1 

 
PRELIMINARIES 

1. The Principal Building Agreement shall be the JBCC 
Series Edition 4.1, March 2005 as recommended by the 
Joint Building Contract Committee and as amended by 
this Tender Enquiry. 

 
2. The Preliminaries shall be JBCC Series 2000, May 
2005 for use with the Principal Building Agreement as 
recommended by the Joint Building Contracts 
Committee and as amended by this Tender Enquiry 
shall be deemed to be incorporated herein. 

 
3. Tenderers are referred to the abovementioned 
documents for the full intent and meaning of each 
clause thereof. These clauses are hereinafter referred to 
by clause number and heading only. 

 
4. Where standard clauses or alternatives are not 
entirely applicable to this contract, such modifications, 
corrections or additions as are necessary, are given as 
far as possible under each relevant clause heading. 
Additional Preliminary clauses are contained in Section 
C hereof. 

 
5. No claim whatsoever shall be entertained in respect 
of errors or omissions in pricing due to brevity of 
descriptions of items which are fully described when 
read in conjunction with the relevant clauses of the said 
Principal Building Agreement, Preliminaries and 
Preambles. 

 
6. The Tenderers shall allow opposite each of the 
clauses whatever costs and charges he may consider 
necessary for the carrying out, complying with and due 
observance of the provisions, conditions and 
requirements set out herein. Only priced items will be 
considered in respect of any adjustment of this Section. 
Any items left unpriced will be understood to be 
provided free of charge and no claim for any extras 
arising out of the Tenderer's omission to price any item 
will be entertained. 
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7. Where modifications or amendments as described are 
made, such modifications and/or amendments shall 
supercede any conflicting provisions in the relevant 
clauses of the Standard Preliminaries or the Principal 
Building Agreement and the Tenderer shall make due 
allowance for whatever costs and charges he may 
consider necessary for the carrying out and observance 
of the provisions of the clauses as modified and/or 
amended. 

 
8. Where any item is not relevant to this specific 
contract, such item is marked N/A. 

 
9. If Alternative A as set out in clause B10.3 hereinafter 
is to be used for the adjustment of the preliminaries, 
each item priced is to be allocated to one or more of the 
three categories by insertion of "F","V","T" as the case 
may be against the price in the "rate" column 
immediately preceding the "amount" column, where "F" 
denotes a fixed amount (amount not to be varied), "V" 
denotes an amount variable in proportion to value, and 
"T" denotes an amount proportionate to time. 
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SECTION A: PRINCIPAL BUILDING 
AGREEMENT 

 
DEFINITIONS 

Definitions and interpretation (Clause 1). 

 
1 F: ……….… V: ….……… T: ….……... Item 

 
OBJECTIVE AND PREPARATION 

Offer, acceptance and performance (Clause 2). 

 
2 F: ……….… V: ….……… T: ….……... Item 

 
Documents (Clause 3). 

 
Clause 3.1 is deleted and substituted with: 'This tender 
is for a Government Contract. No Payment Guarantee 
will be provided.' 

 
Clause 3.3 is deleted and substituted with: 

 
The principal agent shall complete the schedule and 
arrange for formal signing of the agreement once the 
priced bill of quantities/lump sum document, security, 
insurances and waiver of lien, where acceptable, have 
been provided and effected'. 

 
3 F: ……….… V: ….……… T: ….……... Item 

 
Design responsibility (Clause 4). 

 
4 F: ……….… V: ….……… T: ….……... Item 

 
Employer's agents (Clause 5). 

 
5 F: ……….… V: ….……… T: ….……... Item 

 
Site representative (Clause 6). 

 
6 F: ……….… V: ….……… T: ….……... Item 

 
Compliance with regulations (Clause 7). 

 
7 F: ……….… V: ….……… T: ….……... Item 
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Works risk (Clause 8) 

 
8 F: ……….… V: ….……… T: ….……... Item 

 
Indemnities (Clause 9). 

 
Clause 9.1.1 is deleted and substituted with: 

 
Claims from other parties consequent upon death of 
bodily injury or illness of any person or physical loss or 
damage to any property, other than the works, arising 
out or due to the execution of the works or occupation of 
the site by the contractor or his sub contractors'. 

 
9 F: ……….… V: ….……… T: ….……... Item 

 
Works insurances (Clause 10). 

 
10 F: ……….… V: ….……… T: ….……... Item 

 
Liability insurances (Clause 11). 

 
11 F: ……….… V: ….……… T: ….……... Item 

 
Effecting insurances (Clause 12). 

 
12 F: ……….… V: ….……… T: ….……... Item 

 
State Provisions (Clause 13). 

 
13 F: ……….… V: ….……… T: ….……... Item 

 
Security (Clause 14). 

 
14 F: ……….… V: ….……… T: ….……... Item 

 
EXECUTION 

Preparation for and execution of the works (Clause 15). 

 
15 F: ……….… V: ….……… T: ….……... Item 

 
Access to the works (Clause 16). 

 
16 F: ……….… V: ….……… T: ….……... Item 

 
Contract instructions (Clause 17). 

 
 
 
 

 
Carried to Collection R 

Section 1 
Bill No. 1 
Preliminaries 



NTENETYANA DAM  CAMPSITE 

-5- 

 

 

 
17 F: ……….… V: ….……… T: ….……... Item 

 
Setting out of the works (Clause 18.3). 

 
The contractor shall notify the principal agent if any 
encroachments of adjoining foundations, buildings, 
structures, pavements, boundaries, etc., exist in order 
that the necessary arrangements may be made for the 
rectification of any such encroachments. Should 
incorrect information be given to the contractor in terms 
of 18.1 and 18.2, which causes the incorrect setting out 
of the works, the contractor shall not be liable for such 
incorrect setting out. 

 
18 F: ……….… V: ….……… T: ….……... Item 

 
Assignment (Clause 19). 

 
19 F: ……….… V: ….……… T: ….……... Item 

 
Nominated subcontractors (Clause 20). 

 
20 F: ……….… V: ….……… T: ….……... Item 

 
Selected subcontractors (Clause 21). 

 
21 F: ……….… V: ….……… T: ….……... Item 

 
Employer's Direct contractors (Clause 22). 

 
22 F: ……….… V: ….……… T: ….……... Item 

 
Contractor's Domestic subcontractors (Clause 23). 

 
23 F: ……….… V: ….……… T: ….……... Item 

 
COMPLETION 

Practical completion (Clause 24). 

 
24 F: ……….… V: ….……… T: ….……... Item 

 
Works completion (Clause 25). 

 
25 F: ……….… V: ….……… T: ….……... Item 

 
Final completion (Clause 26). 
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Latent defects liability period (Clause 27). 

 
Clause 27.0 is amended by the addition of the following 
clauses: 

 
"27.3 Any water leakage into the building, whether in the 
roof, external wall or other element of the building 
susceptible to water leakage shall, unless proven to be 
a design defect, or as a result of obvious storm damage, 
be classified as a latent defect in terms of clause 1.0 
Definitions and Interpretations". 

 
"27.4 The Contractor shall attend to defects during the 
Defects Liability Period on a progressive basis, to the 
satisfaction of the Principal Agent and will not be 
permitted to wait until the end of the Defect Liability 
Period or until the amount of defects accummulates in 
order to attend to a comprehensive list of defects" 

 
26 F: ……….… V: ….……… T: ….……... Item 

 
Sectional completion (Clause 28). 

 
27 F: ……….… V: ….……… T: ….……... Item 

 
Revision of date for practical completion (Clause 29). 

 
28 F: ……….… V: ….……… T: ….……... Item 

 
Penalty for non-completion (Clause 30). 

 
29 F: ……….… V: ….……… T: ….……... Item 

 
PAYMENT 

Interim payment to the contractor (Clause 31). 

 
The inclusion of materials and goods stored off site in 
the amount authorized for payment in terms of clause 
31.3 shall be at the sole discretion of the principal agent 
and such inclusion shall only be considered upon the 
provision, by the contractor, of an approved guarantee 
issued by a registered commercial bank. 
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Where prices are submitted by the contractor or 
nominated/selected sub contractor during the progress 
of the works in respect of contract instructions or in 
regard to a claim under the terms of the contract and 
notwithstanding the fact that such prices may be used in 
an interim payment certificate, there is to be no 
presumption of acceptance. Should the principal agent 
wish to accept any such prices prior to the issue of the 
final certificate, it will be in writing. 

 
Adjustment to the contract value (Clause 32). 

 
30 F: ……….… V: ….……… T: ….……... Item 

 
Recovery of expense and loss (Clause 33). 

 
31 F: ……….… V: ….……… T: ….……... Item 

 
Final account and final payment (Clause 34). 

 
32 F: ……….… V: ….……… T: ….……... Item 

 
Payment to other parties (Clause 35). 

 
33 F: ……….… V: ….……… T: ….……... Item 

 
CANCELLATION 

Cancellation by Employer - Contractor's default (Clause 
36). 

 
34 F: ……….… V: ….……… T: ….……... Item 

 
Cancellation by Employer - Loss and damage (Clause 
37). 

 
35 F: ……….… V: ….……… T: ….……... Item 

 
Cancellation by Contractor - Employer's default (Clause 
38). 

 
36 F: ……….… V: ….……… T: ….……... Item 

 
Cancellation - Cessation of the works (Clause 39). 

 
37 F: ……….… V: ….……… T: ….……... Item 
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DISPUTE 

Dispute Settlement (Clause 40) 

 
38 F: ……….… V: ….……… T: ….……... Item 

 
SUBSTITUTE PROVISIONS 

State Clauses (Clause 41) 

 
39 F: ……….… V: ….……… T: ….……... Item 

 
CONTRACT VARIABLES 

The Schedule: Pre-Tender information (Clause 42). 

 
40 F: ……….… V: ….……… T: ….……... Item 

 
CONTRACTING AND OTHER PARTIES (Clause 
42.1) 

Employer: Mzimvubu Local Municipality 

 
Postal Address: Private Bag X 9020, KwaBhaca, 5090 

 
Telephone: 039 255 8500 

 
Facsimile: 039 255 0167 

 
Physical address: ERF 4487 Dabula Street Sophia, 
KwaBhaca, 5090 

 
Principal Agent: Umzimvubu LM 

 
Postal Address: Private Bag X 9020, KwaBhaca, 5090  

 
Telephone: 039 255 8500  

 
Facsimile: 039 255 0167 

 
Physical address: : ERF 4487 Dabula Street Sophia, 
KwaBhaca, 5090 
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CONTRACT DETAILS (Clause 42.2) 

Clause 42.2.1 

 
Works Description: Construction of new ablution 
facilities. 

 
Clause 42.2.2 

 
Site Description: The site is the existing school. 

Clause 42.2.3 

Work or Installations by Others: NIL 

Clause 42.2.4 

This Agreement is for a State Contract :- Yes 

 
Payment will be made for materials and goods:- Yes 

 
Dispute resolution :- Mediation (in terms of clause 40) 
followed by litigation. 

 
Arbitration rules as recommended by the Association of 
Arbitrators (SA) :- N/A 

 
Clause 42.2.5 

 
Date on which possession of the site is intended to be 
given on :- 

 
To be advised. 

Clause 42.2.6 

Period for the commencement of the works after the 
contractor takes possession of the site :- 5 Working 
days. 

 
Completion in Sections are required : NO 

Clause 42.2.7 

Intended date of practical completion and the penalty 
per calendar day for the works as a whole :- 

 
18 Weeks. 
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Penalty amount per Calendar day is R 2000.00 to a 
maximum of 10% of contract amount 

 
Clause 42.2.8 

 
Intended dates of practical completion and the penalties 
per calendar day for the works in sections : 

 
N/A 

 
Clause 42.2.9 

 
The law applicable to this agreement shall be that of - 
Republic of South Africa. 

 
INSURANCES (Clause 42.3) 

Clause 42.3.1 

 
Contract works insurance to be effected by Contractor 
for the sum of: Contract Sum plus 10% 

 
With a deductible of : Not exceeding 5% of each and 
every claim. 

 
Clause 42.3.2 

Supplementary insurance is required : Yes 

SASRIA insurance required to be effected by the 
Contractor for the amount of: Contract Sum plus 20% 
(with a deductible to be determined by the Insurance 
company issuing the policy). 

 
Clause 42.3.3 

 
Public liability insurance to be effected by Contractor 

For the amount of: R 5million 

With a deductible of: Not exceeding 5% of each and 
every claim. 

 
DOCUMENTS (Clause 42.4) 

Clause 42.4.1 

 
Waiver of the contractor's lien is required :- YES 
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Clause 42.4.2 

 
Number of construction document copies to be supplied 
to the Contractor free of charge :- 1 

 
Clause 42.4.3 

 
Bills of Quantities drawn up in accordance with :- 

 
Standard System of Measuring Building Work - Seventh 
Edition including all amendments 

 
Clause 42.4.4 

 
Number of days for submission of priced documents : 5 
working days from the Letter of Appointment. 

 
Clause 42.4.5 

 
JBCC Engineering General Conditions are to be 
included in the documents :- No 

 
Clause 42.4.6 

 
The contract value is to be adjusted using CPAP:- NO 

 

SECTION B: PRELIMINARIES 

 
DEFINITIONS AND INTERPRETATION (B1) 

Definitions and Interpretation (B1) 

 
41 F: ……….… V: ….……… T: ….……... Item 

 
DOCUMENTS (B2) 

Checking of documents (B2.1) 

 
Notwithstanding the issue of the tender drawings, it will 
remain the responsibility of the Tenderer to study all 
available drawings at the offices of the Principal Agent 
during normal working hours in order to acquaint himself 
with all the cost implications of the design, 
programming, phasing, etc. 

 
42 F: ……….… V: ….……… T: ….……... Item 

 
Provisional Bills of Quantities (B2.2) YES 
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Prime Cost Amounts, Budgetary Allowances, Provisional 
Amounts, etc., contained herein may be omitted or 
reduced at the Principal Agent's sole discretion and the 
Contractor shall not be entitled to claim for any loss by 
way of reduction or omission of any discount, or 
percentage relating to Prime Cost Amounts, Budgetary 
Allowances, Provisional Amounts, Provisional 
Quantities, etc., or loss of profit related thereto. 

 
43 F: ……….… V: ….……… T: ….……... Item 

 
Availability of construction documentation (B2.3) 

 
44 F: ……….… V: ….……… T: ….……... Item 

 
Interests of Agents (B2.4) 

 
45 F: ……….… V: ….……… T: ….……... Item 

 
Priced documents (B2.5) 

 
46 F: ……….… V: ….……… T: ….……... Item 

 
Tender submission (B2.6) 

 
Notwithstanding anything contained in this clause, 
Tenders shall be valid for a period of 20 (Twenty) weeks 
from the closing date of tenders. 

 
47 F: ……….… V: ….……… T: ….……... Item 

 
THE SITE (B3) 

Defined works area (B3.1) 

 
The area of the works to be occupied by the contractor, 
any restriction on the area and the limit of access or exit 
will be pointed out to the contractor by the principal 
agent on handing over of the site. 

 
Workmen employed on the site are to be restricted to 
the immediate area of the site and access thereto. 

 
The Tenderer shall make all necessary provision in all 
rates to take into account these requirements as no 
claims for extras arising from these matters will be 
subsequently entertained or admitted. 

 
48 F: ……….… V: ….……… T: ….……... Item 
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R 

   

49 F: ……….… V: ….……… T: ….……... Item 

 
Inspection of the Site (B3.3) 

 

50 F: ……….… V: ….……… T: ….……... Item 

 
Existing premises occupied (B3.4) 

 

51 F: ……….… V: ….……… T: ….……... Item 

 
Previous work - dimensional accuracy (B3.5) 

 

52 F: ……….… V: ….……… T: ….……... Item 

 
Previous work - defects (B3.6) 

 

53 F: ……….… V: ….……… T: ….……... Item 

 
Services - known (B3.7) 

 

54 F: ……….… V: ….……… T: ….……... Item 

 
Services - unknown (B3.8) 

 

55 F: ……….… V: ….……… T: ….……... Item 

 
Protection of trees (B3.9) 

 

56 F: ……….… V: ….……… T: ….……... Item 

 
Articles of value (B3.10) 

 

57 F: ……….… V: ….……… T: ….……... Item 

 
Inspection of adjoining properties (B3.11) 

 

58 F: ……….… V: ….……… T: ….……... Item 

 
MANAGEMENT OF CONTRACT (B4) 

Management of the Works (B4.1) 

 

59 F: ……….… V: ….……… T: ….……... Item 
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Programme for the Works (B4.2) 

 
60 F: ……….… V: ….……… T: ….……... Item 

 
Progress meetings (B4.3) 

 
61 F: ……….… V: ….……… T: ….……... Item 

 
Technical meetings (B4.4) 

 
62 F: ……….… V: ….……… T: ….……... Item 

 
SAMPLES AND SHOP DRAWINGS (B5) 

Samples of materials (B5.1) 

 
63 F: ……….… V: ….……… T: ….……... Item 

 
Workmanship samples (B5.2) 

 
64 F: ……….… V: ….……… T: ….……... Item 

 
Shop drawings (B5.3) 

 
65 F: ……….… V: ….……… T: ….……... Item 

 
TEMPORARY WORKS AND PLANT (B6) 

Deposits and fees (B6.1) 

 
66 F: ……….… V: ….……… T: ….……... Item 

 
Enclosure of the works (B6.2) 

 
The contractor shall erect, maintain and remove at 
completion, hoardings, safety screens, barriers, access 
gates, covered gangways and the like as necessary for 
the enclosure of the works and elements thereof all for 
the protection of the public and others. 

 
67 F: ……….… V: ….……… T: ….……... Item 

 
Advertising (B6.3) 

 
68 F: ……….… V: ….……… T: ….……... Item 
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Plant and equipment (B6.4) 

 
69 F: ……….… V: ….……… T: ….……... Item 

 
Main notice board (B6.5) 

 
One notice board shall be provided by the Contractor 

 
70 F: ……….… V: ….……… T: ….……... Item 

 
Subcontractors notice board (B6.6) (N/A) 

 
71 F: ……….… V: ….……… T: ….……... Item 

 
TEMPORARY SERVICES (B7) 

Location (B7.1) 

 
72 F: ……….… V: ….……… T: ….……... Item 

 
Water (B7.2) 

 
The contractor shall provide water for the works in 
accordance with: 

 
Alternative A (i.e. to be provided for by the Contractor). 

 
73 F: ……….… V: ….……… T: ….……... Item 

 
Electricity (B7.3) 

 
The contractor shall provide electricity for the works in 
accordance with: 

 
Alternative A (i.e. to be provided for by the Contractor). 

 
74 F: ……….… V: ….……… T: ….……... Item 

 
Telecommunication equipment (B7.4) 

 
The contractor shall provide telephones on site for the 
works in accordance with: 

 
Alternative A (i.e. to be provided for by the Contractor). 

 
75 F: ……….… V: ….……… T: ….……... Item 
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Ablution facilities (B7.5) 

 
The contractor shall provide toilet facilties on site for the 
works in accordance with: 

 
Alternative A (i.e. to be provided for by the Contractor). 

 
76 F: ……….… V: ….……… T: ….……... Item 

 
PRIME COST AMOUNTS (B8) 

Responsibility for prime cost amounts (B8.1) 

 
77 F: ……….… V: ….……… T: ….……... Item 

 
ATTENDANCE ON N/S SUBCONTRACTORS 
(B9) 

General Attendance (B9.1) 

 
78 F: ……….… V: ….……… T: ….……... Item 

 
Special Attendance (B9.2) 

 
79 F: ……….… V: ….……… T: ….……... Item 

 
Commissioning - fuel, water and power (B9.3) 

 
80 F: ……….… V: ….……… T: ….……... Item 

 
FINANCIAL ASPECTS (B10) 

Statutory taxes, duties and levies (B10.1) 

 
Provision is made in the Final Summary of these Bills of 
Quantities for the inclusion of Value Added Tax (VAT). 

 
81 F: ……….… V: ….……… T: ….……... Item 

 
Payment of Preliminaries (B10.2) 

 
82 F: ……….… V: ….……… T: ….……... Item 

 
Adjustment of Preliminaries (B10.3) 

 
83 F: ……….… V: ….……… T: ….……... Item 

 
Payment certificate cash flow (B10.4) 
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84 F: ……….… V: ….……… T: ….……... Item 

 
Contractor information supply (B10.5) 

 

85 F: ……….… V: ….……… T: ….……... Item 

 
GENERAL (B11) 

 

 
Protection of the Works (B11.1) 

 

86 F: ……….… V: ….……… T: ….……... Item 

 
Protection/isolation of existing/sectionally occupied 
works (B11.2) 

 

87 F: ……….… V: ….……… T: ….……... Item 

 
Site security (B11.3) 

 

88 F: ……….… V: ….……… T: ….……... Item 

 
Notice before covering work (B11.4) 

 

89 F: ……….… V: ….……… T: ….……... Item 

 
Disturbance (B11.5) 

 

90 F: ……….… V: ….……… T: ….……... Item 

 
Works cleaning and clearing (B11.6) 

 

91 F: ……….… V: ….……… T: ….……... Item 

 
Vermin (B11.7) 

 

92 F: ……….… V: ….……… T: ….……... Item 

 
Overhand work (B11.8) 

 

93 F: ……….… V: ….……… T: ….……... Item 
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SECTION C: SPECIFIC PRELIMINARIES 

 
Section C: Specific Preliminaries: 

C1. Proprietary branded products 

 
The contractor shall take delivery of, handle, store, use, 
apply and/or fix all proprietary branded products in strict 
accordance with the manufacturer's instructions after 
consultation with the manufacturer's authorised 
representative. 

 
94 F: ……….… V: ….……… T: ….……... Item 

 
C2. Trade Names, etc. 

 
All materials, fittings, finishings, etc., specified 
hereinafter under a trade name, catalogue number or 
reference, must be exactly as described. The 
Architect's approval in writing must be obtained for the 
use of any alternative to the specification before the 
submission of tenders otherwise the specified materials, 
fittings, finishings, etc., will be assumed to have been 
allowed for in the tender. 

 
The Contractor must take delivery of, handle, store, use, 
apply and/or fix all proprietary branded products in strict 
accordance with the manufacturer's instructions after 
consultation with the manufacturer's authorised 
representative. 

 
95 F: ……….… V: ….……… T: ….……... Item 

 
C3. Contractors responsibility 

 
The Employer, the Principal Agent and the other 
professional consultants shall not be responsible for 
any act or omission on the part of the Contractor which 
may result in any patent or latent defects, in materials or 
workmanship, breach or neglect of any local regulations. 
The Contractor shall at all times be responsible for any 
such neglect, deviation or wrong act, whether the same 
is discovered before or after the final certificate, or any 
other Certificate, has been approved. 

 
96 F: ……….… V: ….……… T: ….……... Item 

 
C4. Overtime 
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Should overtime be required to be worked for any 
reason whatsoever, the costs of such overtime are to be 
borne by the contractor unless the principal agent has 
specifically authorised in writing, prior to the execution 
thereof, that costs for such overtime are to be borne by 
the employer. 

 
97 F: ……….… V: ….……… T: ….……... Item 

 
C5. As built drawings 

 
The position of construction breaks and the extent of 
individual concrete pours are to be recorded by the 
contractor on the structural engineer's drawings and are 
to be submitted to the principal agent and the structural 
engineer for their records. 

 
Three full sets of as-built drawings shall be submitted to 
the Principal Agent no later than fourteen days after 
practical completion. 

 
98 F: ……….… V: ….……… T: ….……... Item 

 
C6. Construction Instructions 

 
Contract instructions issued on site are to be recorded in 
triplicate in a site instruction book which is to be 
maintained on site by the Contractor. The Contractor 
shall supply and have available at the site of the works 
at all times, the following site books: 

 
a) Construction Instruction Book: 

 
Receiving and recording instructions in a suitable A4 
size triplicate book kept on site. Instructions issued 
shall be recorded by the Architect or other Employer's 
Agents to whom the Architect has delegated authority to 
in the book. 

 
Only instructions issued in such book shall be 
recognised. 

 
b) Daily Record Book: 
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The Contractor shall record in triplicate in a suitable A4 
size triplicate book kept at the site, a daily record of 
work done, all site visits by the Principal Agent and 
other professional personnel and all events affecting the 
Works, such as progress, issue of plans, breakdown of 
machinery, etc. The labour, plant and material on site 
shall be recorded as well as work performed. Entries 
must be made by the Contractor and must be signed 
and forwarded to the Principal Agent for his counter-
signature on a daily basis. Copies of these records shall 
be for the Architect, Quantity Surveyor and Contractor. 

 
99 F: ……….… V: ….……… T: ….……... Item 

 
C7. Labour record 

 
At the end of each week the contractor shall provide the 
principal agent with a written record, in schedule form, 
reflecting the number and description of tradesmen and 
labourers employed by him and all subcontractors on 
the works each day. 

 

100 F: ……….… V: ….……… T: ….……... Item 

 
C8. Plant record 

 
At the end of each week the contractor shall provide the 
principal agent with a written record, in schedule form, 
reflecting the number, type and capacity of all plant, 
excluding hand tools, currently used on the works. 

 

101 F: ……….… V: ….……… T: ….……... Item 

 
C9. Encroachment 

 
During the course of the building operations, the 
Contractor shall be held entirely responsible for any 
encroachment onto any adjoining properties, buildings, 
etc., or servitudes and the cost of any remedial 
measures as required by the Principal Agent shall be 
borne by the Contractor. 

 

102 F: ……….… V: ….……… T: ….……... Item 

 
C10. Method Statement 
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The Tenderer shall produce, when required to do so by 
the Principal Agent, a Method Statement outlining the 
methods of construction and labour and plant resources 
that he proposes to use in the execution of the Works. 
Any approval given or observation made by the Principal 
Agent shall not relieve the Contractor of his sole 
responsibility to adopt the methods of construction and 
to provide the labour and plant resources necessary for 
the due and proper timeous execution of the Works. 

 

103 F: ……….… V: ….……… T: ….……... Item 

 
C11. Unauthorized Persons/Workmen on Premises 

 
The Contractor shall at all times strictly exclude all 
unauthorized persons from the Works and the site and 
shall set up notice boards to that effect. 

 
No workmen or labourers (except security guards) are to 
be allowed under any circumstances to sleep or deposit 
any kit on the premises. The Contractor must provide 
any necessary independent shelter or shed required for 
any labour or watchmen on site, to the approval of the 
Employer. 

 

104 F: ……….… V: ….……… T: ….……... Item 

 
C12. Mode of Procedure 

 
Notwithstanding anything to the contrary contained 
herein the Principal Agent at all times reserves the right 
to direct the order in which the various parts of the 
Contract are to be executed. The Contractor shall give 
priority to any individual section or portion of the Works 
that, in the opinion of the Principal Agent, requires to be 
expedited. 

 
Should it appear, in the Principal Agent's opinion, that 
work in any area is not being executed in accordance 
with the requirements of the Contract Programme, the 
Contractor shall provide additional manpower and 
resources and shall work additional overtime and do 
everything else required to bring the work back to 
programme to the satisfaction of the Principal Agent and 
to the Contractor's cost. 

 

105 F: ……….… V: ….……… T: ….……... Item 
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C13. Location of Temporary Buildings and Temporary 
Services 

 
The Contractor shall provide all necessary temporary 
works, including temporary roads, tracks, crossings, 
hard standing and services, hoardings, dust screens, 
tunnelling, etc., required for his own and sub-contractors 
use during the construction and maintenance period. 

 
There is no guarantee given or implied that Site 
conditions will be such that the Contractor will be able to 
erect such temporary works, roads, hardhats, offices, 
stores and temporary accommodation within the site 
boundaries and it shall be the Contractor's responsibility 
to adopt whatever measures he deems necessary in this 
regard and to obtain all necessary permission and pay 
all costs in connection therewith. 

 

106 F: ……….… V: ….……… T: ….……... Item 

 
C14. Office accommodation 

 
The contractor shall provide a 4 x 3m site office with 
concrete floor fitted with a minimum of two windows, 
lockable and with suitable tables and chairs for meetings 
to be held on the site. Such offices shall be kept clean 
and fit for use at all times; the contractor is required to 
maintain and remove on practical completion the office 
accommodation.[12.2.18] 

 

107 F: ……….… V: ….……… T: ….……... Item 

 
C15. Storage Facilities 

 

108 The Contractor shall provide a lockable Container or 
structure for the storage of materials. The storage facility 
shall have a concrete or steel floor. 

 

 
Item 

 

109 F: ……….… V: ….……… T: ….……... Item 

 
C16. Removal and Making Good of Temporary Works, 
etc, on Completion 

 
The Contractor shall remove (except where specifically 
stated otherwise) all temporary works, roads, services 
and the like used for this contract and shall make good 
to the entire satisfaction of the Principal Agent any 
damage resulting therefrom. 
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110 F: ……….… V: ….……… T: ….……... Item 

 
SUMMARY OF CATEGORIES 

 

 

111 SUB - TOTAL: FIXED ITEMS Item 

 

 

112 SUB - TOTAL: VALUE - RELATED ITEMS Item 

 

 

113 SUB - TOTAL: TIME - RELATED ITEMS Item 
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No 

 

 
SECTION 1 

Quantity Rate 

 
BILL No. 2 

 
HEALTH AND SAFETY 

 
BUILDING AGREEMENT AND PRELIMINARIES 

1. The Principal Building Agreement shall be the JBCC 
Series Edition 4.1, March 2005 as recommended by the 
Joint Building Contract Committee and as amended by 
this Tender Enquiry. 

 

 
The JBCC Principal Building Agreement contract data 
form an integral part of this agreement 

 
2. The Preliminaries shall be JBCC Series 2000, May 
2005 for use with the Principal Building Agreement as 
recommended by the Joint Building Contracts 
Committee and as amended by this Tender Enquiry 
shall be deemed to be incorporated herein. 

 
PREAMBLES FOR TRADES 

The General Preambles for Trades 2017 published by 
the Association of South African Quantity Surveyors 
shall be deemed to be incorporated in these bills of 
quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained 

 
Supplementary preambles and/or specifications are 
incorporated in these bills of quantities to satisfy the 
requirements of this project. Such supplementary 
preambles and/or specifications shall take precedence 
over the provisions of the General Preambles 

 
The contractor's prices for all items through-out these 
bills of quantities shall take account of and include 
where applicable for all of the obligations, requirements 
and specifications given in the General Preambles and 
in any supplementary preambles and/or specifications 
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If any ambiguity or discrepancy in any of the documents 
forming part of the contract is found, then the contract 
data and or amendments within the special conditions of 
contract and herein shall prevail in cases of conflict 
between any of the documents 

 
INSERTION OF HEALTH AND SAFETY 
QUANTITIES 

 
Contractors are required to insert quantities next to 
each item in this section of the bill of quantities and 
should not lump the items into a single sum or 
amount. This fully priced schedule must be included 
as part of the priced bill of quantities returnable with 
tender submission 

 
PRICING OF PRELIMINARIES 

Contractors are required to price all individual items 
in this section of the bill of quantities and should 
not lump the items into a single sum or amount. 
This fully priced schedule must be included as part 
of the priced bill of quantities returnable with tender 
submission 

 
MODEL PREAMBLES 

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates. 

 
SUPPLEMENTARY PREAMBLES 

Supplementary preambles and/or specifications are 
incorporated in these bills of quantities to satisfy the 
requirements of this project. Such supplementary 
preambles and/or specifications shall take precedence 
over the provisions of the General Preambles. 

 
The contractor's prices for all items throughout these 
bills of quantities shall take account of and include 
where applicable for all of the obligations, requirements 
and specifications given in the General Preambles and 
in any supplementary preambles and/or specifications. 
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Prior to pricing the principal contractor must familiarize 
him/herself with the Occupational Health and Safety Act 
No. 85 Of 1993, Construction Regulations 2014, other 
relevant Regulations and Standards as well as project 
specific Health & Safety specifications. 

 
The items in this Bill do not contain quantities hence the 
Contractor must insert his own quantities based on his 
individual requirements to comply with the Health and 
Safety obligations and demands of the Occupational 
Health and Safety Act No. 85 of 1993, Construction 
Regulations 2014, other relevant Regulations and 
Standards as well as project specific Health & Safety 
Specifications. 

 
The costs included herein must incorporate Community 
Liaison Officer (CLO). 

 

OCCUPATIONAL HEALTH AND SAFETY 

 
General: 

 

1 Preparation of Contractor's site specific Health and 
Safety Plan. 

 
Item 

 
2 Submission of the Health and Safety File. Item 

 

3 Principal Contractor's initial obligations in respect of the 
OHS Act and Construction Regulations. 

 
Item 

 

4 Principal Contractor's time related obligations in respect 
of the OHS Act and Construction Regulations for the 
entire construction period. 

 

 
Item 

 

5 Provision of full time Health and Safety Officer for the 
entire construction period. 

 
Item 

 
6 Induction training of personnel. Item 

 
7 Provision of first aid boxes. Item 

 

8 SANS approved weld mesh type temporary barrier 
fencing 1,8m high covered with a 80% knitted HDPE 
monofilament green shed netting fixed to and including 
100mm diameter gum poles set securely min 300mm 
deep in ground at max 3m spacing including excavation, 
backfilling, etc. 

 
 
 
 
 

 
m 200 

 
 
 
 
 

 
75.00 
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9 Extra over mesh fence for double swing vehicle gate 
size 5.5 x 1,8m high. No 1  

10 Extra over mesh fence for pedestrian gate size 1.8 x 
1,8m high. No 1  

Provision for Personal Protective Equipment and 
Protective Clothing: 

11 Reflective vests. Item 

12 Hard hats. Item 

13 Protective foot wear. Item 

14 Ear Plugs. Item 

15 Dust Masks. Item 

Costs of Medical Certificates and Medical 
Surveillance: 

16 Initial (baseline) medical examinations. Item 
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17 Exit Examinations. Item 

Noise Monitoring: 

18 Establishment of noise zones. Item 

19 Audiograms. Item 
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SECTION SUMMARY - PRELIMINARIES 
 

 
Preliminaries 

Health and Safety 

 
Page 
No 

25 

 
30 
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Item 
No 

 

 
SECTION 3 

BILL No. 1 

EARTHWORKS (PROVISIONAL) 

Quantity Split: 

Quantity Rate 

Note that the total quantity per each item is split into the 
various buildings and appears below each description as 
follows: 

A1 - DWG 01 - Disabled 
A1 - DWG 01 - Female  
A1 - DWG 01 - Male 

MODEL PREAMBLES 

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates. 

SUPPLEMENTARY PREAMBLES 

Proprietary products in descriptions: 

 
Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent. 

Nature of material to be excavated: 

 
The material to be excavated is assumed to be 
predominantly of a composition that will allow 
excavation in "earth" as specified, but including a 
percentage of excavation in "soft rock" and "hard rock". 

Carting away of excavated material: 

 
Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations, or alternatively, 
from stock piles situated on the building site. 
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Dewatering of excavations: 

 
The Contractor shall allow for removing seepage and 
other water from subterranean sources from the 
excavations by pumping, baling or otherwise.Accurate 
records of all such dewatering shall be kept to 
determine the total volume of water so removed and a 
clear distinction shall be made between water from 
subterranean sources and other water 

Density testing on filling: 

 
Rates for filling, etc. shall include for all density and soil 
type testing to prove that the specified compaction is 
achieved.When additional testing is done on instruction 
of the Principal Agent and these tests are successful, 
they will be paid for additionally. 

Imported fill: 

 
"Filling and bedding to trenches etc. to be in compliance 
with SABS 1200 DB and LB respectively" 

Classification of excavated material 

 
"Hard rock' shall mean granite, quarzitic sandstone or 
other rock of similar hardness, the removal of which 
requires drilling, wedging and splitting or the use of 
explosives. 

 
"Soft rock" shall mean hard material, the removal of 
which warrants the use of pneumatic tools and includes 
hard shale, Ferri -cite, compact Ouk lip and material of 
similar hardness. 

 
“Earth” shall mean all ground other than that classified 
as “hard rock” or “soft rock” and shall include made-up 
ground and any loose stones or pieces of concrete not 
exceeding 0,03m3 in volume. 
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EXCAVATION OTHER THAN BULK 

Excavation in earth not exceeding 2m deep: 
 

1 Trenches. m3 

 

2 Reduced levels under floors. m3 
 

Extra over trench and hole excavations in earth for 
excavation in: 

3 Soft rock. M3 

4 Hard rock. M3 

 

 

Extra over all excavations for carting away: 

19  
 
 

5 
  

 
 

2  
 

           
             1 

 
 

 
 

 
 

5 Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor. M3 

 

 

Risk of collapse of excavations: 

 
4 

 

6 Sides of trench and hole excavations not exceeding 
1,5m deep. 

 

 

7 Ditto, but from ground level to exceeding 1,5m. 

 

 

Keeping excavations free of water: 

M2 51,16 

M2  

 

 

 
8 Keeping excavations free from mud and all water 

including subterranean sources. 

EARTH FILLING, ETC. 

Earth filling obtained from the excavations and / or 
prescribed stock piles on site (minimum G7 tested 
material) compacted to 93% Mod. AASHTO density: 

9 Backfilling to trenches, holes, etc. 

 

 
 

Item 
 
 
 
 
 

 
M3 15 
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10 Under floors. 

 

 

Imported G5 filling, selected and supplied by the 
Contractor, including depositing in layers not 
exceeding 150mm thick and compacting to 98% 
modified AASHTO dry density to trenches, holes, 
etc. 

M3 2 

 
11 Under floors, steps, trenches, etc. 

 

 

Imported G7 filling, selected and supplied by the 
Contractor, including depositing in layers not 
exceeding 150mm thick and compacting to 98% 
modified AASHTO dry density to holes, trenches 
etc. 

m3 5  

 
12 Under floors, steps, trenches, etc. M3 

 

 

Coarse river sand filling supplied by the contractor: 

 
1  

 

13 Under floors etc. 

 

 

Compaction of surfaces: 

M3 13  

 
14 Compaction of ground surface under floors etc including 

scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density. M2 

 

 

Prescribed density tests on filling: 

 
 
 
 
 

30 

 

15 Allow for compaction tests by an approved laboratory to 
determine density of filling material. No 

 

 
5 
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SOIL POISONING     

Approved brand of anti-termite soil poison applied    

by a Registered Pest Control company and    

guaranteed against termite infestation for ten years:    

17 Under floors, including forming and poisoning shallow 
   

furrows against foundation walls, etc., filling in furrows 
and ramming. M2 30   

     

18 To bottoms and sides of trenches, holes, etc. M2 55   
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37 

 
38 

 
39 

 
40 
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No 

 

 
SECTION 3 

BILL No. 2 

CONCRETE, FORMWORK AND 
REINFORCEMENT 

Quantity not split 

Quantity 

 

 

 

 

 

Rate 

Note that the total quantity is calculated for the whole structure 

not split into the various  

buildings as appears below each description as follows:  

A1 - DWG 01 - Disabled 
A1 - DWG 01 - Female  
A1 - DWG 01 - Male  
Ablutions 

MODEL PREAMBLES 

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates. 

SUPPLEMENTARY PREAMBLES 

Proprietary products in descriptions: 

 
Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent. 

Cost of tests: 

 
The costs of making, storing and testing of concrete test 
cubes as required under clause 7 'Tests' of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the Architect. The 
testing shall be undertaken by an independent firm or 
institution nominated by the Contractor to the approval 
of the Architect. (Test cubes are measured separately). 
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Formwork: 

 
Descriptions of formwork shall be deemed to include 
use and waste only (except where described as left in or 
permanent), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use. 

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself. 

Formwork to soffits of solid slabs etc., shall be deemed 
to be to slabs not exceeding 250mm thick unless 
otherwise described. 

Formwork to sides of bases, pile caps, ground beams, 
etc., will only be measured where it is prescribed by the 
Engineer for design reasons. Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in Earthworks. 
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No 

 

 
SECTION 3 

BILL No. 3 

MASONRY 

Quantity not 
split 

Quantity Rate 

Note that the total quantity per each item is split into the various 

 buildings and appears below each description as follow:  

A1 - DWG 01 - Disabled 
A1 - DWG 01 - Female  
A1 - DWG 01 - Male  

 

MODEL PREAMBLES 

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates. 

All references to SABS shall be deemed to be the 
relevant SANS specification 

SUPPLEMENTARY PREAMBLES 

BRICKWORK 

Sizes in descriptions 

 
Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick 

Hollow walls etc 

 
Descriptions of hollow walls shall be deemed to include 
leaving every fifth perpend of the bottom course of the 
external skin open as a weep hole. 

Walls in two skins described as "bagged and sealed" 
shall be deemed to include having the outer face of the 
inner skin bagged with 1:6 cement and sand mixture 
and sealed with two coats "Brixeal" bitumen emulsion 
waterproofing coating. 
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Face bricks 

 
Bricks shall be ordered timeously to obtain uniformity in 
size and colour 

Pointing 

 
Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc 

Samples 

 
Samples of all masonry building units, except those of 
walls described as "loadbearing", shall consist of a 
minimum of 6 units. Samples of building units to be 
used in walls described as "loadbearing" shall consist of 
30 units from every 30 000 units delivered to site 

Trade names 

 
Where trade names are specified it will read "or equal 
approved" 
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BRICKWORK IN FOUNDATIONS 
(PROVISIONAL) 

Brickwork consisting of solid bricks with 10.5 MPa 
minimum nominal compressive strength in Class I 
mortar with Coprox masonry waterproofing or equal 
approved waterproof cement additive. Add 2.5kg 
Coprox waterproof cement additive for every 50kg 
of cement used in mortar mix (Cement to be 42.5N 
all-purpose cement): 

1 One brick walls in foundation laid in stretcher bond   

1:4 cement mortar M2 

 

 

2 Half brick wall in foundation                                                                 
 

BRICKWORK AND BLOCKWORK SUNDRIES 

Galvanized brickwork reinforcement i 

 
 
 
 
 
 
 
 
 
 

 
  

 
            27 
 
 

6  

 

3 110mm Wide reinforcement built in horizontally 

 

 

4 230mm Wide reinforcement built in horizontally. 

 

 

5 Ditto, but in foundations (Provisional). 

 

 

Cramps, ties, etc: 

m 55 

m 487 

m 101 

 
 
 

 
 
 

 

 

6 30 x 2mm Galvanized roof tie 1500mm long with one 
end fixed to timber and other built into brickwork or 
concrete. No 

A1 : 16 E : 0 

 

Bagging and sealing the outer face of the inner skin 
of walls with 1:3 cement and sand mixture and seal 
with two coats "Brixeal" bitumen emulsion 
waterproofing coating: 

7 To walls (Provisional). M2 

 

 

 
16 30.00 

 
 
 
 
 

 
68  
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Samples 

 

8 Prepare and construct for approval L-Shaped one 
brickwall faced and pointed both sides as per given 
specification, size: 1000x1000x1000mm high. same 
position to be paved as per given specifications. 

FACE BRICK 

"Qunu Travertine" clay face brick or equal 
approved, size 222 x 106 x 73mm, bedded and 
jointed in Class II mortar and pointed with recessed 
vertical and recessed horizontal joints, suitable for 
exposure zones 1-2 (Cement to be 42.5N all-purpose 
cement): 

9 Extra over brickwork for face brickwork externally. m 

 

10 Extra over for face brick in foundations (Provisional). m 

 

 

11 Half brick wall in beam filling pointed one side including 
cutting and fitting around roof timbers and bedding 
roofing solid on top in cement mortar. M2 

 

12 One brickwall pointed on both sides. M2 

 

13 Half brickwall pointed on both sides. M2 

 

14 Fair raking cutting. m 

 

 

Brick-on-edge header course copings, sills, etc, of 
"Qunu Travertine" or equal approved face bricks 
pointed with recessed joints on all exposed faces, 
220mm wide sill set sloping and slightly projecting: 

15 220mm Wide header course to top of one brick wall 
bedded and jointed in cement mortar and pointed on 
both sides. m 

 

 

16 150mm Brick on edge sill bedded sloping and jointed in 
cement mortar and pointed on top, edge and projecting 
soffit including cutting and fitting between reveals and 
splay cutting brickwork under. m 
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17 110mm soldier course internal sill jointed in cement 
mortar and pointed on top, side. m 

 

 

Brick-on-edge header course copings, sills, etc, of 
"Qunu Travertine" or equal approved face bricks 
pointed with recessed joints on all exposed faces, 
220mm wide sill set sloping and slightly projecting: 

18 110mm wide solid brick in stretcher bond on top of 
dwarf walls and edge of sloping external window sills. m 

 

 
7  

 
 
 
 
 
 

 
4  
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No 

 

 
SECTION 3 

BILL No. 4 

WATERPROOFING 

Quantity : 

Quantity Rate 

Note that the total quantity per each item is not split into 
for the whole building structure description as follows: 

A1 - DWG 01 – Female  
A1 - DWG 01 - Male 
A1 - DWG 01 - disabled  

MODEL PREAMBLES 

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates. 

SUPPLEMENTARY PREAMBLES 

Proprietary products in descriptions: 

 
Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent. 

Waterproofing 

 
Complete pit sealing/waterproofing from seepage due to 
underground water ingress as result of high water table, 
perched water tables etc 
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Contractor to provide water proofing product that will be 
100% resistant to extreme hydrostatic pressure at depth 
of 2m, from the positive (water from inside) of substrate. 
Resistant to aggressive chemicals i.e oil, salt water, 
sewage, weak acids and aggressive sulphate soils. The 
product must be able to withstand backfilling without 
protection and must not be subject to deterioration. The 
product must be able to ensure that the pit structure is 
fully sealed (100% free from water ingress from outside 
and it will not penetrate the pit). 

The product and its methodology for application must be 
approved by Principal Agent before it is used. 

It is a mandatory requirement for the Contractor to 
attend training to be provided by Supplier. Proof of 
attendance will be required prior to application of the 
approved waterproofing product. 

Contractor must prepare a 1m x 1m sample in the 
presence of the Principal Agent or Engineer. In this 
case, the Contractor must give at least 48 hours notice 
prior to the date when the application of the 
waterproofing product is intended to be done. 

Contractor to provide a Letter of Compliance confirming 
that waterproofing has been applied as per 
Manufacturer's instructions and data sheet. 
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DAMPPROOFING OF WALLS AND FLOORS 

One layer of 250 micron 'USB GREEN' waterproof 
sheeting sealed at laps with 'Gunplas Pressure 
Sensitive Tape': 

1 Under surface beds, bases, etc. 

 

 

One layer of 350 micron embossed dampcourse 
waterproof sheeting below walls, sills, etc: 

2 Below walls, sills, etc. 

 

 

JOINT SEALANTS ETC 

Clear Neutral silicone sealant: 

 
 
 
 
 

 
m2 44 

 
 
 

 
m2 6 

 
 
 
 
 

 
 
 
 
 

 
 

 

3 In joint sealing and pointing all round external window 
and door frames. m 

 

 

Two-part grey polysulphide sealing compound 
including backing cord, bond breaker, primer, etc 

4 10 x 12mm In movement joints in floors or walls 
including raking out expansion joint filler as necessary 
(Provisional). m 

 

 

 
35  
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Item 
No 

 

 
SECTION 3 

BILL No. 5 

ROOF COVERINGS 

Quantity not split 

Quantity Rate 

Note that the total quantity for the whole structure as per 
item appears below each description as follows: 

MODEL PREAMBLES 

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates. 

SUPPLEMENTARY PREAMBLES 

Flashings 

 
Flashings shall be approved by roof sheeting 
manufacturer and fixed to the sheeting with S10 clips to 
obviate any direct fixing perforations. Prior to flashings 
being fixed, all troughs at the apex shall be stop-ended 
to the full depth of the sheet in order to prevent any 
penetration of wind drived water. The trough shall be 
lipped at the eaves end to form a drip. Flashing flanges 
shall be notched to the sheet profile where necessary. 
All these operations must be performed with special 
tools available from the manufacturer. Care shall be 
taken to ensure that no sheeting or flashing will be cut 
with abrasive disc on roof surface in order to prevent 
steel splatter from penetrating colour coated areas. The 
flashings shall be supplied with a paint finish consisting 
of a full top coat silicon modified polyester Colour : 
White to one side 
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Quality Assurance 

 
The manufacturer shall be assessed and certifed as 
complying with ISO 9001: 2008 Quality Management 
System 

Guarantee 

 
Z200 Galvanized Metal or equal approved sheeting shall 
be laid in strict accordance with manufacturer's 
specifications by an approved contractor. The employer 
shall be provided with a ten year written guarantee on 
materials by the manufacturer. 

Safety 

 
The contractor shall exercise special care when 
handling long length sheeting, particularly in windy 
conditions. Should work be interrupted for any reason, 
all loose sheeting and incomplete sections must be 
adequately secured against possible movement by wind 
and gravity 

Handling and Storage 

 
The contractor shall ensure that all materials used on 
site for cladding, etc are transported, handled and 
stored in accordance with the manufacturer's 
recommendations. Material damaged shall be rejected 
and replaced with undamaged material at the 
contractor's expense. Repair of damaged material will 
not generally be permitted. Rates are to include for 
preventing damage and protecting sheets through all 
stages of construction 
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Inspection Prior to Installation or Erection 

 
Before commencing with installation, the contractor shall 
verify that the following items have been checked and 
accepted: 
a. The entire structure or the portion thereof to be 
sheeted has been correctly aligned, levelled and grouted 
b. Purlins and sheeting rails are at the correct spacing 
and are within the specified tolerances 
c. The corners of the roof are square and the wall 
framework is perpendicular or as specified 
d. No protrusions such as bolt heads, splice plates, 
cleats, etc. appear on the face of the framework 
e. All members to which roofing and cladding are to be 
fixed in aesthetically sensitive areas are true and square 
f. Paint and any other materials that may be 
incompatible with the sheeting, have been painted over 
or so dealt with that direct contact with the sheeting is 
avoided 
g. The contact faces between the purlins or the girts and 
the cladding are in the same plane. Should the 
alignment be inadequate, the contractor shall request 
instructions from the engineer before proceeding with 
the fixing of the cladding 

Protrusion through Sheeted Surfaces 

 
Protrusions such as pipes, ducts and the like, shall be 
adequately flashed where they pass through the 
sheeting surface. Where ribs have to be cut away to 
permit penetration, additional framing is to be installed 
as required to support the sheeting. Depending on the 
position of the penetration through the roof, special 
attention shall be given to back flashing the sheeting to 
the ridge or point of water entry. In all cases, all cutting 
and flashings shall be so arranged that adequate 
provision is made for the drainage of all troughs and 
corrugation 

Cleaning of Roofs, etc 

 
All debris, etc arising from the fixing of the cladding shall 
be removed from the sheetin as the fixing progresses. In 
addition, off-cuts of insulation, surplus fastners and 
sealants, mandrels from pop rivets, off-cuts of flashings 
and sheeting, surplus flashing, food packaging, cartons, 
bottles, cans, etc shall not be left on the roof or in the 
gutters. Care shall be taken to ensure that no such 
material enters, blocks or partially impedes the flow of 
water into the outlets, downpipes, etc 
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ROOF COVERINGS 

PROFILED METAL SHEETING AND 
ACCESSORIES 

0.53mm Zinc alum broad flute IBR finish chromadek 
pre - coated roof sheeting (charcoal - Colour to be 
approved by Principal Agent prior application ) laid 
at 18 degrees pitch on 75 x 50mm purlins at +/-
1200mm centres max. on Sisalation RSA 420 
underlay under purlins on straining tape on timber 
trusses laid as per manufacturers specification. 

1 Roof sheeting laid to a mono-pitch. M 

 
0.53mm Flashings pre-painted to match roof 
sheeting and fixed in strict accordance with 
manufacturer's instructions: 

2 Mono pitched ridge capping with 225mm lapping 
secured onto the roof. m 

 

 

ROOF AND WALL INSULATION 

"Sisalation Grade FR430" or equal approved heavy 
industrial insulation 

3 Insulation laid taut over roof trusses (at approximately 1 
100mm centres) and fixed concurrent with SA Pine 
purlins at 900mm centres, etc including galvanised steel 
straining wires m2 
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No 

 

 
SECTION 3 

BILL No. 6 

CARPENTRY & JOINERY 

Quantity Split: 

Quantity Rate 

 Note that the total quantity for the whole structure as per 
item appears below each description as follows: 

A1 - DWG 01 - Female 
A1 - DWG 01 - Male 
A1- DWG 01 - Disabled 
 

MODEL PREAMBLES 

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates. 

SUPPLEMENTARY PREAMBLES 

FIXING 

 
All nailing of timber roof rafters, purlins, etc shall be 
done with galvanised nails. In coastal areas, copper, 
aluminium or stainless steel nails shall be used. 
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CARPENTRY 

Sawn softwood: 
 

1 38 x 152mm Wall plate. 

 

 

2 50 x 76mm Purlins. 

 

 

3 50 x 76mm Bracing. 

 

 

4 38 x 152mm Rafters. 

 

 

Sundries: 

m 16 

m 58 

m 15 

m 65 

 
 
 

 

5 TRI FIX or equal approved hurricane clip fixed using 10 
x 32mm galvanised clout nails (Provisional). 

 

 

EAVES, VERGES, ETC 

"Everite Nutec" or equal approved fibre cement 

No 150  

 
6 12 x 225mm Fascia board drilled and brass screwed to 

rafter feet including galvanised steel H-profile jointing 
strips, etc. 

 

 

7 85 x 275 x 6mm Barge board drilled and brass screwed 
to purlin ends including galvanised steel H-profile 
jointing strips, screws, holes, etc. 

 

m 18 

m 8 
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DOORS ETC 

SANS Approved meranti: 
 

8 44mm Framed, ledged, and battened single door with 
flush ply panel internally size 813 x 2032mm high 
comprising 44 x 110mm top rail and stiles, 44 x 220mm 
bottom rail, 44 x 150mm lock rail and 22 x 70mm 
vertical "v" jointed boards (D1). No 

 

 

9 44mm Framed, ledged, and battened purpose made 
single door with flush ply panel internally size 813 x 
1832mm high comprising 44 x 110mm stiles, 44 x 
220mm bottom rail, 44 x 150mm lock rail and 22 x 
70mm vertical "v" jointed boards (D4). No 

A1 : 3 E : 0 

 

FRAMED FRAMES, ETC 

Meranti Frames bolted to wall with expanding 
masonry bolts - four per style including 13 x 13mm 
quadrant beads on both sides: 

10 70 x 108mm rebated meranti frame . m 

 

 

Meranti Frames fixed against brickwall using 
galvanised steel lugs bolted with expanding 
masonry bolts - four per style including 13 x 13mm 
quadrant beads on both sides: 

11 70 x 108mm rebated meranti frame . m 

 

 
 
 

 
3  

 
 
 
 
 
 

4  
 
 
 
 
 
 

 
3  

 
 
 
 
 

 
4  
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SECTION 3 

BILL No. 7 

IRONMONGERY 

Quantity Split: 

Quantity Rate 

Note that the total quantity per each item for the 
buildings appears below each description as follows: 

A1 - DWG 01 - Females 
A1 - DWG 01 - Males 
A1 - DWG 01 - Disabled  
Ablutions 

MODEL PREAMBLES 

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates. 

SUPPLEMENTARY PREAMBLES 

Keys/Locks 

 
Each lock is to be distinctly numbered with consecutive 
numbers and each key is to be stamped with the 
corresponding number to the lock that it controls. All 
locks are to have two keys 

Trade Names 

 
Where trade names are specified other ironmongery 
approved by the Principal Agent may be used 

Fixing 

 
Fixing of ironmongery is deemed to be fixed to timber 
unless otherwise described 
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HINGES: 

1 75 x 100mm Brass Medium duty ball bearing HMP butt 
hinges. 

 

 

CATCHES, CABIN HOOKS, ETC 

2 250mm long cabin hook. 

 

 

LOCKS 

3 "UNION 2277-78SS" or equal approved three lever sash 
mortice lockset. 

 

 

4 "UNION w/c indicator bolt satin chrome - Code 
CZ80941SC 

 

 

Sundries: 

 
 

 
Pairs 

 
 
 

 
No 

 
 
 
 

 
No 

 
 
 

No 

 
 

 
7.0 

 
 
 

 
3 

 
 
 
 

 
3 

 
 
 

3 

 
 

 
 

 
 
 

 
 

 
 
 
 

 
 

 
 
 

 

5 Stainless Steel Hat and coat hook, code DHC - SS-030- 
A or equal approved. No 

 

 

6 38mm Diameter black rubber door stop plugged and 
screwed to floors and walls. No 

 

 
3  

 
 
 

3 
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SIGN PLATES: 

All sign plates are to be with engraved blue perspex 
all in accordance with the standard sign plates for 
Schools. 

7 Sign plate plugged and screwed to walls with chromium 
plated dome headed screws. No 

 

 

SUNDRIES 

Halcast or equal approved" 

 
 
 
 
 
 

 
3 

 

8 Thiefproof toilet roll holder plugged. 

 

 

Satin Grey Plastics or equal approved 

No 4  

 
9 "Satin plastic N-SBIN-12-SA SHE Bin size 463 x 140 x 

480mm, floor standing loose. No 
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SECTION 3 

BILL No. 8 

METALWORK 

Quantity Split: 

Quantity Rate 

Note that the total quantity per each item is not split  the  
buildings  appears as below. 

A1 - DWG 01 - Staff Ablutions 
A1 - DWG 01 - Grade R Ablutions 
A1 - DWG 01 - Female Learner Ablutions  
 

MODEL PREAMBLES 

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates. 

SUPPLEMENTARY PREAMBLES 

The Contractor is to check and verify on site that the 
item specified in the BoQ matches existing prior to 
placing orders. Additional costs will not be borne by the 
client for items that do not match existing and are not 
approved by the Principal Agent 
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ALUMINIUM WINDOWS 

All aluminium windows are to be manufactured by 
manufacturers who are members of AAAMSA. All 
aluminium systems to be approved by AAAMSA. 

 
All aluminium work is to be protected by covering with 
plastic sheeting fixed with low tack adhesive prior to 
leaving the factory. Plastic sheeting is to remain in place 
during construction. 

 
All glazing shall be in accordance with SABS 0400 - 
1990, SABS 1263 - 1. All safety glazing materials 
(individual panes) shall be permanently marked. Such 
marking shall be visible after glazing process. If it is not 
marked, it is not safety glass. 

Bronze powder coated aluminium windows glazed 
with 6.38mm obscure safety laminated glass and 
plugged to brickwork: 

 

1 Window Size 600 x 600mm high complete, including 
ironmongery etc, all as per Window Type W01. No 

 

 

HOT DIP GALVANIZED STEEL GATES 

Note: The contractor is to check on site measurements 
before placing of order. 

Security Gate consisting of 25 x 25 x 2mm 
galvanised mild steel frame with 12mm galvanised 
mild steel square bars infill placed at 109mm 
centres, hung with one pair of galvanised mild steel 
hinges including locks, handles, ironmongery 
complete and fixed to brickwork: 

2 Security gate size 900 x 2050mm high (G1). No 

 

 

LOCKABLE MANHOLE COVERS 

3 600mm diameter lockable circular type M4A product or 
similar approved manhole SANS 1882 medium duty 
Dough Moulding compound 4A hinged lid and frame 
cast into concrete upstand. No 

A 

 
9  

 
 
 
 
 
 
 
 
 
 
 
 

 
3  

 
 
 
 
 
 

 
2  
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No 

 

 
SECTION 3 

BILL No. 9 

PLASTERING 

Quantity : 

Quantity Rate 

Note that the total quantity per each item is split into the 
various buildings and appears below each description as 
follows: 

A1 - DWG 01 - Females 
A2 - DWG 01 - Males 
A3 - DWG 01 - Disabled  
 

MODEL PREAMBLES 

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates. 
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SCREEDS 

Untinted granolithic, on concrete: 
 

1 25mm Thick on floors and landings. 

 

 

Skirtings 

m2 30  

 
2 75mm High coved granolithic skirting. m 

 

 

INTERNAL PLASTER (PIT WALLS) 

15mm thick of 1:4 sand cement plaster with Coprox 
masonry waterproofing or equal approved 
waterproof cement additive. Add 2.5kg Coprox 
waterproof cement additive for every 50kg of 
cement used in plaster mix 

3 On walls. M2 

 

 
35  
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Item 
No 

 

 
SECTION 3 

BILL No. 10 

PLUMBING AND DRAINAGE 
(PROVISIONAL) 

Quantity Split: 

Quantity Rate Amount 

Note that the total quantity for the whole structure 
follows: 

A1 - DWG 01 - Females 
A1 - DWG 01 - Males 
A1 DWG 01- Disabled 
 

MODEL PREAMBLES 
 

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates. 

RAINWATER DISPOSAL: 

Watertite or equal approved Aluminium Gutters and 
Downpipes: 

1 125 x 85 x 0.6mm Ogee domestic gutters including 
gutter brackets at 600mm centres. 

 

 

2 Extra over eaves gutter for stopped end. 

  

 

3 Extra over eaves gutter for outlet for 100 x 75mm 
aluminium downpipe. No 

  

 

4 100 x 75 x 0.6mm rectangular fluted downpipes fixed to 
wall with and including proprietary holderbats to 5000L 
rainwater tanks (elsewhere measured). m 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
2 

 
 
 
 

10  
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5 Extra over rainwater downpipe for bends. 

 

 

TAPS, VALVES, ETC 

SABS Approved taps, valves, etc: 

No 6  

 
6 15mm "Genebre" or equal approved Standard Cp 

metering pillar tap (4 Bar 70 Deg Max), [Product Code: 
029928]. No 

 

7 15mm Flexi braided connector FXF 15x350mm No 

 

8 15mm Ball valve and handle OXC DZR . No 

 

9 22mm Non Return valve. No 

 

 

WASTE UNIONS ETC 

Outlets, traps, etc: 

 
 
 

3  
 
 

3  
 
 

3  
 
 

1  

 

10 40mm 342/50 CP bottle trap. No 

 

11 40mm Code 316 chrome plated unslotted waste outlet. No 

 

12 40mm Rubber "P" or "S" trap No 

 

 

SANITARY FITTINGS 

Standard ceramic seat toilet material dimensional 
and flushing technical specifications 
                                                                                                                 
 
 

             13 Standard ceramic seats 
                                                                                                                 No 

 

1  
 
 

3  
 
 

3  
 
 
 
 
 
 
 
 

 
5 
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Plumbing and Drainage (Provisional)
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Vaal or equal approved: 

 

13 Lavatera White Vitreous china wall mounted bowl urinal 
with top inlet [code: 704001] 610x385mm, supplied with 
38mm chromium plated domical grating [code: 8787], 
chromium plated spreader [code: 8543], and two hanger 
brackets [code: 8127] No 

 

 

14 Hibiscus White Vitreous china 510 x 405mm rounded 
basin [code: 7050] with one tap hole on left hand side, 
including integrated overflow, bolted to wall with two 
8mm bolts [code 8448Z0], to manufacturer’s 
specification. No 

 

 

SANITARY PLUMBING 

PVC waste or vent pipes and fittings: 

 
 
 

 
2  

 
 
 
 
 
 

3  

 

15 50mm Waste pipe. 

 

 

16 110mm Pipe and laying in ground or filling not 
exceeding 2m deep including excavation, filling in and 
ramming. 

 

 

17 110mm Vent pipe fixed to wall with proprietary 
brackets at not exceeding 500mm centres. 

 

 

Extra for: 

m 15 

m 15 

m 12 

 

 

18 50mm Bend. No 

 

19 50mm Access bend. No 

 

 

20 250mm Black Whirlybird with insect-proof netting inside, 
to fit on 110mm vent pipe. No 

A1 : 3 E : 0 

 

WATER SUPPLIES 

Polycop pipes: 

12  
 
 

9  
 
 
 

5  

 
Pipes shall be class 10. 
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Fixing of pipes 

 
Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include for fixing to walls etc. 
casting in, building in or suspending not exceeding 1m 
below suspension level 

Polycop pipes chased in walls: 

 
Where pipes have been chased in walls, the price for 
making good of plaster and paint etc shall be deemed to 
be included in the description of pipe chased in walls. 

Reducing fittings: 

 
Where fittings have reducing ends or branches they are 
described as 'reducing'. In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the Contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained. In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained. 

Class 10 Polycop pipes: 
 

21 15mm Pipe chased into brick walls. 

 

 

22 22mm Pipe chased into brick walls. 

 

 

Extra over polycop pipes for compression fittings: 

m 20 

m 15 

 

 

 
23 15mm Fittings. 

 

 

24 22mm Fittings. 

A 

No 12 

No 8 
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Plumbing and Drainage (Provisional) 
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Section 3 

 
Bill No. 10 

 
Plumbing and Drainage (Provisional) 

 
COLLECTION 

 

 

 
Total Brought Forward from Page No. 

Page 
No 

77 

 
78 

 
79 

 
80 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Carried Forward to Summary of Section No. 3 R 

Section 3 
Bill No. 10 
Plumbing and Drainage (Provisional) 

Amount 

 
 

 



NTENETYANA DAM CAMPSITE 

-87- 

 

 

 

Item 
No 

 

 
SECTION 3 

BILL No. 11 

PAINTWORK 

Quantity : 

Quantity Rate 

Note that the painting to the whole structure 

A1 - DWG 01 - Females 
A1 - DWG 01 - Males 
A1 - DWG 01 - Disabled  
 

MODEL PREAMBLES 

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates. 

SUPPLEMENTARY PREAMBLES 

Trade Names 

 
Where trade names are specified it will read "or equal 
approved" 

Epoxy paint 

 
The product and its methodology for application must be 
approved by Principal Agent before it is used. 

Contractor must prepare a 1m x 1m sample in the 
presence of the Principal Agent. In this case, the 
Contractor must give at least 48 hours notice prior to the 
date when the application of the epoxy paint is intended 
to be done. 

Contractor to provide a Letter of Compliance confirming 
that epoxy paint has been applied as per Manufacturer's 
instructions and data sheet. Proof of payment for the 
epoxy paint must be provided to the Principal Agent 
once approval has been granted. 

 
 
 
 

 
Carried to Collection R 

Section 3 
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Amount 
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PAINTWORK ETC TO NEW WORK 

ON WOOD 

Two coats superior quality clear gloss varnish on 
smooth sanded down surfaces: 

1 On doors 

 

 

2 On door frames 

 

 

Prepare and apply two coats carbolenium on: 

 
 
 
 
 

 
M2 20 

M2 5 

 
 
 
 
 

 
 
 

 

3 On exposed timbers. M2 

 

 

ON FIBRE-CEMENT 

Prepare and apply two coats pure acrylic roof paint 
on: 

4 On fascias and barge boards. M2 

 

 

36 

 

 

 

 

 

8  
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Bill No. 11 

 
Paintwork 

 
COLLECTION 

 

 

 
Total Brought Forward from Page No. 

Page 
No 

82 

 
83 
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SECTION SUMMARY - BUILDING WORKS 

   

Bill 
No 

 Page 
No 

 Amount 

 
Earthworks (Provisional) 41 

 
 

 
Concrete, Formwork and Reinforcement 47 

 
 

 
Masonry 53 

 
 

 
Waterproofing 57 

 
 

 
Roof Coverings Etc. 62 

 
 

 
Carpentry and Joinery 66 

 
 

 
Ironmongery 70 

 
 

 
Metalwork 73 

 
 

 
Plastering 76 

 
 

 
Plumbing and Drainage (Provisional) 81 

 
 

 
Paintwork 84 

 
 

  
Carried to Final Summary 

Section 3 

  
R 
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Item 
No 

 

 
SECTION No. 4 

Quantity Rate 

 
BILL No. 1 

 
EXTERNAL WORKS (PROVISIONAL) 

 
MODEL PREAMBLES 

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates. 

 
THE FOLLOWING IN PLATFORMS, ETC. 

 
Site Clearance, ETC 

 

1 Allow for clearing the area of the site to be built upon of 
all grass, weeds, shrubs, trees with trunks not 
exceeding 200mm girth, debris, etc., including grubbing 
up all roots, scoffling up as required and cart away all 
vegetation and debris. 

 
 
 

 
M2 60 

 
 
 

 
 

 

2 Stripping average 200mm thick layer of topsoil and 
stockpiling on site. M2 60  

 
Taking out and removing, grubbing up roots and filling in 
holes 

3 Tree stump exceeding 1m high, exceeding 200mm and 
not exceeding 500mm girth. No 

 
 
 
 

 
5  

 
Open face excavation not exceeding 2m deep: 

 

4 Excavate to cut in open face, not exceeding 2m deep to 
reduce levels and grade to fill and compact to 93% mod 
AASHTO density at optimum moisture content. m3 

 

 
303 

 

 

 
Extra over all excavations for carting away: 

 

5 Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor. m3 152  

 
 
 
 
 
 
 
 

 
Section 4 
Bill No. 1 External Works 

Amount 
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Earth filling from excavated material 

 

6 Dig, load and remove filling selected from spoil heaps 
on site and deposit as filling in platforms including 
spreading and compacting to cambers and falls in layers 
not exceeding 150 mm thick to a minimum of 95% 
Modified AASHTO dry density. M3 

 
 
 

 
120 

 
 
 

 
 

 
Filling supplied by the contractor to form platforms 

 

7 Over site of Selected Subgrade G5 material in 
accordance with SABS 1 200 DM in layers not 
exceeding 150mm thick and compacted to 95% Mod 
AASHTO density. m3 100  

Surface Preparation: 

8 Trim and level off surface of ground (excavated or filled 
under this Contract) including excavating or filling, 
ripping and scarifying as necessary and compacting the 
whole area for a depth of 300mm to a density of at least 
90% Mod. AASHTO maximum density, part to falls. m 

 
 
 
 
 

104 

 
 
 
 
 

 

 
Prescribed density tests on filling: 

 

9 Modified AASHTO Density test. No 5  

10   
 
 

 

 
  

 

  

 

11 . 

m3   
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Test blocks: 

 

35 Making and testing of 150x150x150mm concrete 
strength test cubes (Provisional). No 6  

Expansion joints with bitumen impregnated softboard 
between vertical concrete or brick surfaces: 

36 12mm Joints not exceeding 300mm high. m 18  

Two-part grey polysulphide sealing compound including 
backing cord, bond breaker, primer, etc 

37 10 x 12mm In movement joints in floors or walls 
including raking out expansion joint filler as necessary. 

 
 
 
 

 
m 18 

 
 
 
 

 
 

 
Fabric reinforcement: 

 

38 REF. 617 fabric reinforcement in concrete surface beds, 
slabs, etc. m2 

 
36  

 
THE FOLLOWING IN SUB-SOIL DRAINAGE, 
ETC. 

 
Site Clearance, ETC 

 

39 Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc m2 40  

Excavation in earth not exceeding 2m deep: 

40 Trenches. m3 6  

Extra over all excavations for carting away: 

41 Surplus material from excavations and/or stock piles on 

site to a dumping site to be located by the Contractor. m3 6  

Risk of collapse of excavations: 

42 Sides of trench and hole excavations not exceeding 
1,5m deep. m2 24  
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Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 93% MOD 
AASHTO density: 

 

43 Backfilling to trenches, holes, etc. m3 8 

Earth filling with river sand to subsoil drain 

44 Backfilling to trenches, holes, etc. m3 2 

Earth filling 300 x 300mm section of 19mm thick stone 
material surrounding 110mm uPVC pipe, supplied by the 
contractor compacted to 98% Mod AASHTO density: 

45 19mm Stone. m3 

 
 
 
 

 
2 

 
Membrane 

 

46 ""Geofabric filter blanket wrapped around stone with 
150mm side and 300mm end laps, including stitching. m2 24  

Keeping excavations free of water: 

47 Keeping excavations free from mud and all water 
including subterranean sources. Item 

Compaction of surfaces 

48 Compaction of ground surface under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 90% Mod AASHTO 
density. m2 

 
 
 
 
 

10  
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SOIL DRAINAGE 

 

110mm Diameter perforated uPVC pipe surrounded with 
300 x 300mm section of 20mm stone wrapped in A3 
geotextile material. 

49 110mm uPVC pipe. 
m 

 
 
 
 

 
20 120.00 

 
Extra for: 

 

50 110mm Tee. No 3 18.00 

51 110mm Y junction. No 2 195.00 

Reno mattresses: 

52 2.0m long x 1.0m wide x 0.3m high reno mattresses 
consisting of 60 x 80 mm galvanised mesh filled with 
100 - 150mm stones, wrapped with Grade 3 geotextile 
below and along the sides of the reno mattress. No 5 3 800.00 

THE FOLLOWING IN SOAKAWAY 

Site Clearance, Etc 

53 Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc m2 2 20.00 

Excavation in earth not exceeding 2m deep: 

54 Holes m3 1 90.00 

Extra over all excavations for carting away 

55 Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor 
within 5km from the building site m3 1 70.00 

Risk of collapse of excavations 

56 Sides of trench and hole excavations exceeding 1,5m 
deep but not exceeding 3,0m deep m2 5 15.00 

 
 
 
 
 
 
 
 

 
 

 
Section 4 
Bill No. 1 External Works 

2 400.00 

54.00 

 
390.00 

19 000.00 

40.00 

90.00 

70.00 

75.00 

22 119.00 
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Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 90% Mod 
AASHTO density 

57 Backfilling to holes m3 

 
 
 

 
1  

 

Earth filling with stone material supplied by the 
contractor: 

58 Stone (>63mm). m3 1  

Membranes 

59 "BidimGeotextile or equal approved, lined on all sides 
including the top and bottom faces. m2 4  

Keeping excavations free of water 

60 Keeping excavations free of all water other than 
subterranean water Item 

THE FOLLOWING IN RAINWATER TANKS AND 
STANDS 

Excavation in earth not exceeding 2m deep: 

61 Trenches. m3 8  

Extra over all excavations for carting away: 

62 Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the Contractor. m3 8  

Risk of collapse of excavations: 

63 Sides of trench and hole excavations not exceeding 
1,5m deep. m2 3  

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 93% MOD 
AASHTO density: 

64 Backfilling to trenches, holes, etc. m3 12  
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Filling supplied by the contractor under strip footing, 
floors etc. 

65 G7 Base course material compacted to 98% Mod 
AASHTO density m3 3  

66 Over site of Selected Subgrade G5 material in 
accordance with SABS 1 200 DM in layers not 
exceeding 150mm thick and compacted to 95% Mod 
AASHTO density. m3 3  

Compaction of surfaces 

67 Compaction of ground surface under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 90% Mod AASHTO 
density. m2 

 
 
 
 
 

8  

 
25 Mpa/19mm Concrete 

 

68 Strip footings. m3 2  

25 MPa/19mm Concrete: 

69 Tank concrete slab. m3 2  

Test blocks: 

70 Making and testing of 150x150x150mm concrete 
strength test cubes (Provisional). No 6  

Finishing top surfaces of concrete smooth with a steel 
trowel including adding additional cement while concrete 
is still green to attain a smooth, hard surface: 

71 Surface beds, slabs, etc. m2 

 
 
 
 

 
8 

 
Rough Formwork to Sides: 

 

72 Edges, risers, ends and reveals not exceeding 300mm 
high. m 16  

Allens Meshco Square Mesh Fabric reinforcement: 

73 Type 617 fabric reinforcement in concrete slabs. m2 8  
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BRICKWORK IN FOUNDATIONS. 

 
Brickwork of NFX bricks (14 MPa nominal compressive 
strength) in Class I mortar (Cement to be 42.5N all-
purpose cement): 

 

74 One brick walls. m2 8  

BRICKWORK IN SUPERSTRUCTURE 

Brickwork of NFP bricks (14 MPa nominal compressive 
strength) in Class II mortar (Cement to be 42.5N all-
purpose cement): 

75 One brick walls. m2 10  

Brickwork reinforcement: 

76 230mm Wide reinforcement built in horizontally. m 44  

77 Ditto but in foundations. m 49  

FACE BRICK 

Clay face brick or equal approved, size 222 x 106 x 
73mm, bedded and jointed in Class II mortar and 
pointed with recessed vertical and recessed horizontal 
joints, suitable for exposure zones 1-2(Cement to be 
42.5N all-purpose cement): 

78 Extra over brickwork for face brickwork externally. m2 10  

 
Brick-on-edge header course copings, sills, etc, of 
"Qunu Travertine" or equal approved face bricks pointed 
with recessed joints on all exposed faces, 220mm wide 
sill set sloping and slightly projecting: 

79 230mm wide header course to top of one brick wall 
bedded and jointed in cement mortar and pointed on top 
and both sides as described. m 

 
 
 
 
 
 
 

 
16  

 
Plastic water tanks etc: 

 

80 5000 Litre roto molded or equal approved plastic tank 
complete with lid, 15mm brass bibtap with handle 
suitable for locking and 4 No. galvanised stay wires 
2.5m each long connected to tank, with and including 4 
No. eye bolts cast into concrete. No 

 
 
 

 
2 
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BUDGETARY ALLOWANCES 

 

The following budgetary allowances are for work to 
be executed at rates in the bills of quantities or to 
be agreed by the Principal agent: 

3 Allow for the employment of a Community Liaison 
Officer by the Main Contractor, to be paid an allowance 
of R5000.00 per month. 

 
 
 

 

 

 
Item 

 

 
4 Add: Mark-up 10.00% 
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COLLECTION 

 

 

 
Total Brought Forward from Page No. 

Page 
No 

99 

 
100 

 
101 

 
102 
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 FINAL SUMMARY   

Section 
No 

 Page 
No 

1 PRELIMINARIES 31 

  35 

2 BUILDING WORKS 85 

3 EXTERNAL WORKS (PROVISIONAL) 98 

4 PROVISIONAL SUMS 103 

 
SUB-TOTAL 

 
R 

 
CONTINGENCIES 

  

 
Allow five per cent (5%) of the above sub-total for 
contingencies to be used as directed and deducted in 
whole or in part if not required. 

  

 
R 

 
SUB-TOTAL 

 
R 

 
Add Value Added Tax at the rate of 15% 

 
R 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Carried to Form of Offer and Acceptance R 
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	Carried to Collection R
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	SECTION 3
	Quantity Split:
	Quantity

	MODEL PREAMBLES
	SUPPLEMENTARY PREAMBLES
	Keys/Locks
	Trade Names
	Fixing
	Carried to Collection R

	HINGES:
	CATCHES, CABIN HOOKS, ETC
	LOCKS
	Sundries:

	SIGN PLATES:
	All sign plates are to be with engraved blue perspex all in accordance with the standard sign plates for Schools.

	SUNDRIES
	Halcast or equal approved"
	Satin Grey Plastics or equal approved
	Carried to Collection R
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	SECTION 3
	Quantity Split:
	Quantity

	MODEL PREAMBLES
	SUPPLEMENTARY PREAMBLES
	Carried to Collection R

	ALUMINIUM WINDOWS
	Bronze powder coated aluminium windows glazed with 6.38mm obscure safety laminated glass and plugged to brickwork:

	HOT DIP GALVANIZED STEEL GATES
	Security Gate consisting of 25 x 25 x 2mm galvanised mild steel frame with 12mm galvanised mild steel square bars infill placed at 109mm centres, hung with one pair of galvanised mild steel hinges including locks, handles, ironmongery complete and fix...

	LOCKABLE MANHOLE COVERS
	Carried to Collection R
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	SECTION 3
	Quantity :
	Quantity

	MODEL PREAMBLES
	Carried to Collection R

	SCREEDS
	Untinted granolithic, on concrete:
	Skirtings

	INTERNAL PLASTER (PIT WALLS)
	15mm thick of 1:4 sand cement plaster with Coprox masonry waterproofing or equal approved waterproof cement additive. Add 2.5kg Coprox waterproof cement additive for every 50kg of cement used in plaster mix
	Carried to Collection R
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	SECTION 3
	PLUMBING AND DRAINAGE (PROVISIONAL)
	Quantity Split:
	MODEL PREAMBLES
	RAINWATER DISPOSAL:
	Watertite or equal approved Aluminium Gutters and Downpipes:
	Carried to Collection

	TAPS, VALVES, ETC
	SABS Approved taps, valves, etc:

	WASTE UNIONS ETC
	Outlets, traps, etc:

	SANITARY FITTINGS
	Standard ceramic seat toilet material dimensional and flushing technical specifications
	Carried to Collection R
	Vaal or equal approved:

	SANITARY PLUMBING
	PVC waste or vent pipes and fittings:
	Extra for:

	WATER SUPPLIES
	Polycop pipes:
	Carried to Collection R
	Fixing of pipes
	Polycop pipes chased in walls:
	Reducing fittings:
	Class 10 Polycop pipes:
	Extra over polycop pipes for compression fittings:
	Carried to Collection R
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	SECTION 3
	Quantity :
	Quantity

	MODEL PREAMBLES
	SUPPLEMENTARY PREAMBLES
	Trade Names
	Epoxy paint
	Carried to Collection R

	PAINTWORK ETC TO NEW WORK ON WOOD
	Two coats superior quality clear gloss varnish on smooth sanded down surfaces:
	Prepare and apply two coats carbolenium on:

	ON FIBRE-CEMENT
	Prepare and apply two coats pure acrylic roof paint on:
	Carried to Collection R
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	EXTERNAL WORKS (PROVISIONAL)
	MODEL PREAMBLES
	THE FOLLOWING IN PLATFORMS, ETC.
	Carried to Collection R
	Carried to Collection

	THE FOLLOWING IN SUB-SOIL DRAINAGE, ETC.
	Carried to Collection R

	THE FOLLOWING IN SOAKAWAY
	Carried to Collection R
	Keeping excavations free of water

	THE FOLLOWING IN RAINWATER TANKS AND STANDS
	Carried to Collection R
	Carried to Collection R
	Carried to Collection R
	The following budgetary allowances are for work to be executed at rates in the bills of quantities or to be agreed by the Principal agent:
	Carried to Collection R
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