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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 
Supply and Install Turbine control system hydraulic accumulators for Unit 1-6 at Lethabo power 
station. 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A  The offered total of the Prices exclusive of VAT is  R [●] 

 Sub total R [●] 

 Value Added Tax @ 15% is R [●] 

 The offered total of the amount due inclusive of VAT is1 R [●] 

 (in words) [●] 
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in 
the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number (if applicable)   

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy signed between them of this document, including the Schedule of 
Deviations (if any).   
 
Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer 
in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute 
a binding contract between the Parties. 
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 
 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate 
the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during 
this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 ECC3 Contract Data 
 

Part one - Data provided by the Employer 
 
 
Completion of the data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option  

 

  A:  Priced contract with activity schedule 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options   

  X1:  Price adjustment for inflation 

  X2  Changes in the law 
 
X5:  Sectional Completion 

  X7:  Delay damages 

  X18       Limitation of liability 

  Z:  Additional conditions of contract 

 of the NEC3 Engineering and Construction 
Contract, April 2013 (ECC3) 
 
 
 
 
 
 

 

10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state-owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

10.1 The Project Manager is: (Name)  

 Address Lethabo Power Station  
Deneysville Rd 
Viljoensdrift 

 Tel  
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 Fax  

 e-mail  

10.1 The Supervisor is: (Name)  

 Address Lethabo Power Station  
Deneysville Rd 
Viljoensdrift 

 Tel No.  

 e-mail  

11.2(13) The works are  Supply, deliver and install the Turbine control 
system hydraulic accumulator, safety block and 
piping for Unit 1-6. 
 

11.2(14) The following matters will be included in 
the Risk Register 

 
See risk management in part 3 

11.2(15) The boundaries of the site are  Areas associated with the scope of work to be 
performed as per the works information. 

11.2(16) The Site Information is in  Part 4: Site Information 

11.2(19) The Works Information is in   Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is  1 week 

2 The Contractor's main 
responsibilities 

Data required by this section of the core 
clauses is provided by the Contractor in Part 2 
and terms in italics used in this section are 
identified elsewhere in this Contract Data.  

3 Time  

11.2(3) The completion date for the whole of the 
works is 

 
36 months after Starting date 

11.2(9) The key dates and the conditions to be 
met are: 

Condition to be met key date 

   
 
 

 
 
 
Sectional Completion 
 

 
As per X5.1 
below 

30.1 The access dates are: Part of the Site – As per SOW Date –10 June 
2025 

31.1 The Contractor is to submit a first 
programme for acceptance within  

 
2 weeks after Contract award. 

31.2 The starting date is TBC 
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32.2 The Contractor submits revised 
programmes at intervals no longer than  

 
1 week during execution, monthly prior 
execution. 

35.1 The Employer is not willing to take over 
the works before the Completion Date. 

As stated above and X5.1 
Section completion date 

4 Testing and Defects  

42.2 The defects date is  52 weeks after Section Completion of the 
works. 

43.2 The defect correction period is  Two weeks 

5 Payment  

50.1 The assessment interval is  The 25th day of each successive month. 

51.1 The currency of this contract is the  South African Rand. 

51.2 The period within which payments are 
made is  

 
4 weeks. 

51.4 The interest rate is  the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events  

60.1(13) The place where weather is to be recorded 
is: 

Lethabo Power Station  
Deneysville Rd 
Viljoensdrift  

 The weather measurements to be 
recorded for each calendar month are,  

 
the cumulative rainfall (mm) 

  the number of days with rainfall more than 10 
mm 
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  the number of days with minimum air 
temperature less than 0 degrees Celsius 

  the number of days with snow lying at 09:00 
hours South African Time 

   

 The weather measurements are supplied 
by 

South African Weather Bureau 

 The weather data are the records of past 
weather measurements for each calendar 
month which were recorded at:  

 
Vaal triangle 

 and which are available from:  the South African Weather Bureau and 
included in Annexure A to this Contract Data 
provided by the Employer 

60.1(13) 
 

Assumed values for the ten year return 
weather data for each weather 
measurement for each calendar month 
are: 

As stated in Annexure A to this Contract Data 
provided by the Employer. 
 
 

7 Title There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data.  

8 Risks and insurance  

80.1 These are additional Employer's risks   Refer to risk register 

84.1 
 

The Employer provides these insurances 
from the Insurance Table 

as stated for “Format A” 
http://www.eskom.co.za/Tenders/InsurancePolicie
sProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
(See Annexure B for basic guidance) 
The Contractor’s liability for payment of the 
Employer’s insurance deductible shall be 
limited to the relevant deductibles payable in 
terms of the relevant insurance policy as at 
Contract Date. 

84.1 The Contractor provides these additional 
insurances: 

as stated for “Format A” 
http://www.eskom.co.za/Tenders/InsurancePolicie
sProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
(See Annexure B for basic guidance) 
The Contractor’s liability for payment of the 
Employer’s insurance deductible shall be 
limited to the relevant deductibles payable in 
terms of the relevant insurance policy as at 
Contract Date. 

84.2 The insurance against loss of or damage 
to the works, Plant and Materials is to 
include cover for Plant and Materials 
provided by the Employer for an amount of 

Replacement including the amount stated in 
the contract data  for the replacement of any 
plant and materials provided by the Employer 

84.2 
 

The minimum limit of indemnity for 
insurance in respect of loss of or damage 
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to property (except the works, Plant, 
Materials and Equipment) and liability for 
bodily injury to or death of a person (not 
an employee of the Contractor) caused by 
activity in connection with this contract for 
any one event is   

 
 
 
 
Whatever the Contractor deems necessary in 
addition to that provided by the Employer. 

84.2 The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 
130 of 1993 and the Contractor’s common law 
liability for people falling outside the scope of 
the Act with a limit of Indemnity of not less 
than R500 000 (Five hundred thousand Rands). 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with activity schedule There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

11 Data for Option W1  

W1.1 
 
 
 
 
 
 
 
 
 
 
 

The Adjudicator is  
 
 
 
 
 
 
 
 
 

the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the 
Arbitration Foundation of Southern Africa 
(AFSA). 
 

W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the London Institution of Civil Engineers. 
(See www.ice-sa.org.za ) or its successor 
body. 

W1.4(2) The tribunal is:  Arbitration. 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
The Chairman for the time being or his 
nominee of the Association of Arbitrators 
(Southern Africa) or its successor body. 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1(a) The base date for indices is  05 April 2025 

X1.1(c) The proportions used to calculate the 
Price Adjustment Factor are: 

 
proport
ion 

 
linked to index for 

 
Index prepared 
by 

     

     

     

  0.1 non-adjustable  

 Total 1.00 
 

  

X2 
 
 

Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 
 
 

X5 Sectional Completion  

X5.1 The completion date for each section of 
the works is: 

 
Section 

 
Description 

 
Completion 
date 

  1 Unit 1 Completion  07/12/2026 

  2 Unit 2 Completion 21/07/2025 

  3 
 
4 
 
5 
 
6 
 
 
 

Unit 3 Completion  
 
Unit 4 Completion 
 
Unit 5 Completion 
 
Unit 6 Completion 
 
 
 
 

26/04/2027 
 
15/05/2026 
 
11/01/2026 
 
20/12/2027 

X7 Delay damages (but not if Option X5 is 
also used) 

 

X7.1 Delay damages for Completion of the 
whole of the works are 

 
0.25 % of the total order value of the delay per 
day up to the maximum of 15% 

X16 Retention   

X16.1 The retention free amount is  R0.00   

 The retention percentage is 5% of every payment made 
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X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to: 

R0.0 (zero Rand) 

X18.2 For any one event, the Contractor’s liability 
to the Employer for loss of or damage to 
the Employer’s property is limited to: 

the amount of the deductibles relevant to the 
event described in the insurance policy format 
selected in the data for clause 84.1 above, 
which policy is available on 
http://www.eskom.co.za/Tenders/InsurancePolicie
sProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

   

X18.4 The Contractor’s total liability to the 
Employer for all matters arising under or in 
connection with this contract, other than 
excluded matters, is limited to: 

The total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to manufacture and fabrication 
outside the Site, 

• loss of or damage to property (other than 
the works, Plant and Materials), 

• death of or injury to a person and  

• infringement of an intellectual property 
right. 

X18.5 The end of liability date is  (i) Seven years after the defects date for latent 
Defects and  
 
(ii) the date on which the liability in question 
prescribes in accordance with the Prescription 
Act No. 68 of 1969 (as amended or in terms of 
any replacement legislation) for any other 
matter. 
 
A latent Defect is a Defect which would not 
have been discovered on reasonable 
inspection by the Employer or the Supervisor 
before the defects date, without requiring any 
inspection not ordinarily carried out by the 
Employer or the Supervisor during that period.  
If the Employer or the Supervisor do undertake 
any inspection over and above the reasonable 
inspection, this does not place a greater 
responsibility on the Employer or the 
Supervisor to have discovered the Defect. 

Z The Additional conditions of contract 
are 

 
Z1 to Z12 always apply. 

  

Z1 Cession delegation and assignment 



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 
   

 

 

 
PART C1: AGREEMENTS & CONTRACT DATA PAGE 13 C1.2A CONTRACT DATA  
  PROVIDED BY THE EMPLOYER 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Project 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Project Manager 
within thirty days of the notification or as otherwise instructed by the Project Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Works. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P3 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Ethics 

Z4.1 Any offer, payment, consideration, or benefit of any kind made by the Contractor, which 
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as 
an inducement or reward for the award or in execution of this contract constitutes grounds for 
terminating the Contractor’s obligation to Provide the Works or taking any other action as 
appropriate against the Contractor (including civil or criminal action). 

Z4.2 The Employer may terminate the Contractor’s obligation to Provide the Works if the Contractor 
(or any member of the Contractor where the Contractor constitutes a joint venture, consortium 
or other unincorporated grouping of two or more persons or organisations) is found guilty by a 
competent court, administrative or regulatory body of participating in illegal or corrupt practices.    
 
Such practices include making of offers, payments, considerations, or benefits of any kind or 
otherwise, whether in connection with any procurement process or contract with the Employer 
or other people or organisations and including in circumstances where the Contractor or any 
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such member is removed from the an approved vendor data base of the Employer as a 
consequence of such practice. 

Z4.3 Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of 
this clause are P1, P2 and P3 as stated in the core clause 92 and the amount due is A1 and A3 
as stated in core clause 93. 

  

Z5 Confidentiality 

Z5.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z5.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Project Manager. 

Z5.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z5.4 The taking of images (whether photographs, video footage or otherwise) of the works or any 
portion thereof, in the course of Providing the Works and after Completion, requires the prior 
written consent of the Project Manager.  All rights in and to all such images vests exclusively in 
the Employer.   

Z5.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z6 Waiver and estoppel: Add to core clause 12.3: 

Z6.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of 
rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm 
such agreement in writing. 

  

Z7 Health, safety and the environment:  Add to core clause 27.4 

Z7.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the works. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of works; and 

• undertakes, in and about the execution of the works, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
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guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z7.2 The Contractor, in and about the execution of the works, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided for 
under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z8 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z8.1 Within one week of receiving a payment certificate from the Project Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Works Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z8.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z8.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z9 Notifying compensation events 

Z9.1 Delete from the last sentence in core clause 61.3, “unless the Project Manager should have 
notified the event to the Contractor but did not”. 

  

Z10 Employer’s limitation of liability 

Z10.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z10.2 The Contractor’s entitlement under the indemnity in 83.1 is provided for in 60.1(14) and the 
Employer’s liability under the indemnity is limited. 

  

Z11 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z11.1    or had a business rescue order granted against it. 

  

Z12 Addition to secondary Option X7 Delay damages (if applicable in this contract) 

Z12.1 If the amount due for the Contractor’s payment of delay damages reaches the limits stated in 
this Contract Data for Option X7 or Options X5 and X7 used together, the Employer may 
terminate the Contractor’s obligation to Provide the Works using the same procedures and 
payment on termination as those applied for reasons R1 to R15 or R18 stated in the 
Termination Table. 
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Annexure A:  One-in-ten-year-return weather data obtained from SA 
Weather Bureau for [weather station] 
 
If any one of these weather measurements recorded within a calendar month, before the Completion Date 
for the whole of the works and at the place stated in this Contract Data is shown to be more adverse than the 
amount stated below then the Contractor may notify a compensation event. 
 
 
 

 Weather measurement 

Month Cumulative 
rainfall (mm) 

Number of 
days with rain 
more than 
10mm 

Number of 
days with min 
air temp < 0 
deg.C 

Number of 
days with 
snow lying at 
08:00 CAT 

[Other measurements 
if applicable] 

January To be obtained 
from SA 
weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

 

February To be obtained 
from SA 
weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

 

March To be obtained 
from SA 
weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

 

April To be obtained 
from SA 
weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

 

May To be obtained 
from SA 
weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

 

June To be obtained 
from SA 
weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

 

July To be obtained 
from SA 
weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

 

August To be obtained 
from SA 
weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

 

September To be obtained 
from SA 
weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

 

October To be obtained 
from SA 

To be 
obtained from 

To be 
obtained from 

To be 
obtained from 
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weather 
Bureau 

SA weather 
Bureau 

SA weather 
Bureau 

SA weather 
Bureau 

November To be obtained 
from SA 
weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

 

December To be obtained 
from SA 
weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

To be 
obtained from 
SA weather 
Bureau 

 

 
 
 
 
 
Only the difference between the more adverse recorded weather and the equivalent measurement given 
above is taken into account in assessing a compensation event. 
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Annexure B: Insurance provided by the Employer 
 
These notes are provided as guidance to tendering contractors and the Contractor about the insurance 
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are 
available from the internet web link given below.  
 
1. For the purpose of works contracts, insurance provided by Eskom (the Employer) has been arranged on 

the basis of “project” or “contract” value, where the value is the total of the Prices at Completion of the 
whole of the works including VAT.  

 
A “project” is a collection of contracts or work packages to be undertaken as part of a single identified 
capital expansion or refurbishment of a particular asset or facility.  
 
A “contract” is a single contract not linked to or being part of a “project”. 

 
2. For ECC3 there are three main “formats” of cover and deductible structure; Format A, Format B and Format 

Dx.  
 

Format A is for a project or contract value less than or equal to R350M (three hundred and fifty million Rand) 
inclusive of VAT.  
 

 
3. Tendering contractors should note that cover provided by the Employer is only per the policies available 

on the internet web link listed below and may not be the cover required by the tendering contractor or as 
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 84.2.  In 
terms of clause 84.1 “the Contractor provides the insurances stated in the Insurance Table except any 
insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the Employer 
does not provide and in cases where the Employer does provide insurance the Contractor insures for the 
difference between what the Insurance Table requires and what the Employer provides. 

 
4. When the Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of 

Eskom’s Marine Policies Procedures found at internet website given below. 
 
5. Further information and full details of all Eskom provided policies and procedures may be obtained 

from:  
 

http://www.eskom.co.za/live/content.php?Item_ID=9248

http://www.eskom.co.za/live/content.php?Item_ID=9248
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor. 
 
Notes to a tendering contractor: 
 

1. Please read both the NEC3 Engineering and Construction Contract (April 2013) and the relevant parts 
of its Guidance Notes (ECC3-GN)2 in order to understand the implications of this Data which the 
tenderer is required to complete.  An example of the completed Data is provided on pages 156 to 158 
of the ECC3 (April 2013) Guidance Notes. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(18) The working areas are the Site and       

24.1 The Contractor's key persons are:  

 1 Name:       

  Job:       

  Responsibilities:       

  Qualifications:       

  Experience:       

 2 Name:       

  Job       

  Responsibilities:       

  Qualifications:       

  Experience:       

 
2 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009 or see www.ecs.co.za  

http://www.ecs.co.za/
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  CV's (and further key persons data including 
CVs) are appended to Tender Schedule 
entitled     . 

11.2(3) The completion date for the whole of the 
works is 

 
      

11.2(14) The following matters will be included in 
the Risk Register 

 
      

11.2(19) The Works Information for the Contractor’s 
design is in: 

 
      

31.1 The programme identified in the Contract 
Data is 

 
      

A Priced contract with activity schedule  

11.2(20)  The activity schedule is in       

11.2(30) The tendered total of the Prices is        (in figures)  
 
      (in words), excluding VAT  

 
Data for Schedules of Cost 
Components 

Note “SCC” means Schedule of Cost Components 
starting on page 60, and “SSCC” means Shorter 
Schedule of Cost Components starting on page 63 
of ECC3 (April 2013). 

A Priced contract with activity schedule Data for the Shorter Schedule of Cost 
Components 

41 in 
SSCC 

The percentage for people overheads is:      % 

21 in 
SSCC 

The published list of Equipment is the last 
edition of the list published by 

 
      

 The percentage for adjustment for 
Equipment in the published list is 

 
Minus      % 

22 in 
SSCC 

The rates of otAher Equipment are: Equipment Size or 
capacity 

Rate 

                    

                    

                    

                    

61 in 
SSCC 

The hourly rates for Defined Cost of 
design outside the Working Areas are 

 
Category of employee 

 
Hourly rate 

 Note:  Hourly rates are estimated ‘cost to 
company of the employee’ and not selling rates.   

            

 Please insert another schedule if foreign 
resources may also be used 

            

              

62 in 
SSCC 

The percentage for design overheads is      % 
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63 in 
SSCC 

The categories of design employees 
whose travelling expenses to and from the 
Working Areas are include in Defined Cost 
are: 
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PART 2: PRICING DATA 

ECC3 Option A 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 
 

C2.1 

This cover page is 
 
Pricing assumptions: Option A 

1 
 
2 

C2.2 The activity schedule   3 

 Total number of pages 6 
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C2.1 Pricing assumptions: Option A 
 

How work is priced and assessed for payment 

Clause 11 in NEC3 Engineering and Construction Contract, (ECC3) Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(20) The Activity Schedule is the activity schedule unless later changed in 
accordance with this contract. 
 

  (27) The Price for Work Done to Date is the total of the Prices for  
 

• each group of completed activities and 

• each completed activity which is not in a group. 
 
A completed activity is one which is without Defects which would either delay 
or be covered by immediately following work. 
 

  (30) The Prices are the lump sum prices for each of the activities on the 
Activity Schedule unless later changed in accordance with this contract. 
 

 
This confirms that Option A is a lump sum form of contract where the work is broken down into activities, each 
of which is priced by the tendering contractor as a lump sum.   Only completed activities are assessed for 
payment at each assessment date; no part payment is made if the activity is not completed by the assessment 
date.  

Function of the Activity Schedule 

Clause 54.1 in Option A states: “Information in the Activity Schedule is not Works Information or Site 
Information”.  This confirms that specifications and descriptions of the work or any constraints on how it is to 
be done are not included in the Activity Schedule but in the Works Information.  This is further confirmed by 
Clause 20.1 which states, “The Contractor Provides the Works in accordance with the Works Information”. 
Hence the Contractor does not Provide the Works in accordance with the Activity Schedule.  The Activity 
Schedule is only a pricing document.   

Link to the programme 

Clause 31.4 states that “The Contractor provides information which shows how each activity on the Activity 
Schedule relates to the operations on each programme which he submits for acceptance”.  Ideally the 
tendering contractor will develop a high level programme first then resource each activity and thus arrive at 
the lump sum price for that activity both of which can be entered into the activity schedule.   

Preparing the activity schedule 

Generally it is the tendering contractor who prepares the activity schedule by breaking down the work 
described within the Works Information into suitable activities which can be well defined, shown on a 
programme and priced as a lump sum. 
 
The Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some items that 
he requires the Contractor to include in his activity schedule and be priced accordingly.  
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It is assumed that in preparing his activity schedule the Contractor: 
 

• Has taken account of the guidance given in the ECC3 Guidance Notes pages 19 and 20; 

• Understands the function of the Activity Schedule and how work is priced and paid for; 

• Is aware of the need to link the Activity Schedule to activities shown on his programme; 

• Has listed and priced activities in the activity schedule which are inclusive of everything necessary 
and incidental to Providing the Works in accordance with the Works Information, as it was at the 
time of tender, as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate activity within the Prices of other listed 
activities in order to fulfil the obligation to complete the works for the tendered total of the Prices.  

• Understands there is no adjustment to the lump sum Activity Schedule price if the amount, or 
quantity, of work within that activity later turns out to be different to that which the Contractor 
estimated at time of tender. The only basis for a change to the Prices is as a result of a compensation 
event.  

 
An activity schedule could have the following format:  
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C2.2 the activity schedule 
 
 

Item 
No 

Activity Description 
Qty 

(total) 
Rands 
(each) 

Rands 
(total) 

 

1 General        

1.1 
Site Establishment (considering weather conditions and 
storage) 

Sum   
 

  

1.2 P & G’s      

1.3 
Compilation & Approval of Safety File prior to 
commencement of project 

Sum   
 

  

1.4 Site de-establishment Sum      

1.5 
Data packs (for full execution of works) at completion of 

each section. 

 
 

 
 

1.6 Training      

2 Supply and deliver Material Unit 1 - 6       

2.1 

Supply and deliver a bladder type and bottom repairable 

accumulator with a maximum operating pressure of 

greater than 4.2 Mpa, and a maximum operating 

temperature of 70 degree Celsius. Port size:  

DN32 to DN50 (Sizes out of this range will not be 

accepted). Gas port: Standard. Connection to accumulator: 

standard adapter. Material: Fluid port- Stainless steel, 

Shell- Stainless steel, and Bladder- phosphate ester 

resistant (e.g. Butyl). The accumulators have been 

classified as Category IV according to SANS 347. 

Sum 

 

 

 

2.2 

Supply and deliver safety block comprising of basic safety 

valve with manual operated pressure release valve, fluid: 

Phosphate ester, max operating pressure: higher than the 

max operating pressure of the accumulator, max 

operating temperature: 70°C, and size: main shut-off 

valve DN32 (minimum). Connection to pipe: Union 

coupling or Banjo fitting. Connection to accumulator: 

standard adapter. Material: Block- Stainless steel, and 

Seals- phosphate ester resistant (e.g. EPDM).  

Accessories: Lockable main shut-off valve 

Sum 

 

 

 

2.3 

Union couplings to connect the safety block to the NB32 

stainless steel piping. 

Union couplings/banjo fittings to connect the safety block 

to the NB15 stainless steel piping. 

NB32 schedule 40 stainless steel piping 

NB15 schedule 40 stainless steel piping 

90° NB32 schedule 40 stainless steel bends 

90° NB15 schedule 40 stainless steel bends 

NB32 schedule 40 stainless steel nozzle/stub 

NB15 schedule 40 stainless steel nozzle/stub 

Associated bracketing and ancillaries for mounting 

purposes of the accumulator. Refer to section 3.13.4 for 

detailed specifications. 

Sum 

 

 

 

3 Installation and Commissioning Unit 1 - 6       
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3.1 

Installation and Commissioning of a bladder type and 

bottom repairable accumulator with a maximum operating 

pressure of greater than 4.2 Mpa, and a maximum 

operating temperature of 70 degree Celsius. Port size:  

DN32 to DN50 (Sizes out of this range will not be 
accepted). Gas port: Standard. Connection to accumulator: 
standard adapter. Material: Fluid port- Stainless steel, 
Shell- Stainless steel, and Bladder- phosphate ester 
resistant (e.g. Butyl). The accumulators have been 
classified as Category IV according to SANS 347. 
 
 
 

Sum   

 

  

3.2 

Installation and Commissioning safety block comprising of 

basic safety valve with manual operated pressure release 

valve, fluid: Phosphate ester, max operating pressure: 

higher than the max operating pressure of the 

accumulator, max operating temperature: 70°C, and size: 

main shut-off valve DN32 (minimum). Connection to pipe: 

Union coupling or Banjo fitting. Connection to 

accumulator: standard adapter. Material: Block- Stainless 

steel, and Seals- phosphate ester resistant (e.g. EPDM).  

Accessories: Lockable main shut-off valve 

Sum   

 

   

      

        

  TOTAL (excl VAT)        

  TOTAL (incl. VAT)        

 NOTES: 

 

1. Please refer to minimum quantities in Part C3.1 (Appendix I) for base equipment requirements.  
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Part 3: Scope of Work 
 
 
 
 
 
 
 
 
 

Document reference Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Works Information  

C3.2 Contractor’s Works Information 
 

 

   

   

   

   

   

   

   

 Total number of pages 32 
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1. Introduction 
 
This document contains the works information for the Lethabo Turbine Control System Hydraulic Accumulator 
Installation Project. The detail design was performed in-house as well as the sizing of the accumulator. The 
Contractor shall be responsible for the procurement, supply and installation of the components required as 
part of the scope of work. 
   

2. Supporting Clauses 
 

2.1 Scope 
 
This document covers the applicable work to be done, as well as the requirements and specifications regarding 
the work. 
  

2.1.1 Purpose 
 
The aim of this document is to provide the Contractor with all the details required to perform the work as defined 
in the scope.  
 

2.1.2 Applicability 
 
This document shall apply to the Lethabo Turbine Control System Hydraulic Accumulator Installation Project 
and to the Contractor for the Works. 
 

2.2 Normative and Informative References 
 
Parties using this document shall apply the most recent edition of the documents listed in the following 
paragraphs. 
 
2.2.1 Normative  
 
Not applicable 
 
 
2.2.2 Informative 
 
 

Document title Document number 

[1] Occupational Health and Safety Act of 1993 OHSACT   

[2] Standard Specification for the Categorization and 
Conformity Assessment                                                                     
Pressure Equipment – Pressure Equipment 
Regulations 

SANS 347 

 
 
 
 
Table 1 – Applicable Standards and Codes 
 

Document title Document number 

[3] Metallic products. Types of inspection documents BS EN 10204 

[4] Metallic industrial piping BS EN 13480 

[5] Seamless steel tubes for pressure purposes-Technical 
delivery conditions Part 5 : Stainless steel tubes 

BS EN 10216-5 

 
 
 
 
Table 2 – Applicable Eskom Documents 
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Document title Document number 

[6] Eskom Design Review Procedure  240-53113685 

[7] Coding and Labelling Standard 240-40643427 

[8] Specification for the Identification of the Contents of Pipelines and 
Vessels 

240-114767031 

[9] Steam Turbine Protection Functions - Requirements and Control 
Standard 

240-56030575 

[10] Standard for Welding Requirements on Eskom Plant  240-106628253 
 

[11] High Energy Pipework Standard for Eskom Power Plants 240-56239129 

[12] Standard for Non-Destructive Testing (NDT) on Eskom Plant 
Processes on Eskom Plant Standard 

240-83539994 

[13] Engineering Drawing Standard-Common Requirements 240-86973501 

[14] Material Specification and Certification Guideline for Power 
Generation Plant  

240-84513751  
 

[15] Procurement of High Pressure Pipework and Boiler Tubing Material 
Standard in the Generation Division 

240-87733094 

[16] Supplier Quality Management Specification 240-105658000 

[17] Standard for the External Corrosion Protection of Plant, Equipment 
and Associated Piping with Coatings 

240-106365693 

[18] Structural Design and Engineering Standard 240-56364545 

[19] Constructability Assessment Guideline 240-107981296 

 
 
2.3 Definitions 
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2.3.1 Disclosure Classification 
 

 
Controlled disclosure: controlled disclosure to external parties (either enforced by law, or discretionary).  

 
 
Table 3 – Definition of Terms 
 

Term Definition 

Latest When referring to a revision of a document or standard, this shall mean the 
Most recent version of same to have been published before contract placement. 

Nozzle Refers to a nozzle on a branch on a pipe as applicable. 

Stub Refers to a stub on a branch on a pipe as applicable. 

 
Abbreviations  

Abbreviation & Acronyms Description 

AIA Authorised Inspection Authority 

CAR Corrective Action Reports 

FRF Fire Resistant Fluid 

NCR Non-conformance Report 

NDT Non Destructive Test 

OHS Occupational Health and Safety 

PER Pressure Equipment Regulations 

PMA Particular Material Appraisal 

QA Quality Assurance 

QC Quality Control 

QCP Quality Control Procedure 

WPS Welding Procedure Specification 

 

 
3. Works information 
 

3.1 General Requirements 
 
1. The Contractor is responsible for the procurement, supply, installation and commissioning of all items 

stipulated in section 3 of this document (hereafter referred to as “the Works”) according to the applicable 
codes and standards and the requirements in this document. In addition, the Contractor shall be 
responsible for the disposal of all waste material resulting from the installation of the new equipment. All 
waste to be disposed as per the Lethabo Power Station Waste Management Work instruction (LBE 
22004) and according to waste regulations. 
 

2. All requirements in this document also apply to any subcontractor appointed by the Contractor if applicable. 

 
 

3. Areas where cutting or welding are to be done shall be thoroughly cleaned beforehand. 
 

4. It is the Contractor’s responsibility to ensure that all items installed/modified as per this document shall 
work as required. Any additional work or items to be installed to fulfil this requirement is the responsibility 
of the Contractor and shall be held to the same requirements as items specified in this document. 

5. The Contractor shall provide training to the station personnel regarding the operating and maintenance of 
the accumulator and safety block. 
 

3.2 Safety Requirements 
 

1. The Contractor shall comply with the latest revision of the Eskom Generation Plant Safety Regulations and 
stipulations of the Occupational Health and Safety (OHS) Act. 
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3.3 Welding Requirements 
 
1. The following requirements are applicable for all welding: 

a. All welding shall be performed in accordance with 240-106628253 Standard for Welding Requirements 
on Eskom Plant. 

b. All welding documentation shall be subject to acceptance by an Eskom Welding Engineer and Welding 
Inspector, in accordance with all current Eskom standards.  
 

2. The specifications in this document are made without knowing the location of all welds on pipework. It is 
the Contractor’s responsibility to inspect areas near where work is to be done to ensure that weld proximity 
is not a concern (4 times wall thickness distance between weld toes). 

 
3.4 NDT Requirements 
 

1. The Contractor is responsible for performing all Non-destructive Testing (NDT) as specified in this 
document and as required by law or applicable health and safety standard. 
 

2. NDT shall only be performed by an Employer approved NDT company’s level 2 NDT technicians. The 
Eskom NDT standard to be followed is 240-83539994 Standard for Non-Destructive Testing (NDT) on 
Eskom Plant. 

 
 

3. NDT shall be done on all welds and shall consist of 100% surface and 100% volumetric testing where 
possible and shall be indicated as such in the Quality Control Procedure (QCP). The criteria of BS EN 
5817, Class B shall apply. 
 

3.5 Material Requirements 
 

1. The Contractor is responsible for supply of all material and consumables required for the completion 
of the Works. 
 

2. Materials installed as part of the Works shall be grade 316 L stainless steel. The EN designation is 
X2CrNiMo17-12-2 (EN number 1.4404).   
 

3. Material procurement and certification shall be in accordance with 240-87733094. Unless otherwise 
specified in this document, EN 10204 “3.1” material certificates are required as a minimum. 

 
 

4. All gaskets and seals shall be compatible with FRF. 
 

5. Material selections, where specified in this document, are made taking price and availability into 
account. These serve as a guideline and the Contractor is encouraged to select alternative materials 
to reduce cost or lead times. The following rules apply: 
 

• Alternative material shall be pressure equipment grade material of an applicable EN, BS or ASME 
standard and shall have specified properties at the applicable design temperature. 
 

• The material shall be one frequently used by the Employer for pressure equipment on the turbine 
plant. 
 

• The material selection is subject to approval by the Employer’s engineer and it is solely his discretion 
to accept alternatives. The Contractor may motivate his selections. 
 

• Minimum allowable thickness calculations shall be done to ensure that the material selection is 
acceptable for the specific design conditions. 
 

6. In terms of EN 13480, materials not in an EN-harmonised standard require the pressure equipment 
manufacturer (the Contractor) to supply a Particular Material Appraisal (PMA). 
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7. This PMA shall form part of the Works documentation. 
 

8. All costs relating to production of a PMA (including possible testing) are for the Contractor. 
 
3.6 Piping Requirements 
 

1. All pipework modifications and new pipework installations are to be executed in accordance with the 
latest revision of EN 13480. 
 

2.  Where pipes of different wall thicknesses are welded, the requirements of 240-56239129, High 
Energy Pipework Standard for Eskom Power Plants Section 3.16 applies. 

 
3.7 Fittings/coupling Requirements 
 

1. Banjo fittings may only be used for the NB15 line connections to the safety blocks but not on the NB32 
line connections. 
 

2. The union coupling or banjo fitting shall be forged from stainless steel and shall be of a pressure rating 
equal or higher than the pressure rating of the relevant piping/system. All new piping is rated schedule 
40 therefor the minimum rating for the fittings/couplings shall be schedule 40 or higher. 

 
 

3. All selected couplings or fittings shall be suitable for use in and environment where FRF (Castrol Anvol 
PE46 XC) is used. 

 
3.8 Quality Requirements 
 

1. The Eskom Supplier Quality Management: Specification 240-105658000 shall be followed for all 
quality requirements. 
 

2.  No work shall be done without a QCP that is accepted by the Employer. A QCP shall therefore be 
submitted to the Employer for each item installed as per Section 3.12, before that part of the work is 
to be commenced. The Employer requires 5 days for QCP approval. 
 

3. Each QCP shall contain a space, separate from the individual intervention points, where the names of 
the nominated quality representative from each party shall print their names and sign next to it; this is 
to aid signature identification. 
 

4. Intervention points shall be signed as the work progresses and no back-dating shall be allowed. 

 
 

5. Notification for interventions to be in writing and to be done at least 24 hours in advance for 
interventions on Lethabo site and at least 72 hours in advance for work outside Lethabo site. 
 

6. QCP’s and related documentation shall be subject to comment and acceptance by the Employer’s 
quality control personnel. 
 

7. QCP’s shall make provision for signatures for interventions by at least the Contractor’s Quality Control 
(QC) representative, the Employer’s engineering department and the site Authorised Inspection 
Authority (AIA) representative. 

 
 

8. The following minimum hold points shall be included for the Employer’s Quality Control department: 
 

• Initial acceptance of QCP’s 
 

• Marking of cut lines 
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• Final inspection 
 

• Review of NDT reports 
 

• Conformity check on material certificates and heat numbers 
 

• PMA reviews (if applicable) 
 

• Final data book review 
 

• Alignment and fit-up of piping before any welding. 
 

9. Where this document is not clear about the location of an item to be installed or work to be done, or 
the details of work to be done, it is the Contractor’s responsibility to determine the correct location or 
details of work from the Employer’s engineering representatives, and the Contractor shall only act 
upon confirmation by receipt of an Engineering Instruction via the Project Manager. Incorrectly 
positioned items, or incorrect work done (where Engineering Instructions were not issued) shall be 
moved, removed, replaced, changed and/or reinstalled as applicable by the Contractor at his cost. 
 

10. The Contractor is responsible for determining whether items as stipulated by this document shall fit 
into the existing plant. If not, the Contractor is to propose a solution, which shall be subject to the 
Employer’s acceptance. 

 
 

3.9 Design Requirements 
 
The following system parameters are applicable: 

• Fluid: FRF (Castrol Anvol PE46 XC) 

• Piping design pressure:  
o 4.2MPa (supply piping -SC11) 
o 0.3MPa (return piping - SC29) 

• Design temperature: 70°C 
 
3.9.1 Drawings 
 

1. For all drawings, the requirements of 240-86973501 apply. 
2. The Employer shall provide the Contractor with the “As Required” isometric drawing, refer to Appendix 

B. 
3. If for any reason changes need to be made to the “As Required” isometric drawings the Contractor 

shall inform the Employer of those changes for acceptance before any work shall commence. 
4. After the Works have been completed, detailed “As-built” drawings shall be provided by the Contractor. 
5.  “As-built” drawings are subject to the Employer’s comments and acceptance. 
6. Pipework drawings shall be presented on isometrics containing piping specifications and dimensions 

for easy reference. Dimensioning shall show all lengths and angles. 
7. To aid in the production of the drawings, the Contractor may request copies of the existing equipment’s 

original drawings from the Employer’s library, however, the availability and accuracy of current plant 
drawings cannot be guaranteed and it remains the responsibility of the Contractor to produce the 
design drawings according to the requirements. Any costs associated with this, including 
measurements taken of the equipment, shall be for the Contractor. 

8. The following general requirements apply to the drawings: 

• The drawings to be good quality engineering drawings which are to be squad-checked by the 
Contractor’s QC representatives and be free of errors and omissions. 

• Space to be provided for Employer acceptance, as well as AIA approvals. 

• Weld positions shall be indicated on weld maps for all welds, from where each weld shall be 
traceable to the weld specific Welding Procedure Specification (WPS). 

9. All drawing revisions shall be provided as paper copies or in .pdf format. Final as-built drawings shall 
be provided as paper copies and .pdf. All paper copies shall be in the original (in all cases at least A3) 
size. 

 
3.10 Pressure Equipment Requirements 
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1. For work done on pressure equipment, the Contractor shall act as the manufacturer, with the relevant 

responsibilities assigned in terms of the Pressure Equipment Regulations (PER). For existing pressure 
equipment, the Contractor shall only be responsible for his area of work, and not the entire pressure 
equipment. 
 

2. The Contractor shall supply the relevant PER certificates and material certificates for the accumulators 
and safety blocks. 
 

3.11 Documentation Requirements 
 

1. All documents supplied by the Contractor shall be of good quality and are subject to the Employer’s 
acceptance. Documents such as QCP’s, Method Statements and other documents impacting the work 
shall be accepted by the Employer at least 1 week prior to commencement of the Works.  

2. Each revision of a document or drawing shall be accompanied by a list of the comments made by the 
Employer and the response/corrective action taken by the Contractor. Changes shall be recorded in a 
revision table contained on/in each drawing/document. 

3. Documents and drawings include the Employer’s drawing number as allocated by the Employer. 
Blocks of numbers may be periodically requested by the Contractor. 

4. The Contractor may have his own document or drawing number on the document or drawing, but 
where reference is made among documents and/or drawings, the Employer’s number shall be used. 

5. The Contractor shall compile a complete data book containing the following as a minimum: 

• All cutting instructions. 

• All inspection reports. 

• All detailed design drawings and sub-assembly drawings 

• NDT procedures and operator qualifications 

• Signed NDT reports. 

• Repair procedures 

• Weld procedures (WPS’s and Procedure Qualification Records (PQR’s)) and welder 
qualifications 

• Weld summary that gives full traceability between the weld maps, NDT reports, the welder and 
the 

• WPS used. 

• All weld maps. 

• Material summary that gives full traceability between drawings and material certificates 

• All mechanical and chemical test reports as per EN 10204, for pipes / valves and fittings 

• A section that includes copies of all relevant qualifications and approvals of NDT, Quality 
Assurance 

• (QA), QC, and any artisan / welder performing as required by Employer’s specifications and / or 
statutory requirements. 

• The manufacturer’s / repairer’s certificate as defined in PER. 

• Any documentation that was generated to perform an activity to be fully trace-able by paper trail 
– throughout the activity from inception to completion. 

• Pipe ovality reports. 

• All Non-conformance Reports (NCR’s)/Corrective Action Reports (CAR’s) 

• Technical specifications 

• Operating and maintenance manuals for the accumulator 
6. Furthermore, each safety block shall be supplied with a data book that is traceable to the specific 

safety block, containing the following as a minimum: 

• QCP for the valve 

• Material list and material certificates according to EN 10204. 

• WPS and welding documentation as applicable 

• Inspection reports and procedures 

• NDT reports and procedures 

• Pressure test certificates (with calibration certification) 

• Maintenance and operating manual or similar documentation 

• Leak test report, if applicable 

• Technical specifications 
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3.12 Commissioning Requirements 
 

1. The Contractor shall be responsible for the commissioning of the new equipment with the assistance 
of the Employer’s personnel. 

2. The Contractor shall provide the commissioning and test plan for the Employer’s review before any 
tests are performed. As a minimum the operation of the accumulator shall be tested by performing a 
control oil pump changeover test, on each of the units, to confirm that the control oil pressure is 
sustained successfully. 

3. The operation of the safety block shall be tested and demonstrated to the Employer’s personnel by 
the Contractor. 

 
3.13 Mechanical work to be done. 
 
The Contractor shall supply and install the following on each of the six (6) units: 

• 1 x Accumulator (56 litre) and associated bracketing and ancillaries for mounting purposes. 

• 1 x Safety block 

• 1 x union coupling to connect safety block to NB32 stainless steel pipe. 

• 1 x union coupling/banjo fitting to connect safety block to NB15 stainless steel pipe. 

• 5m x NB32 schedule 40 stainless steel piping (as per the unit specific isometric drawings) 

• 4 x 90° NB32 schedule 40 stainless steel bends 

• 1 x NB32 schedule 40 stainless steel nozzle/stub  

• 6m x NB15 schedule 40 stainless steel piping (as per the unit specific isometric drawings) 

• 3 x 90° NB15 schedule 40 stainless steel bends 

• 1 x NB15 schedule 40 stainless steel nozzle/stub  
 
Note: In case there aren’t any 56 litre accumulators available in the market then the Contractor shall notify the 
Employer of the available size accumulators. The Employer shall then advise on the way forward. 
 
In total:  

• 6 x Accumulators (56 litre) and associated bracketing and ancillaries for mounting purposes. 

• 6 x Safety blocks 

• 6 x union couplings to connect the safety block to the NB32 stainless steel piping 

• 6 x union couplings/banjo fittings to connect the  safety block to the NB15 stainless steel piping 

• 30m x NB32 schedule 40 stainless steel piping  

• 24 x 90° NB32 schedule 40 stainless steel bends 

• 6 x NB32 schedule 40 stainless steel nozzles/stubs  

• 36m x NB15 schedule 40 stainless steel piping  

• 18 x 90° NB15 schedule 40 stainless steel bends 

• 6 x NB15 schedule 40 stainless steel nozzles/stubs 
 

 
 
3.13.1 Accumulators 
 
The accumulators supplied by the Contractor shall conform to the following specifications: 

• Design: Bladder type, bottom repairable 
 

• Max operating pressure: Accumulator with maximum operating pressure >4.2 MPa  

 
 

• Max operating temperature: 70°C 
 

• Size: 56 litres  
 

• Port size: DN32 to DN50 (Sizes out of this range will not be accepted) 

• Gas port: Standard 
 

• Connection to accumulator: standard adapter 
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• Material: 
o Fluid port- Stainless steel 
o Shell- Stainless steel 
o Bladder- phosphate ester resistant (e.g. Butyl) 

 
The accumulators have been classified as Category IV according to SANS 347. 
 

 
3.13.2 Safety blocks 
 
The safety blocks supplied by the Contractor shall conform to the following specifications: 
 

• Design: Basic safety valve with manual operated pressure release valve 
 

• Fluid: Phosphate ester 
 

• Max operating pressure: Higher than the max operating pressure of the accumulator  
 

• Max operating temperature: 70°C 
 

• Size: Main shut-off valve DN32 (minimum) 
 

• Connection to pipe: Union coupling or Banjo fitting 
 

• Connection to accumulator: standard adapter 
 

• Material: 
 

o Block- Stainless steel 
o Seals- phosphate ester resistant (e.g. EPDM) 

• Accessories: Lockable main shut-off valve 
 

 
 
 
 
 
 
 
 
3.13.3 Piping  
 
• The Contractor shall install the piping as per the “as required” pipe isometric drawings provided. 

 

• The new nozzles/stubs shall be stainless steel bar as per section 3.5 above and shall be welded according 
to a qualified PQR and WPS. The QPR and WPS shall be approved by an Eskom welding engineer before 
work commences. 
 

• The weld shall be a fillet weld of the appropriate size (leg length and throat thickness). The fillet weld and 
prep angle should be such that when the ID is drilled that it is a full penetration weld and that the root is 
removed. (See Figure 1 for illustrative purposes only) 

 
 

• 100% surface tests to be done on all welds. 
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Figure 1: Side view of stub 
 

 
 
Supply line to accumulator 
 
• The accumulator shall be connected to the turbine control fluid delivery piping SC11 (NB125) downstream 

of the T-piece (NB125/50) on the horizontal pipe run upstream of the control fluid filters, refer to Appendix 
B for the “as required” isometric drawings. 
 

• A permanent nozzle/stub shall be welded to the NB125 pipe to weld connect the new NB32 pipe which 
shall be connected to the pressure port of the safety block via a union coupling. The safety block shall be 
connected to the fluid port of the accumulator via a standard connection/adapter which will be sourced 
from the accumulator/safety block supplier. 

 
 

• The “as required” isometric drawings of the piping can be found in Appendix B, below is an example of the 
Unit 1 “As required” isometric drawing for the supply line highlighting the new piping to be installed. 
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Figure 2: Unit 1 “As required” isometric drawing- supply line 
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Drain line to control fluid tank. 
 

• Standard safety blocks cater for a drain port as well as at least one pressure measuring port. The drain 
port of the safety block shall be connected by a NB15 pipe to the bypass line SC29 (NB50) of the fluid 
heater, just after the bypass isolating valve (SC28S106) on the horizontal pipe run, which interconnects 
with the main oil return line before the control fluid tank. The Contractor shall weld- in a permanent 
nozzle/stub on the bypass line (SC29) in order to connect the new NB15 drain line.  
 

• The pipe can be connected to the safety block by means of a butt weld union with female thread or a banjo 
fitting depending on the drain port size of the safety block.  
 

• The updated isometric drawings of the piping can be found in Appendix B, below is an example of the Unit 
1 “As required” isometric drawing for the drain/relief line highlighting the new piping to be installed. 

 

 
 
 
 
Figure 3: Unit 1 “As required” isometric drawing- drain line. 
 

 
 

 
3.13.4 Bracketing 
 

• The accumulator shall be mounted to the wall which shall limit long pipe runs as well as prevent pipe work 
from interfering with maintenance activities on surrounding equipment, refer to Figure 4 and Appendix B. 
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• The accumulator shall be mounted by using standard mounting components which can be sourced from 
the accumulator supplier itself. Typically consist of a base bracket for support as well as clamps to restrain 
the accumulator in the vertical position but might differ from supplier to supplier.  
 

• These components are secured to the wall by means of rawl /expansion bolts. The sizes of bolts shall be 
dictated by the size of bracket used.  
 

• The Contractor shall scan the concrete wall, to confirm the position of the reinforcement prior to installing 
the steel frame/bracket. This will ensure that the steel reinforcement is not damaged during the 
installation.  

 

 
Figure 4: Location of accumulator 
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Management and start up. 

Management meetings 

 
Regular meetings of a general nature may be convened and chaired by the Project Manager as follows: 
 
 
 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Risk register and 
compensation events 

As and when required  Project boardroom Employer, Contractor, 
Supervisor 

Overall contract progress 
and feedback 

Biweekly on Mondays  Project boardroom Employer, Contractor, 
Supervisor, 

Toolbox sessions Every-day before 

commencing of work 

Site All the Contractor’s 

employees. 

Overall contract progress 

and feedback 

Biweekly time to be agreed 

upon contract award 

Projects Boardroom Employer’s and 

Contractor’s 

Representatives 

Kick off meeting  Once after contract award Projects Boardroom Employer’s and 

Contractor’s 

Representatives 

 
 
 
Meetings of a specialist nature may be convened as specified elsewhere in this Works Information or if not so 
specified by persons and at times and locations to suit the Parties, the nature and the progress of the works.  
Records of these meetings shall be submitted to the Project Manager by the person convening the meeting 
within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened 
the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions 
under the contract as these shall be done separately by the person identified in the conditions of contract to 
carry out such actions or instructions.   
 
All meetings are recorded using minutes and attendance registers prepared and circulated by the person who 
convened the meeting.  
 
During the weekly meetings, the Contractor reports the overall progress and the following as a minimum 
requirement:  

▪ Contractor’s current activity progress and planned finish dated  
▪ Contractor’s planned start and finish dates for the works 
▪ Discussion on the Contractor’s programme  
▪ Health, safety and quality issues  
▪ The progress of any other relevant activities  
▪ Discussion on any technical and commercial issues  
▪ Problem areas or concerns  

 
 
 

Health and safety risk management 
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The Contractor shall comply with the health and safety requirements indicated below; 
 

SHE File will be compiled and presented to Eskom - Lethabo Power Station (Safety Department) 
by the successful bidder (Contractor) for approval prior to the commencement of the job. 
 
Firm safety plans that shall be verified by Client SHE Functionary and approved by the Client 
Project Custodian must be in place and shall be implemented during project execution.  
 
Task risk assessments will be done and followed by the Contractor. Over and above that, the 
Employer will conduct random spot audits such as SMAT. 
 
PPE and Vehicle inspections to be conducted on daily basis. 
 
The Contractor shall be familiarised with Eskom’s Health & safety policy. 
 
The Contractor shall be expected to have OHS system that is aligned to the client’s 
 
 The Contractor shall be expected to conduct task risk assessment and pre-job briefs before 
performing work 
 
  The Contractor shall be expected to conduct task risk assessment and pre-job briefs before 
performing work. 

 
Compliance to the SHE requirements for the Eskom commercial process  
 
Employer’s project manager to also ensure that all required permits are issued to the contractor’s 
authorised supervisor on daily basis. (Both the contractor and Eskom) 
 

The Contractor shall comply with the health and safety requirements contained in Annexure ___________ to 
this Works Information. 
 
 
 
 

Environmental constraints and management 

 
The Contractor ensures that all goods, services or works supplied in terms of the Contract comply with all 
applicable environmental legislations. The Contractor is responsible for keeping the work area clean of any 
environmental waste.  
 
All environmental incidents must be reported to the Employer within 24 hours of such occurrences. All 
environmental incidents occurring on the Project Site and/or on the Employer’s property must be recorded 
detailing how each incident was dealt with in an Environmental Incident register.  
 
ISO14001, Lethabo environmental procedures will be provided with tender documents  
 

No EIA needed, however, to ensure compliance to environmental requirements, ISO14001, Lethabo 
environmental procedures will be provided with tender documents  
 

• Contractor to be familiarized with Lethabo Environmental statement of commitment 

(PS010) 

• SHE File to be approved by the Environmental department 

• Contractor to be ISO14001:2015 compliant 
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• Upon commencement of work contractor shall submit: 

• An Aspect and Impact Register that complies with the ISO 14001:2015 standard. 

• Contractor shall submit an Environmental Management Plan (EMP) associated with 

environmental risks related to the project, EMP shall comply with the ISO 14001 

standard. 

• Contactor shall familiarise him/herself with the Environmental procedures related to 

the activity 

• Self-audits during work execution will be conducted weekly whereby environmental 

risks are identified. 

• Environmental awareness to be conducted through toolbox talks 

• All waste generated during execution of work, must be disposed through proper 
pathways  

• Contractor shall report all incidents or risks whilst on the job to the Eskom Project 

leader who will inform the environmental department. 

• Contractor shall comply to the following environmental procedures: 

o LBE23003 Environmental non-conformance; investigation and reporting 
o LBE22005 Environmental spill management procedure 
o LBE22004 Environmental waste management procedure 

 
The Contractor shall comply with the Environmental requirements contained in Annexure 1.13 to this Works 
Information. 
 
 
 

Quality assurance requirements 

 
Quality Management Plan to be submitted and adhered to. Not complying will result in NCR processes 
being followed. 
 
Equipment quality measure and the equipment condition must be Quality Controlled and verified before 
use. 
 
To ensure conformance to Quality Management Systems Standards such as: 

• ISO 9001:2015 Quality Management System requirements.  

• ISO10005 – Quality Management System Guidelines for Quality Plans 

• ISO10006 – Quality Management Systems Guidelines for Quality Management in Projects. 

• ISO10007 – Quality Management Systems Guidelines for Configuration Management. 

• ISO31000 – Risk Management Principles & Guideline 

 

The Contractor is required to compile and submit to the Project Manager all QCPs and ITPs for review and 
acceptance. The Contractor submits to the Project Manager with a detailed contract organogram showing the 
quality personnel to be used in the contract. 
 
The Contractor submits as a minimum the following documents, as required by the Project Manager, which 
requirements does not constitute a compensation event, during the execution of the works:  

▪ Updated QCP register including the Client’s Intervention points. 
▪ Inspection notifications accompanied by their inspection report. 
▪ Non-conformance and Defect registers and reports. 
▪ Updated site inspection schedules. 
▪ Inspection and test reports.  
▪ Monthly contract quality progress report. 
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▪ Data books for the completed works.  
 

Quality Responsibility  

The Contractor is accountable for the quality of the output and liable for any failures. The Contractor is 
responsible for defining the level of intervention of QA/QC or inspections. Such intervention points are to be in 
line with the Employer’s requirements.  
 
The Contractor is responsible for defining the level of intervention of QA/QC or inspections to be imposed on 
all Sub-Contractor’s, suppliers and sub-suppliers and must ensure that these are in line with the Employer’s 
requirements.  
 
The intervention requirements take into consideration the criticality of the plant and materials. The interventions 
points include all witness, hold, verification, review, and approval points required by the Employer. Failure by 
the Contractor to allow for such intervention points will constitute a non-conformance.  
 
Apply Category 2 - Quality Requirements to be met 
The service provider is required to conduct sufficient inspections and tests to satisfy that all requirements of 
the SOW met, and the results of inspections and tests are made available to the client. 
 
The Contractor 
 provider is to ensure that all products are preserved in their appropriate manner as described in their 
specifications or in Eskom’s Preservation, Shipping and Transportation procedures as applicable. The 
service provider ensures that all storage requirements for products are properly implemented to preserve the 
products against adverse conditions, deterioration, damage, etc. Storage and preservation procedures for 
the different products must be submitted to the client for review and acceptance. The client may request to 
inspect the stored products at any given point during the storage period of the product. 
All documents and records management should be performed according to Technical Document and Record 
Management Work Instruction (240-76992014). The Project Manager ensures that the Contractor provider is 
provided with the latest revision 
 
 

Inspections  

The Contractor is required to conduct sufficient inspections and tests to satisfy himself that all requirements of 
the Works Information are being met and the results of inspections and tests shall be submitted to the Project 
Manager in accordance with the Contractor’s Quality Management System (i.e. accepted QCP/ITP). The 
Employer only witnesses/verifies that the works is conducted as per the contract. 
 
Where the Contractor’s or Employer’s inspections and/or tests reveal that the requirements of the Works 
Information have not been attained, the Contractor is required, at his expense, to rectify the work to the extent 
that it does conform with the Works Information. 
 
The Contractor drafts a QCP or ITP which shows each activity from the Works Information and submits to the 
Project Manager for acceptance. The Contractor provides suitably qualified personnel to conduct onsite 
inspections.  
 
The Contractor ensures that all works are inspected and approved before the Employer is invited for 
witnessing/verification.  
 
The Contractor provides a minimum of 2 working days’ notice when inviting the Employer to verify/inspect the 
works. The notice to the Employer is to contain as a minimum the type of inspection to be conducted, 
structure/component to be inspected and all relevant QC report and/or documents to be filled/completed.   
 
Damages as a result of the Contract’s failure to comply with the inspection notice period as specified in the 
above paragraph will be borne by the Contractor and no compensation events will arise out of this.  
 

Non-Conformance and Defects  
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Where NCR’s and defects notifications are issued, the Contractor acknowledges receipt within 48 hours and 
proposes corrective and preventive actions to the Project Manager as per the contract response period. The 
corrective and preventive actions will include the implementation and completion dates. Progress on all NCR’s 
and defect notifications issued to the Contractor must be report the Project Manager on a weekly basis. 
 
The Contractor’s quality manager keeps a register of all NCR’s and defect notifications issued. Deviations from 
the contract are treated as a non-conformance. Records of NCRs and Defect Notifications are kept and form 
part of the data book records.  
 

Quality Reporting  

The Contractor submits a monthly quality report, on the last working day of the month, to the Project Manager. 
The report includes nut not limited to the following: 

▪ A register of NCRs and defects 
▪ Updated QCP/ITP register 
▪ QA monthly report summary  
▪ Planned and completed local inspection dates 
▪ Completed and outstanding inspections 
▪ Principal material orders and stocks on site 
▪ Contractor’s equipment, plant and temporary works on the site or due to be delivered to or removed 

from the site. 
 

 
 
 

Contractor’s management, supervision and key people 

 

The Contractor provides a detailed organogram to the Project Manager that clearly indicates the 

employee’s details. In the event of any person within the Contractor’s organogram changing, the 

Contractor is to obtain acceptance for the replacement from the Project Manager. 

The Contractor shall provide his own Authorised Supervisor(s) as required by the Permit to Work system 

on site during the execution of works. 

 

Invoicing and payment 

 
Within one week of receiving a payment certificate from the Project Manager in terms of core clause 51.1, the 
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated 
in the Project Manager’s payment certificate.   
 

(1) The Contractor shall address the tax invoice to:  

Lethabo accounts payable section (APS). 

Private Bag x 415 

Vereeniging 

1930 

E-mail their pdf format to Invoiceseskomlocal@eskom.co.za 

 

and include on each invoice the following information: 

(2.1) Name and address of the Contractor. 

(2.2) The contract number and title; 

(2.3) Contractor’s VAT registration number; 

mailto:Invoiceseskomlocal@eskom.co.za
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(2.4) The Employer’s VAT registration number 4740101508; 

(2.5) The total Price for Work Done to Date which the Contractor has completed; 

(2.6) Other amounts to be paid to the Contractor; 

(2.7) Less amounts to be paid by or retained from the Contractor; 

(2.8) The change in the amount due since the previous payment being the invoiced amount - 
excluding VAT, the VAT and including VAT; 

The original invoice together with the Project Manager’s payment certificate shall be  emailed to 
Invoiceseskomlocal@eskom.co.za 

 

Insurance provided by the Employer 

 

(1) Refer to Part C1. 

 

Contract change management  

 

The change management process for addressing changes on the contract will be as follows; 

• All requests for contract changes shall be submitted in writing by the Contractor to the Project 
Manager as per the terms and condition of the contract. 

• The Project Manager will follow the prescribed requirements for managing contract changes 
as per his/her delegation of authority. 

• The Contractor shall ensure that all changes accepted by the Project Manager are 
documented and kept as record. 

 
 

Provision of bonds and guarantees 

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the 
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.   
 
The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required 
in terms of this contract has been received and accepted by the person notified to the Contractor by the Project 
Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the Contractor 
does not affect the Employer’s right to termination stated in this contract.  
 
 
 

Training workshops and technology transfer 

 
 
Contractor shall provide training to Operating personnel, Security personnel and to Engineering on the 
software. 
 
  

mailto:Invoiceseskomlocal@eskom.co.za
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Procurement 

There is a cross reference from the definition of Disallowed Cost in Options C D and E to the Works Information 
regarding procurement procedures.  This part of the Works Information MUST include any such procedures to 
be able to administer this procedure.  Options A & B may also require constraints on procurement procedures.   

People 

Minimum requirements of people employed on the Site 

 

(1) It is the Contractor’s sole responsibility to ensure all its employees have permits to perform work in the 
Republic of South Africa. 

 
 

BBBEE and preferencing scheme 

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based 
Black Economic Empowerment (B-BBEE) or preferencing scheme measures. 

 

Section 1: Specific Goals 

 

A maximum of 10/20 points may be awarded to a tenderer for the specific goal specified for the 

tender. The points scored for the specific goal must be added to the points scored for price and the total 

must be rounded off to the nearest two decimal places. Subject to section 2(1)(f) of the 

Preferential Procurement Policy Framework Act, the contract must be awarded to the tenderer 

scoring the highest points. 

 

B-BBEE Status Level of Contributor 
Number of points 

(80/20 system) 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 

 

NB: The following documents are required to claim preference points, 

• Valid B-BBEE certificate issued by a SANAS accredited verification agency / sworn affidavit / CIPS 

affidavit. 

• Proof of ownership / shareholding (preferably CIPC documentation) inclusive of shareholding 

breakdown 

• Certified ID copies of shareholder(s) 
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• Proof of Disability (where applicable) 

• In a case of a trust, consortium or joint venture (including incorporated consortia and joint ventures) a 

consolidated B-BBEE status level verification certificate. 

 

Tenderer failing to provide documentation for the allocation of preference points will not be 

disqualified, but’ 

• May only score point out of 80 for price 

• Scores 0 points out of 20 for specific goals 

Section 2:  Objective criteria  
 

The inclusion of objective criteria is not mandatory but a condition for contract award. If the tenderer does 
not meet objective criteria; it may lead to the second-ranked tenderer being recommended for 

award. 
 

2.1 Designated Sectors  

When applicable the following stipulated minimum threshold for Local Production and Content must be 
achieved in full by the tenderer 

 

 YES NO 

a) Is this Commodity or part of it a Designated 
Sector?      

 ☐ 

 
Please indicate below Designated Components 

 

 

Commodity Components Local Content Threshold 

Fasteners Bolts, nuts, rivets and nails 100% 

Plates >4.5mm 100% 

Rubber  Rubber 100% 

Joining/connecting 
components 

Gussets, cleats, stiffeners, 
splices, cranks, kinks, doglegs, 
spacers, tabs, brackets 

100% 

NOTE 1: Tender Returnable: 

a) The Declaration Certificate for Local Production and Content (SBD 6.2)  

b) Annexure C (Local Content Declaration: Summary Schedule) 

c) Annexure D (Imported Content Declaration – supporting Schedule to Annexure C) 

d) Annexure E (Local content Declaration – supporting Schedule to Annexure C) 

NOTE 2: Application for exemptions: 

If the required input materials cannot be wholly sourced from South Africa, bidders should request and 

obtain a written exemption letter from the DTIC. The exemption letter should then be submitted, and 

approvals obtained prior to the closure of the bid(s). The DTIC together with the procuring organ of state 

and the winning bidder will consider the exemption on a case-by-case basis. 

The above MUST be completed, duly signed, and submitted by the bidder.. 
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2.2 CIDB Skills Development  

Continuation of Mandatory Requirements 

 

 YES NO 

a) Is there CIDB compulsory training? ☐  

If Yes, what is the% of the Construction Skills 
Development Goal % (CSDG) 

 

  

 If the answer above is Yes, it will then be mandatory for the supplier to match Eskom’s targets 

Criteria Eskom Target Tenderer Commitment 

CSDG Percentage N/A  

Description 4ME  

 

NOTE: Failure by the Contractor/Service Provider/Supplier to meet the CIDB CSDG mandatory % will 

render their tender non-responsive. 

 

Section 3: SDL&I Objectives in line with Reconstruction and Development Programme (RDP) 

Goals 

Tenderers who complete and submit the objectives as required, but who do not meet Eskom’s targets, 
will not be disqualified. SDL&I objectives do not form part of scoring but commitments will form part of 
contractual obligations 

Note: The undertakings shall be sourced from previously disadvantaged Communities around 
Sedibeng and Fezile Dabi District Municipalities. 
 

3.1. Transformation – BBBEE Improvement or Retention Plan 

Transformation remains an area of focus, where Eskom continuously strives to align itself with national 

transformation imperatives to unlock growth, drive industrialization, create employment and contribute 

to skills development.  Eskom encourages its suppliers to constantly strive to improve their B-BBEE 

rating. Whereas Tenderer/s will be allocated points in terms of a preference point system based on 

specific goals, Eskom also requests that tenderer/s submits their B-BBEE improvement or retention plan 

within 30 days of signing the contract.  

 

Tenderer/s are therefore requested to indicate the extent to which they will maintain (only if the 

respondent is a Level 1) or may improve/maintain their B-BBEE status over the contract period if their 

B-BBEE status is level 2 or 3. Tenderer/s with a B-BBEE status level 4 at the time of contract award, 

shall migrate and achieve as a non-negotiable a milestone of B-BBEE Level 3 by the end of the first 

year of the contract and thereafter improve their B-BBEE status level or migrate by one level higher.  

Tenderer/s with a B-BBEE recognition status of Level 5 to Level 8 or non-compliant at the time of contract 
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award, shall migrate and achieve as a non-negotiable a milestone of Level 4 by the end of the first year 

of the contract and thereafter improve at least one B-BBEE Level higher of each year from the second 

year of the contract.  Tenderer/s are requested to submit their B-BBEE Improvement Plan as an 

essential document within 30 days of signing the contract.  

NB: A valid B-BBEE certificate or Sworn Affidavit is a condition for contract award, if your company’s 

annual Total Revenue is R10 Million or less you qualify as an Exempted Micro Enterprise therefore you 

can submit Sworn Affidavit. If your annual Total Revenue is R50 Million or less, you qualify as Qualifying 

Small Enterprise and must comply with all of the elements of QSE score card relevant to your sector 

unless an entity is at least 51% Black owned you are required to obtain a Sworn affidavit. If your Annual 

Total Revenue is above R50m you need to submit a Valid B-BBEE certificate. 

 

3.2. Local Procurement Content  

 

“Local Procurement Content” refers to value added in South Africa by South African resources. Where 

a single contract involves a combination of local and imported goods and/or services, the tender 

response must be separated into its components as per the Price Schedule included with the tender 

documents. Local procurement content is total spending minus the imported component.  

 

Tenderers are required to submit their proposals in the table below. 

Local Procurement 

Content  

Eskom target Tenderer Proposal 

100%  

 

3.3. Procurement spend on entities with a minimum 51% black ownership 

 

The tenderer will subcontract some of the SOW to the designated suppliers i.e., EME / QSE with at least 

51% BO. The designated suppliers should not be part of their subsidiaries or having shares in that 

company, preferable they should be selected from local to site and shall be as follows: 

 

  

 

 

Potential scope 

• Installation 

• PPE Supplier and printing. 

• Site establishment (i.e. employee transportation) 

• Plant hire (Folk lifts, Crane, Rigging equipment) 

Procurement from 
Designated Group 

Eskom Target Tenderer 
Proposal 

Black Owned  15%  
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• Components transportation 

• Medicals 

 

The following are tender returnable. 

• Proof of a sub-contract agreement/s 

 OR 

• Letter of intent 

 

3.4. Jobs. Tenderers are required to submit proposals for the type and number of jobs that will be 

created and retained in South Africa as a direct result of being awarded a contract. 

 

 

 

 
 
 
 
 

Local pool criteria: 
 

Type of jobs Target set (local-to-site) Suppliers Proposal 

General workers 100%  

Semi-skilled 70%  

Skilled 30%  
 

Type of Jobs to be created Number of Jobs to be created 

  

Type of Jobs to be retained Number of Jobs to be retained 

  

 

Section 4: SDL&I Penalty and Performance Security 

Eskom will apply a penalty of 2.5% of the invoice amount for failure to meet SDL&I obligations. 

 

For the duration of the contract, Eskom will retain 2.5% of every invoice (excluding VAT) as security for 

the fulfilment of all SDL&I Obligations. The retained amounts shall only be released to the Contractor 

upon: 

• Eskom receives the SDL&I progress report/s from the contractor. 

• Fulfilment of all SDL&I obligations by the contractor. 

• Submission of an approved compliance report by SDL&I Department. 

 

 

Section 5 General Information on Validity of Sworn Affidavits 

The following must be considered when it comes to validity of Affidavits; 
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Tenderers submitting B-BBEE Sworn Affidavits must ensure that the affidavits meet the following 

key pointers to ensure their validity: 

• Name/s of deponent as they appear in the identity document and the identity number.  

• Designation of the deponent as the director, owner or member must be indicated in order to know that 

person is duly authorised to depose of an affidavit. (Mark the applicable option). 

• Name of enterprise as per enterprise registration documents issued by the CIPC, where applicable, and 

enterprise business address.  

• Percentage of black ownership, black female ownership and designated group. In the case of specialised 

enterprises as per Statement 004, the percentage of black beneficiaries must be reflected. (No blank 

spaces to be left). 

• Indicate total revenue for the year under review and whether it is based on audited financial statements 

or management account. (Mark the applicable option). 

• Financial year end as per the enterprise’s registration documents, which was used to determine the 

total revenue. (Financial year end to be stipulated by day/month/year). 

• B-BBEE Status level. An enterprise can only have one status level. (Tick applicable level) 

• Empowering supplier status must be indicated. For QSEs, the deponent must select the basis for the 

empowering supplier status.  

• Date deponent signed and date of Commissioner of Oath must be the same. (The sworn affidavit must 

be signed in the presence of the Commissioner of Oath. Furthermore the Commissioner must 

also sign and stamp) 

• Commissioner of Oath cannot be an employee or ex officio of the enterprise because, a person cannot by 

law, commission a sworn affidavit in which they have an interest. 

 

Section 6: Market Research 

The following information demonstrates market analysis and assisted in arriving at the targets above:  

Current Suppliers Providing the Services  
      Open Market 

Potential Suppliers  
Open Market 

 

 

 

 

 

 

Section 7: Reporting and Monitoring 

 

• The suppliers shall on a quarterly basis submit a report to Eskom in accordance with Data Collection 
Template on their compliance with the SDL&I obligations described above. 

• Eskom shall review the SDL&I reports submitted by the suppliers within 30 (thirty) days of receipt of the 
reports and notify the suppliers in writing if their SDL&I obligations have not been met. 
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• Upon notification by Eskom that the suppliers have not met their SDL&I obligations, the suppliers shall 
be required to implement corrective measures to meet those SDL&I obligations before the 
commencement of the following report, failing which Retention clauses shall be invoked. 

• Every contract shall be accompanied by the SDL&I Implementation Schedule, which must be completed 
by the suppliers and returned to SDL&I representative for acceptance 28 days after contract award. This 
will be used as a reference document for monitoring, measuring and reporting on the supplier’s progress 
in delivering on their stated SDL&I commitments 

 
 
 

Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

 

N/A 

 

Subcontracting 

Preferred subcontractors 

• The Contractor will be required to provide the Employer with all information regarding his 
Subcontractors. The Employer will need to accept all Subcontractors to be used by the Contractor.  

• The Contractor shall be responsible for all the activities performed by the Subcontractors 

 

Subcontract documentation, and assessment of subcontract tenders 

• The Contractor shall be responsible for all documentation and work performed by Subcontractors.  

• The Contractor shall ensure that all work performed by his Subcontractor is in accordance to the 
Employer’s Works Information and meet all quality requirements.  

• The Project Manager may make use of his quality control officers to conduct audits on work performed 
by the Subcontractor. 

 

Limitations on subcontracting 

 

The Contractor may not subcontract 100% of the scope of work. 

 

Attendance on subcontractors 

 
N/A 
 

Plant and Materials 

Quality 

Quality is usually designed in or specified in the technical specifications referred to in section 6 of this Works 
Information.  However to cover circumstances where quality may not be prescribed, this sub-paragraph could 
be used as an overarching default requirement.  It could also be used to deal with how repairs are carried out 
after a Defect has been notified; for example can the item be fixed up or must it be replaced by a new one.  
See also SANS 1200A, sub-paragraph 3.1 
 

Plant & Materials provided “free issue” by the Employer 
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(1) All Plant and Materials are to be provided by the Contractor. 

 

Contractor’s procurement of Plant and Materials 

Specify any constraints on how the Contractor is to order, codify, expedite, freight, import, transport to Site and 
any other requirements for delivery and storage before installation.  The Employer may require warranties from 
suppliers to be in favour of the Employer and not just to the Contractor during the life of the contract.  Also 
include requirements for vendor data which the Employer may need after Completion of the whole of the works.   
THIS IS A VERY IMPORTANT SECTION IN PROCESS PLANT AND UTILITY PROCUREMENT 
CONTRACTS. 
 

Spares and consumables 

N/A 
 
 

Tests and inspections before delivery 

 N/A 
 

Marking Plant and Materials outside the Working Areas 

All equipment to be installed will be labelled with the equipment name and IP address. 

 

Cataloguing requirements by the Contractor 

The employer will assign plant codes and update the system. 

 

Temporary works, Site services & construction constraints 

 

People restrictions on Site; hours of work, conduct and records. 

Normal working hours are 07:15 to 16:30 Mon-Thursday and 07:15 to 12:15 
On Friday 
 

Commissioning 

(1) Commissioning is defined as bringing into service all items and meeting the functional requirements and 
performance criteria for the Works.  

(2) The Contractor is responsible for co-ordinating and executing commissioning (including that of 
Subcontractors) activities in conjunction with the various departments of the Employer namely 
Operations, Engineering, Commissioning and QA/QC.  

(3) Commissioning includes testing and verification of the stated performance criteria with: 

(3.1) Minimum Testing and Assessment criteria (as set-out in previous sections of this Works 
Information document as well as supplementary requirements which will be discussed with the 
detailed QA/QC plan). 

(3.2) Commissioning of the Works will commence after the plant safety clearance (which includes all 
turnover packages from construction to commissioning and including submissions such as the 
Contractor’s Completion Certificate to the Employer). 

(4) The Contractor submits a recommended Commissioning and Testing Program to the Employer for 
Consideration and acceptance. The accepted schedule forms the basis of the commissioning and 
testing program that is implemented during the overall cameras commissioning and testing program. 
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(5) Any commissioning and testing activity is confirmed on the project schedule with the Employer and if 
necessary, rescheduled (and where requested, in writing) by the Contractor in the appropriate forum 
provided 48 hours in advance to allow for the release of the works. 

(6) The Contractor interfaces directly with the station’s commissioning staff and other involved Contractors 
and is available on a 24-hour basis on site if required for specific activities until this phase is completed. 

(7) The Contractor prepares and submits the Commissioning and Testing Procedures two months before 
the installation phase commences, for approval to the Employer, the Commissioning and Testing 
Procedures for all the commissioning and testing activities to be performed, detailing the methods, 
functionality checks, and acceptance criteria that are applicable. 

(8) Visually inspect the Works and components to verify the placing of plant labels, for their correctness and 
completion as per the requirements as set out in the technical evaluation, it should also be on the 
ITP/QCP and data book documentation. 

(9) The Contractor will provide sufficient skilled personnel for the satisfactory and timely commissioning of 
equipment; including the re-commissioning of existing equipment that will form part of the Works. The 
Contractor also provides all the test equipment for commissioning of the Works. 

(10) The Contractor must certify, in writing and in an official format (Certificate of Manufacture), to the 
Employer that equipment is in a suitable and safe condition for use before it is placed in service. The 
Contractor submits to the Employer on the ITP/QCP and documented in the data book for approval and 
endorsement of the following documents: 

(10.1) All commissioning check sheets and tests 

(10.2) Operational Acceptance Test reports 

 

 

Start-up procedures required to put the works into operation 

(1) Works shall be put into operation once completion has been achieved. This shall be monitored in 
conjunction with signed off quality plans. 

(2) Where necessary the Contractor shall arrange with the Project Manager or Supervisor to test the plant 
installed. 

 

Take over procedures 

(1) The Employer will take over the plant after he is satisfied with the optimisation.  

(2) The Contractor will need to be on standby for the first 14 days after hand over and must provide further 
telecommunication assistance for the whole testing duration.  

(3) The Contractor must be available on site within 24 hours to provide technical assistance if required 
during the testing period of 3 months. 

 

 

Access given by the Employer for correction of Defects 

(1) After the works have been put into operation, defects process as per NEC will be followed. 

 
 

Operational maintenance after Completion 

N/A 
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List of drawings 

Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 
 
Note:  Some drawings may contain both Works Information and Site Information. 
 
 

Drawing  number Revision Title 
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C3.2 CONTRACTOR’S WORKS INFORMATION 
 

This section of the Works Information will always be contract specific depending on the nature of the works. 
It is most likely to be required for design and construct contracts where the tendering contractor will have 
proposed specifications and schedules for items of Plant and Materials and workmanship, which once 
accepted by the Employer prior to award of contract now become obligations of the Contractor per core 
clause 20.1. 
 
Typical sub headings could be 
 
a)  Contractor’s design 
b) Plant and Materials specifications and schedules 
c) Other 
 

 
 
This section could also be compiled as a separate file. 
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PART 4: SITE INFORMATION 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C4.1 Site Information 8 

   

   

   

   

   

   

   

   

 Total number of pages 9 
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C4 Site Information 
 
 
Core clause 11.2(16) states  
 
“Site Information is information which 
 

• describes the Site and its surroundings and 

• is in the documents which the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site Information 
 

1 C4.1: Information about the site at time of tender which may affect the 
work in this contract: 
 

1.  Site Procedures and Regulations 
 

1.1 Health and Safety Requirements 
 

The Contractor and his subcontractor’s always ensure compliance with safety regulations imposed 
by any Act of Parliament, ordinance or any regulation or by-law of any local or statutory authority. 

• The Contractor acts in accordance with the health and safety requirements stated in the Works 
Information.  

• In carrying out its obligations to the Employer in terms of this contract; in Providing the Works; in 
using Plant, Materials and Equipment; and while at the Site for any reason, the Contractor complies 
and procures and ensures the compliance by its employees, agents, Sub-Contractor’s and 
mandataries with: 

• the provisions of the Occupational Health and Safety Act 85 of 1993 (as amended) and all regulations 
in force from time to time in terms of that Act (“the OHSA”); and the Eskom “Health, Safety and 
Environmental specifications for Contractor’s” document attached to the Works Information (as 
amended from time to time) and such other Eskom Safety Regulations as are applicable to the works 
and are provided in writing to the Contractor (collectively “the Eskom Regulations”). The Eskom 
Regulations may be amended from time to time by the Employer and all amendments will be provided 
in writing to the Contractor. The Contractor complies with the provisions of the latest written version of 
the Eskom Regulations with which it has been provided and the health and safety plan prepared by 
the Contractor in accordance with the SHEQ Requirements 
(The OHSA and the Eskom Regulations are collectively referred to as the “SHEQ Requirements”.) 

• The Contractor, at all times, considers itself to be the “Employer” for the purposes of the OHSA and 
shall not consider itself under the supervision or management of the Employer with regard to 
compliance with the SHEQ Requirements, the Contractor shall furthermore not consider itself to be a 
subordinate or under the supervision of the Employer in respect of these matters. The Contractor is 
at all times responsible for the supervision of its employees, agents, Sub-Contractor’s and 
mandataries and takes full responsibility and accountability for ensuring they are competent, aware 
of the SHEQ Requirements and execute the works in accordance with the SHEQ Requirements 

• The Contractor acknowledges that it is fully aware of the requirements of all the above and 
undertakes to employ only people who have been duly authorized in terms thereof and who have 
received sufficient training to ensure that they can comply therewith. 

• The Contractor ensures that all statutory appointments and appointments required by any Eskom 
Regulations are made and that all appointees fully understand their responsibilities and are trained 
and competent to execute their duties. The Contractor supervises the execution of their duties by all 
such appointees. 

• The Contractor shall appoint a person who will liaise with the Eskom Safety Officer responsible for 
the premises relevant to this contract. The person so appointed shall, on request: supply the Eskom 
Safety Officer with copies of minutes of all Health And Safety Committee meetings, whenever he is 
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required to do so; supply the Eskom Safety Officer with copies of all appointments in respect of 
employees employed on this contract, in terms of the Act and Regulations and shall advise the 
Eskom Safety Officer of any changes thereto. 

 
The Employer, or any person appointed by the Employer, may, at any stage during the duration of 
this contract: 
 

• conduct health and safety audits regarding all aspects of compliance with the SHEQ 
Requirements, at any off-site place of work, or the site establishment of the Contractor 
refuse any employee, Sub Contractor or agent of the Contractor access to the premises 
if such person has been found to commit an unsafe act or any unsafe working practice or 
is found not to be qualified or authorised in terms of the SHEQ Requirements; 

• issue the Contractor with a stop order should the Employer become aware of any unsafe 
working procedure or condition or any non-compliance with any provision of the SHEQ 
Requirements. 

• The Contractor immediately reports any disabling injury as well as any threat to health or 
safety of which it becomes aware at the works or on the Site to the Employer. 
 

• The Contractor undertakes not to do, or not to allow anything to be done which will contravene any of the 
provisions of the Act, Regulations or Safety and Operating Procedures. 

• The Contractor appoints a person, qualified in accordance with the SHEQ Requirements, as the liaison 
with the Eskom Safety Officer for all matters related to health and safety, this person shall be reachable 
24 hours a day. 

• The Contractor confirms that it has been provided with sufficient written information regarding the health 
and safety arrangements and procedures applicable to the works to ensure compliance by it and all 
employees, agents, Sub-Contractor’s or mandataries with the SHEQ Requirements while Providing the 
Works in terms of this contract. As such, the Contractor confirms that this contract and the relevant Eskom 
Regulations referred to in this contract constitute written arrangements and procedures between the 
Contractor and the Employer regarding health and safety for the purposes of section 37(2) of the OHSA. 

• The Contractor agrees that the Employer is relieved of any and all of its responsibilities and liabilities in 
terms of Section 37(1) of OHSA in respect of any acts or omissions of the Contractor, and the 
Contractor’s employees, agents or Sub-Contractor’s, to the extent permitted by the OHSA. 

• The Contractor hereby indemnifies the Employer and holds the Employer harmless in respect of any and 
all loss, costs, claims, demands, liabilities, damage, penalties or expense that may be made against the 
Employer and/or suffered or incurred by the Employer (as the case may be) as a result of, any failure of 
the Contractor, its employees, agents, Sub-Contractor’s and/or mandataries to comply with their 
obligations in terms of clause 16, and/or the failure of the Employer to procure the compliance by the 
Contractor, its employees, agents, Sub Contractor’s and/or mandataries with their responsibilities and/or 
obligations in terms of or arising from the OHSA. 
 

• In carrying out his obligation as the mandatory to the Employer for this contract in terms of the National 
Environmental Management Act No.107 of 1998, the Contractor ensures that he complies with the Act 
when Providing the Services or using plant, materials or equipment.  

 
1.2 Permit to Work System 
 

• NO work shall be carried out without a "PERMIT TO WORK" 

• The Contractor’s Responsible Person(s) must satisfy himself that all sources of possible danger are 
isolated. Details of the Permit to Work system can be found in the Plant Safety Regulations for Lethabo 
Power Station, Eskom OPR 3305. The Contractor must also make provision for his Authorise 
Supervisor(s) that is trained according to the procedure mentioned above. 

• A Master Permit to Work is used on declared major outages, details can be found in local procedure 
LBA 00085. Permit changes are made during the dead time, if it is required by the Contractor that a 
certain supply be made available or plant tested than this can be applied for at the Outage 
Management Meeting at least 1 day in advance.  

• Plant with a prohibitive sign attached may only be operated by appointed Eskom personnel. Any 
Contractor employee found tampering with such plant will be permanently removed from Site. 
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1.3 Safety Induction Course 
 

• All the employees of the Contractor must attend a safety induction course before they will be allowed 
to work on the Site. It is the responsibility of the Contractor to ensure that all employees have attended 
the safety induction.  

• A list of employees requiring safety induction must be submitted at least 2 days in advance of arrival 
on site with the date and time of arrival so that the safety induction can be arranged.  

 
1.4 IBI Awareness Techniques 

 

• “To prevent incidents and ensure continuous improvement of Lethabo Power Stations business 
performance in all areas affecting safety, reliability and production, it is expected of all 
CONTRACTOR’S service personnel, to attend a three(3) hour training session on Integrated Business 
Improvement  Awareness, which has to be done as soon as work has commenced; This is to ensure 
familiarisation and use of error-prevention tools/techniques inclusive of, Pre and Post-job briefs, Risk 
Assessments, Self-checks(STAR principle), Job observations, Effective communications e.g.3- 
way, Questioning attitude, Procedural adherence, Hand overs and other related topics.  

• A monthly IBI scorecard to be completed indicating the use of error prevention tools/ techniques; 
The assigned employee fulfilling the role of IBI representative has to attend the IBI representative's 
forum fortnightly, on Tuesdays, duration of one hour. 

• An IBI representative appointed by the Contractor/Supplier/Consultant to attend the IBI 
Representative Forum for One (1) hour every Tuesday (fourth nightly). 

• IBI Awareness training will be provided by Lethabo Power Station personnel, free of charge, course 
bookings can be arranged by contacting Rabie Heymans on extension 5094".   

 
1.5 Transportation of passengers: open LDVs: 

 
No Eskom employee or Contractor would be allowed to transport passengers on the back of open 
light delivery vehicles (LDVs). 
It is a legal requirement to provide safe transportation of Eskom and Contractor employees – 
therefore the following will be enforced: 
 

• All passengers must be transported in a closed vehicle with proper and adequate  
seating, fitted with safety belts for the number of passengers to be transported.  NO passengers 
may be transported on the back of a light delivery vehicle (LDV) whether open or closed. 

• Tools and equipment must be properly secured. 

• Only authorised drivers may transport passengers. 

• Proof must be submitted on request in terms of valid roadworthiness of the vehicle/s. 

• The above must apply to on-site and off-site transportation of passengers. 
 
1.6 Eskom Life-Saving Rules: 

 
 Five Life-saving Rules have been developed that will apply to all Eskom employees, agents, 

consultants and Contractor’s. 
 

• Rule 1: Open, Isolate, Test, Earth, Bond, and/or Insulate before touch - that is any plant 
operating above 1 000 V. 

• Rule 2: Hook up at heights - no person may work at height where there is a risk of falling. 

• Rule 3: Buckle up – no person may drive any vehicle on Eskom business and/or on Eskom 
premises: unless the driver and all passengers are wearing seat belts. 

• Rule 4: Be sober (no person is allowed to work under the influence of drugs and alcohol. 

• Rule 5: Use a permit to work – where an authorization limitation exists, no person shall work 
without the required permit to work. 

• Rule 6: Texting and talking on the cell phone while driving or walking is prohibited.  
 

1.7 Local Safety Procedures 
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• The Contractor adheres to all local procedures. A list of local procedures is available on request from 
the Employer. 

 
1.8  Incidents / Accidents 

 

• Incidents and accidents must be reported and investigated as detailed in LBA 00030. All incidents 
must also be reported to the Employer within 24 hours.  

• First aid must be made available either by the Contractor or use can be made of the Lethabo 
medical centre at a fee. The availability of the Contractor’s own first aid does not relieve the 
Contractor of his obligation to report and investigate the incident in accordance with Lethabo 
Procedure. 

 
1.9 Fire Prevention 

 

• Fire prevention and protection requirements to which Contractor’s must comply are detailed in LBA 
00030. 

 
1.10 Protective Equipment and Clothing 

 

• The Contractor supplies his own personal protective equipment necessary to carry out the works and 
the Contractor shall ensure that all overalls for his staff have clearly identifying company LOGO's 

• The Contractor is also responsible to inspect and maintain such equipment as required in terms of 
the OHS Act and local procedures. 

 
1.11 Inspection of Equipment 

 

• The Contractor’s equipment is inspected by an authorised Eskom employee on arrival at the site.  

• The following documentation is required to accompany the equipment where applicable: copies of all 
test certificates and maintenance records.  

• Lifting equipment and electrical equipment must be marked with a unique number, code or colour 
code for identification. If the equipment is found to be in an unsatisfactory condition or if insufficient 
maintenance has been carried out on the equipment, then it will not be approved for use on Site. A 
list of all lifting equipment and electrical equipment must be submitted to the Employer at least 2 
days prior to the occupation date. This list must indicate the unique number and description of the 
equipment. 

 
1.12 Documentation 

 
The Contractor is responsible to have the following documentation available on-site in accordance 
with LBA 00030: 

 

• A copy of the OHS Act. 

• Copies of all site accident report forms as required by the OHS Act. 

• Copies of minutes of health and safety meetings held on-site. 

• Copies of inspection reports produced by the accident prevention officer 
 

1.13 Environmental Policy and Waste Handling 
 

Lethabo Environmental Statement of commitment must be adhered to. 
The contractor shall submit to Eskom an EMP to be reviewed and approved by Eskom 
environmental officer, one week before the commencement of works. 
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1.14 Disposal of Waste 
 

Waste shall be removed promptly to the designated disposal area. No stockpiling will be permitted.  
 

• Domestic waste to the white waste bins 

• Production waste in the marked bins i.e. coal and ash only 

• Paper and cans to their respective recycling bins 

• Contact Civil Engineering for the disposal of building rubble 

• Scrap metal, Wood & Rubber, Redundant Valves, Pipes, and Equipment etc. to be placed in 
the marked bins in the new Salvage Yard. Solvents and cloths used in the Cleaning Bay. 

 

 
 
1.15 Hazardous Waste Disposal and Handling 
 

• Hazardous/toxic waste includes all waste which contains elements or compounds listed as 
hazardous substances in terms of the Hazardous Substances Act No. 15 of 1973. 

• Any Contractor who produces hazardous waste on-site will be responsible for the safe removal of 
such waste to a registered Class I site by a waste removal and disposal body. 

• The Contractor is required to produce a certificate of safe disposal in accordance with LBA 
00054.  

• The Contractor must ensure that persons handling hazardous waste have undergone suitable 
training and are acquainted with cleaning methods in case of a spillage.  

• The Contractor is also responsible for the safe removal of their hazardous waste to Lethabo’s 
Hazardous Waste Store. Other requirements for hazardous waste are detailed in LBA 00030. 

• In order to ensure effective hazardous waste management, a copy of the Contractor’s hazardous 
waste inventory must be supplied to the Employer at least 2 days prior to the occupation date.  
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Abbreviated list of Hazardous Materials 
 

Acids and alkalis  Hydrocarbons Pesticides & insecticides 

Antimony and its compounds Inorganic cyanides Pharmaceuticals 

Arsenic compounds Inorganic compounds 
containing halogens 

Phosphorus and its 
compounds 

Asbestos Inorganic compounds 
containing sulphur 

Selenium and its compounds 

Barium compounds Laboratory chemicals Silver compounds 

Beryllium compounds Lead compounds Tarry & petroleum products 

Biocides & 
phytopharmaceutics 

Medical wastes Tellurium and its compounds 

Boron compounds Mercury compounds Thallium and its compounds 

Cadmium and its compounds Nickel and its compounds Vanadium compounds 

Chromium compounds Organic halogen 
compounds 

Zinc compounds 

Copper compounds 
 

Paints and paint sludges Waste with flash point < 60°C 

Heterocyclic organic 
compounds 

Peroxides, chlorates  

 
1.16 Plant & Materials 
 

• The Employer may at his own discretion, supply any Plant and Materials as may be required by the 
Contractor to Provide the Works. 

• The Contractor is to notify the Employer in writing, 48 hrs in advance, of such Plant and Materials 
required. 

 
1.17 Access to and Departure from the Site: 
 

• The Site is at Lethabo Power Station situated ± 18 km South of Vereeniging on the Viljoensdrift - 
Deneysville Road, Free State. Access to the site will be via the main security gate only. The Employer 
informs the Contractor of the access procedures, and it should be expected that such procedures may 
change depending on the prevailing security situation.  

• The Contractor allows in his price and program for delays at the security gate. 
The Employer reserves the right for its Security personnel to search persons or vehicles entering or 
leaving the premises. This includes but is not limited to briefcases and toolboxes. 

 
1.18 Temporary Gate Permits 

 

• The Contractor provides the Employer with the personal details of their staff at least two days 
prior to the occupation date. All names and details to be submitted to the Employer who 
arranges for all gate permits.  

 
 

1.19 Equipment or Material Access and Removal Access 

• The Contractor ensures that all equipment and materials brought through the security gate is 
signed in at the main security gate on an OV18 form.  

Removal 
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• The Contractor is not allowed to remove any equipment or materials from site without producing 
the relevant OV18 forms or the equipment lists. 

• If the equipment or material is to be removed the same day, on which they were brought on to 
site, then the OV18 form will need to be produced at the gate when leaving the site.  

• If the equipment or material is removed after this time then a Non-Returnable Gate Release will 
be provided by the Employer, on receipt of the original OV18, with which the Contractor brought 
the equipment on site. 

• Contractor is to provide his own scaffolding. 
 

1.20 Site or Area Establishment and Evacuation 
 
Application for Site Establishment: 

• Sites are allocated according to availability, the period for which the Contractor is going to be on-
site, or if special circumstances warrant the allocation of a site. Documentation to support this 
application can be submitted. 

• The location of the site or area is indicated during the site or area take-over inspection. 
 

Site Establishment: 
 

• The Contractor does not occupy any site or area other than that allocated to him.  

• The Contractor does not occupy the site or area prior to the take-over inspection.  

• The Contractor maintains the site or area provided to him to the satisfaction of the Employer.  

• The Employer subjects the Contractor’s site or area to periodic inspection. 
 

Site Evacuation: 
 

• The Contractor advises the Employer in writing, five (5) days in advance of evacuation in 
accordance with LBA 00030. Immediately prior to evacuation the necessary take-over inspection 
must take place. 

 

1.21 Electrical Equipment / Appliances, Lighting and Power: 
 

• Any electrical equipment or appliances used by the Contractor must comply with all relevant safety 
regulations and requirements as detailed in LBA 00030, and be maintained in safe and proper 
working condition.  

• The Employer has the right to stop the Contractor's use of any electrical equipment or appliance, 
which in the Employer’s opinion does not conform to the foregoing. 

• The Contractor provides at his own expense any temporary local lighting, and ensures that it is in 
accordance with the requirements of the Factories Inspector. 

• The Contractor provides at his own expense, all temporary wiring and cabling to route power from 
the point of supply to the various points where it is required, maintain same and remove on 
completion. 
 

1.22 Water 

• The Contractor provides at his own cost, all connection fittings, pipe-work, temporary plumbing, and 
pumps necessary to lead the water from the point of supply to the various points where it is required, 
maintain same and remove on completion. 

• Such fittings must be compatible with the Employer’s fittings so that galvanic corrosion of pipework is 
prevented 

• Water wastage due to un-maintained pipe work or fittings provided by the Contractor will be calculated 
and will be for the cost of the Contractor. 
 

1.23 Compressed Air 

• The Contractor provides at his own cost, all connection fittings and pipe work necessary to lead the 
compressed air from the point of supply to the various points where it is required, maintain same and 
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remove on completion. Such fittings must be compatible with the Employer’s fittings so that galvanic 
corrosion of pipework is prevented 

• Compressed air wastage due to un-maintained pipe work or fittings provided by the Contractor will be 
calculated and will be for the cost of the Contractor. 
 

1.24 Ventilation 

• The Contractor is responsible for adequate ventilation of the works. 
 

1.25 Security 

• The Contractor is responsible for all security on site, fencing off, night watch and access control in 
order to secure all plant, materials and the works itself. All these measures must be in accordance 
with any relevant regulations and standards and subject to the Employer's approval.  

• It is also the Contractor’s responsibility to ensure the security of all completed portions of the works 
prior to Completion. 

 
1.26 Offices, Workshops and Stores 

• The Contractor shall provide, erect and maintain for his own use, any additional office 
accommodation and stores he requires, together with drainage, lighting, heating, and hot and cold-
water services as required. 

• The Contractor’s site establishment price includes all treatment of the site that he considers 
necessary for his entire operation throughout his period of occupation and under all weather 
conditions.  

• The Contractor also includes for all security and access arrangements that he considers necessary. 
 
1.27 Sanitary Facilities 

 

• The Contractor shall provide service, maintain and remove on completion any additional facilities 
required and allow for it in his Price. 

• The Contractor’s employees who work with asbestos are not allowed to use the Employer’s ablution 
or messing facilities at the workplace during and after stripping of lagging materials, for fibres that may 
be attached to workers clothing, or to any other article. 

1.28 Housekeeping 

• Working areas are cleaned daily. 

•  All electrical cables and hoses are routed so as to not cross over floors and walkways.  

• All equipment is packed neatly without interference to access.  

• All excess scaffolding material is removed from working areas after the scaffolding has been 

erected.  

• Scrap bins are available on the zero meter level and emptied daily by the Employer. 

1.29 Barricading 

• Access to danger zones is done using handrail type guards of at least 1,2 meters high, able to 

block access to the danger zone.  

• Symbolic safety signs depicting “Danger” and “No entry” are attached to the guards. 

1.30 Scaffolding 

• All scaffolding erected complies with procedure PS/031/001.  

• At least one person in the Contractor’s service shall be competent to inspect scaffolding in the 

case where the Contractor himself needs scaffolding.  

• Certificates must be handed in at the Project Manager after contract award.  

• The Contractor is responsible for the supply, erection and dismantling of its scaffolding.
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