

	SCOPE OF WORK	Unique Identifier	
		Revision	Rev. 0
		Revision Date	

1. BACKGROUND

In a quest to reduce the risks associated with delayed project delivery and the need to enhance project performance, Construction services have resolved to source and enter into strategic enabling contracts with suppliers of various key project activities to reduce the delivery lead times. One of the identified items is the provision of entering into enabling contract with the relevant suppliers.

2. SCOPE OF WORK

SUPPLY OF ALL WHITE PLANT REQUIRED BY ALL CONSTRUCTION SERVICES DIVISIONS

Eskom Rotek Industries CS require supply of the following white plant on hire including establishment and de establishment, for current and future projects as and when required:

- 15 ton Crane trucks (double diff)
- 8 ton HIABs
- 90 ton Mobile cranes
- Various sizes of Telehandlers
- Various sizes of Horse and trailer
- Various sizes of Forklifts
- Drilling rig and Micro piling machines
- Various sizes of Cherry picker
- Various sizes of Low bed
- Various sizes of Generators

The maintenance of plant to reduce down time of the plant breaking is very critical. The supplier will be required to make sure that plant is immediately attended to avoid the delay of the projects.


Compiled by:



Ayanda Christian
Acting Project Manager
Construction Services

	SCOPE OF WORK	Unique Identifier	
		Revision	Rev. 0
		Revision Date	

Approved by:



John Tshabalala
Acting HOD Powerlines
Construction Services