

Pricing Schedule

1 Material Price Schedule

Project name: THE APPOINTMENT OF CONTRACTOR FOR PLUMBING MAINTENANCE AND REPAIR ON AS AND WHEN REQUIRED BASIS FOR A PERIOD OF 12 MONTHS FOR REAM IN THE SOUTH GAUTENG REGION, PRASA CRES.

RFQ NUMBER: SGR/CRES/AS-AND-WHEN-PLUMBING-REAM/07/2024

#	Description	Unit	Rates (Excl. VAT) Year 1
1	15 mm straight connex adaptor	Each	R
2	15 mm connex elbow	Each	R
3	15 mm male connex adaptor	Each	R
4	15 mm male connex elbow	Each	R
5	15 mm female connex adptor	Each	R
6	22mm polly pipe x 100m	Each	R
7	15mm connex Tee	Each	R
8	22mm connex elbow	Each	R
9	22mm connex Tee	Each	R
10	22mm straight connex elbow	Each	R
11	22mm female connex adaptor	Each	R
12	22mm male connex adaptor	Each	R
13	22mm female connex Tee	Each	R
14	22mm to 15mm female reduce Tee	Each	R
15	22mm copper pipes length	Each	R



16	22mm to 15mm reduce straight connex adaptor	Each	R
17	15mm pillar tap push batten	Each	R
18	15mm copper pipe length	Each	R
19	15mm galvanized socket	Each	R
20	15mm galvanized elbow	Each	R
21	15mm galvanized nipple	Each	R
22	15mm galvanized long screw nipple	Each	R
23	15mm galvanized pipes length 6m	Each	R
24	15mm male and female galvanized reduce socket	Each	R
25	15mm galvanized reduce bush	Each	R
26	22mm galvanized pipes 6m	Each	R
27	22mm galvanized socket	Each	R
28	22mm galvanized nipple	Each	R
28	22mm galvanized long screw nipple	Each	R
30	Johnson coupling 15mm	Each	R
31	Johnson coupling 20mm	Each	R
32	Johnson coupling 40mm	Each	R
33	Stop end plug 90mm GI	Each	R
34	Stop end plug 32mm GI	Each	R
35	Stop end plug 50mm	Each	R
36	25mm galvanized pipes	Each	R
37	25mm galvanized socket	Each	R



38	25mm galvanized elbow	Each	R
39	25mm galvanized nipple	Each	R
40	25mm galvanized long screw nipple	Each	R
41	25mm galvanized pipes length 6m	Each	R
42	25mm reducing socket	Each	R
43	Toilet seat heavy duty	Each	R
44	25mm galvanized Tee	Each	R
45	32mm galvanized pipes	Each	R
46	32mm galvanized socket	Each	R
47	32mm galvanized elbow	Each	R
48	32mm galvanized nipple	Each	R
49	32mm galvanized long screw nipple	Each	R
50	32mm galvanized pipes length	Each	R
51	32mm reducing socket	Each	R
52	Toilet seat medium weight	Each	R
53	32mm galvanized Tee	Each	R
54	UPVC blue pipe 110mm	Each	R
55	110mm cascade stainless steel clamp	Each	R
56	90mm cascade stainless steel clamp	Each	R
57	15mm stop cork	Each	R
58	15mm pillar tap	Each	R
59	20mm garden tap	Each	R
60	Tap washer 15mm	Each	R

61	Tap washer 20mm	Each	R
62	Basin mixture 15mm	Each	R
63	Zink mixture 15mm	Each	R
64	Bib tap 20mm	Each	R
65	90mm HDPE adaptor	Each	R
66	50mm HDPE adaptor	Each	R
67	Cistern kit bottom inlet	Each	R
68	Cistern kit side inlet	Each	R
69	10L Urn	Each	R
70	20L Urn	Each	R
71	10L push through geyser	Each	R
72	150L geyser	Each	R
73	200L geyser	Each	R
74	250L geyser	Each	R
75	50mm pvc pipe 6m	Each	R
76	110mm bend with access heel	Each	R
77	110mm pvc pipe 6m	Each	R
78	110mm 90 bend plain PVC	Each	R
79	110mm 90 bend with IE PVC	Each	R
80	110mm Socket	Each	R
81	110mm 45 bend plain PVC	Each	R
82	110mm 45 bend with IE PVC	Each	R
83	6L plastic Cistern	Each	R

84	Cistern kit	Each	R
85	Water closet pan	Each	R
86	5mm Flush pipe	Each	R
87	Split pipe repair x 50mm	Each	R
89	Urinal basin small	Each	R
90	Hydro boiler 10L	Each	R
91	515 x 605 mm Hand wash basin	Each	R
92	110mm Gulley trap	Each	R
93	110mm Gulley top	Each	R
94	Manhole cover 400mmx400mm	Each	R
95	Concrete gulley	Each	R
96	PVC glue x 250ML	Each	R
97	Hydro boiler 20L	Each	R
98	15mm Under tile stop cork	Each	R
99	15mm Under tile stop cork	Each	R
100	25mm HDPE adaptor	Each	R
101	15mm Shower head	Each	R
102	50mm HDPE T piece	Each	R
103	20mm Horse pipe (20M)	Each	R
104	Close couple toilet suit	Each	R
105	Urinal flush valve FJ 6-000 CP	Each	R
106	Urinal bottle trap 40x40mm	Each	R



prasa

PASSENGER RAIL AGENCY
OF SOUTH AFRICA

107	P trap 40x50mm	Each	R
108	22mm x 400 KPA pressure control valve connex	Each	R
109	Ball'STop CP (Stopcock	Each	R
110	Elbow 90 C X C 15mm X 15mm	Each	R
111	CLAMP CASCADE 15MM	Each	R
112	Clamp Cascade 20mm	Each	R
113	Clamp Cascade 25mm	Each	R
114	SUPA FLUSH SEALING WASHER CWS-14 (DPE)	Each	R
115	Stopcock 25mm Brass	Each	R
	SUB TOTAL		R
	VAT@15%		R
	TOTAL		R

2. Labour, Transport and Mark-Up Price Schedule Against Estimated Quantity Usage

Project name: THE APPOINTMENT OF CONTRACTOR FOR PLUMBING MAINTENANCE AND REPAIR ON AS AND WHEN REQUIRED BASIS FOR A PERIOD OF 12 MONTHS FOR REAM IN THE SOUTH GAUTENG REGION, PRASA CRES.

RFQ NUMBER: SGR/CRES/AS-AND-WHEN-PLUMBING-REAM/07/2024

Item	Description		Unit	Estimated Quantity	Rates
1	Provisional sum for approval of safety file as per annexure 1	Sum	Sum	R 6000.00	
2	Percentage mark-up for materials not listed	% Mark up	%	R100 000.00	
3	The Service Provider is to tender their total cost per hour on site per qualified Artisan and an assistant to perform service and repairs during Normal working hours (07H:00 – 17H:00) .	Artisans	Rate/hour	1000 hours	R-
4		General Worker	Rate/hour	2 200 hours	R-
5	The Service Provider is to tender their total cost per hour on site per qualified Artisan and an assistant to perform service and repairs during After working hours and Saturdays (17:00 – 07:00) .	Artisans	Rate/hour	200 hours	R-
6		General Worker	Rate/hour	200 hours	R-
7	The Service Provider is to tender their total cost per hour on site per qualified Artisan and an assistant to perform service and repairs during Sunday and Public Holiday . This cost shall	Artisan	Rate/hour	50 hours	R-
8		General Worker	Rate/hour	100 hours	R-



	exclude material, which has previously been dealt with in this contract				
9	Percentage Mark-Up for Outsourced Specialised work ((locksmith, money safes lock repairs, etc.)	Percentage Mark-Up	%	R 100 000.00	
10	Percentage Mark-Up for hire or use of his own specialized equipment (proof of cost per/hr must be submitted with invoices)	Percentage Mark-Up	%	R 100 000.00	R-
11	Travel cost	Travel cost	Rate/ km	20 000 km	R-
	Total (Excl. VAT):			R	
	15% VAT			R	
	Total (Incl. VAT)			R	

Final Summary

Project name: THE APPOINTMENT OF CONTRACTOR FOR PLUMBING MAINTENANCE AND REPAIR ON AS AND WHEN REQUIRED BASIS FOR A PERIOD OF 12 MONTHS FOR REAM IN THE SOUTH GAUTENG REGION, PRASA CRES.

RFQ NUMBER: SGR/CRES/AS-AND-WHEN-PLUMBING-REAM/07/2024

1. Material Price Schedule (Excl.vat)	R-
2. Labour, Transport and Mark up price schedule (Excl.vat)	R-
Subtotal (Excl.vat):	R-
15% VAT:	R-
Total (Incl.vat):	R-