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Tenderer Name:  VAT Registered:  Yes     No 

 Price (excl) VAT Price (incl) 

Submitted: R R R 

Corrected: R R R 

 

 

 

DEPARTMENT 

TECHNICAL SERVICES 

 

Select OR Enter new text 

DIVISION 

Architecture 
 

PROCUREMENT DOCUMENT : Infrastructure (JBCC) 
 

Documents can be obtained, free of charge, in electronic format, from 
the National Treasury’s eTenders website or the eThekwini Municipality website 

Contract No:  36585-1B 

Contract Title:  
Integrated Infrastructure Maintenance And Construction For Buildings, 
Facilities and Engineering Systems Works For 36 Months.  

Estimated CIDB: Grade:  
3 - 9, 
except 
for SI 

Class: 

GB/EB/ME/SI 
(for SI, from 
4SI or 
above)  

 

 

CLARIFICATION MEETING AND QUERIES 

Clarification Meeting: Compulsory Clarification Meeting 

Meeting Location: 
Date, Time: 

27/07/2026 @11h00 Moses Mabhida Stadium, Ground Floor Foyer 

Queries can be addressed to: 
The Employer’s Agent’s: 

Representative: 

Mxolisi.Myeza@durban.gov.za & Nokuthula.Mokoape@durban.gov.za 
Mxolisi Myeza & Nokuthula Mokoape. Consolidated answers to questions 
to be uploaded by 13 August 2026. 

 

TENDER SUBMISSION 

Tender Submission: The Tender Offer (hard copy) shall be delivered to:  

Delivery location: The Tender Box in the foyer of the Municipal Building,166 KE Masinga 
Road, Durban 

Closing Date/ Time: 21/08/2026 at 11h00 

JDE Submission: An electronic submission is also to be made via the eThekwini 
Municipality JDE System (ESP Module) 

JDE Queries 
Contact: 

Lindo Dlamini: Tel: 
Email:  

031-322-7133 / 031-322-7153 
supplier.selfservice@durban.gov.za 

 

Tender Offers submitted via any means other than that stated in the Tender Data will be deemed invalid 

Issued by:  

ETHEKWINI MUNICIPALITY 

Deputy Head: Architecture 

Date of Issue: 17/07/2026 Version: 01/12/2025 

 

https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement
mailto:supplier.selfservice@durban.gov.za
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PART T1: TENDERING PROCEDURES 

T1.1.1: TENDER NOTICE AND INVITATION TO TENDER 
 

Tenders are hereby invited for the works to undertake Integrated Infrastructure Maintenance And Construction 

For Buildings, Facilities and Engineering Systems Works For 36 Months.  

This framework will be of use on an “As-and-when-required” basis for a period of three years. The intention for 

the establishment of the Panels is so that any scheduled and unscheduled projects can be awarded without 

first having to start a lengthy procurement process. The panels will be evaluated and formulated using the 

submitted Rates for a “basket” of items. When required, Contracts for specific Works will be issued using 

Works Package Orders. These will also be compiled using the submitted rates. The Works, when required, 

will include, inter-alia, the construction of new, maintenance, upgrades and alterations of facilities for eThekwini 

Municipality. This includes unscheduled, scheduled and emergency works. The establishment of the panels 

gives no guarantee of any quantum of works being issued. Work Package Orders may be issued on an “As-

and-when-required” basis, dependant on adequate funding being sourced. The use of the panels will be on a 

non-exclusive basis. It will be at the Employer’s sole discretion if the panels will be used, or if projects will be 

facilitated through any other procurement mechanism. 

 

Subject Description Tender Data 

Employer The Employer is the eThekwini Municipality as represented by: 

Deputy Head: Architecture 

C.1.1.1 

Tender 

Documents 

Documentation is to be downloaded from the National Treasury’s 

eTenders website or the eThekwini Municipality Website: 

• https://www.etenders.gov.za/  

• https://www.durban.gov.za/pages/business/procurement 

C.1.2  

CIDB Eligibility It is estimated that Tenderers should have a CIDB contractor grading 

designation of 3 - 9, except for SI  GB/EB/ME/SI (for SI, from 4SI or 

above)   

C.2.1.2 

Meeting Type Compulsory Clarification Meeting C.2.7 

Meeting Details 27/07/2026 C.2.7 

Seek Clarification Queries relating to these documents are to be addressed to the 

Employer’s Agent’s Representative whose contact details are: 

Mxolisi.Myeza@durban.gov.za & Nokuthula.Mokoape@durban.gov.za 

Mxolisi Myeza & Nokuthula Mokoape. Consolidated answers to 

questions to be uploaded by 13 August 2026. 

C.1.4 

Submitting a 

Tender Offer 

The Tender Offer (hard copy) shall be delivered to: C.2.13 

The Tender Box in the foyer of the Municipal Building,166 KE Masinga 
Road, Durban 

 

 An electronic submission, via the eThekwini Municipality JDE System 
(ESP Module), is also to be made. Refer to Part T1.1.2 and Tender Data: 
C.2.13. Notwithstanding the electronic submission, a tender offer will 
only be deemed valid if the “hard copy” submission has been made. 

 

Closing Time The Tender Offer (hard copy) shall be delivered, and the electronic 

submission completed, both on or before 21/08/2026, at or before 11h00. 

C.2.15 

Evaluation of 

Tender Offers 

Either the 80/20 or 90/10 Price Preference Point System, as specified in 

the SCM Policy: Section 52: Preferential Procurement will be applied 

in the evaluation of tenders. Tender Data: C.3.11: Evaluation of Tender 

Offers details the awarding of Preference Points, and other related 

C.3.11 

https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement
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evaluation requirements. 

Requirements for sealing, addressing, delivery, opening, and assessment of tenders are stated in the Tender Data 
 

CIDB B.U.I.L.D. Programme Standards 

Standard for Indirect Targeting for Enterprise Development through Construction Works Contracts Applicable 

Standard for Developing Skills through Infrastructure Contracts Applicable 
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T1.1.2: NOTES TO TENDERERS 

These “Notes to Tenderers” are intended to provide guidance 

regarding tendering obligations and requirements. 

Compliance requirements are stated in the relevant parts of the Tender Data: T1.2. 

GENERAL 

1) The words BID, TENDER, QUOTATION, and REQUEST FOR QUOTATION (RFQ) are interchangeable 
throughout this procurement document. 

2) JDE-ESP Module refers to the Supplier Self Service module on the eThekwini Municipality JDE System. 
Refer to Part T1.1.2. 

eThekwini Supply Chain Management Policy (SCMP) 

The requirements as stated in the Employer’s SCM Policy include, but are not limited to, the following: 

1) Section 14(4): ETM Supplier Database 

The eThekwini Supply Chain Management Policy requires suppliers/ service providers/ contractors to 

be registered on the eThekwini Municipality’s Supplier Portal. 

In the event of the Tenderer not being registered on the eThekwini Municipality’s Supplier Portal, the 

Tenderer must register on the internet at www.durban.gov.za by following these links: 

➢ Business 

➢ Supply Chain Management (SCM) 

➢ Accredited Supplier and Contractor Database. 

The following is to be noted: 

• The information for registration as in the possession of the eThekwini Municipality will apply. 

• It is the Tenderer's responsibility to ensure that the details submitted to the Municipality are correct. 

• Tenderers are to register prior to the submission of tenders. 

2) Section 20(1)(d)(i): Audited Financial Statements 

Audited Financial Statements are required to be submitted if the value of the tender offer exceeds R10 

million (incl. VAT). See Returnable Form: MBD 5 and Returnable Form: Contracts awarded by 

Organs of State in the past 5 years. 

3) Section 20(1)(d)(iii): Contracts Awarded during the past 5 Years 

Tenderers are to include with their submission a listing of any contracts awarded to the Tenderer during 

the past 5 years, including particulars of any material non-compliance or dispute concerning the 

execution of the contracts. Tenderers are referred to Returnable Form: MBD 5 

4) Section 13.1(b)(vii), 20(1)(d)(ii), 28.2(d), 29.6(a), 38.1(d), and 29.14: Municipal Rates and Taxes 

(Fees) 

Tenderers are to refer to Returnable Form: Declaration of Municipal Fees to certify that they have 

no undisputed commitments for municipal services towards any municipality. Prior to an award, a 

Tenderer’s municipal rates and taxes cannot be in arears. Should a Tenderer be in arrears with respect 

to municipal services and has formalised an agreement with the respective municipality to offset the 

arrears, the agreement must be in place at time of tender closing. 

http://www.durban.gov.za/
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5) Section 21.2: Tender Validity 

Tenders are to remain valid for twelve (12) months after the expiry of the original tender validity period 
as stated in the Tender Data, unless the Municipality is notified, in writing, of anything to the contrary. 

The eThekwini Municipality reserves the right to request confirmation from Tenderers of tender validity 
at any time during the twelve (12) month period. 

6) Section 28(2)(d), Section 28(2)(h) and Section use 29(12): Certifications and Registrations 

CIDB Registration and Status, B-BBEE Certificates, and Tax Compliance Status PINs must be valid at 
the time of tender closing, and before final award. 

The Tenderer’s Tax Compliance Status, CIDB Registration and Status (if required), and B-BBEE Level 
Status (if required), will be verified using the National Treasury Central Supplier Database (CSD). 
Tenderers are referred to Returnable Form: Compulsory Enterprise Questionnaire. 

It is the Tenderer’s responsibility to ensure that their data on the CSD is kept updated and correctly 
reflects the status of the tendering entity. 

7) Section 28(2)(f), and 52.5.13: Joint Ventures (JV) 

Each party of a JV must submit separate Tax Compliance Status PINs. Unless otherwise stated, the 
requirements for a single entity submission in terms of documentation requirements, will apply to each 
member of a JV making a submission. 

As proof that a JV has been formalised, or that the parties to the JV agree to formalise the JV should 
they be successful in being recommended for the award of this tender, Tenderers are referred to 
Returnable Form: Joint Venture Agreements. 

8) Section 49.1.2: Complaints and Objections (Appeals) 

A non-refundable tariff, as per the approved Council tariffs, is payable by the Complainant to the 
Municipality. Proof of the payment of the Fee must be attached to the complaint.  

CIDB 

Regulation 25(8) 

9) It should be noted that this contract, unless otherwise stated, is not part of a Targeted Development 
Programme (TDP). The CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) status 
do not apply.  

Tenderers are referred to CIDB Inform Practice Note #32: “Application of the Potentially Emerging 
(PE) Status”. 

B.U.I.L.D. Programme 

10) A programme to accelerate transformation in the construction industry, increase the capacity of the 
construction industry to deliver infrastructure and support the growth of emerging contractors, was 
launched on 14 March 2024 by the Deputy Minister of Public Works and Infrastructure and the 
Construction Industry Development Board. 

Details of the B.U.I.L.D. Programme were published in a Government Gazette in 2020 (GG 43726) and 
B.U.I.L.D. has gradually been phased in at various levels of government and the private sector. The 
CIDB, a public entity with the mandate to promote improved performance in construction, oversees the 
programme and manages the B.U.I.L.D Fund. 

The B.U.I.L.D programme determines that public sector entities which implement construction 
projects, that meet certain minimum requirements, must include developmental goals to the 
deliverables defined in the tenders. If applicable, Contractors are required to include these goals in the 
plans and pricing when they submit their tender bids. 
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11) CIDB Work Classification Selection 

Tenderers are required to select the class of work being tendered for from the below schedule (rates submitted 
should be for that CIDB class selected): 

 
 

Class Code Class of Works Tick applicable Contractor Grade 

GB General Building   

EB Electrical Engineering Works - Buildings   

ME Mechanical Engineering   

SI Lifts, escalators and travellators   
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T1.1.3: INFORMATION REGARDING THE ETHEKWINI JDE SYSTEM 

This Part (T1.1.2) is for information purposes only. 

Compliance requirements are stated in Part T1.2: Tender Data. 

1) General 

eThekwini Municipality Bids, Tenders and Quotations (hereafter referred to as Tenders) are going to be 
submitted using the JDE System. 

This JDE System will be used for: 

• Viewing of available (open) Tenders, 

• Downloading procurement documentation for Tenders, 

• Uploading completed and signed Tender documentation, 

• Completion and submission of Tenders electronically, 

• Viewing the Tender opening schedule. 

2) Registrations 

To be granted access to the JDE System prospective service providers must be registered on the 
National Treasury’s Central Supplier Database (CSD), the eThekwini Municipality Supplier Portal, 
and the eThekwini Municipality JDE System. 

National Treasury: Central Supplier Database 

• Registration can be made on https://secure.csd.gov.za . 

• Service Providers will be issued a “MAAA” number when registered. 

eThekwini Municipality Supplier Portal 

• Registration can be made on https://www.durban.gov.za by following these links: 
>Business >Supply Chain Management (SCM) >Accredited Supplier & Contractor Database. 

eThekwini Municipality JDE System 

• Service providers requiring access must send an email to supplier.selfservice@durban.gov.za 
 A copy of the Director’s ID is required: 

• On receipt of this email, the Procurement and Supply Chain Management (P&SCM) Directorate 
will respond with the login credentials and a link to the JDE System.  

3) Assistance with using the JDE System 

The following P&SCM Official(s) can be contacted in connection with the use of the JDE System: 

General Queries: 

• Lindo Dlamini Tel:  031 322 7153 or 031 322 7133 
    Email:  supplier.selfservice@durban.gov.za 

Technical Queries: 

• Jabulani Chauke Tel:  031 322 9535 
    Email:  Jabulani.Chauke@durban.gov.za 

4) Viewing of available tenders 

By following link https://rfq.durban.gov.za/jde/E1Menu.maf prospective Service Providers will be able to 
view available (open) Tender opportunities without signing into the system. However, Service Providers 
will not be able to respond to a Tender without being signed into the system using a JDE User ID and 
Password. 

 

https://secure.csd.gov.za/
https://www.durban.gov.za/
mailto:supplier.selfservice@durban.gov.za
mailto:supplier.selfservice@durban.gov.za
mailto:Jabulani.Chauke@durban.gov.za
https://eur03.safelinks.protection.outlook.com/?url=https%3A%2F%2Frfq.durban.gov.za%2Fjde%2FE1Menu.maf&data=05%7C01%7CDave.Baytopp%40durban.gov.za%7Ca4eabbf714fd4a3a19ef08dab81d4721%7C81a424ae2d4e4ee58de371aa99ed128c%7C0%7C0%7C638024734521843447%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=qyAEP2hcDfpDkAQnqFCoq7ri4rqZJT9D2gtdovTbxCM%3D&reserved=0
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5) Tender documentation 

By accessing the JDE System (using https://rfq.durban.gov.za/) and viewing any available Tenders, 

prospective Service Providers will be able to download the relevant Tender documentation. 

The Tender documentation consists of the TENDER and CONTRACT Parts, as described in the INDEX, 

and will include any drawings and other information (if applicable). Referred to, or included in the 

documentation, are the Standard Conditions of Tender (and associated Tender Data), and the 

Conditions of Contract (and associated Contract Data) which will govern the tendering and contract 

processes respectively. 

6) Submission of tender offers 

Reference is to be made to the Tender Data: C.2.13 that specifies compliance requirements. 

Should the Tender Offer be required in “hard copy” format, the submission is to be delivered to the 

Delivery Location as stated in the Tender Data.  

In addition to the above, Tender Offers are also to be SUBMITTED ELECTRONICALLY (uploaded) 

on the eThekwini Municipality JDE System (Supplier Self Service (JDE-ESP) Module). Notwithstanding 

the electronic submission, a tender offer will only be deemed valid if the “hard copy” submission has 

been made. The “hard copy” submission will be deemed to be the ruling version. 

Bidders are responsible for resolving all access rights and submission queries on the JDE System before 

the tender closing date/ time, as stated in the Tender Data: C.2.15. 

7) Viewing the Tender opening schedule 

Users on the JDE System will be able to view the Tender Opening Schedule for each closed Tender. 

The tender opening schedule will also be made available on the eThekwini Municipal website at URL: 

https://www.durban.gov.za/pages/business/publication-of-received-bids  

 

https://rfq.durban.gov.za/
https://www.durban.gov.za/pages/business/publication-of-received-bids
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PART T1: TENDERING PROCEDURES 

T1.2: TENDER DATA 

 

T1.2.1 STANDARD CONDITIONS OF TENDER 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the 

CIDB Standard for Uniformity in Construction Procurement as published in Government Gazette No 

42622, Board Notice 423 of 8 August 2019, as duplicated below. 

The Standard Conditions of Tender make several references to the Tender Data for details that 

apply specifically to this tender. The Tender Data (T1.2.2) shall have precedence in the interpretation 

of any ambiguity or inconsistency between it and the Standard Conditions of Tender. 

Annex C 

 

Standard Conditions of Tender 
 

C.1 General  

C.1.1 Actions  

C.1.1.1 The employer and each tenderer submitting a 

tender offer shall comply with these conditions 

of tender. In their dealings with each other, 

they shall discharge their duties and obligations 

as set out in C.2 and C.3, timeously and with 

integrity, and behave equitably, honestly and 

transparently, comply with all legal obligations 

and not engage in anticompetitive practices.  

C.1.1.2 The employer and the tenderer and all their 

agents and employees involved in the tender 

process shall avoid conflicts of interest and 

where a conflict of interest is perceived or 

known, declare any such conflict of interest, 

indicating the nature of such conflict. Tenderers 

shall declare any potential conflict of interest in 

their tender submissions. Employees, agents 

and advisors of the employer shall declare any 

conflict of interest to whoever is responsible for 

overseeing the procurement process at the 

start of any deliberations relating to the 

procurement process or as soon as they 

become aware of such conflict and abstain from 

any decisions where such conflict exists or 

recuse themselves from the procurement 

process, as appropriate.  

 Note:  

1) A conflict of interest may arise due to a conflict of roles 

which might provide an incentive for improper acts in some 

circumstances. A conflict of interest can create an 

appearance of impropriety that can undermine confidence 

in the ability of that person to act properly in his or her 

position even if no improper acts result.  

2)  Conflicts of interest in respect of those engaged in the 

procurement process include direct, indirect or family 

interests in the tender or outcome of the procurement 

process and any personal bias, inclination, obligation, 

allegiance or loyalty which would in any way affect any 

decisions taken.   

C.1.1.3 The employer shall not seek, and a tenderer 

shall not submit a tender, without having a firm 

intention and the capacity to proceed with the 

contract.  

C.1.2 Tender Documents  

The documents issued by the employer for the 

purpose of a tender offer are listed in the 

Tender Data.  

C.1.3 Interpretation  

C.1.3.1 The Tender Data and additional requirements 

contained in the tender schedules that are 

included in the returnable documents are 

deemed to be part of these conditions of 

tender.  

C.1.3.2 These conditions of tender, the Tender Data 

and tender schedules which are required for 

tender evaluation purposes, shall form part of 

any contract arising from the invitation to 

tender.  
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C.1.3.3 For the purposes of these conditions of tender, 

the following definitions apply:  

a) conflict of interest means any situation in 

which:  

i) someone in a position of trust has 

competing professional or personal 

interests which make it difficult to fulfil 

his or her duties impartially;  

ii) an individual or tenderer is in a position 

to exploit a professional or official 

capacity in some way for their personal 

or corporate benefit; or  

iii) incompatibility or contradictory 

interests exist between an employee 

and the tenderer who employs that 

employee.  

b) comparative offer means the price after the 

factors of a non-firm price and all 

unconditional discounts it can be utilised to 

have been taken into consideration;  

c) corrupt practice means the offering, giving, 

receiving or soliciting of anything of value to 

influence the action of the employer or his 

staff or agents in the tender process;  

d) fraudulent practice means the 

misrepresentation of the facts in order to 

influence the tender process or the award 

of a contract arising from a tender offer to 

the detriment of the employer, including 

collusive practices intended to establish 

prices at artificial levels;  

  

C.1.4 Communication and employer’s agent  

  

Each communication between the employer 

and a tenderer shall be to or from the 

employer's agent only, and in a form that can 

be readily read, copied and recorded. 

Communications shall be in the English 

language. The employer shall not take any 

responsibility for non-receipt of 

communications from or by a tenderer. The 

name and contact details of the employer’s 

agent are stated in the Tender Data.  

C.1.5 Cancellation and Re-Invitation of Tenders 

C.1.5.1 An employer may, prior to the award of the 

tender, cancel a tender if-  

a) due to changed circumstances, there is no 

longer a need for the engineering and 

construction works specified in the 

invitation;  

b) funds are no longer available to cover the 

total envisaged expenditure; 

 

 

c) no acceptable tenders are received;  

d) there is a material irregularity in the tender 

process.  

C.1.5.2 The decision to cancel a tender invitation must 

be published in the same manner in which the 

original tender invitation was advertised. 

C.1.5.3 An employer may only with the prior approval 

of the relevant treasury cancel a tender 

invitation for the second time.  

C.1.6  Procurement procedures  

  

C.1.6.1 General  

  

Unless otherwise stated in the Tender Data, a 

contract will, subject to C.3.13, be concluded 

with the tenderer who in terms of C.3.11 is the 

highest ranked or the tenderer scoring the 

highest number of tender evaluation points, as 

relevant, based on the tender submissions that 

are received at the closing time for tenders.  

  

C.1.6.2 Competitive negotiation procedure  

 

C.1.6.2.1 Where the Tender Data require that the 

competitive negotiation procedure is to be 

followed, tenderers shall submit tender offers in 

response to the proposed contract in the first 

round of submissions. Notwithstanding the 

requirements of C.3.4, the employer shall 

announce only the names of the tenderers who 

make a submission. The requirements of C.8 

relating to the material deviations or 

qualifications which affect the competitive 

position of tenderers shall not apply.  

  

C.1.6.2.2 All responsive tenderers or at least a minimum 

of not less than three responsive tenderers that 

are highest ranked in terms of the evaluation 

criteria stated in the Tender Data shall be 

invited to enter into competitive negotiations 

based on the principle of equal treatment, 

keeping confidential the proposed solutions and 

associated information.  

  

Notwithstanding the provisions of C.2.17, the 

employer may request that tenders be clarified, 

specified and fine-tuned in order to improve a 

tenderer’s competitive position provided that 

such clarification, specification, fine-tuning or 

additional information does not alter any 

fundamental aspects of the offers or impose 

substantial new requirements which restrict or 

http://en.wikipedia.org/wiki/Duty
http://en.wikipedia.org/wiki/Impartiality
http://en.wikipedia.org/wiki/Impartiality
http://en.wikipedia.org/wiki/Impartiality
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distort competition or have a discriminatory 

effect.  

C.1.6.2.3 At the conclusion of each round of negotiations, 

tenderers shall be invited by the employer to 

revise their tender offer based on the same 

evaluation criteria, with or without adjusted 

weightings. Tenderers shall be advised when 

they are to submit their best and final offer.  

  

C.1.6.2.4 The contract shall be awarded in accordance 

with the provisions of C.3.11 and C.3.13 after 

tenderers have been requested to submit their 

best and final offer.  

  

C.1.6.3 Proposal procedure using the two stage-

system  

  

C.1.6.3.1 Option 1  

  

Tenderers shall in the first stage submit 

technical proposals and, if required, cost 

parameters around which a contract may be 

negotiated. The employer shall evaluate each 

responsive submission in terms of the method 

of evaluation stated in the Tender Data, and in 

the second stage negotiate a contract with the 

tenderer scoring the highest number of 

evaluation points and award the contract in 

terms of these conditions of tender.  

  

C.1.6.3.2 Option 2  

  

C.1.6.3.2.1 Tenderers shall submit in the first stage only 
technical proposals. The employer shall invite 
all responsive tenderers to submit tender offers 
in the second stage, following the issuing of 
procurement documents.  

  

C.1.6.3.2.2 The employer shall evaluate tenders 

received during the second stage, in terms of 

the method of evaluation stated in the Tender 

Data, and award the contract in terms of these 

conditions of tender.  

  

C.2 Tenderer’s obligations   
  

C.2.1 Eligibility  

  

C.2.1.1 Submit a tender offer only if the tenderer 

satisfies the criteria stated in the Tender Data 

and the tenderer, or any of his principals, is not 

under any restriction to do business with 

employer.  

  

C.2.1.2 Notify the employer of any proposed material 

change in the capabilities or formation of the 

tendering entity (or both) or any other criteria 

which formed part of the qualifying 

requirements used by the employer as the 

basis in a prior process to invite the tenderer to 

submit a tender offer and obtain the 

employer’s written approval to do so prior to 

the closing time for tenders.  

  

C.2.2 Cost of tendering   

  

C.2.2.1 Accept that, unless otherwise stated in the 

Tender Data, the employer will not 

compensate the tenderer for any costs incurred 

in the preparation and submission of a tender 

offer, including the costs of any testing 

necessary to demonstrate that aspects of the 

offer complies with requirements.  

  

C.2.2.2 The cost of the tender documents charged by 

the employer shall be limited to the actual cost 

incurred by the employer for printing the 

documents. Employers must attempt to make 

available the tender documents on its website 

so as not to incur any costs pertaining to the 

printing of the tender documents.  

  

C.2.3 Check documents  

  

Check the tender documents on receipt for 

completeness and notify the employer of any 

discrepancy or omission.  

  

C.2.4 Confidentiality and copyright of documents  

  

Treat as confidential all matters arising in 

connection with the tender. Use and copy the 

documents issued by the employer only for the 

purpose of preparing and submitting a tender 

offer in response to the invitation. 

 
C.2.5 Reference documents  

  

Obtain, as necessary for submitting a tender 

offer, copies of the latest versions of standards, 

specifications, conditions of contract and other 

publications, which are not attached but which 

are incorporated into the tender documents by 

reference.  

  

C.2.6 Acknowledge addenda  

  

Acknowledge receipt of addenda to the tender 

documents, which the employer may issue, and 

if necessary apply for an extension to the 

closing time stated in the Tender Data, in order 

to take the addenda into account.  
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C.2.7 Clarification meeting  

  

Attend, where required, a clarification meeting 

at which tenderers may familiarize themselves 

with aspects of the proposed work, services or 

supply and raise questions. Details of the 

meeting(s) are stated in the Tender Data.  

  

C.2.8 Seek clarification  

  

Request clarification of the tender documents, 

if necessary, by notifying the employer at least 

five (5) working days before the closing time 

stated in the Tender Data.  

  

C.2.9 Insurance  

  

Be aware that the extent of insurance to be 

provided by the employer (if any) might not be 

for the full cover required in terms of the 

conditions of contract identified in the Contract 

Data. The tenderer is advised to seek qualified 

advice regarding insurance.  

 

C.2.10 Pricing the tender offer  

  

C.2.10.1 Include in the rates, prices, and the tendered 

total of the prices (if any) all duties, taxes 

except Value Added Tax (VAT), and other levies 

payable by the successful tenderer, such 

duties, taxes and levies being those applicable 

fourteen (14) days before the closing time 

stated in the Tender Data.  

  

C.2.10.2  Show VAT payable by the employer separately 

as an addition to the tendered total of the 

prices.  

  

C.2.10.3  Provide rates and prices that are fixed for the 

duration of the contract and not subject to 

adjustment except as provided for in the 

conditions of contract identified in the Contract 

Data.  

  

C.2.10.4 State the rates and prices in Rand unless 

instructed otherwise in the Tender Data. The 

conditions of contract identified in the Contract 

Data may provide for part payment in other 

currencies.  

  

C.2.11 Alterations to documents  

  

Do not make any alterations or additions to the 

tender documents, except to comply with 

instructions issued by the employer, or 

necessary to correct errors made by the 

tenderer. All signatories to the tender offer 

shall initial all such alterations.  

 

 

C.2.12 Alternative tender offers  

  

C.2.12.1 Unless otherwise stated in the Tender Data, 

submit alternative tender offers only if a main 

tender offer, strictly in accordance with all the 

requirements of the tender documents, is also 

submitted as well as a schedule that compares 

the requirements of the tender documents 

with the alternative requirements that are 

proposed.  

  

C.2.12.2 Accept that an alternative tender offer must be 

based only on the criteria stated in the Tender 

Data or criteria otherwise acceptable to the 

employer.  

  

C.2.12.3 An alternative tender offer must only be 

considered if the main tender offer is the 

winning tender.  

  

C.2.13 Submitting a tender offer  

  

C.2.13.1 Submit one tender offer only, either as a single 

tendering entity or as a member in a joint 

venture to provide the whole of the works 

identified in the Contract Data and described 

in the scope of works, unless stated otherwise 

in the Tender Data.  

 

C.2.13.2 Return all returnable documents to the 

employer after completing them in their 

entirety, either electronically (if they were 

issued in electronic format) or by writing legibly 

in non-erasable ink.  

  

C.2.13.3 Submit the parts of the tender offer 

communicated on paper as an original plus the 

number of copies stated in the Tender Data, 

with an English translation of any 

documentation in a language other than 

English, and the parts communicated 

electronically in the same format as they were 

issued by the employer.  

 

 C.2.13.4 Sign the original and all copies of the tender 

offer where required in terms of the Tender 

Data. The employer will hold all authorized 

signatories liable on behalf of the tenderer. 

Signatories for tenderers proposing to contract 

as joint ventures shall state which of the 

signatories is the lead partner whom the 

employer shall hold liable for the purpose of 

the tender offer.  
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C.2.13.5 Seal the original and each copy of the tender 

offer as separate packages marking the 

packages as "ORIGINAL" and "COPY". Each 

package shall state on the outside the 

employer's address and identification details 

stated in the Tender Data, as well as the 

tenderer's name and contact address.  

  

C.2.13.6 Where a two-envelope system is required in 

terms of the Tender Data, place and seal the 

returnable documents listed in the Tender Data 

in an envelope marked “financial proposal” and 

place the remaining returnable documents in 

an envelope marked “technical proposal”. Each 

envelope shall state on the outside the 

employer’s address and identification details 

stated in the Tender Data, as well as the 

tenderer's name and contact address.  

  

C.2.13.7 Seal the original tender offer and copy 

packages together in an outer package that 

states on the outside only the employer's 

address and identification details as stated in 

the Tender Data.  

  

C.2.13.8 Accept that the employer will not assume any 

responsibility for the misplacement or 

premature opening of the tender offer if the 

outer package is not sealed and marked as 

stated.  

  

C.2.13.9 Accept that tender offers submitted by 

facsimile or e-mail will be rejected by the 

employer, unless stated otherwise in the 

Tender Data.  

    

 

C.2.14 Information and data to be completed in all 

respects  

  

Accept that tender offers, which do not provide 

all the data or information requested 

completely and in the form required, may be 

regarded by the employer as non-responsive.  

 

 C.2.15 Closing time  

  

C.2.15.1  Ensure that the employer receives the tender 

offer at the address specified in the Tender 

Data not later than the closing time stated in 

the Tender Data. Accept that proof of posting 

shall not be accepted as proof of delivery.  

  

C.2.15.2  Accept that, if the employer extends the closing 

time stated in the Tender Data for any reason, 

the requirements of these conditions of tender 

apply equally to the extended deadline.  

 

 

 

C.2.16 Tender offer validity  

  

C.2.16.1 Hold the tender offer(s) valid for acceptance by 

the employer at any time during the validity 

period stated in the Tender Data after the 

closing time stated in the Tender Data.  

  

C.2.16.2 If requested by the employer, consider 

extending the validity period stated in the 

Tender Data for an agreed additional period 

with or without any conditions attached to such 

extension.  

  

C.2.16.3 Accept that a tender submission that has been 

submitted to the employer may only be 

withdrawn or substituted by giving the 

employer’s agent written notice before the 

closing time for tenders that a tender is to be 

withdrawn or substituted. If the validity period 

stated in C.2.16 lapses before the employer 

evaluating tender, the contractor reserves the 

right to review the price based on Consumer 

Price Index (CPI).  

  

C.2.16.4 Where a tender submission is to be 

substituted, a tenderer must submit a 

substitute tender in accordance with the 

requirements of C.2.13 with the packages 

clearly marked as “SUBSTITUTE”.  

  

C.2.17 Clarification of tender offer after submission  

  

Provide clarification of a tender offer in 

response to a request to do so from the 

employer during the evaluation of tender 

offers. This may include providing a breakdown 

of rates or prices and correction of arithmetical 

errors by the adjustment of certain rates or 

item prices (or both). No change in the 

competitive position of tenderers or substance 

of the tender offer is sought, offered, or 

permitted.   

  
Note: Sub-clause C.2.17 does not preclude the negotiation 

of the final terms of the contract with a preferred tenderer 

following a competitive selection process, should the 

Employer elect to do so.  

  

C.2.18 Provide other material  

  

C.2.18.1 Provide, on request by the employer, any other 

material that has a bearing on the tender offer, 

the tenderer’s commercial position (including 
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notarized joint venture agreements), 

preferencing arrangements, or samples of 

materials, considered necessary by the 

employer for the purpose of a full and fair risk 

assessment.  

Should the tenderer not provide the material, 

or a satisfactory reason as to why it cannot be 

provided, by the time for submission stated in 

the employer’s request, the employer may 

regard the tender offer as non-responsive.  

  

C.2.18.2 Dispose of samples of materials provided for 

evaluation by the employer, where required.  

  

C.2.19 Inspections, tests and analysis   

  

Provide access during working hours to 

premises for inspections, tests and analysis as 

provided for in the Tender Data.  

  

C.2.20 Submit securities, bonds and policies  

  

If requested, submit for the employer’s 

acceptance before formation of the contract, 

all securities, bonds, guarantees, policies and 

certificates of insurance required in terms of 

the conditions of contract identified in the 

Contract Data.  

 

C.2.21 Check final draft  

  

Check the final draft of the contract provided 

by the employer within the time available for 

the employer to issue the contract.  

C.2.22 Return of other tender documents  

  

If so instructed by the employer, return all 

retained tender documents within twenty-

eight (28) days after the expiry of the validity 

period stated in the Tender Data.  

  

C.2.23 Certificates  

  

Include in the tender submission or provide the 

employer with any certificates as stated in the 

Tender Data.  

 
C.3 The employer’s undertakings  

  

C.3.1 Respond to requests from the tenderer  

  

C.3.1.1 Unless otherwise stated in the Tender Data, 

respond to a request for clarification received 

up to five (5) working days before the tender 

closing time stated in the Tender Data and 

notify all tenderers who collected tender 

documents.  

  

C.3.1.2 Consider any request to make a material 

change in the capabilities or formation of the 

tendering entity (or both) or any other criteria 

which formed part of the qualifying 

requirements used to prequalify a tenderer to 

submit a tender offer in terms of a previous 

procurement process and deny any such 

request if as a consequence:  

a) an individual firm, or a joint venture as a 

whole, or any individual member of the 

joint venture fails to meet any of the 

collective or individual qualifying 

requirements;  

b) the new partners to a joint venture were 

not prequalified in the first instance, either 

as individual firms or as another joint 

venture; or  

c) in the opinion of the Employer, acceptance 

of the material change would compromise 

the outcome of the prequalification 

process.  

  

C.3.2 Issue Addenda  

  

If necessary, issue addenda that may amend or 

amplify the tender documents to each 

tenderer during the period from the date that 

tender documents are available until three (3) 

working days before the tender closing time 

stated in the Tender Data. If, as a result a 

tenderer applies for an extension to the closing 

time stated in the Tender Data, the Employer 

may grant such extension and, shall then notify 

all tenderers who collected tender documents.  

  

C.3.3 Return late tender offers  

  

Return tender offers received after the closing 

time stated in the Tender Data, unopened, 

(unless it is necessary to open a tender 

submission to obtain a forwarding address), to 

the tenderer concerned. 

  

C.3.4 Opening of tender submissions  

  

C.3.4.1 Unless the two-envelope system is to be 

followed, open valid tender submissions in the 

presence of tenderers’ agents who choose to 

attend at the time and place stated in the 

Tender Data. Tender submissions for which 

acceptable reasons for withdrawal have been 

submitted will not be opened.  

  

C.3.4.2 Announce at the meeting held immediately 

after the opening of tender submissions, at a 

venue indicated in the Tender Data, the name 
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of each tenderer whose tender offer is opened 

and, where applicable, the total of his prices, 

number of points claimed for its BBBEE status 

level and time for completion for the main 

tender offer only.  

  

C.3.4.3 Make available the record outlined in C.3.4.2 to 

all interested persons upon request.  

  

C.3.5 Two-envelope system  

  

C.3.5.1 Where stated in the Tender Data that a two-

envelope system is to be followed, open only 

the technical proposal of valid tenders in the 

presence of tenderers’ agents who choose to 

attend at the time and place stated in the 

Tender Data and announce the name of each 

tenderer whose technical proposal is opened.  

  

C.3.5.2 Evaluate functionality of the technical 

proposals offered by tenderers, then advise 

tenderers who remain in contention for the 

award of the contract of the time and place 

when the financial proposals will be opened. 

Open only the financial proposals of tenderers, 

who score in the functionality evaluation more 

than the minimum number of points for 

functionality stated in the Tender Data, and 

announce the score obtained for the technical 

proposals and the total price and any points 

claimed on BBBEE status level. Return 

unopened financial proposals to tenderers 

whose technical proposals failed to achieve the 

minimum number of points for functionality.  

  

C.3.6 Non-disclosure  

  

Not disclose to tenderers, or to any other 

person not officially concerned with such 

processes, information relating to the 

evaluation and comparison of tender offers, 

the final evaluation price and 

recommendations for the award of a contract, 

until after the award of the contract to the 

successful tenderer.  

 

C.3.7 Grounds for rejection and disqualification  

  

Determine whether there has been any effort 

by a tenderer to influence the processing of 

tender offers and instantly disqualify a tenderer 

(and his tender offer) if it is established that he 

engaged in corrupt or fraudulent practices.  

 

C.3.8 Test for responsiveness  

  

C.3.8.1 Determine, after opening and before detailed 

evaluation, whether each tender offer properly 

received:  

a) complies with the requirements of these 

Conditions of Tender,  

b) has been properly and fully completed and 

signed, and  

c) is responsive to the other requirements of 

the tender documents.  

 

C.3.8.2 A responsive tender is one that conforms to all 

the terms, conditions, and specifications of the 

tender documents without material deviation 

or qualification. A material deviation or 

qualification is one which, in the Employer's 

opinion, would:  

a) detrimentally affect the scope, quality, or 

performance of the works, services or 

supply identified in the Scope of Work,  

b) significantly change the Employer's or the 

tenderer's risks and responsibilities under 

the contract, or  

c) affect the competitive position of other 

tenderers presenting responsive tenders, if 

it were to be rectified.  

 

Reject a non-responsive tender offer and not 

allow it to be subsequently made responsive by 

correction or withdrawal of the non-

conforming deviation or reservation.  

    

C.3.9 Arithmetical errors, omissions and 

discrepancies  

  

C.3.9.1 Check responsive tenders for discrepancies 

between amounts in words and amounts in 

figures. Where there is a discrepancy between 

the amounts in figures and the amount in 

words, the amount in words shall govern.  

  

C.3.9.2 Check the highest ranked tender or tenderer 

with the highest number of tender evaluation 

points after the evaluation of tender offers in 

accordance with C.3.11 for:  

a) the gross misplacement of the decimal 

point in any unit rate;  

b) omissions made in completing the pricing 

schedule or bills of quantities; or 

c) arithmetic errors in:  

(i) line-item totals resulting from the 

product of a unit rate and a quantity in 

bills of quantities or schedules of prices; 

or  

(ii) the summation of the prices.  

  

C.3.9.3 Notify the tenderer of all errors or omissions 

that are identified in the tender offer and either 
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confirm the tender offer as tendered or accept 

the corrected total of prices.  

  

C.3.9.4 Where the tenderer elects to confirm the 

tender offer as tendered, correct the errors as 

follows:  

  

a) If bills of quantities or pricing schedules 

apply and there is an error in the line-item 

total resulting from the product of the unit 

rate and the quantity, the line-item total 

shall govern and the rate shall be corrected. 

Where there is an obviously gross 

misplacement of the decimal point in the 

unit rate, the line-item total as quoted shall 

govern, and the unit rate shall be corrected.  

  

b) Where there is an error in the total of the 

prices either as a result of other corrections 

required by this checking process or in the 

tenderer's addition of prices, the total of 

the prices shall govern and the tenderer will 

be asked to revise selected item prices (and 

their rates if bills of quantities apply) to 

achieve the tendered total of the prices.  

  

C.3.10 Clarification of a tender offer  

  

Obtain clarification from a tenderer on any 

matter that could give rise to ambiguity in a 

contract arising from the tender offer.  

  

C.3.11 Evaluation of tender offers  

  

The Standard Conditions of Tender standardize 

the procurement processes, methods and 

procedures from the time that tenders are 

invited to the time that a contract is awarded. 

They are generic in nature and are made 

project specific through choices that are made 

in developing the Tender Data associated with 

a specific project.  

  

Conditions of tender are by definition the 

document that establishes a tenderer’s 

obligations in submitting a tender and the 

employer’s undertakings in soliciting and 

evaluating tender offers. Such conditions 

establish the rules from the time a tender is 

advertised to the time that a contract is 

awarded and require employers to conduct the 

process of offer and acceptance in terms of a 

set of standard procedures.  

 

 
 
The activities associated with evaluating 

tender offers are as follows:  

a) Open and record tender offers received  

b) Determine whether or not tender offers are 

complete  

c) Determine whether or not tender offers are 

responsive  

d) Evaluate tender offers  

e) Determine if there are any grounds for 

disqualification  

f) Determine acceptability of preferred 

tenderer  

g) Prepare a tender evaluation report  

h) Confirm the recommendation contained in 

the tender evaluation report . 
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C.3.11.1 General  

  

The employer must appoint an evaluation 

panel of not less than three persons conversant 

with the proposed scope of works to evaluate 

each responsive tender offer using the tender 

evaluation methods and associated evaluation 

criteria and weightings that are specified in the 

Tender Data.  

  

C.3.12 Insurance provided by the employer  

  

If requested by the proposed successful 

tenderer, submit for the tenderer's information 

the policies and / or certificates of insurance 

which the conditions of contract identified in 

the Contract Data, require the employer to 

provide.  

  

C.3.13 Acceptance of tender offer  

  

Accept the tender offer; if in the opinion of the 

employer, it does not present any risk and only 

if the tenderer:  

a) is not under restrictions, or has principals 
who are under restrictions, preventing 
participating in the employer’s 
procurement;  

b) can, as necessary and in relation to the 
proposed contract, demonstrate that he or 
she possesses the professional and 
technical qualifications, professional and 
technical competence, financial resources, 
equipment and other physical facilities, 
managerial capability, reliability, experience 
and reputation, expertise and the 
personnel, to perform the contract;  

c) has the legal capacity to enter into the 
contract;  

d) is not; insolvent, in receivership, under 
Business Rescue as provided for in chapter 
6 of the Companies Act No. 2008, bankrupt 
or being wound up, has his/her affairs 
administered by a court or a judicial officer, 
has suspended his/her business activities or 
is subject to legal proceedings in respect of 
any of the foregoing;  

e) complies with the legal requirements, if 
any, stated in the Tender Data; and  

f) is able, in the opinion of the employer, to 
perform the contract free of conflicts   of 
interest.  

C.3.14 Prepare contract documents  

  

C.3.14.1 If necessary, revise documents that shall form 

part of the contract and that were issued by the 

employer as part of the tender documents to 

take account of:  

a) addenda issued during the tender period,  

b) inclusion of some of the returnable 

documents and  

c) other revisions agreed between the 

employer and the successful tenderer. 

  

C.3.14.2 Complete the schedule of deviations attached 

to the form of offer and acceptance, if any.  

  

C.3.15 Complete adjudicator's contract  

  

Unless alternative arrangements have been 

agreed or otherwise provided for in the 

contract, arrange for both parties to complete 

formalities for appointing the selected 

adjudicator at the same time as the main 

contract is signed.  

  

 

C.3.16 Registration of the award   

  

An employer must, within twenty-one (21) 

working days from the date on which a 

contractor's offer to perform a construction 

works contract is accepted in writing by the 

employer, register and publish the award on 

the cidb Register of Projects.  

  

C.3.17 Provide copies of the contracts  

  

Provide to the successful tenderer the number 

of copies stated in the Tender Data of the 

signed copy of the contract as soon as possible 

after completion and signing of the form of 

offer and acceptance.  

  

C.3.18 Provide written reasons for actions taken  

  

Provide upon request written reasons to 

tenderers for any action that is taken in 

applying these conditions of tender but 

withhold information which is not in the public 

interest to be divulged, which is considered to 

prejudice the legitimate commercial interests 

of tenderers or might prejudice fair 

competition between tenderers.  
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T1.2.2 TENDER DATA 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of 

Tender to which it mainly applies. 

C.1: GENERAL 

C.1.1 The employer: 

The Employer for this Contract is the eThekwini Municipality as represented by: 

Deputy Head: Architecture 

C.1.2  Tender documents: 

The Tender Documents issued by the Employer comprise: 

1) The Procurement Document, comprising of the PARTS as listed in the “INDEX” on page 1.  
2) EXCEL Bill of Quantities file will be issued for ease of pricing. Tenderer is still to refer to pdf to 

ensure that there are no omissions. 

3) Drawings, issued separately from this document, or bound in Section C3.4: “Particular 

Specifications”. 

Electronically downloaded documentation is obtainable from the National Treasury’s eTenders 

Website and/ or the eThekwini Municipality Website at URL: 

• https://www.etenders.gov.za/  

• https://www.durban.gov.za/pages/business/procurement  

Tenderers are to regularly check both web sites for the downloadable documentation. 

C.1.4 Communication and employer’s agent:  

The Employer’s Agent is:  The Employer’s Agent’s Representative is: 

Name: Mxolisi Myeza 

Tel:   031 - 311 7856 

eMail:  Mxolisi.Myeza@durban.gov.za 

 

Name: Nokuthula Mokoape 

Tel:  031 – 311 7492 

eMail:  Nokuthula.Mokoape@durban.gov.za 

The Tenderer’s contact details, as indicated on Returnable Document “Compulsory Enterprise 

Questionnaire”, shall be deemed as the only valid contact details for the Tenderer for use in 

communications between the Employer’s Agent and the Tenderer during tender evaluation.  

C.1.6 Procurement procedures:  

The following Sections of the Standard Conditions of Tender are not applicable to this tender: 

• C.1.6.2: Competitive negotiation procedure, and 

• C.1.6.3: Proposal procedure using the two-stage system. 

C.1.6.2 Procurement procedures: (NOT APPLICABLE) 

The competitive negotiation procedure shall be applied. (NOT APPLICABLE) 

 

 

 

https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement
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C.2: TENDERER'S OBLIGATIONS 

C.2.1 Eligibility: 

Entities may only submit one (1) tender offer, either as a single tendering entity or as a partner of a 

joint venture. Should a tendering entity submit more than one (1) tender, all submissions by that 

tendering entity, including submissions where the entity is a partner of a joint venture, will be deemed 

not to be eligible. 

C.2.1.1 Eligibility: General 

A Tenderer will not be eligible to submit a tender if: 

(a) In the event of a Compulsory Clarification Meeting: 

i) the Tenderer fails to attend the Compulsory Clarification Meeting, or 

ii) the Tenderer fails to have Returnable Document “Certificate of Attendance at 

Clarification Meeting / Site Inspection” signed by the Employer’s Agent or their 

representative at the meeting. 

(b) At the time of tender closing, the Tenderer is not registered on the National Treasury Central 

Supplier Database (CSD) and the eThekwini Municipality Supplier Portal.  In the case of a 

Joint Venture, this requirement will apply individually to each party in the Joint Venture. 

Tenderers are to reference Returnable Document “Compulsory Enterprise Questionnaire” 

(section 1.5) and Returnable Document “CSD Registration Report”. 

(c) In the case of Joint Venture (JV) submissions, two or more JV entities have common directors/ 

shareholders or common entities tendering for the same works. 

(d) The following documentation is not completed in full, signed, and returned with the tender 

submission. Failure to comply will result in the tender offer being deemed non-responsive. 

• T2.2.1: Compulsory Enterprise Questionnaire. 

• T2.2.5: MBD 4: Declaration of Interest. 

• T2.2.6: MBD 5: Declaration for Procurement Above R10 Million. 

• T2.2.8: MBD 8: Declaration of Bidder’s Past SCM Practices. 

• T2.2.9: MBD 9: Certificate of Independent Bid Determination. 

• T2.2.10: Declaration of Municipal Fees 

(e) The certificates listed in the Tender Data: C.2.23: Certificates are to be included with the 

tender submission. Failure to comply will result in the tender offer being deemed non-

responsive. 

• T2.2.1: SARS Tax Compliance Status - PIN Issued (submitted with the Compulsory 

Enterprise Questionnaire). 

• T2.2.12: Central Supplier Database (CSD) Report. 

• T2.2.13: CIDB Registration and Status. 

C.2.1.2 Eligibility: CIDB 

Tenderers are to reference the provisions of Tender Data: C.2.23 “Certificates, and Returnable 

Document “Verification of CIDB Registration and Status” with respect to CIDB registration.  
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Only those Tenderers who are registered (as “Active”) with the CIDB (at time of tender closing), in a 

contractor grading designation equal to or higher than a contractor grading designation determined 

in accordance with the sum tendered, or a value determined in accordance with Regulation 25(1B) 

or 25(7A) of the Construction Industry Development Regulations, for a GB/EB/ME/SI class of 

construction work, are eligible to have their tenders evaluated. 

C.2.2.2 The cost of the tender documents: 

“Documents are to be downloaded, free of charge, from the National Treasury’s eTenders website 

or the eThekwini Municipality’s Website.” 

C.2.5 Reference documents: 

 

Tenderers are to obtain their own copies of: 

 

1) The Conditions of Contract identified in Section C1.2.1.1.  

Tenderers/ Contractors are required to obtain their own copies. 

2) The Specifications identified in Section C3.3.1. 

Tenderers/ Contractors are required to obtain their own copies. 

3) The following acts, regulations, policies, and standards referred to in this document, including 

but not limited to: 

• The Employer’s Supply Chain Management Policy (as at advertising date). 

• The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and 

the Construction Regulations (2014). 

• The Construction Industry Development Board Act No 38 of 2000 and the Regulations 

issued in terms of the Act (July 2013 as amended). 

• The Preferential Procurement Policy Framework Act (PPPFA), and the PPPFA Regulations 
(November 2022). 

• The Amended Construction Sector Code (Government Gazette No.41287) applicable to B-
BBEE compliance measurement. 

• CIDB Standard for Developing Skills Through Infrastructure Contracts, published in 

Gazette Notice No. 48491 of 28 April 2023. 

• CIDB Standard for Indirect Targeting for Enterprise Development through Construction 

Works Contracts, published in Gazette Notice No. 36190 of 25 February 2013. 

• Any other eThekwini Policy documents referenced in the Tender Documents. 

C.2.6 Acknowledge addenda: 

Add the following paragraphs: 

“Addenda will be published on the eThekwini Municipality website as stated in Tender Data: C.1.2. 

Tenderers are to ensure that this website is consulted for any published addenda pertaining to this 

tender up to three days before the tender closing time as stated in the Tender Data.”  

“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated, 

and signed portion of the addenda, to the physical or email address as specified on the addenda.”   

Failure of the Tenderer to comply with the requirements of the addenda will result in the tender 

submission being made non-responsive. 

 

C.2.7 Clarification meeting: 
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Clarification Meeting Type: Compulsory Clarification Meeting 

27/07/2026  

All emailed queries are to be submitted to the Employer’s Agent’s Representative (refer to C.1.4). 

Emailed questions and answers will be consolidated and posted on the eTenders/Municipal website 

for the benefit of all tenderers by 2026/08/13. 

In the event of a Compulsory Clarification Meeting the Tenderer’s representative(s) must be able to 

clearly convey the discussions at the meeting to the person(s) responsible for compiling the entity’s 

tender offer. 

If an attendance register is applicable, Tenderers must sign the attendance register and provide the 

name of the tendering entity. 

Tenderers are referred to Clause C.2.1.1(a). 

C.2.10.2 Pricing the tender offer: 

The following is to be noted in terms of Tenderers being VAT Registered, or being a Non-VAT 
Vendor (ie. not VAT registered). 

If the Tenderer is VAT registered, the Tenderer’s Rates in the Bill of Quantities (BoQ) are to exclude 
VAT. VAT is to be shown separately on the BoQ summary page, and on the Form of Offer (Part 
C1.1.1). 

If the Tenderer is a Non-VAT Vendor, the Tenderer’s Rates in the Bill of Quantities are to include 
VAT. VAT is not to be shown separately on the BoQ summary page, or on the Form of Offer (Part 
C1.1.1). VAT will not be added to, or deducted from, rates or prices submitted from Non-VAT 
Vendors. The tendered priced will be deemed to include all VAT, taxes, and any applicable excise 
duties. 

Tenderers are to refer to Part C2.1:  PRICING ASSUMPTIONS / INSTRUCTIONS prior to pricing 
the tender offer. 

C.2.12 Alternative tender offers: 

No alternative tender offers will be considered. 

C.2.13 Submitting a tender offer: 

The signed Tender Offer (“hard copy”) is to be sealed in an envelope, addressed to the City Manager, 

marked with the identification details and be delivered to the delivery address, both as stated 

below.  

The Tender Offer (hard copy) is to be delivered to the following delivery address:  

the Tender Box in the foyer of the Municipal Building, 166 KE Masinga Road, Durban  

Identification details to be shown on the hard copy package are: 

• Contract No.  : 36585-1B 

• Contract Title : Integrated Infrastructure Maintenance And Construction For Buildings, 

Facilities and Engineering Systems Works For 36 Months. 

Tender Offers are also to be SUBMITTED ELECTRONICALLY (uploaded) on the eThekwini 

Municipality JDE System (Supplier Self Service (ESP Module)). For information pertaining to the 

JDE System, Tenderers are referred to Section T1.1.2. 

Notwithstanding the electronic submission, a tender offer will only be deemed valid if the “hard 
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copy” submission has been made. The “hard copy” submission will be the governing submission. 

The Tender documentation, issued by the eThekwini Municipality (refer to Tender Data: C.1.2), is to 

be printed in its entirety. Printing should be done on white A4 paper, with printing on only one side of 

the paper. (It is suggested that the Tender documentation is not stapled, or punched for filing, prior 

to scanning, as this could affect the scanning process.)  

After completion and signature (using BLACK INK), the entire Tender document is to be scanned to 

a single PDF (Portable Document Format) document, at a resolution of 300 DPI (dots per inch). The 

PDF document is to be uploaded via the (Tender specific) upload option on the JDE System (ESP 

Module). Tenderers are responsible for resolving all access rights and submission queries on the 

JDE System before the tender closing date/ time (Tender Data: C.2.15). 

Tender Offer delivery, and the electronic submission on the JDE System, are both to be completed 

on or before the closing date/ time stated in the Tender Data: C.2.15. 

The submission of Tender Offers via any means other than that stated above will not be accepted, 

and those that are will be deemed invalid. 

C.2.15 Closing date and time: 

The closing time is: 

• Date : Friday, 21 August 2026 

• Time : 11h00  

The delivery of the hard copy AND the completion of the requirements on the JDE System (ESP 

Module) are be completed prior to the Tender closing date and time as stated above. Any Tender 

Offer submitted thereafter will not be considered.  

C.2.16 Tender offer validity: 

The Tender Offer validity period is 120 Days (original validity period) from the closing date for 

submission of tenders. 

In terms of the SCM Policy (Cl.21.2) tenders must remain valid for acceptance for a period of twelve 

(12) months after the expiry of the original validity period, unless the Municipality is notified in writing 

of anything to the contrary by the tenderer. 

The eThekwini Municipality reserves the right to request confirmation from Tenderers of tender 

validity at any time during the twelve (12) month period. 

C.2.23 Certificates:  

Refer to T2.1: “List of Returnable Documents” for a listing of certificates that must be provided 

with the tender. All certificates must be valid at the time of tender closing. 

Tenderers are to include a printout of the required documents/ certificates at the back of their 

tender submission. 

1) SARS Tax Compliance Status – PIN Issued 

Reference is to be made to Returnable Document “Compulsory Enterprise Questionnaire” 

which requires the “SARS Tax Compliance Status – PIN Issued” to be included with this 

returnable document.  
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2) Central Supplier Database (CSD)  

Reference is to be made to Returnable Document “CSD Registration Report”. 

The entities CSD Registration Report, obtained from the National Treasury Central Supplier 

Database (CSD), is to be included in the tender submission ( https://secure.csd.gov.za ). 

Separate CSD Registration Reports are required for each party to a Joint Venture. 

The date of obtaining the CSD printout is to be indicated on the printout and should be on or after 
the date of advertising of this tender.  

3) CIDB Registration (if applicable) 

Reference is to be made to Returnable Document “Verification of CIDB Registration and 

Status”. 

Tenderers are to include with their submission a printout of their CIDB Registration, obtained 

from the CIDB website ( https://portal.cidb.org.za/RegisterOfContractors/ ). 

Separate CIDB Registration printouts are required for each party to a Joint Venture. 

The Joint Venture Grading Designation Calculator printout should be included when making 

a submission as a Joint Venture: 

( https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc )  

The date of obtaining the CIDB printout(s) is to be indicated on the printout and should be on or 
after the date of advertising of this tender. The Tenderer’s registration with the CIDB must be 
reflected as “Active” as at the date of tender closing.  

Failure to comply with 1), 2), and 3) above will result in the tender offer being deemed non-
responsive. 

4) B-BBEE Status Level of Contribution Certificate 

Tenderers are referred to Returnable Document “MBD 6.1: Preference Points Claim” for the 
B-BBEE Certificate requirements. Notwithstanding the completion of Returnable Document 
“MBD 6.1: Preference Points Claim”, should a B-BBEE Status Level of Contribution Certificate 
not be returned no points for Preferential Procurement will be deemed to have been claimed. 

Any B-BBEE Certificate where the entity has been assessed using Generic Codes will not be 

accepted. 

 

 

 

 

 

 

 

 

 

https://secure.csd.gov.za/
https://portal.cidb.org.za/RegisterOfContractors/
https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc
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C.3: THE EMPLOYER'S UNDERTAKINGS 

C.3.1.1 Respond to requests from the tenderer:  

Replace the words “five working days” with “three working days”. 

C.3.2 Issue addenda:  

Add the following paragraph: 

“Addenda will be published on the National Treasury’s eTenders Website and/ or the eThekwini 

Municipality Website.” (Refer to Tender Data: C.1.2). 

C.3.4 Opening of Tender Submissions:  

Tenders will be opened immediately after the closing time for tenders. The public reading of tenders 

will take place in the P&SCM Boardroom, 6th Floor, (Municipal Building), 166 KE Masinga Road, 

Durban. 

 

The tender opening schedule will also be made available on the eThekwini Municipal website at URL: 

https://www.durban.gov.za/pages/business/publication-of-received-bids  

C.3.9 Arithmetical errors, omissions and discrepancies: 

https://www.durban.gov.za/pages/business/publication-of-received-bids
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Add the following Clause: 

“C.3.9.5 Reject a tender offer if the Tenderer does not accept the correction of the arithmetical error 

in the manner described in C.3.9.4.” 

Any interactions between the Tenderer and the Employer in terms of this clause will be conducted 

through the Employer’s Agent (or Representative) as identified in Tender Data C.1.4. 

C.3.11 Evaluation of Tender Offers: 

Eligibility 

Tenders will be checked for compliance with the ELIGIBILITY requirements, as specified in the 

Tender Data: C.2.1. Tenders not in compliance will be deemed non-responsive. 

Functionality 

FUNCTIONALITY will be used in the evaluation of tenders. 

FUNCTIONALITY will be evaluated to determine the responsiveness of tenders received. The 

minimum score for FUNCTIONALITY is 60 points. Those tenders not achieving the minimum score 

will be deemed non-responsive. 

The functionality Criteria, Sub-Criteria, Points per Criteria/ Sub-Criteria, Returnable Documentation 

and Schedules, Method of Evaluation, and Prompts for Judgement are as specified in Part T1.2.3: 

Additional Conditions of Tender.   

Preference Point System 

The procedure for the evaluation of responsive tenders is PRICE AND PREFERENCE, in 

accordance with the Employer’s SCM Policy: Section 52: Preferential Procurement. 

The 80/20 preference points system, for requirements with a Rand value of up to R50,000,000 (all 

applicable taxes included), will be applied.  The Formula used to calculate the Price Points (max. 

80) will be according to that specified below. 

The 90/10 preference points system, for requirements with a Rand value above R50,000,000 (all 

applicable taxes included), will be applied.  The Formula used to calculate the Price Points (max. 

90) will be according to that specified below. 

It is unclear (at the time of advertising) which of the two preference point systems applies, either the 

80/20 or 90/10 preference point system will apply, determined by the price offered by the lowest 

acceptable tender. 

Price Points 

The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule. 

A maximum of 80 or 90 points is allocated for price on the following basis: 

80/20 Procurement System or 90/10 Procurement System 








 −
−=

min

min
180

P

PPt
Ps   







 −
−=

min

min
190

P

PPt
Ps  

 
Where: Ps = Points scored for comparative price of bid under consideration 

Pt = Comparative price of bid under consideration 
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Pmin = Comparative price of lowest acceptable bid 

Preference Points 

Reference is to be made to Returnable Form: MBD 6.1: Preference Points Claim. 

Broad-Based Black Economic Empowerment (SCM Policy Section 52.5) 

The provisions of the SCM Policy: Section 52.5: Broad-Based Black Economic Empowerment 

shall apply. Reference is to be made to Returnable Form: MBD 6.1: Preference Points Claim. 

Preference Points will be derived from points claimed for their B-BBEE Status Level of Contributor, 

as indicated on their B-BBEE Status Level Verification Certificates, on Returnable Form: T2.2.6: 

MBD 6.1, in accordance with the table below. 

80/20 Preference Points System (maximum Preference Points: 20) 

B-BBEE Level 

Contributor 

Preference Points  B-BBEE Level 

Contributor 

Preference Points 

1 20  5 8 

2 18  6 6 

3 14  7 4 

4 12  8 2 

Non-Compliant: 0 

 

 

 

 

 

 

90/10 Preference Points System (maximum Preference Points: 10) 

B-BBEE Level 

Contributor 

Preference Points  B-BBEE Level 

Contributor 

Preference Points 

1 10  5 4 

2 9  6 3 

3 7  7 2 

4 6  8 1 

Non-Compliant: 0 

 

C.3.13 Acceptance of tender offer: 

In addition to the requirements of Tender Data: C.3.13 of the Standard Conditions of Tender, 

tender offers will only be accepted if: 

(a) The Tenderer’s municipal rates and taxes are not in arears, or they have made arrangements 

to meet outstanding municipal fee obligations.  

(b) The Tenderer’s tax compliance status has been verified, or they have made arrangements to 

meet outstanding tax obligations. 

(c) If applicable, the Tenderer is registered, and “Active”, with the Construction Industry 
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Development Board in an appropriate contractor grading designation. 

(d) The Tenderer or any of its directors/ shareholders are not listed on the Register of Tender 

Defaulters, in terms of the Prevention and Combating of Corrupt Activities Act of 2004, as a 

person prohibited from doing business with the public sector. 

(e) The Tenderer has not: 

i) Abused the Employer’s Supply Chain Management System; or 

ii) Failed to perform on any previous contract and has been given a written notice to this effect. 

(f) The Employer is reasonably satisfied that the Tenderer has in terms of the Construction 

Regulations (2014), issued in terms of the Occupational Health and Safety Act (1993), the 

necessary competencies and resources to carry out the work safely. 

(g) Will not accept rates for Bills of Quantities where tenderer has not selected the class of work as 

per the Notes to Tenderer’s 11) CIDB Work Classification Selection. 
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(h)  

The Municipality does not bind itself to accept the lowest, unrealistic, non-market related tender 

offers. It reserves the right to accept the whole or any part of a tender to place orders. Bidders shall 

not bind the Municipality to any minimum quantity per order. The successful Tenderer(s) shall be 

bound to provide any quantities stipulated in the specification. 

The municipality has a firm intention to proceed with the work, subject to funding being identified. 

Notwithstanding the Standard Conditions of Tender: C.1.1.3 of, the municipality reserves the right 

to award or not award the tender based on the municipalities available budget.  

C.3.15 Complete adjudicator’s contract:  

Refer to the Conditions of Contract and the Contract Data. 

C.3.17 Copies of contract:  

The number of paper copies of the signed contract to be provided by the Employer is ONE (1). 

Tenderers are referred to the requirements as stated in the Tender Data: C.2.13. 
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T1.2.3 ADDITIONAL CONDITIONS OF TENDER 

T1.2.3.1 Complaints and Objections (Appeals) 

 Reference is to be made to Clause 49 of the eThekwini Supply Chain Management Policy. 

In terms of Section 49 of the Ethekwini SCM Policy any person aggrieved by decisions taken in 

the implementation of the SCM System may lodge, within 14 days of notification thereof, a written 

objection against the decision. The objection with regard to the decision is to be directed to: 

The City Manager 

Attention Ms S. Pillay eMail: Simone.Pillay@durban.gov.za 

P O Box 1394 

DURBAN 

4000 

Any objection will only be processed upon receipt of a non-refundable administration fee of 

R6,131.00 (including VAT), as stipulated in the municipality’s SCM Policy approved on 

30/09/2025 as well as the municipal budget for the financial year 2026/27. An objection will only 

be considered upon receipt of proof of payment of this fee which must be paid into the following 

bank account as a real-time payment:   

EThekwini Metropolitan Municipality 

First National Bank (FNB) 

Account Number: 631-6574-6331 

Reference Number: 36585-1B 

 

T1.2.3.2 Prohibition on awards to persons in the service of the state 

 

 Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal 

Entity may not make any award to a person: 

(a) Who is in the service of the State; 

(b) If that person is not a natural person, of which a director, manager, principal shareholder or 

stakeholder is a person in the service of the state; or 

(c) Who is an advisor or consultant contracted with the municipality or a municipal entity. 

 

 Should a contract be awarded, and it is subsequently established that Clause 44 has been 

breached, the Employer shall have the right to terminate the contract with immediate effect. 

 

T1.2.3.3 Code of Conduct and Local Labour 

 

 The Tenderers shall make themselves familiar with the requirements of the following policies: 

• Code of Conduct; 

• The Use of CLOs and Local Labour. 

 
 
T1.2.3.4 Functionality Specification 

 
Functionality Evaluation is applicable to this tender. 
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The following data (C.3.11.9) is used by Architecture Division. 
 

 The value of W2 is 100.  The Functionality criteria (and sub criteria if applicable) and maximum 

score in respect of each of the criteria are as follows: 

Grading 3GB 

Functionality Criteria / Sub Criteria for 3GB Maximum Points Score 

Experience of Tenderer’s past projects 50 

Project Organogram and Experience of Key 

Staff 

Contracts Manager 20 

Site Agent 15 

Foremen 5 

Construction Methodology & Quality Control 10 

Maximum possible score for Functionality (Ms) 100 

 

Grading 4GB to 6GB 

Functionality Criteria / Sub Criteria for 4 to 6GB Maximum Points Score 

Experience of Tenderer’s past projects 40 

Project Organogram and Experience of Key 

Staff 

Contracts Manager 20 

Site Agent/Project Manager 15 

Foremen 5 

Quantity Surveyor 10 

Construction Methodology & Quality Control 10 

Maximum possible score for Functionality (Ms) 100 

 

Grading 7GB to 9GB 

 

 

 

 

 

 

Functionality Criteria / Sub Criteria for 7 to 9GB Maximum Points Score 

Experience of Tenderer’s past projects 25 

Project Organogram and Experience of Key 

Staff 

Contracts Manager 20 

Site Agent/Project Manager 15 

Foremen 5 

Quantity Surveyor 10 

Construction Methodology & Quality Control  10 

Submission and provision of a valid  ISO9001 accreditation certificate.. 
15 

Maximum possible score for Functionality (Ms) 100 
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Grading 3EB 

Functionality Criteria / Sub Criteria for 3EB Maximum Points Score 

Experience of Tenderer’s past projects 40 

Project Organogram and Experience of Key Staff 

Contracts Manager 20 

Master Installation 

Electrician registered 

with Department of 

Labour 

15 

Registered Installation 

Electrician registered 

with Department of 

Labour 

10 

Trade Tested Electrical 

Artisan 
5 

Construction Methodology & Quality Control 10 

Maximum possible score for Functionality (Ms) 100 

 

Grading 4EB to 6EB 

Functionality Criteria / Sub Criteria  for 4EB to 6EB Maximum Points Score 

Experience of Tenderer’s past projects 40 

Project Organogram and Experience of Key Staff 

Contracts Manager 20 

Master Installation 

Electrician registered 

with Department of 

Labour 

15 

Registered Installation 

Electrician registered 

with Department of 

Labour 

10 

Trade Tested Electrical 

Artisan 
5 

Construction Methodology & Quality Control  10 

Maximum possible score for Functionality (Ms) 100 
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Grading 7EB to 9EB 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Functionality Criteria / Sub Criteria for 7EB to 9EB Maximum Points Score 

Experience of Tenderer’s past projects 25 

Project Organogram and Experience of Key Staff 

Contracts Manager 20 

Master Installation 

Electrician registered 

with Department of 

Labour 

15 

Registered Installation 

Electrician registered 

with Department of 

Labour 

10 

Trade Tested Electrical 

Artisan 
5 

Construction Methodology & Quality Control  10 

Submission and provision of a valid  ISO9001 accreditation certificate.. 15 

Maximum possible score for Functionality (Ms) 100 
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Grading 3ME 

Functionality Criteria / Sub Criteria for 3ME Maximum Points Score 

Experience of Tenderer’s past projects 40 

Project Organogram and Experience of Key Staff 

Contracts Manager  20 

Traded Tested 

Refrigeration 

Mechanician/Mechanic  

(Commercial/Industrial) 

registered with SAQCC 

Gas and the 

SARACCA under the 

Category B: B6 or B8 

20 

Refrigeration Trade 

Tested Artisan 
10 

Construction Methodology & Quality Control 10 

Maximum possible score for Functionality (Ms) 100 

 

Grading 4ME to 6ME 

Functionality Criteria / Sub Criteria for 4ME to 6ME Maximum Points Score 

Experience of Tenderer’s past projects 40 

Project Organogram and Experience of Key Staff 

Contracts Manager  20 

Traded Tested 

Refrigeration 

Mechanician/Mechanic 

(Commercial/Industrial) 

registered with SAQCC 

Gas and the 

SARACCA under the 

Category B: B6 or B8 

20 

Refrigeration Trade 

Tested Artisan 
10 

Construction Methodology & Quality Control 10 

Maximum possible score for Functionality (Ms) 100 



Integrated Infrastructure Maintenance And Construction For Buildings, Facilities and Engineering 
Systems Works For 36 Months. 

36585-1B 

 

 

Part T1: Tendering Procedures Page 34 Document Version: 01/12/2025 

 

Grading 7ME to 9ME 

Functionality Criteria / Sub Criteria for ME Maximum Points Score 

Experience of Tenderer’s past projects 25 

Project Organogram and Experience of Key 

Staff 

Contracts Manager  20 

Traded Tested Refrigeration 

Mechanician/Mechanic 

(Commercial/Industrial) 

registered with SAQCC Gas 

under the Category B: B6 or 

B8 

20 

Refrigeration Trade Tested 

Artisan 
10 

Construction Methodology & Quality Control 10 

Submission and provision of a valid  ISO9001 accreditation certificate.. 15 

Maximum possible score for Functionality (Ms) 100 

Grading 4SI and above 

Functionality Criteria / Sub Criteria for SI Maximum Points Score 

Experience of Tenderer’s past projects 40 

Project Organogram and Experience of Key 

Staff 

Contracts Manager  20 

Field Engineer 20 

Lift Technician/ Artisan 10 

Construction Methodology & Quality Control 10 

Maximum possible score for Functionality (Ms) 100 

The minimum number of evaluation points for Functionality is 60.  Only those Tenderers who 

achieve the minimum number of Functionality evaluation points (or greater) will be eligible to have 

their tenders further evaluated. 

Functionality shall be scored by not less than three evaluators and the scores of each of the 

evaluators will be averaged, weighted and then totalled to obtain the final score for Functionality.  

Each evaluation criteria will be assessed in terms of six indicators and scores allocated according 

to the following table: 

Level 0 Level 1 Level 2 Level 3 Level 4 Level 5 

0 20 40 60 80 100 

Evaluation criteria will be adjudicated according to submissions made in accordance with the 

following schedules, which are found in T2.2: Returnable Schedules: 

Functionality Criteria Returnable Schedules 

Experience of Tenderer’s Past Projects • Experience of Tenderer 

Proposed Organization and Experience of Key 

Staff 

• Proposed Organization and Staffing  

• Key Personnel 

• CVs with Experience of Key Personnel 

Construction Methodology & Quality Control  • Construction Methodology & Quality 

Control and  
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For grade 7 to 9, provision of a valid ISO9001 

accreditation certificate 

• ISO9001 accreditation certificate for 

grades 7 to 9 

Unless otherwise stated, evaluation criteria will be adjudicated with respect to the contract specific 

Scope of Work, as specified in C.3. In this regard the following definitions apply to the evaluation 

criteria prompts for judgement: 

• “successfully completed” implies a project has been completed on time and to specification; 

• “similar nature” implies projects are of a value of at least 50% of tenderer’s upper limit CIDB 

grading; 

• “experience” implies experience on projects of a similar nature; 

• “accredited degree / diploma” implies a minimum 3 year qualification within the built 

environment, from a registered University or Institute of Technology. 

GB Criterion: Tenderer’s Experience 

Notes: Projects of a “Similar Nature” are defined as a project with comparable scope of work in terms of 

technical requirements and operations  

 

 “Successfully completed” implies a project that has been completed on time and to specification 

 

Note: Projects which are submitted without Letter of Award and Signed Final Completion Certificates, 

Signed Final Payment Certificate, at Tender, will not be considered 

Level 0 No information provided; OR submission of no substance / irrelevant information provided 

Level 1 To have successfully completed 2 project of a similar nature within the past 10 years. 

Level 2 To have successfully completed 3 projects of a similar nature within the past 10 years. 

Level 3 To have successfully completed (i.e. on time and to specification) 6 projects of a similar nature 

within the past 10 years. 

Level 4 To have successfully completed (i.e. on time and to specification) 9 projects of a similar nature 

within the past 10 years. 

Level 5 To have successfully completed (i.e. on time and to specification) 10 + projects of a similar nature 

within the past 10 years. 

     
 

For this specific framework contract, projects of a similar nature are as follows: 
 

- Offices, Libraries, Museums, Art Galleries, Taxi ranks, Fire stations, Schools, Multi-level residential 

developments, Clinics, Hospitals, Laboratories, Multi-purpose buildings, Halls, Malls, Shopping Centres, 

Warehouses, Auto-hubs, Showrooms, guardhouses, ablution facilities, social housing developments, electrical 

sub-stations, etc.  

- Projects of Similar nature will be considered for projects which fall under general building (new builds, 

alterations and additions, renovations to heritage facilities), which comprise of scopes of work including but not 

limited to; earthworks and foundation, brickwork, concrete, formwork, structural steelwork, shopfronts, glazing, 

multi-storey construction, electrical installation and reticulation, mechanical installation and reticulation.  

- Excluding RDP housing developments only.  
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Criterion: Project Organogram and Experience of Key Staff 

Note: Projects of a similar nature that will be considered shall be as follows: 

 
- Offices, Libraries, Museums, Art Galleries, Taxi ranks, Fire stations, Schools, Multi-level residential 

developments, Clinics, Hospitals, Laboratories, Multi-purpose buildings, Halls, Malls, Shopping 

Centres, Warehouses, Auto-hubs, Showrooms, guardhouses, ablution facilities, social housing 

developments, electrical sub-stations, etc.  

- Projects of Similar nature will be considered for projects which fall under general building, which 

comprise of scopes of work including but not limited to; earthworks and foundation, brickwork, 

concrete, formwork, structural steelwork, shopfronts, glazing, multi-storey construction, electrical 

installation and reticulation, mechanical installation and reticulation. 

- Excluding RDP housing developments only.  

 CONTRACTS MANAGER SITE AGENT FOREMAN 

Level 0 

No information provided OR 

submission of no substance / 

irrelevant information provided  

No information provided  OR 

submission of no substance / 

irrelevant information provided  

No information provided  OR 

submission of no substance / 

irrelevant information provided  

Level 1 

Contracts Manager:   

relevant accredited 

diploma/degree and 1 year 

relevant experience on a 

project of a similar nature. 

Site Agent:  

relevant accredited 

diploma/degree and 1 year 

relevant experience on a 

project of a similar nature. 

Foreman: minimum 1 year’s 

relevant experience on projects 

of a similar nature. 

Level 2 

Contracts Manager: a 

relevant accredited 

diploma/degree and 2 years 

relevant experience on projects 

of a similar nature. 

Site Agent: a relevant 

accredited diploma/degree 

and 2 year’s relevant 

experience on projects of a 

similar nature. 

Foreman:  minimum 2 years 

relevant experience on projects 

of a similar nature. 

Level 3 

Contracts Manager: a 

relevant accredited 

diploma/degree and 4 years 

relevant experience on projects 

of a similar nature. 

Site Agent: a relevant 

accredited diploma/degree 

and 4 year’s relevant 

experience on projects of a 

similar nature. 

Foreman:  minimum 4 years 

relevant experience on projects 

of a similar nature. 

Level 4 

Contracts Manager:  a 
relevant accredited 
diploma/degree and minimum 7 
years relevant experience on 
projects of a similar nature. 

Site Agent : a relevant 

accredited diploma/degree 

and minimum 7 year’s 

relevant experience on 

projects of a similar nature. 

Foreman: minimum 7 years 

relevant experience on projects 

of a similar nature and value. 

Level 5 

Contracts Manager: a 
relevant accredited 
diploma/degree and minimum 9 
years relevant experience on 
projects of a similar nature. 

Site Agent: a relevant 

accredited diploma/degree 

and minimum 9 years relevant 

experience on projects of a 

similar nature. 

Foreman: minimum 9 years 

relevant experience on projects 

of a similar nature and value. 

 
 

For this specific framework contract, qualification and projects of a similar nature are as 
follows: 

- The qualification must be SAQA accredited. 

- The number of years deemed as relevant experience must be reflected on the CV and the projects 
listed must indicate the duration. 
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Unless otherwise stated, evaluation criteria will be adjudicated with respect to the contract specific 

Scope of Work, as specified in C.3. In this regard the following definitions apply to the evaluation 

criteria prompts for judgement: 

• “successfully completed” implies a project has been completed on time and to specification; 

• “similar nature” implies projects are of a value of at least 50% of tender upper limit CIDB 

grading; 

• “experience” implies experience on projects of a similar nature; 

• “accredited degree / diploma” implies a minimum 3 year qualification within the built 

environment, from a registered University or Institute of Technology. 

 

EB Criterion: Tenderer’s Experience  

Notes: Projects of a “Similar Nature” are defined as a project with comparable scope of work in terms of 

technical requirements and operations  

 

 “Successfully completed” implies a project that has been completed on time and to specification 

 

Note: Projects which are submitted without Letter of Award and Signed Final Completion Certificates, 

Signed Final Payment Certificate, at Tender, will not be considered 

 

“Similar nature” refers to works pertaining to Electrical Building Services 

Level 0 No information provided; OR submission of no substance / irrelevant information provided 

Level 1 To have successfully completed 2 project of a similar nature within the past 10 years. 

Level 2 To have successfully completed 3 projects of a similar nature within the past 10 years. 

Level 3 To have successfully completed (i.e. on time and to specification) 6 projects of a similar nature 

within the past 10 years. 

Level 4 To have successfully completed (i.e. on time and to specification) 9 projects of a similar nature 

within the past 10 years. 

Level 5 To have successfully completed (i.e. on time and to specification) 10 + projects of a similar nature 

within the past 10 years. 

 
For this specific project, projects of a similar nature are as follows: 

- Low Voltage electrical systems (≤1000V). The systems to be considered during evaluation are, but not limited 

to, Electrical Distribution boards, panels, enclosures, switchgear, standby generator, uninterrupted power, 

system luminaires, lamps, trenching, cabling and cable accessories, wiring, wireways, light switches, switched 

socket outlets, power points, power-skirting, geyser spares, hydroboils, fans, hand dryers, photovoltaic, charge 

controllers, DC cabling, inverters, batteries, earthing and lightning protection systems and devices, sensors, 

energy efficiency, demand side management and etc.  

- The above-mentioned systems, in terms of the scope, entails the maintenance repairs, minor alterations, 

electrical installation systems and improvements as well as breakdown callouts usually outside of normal 

working hours. 
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EB Criterion: Project Organogram and Experience of Key Staff 

“Similar nature” refers to works pertaining Electrical Building Services 

Low Voltage electrical systems (≤1000V). The systems to be considered during evaluation are, but not limited to, 
Electrical Distribution boards, panels, enclosures, switchgear, standby generator, uninterrupted power, system 
luminaires, lamps, trenching, cabling and cable accessories, wiring, wireways, light switches, switched socket outlets, 
power points, power-skirting, geyser spares, hydro boils, fans, hand dryers, photovoltaic, charge controllers, DC 
cabling, inverters, batteries, earthing and lightning protection systems and devices, sensors, energy efficiency, demand 
side management and etc. 
The above-mentioned systems, in terms of the scope, entail maintenance repairs, minor alterations, electrical 
installation systems and improvements as well as breakdown callouts usually outside of normal working hours. 

 CONTRACTS 

MANAGER 

REGISTERED INSTALLATION 

ELECTRICIAN 
TRADE TESTED ARTISAN 

 
Level 0 

No information provided OR 

submission of no substance / 

irrelevant information 

provided  

No information provided OR 

submission of no substance / 

irrelevant information provided 

No information provided OR submission 

of no substance / irrelevant information 

provided 

Level 1 

Contracts Manager:   

relevant accredited 

diploma/degree and 1 

year relevant experience 

on a project of a similar 

nature. 

Registered Installation 

Electrician: NTC 3 / Matric, 

Registered with Department of 

labour and minimum 1-year post 

certificate relevant experience on 

projects of a similar nature 

Trade Tested Artisan: NTC 3 / Matric, 

Trade test certificate and minimum 1-

year post certificate relevant experience 

on projects of a similar nature 

Level 2 

Contracts Manager: a 

relevant accredited 

diploma/degree and 2 

years relevant experience 

on projects of a similar 

nature. 

Registered Installation 

Electrician: NTC 3 / Matric, 

Registered with Department of 

labour and minimum 2 years post 

certificate relevant experience on 

projects of a similar nature 

Trade Tested Artisan: NTC 3 / Matric, 

Trade test certificate and minimum 2 

years post certificate relevant experience 

on projects of a similar nature 

Level 3 

Contracts Manager: a 

relevant accredited 

diploma/degree and 4 

years relevant experience 

on projects of a similar 

nature. 

Registered Installation 

Electrician: NTC 3 / Matric, 

Registered with Department of 

labour and minimum 4 years post 

certificate relevant experience on 

projects of a similar nature 

Trade Tested Artisan: NTC 3 / Matric, 

Trade test certificate and minimum 4 

years relevant experience on projects of a 

similar nature 

Level 4 

Contracts Manager:  a 

relevant accredited 

diploma/degree and minimum 

7 years relevant experience 

on projects of a similar 

nature. 

Registered Installation 

Electrician: NTC 3 / Matric, 

Registered with Department of 

labour and minimum 7 years post 

certificate relevant experience on 

projects of a similar nature and 

value 

Trade Tested Artisan: NTC 3 / Matric, 

Trade test certificate and minimum 7 

years post certificate relevant 

experience on projects of a similar 

nature and value 

Level 5 

Contracts Manager: a 

relevant accredited 

diploma/degree and 

minimum 9 years relevant 

experience on projects of a 

similar nature. 

Registered Installation Electrician: 

NTC 3 / Matric, Registered with 

Department of labour and minimum 9 

years or higher post certificate relevant 

experience on projects of a similar 

nature and value 

Trade Tested Artisan: NTC 3 / Matric, 

Trade test certificate and minimum 9 years or 

higher post certificate relevant experience on 

projects of a similar nature and value 

For this specific framework contract, qualification and projects of a similar nature are as follows: 
- The trade test certificated must be Quality Control for Trades and Occupations (QCTO) accredited. 

- The number of years deemed as relevant experience must be reflected on the CV and the projects listed must 

indicate the duration. 
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Unless otherwise stated, evaluation criteria will be adjudicated with respect to the contract specific Scope of 

Work, as specified in C.3. In this regard the following definitions apply to the evaluation criteria prompts for 

judgement: 

• “successfully completed” implies a project has been completed on time and to 

specification; 

• “similar nature” implies projects are of a value of at least 50% of tender upper limit CIDB 

respective grading; 

• “experience” implies experience on projects of a similar nature; 

• “accredited degree / diploma” implies a minimum 3 year qualification within the built 

environment, from a registered University or Institute of Technology 

 

ME Criterion: Tenderer’s Experience 

Notes: Projects of a “Similar Nature” are defined as a project with comparable scope of work in terms of technical 

requirements and operations  

 

 “Successfully completed” implies a project that has been completed on time and to specification 

 

Note: Projects which are submitted without Letter of Award and Signed Final Completion Certificates, Signed 

Final Payment Certificate, at Tender, will not be considered 

Level 0 No information provided; OR submission of no substance / irrelevant information provided 

Level 1 To have successfully completed 2 project of a similar nature within the past 10 years. 

Level 2 To have successfully completed 3 projects of a similar nature within the past 10 years. 

Level 3 To have successfully completed (i.e. on time and to specification) 6 projects of a similar nature within the past 

10 years. 

Level 4 To have successfully completed (i.e. on time and to specification) 9 projects of a similar nature within the past 

10 years. 

Level 5 To have successfully completed (i.e. on time and to specification) 10 + projects of a similar nature within the 

past 10 years. 

 

For this specific project, projects of a similar nature are as follows: 

 
Supply or Installation or Servicing or Repair or Retrofitting or Maintenance of HVAC&R equipment/systems including: 

- Split air-conditioning 
- Variable Refrigerant Flow (VRF/V) systems 
- Roof-Top’s 
- Ducted air conditioning 
- Air-Cooled, water Cooled 
- Air chiller 
- Water chiller 
- Fan coil 
- Close Control 
- Cold rooms 
- Refrigeration systems or forced ventilation systems. 
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For this specific framework contract, qualification and projects of a similar nature are as follows: 
- The trade test certificated must be Quality Control for Trades and Occupations (QCTO) accredited. 
- The number of years deemed as relevant experience must be reflected on the CV and the projects 

listed must indicate the duration. 

ME Criterion: Project Organogram and Experience of Key Staff 

“Similar nature” refers to works pertaining Mechanical Building Services 
Projects of a similar nature that will be considered shall be the Supply or Installation or Servicing or Repair or Retrofitting 

or Maintenance of HVAC&R equipment/systems including split air-conditioning units, VRV’s, VRF’S, Roof-Top’s, Ducted 

air conditioning, Air-Cooled, Water Cooled, Air chiller, Water chiller, Fan coil, Close Control, Cold rooms, Refrigeration 

systems or forced ventilation systems. 

 

Work of a similar nature that will be considered shall be undertaking tasks, roles and/or activities on air-conditioning or 

refrigeration systems, including systems listed under projects of a similar nature.  

 CONTRACTS MANAGER 

REFRIGERATION MECHANICIAN / 

MECHANIC 

(COMMERCIAL/INDUSTRAIL) 

ASSISTANT ARTISAN 

Level 0 

No information provided OR 

submission of no substance / 

irrelevant information 

provided 

No information provided OR submission 

of no substance / irrelevant information 

provided 

No information provided OR 

submission of no substance / 

irrelevant information provided 

Level 1 

Contracts Manager: 

relevant accredited 

diploma/degree and 1 year 

relevant experience on a 

project of a similar nature. 

Refrigeration 

Mechanician/Mechanic:  Refrigeration 

Mechanician/Mechanic Trade test 

certificate, active SAQCC B6/B8 gas 

licence and minimum 1 years post 

trade test experience on projects or 

work of a similar nature. 

Assistance Artisan: Active 

SAQCC A/B gas licence, and 

minimum 1 years’ experience on 

projects or work of a similar nature. 

Level 2 

Contracts Manager: a 

relevant accredited 

diploma/degree and 2 years 

relevant experience on 

projects of a similar nature. 

Refrigeration 

Mechanician/Mechanic:  Refrigeration 

Mechanician/Mechanic Trade test 

certificate, active SAQCC B6/B8 gas 

licence and minimum 2 years post 

trade test experience on projects or 

work of a similar nature. 

Assistance Artisan: Active 

SAQCC A/B gas licence, and 

minimum 2 years’ experience on 

projects or work of a similar nature 

Level 3 

Contracts Manager: a 

relevant accredited 

diploma/degree and 4 years 

relevant experience on 

projects of a similar nature. 

Refrigeration Mechanician/Mechanic:  

Refrigeration Mechanician/Mechanic 

Trade test certificate, active SAQCC 

B6/B8 gas licence and minimum 4 years 

post trade test experience on projects or 

work of a similar nature. 

Assistance Artisan:  Active 

SAQCC A/B gas licence, and 

minimum 4 years’ experience on 

projects or work of a similar nature 

Level 4 

Contracts Manager:  a 

relevant accredited 

diploma/degree and 

minimum 7 years relevant 

experience on projects of a 

similar nature. 

Refrigeration 

Mechanician/Mechanic:  Refrigeration 

Mechanician/Mechanic Trade test 

certificate, active SAQCC B6/B8 gas 

licence and minimum 7 years post trade 

test experience on projects or work of a 

similar nature. 

Assistance Artisan: Active 

SAQCC A/B gas licence, and 

minimum 7 years’ experience on 

projects or work of a similar nature 

Level 5 

Contracts Manager: a 

relevant accredited 

diploma/degree and 

minimum 9 years relevant 

experience on projects of a 

similar nature. 

Refrigeration 

Mechanician/Mechanic:  Refrigeration 

Mechanician/Mechanic Trade test 

certificate, active SAQCC B6/B8 gas 

licence and minimum 9 years post trade 

test experience on projects or work of a 

similar nature. 

Assistance Artisan: Active 

SAQCC A/B gas licence, and 

minimum 9 years’ experience on 

projects or work of a similar nature 
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Unless otherwise stated, evaluation criteria will be adjudicated with respect to the contract specific Scope of 

Work, as specified in C.3. In this regard the following definitions apply to the evaluation criteria prompts for 

judgement: 

• “successfully completed” implies a project has been completed on time and to 

specification; 

• “similar nature” implies projects are of a value of at least 50% of tender upper limit CIDB 

respective grading; 

• “experience” implies experience on projects of a similar nature; 

• “accredited degree / diploma” implies a minimum 3 year qualification within the built 

environment, from a registered University or Institute of Technology 

 

SI Criterion: Tenderer’s Experience 

Notes: Projects of a “Similar Nature” are defined as a project with comparable scope of work in terms of technical 

requirements and operations  

 

 “Successfully completed” implies a project that has been completed on time and to specification 

 

Note: Projects which are submitted without Letter of Award and Signed Final Completion Certificates, Signed 

Final Payment Certificate, at Tender, will not be considered 

Level 0 No information provided; OR submission of no substance / irrelevant information provided 

Level 1 To have successfully completed 2 project of a similar nature within the past 10 years. 

Level 2 To have successfully completed 3 projects of a similar nature within the past 10 years. 

Level 3 To have successfully completed (i.e. on time and to specification) 6 projects of a similar nature within the past 

10 years. 

Level 4 To have successfully completed (i.e. on time and to specification) 9 projects of a similar nature within the past 

10 years. 

Level 5 To have successfully completed (i.e. on time and to specification) 10 + projects of a similar nature within the 

past 10 years. 

 

For this specific project, projects of a similar nature are as follows: 

 
Projects, or work of a similar nature that will be considered shall be projects, or work, or experience that involves the 

maintenance, or servicing, or repairs, or installation of lifts. 
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For this specific framework contract, qualification and projects of a similar nature are as follows: 

- The trade test certificated must be Quality Control for Trades and Occupations (QCTO) accredited. 
- The number of years deemed as relevant experience must be reflected on the CV and the projects 

listed must indicate the duration. 
 
 
 
 
 
 
 
 
 
 
 
 

SI Criterion: Project Organogram and Experience of Key Staff 

“Similar nature” refers to works pertaining Mechanical Building Services 
Projects, or work of a similar nature that will be considered shall be projects, or work, or experience that involves the 

maintenance, or servicing, or repairs, or installation of lifts. 

 CONTRACTS MANAGER FIELD ENGINEER LIFT TECHNICIAN 

Level 0 

No information provided OR 

submission of no substance / 

irrelevant information provided 

No information provided OR submission 

of no substance / irrelevant information 

provided 

No information provided OR 

submission of no substance / 

irrelevant information provided 

Level 1 

Contracts Manager: 

relevant accredited 

diploma/degree and 1 year 

relevant experience on a 

project of a similar nature. 

Field Engineer (LI): relevant 

accredited engineering qualification, 

Registered with ECSA as a Lifting 

Inspector and 1-year post registration 

relevant experience on projects/work 

of a similar nature. 

Lift Technician/ Artisan: must 

have relevant accredited trade test 

certificate, and a minimum 1 year 

post qualification trade test 

experience on projects/work of a 

similar nature. 

Level 2 

Contracts Manager: a 

relevant accredited 

diploma/degree and 2 years 

relevant experience on 

projects of a similar nature. 

Field Engineer (LI): relevant 

accredited engineering qualification, 

Registered with ECSA as a Lifting 

Inspector and 2-years post registration 

relevant experience projects/work of a 

similar nature. 

Lift Technician/ Artisan: must 

have relevant accredited trade test 

certificate, and a minimum 2-years 

post qualification trade test 

experience on projects/work of a 

similar nature. 

Level 3 

Contracts Manager: a 

relevant accredited 

diploma/degree and 4 years 

relevant experience on 

projects of a similar nature. 

Field Engineer (LI): relevant accredited 

engineering qualification, Registered 

with ECSA as a Lifting Inspector and 4-

years post registration relevant 

experience projects/work of a similar 

nature. 

Lift Technician/ Artisan: must 

have relevant accredited trade test 

certificate, and a minimum 4-years 

post qualification trade test 

experience on projects/work of a 

similar nature. 

Level 4 

Contracts Manager:  a 

relevant accredited 

diploma/degree and minimum 

7 years relevant experience 

on projects of a similar 

nature. 

Field Engineer (LI): relevant 

accredited engineering qualification, 

Registered with ECSA as a Lifting 

Inspector and 7-years post registration 

relevant experience projects/work of a 

similar nature. 

Lift Technician/ Artisan: must 

have relevant accredited trade test 

certificate, and a minimum 7-years 

post qualification trade test 

experience on projects/work of a 

similar nature. 

Level 5 

Contracts Manager: a 

relevant accredited 

diploma/degree and minimum 

9 years relevant experience 

on projects of a similar 

nature. 

Field Engineer (LI): relevant 

accredited engineering qualification, 

Registered with ECSA as a Lifting 

Inspector and 9-years post registration 

relevant experience projects/work of a 

similar nature. 

Lift Technician/Artisan: must have 

accredited Lift trade test, and a 

minimum 9-years post qualification 

trade test experience on 

projects/work of a similar nature. 
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T1.2.3.5. NUMBER OF SERVICE PROVIDERS TO BE APPOINTED  

  

It is intended that this contract be awarded to a maximum of service providers broken down as follows: 

 

Grading and 

Classification 

GB EB ME SI 

3 20 x 3 GB 

(20 in total) 

12 x 3 EB 

(12 in total) 

12 x 3ME 

(12 in total) 
N/A 

4 - 6 5 x 4GB 

5 x 5GB 

5 x 6GB 

(15 in total) 

4 x 4EB 

4 x 5EB 

4 x 6EB 

(12 in total) 

4 x 4ME 

4 x 5ME 

4 x 6ME 

(12 in total) 
Maximum of 

three (3) 4SI 

or higher 
7 - 9 8 x 7GB 

4 x 8GB 

3 x 9GB 

(15 in total) 

4 x 7EB or above 

(4 in total) 

4 x 7ME 

4 x 8ME 

4 x 9ME 

(12 in total) 

 

 

The awarded tenderers will comprise the most responsive service providers within the designated CIDB 

grading. eThekwini Municipality reserves the right to award the contract to fewer service providers than initially 

stipulated. 

 

In the event that there is a tie between two or more service providers, the 2022 PREFERENTIAL 

PROCURMENT POLICY GUIDELINES will be used to break the deadlock. 

 

EThekwini Municipality reserves the right to adjust the contractor spread based on the received tenders within 

different CIDB grades. 

 

The contract rates will be determined using the average rates submitted by all responsive tenderers. This 

approach is considered fair, reasonable and reflective of prevailing market-related pricing received during the 

tender stage. 

 

The contract sum will be used as a notional value to check responsiveness in terms of rates only for all 

tenderers. It will not be applicable for responsiveness in terms of CIDB grading as it will prejudice lower grades 

due to the use of model bills of quantities which caters for most items per trade. 

 

The agreed rates will then be applicable to the Contract, and Service Providers will be paid accordingly for the 

task orders issued under this Contract. 

 

The contractor will only be considered for work allocation within the CIDB grading for which they were awarded 

for at inception of contract throughout the duration of contract. 
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PART T2: RETURNABLE DOCUMENTS 

 
T2.1 LIST OF RETURNABLE DOCUMENTS 

 
T2.1.1 General 

The Tender Submission Documentation must be submitted in its entirety. All forms must be properly 
completed and signed as required. 

The Tenderer is required to complete and sign each and every Schedule and Form listed below to 
the best of their ability as the evaluation of tenders and the eventual contract will be based on the 
information provided by the Tenderer.   

Failure of a Tenderer to complete the Schedules and Forms to the satisfaction of the Employer will 
inevitably prejudice the tender and may lead to rejection on the grounds that the tender is non-
responsive. 

T2.1.2 Returnable Schedules, Forms and Certificates 

Entity Specific 
 

T2.2.1 Compulsory Enterprise Questionnaire ..................................................................  46 

T2.2.2 Certificate of Attendance at Clarification Meeting/ Site Inspection .......................  47 

T2.2.3 MBD 4: Declaration of Interest ..............................................................................  48 

T2.2.4 MBD 5: Declaration for Procurement Above R10 Million (if applicable) ...............  50 

T2.2.5 Contracts Awarded by Organs of State in the past 5 years ..................................  51 

T2.2.6 MBD 6.1: Preference Points Claim Form (SCM Policy Section 52.5) ...................  52 

  55 

  55 

T2.2.8 MBD 8: Declaration of Bidder’s Past SCM Practices ............................................  55 

T2.2.9 MBD 9: Certificate of Independent Bid Determination ..........................................  57 

T2.2.10 Declaration of Municipal Fees ...............................................................................  59 

T2.2.11 Contractor's Health and Safety Declaration ..........................................................  60 

T2.2.12 CSD Registration Report .......................................................................................  62 

T2.2.13 CIDB Registration and Status ...............................................................................  63 

   

T2.2.15 Record of Addenda to Tender Documents ............................................................  65 

T2.2.16 Experience of Tenderer .........................................................................................  66 

Technical or Functionality Evaluation  

T2.2.16 Experience of Tenderer .........................................................................................  66 

T2.2.17 Proposed Organisation and Staffing .....................................................................  67 

T2.2.18 Key Personnel .......................................................................................................  68 

T2.2.19 Experience of Key Personnel ................................................................................  69 
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T2.2.21 Construction Approach, Methodology, and Quality Control ..................................  70 

T2.2.22 Schedule of Proposed Subcontractors ..................................................................  72 

T2.2.23 Plant and Equipment .............................................................................................  73 

T2.2.24 Contractor’s Health and Safety Plan .....................................................................  74 

Contract Part: The Tenderer is required to complete following forms: 
 

C1.1.1 Form of Offer .........................................................................................................  76 

C1.2.2.2 Data to be Provided by Contractor ........................................................................  80 

C2.2 Bill of Quantities ....................................................................................................    106 
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T2.2.1 COMPULSORY ENTERPRISE QUESTIONNAIRE 

Ref Description Tenderer to Complete 

1.1 Name of enterprise  

1.2 Name of enterprise’s representative  

1.3 Email address of representative  

1.4 Contact numbers of representative Tel: Cell: 

1.5 National Treasury Central Supplier Database 
Registration number 

MAAA 

1.6 VAT registration number, if any:  

1.7 CIDB registration number, if any:  

1.8 Department of Labour: 
 Registration number 

 

1.9 Department of Labour: 
Letter of Good Standing Certificate number 

 

 

2.0 Particulars of sole proprietors and partners in partnerships (attach separate pages if more than 4 partners) 

 Full Name Identity No. Personal income tax No. * 

2.1    

2.2    

2.3    

 

3.0 Particulars of companies and close corporations 

3.1 Company registration number, if applicable:  

3.2 Close corporation number, if applicable:  

3.3 Tax Reference number, if any:  

3.4 * South African Revenue Service: 
Tax Compliance Status PIN: 

 

 

4.0 MBD 4, MBD 6, MBD 8, and MBD9 issued by National Treasury must be completed for each tender and be 
included as a tender requirement. 

* Tenderers are to include, at the back of their tender submission, a printout of their SARS “Tax Compliance 

Status – PIN Issued” certificate, failing which the tender submission will be deemed non-responsive.  
 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:  
i) authorizes the Employer to verify the Tenderer’s tax clearance status from the South African Revenue Services that it is in order. 
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or partly 

exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms of the Prevention 
and Combating of Corrupt Activities Act of 2004. 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the enterprise 
appears, has within the last five years been convicted of fraud or corruption. 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no other 
relationship with any of the Tenderers or those responsible for compiling the scope of work that could cause or be interpreted as a conflict 
of interest. 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.2 CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION 

Reference is to be made to the Tender Data: C.2.1.1(a) and C.2.7. 

 

This is to certify that: 

(entity name):  

of (address):  

  

  

 

was represented by the person(s) named below at the Clarification Meeting for Contract 36585-1B held for 

all Tenderers, the details of which are stated in the Tender Data: C.2.7. 

 

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the 

works and / or matters incidental to doing the work specified in the tender documents in order for me / us 

to take account of everything necessary when compiling our rates and prices included in the tender. 

 

Particulars of person(s) attending the meeting: 

 

Name: …………………….…………..………. 

 

Signature: ………………………………..…….…. 

 

Capacity: …………………………………………. 

 

 

Name:  .................. …………………………………. 

 

Signature: ................ …………………………………. 

 

Capacity: ………………..……………………..………. 

 

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s 

Representative, namely: 

 

Name: …………………………………………. 

 

Signature: …………………………………………. 

 

Date:  ………………………………….…..…. 
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T2.2.3 MBD 4: DECLARATION OF INTEREST 

 

MSCM Regulations: “in the service of the state” means to be: 

(a) a member of: 

(i) any municipal council. 

(ii) any provincial legislature. 

(iii) the national Assembly or the national Council of provinces. 

(b) a member of the board of directors of any municipal enterprise.  

(c) an official of any municipality or municipal enterprise. 

(d) an employee of any national or provincial department, national or provincial public enterprise or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999). 

(e) a member of the accounting authority of any national or provincial public enterprise.  

(f) an employee of Parliament or a provincial legislature.  
 

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the 

company or business and exercises control over the company. 

1 No bid will be accepted from persons in the service of the state1.   

2 Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 

an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the 

resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the 

state, it is required that the bidder or their authorised representative declare their position in relation to the 

evaluating/adjudicating authority and/or take an oath declaring his/her interest.   

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the 

bid. 

 3.1 Name of enterprise  

  Name of enterprise’s representative  

 3.2 ID Number of enterprise’s representative  

 3.3 Position enterprise’s representative occupies in 

the enterprise 

 

 3.4 Company Registration number  

 3.5 Tax Reference number  

 3.6 VAT registration number  

 3.7 The names of all directors / trustees / shareholders / members / sole proprietors / partners in 

partnerships, their individual identity numbers and state employee numbers must be indicated in 

paragraph 4 below.  In the case of a joint venture, information in respect of each partnering enterprise 

must be completed and submitted. 

  Circle Applicable 

 3.8 Are you presently in the service of the state?  YES NO 

 

If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 
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 3.9 Have you been in the service of the state for the past twelve months? YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.10 Do you have any relationship (family, friend, other) with persons in the  service of the 

state and who may be involved with the evaluation and or adjudication of this bid? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.11 Are you, aware of any relationship (family, friend, other) between any other bidder 

and any persons in the service of the state who may be involved with the evaluation 

and or adjudication of this bid?  

YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.12 Are any of the company’s directors, trustees, managers, principle shareholders or 

stakeholders in service of the state? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, 

principle shareholders or stakeholders in service of the state? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.14 Do you or any of the directors, trustees, managers, principle shareholders, or 

stakeholders of this company have any interest in any other related companies or 

business whether or not they are bidding for this contract ? 

YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

4 The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships, 
their individual identity numbers and state employee numbers must be indicated below.  In the case of a joint 
venture, information in respect of each partnering enterprise must be completed and submitted 

 Full Name Identity No. State Employee No. Personal income tax No. 

     

     

     

     

 Use additional pages if necessary 

 

Failure to complete this form in full, sign, and return with the tender submission will result in the tender 
offer being deemed non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.4 MBD 5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
 (ALL APPLICABLE TAXES INCLUDED) 
 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the 
following questionnaire. 

  Circle Applicable 

1.0 Are you by law required to prepare annual financial statements for auditing? YES NO 

 1.1 If YES, submit audited annual financial statements for the past three years or since the date of 

establishment if established during the past three years. 

 The audited annual financial statements are to be included at the back of the tender submission. 

2.0 Do you have any outstanding undisputed commitments for municipal services towards any 
municipality for more than three months or any other service provider in respect of which 
payment is overdue for more than 30 days? 

YES NO 

 2.1 If NO, this serves to certify that the bidder has no undisputed commitments for municipal services 

towards any municipality for more than three months or other service provider in respect of which 

payment is overdue for more than 30 days. 

 2.2 If YES, provide particulars. 

 …………………………………………………………………………….……………………..………………………………………………………….. 

 ………………………………………………………………………..……………………………………………………….…………………………….. 

3.0 Has any contract been awarded to you by an organ of state during the past five years, 
including particulars of any material non-compliance or dispute concerning the execution 
of such contract? 

YES NO 

 3.1 If YES, provide particulars. 

 SEE Returnable Document “Contracts Awarded by Organs of State in the Past 5 Years” 

4.0 Will any portion of goods or services be sourced from outside the Republic, and, if so, what 
portion and whether any portion of payment from the municipality / municipal entity is 
expected to be transferred out of the Republic? 

YES NO 

 4.1 If YES, provide particulars. 

 …………………………………………………..…………………………………………………………….…………………………………………….. 

 …………………………………………………………………………………………………………………………..……………………………………. 
 

Failure to complete this form in full, sign, and return with the tender submission will result in the tender 
offer being deemed non-responsive. 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct, 

and, if required, that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.5 CONTRACTS AWARDED BY ORGANS OF STATE IN THE PAST 5 YEARS  

In terms of SCM Policy Section 20(1)(d)(iii), Tenderers are to provide details of Works undertaken for the Government 

or Public Sector entities/ Organs of State in the past 5 Years, including particulars of any material non-compliance or 

dispute concerning the execution of such contract.  
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I, the undersigned, who warrants that they are authorised to sign on behalf of the entity, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.6 MBD 6.1: PREFERENCE POINTS CLAIM)  (SCMP 52.5: Broad-Based Black Economic Empowerment) 

 
This form serves as a claim form for preference points for Broad-Based Black Economic Empowerment (B-
BBEE) Status Level of Contribution. Reference is to be made to the Tender Data: C.3.11. 

 

1.0 GENERAL CONDITIONS 

 

1.1 The relevant Preference Points System (80/20 or 90/10) applicable to this bid is stated in the Tender Data: 

C.3.11. 

1.2 Failure on the part of a bidder to fill in and/ or sign this form, and submit a B-BBEE Verification Certificate 

from a Verification Agency accredited by the South African Accreditation System (SANAS), or a Registered 

Auditor approved by the Independent Regulatory Board of Auditors (IRBA), or sworn affidavits in the case of 

Exempted Mico Enterprises or Qualifying Small Enterprises, together with the bid, will be interpreted to mean 

that preference points for B-BBEE Status Level Of Contribution are not claimed. 

1.3 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time 

subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser. 

2.0 ADJUDICATION USING A POINT SYSTEM 

2.1 The bidder obtaining the highest number of total points will be recommended for the award of the contract. 

2.2 Preference points shall be calculated after prices have been brought to a comparative basis taking into 

account all factors of non-firm prices and all unconditional discounts. 

2.3 Points scored will be rounded off to the nearest 2 decimal places. 

2.4           In the event that two or more bids have scored equal total points, the successful bid must be the one 

scoring the highest number of preference points for B-BBEE. 

2.5 However, when functionality is part of the evaluation process and two or more bids have scored equal 

points including equal preference points for B-BBEE, the successful bid must be the one scoring the highest 

score for functionality.  

2.6 Should two or more bids be equal in all respects the award shall be decided by the drawing of lots.  

3.0 POINTS AWARDED FOR PRICE 

 A maximum of 80 or 90 points is allocated for price on the following basis: 

80/20 Procurement System or 90/10 Procurement System 








 −
−=

min

min
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Ps   


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P
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Where: Ps = Points scored for comparative price of bid under consideration 

 Pt = Comparative price of bid under consideration 
 Pmin = Comparative price of lowest acceptable bid 
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4.0 POINTS ALLOCATED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION 

 
4.1 Preference points must be claimed by a bidder for attaining the B-BBEE Status Level of Contribution in 

accordance with the applicable table below: 
 

80/20 Preference Points System  90/10 Preference Points System 

B-BBEE Level 

Contributor 

Preference Points  B-BBEE Level 

Contributor 

Preference Points 

1 20  1 10 

2 18  2 9 

3 14  3 7 

4 12  4 6 

5 8  5 4 

6 6  6 3 

7 4  7 2 

8 2  8 1 

Non-Compliant 0  Non-Compliant 0 
 

4.2 All bidders must submit B-BBEE Status Level of Contribution Certificates, issued by either verification 

agencies accredited by the South African Accreditation System (SANAS), or by registered auditors approved 

by the Independent Regulatory Board for Auditors (IRBA), or sworn affidavits in a case of an Exempted Micro 

Enterprise (EME) or a Qualifying Small Enterprise (QSE).  

4.3 Any enterprise with an annual Total Revenue of R 10 million or less qualifies as an Exempted Micro-Enterprise.  

4.4 Exempted Micro-Enterprises are deemed to have B-BBEE Status of "Level Four Contributor" having a B-BBEE 

procurement recognition of 100% in terms of the Codes of Good Practice.  

4.5 An Exempted Micro Enterprise (EME) with at least 51% black ownership qualifies as a Level 2 contributor with 

BBBEE level of 125% in terms of the Codes of Good Practice.  

4.6 An Exempted Micro Enterprise with 100% black ownership qualifies as a Level 1 contributor with BBBEE level 

of 135% in terms of the Codes of Good Practice.  

4.7 An Exempted Micro Enterprise that is regarded as a specialized enterprise with at least 75% black 

beneficiaries qualifies as a Level 1 contributor with BBBEE level of 135% in terms of the Codes of Good 

Practice.  

4.8 An Exempted Micro Enterprise that is regarded as a specialized enterprise with at least 51% black 

beneficiaries qualifies as a Level 2 contributor with BBBEE level of 125% in terms of the Codes of Good 

Practice.  

4.9 A Qualifying Small Enterprise (QSE) with at least 51% black ownership qualifies as a Level 2 contributor.  

4.10 A QSE with 100% black ownership qualifies as a Level 1 contributor.  

4.11 A QSE that is regarded as a specialized enterprise with at least 51% black beneficiaries qualifies as a Level 2 

contributor with BBBEE level of 125% in terms of the Codes of Good Practice.  

4.12 A QSE with less than 51% black ownership is required to submit a BBBEE level verification certificate issued 

by a BBBEE verification professional.  

4.13 A Trust, consortium or joint venture:  

(a) must submit a B-BBEE status level certificate in order to qualify for points;  
(b) may qualify for points as an unincorporated entity provided, that they submit their consolidated 

scorecard is prepared for separate tender; and  
(c) where no consolidated scorecard exists, the weighted average (in accordance with participation 

percentages) must be used and rounded off to the nearest status level.  

4.14 Gazetted Sector Codes supersede Generic Codes.  
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5.0 SUB-CONTRACTING 

5.1 B-BBEE points must not be awarded to a tenderer who intends sub-contracting more than 25% of the value 

of the contract to an enterprise that does not qualify for at least the points that such contractor qualifies for, 

unless the intended sub-contractor is an EME who has the ability and capability to execute the contract. 

5.2 A person awarded a contract may not sub-contract more than 25% of the value of the contract to an 

enterprise that does not have an equal or higher B-BBEE status level, unless the intended sub-contractor is 

an EME who has the ability and capability to execute the contract. 

5.3 A person awarded a contract in relation to a designated sector may not sub-contract in such a manner that 

the Local Production and Content of the overall value of the contract is reduced to below the prescribed 

minimum threshold. 

 

6.0 BID DECLARATION 
  
6.1 Bidders who wish to claim points in respect of B-BBEE Status Level of Contribution must complete the 

following: 
 

B-BBEE Status Level of Contribution Tenderer’s Preference Points Claim 
(maximum of 10 or 20 points) 

 
 

 

Points claimed must be in accordance with the relevant table reflected in paragraph 4.1 and must be substantiated by 
means of a B-BBEE Status Level of Contribution Certificate issued by a verification agency accredited by the South African 
Accreditation System (SANAS), or by registered auditors approved by the Independent Regulatory Board for Auditors 
(IRBA), or sworn affidavits in a case of an Exempted Micro Enterprise (EME) or a Qualifying Small Enterprise (QSE). 

Tenderers are to include, at the back of their tender submission, their B-BBEE Status Level of 
Contribution Certificate, or sworn affidavits, failing which no Preference Points will be deemed to have 
been claimed. 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct, 

and, if required, that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.8 MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
 
 

1.0 This Municipal Bidding Document must form part of all bids invited. 

2.0 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods and 

services are being procured, all reasonable steps are taken to combat the abuse of the supply chain 

management system. 

3.0 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a) abused the municipal entity’s supply chain management system or committed any improper conduct in 

relation to such system. 

b) been convicted for fraud or corruption during the past five years. 

c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public sector 

contract during the past five years. 

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating 

of Corrupt Activities Act (No 12 of 2004). 

4.0 In order to give effect to the above, the following questions must be completed and submitted with the bid. 

  Circle Applicable 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 
 
(Companies or persons who are listed on this Database were informed in writing of this restriction by the 
Accounting Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule 
was applied.) 

 
The Database of Restricted Suppliers now resides on the National Treasury’s website 
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page. 

YES NO 

 4.1.1 If YES, provide particulars. 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of 
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?  
 
The Register for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

YES NO 

 4.2.1 If YES, provide particulars. 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law 
outside the Republic of South Africa) for fraud or corruption during the past five years? 

YES NO 

 4.3.1 If YES, provide particulars. 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

http://www.treasury.gov.za/
http://www.treasury.gov.za/


Integrated Infrastructure Maintenance And Construction For Buildings, Facilities and Engineering 
Systems Works For 36 Months. 

36585-1B 

 

 

Part T2: Returnable Documents Page 56 Document Version: 01/12/2025 

 

  Circle Applicable 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal 
charges to the municipality / municipal entity, or to any other municipality / municipal 
entity, that is in arrears for more than three months? 

YES NO 

 4.4.1 If YES, provide particulars. 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

4.5 Was any contract between the bidder and the municipality / municipal entity or any other 
organ of state terminated during the past five years on account of failure to perform on or 
comply with the contract? 

YES NO 

 4.5.1 If YES, provide particulars. 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 
Failure to complete this form in full, sign, and return with the tender submission will result in the tender 
offer being deemed non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
I accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to 
be false. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.9 MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 

NOTES 

¹  Includes price quotations, advertised competitive bids, limited bids and proposals. 

²  Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to 

raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through 

a bidding process.  Bid rigging is, therefore, an agreement between competitors not to compete. 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, 

efforts, skill and knowledge in an activity for the execution of a contract. 

 

1.0 This Municipal Bidding Document (MBD) must form part of all bids1 invited. 

2.0 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, 

or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal 

relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe se prohibition 

meaning that it cannot be justified under any grounds. 

3.0 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable the 

accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper conduct 

in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during 

the bidding process or the execution of the contract. 

4.0 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids 

are considered, reasonable steps are taken to prevent any form of bid rigging.  

5.0 In order to give effect to the above, the below Certificate of Independent Bid Determination must be 

completed and submitted with the bid. 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

I, the undersigned, in submitting the accompanying bid for: Contract 36585-1B 

Integrated Infrastructure Maintenance And Construction For Buildings, Facilities and Engineering Systems Works For 

36 Months. 

 

in response to the invitation for the bid made by: ETHEKWINI MUNICIPALITY 

 

do hereby make the following statements that I certify to be true and complete in every respect. 

 

I certify, on behalf of: ……………………………………………………………………………….……………………………………………………………….. 

 

that: 
(continued on next page) 
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1. I have read and I understand the contents of this Certificate. 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect. 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the 

bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine 

the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” shall 

include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who: 

(a) has been requested to submit a bid in response to this bid invitation. 

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or 

experience. 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the bidder. 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 

agreement, or arrangement with any competitor. However, communication between partners in a joint venture 

or consortium³ will not be construed as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices. 

(b) geographical area where product or service will be rendered (market allocation). 

(c)  methods, factors or formulas used to calculate prices. 

(d) the intention or decision to submit or not to submit, a bid. 

(e) the submission of a bid which does not meet the specifications and conditions of the bid. 

(f) bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements, or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products 

or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, 

to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission 

for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition 

Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation 

and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) 

years in terms of the Prevention and Combating of Corrupt Activities Act  No 12 of 2004 or any other applicable 

legislation. 
 

Failure to complete this form in full, sign, and return with the tender submission will result in the tender 
offer being deemed non-responsive. 
 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.10 DECLARATION OF MUNICIPAL FEES 
 

Reference is to be made to the Tender Data: C.2.23 and C.3.13(a). 

 

I, the undersigned, do hereby declare that the Municipal fees of:  

 

.......................................................................................................................................................................................... 
(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture) 

 

(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an Acknowledgement of Debt 

has been concluded with the Municipality to pay the said charges in instalments.  
 

The following account details relate to property of the said TENDERER: 
 

Account Account Number: to be completed by Tenderer 

Consolidated Account             

Electricity             

Water              

Rates              

JSB Levies             

Other             

• If applicable, a copy of a recent (within the past 3 months) Metro Bill is to be provided. 

 

I acknowledge that should the aforesaid Municipal charges fall into arrears, the Municipality may take such remedial 

action as is required, including termination of any contract, and any payments due to the Contractor by the 

Municipality shall be first set off against such arrears. 

 

• Where the Tenderer’s place of business or business interests are outside the jurisdiction of eThekwini 

municipality, a copy of the accounts/ agreements from the relevant municipality are to be provided. 
 

• Where the Tenderer’s Municipal Accounts are part of their lease agreement, then a copy of the agreement, or an 

official letter to that effect, is to be provided. 
 

• Where a Tenderer’s place of business or business interests are carried out from premises as part of any other 

agreement, then a copy of the agreement, or an official letter to that effect, is to be provided. 

 

 
Tenderers are to include, at the back of their tender submission, copies of the above-mentioned 

account’s, agreements signed with the municipality, lease agreements, or official letters. 

 
Failure to complete this form in full, sign, and return the required documents with the tender 
submission will result in the tender offer being deemed non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.11 CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

 

Reference is to be made to Clauses C.2.1(e) and C.2.23 of the Tender Data. 

 

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" 

hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied that 

the Principal Contractor has the necessary competencies and resources to carry out the work safely in accordance 

with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014. 

 

To that effect, a person duly authorised by the Tenderer, must complete and sign the declaration hereafter in detail. 

 

Declaration by Tenderer 

1 I, the undersigned, hereby declare and confirm that I am fully conversant with the Occupational Health and 

Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993), 

and the OHSA 1993 Construction Regulations 2014. 

2 I hereby declare that my company has the competence and the necessary resources to safely carry out the 

construction work under this contract in compliance with the Construction Regulations and the Employer's 

Health and Safety Specifications. 

3 I propose to achieve compliance with the Regulations by one of the following (Tenderers are to Circle 

Applicable - Yes or No): 

  Circle Applicable 

(a) From my own competent resources as detailed in 4(a) hereafter. Yes No 

(b) From my own resources still to be appointed or trained until competency is achieved, as 

detailed in 4(b) hereafter: 
Yes No 

(c) From outside sources by appointment of competent specialist Subcontractors as detailed in 

4(c) hereafter:  
Yes No 

4 Details of resources I propose: 

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction 

safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9, 10, 11, 12, 13, 14, 

16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable). 

(a) Details of the competent and qualified key persons from my company's own resources, who will form part of 

the contract team: 

 NAMES OF COMPETENT PERSONS POSITIONS TO BE FILLED BY COMPETENT PERSONS 
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(b) Details of training of persons from my company's own resources (or to be hired) who still have to be trained 

to achieve the necessary competency: 

 (i) By whom will training be provided?  

 (ii) When will training be undertaken?  

 (iii) Positions to be filled by persons to be trained or hired:  

   

   

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied 

from own company: 

 Name of proposed subcontractor:    

 Qualifications or details of competency of the subcontractor:  

   

   

5 I, the undersigned, hereby undertake, if this tender is accepted, to provide, before commencement of the 

works under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with 

Regulation 7(1) of the Construction Regulations, which plan shall be subject to approval by the Client. 

6 I, the undersigned, confirm that copies of this company's approved Health and Safety Plan, the Client's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all 

times be available for inspection by the Principal Contractor's personnel, the Client's personnel, the Employer’s 

Agent, visitors, and officials and inspectors of the Department of Labour. 

7 I, the undersigned, hereby confirm that adequate provision has been made in the tendered rates and prices in 

the Bill of Quantities to cover the cost of all resources, actions, training and all health and safety measures 

envisaged in the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that may 

be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the Principal Contractor's 

part to comply with the provisions of the Act and the Regulations. 

8 I, the undersigned, agree that failure to complete and execute this declaration to the satisfaction of the Client 

will mean that this company is unable to comply with the requirements of the OHSA 1993 Construction 

Regulations (2014) and accept that this tender will be prejudiced and may be rejected at the discretion of the 

Client. 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.12 CSD REGISTRATION REPORT  

 

Reference is to be made to Tender Data: C.2.1.1(b) and C.2.23. 

 

The Tender Data: C.2.1: Eligibility, requires a Tenderer to be registered, at the time of tender closing, on the National 

Treasury Central Supplier Database (CSD) as a service provider. 

 

CSD Registration Reports can be obtained from the National Treasury’s CSD website at 

https://secure.csd.gov.za/Account/Login.  

 

The following is an example of the printout obtained from the above website.  

Note: the printout will contain more than one page. 

 

 

 

Tenderers are to include, at the back of their tender submission, a printout of their CSD Registration 

Report. The date of obtaining the CSD printout is to be indicated on the printout and should be on or 

after the date of advertising of this tender.  
 

Failure to comply will result in the tender offer being deemed non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

 

https://secure.csd.gov.za/Account/Login
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T2.2.13 CIDB REGISTRATION AND STATUS  

 

Reference is to be made to the Tender Data: C.2.1.2, C.2.23, and C.3.13(c). 

The Tender Data: C.2.1.1: Eligibility, requires a Tenderer to be registered, as “Active”, with the CIDB (at time of tender 

closing), in a contractor grading designation equal to or higher than a contractor grading designation determined in 

accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the 

Construction Industry Development Regulations. 

The required class of construction work is specified in the Tender Data: C.2.1.2. 

CIDB Registrations can be obtained from the CIDB website at: 

https://portal.cidb.org.za/RegisterOfContractors/ 

The following is an example of the printout obtained from the above website using the provided “Print” button. 

Note: the printout may contain more than one page. 

 

Tenderers are to include, at the back of their tender submission, a printout of their CIDB Registration 

and Status. The date of obtaining the CIDB Registration and Status printout is to be indicated on the 

printout and should be on or after the date of advertising of this tender.  
 

Failure to comply will result in the tender offer being deemed non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

 

https://portal.cidb.org.za/RegisterOfContractors/
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T2.2.14 JOINT VENTURES AGREEMENTS 

If this tender submission is to be made by an established Joint Venture, the Joint Venture Agreements and Power of 

Attorney Agreements are to be attached here. 

Should the Joint Venture, at the time of submission, not yet be formalised, this form is to be completed in full and signed 

by all parties to the proposed Joint Venture. 

The Lead Partner of the Joint Venture is to sign the Form of Offer in Section C1.1.1. 

INTENT TO FORM A JOINT VENTURE 

Should our submission for CONTRACT: 36585-1B be successful, a Joint Venture will be established by the parties as 

listed below, as an unincorporated association, with the purposes of securing and executing the Contract, for the benefit 

of the Members. 

Proposed Joint Venture 
 

Joint Venture Title (name):   
 

Represented by (name):  Tel:  

 

Lead Partner/ Member 1 
 

Entity Name:   

 

Ownership Interest in JV %:  CSD Registration:  MAAA 

 

CIDB #:    

 

Represented by (name):  Signature:  

 

Partner/ Member 2 
 

Entity Name:   

 

Ownership Interest in JV %:  CSD Registration:  MAAA 

 

CIDB #:    

 

Represented by (name):  Signature:  

 

Partner/ Member 3 
 

Entity Name:   

 

Ownership Interest in JV %:  CSD Registration:  MAAA 

 

CIDB #:    

 

Represented by (name):  Signature:  

 

Note: All requirements for Joint Ventures, as stated elsewhere in this procurement document, must be complied 

with in full. 
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T2.2.15 RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

Reference is to be made to the Tender Data: C.2.6. 

 

I / We confirm that the following communications received from the Employer or his representative before the date of 

submission of this tender offer, amending the tender documents, have been taken into account in this tender offer. 

 

ADD.No DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 

 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
It is also confirmed that the requirements, as stated on the Addenda, have been complied with. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.16 EXPERIENCE OF TENDERER  

 

Refer to Additional Conditions of Tender: T1.2.3.4  for Functionality Points evaluation prompts (if applicable). 

 

The following is a statement of works of similar nature (in relation to the scope of works) recently (within the 

past 10 years) executed by myself / ourselves. 

 

Tenderers are to submit copies of signed completion certificates for all projects submitted. 

 

EMPLOYER: CONTACT 

PERSON AND 

TELEPHONE NUMBER 

CONSULTING ENGINEER: 

CONTACT PERSON AND 

TELEPHONE NUMBER 

NATURE OF WORK 
VALUE OF WORK 

(inclusive of VAT) 

DATE 

COMPLETED  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

Attach additional pages if more space is required 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.17 PROPOSED ORGANISATION and STAFFING 

 

Refer to Additional Conditions of Tender: T1.2.3.4  for Functionality Points evaluation prompts (if applicable). 

 

The Tenderer should propose the structure and composition of their team i.e. the main disciplines involved, 
the key staff member / expert responsible for each discipline, and the proposed technical and support staff 
and site staff.  
 
The roles and responsibilities of each key staff member / expert should be set out as job descriptions.  In the 
case of an association / joint venture / consortium, it should, indicate how the duties and responsibilities are to 
be shared. 
 
The Tenderer must attach their organization and staffing proposals to this page. (this is to include both the on-
site and off-site staffing resources used for this project) 
 
In addition to any lists, this information should also be shown in an organogram format (flow chart) clearly 
indicating the staff hierarchy and reporting lines, again for on- and off-site resources. 
 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.18  KEY PERSONNEL 

 

Refer to Additional Conditions of Tender: T1.2.3.4  for Functionality Points evaluation prompts (if applicable). 

 

The Tenderer shall list below the personnel which he intends to utilize on the Works, including key personnel 

(Contract’s Manager, Site Agent, and Foremen) which may have to be brought in from outside if not available 

locally. 

 

CATEGORY OF EMPLOYEE 

NUMBER OF PERSONS 

KEY PERSONNEL, PART OF THE 

CONTRACTOR'S ORGANISATION 

KEY PERSONNEL TO BE 

IMPORTED IF NOT AVAILABLE 

LOCALLY 

Contracts Manager   

Site Agent   

Foremen    

Quantity Surveyor   

Master Installation Electrician 

registered with Department of 

Labour 

  

Registered Installation Electrician 

registered with Department of 

Labour 

  

Trade Tested Electrical Artisan   

Traded Tested Refrigeration 

Mechanician: SAQCC Gas under 

the Category B: B6 or B8 

  

Refrigeration Trade Tested Artisan   

Field Engineer   

Lift Technician/ Artisan   

Note: CVs of key personnel may be requested during the contract period. 

 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.19 EXPERIENCE OF KEY PERSONNEL 

 

Refer to Additional Conditions of Tender: T1.2.3.4  for Functionality Points evaluation prompts (if applicable). 

 

The experience of assigned staff member in relation to the Scope of Work will be evaluated from three different 

points of view: 

 

1) General experience (total duration of professional activity), level of education and training and positions 

held of each discipline specific team leader. 

2) The education, training, skills and experience of the Assigned Staff in the specific sector, field, subject, 

etc which is directly linked to the scope of work.   

3) The key staff members’ / experts’ knowledge of issues which the Tenderer considers pertinent to the 

project e.g. local conditions, affected communities, legislation, techniques etc. 

 

A CV of the contract manager, site agent(s) and general foreman of not more than 2 pages should be 

attached to this schedule: 

 

Each CV should be structured under the following headings: 

 

a) Personal particulars 

 - name 

 - date and place of birth 

 - place (s) of tertiary education and dates associated therewith 

 - professional awards 

 

b) Qualifications (degrees, diplomas, grades of membership of professional societies and professional   

registrations) 

 

c)       Skills 

 

d)       Name of current employer and position in enterprise 

 

e)       Overview of post-graduate / diploma experience (year, organization and position) 

 

f)       Outline of recent assignments / experience that has a bearing on the scope of work 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.19.1  EXPERIENCE OF KEY PERSONNEL(Continued…..) 

Refer to Clause F3.11.9 for Functionality Points evaluation prompts  

 

Tenderers to complete below curriculum vitae template by hand for all key staff: 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    

 

  CURRICULUM VITAE OF KEY PERSONNEL 

DESIGNATION: 

Name:   Date of birth: 

Profession: Nationality: 

Formal Qualifications: 

Qualifications Name of Institutions / Training Centre Year Obtained 

1    

2    

3    

4    

5    

6    

Professional Registrations/Designation: 

 Professional Registrations / 

Designation 

Professional Body / Council Registration Number 

1    

Name of Employer (firm): Full Time: Yes  No  

Current Position: Years of Experience:  

Employment Record: 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

Specific Experience Record Pertinent to Required Service, Value, Reference and Duration of Works per Projects Undertaken: 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

10. 



Integrated Infrastructure Maintenance And Construction For Buildings, Facilities and Engineering 
Systems Works For 36 Months. 

36585-1B 

 

 

Part T2: Returnable Documents Page 71 Document Version: 01/12/2025 

 

T2.2.21 MAINTENANCE IMPLEMENTATION METHODOLOGY & QUALITY CONTROL 

 

Refer to Additional Conditions of Tender: T1.2.3.4  for Functionality Points evaluation prompts  

 

Construction and Maintenance Approach and Methodology 

The construction approach and methodology must respond to the Scope of Work and 
outline the proposed approach to undertake the work showing a detailed plant equipment’s, 
vehicles, key staff, reactive and proactive, reporting, including health and safety aspects to 
be used for Infrastructure Maintenance And Construction For Buildings, Facilities and 
Engineering Systems Works For 36 Months 
 

Quality Control 
 

The quality control statement must discuss contractor work distribution 
procedures/strategies and turn-around time to complete works. Discuss what tests and 
control measures are to be employed on site to attain the specified results and the 
associated activities. Ascertain the reliability of materials to be SANS, International 
Electrotechnical Commission (IEC), South African Burro of Standards (SABS), 
International Standard Organisation (ISO) and OHSA compliant. 

 
 
The Tenderer must attach their Construction Methodology and Quality Control information to this 
page.  

 

 
 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.22 SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

Refer to Additional Conditions of Tender: T1.2.3.4  for Functionality Points evaluation prompts (if applicable). 

 

The following firms have been identified as possible subcontractors for work in this contract. 

 

NAMES AND ADDRESSES OF PROPOSED 

SUBCONTRACTORS 

NATURE AND EXTENT OF 

WORK TO BE 

SUBCONTRACTED 

PREVIOUS EXPERIENCE 

WITH SUBCONTRACTOR 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

   

 

 

   

 

 

Attach additional pages if more space is required 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.23 PLANT and EQUIPMENT 

 

Refer to Additional Conditions of Tender: T1.2.3.4  for Functionality Points evaluation prompts (if applicable). 

 

The following are lists of major items of relevant equipment that I / we presently own or lease and will have 

available for this contract if my / our tender is accepted. 

 

(a) Details of major equipment that is owned by me / us and immediately available for this contract. 

DESCRIPTION (type, size, capacity etc) QUANTITY 
YEAR OF 

MANUFACTURE 

   

   

   

   

   

   

   

 Attach additional pages if more space is required 

 

(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender is 

accepted 

DESCRIPTION (type, size, capacity etc) QUANTITY 

HOW ACQUIRED 

HIRE/ 

BUY 
SOURCE 

    

    

    

    

    

    

    

 Attach additional pages if more space is required 

 

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not 

listed but which may be necessary to complete the contract within the specified contract period. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.24 CONTRACTOR'S HEALTH AND SAFETY PLAN 

 

Refer to Additional Conditions of Tender: T1.2.3.4  for Functionality Points evaluation prompts (if applicable). 

 

At tender stage only a brief overview (to be attached to this page) of the Tenderers perception on the safety 

requirements for this contract will be adequate. 

 

Only the successful Tenderer shall submit separately the Contractor's Health and Safety Plan as required in 

terms of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014. 

 

The detailed safety plan will take into consideration the site specific risks as mentioned under C.3: Project 

Specification.  A generic plan will not be acceptable. 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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PART C1: AGREEMENT AND CONTRACT DATA 

C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.1: OFFER 

 

  Form of Tender             Principal Contract 
            submitted in terms of the enquiry                         
            by the Principal Agent or Agent                          
                                                                                                                                                     

 

Client ETHEKWINI MUNICIPALITY 

Contract No. CSA3600 

Description 
Integrated Infrastructure Maintenance And Construction For Buildings, Facilities and Engineering 
Systems Works For 36 Months. 

  

  

Name of Tenderer  

Postal Address  

Tel.  Fax.  E-Mail  

VAT Registration No.  

 

THE TENDER SUM 

1.0 Tenderer’s Work (Amount to be inserted by the Tenderer)  

   
2.0 Provisional Sums  

   
3.0 SUB-TOTAL  

   
4.0 Add: V.A.T. (15%) on 3.0  

   
5.0 TOTAL TENDER SUM INCLUSIVE OF V.A.T.  

 

Tender Sum in Words:  

  

The Tenderer selects: 
 
Preliminaries      Alternative A                       Adjustment:        Alternative A                                  Security: Fixed Construction Guarantee  
Payment: 
                            Alternative B                                                     Alternative B                                              10% Retention   
     
                            Not Applicable                                                  Not Applicable                                             
 
 

 
Thus done and signed at  on  

 
 
 
          
 
for and on behalf of the Tenderer who by signature hereof warrants authorisation hereto    
            

 
 

X 

FAILURE OF A TENDERER TO SIGN AND FULLY COMPLETE THIS FORM OF TENDER WILL RENDER 

THIS TENDER UNRESPONSIVE AND THE TENDERER WILL THEREFORE BE DISQUALIFIED 
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C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.2: FORM OF ACCEPTANCE 

T
h

is
 F

o
rm

 w
il
l 

b
e

 c
o

m
p

le
te

d
 b

y
 t

h
e
 E

m
p

lo
y

e
r 

 

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 
agreement between the Employer and the Tenderer upon the terms and conditions contained in this 
Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in: 

• Part C1 : Agreement and Contract Data, (which includes this Agreement) 

• Part C2 : Pricing Data, including the Bill of Quantities 

• Part C3 : Scope of Work 

• Part C4 : Site Information 
 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference 
into Parts C1 to C4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representatives of both parties. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 
binding contract between the parties. 
 

 

Signature (person authorized to sign the acceptance) : ........................................................................ 

 

Name (of signatory in capitals)    : ........................................................................ 

 

Capacity (of Signatory)     : ........................................................................ 

 

Name of Employer (organisation)    : ........................................................................ 

 

Address   : ...................................................................................................................... 

 

    : ...................................................................................................................... 

Witness: 

 

Signature   : ...................................................  Date : ...................................... 

 

Name(in capitals) : : ......................................... 
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C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.3: SCHEDULE OF DEVIATIONS 

 
 

T
h

is
 f

o
rm

 w
il

l 
b

e
 c

o
m

p
le

te
d

 b
y

 T
H

E
 E

M
P

L
O

Y
E

R
 a

n
d

 O
N

L
Y

 T
H

E
 S

U
C

C
E

S
S

F
U

L
 T

E
N

D
E

R
E

R
 

 

1. Subject : ……………………………………………………………………………………………….. 

 

 Details : ……………………………………………………………………………………………….. 

 

   : ……………………………………………………………………………………………….. 

 

2. Subject : ……………………………………………………………………………………………….. 

 

 Details : ……………………………………………………………………………………………….. 

 

    : ……………………………………………………………………………………………….. 

 

3. Subject : ……………………………………………………………………………………………….. 

 

 Details : ……………………………………………………………………………………………….. 

 

   : ……………………………………………………………………………………………….. 

 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 

agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 

documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 

confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during 

this process of offer and acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of 

this Agreement shall have any meaning or effect in the contract between the parties arising from this 

Agreement. 

 

FOR THE TENDERER  FOR THE EMPLOYER 

………………………..………….. Signature ………………………..………….. 

………………………..………….. Name (in capitals) ………………………..………….. 

………………………..………….. Capacity ………………………..………….. 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

Name and Address of 

Organisation 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

……………………………………… Witness Signature ……………………………………… 

…………………………………….. Witness Name …………………………………….. 

…………………………………….. Date …………………………………….. 
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Schedule of Deviations 

C1.2: CONTRACT DATA 

 
C1.2.1 CONDITIONS OF CONTRACT 

JBCC PRINCIPAL BUILDING AGREEMENT (EDITION 6.2 OF MAY 2018) 

 

This Contract will be based on the “JBCC Principal Building Agreement (May 2018 edition 6.2)” prepared 

by the Joint Building Contracts Committee. 

 

Copies may be obtained from the Association of South African Quantity Surveyors (011 315 4140, 021 

462 6431), Master Builders Association (011 205 9000; 021 685 2625) South African Association of 

Consulting Engineers (011 463 2022) or South African Institute of Architects (011 486 0684; 021 424 

7128) 

 

The Contract Data is the JBCC Principal Building Agreement - Contract Data for Organs of State and 

other Public Sector Bodies, Edition 6.2 May 2018. This document is obtainable separately from the JBCC 

and Tenderers shall obtain their own copies. 

 

The Errata listed under the Table of Contents on page 3 of the JBCC Principal Building Agreement are 

deemed to be included in the agreement. 

 

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data, 

which together with these conditions collectively describe the risks, liabilities and obligations of the 

contracting parties and the procedures for the administration of the Contract. The Contract Data shall 

have precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC 

Principal Building Agreement. 

 

The JBCC Principal Building Agreement contract data form an integral part of this agreement. 

 

DATA PROVIDED BY THE EMPLOYER 

The Contract Data hereafter are the requirements applicable to the project and the variables referred to 

in the Principal Building Agreement provided for tender purposes. 

 

The Contract Data, Preliminaries and related Notes, contained hereunder, (including variations and 

additions) shall amplify, modify or supersede, as the case may be, the JBCC 2000, to the extent specified 

below, and shall take precedence and shall govern. 
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C1.2.2 CONTRACT DATA 

C1.2.2.1 DATA TO BE PROVIDED BY THE EMPLOYER 

 

A PROJECT INFORMATION 

A 1.0 Works [1.1] 
 

 
Project name 

 

Reference number 
 

 
 

Works description 

 

 

A 2.0 Site [1.1] 
 

 

Erf / stand number 

 

Township / Suburb 
 

 

Site address 

 

 

Local authority 

 

 

A 3.0 Employer [1.1] 
 

Official Name of Organ of 
State / Public Sector Body 

 

Business registration 
number 

   

VAT/GST number    

Country    

Employer’s 
representative: Name 

 

E-mail  Telephone number  

Mobile number    

 
Postal address 

 

 Postal code  

 
Physical address 

 

 Postal code  

 



Integrated Infrastructure Maintenance And Construction For Buildings, Facilities and Engineering 
Systems Works For 36 Months. 

36585-1B 

 

 
Agreements and Contract Data Page 81 Document Version: 01/12/2025 

Schedule of Deviations 

A 4.0 Principal agent [1.1] 
 

Name 
 

Legal entity of above  Contact person  

Practice number  Telephone number  

  Mobile number  

Country  E-mail  

 
Postal address 

 

 Postal code  

 
Physical address 

 

 Postal code  

 

A 5.0 Agent [1.1; 6.2] Discipline 

 

Name 
 

Legal entity of above  Contact person  

Practice number  Telephone number  

  Mobile number  

Country  E-mail  

 
Postal address 

 

 Postal code  

 

Physical address 
 

 Postal code  

 

A 6.0 Agent [1.1; 6.2] Discipline 

 

Name 
 

Legal entity of above  Contact person  

Practice number  Telephone number  

  Mobile number  

Country  E-mail  

 
Postal address 

 

 Postal code  

 
Physical address 

 

 Postal code  

 

A 7.0 Agent [1.1; 6.2] Discipline 

 

Name 
 

Legal entity of above  Contact person  

Practice number  Telephone number  

  Mobile number  

Country  E-mail  

 
Postal address 

 

 Postal code  

 
Physical address 

 

 Postal code  

 



Integrated Infrastructure Maintenance And Construction For Buildings, Facilities and Engineering 
Systems Works For 36 Months. 

36585-1B 

 

 
Agreements and Contract Data Page 82 Document Version: 01/12/2025 

Schedule of Deviations 

A 8.0 Agent [1.1; 6.2] Discipline 

 

Name 
 

Legal entity of above  Contact person  

Practice number  Telephone number  

  Mobile number  

Country  E-mail  

 
Postal address 

 

 Postal code  

 
Physical address 

 

 Postal code  

 
  

A 9.0 Agent [1.1; 6.2] Discipline 

 

Name 
 

Legal entity of above  Contact person  

Practice number  Telephone number  

  Mobile number  

Country  E-mail  

 
Postal address 

 

 Postal code  

 
Physical address 

 

 Postal code  

 

A 10.0 Agent [1.1; 6.2] Discipline 

 

Name 
 

Legal entity of above  Contact person  

Practice number  Telephone number  

  Mobile number  

Country  E-mail  

 
Postal address 

 

 Postal code  

 
Physical address 

 

 Postal code  

 

A 11.0 Agent [1.1; 6.2] Discipline 

 

Name 
 

Legal entity of above  Contact person  

Practice number  Telephone number  

  Mobile number  

Country  E-mail  

 
Postal address 

 

 Postal code  

 
Physical address 

 

 Postal code  
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A 12.0 Agent [1.1; 6.2] Discipline 

 

Name 
 

Legal entity of above  Contact person  

Practice number  Telephone number  

  Mobile number  

Country  E-mail  

 
Postal address 

 

 Postal code  

 
Physical address 

 

 Postal code  
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B CONTRACT INFORMATION 

B 1.0 Definitions [1.1] 
  

Bills of quantities: System/Method of 
measurement 

Seventh Edition 2015 of the Standard System of Measuring 
Builder's Work 

 

B 2.0 Law, regulations and notices [2.0] 

 

Law applicable to the works, state country 
[2.1] 

South Africa 

 

B 3.0 Offer and acceptance [3.0] 
Currency applicable to this agreement 
[3.2] 

ZAR 

 

B 4.0 Documents [5.0] 
 

The original signed agreement is to be held by the principal agent [5.2], 
if not, indicate by whom 

Employer 

Number of copies of construction information issued to the contractor at no 
cost [5.6] 

 

 

Documents comprising the agreement Page numbers 

The JBCC® Principal Building Agreement, Edition 6.2 May 2018 1 to 30 

The JBCC® Principal Building Agreement - Contract Data for Organs of State 
and other Public Sector Bodies, Edition 6.2 May 2018 1 to 14 

The JBCC® General Preliminaries for use with the JBCC® Principal Building 
Agreement, Edition 6.2 May 2018 1 to 7 

  Bills of Quantities  

  

  

  

  

  

 

Contract drawings – description Number Revision Date 
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   B 5.0  Employer’s agents [6.0] 
Authority is delegated to the following agents to issue contract instructions and perform duties for specific aspects 

of the works [6.2] 

 

Principal Agent [6.1, 6.2] 

Delegations to other agents will be confirmed in writing during contract execution [6.2] 

 

 

  

Principal agent’s and agents’ interest or involvement in the works other than a professional interest 

[6.3] 

 

 

 

 

B 6.0 Insurances [10.0] 
 

 

 

 

Insurances by contractor Amount 
including tax 

Deductible amount 
including tax 

 Yes/no?   

 New works [10.1.1] 
(contract sum or amount) 

Contract sum+30% With a deductible to be 

determined by the 

insurance company 

issuing the policy 

or Works with practical completion in sections [10.2] 
(contract sum or amount) 

Contract sum+30% With a deductible to be 

determined by the 

insurance company 

issuing the policy 

or Works with alterations and additions [10.3] 
(reinstatement value of existing structures with or 
including new works) 

  

 Direct contractors [10.1.1; 10.2] where applicable, to 
be included in the contract works insurance 

  

 Free issue [10.1.1; 10.2] where applicable, to be 
included in the contract works insurance 

  

 Escalation, professional fees and reinstatement costs 
if not included above 

  

Total of the above contract works insurance amount   

Supplementary insurance [10.1.2] Contract sum+30% With a deductible to be 

determined by the 

insurance company 

issuing the policy 

Public liability insurance [10.1.3] R10 million  With a deductible to be 

determined by the 

insurance company 

issuing the policy 

Removal of lateral support insurance [10.1.4]   

Other insurances [10.1.5]: Refer B17.0   

Yes/no? Yes If yes, description 1   

Hi Risk Insurance [10.1.5.1] 

Yes/no?  If yes, description 2   
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B 7.0 Obligations of the employer [12.1] 

 

Existing premises will be in use and occupied [12.1.2] Yes/no?  

 

If yes, description 
 

Restriction of working hours [12.1.2] Yes/no?  

 
If yes, description 

 

Natural features and known services to be preserved by the contractor [12.1.3] Yes/no?  

 
If yes, description 

 

Restrictions to the site or areas that the contractor may not occupy [12.1.4] Yes/no?  

 

If yes, description 
 

Supply of free issue [12.1.10] Yes/no?  

 
If yes, description 

 

 

 

B 8.0 Nominated subcontractors [14.0] 
 

Yes/no?  If yes, description of specialisation 

 

Specialisation 1  

Specialisation 2  

Specialisation 3  

Specialisation 4  

Specialisation 5  

 

B 9.0 Selected subcontractors [15.0] 
 

Yes/no?  If yes, description of specialisation 

 

Specialisation 1  

Specialisation 2  

Specialisation 3  

Specialisation 4  

Specialisation 5  

 

B 10.0 Direct contractors [16.0] 
 

Yes/no?  If yes, description of extent of work 
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B 11.0 Description of sections [20.1] 
 

 
Section 1 

 

 
Section 2 

 

 
Section 3 

 

 
Section 4 

 

 
Section 5 

 

 
Section 6 

 

 
Section 

  

Remainder of the works 

 

B 12.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0] 
 

Practical 
completion for 
the works as a 
whole 

Intended date of 
possession of 
the site Refer 
B17.0 
[12.1.5; 12.2.22] 

Period for 
inspection by the 
principal agent 
[19.3] 

The date for practical 
completion shall be the 
period as indicated 
below from the date of 
possession of the site 
by the contractor 

Penalty for late 
completion 
[24.1] 

   [12.2.7; 24.1]  

 
 working days Period in months 

Penalty amount per 
 calendar day 

     

or where sections are applicable 
 

Practical 
completion of a 
section of the 
works 

Intended date of 
possession of a section 
Refer B17.0 
[12.1.5; 12.2.22] 

Period for inspection by 
the principal agent 
[19.3] 

The date for practical 
completion shall be the 
period as indicated 
below from the date of 
possession of the site 
by the contractor 

Penalty for late 
completion 
[24.1] 

   [12.2.7; 24.1]  

  working days Period in months 
Penalty amount per 

 calendar day 

     

Section 1     

Section 2     

Section 3     

Section 4     

Section 5     

Section 6     

Section 7     

Section 8     

Remainder of 
the works 
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B 13.0 Defects liability period [21.0] 
 

Extended defects liability period: Refer B17.0 [21.13] Yes/no?  

 eg: Electrical reticulation / Air conditioning system / Landscaping 
 13.1 

If yes, description of 13.2 
applicable elements 13.3 

 13.4 
 13.5 
 13.6 

 

B 14.0 Payment [25.0] 
 

Date of month for issue of regular payment 
certificates [25.2] 

TBC 

Contract price adjustment / Cost fluctuations 
[25.3.4; 26.9.5] 

 

Yes/no? 
  

If yes, method to calculate 
CPAP 

Employer shall pay the contractor within: 
[25.10] 

Fourteen (14) calendar days 

 

B 15.0 Dispute resolution [30.0] 
 

Adjudication [30.6.1; 30.10] 
Name of nominating body 

 

Applicable rules for adjudication [30.6.2]  

Arbitration [30.7.4; 30.10] 
If Yes, name of nominating body 
* If No, then dispute will be referred to litigation 

 Yes/no? *   

Association of Arbitrators (South Africa) 

Applicable rules for arbitration [30.7.5]  

 

 

 

 

Criteria to achieve practical completion not covered in the definition of practical completion 
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B 16.0 JBCC® General Preliminaries - selections 
 

Provisional bills of quantities [P2.2] Yes/no? 
 

 

 

Availability of construction information [P2.3] Yes/no? 
  

Previous work - dimensional accuracy - details of 
previous contract(s) [P3.1] 

 

Previous work - defects - details of previous 
contract(s) [P3.2] 

 

Inspection of adjoining properties - details [P3.3] 
 

Handover of site in stages - specific requirements 
[P4.1] 

 

Enclosure of the works - specific requirements [P4.2] 
 

Geotechnical and other investigations - specific 
requirements [P4.3] 

 

 

Existing premises occupied - details [P4.5] 
 

 

Services - known - specific requirements [P4.6] 
 

 

Water 
[P8.1] 

By contractor Yes/no? Yes  

By employer Yes/no? No  

By employer – metered Yes/no?   

 

Electricity 
[P8.2] 

By contractor Yes/no? Yes  

By employer Yes/no? No  

By employer – metered Yes/no?   

Ablution and welfare 
facilities [P8.3] 

By contractor Yes/no? Yes  

By employer Yes/no? No  
  

Communication facilities - specific requirements 
[P8.4] 

 

Protection of the works - specific requirements 
[P11.1] 

 

Protection / isolation of existing works and works 
occupied in sections - specific requirements [P11.2] 

 

Disturbance - specific requirements [P11.5]  
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Environmental disturbance - specific 
requirements [P11.6] 

 

 

B 17.0 Changes made to JBCC® documentation 
 

 

 

 

1.1 Definitions 
 

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal 
Building Agreement and JBCC® contract data for organs of state and other public sector 
bodies, the contract drawings, the priced document and any other documents reduced to writing 
and signed by the authorized representatives of the parties 

 

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by 
the 
contractor and ending on the date of practical completion 

 

CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES:   
The 

document listing the Organs of State and other Public Sector Bodies’ requirements and the project 
specific information 

 

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the 
relevant clauses or not, will be the rate as determined by the Minister of Finance from time to time, 
in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999), 
calculated as simple interest, in respect of debts owing to the State, and will be the rate as 
determined by the Minister of Justice and Constitutional Development from time to time, in terms of 
section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975), calculated as simple 
interest, in respect of debts owing by the State 

 

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract 
data for organs of state and other public sector bodies. In the event of a principal agent not 
being appointed, then all the duties and obligations of a principal agent as detailed in the agreement 
shall be fulfilled by the employer’s representative as named in the contract data for organs of state 
and other public sector bodies 
 
 
 

 

3.0 OFFER AND ACCEPTANCE 
   Amend 3.3 to read as follows: 

 

This agreement shall come into force on the date as stated on the Form of Offer and Acceptance 
and continue to be of force and effect until the end of the latent defects’ liability period [22.0] 

notwithstanding termination [29.0] or the certification of final completion [21.0] and final payment 
[25.0] 

 

6.0 EMPLOYER’S AGENTS 

 

  Add the following as 6.7: 

In terms of the clauses listed hereunder, the employer has retained its authority and has not given 
a mandate to the principal agent. The employer shall sign all documents in relation to clauses 4.2, 

14.1.2, 14.1.4, 14.4.1, 14.6, 23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12 and 28.4 

 

 9.0 INDEMNITIES 
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 9.2.7: Add the following to the end of the first sentence: “…. due to no fault of the contractor” 

  

10.0 INSURANCES 

 

 Add the following as 10.1.5.1: 

 

HI RISK INSURANCE 

 

In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an 
area which is subject to highly unstable sub-surface conditions that might result in catastrophic ground 
movement evident by sinkhole or doline formation the following will apply: 

 

10.1.5.1.1 DAMAGE TO THE WORKS 

 

The contractor shall, from the date of possession of the site until the date of the certificate of 
practical completion, bear the full risk of and hereby indemnifies and holds harmless the 
employer against any damage to and/or destruction of the works consequent upon a 
catastrophic ground movement as mentioned above. The contractor shall take such 
precautions and security measures and other steps for the protection of the works as he may 
deem necessary 

 

When so instructed to do so by the principal agent, the contractor shall proceed immediately to 
remove and/or dispose of any debris arising from damage to or destruction of the works and to 
rebuild, restore, replace and/or repair the works, at the contractor’s own costs 

 

10.1.5.1.2 INJURY TO PERSONS OR LOSS OF OR DAMAGE TO PROPERTY 
 

The contractor shall be liable for and hereby indemnifies and holds harmless the employer 
against any liability, loss, claim or proceeding arising at any time during the period of the contract 
whether arising in common law or by statute, consequent upon personal injuries to or the death of 
any person whomsoever resulting from, arising out of or caused by a catastrophic ground 
movement as mentioned above 

 

The contractor shall be liable for and hereby indemnifies the employer against any and all 
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or 
immovable property, or personal property, or property contiguous to the site, whether belonging 
to or under the control of the employer or any other body or person whomsoever arising out of 
or caused by a catastrophic ground movement, as mentioned above, which occurred during the 
period of the contract 

 

10.1.5.1.3  
It is the responsibility of the contractor to ensure that he has adequate insurance to cover his 
risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s 
obligations in terms of the contract, the contractor shall, within twenty-one (21) calendar days 
of the date of possession of the site, but before commencement of the works, submit to the 
employer proof of such insurance policy, if requested to do so 

 

10.1.5.1.4  
The employer shall be entitled to recover any and all losses and/or damages of whatever nature 
suffered or incurred consequent upon the contractor’s default of his obligations as set 
out in 10.1.5.1.1; 

10.1.5.1.2 and 10.1.5.1.3. Such losses or damages may be recovered from the contractor or by 
deducting the same from any amounts still due under this contract or under any other contract 
presently or hereafter existing between the employer and the contractor and for this purpose all 
these contracts shall be considered one indivisible whole 
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11.0 SECURITIES 

 

Amend 11.10 to read as follows: 

 

There shall be no lien or right of retention held by any contractor in respect of the works executed 
on site 

 

 12.0 Obligations of the Parties 

 

Amend 12.1.5 to read as follows: 

 

Give possession of the site to the contractor within ten (10) working days of the contractor 

complying with the terms of 12.2.22 
 

12.2.2: Not applicable 

 

Add the following as 12.2.22: 

 

Within fifteen (15) working days of the date of the agreement submit to the principal agent an 
acceptable health and safety plan, required in terms of the Occupational Health and Safety Act, 
1993 (Act No 85 of 1993) 

 

19.0 PRACTICAL COMPLETION 

 

19.5: Delete the words “subject to the contractor’s lien or right of continuing possession of the 
works 

where this has not been waived” 

 

21.0 DEFECTS LIABILITY PERIOD AND FINAL COMPLETION 

 

Add the following as 21.13: 

 

The ninety (90) working days defects liability period for the works [21.1] is replaced with a 
period of    three hundred and sixty-five (365) calendar days in respect of the listed applicable 
elements 

 

25.0 PAYMENT 

 

25.7.5: Not applicable 

 

25.10: Delete the words “and/or compensatory interest” 

 

25.14: Change the notice period from five (5) working days to ten (10) working days in order 
to line up with the notice period in 28.1 

 

25.14.2: Not applicable 
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             27.0 RECOVERY OF EXPENSE AND/OR LOSS 

 

 27.1.5: Not applicable 

 

29.0 TERMINATION 

 

  Add the following after 29.1.3: 

 or where … 

 

29.1.4 : The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the 
insolvency laws in force within the Republic of South Africa 

  

29.1.5 : The contractor has engaged in corrupt or fraudulent practices in competing for or in executing 
the contract 

 
 

C TENDERER’S SELECTIONS 

C 1.0 Securities [11.0] 
Guarantee for construction: Select Option B or C 

 

Option A Guarantee for construction (variable) by contractor [11.1.1] (Not Applicable- SCM Policy 
clause 20.3) 

 

Option B Guarantee for construction (fixed) by contractor [11.1.2] 

 

Option C Retention 

 

Guarantee for payment by employer [11.5.1; 11.10] Not applicable 

 

Advance payment, subject to a guarantee for advance 
payment [11.2.2; 11.3] 

Not applicable 
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C 2.0 Contractor’s annual holiday periods during the construction period 
 

Year 1 contractor’s 
annual holiday period start date 

 
end date 

 

Year 2 contractor’s 
annual holiday period start date 

 
end date 

 

Year 3 contractor’s 
annual holiday period start date 

TBC 
end date 

 

 

C 3.0 Payment of preliminaries [25.0] 

Contractor’s selection 

 

 Select Option A or B  

 
 
               Where the contractor does not select an option, Option A shall apply 

Payment methods 

 

 
Option A 

The preliminaries shall be paid in accordance with an amount prorated to the value of the 
works executed in the same ratio as the amount of the preliminaries to the contract sum, 
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and 
any provision 
for cost fluctuations shall be excluded for the calculation of the aforesaid ratio 

 

 
 

Option B 

The preliminaries shall be paid in accordance with an amount agreed by the principal 
agent and the contractor in terms of the priced document to identify an initial 
establishment charge, a time-related charge and a final dis-establishment charge. Payment 
of the time-related charge shall be assessed by the principal agent and adjusted from time 
to time as may be necessary. 
to take into account the rate of progress of the works 

 

Lump sum contract 
 

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half 
per cent) of the 

contract sum, excluding contingency sum(s) and any provision for cost fluctuations 

 

C 4.0 Adjustment of preliminaries [26.9.4] 

Contractor’s selection 

 

Select Option A or B 

 

Where the contractor does not select an option, Option A shall apply 

 

Provision of particulars 
 

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms 
of his selection. Where completion in sections is required, the contractor shall provide an 
apportionment of preliminaries per section 
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Option A 
An allocation of the preliminaries amounts into Fixed, Value-related and Time-related 
amounts as defined for adjustment method Option A below, within fifteen (15) working 
days of the date of acceptance of the tender 

 

 
Option B 

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of 
possession of the site. Such breakdown shall include, inter alia, the administrative and 
supervisory staff, the use of construction equipment, establishment and dis-
establishment charges, insurances and guarantees, all in terms of the programme 

Adjustment methods 

 

The amount of preliminaries shall be adjusted to take account of the effect which changes in 
time and/or value have on preliminaries. Such adjustment shall be based on the particulars 
provided by the contractor for this purpose in terms of Options A or B, shall preclude any 
further adjustment of the amount of preliminaries and shall apply notwithstanding the actual 
employment of resources by the contractor in the execution of the works 

 
 
 
 

 
Option A 

The preliminaries shall be adjusted in accordance with the allocation of preliminaries 
amounts provided by the contractor, apportioned to sections where completion in 
sections is required. 

 

Fixed - An amount which shall not be varied. 
 

Value-related - An amount varied in proportion to the contract value as compared to the 
contract sum. Both the contract sum, and the contract value shall exclude the amount 
of preliminaries, contingency sum(s) and any provision for cost fluctuations 

 

Time-related - An amount varied in proportion to the number of calendar days extension to 
the date of practical completion to which the contractor is entitled with an adjustment of 
the contract value [23.2; 23.3] as compared to the number of calendar days in the 
initial construction period [26.9.4] 

 

 
 

Option B 

The adjustment of preliminaries shall be based on the number of calendar days extension 
to the date of practical completion to which the contractor is entitled with an adjustment 
of the contract value [23.2; 23.3] as compared to the number of calendar days in the 
initial construction period [26.9.4] 

 

 

 

 

 

Failure to provide particulars within the period stated 

 

 
 
 

 
Option A 

Where the allocation of preliminaries amounts for Option A is not provided, the following 
allocation of preliminaries amounts shall apply: 

 

Fixed - Ten per cent (10%) 
Value-related - Fifteen per cent 
(15%) Time-related - Seventy-five 
per cent (75%) 

 

Where the apportionment of the preliminaries per section is not provided, the categorized 
amounts shall be prorated to the cost of each section within the contract sum as 
determined by the principal agent 

 

Option B 
Where the detailed breakdown of preliminaries amounts for Option B is not provided, 
Option A 
shall apply 

 

Lump sum contract 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half 
per cent) of the contract. 

 

The adjustment shall take into account the resources as set out in the detailed breakdown of 
the preliminaries for the period of construction during which the delay occurred 
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C1.2.3 ADDITIONAL CONDITIONS OF CONTRACT 
 
C1.2.3.1 COMMUNITY LIAISON OFFICER 

The Ward Councillor(s) in whose ward(s) work is to be done will, collectively, identify a community 

liaison officer (CLO) for the project and make the person known to the Contractor within two days 

of being requested to do so.  The selected CLO shall be accountable to the Contractor. The 

Contractor will be required to enter a written contract with the CLO that specifies: 

• The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry 
minimum wage). The maximum hours of work per day is eight hours. No payment will be 
made for public holidays and weekends. 

• The duration of the appointment. 
• The duties to be undertaken by the CLO which could include: 

• Assisting in all respects relating to the recruitment of local labour. 
• Acting as a source of information for the community and councillors on issues related to 

the contract. 
• Keeping the Contractor advised on community issues and issues pertaining to local 

security. 
• Assisting in setting up any meetings or negotiations with affected parties. 
• Keeping a written record of any labour or community issue that may arise. 
• Any other duties that may be required by the Contractor. 

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although 

the Contractor shall have the right to choose from that pool.  The Contractor shall have the right 

to determine the total number labourers required at any one time and this may vary during the 

contract. The Contractor shall have the right to replace labour that is not performing adequately.  

Should such occasion arise, it must be done in conjunction with the CLO. 

The primary role of the CLOs shall be liaison and facilitation of communication. This could include 

inter alia: 

• assisting in all aspects related to the recruitment of local labour, and advise them of their rights 

• acting as a source of information for the community and Councillors on issues related to the 

contract 

• keeping the contractor advised on community issues 

• keeping the contractor advised on any issues pertaining to local security 

• assisting in setting up any meetings/ negotiations with affected parties 

• keeping a site diary and recording details of any labour/community issues that may arise 

• monitoring and reporting on general Health & Safety issues on site 

• assisting in HIV/AIDS awareness programmes 

• it must be noted that the CLO has no authority to issue any instructions to the Contractor 

The CLO needs to be seen as neutral by all parties and should therefore endeavour not to take 

sides should a conflict arise. Should the CLO function not involve a full day’s work, the CLO will 

be expected to undertake other work allocated by the Contractor for the balance of each day. 

The minimum skills for a CLO shall include: 

• An ability to work with others 

• An ability to communicate in Zulu and English 

• An ability to communicate in writing 

• Sound Interpersonal skills 

Previous experience in community facilitation, and knowledge of construction work and relevant 

labour legislation would be an advantage. 

Payment: The CLO will be reimbursed from the Budgetary Allowance Section of the Bill of 

Quantities. A budgetary allowance has been made for the CLO in this Bills of 
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Quantities/Specification under the Section – Budgetary Allowances. 

 

 

C1.2.3.2 EMPLOYMENT OF LOCAL LABOUR 

It is a condition of contract that the contractor will be required to employ local labour as specified 

in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required 

to ensure that a minimum of 50% of the labour force is made up of local labour.  For the purposes 

of this contract and associated work order packages, “Local labour” will be deemed to be any 

persons who resides within Ward(s) in which the Works is situated. The contractor will be 

required to provide proof of authenticity of local labour.  Signed confirmation by the appointed 

CLO will suffice for this. 

No additional costs will be entertained due to this Particular Specification.  The contractor will 

remain responsible for providing proper supervision of all labour and will be responsible for the 

quality of work produced. 

Local labour shall be paid in accordance with the Civil Engineering Industry minimum wage rate. 

(See www.labour.gov.za or www.safcec.co.za), and all statutory conditions of employment shall 

be met. 

C1.2.3.3 SUB-CONTRACTING (Applicable at task stage) 
 
It is a condition of contract that the contractor must allow for a minimum of the contract value 

(excluding PC Sum items and Fixed Cost allowances) to be subcontracted to contractors who are 

>51% owned by Black People.  Proof of payment to the subcontractors will be required to verify 

that the minimum has been achieved. 

 
The penalty for not achieving the specified Sub-Contracting Goal will be 0.5% of the contract 

value (excluding PC Sum items and Fixed Cost allowances) for every 1% not achieved. 

 
 

Subcontracting percentages will be determined on a Work Package Order specific basis, 

depending on the nature of works and Subcontracting potential. The following provisions 

shall generally apply to issued Work Package Orders: 

• Value greater than R750k, up to R1m: Minimum 5%  subcontracting. 

• Value greater than R1m, up to R3m: Minimum 10%  subcontracting. 

• Value greater than R3m, up to R5m: Minimum 20%  subcontracting. 

• Value greater than R5m: Minimum 30%  subcontracting. 

The Contractor shall sub-contract to an EME or QSE which is at least 51% owned by black 

people. These Enterprises must be from the ward(s) where work is taking place in the first 

instance and, if the Contractor cannot procure such enterprises from the ward(s), this may 

be achieved by sub- contracting with such qualifying Enterprises located within adjacent 

wards, failing which the Sub- Contractors may be sourced within the jurisdiction of eThekwini 
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Municipality. 

 
Sub-contracting may be to: 

• Contractors who are registered with the Construction Industry Development Board in 

the Grades ranging from 1 to 4, 

• Material and equipment suppliers who meet the requirements of an EME or 

QSE as detailed above. 

 
Payment certificates (where applicable), Tax invoices, Proof of payment to the 

subcontractors and equipment and material suppliers will be required to verify that this has 

been achieved. 

 
The contractor shall be fully responsible for the management of all appointed Sub-

Contractors. The contractor shall ensure that a suitable quality monitoring process is in place 

for each element of the works and that the Sub-Contractors are conversant on the 

requirements thereof. 

 
For any work being sub-contracted, documents of the relevant sub-contractor must be 

submitted to the Employer’s Agent in writing for approval well in advance before 

commencement of any of the activities on the programme. Subcontractors shall be approved 

by the Employer. The Employer is under no obligation to accept the proposed Subcontractor, 

and rejection by the Employer does not absolve the Contractor of their subcontracting 

responsibilities in terms of this contract. 

 
No additional costs will be entertained for compliance with this requirement 

C1.2.3.3 SUBMISSION OF SUBCONTRACTING PLAN 

 
At the commencement of each Work Package Order, the Contractor shall provide a 

subcontracting plan for the Sub-Contracting using the Scope of Work and its related cost to 

demonstrate how the stipulated subcontracting targets will be achieved. 

Prior to commencement of works, as per Clause 5.3.1 of the Contract Data, the Contractor 

shall provide such comprehensive subcontracting Plan for approval by the Employer’s Agent. 

Should the Sub- Contractors be allocated work that exceeds their CIDB grading, then the 

work allocated to these Sub-Contractors shall be reduced to the upper limit of their CIDB 

Grading, and the Main Contractor shall be required to source additional Sub-Contractors to 

achieve the tendered Sub-Contract Value. The Primary Contractor shall be required to 

update the subcontracting plan for approval by the Employer’s Agent before work 

commences. This plan may be updated during the contract period but shall still be for the 

approval of the Employer’s Agent. The subcontracting plan shall ensure an adequate and 

acceptable distribution of works across the identified CIDB Grading range (viz. 1 CE to 4 

CE); the plan shall be subject to approval by the Employer, (taking into consideration the 

scope of works risk profile and associated allocation of works), and any amendments 

required to achieve an acceptable distribution of works shall be implemented by the 

Contractor at no additional cost to the contract. 

 
Rates of works allocated to subcontracting Sub-Contractors shall be evaluated to ensure 

they are market related. The Contractor will be required to demonstrate that the rates 

provided are fair and reasonable, taking into consideration the limitations that subcontracting 

contractors may face to procure materials and equipment at discounted rates. Where is it 

found that the rates provided are unrealistic/not market related and the subcontracting 

contractor cannot undertake the works at the rates tendered by the main contractor, the main 

contractor will be required to balance their rates, at no additional cost to the contract, to 
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address the non-market related rates tendered by the main contractor; (market related rates 

will be based on cost structures applicable to the level of subcontracting company 

undertaking the works). The approval of the subcontracting plan shall not absolve the main 

contractor of his contractual responsibility or for any rates dispute that may arise during the 

implementation of the contract, based on the rates tendered or adjusted during the award 

process. 

 
The penalty for not achieving the specified subcontracting will be 0.5% of the Work Package 

Order value (excluding PC Sum items and Fixed Cost allowances) for every 1% of 

subcontracting not achieved. 

 
C1.2.3.4 FTE (Full Time Equivalent) EMPLOYMENT INFORMATION 
 

It is a condition of contract that the Contractor supplies the Employer’s Agent’s Representative 
with information in respect of the employment of all foremen, artisans and Labour (skilled and 
unskilled) employed to work on this contract.  The information required is: 

• Initials (per ID doc) 

• Last Name (per ID doc) 

• ID Number 

• Disability (y / n) 

• Education Level Level 1 
Unknown 

Level 2 
No Schooling 

Level 3 
Grade 1-3 

Level 4 
Grade 4 

Level 5 
Grade 5-6 

Level 6 
Grade 7-8 

Level 7 
Grade 9 

Level 8 
Grade 10-11 

Level 9 
Grade 12 

Level 10 
Post Matric 

 

• Category of Employment Category A: Employed as Local Labour for this contract only 
Category B: Temporarily employed by the Contractor 
Category C: Permanently employed by the Contractor 

 

In addition, the following information is required in respect of each person listed above, on a 
monthly basis: 

• Number of days worked during the month; 

• Daily wage rate; 

• Number of training days during the month. 
 
The information is to be forwarded in a format acceptable to the Employer’s Agent’s 

Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used 

as a template, will be issued to the Contractor).  Contractors without computer facilities will be 

required to submit a hard copy of the information in a format as agreed to between the Contractor 

and the Employer’s Agent’s Representative. 

 
In addition to the tax invoice, to be submitted by the Contractor with his monthly statement, 

mentioned in Clause 25 of JBCC Principal Building Agreement May 2018 Edition, the Employer 

reserves the right to withhold payment until the monthly FTE information has been forwarded to 

the Employer’s Agent’s Representative.  No additional payment for complying with the above will 

be made and the Contractor is to make allowance for complying through the time related P & G 

items (sum) under Part AA: Preliminaries, of the Bill of Quantities. 

 
C1.2.3.5 PERFORMANCE MONITORING OF SERVICE PROVIDERS 

[For all task awards] The Contractor shall be subjected to “Performance Monitoring” assessments 
in terms of the applicable Section (S.53) of the Employer’s Supply Chain Management Policy. 

Key Performance Indicators (KPIs) are specified in the C3: Scope of Works, or will be discussed 
and agreed with the Contractor before commencement of the contract.  
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The Contractor shall be subjected to “Performance Monitoring” assessments in terms of the 

applicable Section (S.53) of the Employer’s Supply Chain Management Policy. 

 
Appropriate key performance indicators (KPIs) for the contract will be set by the Municipality as a 

yardstick for measuring performance. Key Performance Indicators (KPIs) will be discussed and 

agreed with the Contractor before commencement of the contract. 

 
The following KPIs may be applicable to this contract: 

(a) Time Management 
(b) Financial Management 
(c) Quality Management 

(d) Occupational Health and Safety Management 
(e) Environmental Management 

(f) Meeting subcontracting Targets 
 

C1.2.3.6. NON-EXCLUSIVE APPOINTMENT 
 

The Contractor must note that, whilst this contract is intended to execute Infrastructure projects, there is no 

guarantee of works being allocated via this appointment. The Employer may elect, at any time, to implement 

projects using other available procurement mechanisms as to ensure necessary expenditure and service 

delivery timeframes are met. The works undertaken for this contract are on a non-exclusive basis and the 

Contractor shall have no recourse against the Employer for any works allocated to other parties through other 

Employer procurement mechanisms. 

            

C1.2.3.7. WORKS ALLOCATION – ALL WORKS 

A works allocation strategy for this framework will be structured to ensure compliance with the Constitution, 

MFMA, CIDB prescripts, SCM Policy, fairness, transparency, contractor development, and service delivery 

efficiency. The allocation will be multipronged, not limited to, but taking into consideration (1) CIDB grading, 

(2) rotation, (3) workload availability, (4) contractor performance, (5) client priority in line with service delivery 

targets, (6) contractors site familiarity/mitigation of liability, (7) regionalised allocation, (8) service provider 

overall compliance. 

This is to ensure the following: 

- equitable distribution of work opportunities, where practical 

- Promote contractor development and transformation 

- Improve turnaround times for maintenance and emergency works 

- Maintain quality and contractor accountability 

- Prevent monopolisation of work by a few contractors 

- Align allocations with CIDB grading and contractor capability 

- Ensure compliance with SCM legislation and audit requirements 

The Employer reserves the right to issue Work Package Orders to any of the Framework Contractors. 
 

C1.2.3.8. TEMPORAL SUSPENSION DUE TO NON-PERFORMANCE/DEFAULT 

 

Should a contractor consistently demonstrate poor performance in the execution of two consecutive allocated 

tasks, undertakes woks without formal written instruction or issuance of task, eThekwini Municipality reserves 

the right to temporarily suspend the contractor from the framework for a minimum period of three (3) to six (6) 

months. 

INITIAL: 
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C1.2.3.9. TERMINATION 

 

Any contractor who is suspended from the framework more than twice, or for an aggregate period of not less 

than six (6) to twelve (12) months, shall be subject to immediate termination from the framework. Further to 

that, the terminated service provider will be blacklisted as per SCM policy. 

 

Any intimidation, threats, harassment, stalking, unreasonable demands, or abuse directed at municipal 

employees by the service provider shall constitute grounds for immediate termination from the CSA 3600 

contract and blacklisting. 

 

Any extortion related behaviour on CSA 3600 will be regarded as a criminal offence and reported both within 

and outside the Municipality. Such conduct will result in immediate termination and the contractor being 

blacklisted from participating in or tendering for any contracts within eThekwini Municipality and other 

government sectors. 

 

C1.2.3.10. DUTIES AND RESPONSIBILITIES OF A CONTRACTS MANAGER 

 
The Contracts Manager, as a minimum, shall undertake the following requirements: 

- Be the link between the employer’s Agent and the Contractor. 

- Always be available during the execution of any Work Package Orders and be immediately 

physically available when requested. 

- Always be up to date with the activities and problems on all projects within the Contract. 

- Monitor Work Package Order progress and performance to ensure goods and services conform 

to the Work Package Order requirements. 

- Ensure proper co-ordination of all Work Package Orders within the Contract. 

- Ensure that sufficient human resources are available to function adequately, for example 

Construction Managers. 

- Ensure that sufficient constructional plant and equipment resources are available to complete 

all projects allocated. 

- Ensure that the proper sub-contracting resources are arranged on time for the timeous 

completion of all projects. 

- Prepare and submit the combined monthly programme of works of Work Package Orders 

- to the Employer’s Agent’s Representative. 

- Prepare and submit the combined monthly cashflow of all Work Package Orders to the 

Employer’s Agent’s Representative. 

- Prepare and submit the combined monthly progress report of all Work Package Orders to the 

Employer’s Agent’s Representative. 

- Prepare and submit the combined monthly quality report of Work Package Orders to the 

Employer’s Agent’s Representative. 

- Oversee and ensure that construction managers are carrying out all Work Package Orders 

to the required specification. 

- Ensure that all sites are compliant with the Health and Safety specifications. 

- Resolve disputes in a timely manner. 

- Establish control of correspondence, data and reports. 

Establish a procedure, identifying a responsible person and establish a timeframe for handling non-

compliance. 
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C1.2.3.11 SYSTEM OF MEASUREMENT 

These Bills of Quantities, unless otherwise stated, shall be deemed to have been prepared in 

accordance with the SEVENTH EDITION of the Standard System of Measuring Builders’ Work 

issued by the Association of South African Quantity Surveyors. 

 

 

C1.2.3.12 CONTRACT PRICE ADJUSTMENT PROVISIONS  

The Contract Rates shall be fixed for the first 12 months. 

The Contract Rates shall then be adjusted at month 12, applicable for months 13 to 24 and then 

adjusted at month 24, applicable for months 25 to 36; all in accordance with the Contract Price 

Adjustment Provisions, Haylett Formula Work Group 181. 

C1.2.3.13 APPLICATIONS FOR SERVICE CONNECTIONS 

The Contractor is to be responsible for all timeous applications for service connections, including 
electricity, water, sewerage, etc.  The Department is responsible for payment of these connection 
fees, where Departmental Sums have been included in the Tender Summary. 

C1.2.3.14 MARKET RELATED WAGE RATES 

When pricing this document, Tenderers are to allow for wages which are not less than the BCCEI 
recommended minimum rates applicable at any time during the duration of the contract. 

C1.2.3.15 TENDER PRICES AND CONTINGENCY SUM: 

All Tenders are to be firmly priced in South African currency.  

C1.2.3.16     CONTRACTS RATES 

The contract rates applicable will be as determined using the average rates submitted by all 
responsive tenderers. This approach is considered fair, reasonable and reflective of prevailing 
market-related pricing received during the tender stage. 

The contract sum will be used as a notional value to check responsiveness in terms of rates only 
for all tenderers. It will not be applicable for responsiveness in terms of CIDB grading as it will 
prejudice lower grades due to the use of model bills of quantities which caters for most items per 
trade. 

C1.2.3.17 VALUE-ADDED TAX (VAT): 

All prices and or rates tendered shall be deemed to be EXCLUSIVE of Value-Added Tax. Value-
Added Tax shall be added as a lump sum where provided on the SUMMARY/ FINAL SUMMARY 
page and as shown in the Tender Form. 

Tenderers shall state, where provided on the Tender Form, their VAT Registration Number. 

C1.2.3.18 OCCUPATIONAL HEALTH AND SAFETY ACT: 

The Contractor’s particular attention is drawn to the Occupational Health & Safety Specification 
as an Annexure to this document at task order assignment. The Contractor will be required to 

INITIAL: 
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submit with his tender an Occupational Health & Safety Plan for this project indicating what steps 
he is going to take to comply with this Occupational Health & Safety Specification and indeed that 
he has made allowance for compliance with this document within his Tender Price.  Failure to do 
so will render his Tender liable for disqualification. 

The principle health and safety risks involved on this specific site will include: 
Excavation Works – Deep excavations  
Working at heights 

• Working in an occupied built environment. 
• The environment has a “live” electrical supply. 
• The buildings have an existing electrical infrastructure and systems. 
• Work would need to be done under normal circumstances without causing power 

interruptions, downtime or affect other services to other equipment, machinery, etc. 
• Where necessary to minimize downtime and/or shut down works. These works shall 

entail adequate scheduled notice to the occupants. 
• The sites have other existing mechanical, electrical, civil, etc. services on site that may 

require co-ordination. 
• Potential of systems being aged and non-compliant to SANS regulations. 

Potential for no existing “as-built” drawings and documentation being available for the  
electrical infrastructure and systems 

• Requirement for working in ceilings, roof voids, basements and/or trenches. 
• Work required may be on ladders and/or scaffolding. 
• Work requires light electrical machinery and tools. 

 

Other general applicable health and safety risks associated with electrical building services works 

• Working at heights 
• Working on Electrical Plant 
• Working on mechanical Pressure Vessels  
• Working in noisy environment  
• Working with welding torch  
• Working on different refrigerants (R22, R134A, R507, R404, R717 and R410A) 
• Working with cutting tools  
• Demolishing of old plants 

 
 

 
C1.2.3.19 CONTRACTOR’S DOMESTIC SUBCONTRACTORS FOR PLUMBING INSTALLATION AND 

ELECTRICAL INSTALLATION 

The tenderers attention is drawn to the requirement that the appointment of any sub-contractor 
to carry out electrical or plumbing installation under this contract, is subject to such sub-contractor 
being registered on the databases of eThekwini Electricity and Water Services respectively, as 
an accredited contractor. 

C1.2.3.20 CONTRACTOR’S DOMESTIC SUBCONTRACTORS FOR WATER CONNECTION AND 

ELECTRICAL CONNECTION  

The Contractor shall appoint a domestic subcontractor for the water connection who is on the 
eThekwini Water Services database. 

The Contractor shall appoint a domestic subcontractor for the electrical connection who is on the 
eThekwini Electricity database. 

C1.2.3.21 USE OF PROPRIETARY PRODUCTS 

 The tenderers attention is drawn to the fact that where in this document a proprietary product is 
specified, he may use a similar or equal approved product to the Architect’s or Engineer’s 
satisfaction. 
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C1.2.3.22 SCHEDULE OF DRAWINGS (applicable at task stage) 

 Refer to C3.5.1 or Annexure xx for a complete list of the drawings included with this tender. 

C1.2.3.23 CONTRACT PERIOD (applicable at task stage) 

The Contract Period from the commencement of work on site for this project is 000 
Working Days.   

This is a 36 months framework contract  

 

C1.2.3.24 DAMAGE TO PERSONS OR PROPERTY 

The successful Contractor shall indemnify and keep indemnified Council against any claim for 
death, injury, damage, or loss to any person or property whatsoever in respect thereof or in 
relation thereto. 

The successful Contractor enters into this contract as an independent Contractor and shall be 
solely liable in respect of any claim for death, injury, damage, or loss to any person or property 
whatsoever in respect thereof or in relation thereto. 

C1.2.3.25 SECURITY (RETENTION OR JBCC FIXED CONSTRUCTION GUARANTEE) 

Clause 11.1.1 is deleted, ie. the selection of a Variable Construction Guarantee is deleted to 
conform to eThekwini Municipality's Supply Chain Management Policy Clause 20.3. 

The Contractor shall either choose Retention or provide a JBCC Fixed Construction Guarantee 
to the Employer. 

Where Security as Retention has been selected, the amount deducted shall be 10% of such value 
to the date of practical completion up to a limit of 10% of the contract sum. 

Upon Practical Completion, the amount deducted shall be 2,5% of such value. 

 The 2,5% retention will be released with the Final Payment Certificate. 

Interest will not be paid on retention or on the payment reduction amount by the Employer. 

C1.2.3.26 CIDB B.U.I.L.D. PROGRAMME 
 
a) CIDB Skills Standard 

It will be a condition of contract that the Contractor shall, in the performance of the contract, 

achieve the Contract Skills Development Goal (CSDG) established in the below referenced 

standard: 

• CIDB Standard for Developing Skills Through Infrastructure Contracts, published in 

Gazette Notice No. 48491 of 28 April 2023. 

b) CIDB Indirect Targeting Standard 

It will be a condition of contract that the Contractor shall, in the performance of the contract, 

achieve the Subcontracting Goal relating to the engagement of targeted enterprises as 

established in the below referenced standard: 

• CIDB Standard for Indirect Targeting for Enterprise Development through Construction 

Works Contracts, published in Gazette Notice No. 36190 of 25 February 2013. 
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C2.1 PRICING ASSUMPTIONS / INSTRUCTIONS 

 

C2.1.1 GENERAL 

 

C2.1.1.1 A word or phrase in bold type in the Pricing Data shall have the meaning assigned to it in the 

definitions listed in the Conditions of Contract, Contract Data, and the JBCC Principal Building 

Agreement Edition 6.2 May 2018, JBCC Series 2000 May 2018 Preliminaries and the Model 

Preambles for Trades 2017 as issued by the Association of South African Quantity Surveyors. A 

word or phrase not in bold type shall be interpreted in the context of its usage. 

 

C2.1.1.2 Tenderers are to allow for wages which are not less than the Bargaining Council for the Civil 

Engineering Industry (BCCEI) agreed wage rates. 

 

C2.1.1.3 The agreement is based on the Conditions of Contract as specified in Part C1.2.1. Additions, 

deletions and alterations to the Conditions of Contract, as well as the contract specific variables, 

are as stated in the Contract Data as specified in Part C1.2.2 and Additional Conditions of 

Contract as specified in Part C1.2.3 

 

C2.1.1.4 Bills of Quantities: Except where indicated otherwise, the quantities of and classes and kinds of 

works set out in these Bills of Quantities are provisional and do not purport to represent the final 

quantities of and classes and kinds of work eventually required to be done.  The quantities of and 

classes and kinds of work contained herein have been set down solely in order to form a basis 

for obtaining competitive tenders. 

 

The Bills of Quantities are not to be used for ordering materials under any circumstances whether 

this be with regard to description or specification of materials or goods required, or with regard to 

quantities.  Failure to comply with this condition is entirely at the Contractor's own risk. The 

Contractor shall be obliged upon instruction of the Principal Agent to execute such quantities of 

and classes and kinds of work as the Principal Agent in his sole discretion may deem necessary 

or which, in the Principal Agent's opinion, become expedient from time to time or which may be 

required to meet the Employer's requirements, whether or not such quantities of and classes or 

kinds of work may appear in these Bills of Quantities or the contract drawings. 

 

The consideration payable to the Contractor in respect of the works shall be determined by the 

Agent by the application of the rates contained in the priced Bill of Quantities to the quantities of 

and classes and kinds of work executed, which quantities of and classes and kinds of work shall 

be determined by the Agent. The rates contained in the priced Bills of Quantities shall apply 

irrespective of the final quantities of the different classes and kinds of work executed.  No claims 

for extras, loss of profit, variation of rates or other similar claims will be entertained as a result of 

any variations whatsoever between the quantities of work set out in these Bills of Quantities and 

the quantities of work actually executed, nor as a result of any variation whatsoever between the 

contract sum and the final value of works. 

 

C2.1.1.5 Budgetary Allowances and Provisional Sums: All items described as "Budgetary Allowance" shall 

be used as directed by the Employer and measured and valued and paid for.  

 

No work for which "Budgetary Allowance" items are allowed shall be commenced without written 

instructions from the Principal Agent. The contractor is duly informed in this document that the 

Budgetary Allowance Items are completely subject to the discretion of the employer and will only 

form part of the contract value once duly authorised by the employer and executed by the 

contractor to the full satisfaction of the principal agent, irrespective of the fact that the Budgetary 

Allowance formed part of the contract sum. 
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C2.1.1.6 Prime Cost Amounts: Prime cost amounts are a net allowance (excluding VAT), for materials only, 

and the tenderer should allow for the necessary labour, wastage, profit, etc in pricing these items. 

 

C2.1.1.7 Value Added Tax: The tendered price must include for Value Added Tax (VAT). All rates, 

provisional sums, etc in these Bills of Quantities must however be net with VAT calculated and 

added to the total value thereof as provided for in the Final Summary. 
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C2.2: BILL OF QUANTITIES 

 

The Bill of Quantities follows and comprises of 557 pages.  

 

 

NOTE: TENDERERS ARE REQUIRED TO PRICE FOR THE APPLICABLE 

CLASS OF WORK BEING TENDERED FOR 

• Section 1 – Preliminaries – 26 pages (Not to be priced but a maximum of 15% of the contract 

value will be applicable at task level) 

• General Building Works – 316 pages 

• Electrical – 97 pages 

• Mechanical – 94 pages 

• Lifts, Escalators, etc - 48 pages 

 

NOTES: 

 
1) The TOTAL of the Bill of Quantities will be used as a Tender Assessment Schedule Value 

for comparison and assessment purposes only. It is not related to any CIDB Grading Range, 

or Contract Sum. 

 
2) Section 1: Part 0102 and Section 1: Part 0105 each have a PC Sum item at the end of the 

Parts. 

 
This value is a LARGE NEGATIVE VALUE to remove the PC Sum item Amounts in the Part, 
leaving the Percentage (%) Rate Amounts unaffected. 

 
This value is to be included in the summation of the item Amounts in the Part. 
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C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT 

 

C3.1.1 Client’s / employer’s objectives  

 

The Employer seeks to undertake and deliver maintenance and capital works throughout the City 

through a suitable implementation mechanism which will allow for substantial works to be 

undertaken by contractors. 

 

It is the intention of the Architecture Division to appoint contractor(s) in the eThekwini 

Municipality area, for Works to be issued on an “as-and-when-required” basis, with no 

guarantee on the quantum of works. 

 
The establishment of Panels, of varying CIDB Grades, is so that works for any unscheduled 

projects can be executed without first having to start a lengthy procurement process. 

 
The appointment will be for a period of three (3) years from the date of the issue of the “Letter of 

Award”. 

 

C3.1.1.1 MTREF Budget Projects 

 
The MTREF (medium term revenue expenditure framework) is a three-year overview of expected 

revenue and expenditure trends for local government in South Africa. This budget is approved 

prior to the commencement of a financial year (FY) but is subject to adjustments. 

 

Unexpected events such as economic downturns, changes in grant allocations, updated 

forecasts, policy changes, or unforeseen expenditure can necessitate budget adjustments. 

 

C3.1.1.2 Work Order Package and Agreements 

 
Work Package Orders are to be executed, on an “as-and-when-required” basis, in terms of 

Work Package Order and Agreement documentation signed by the Employer and the 

Contractor. 

 
The Work Package Order and Agreement will include information specific to the Work 

Package, inter-alia the relevant Contract Data, Schedule of Quantities, Scope, Specifications, 

and relevant drawings. It must be read in combination with this document and shall have 

precedence in the interpretation of any ambiguity or inconsistency between it and the contents 

of this document. 

 
The Work Package Order and Agreement will be based on the “basket of items” and their 

associated rates (as submitted in Part C2: Pricing Data). Works will be identified from projects 

on the Department’s Medium Term Revenue and Expenditure Framework Budget 

(MTREF) (as may be adjusted), or from funding secured for other similar Works that may arise. 

 
 
C3.1.1.3 Issuing of Work Package Orders 

 
Work Package Orders will be issued, on an as-and-when-required basis. They will be limited 

to the approved contract/ project authority. 

 
The appointed Contractor, in terms of the applicable Bill of Quantities, and on acceptance 



Integrated Infrastructure Maintenance And Construction For Buildings, Facilities and Engineering 
Systems Works For 36 Months. 

36585-1B 

 

 

C2: Pricing Data Page 111 Document Version: 01/12/2025 

 

by the Contractor, will be issued a Work Package Order. 

 
The approval by the Senior Manager, Deputy Head, Directorate Director and Executive Director, where 
applicable, will be required prior to the issuing of Work Package Orders, 

 
Should a Contractor be unable to undertake more works, OR their CIDB grading value (of 

incomplete works) has been reached, then any further Work Package Orders will be issued 

to one of the other appointed contractor(s), at the sole discretion of the Employer. 

 
Depending on unscheduled disaster workload, all the Contractors may be used, after 

approval of the Directorate Director, to increase available resources. 

 
C3.1.1.4 Unscheduled/ Emergency Works 

 
For unscheduled/emergency Works, the Employer reserves the right to issue Work Package 

Orders to the most suited of the Contractors. 

 
The Employer also reserves the right not to use any of the Contractors should the Employer 

deem it so necessary. 

 

C3.1.2 Description of Works 

 

The works will take place in all the regions within eThekwini Municipality to cover all wards. 

 

C3.1.3 Description of the Framework Process 

 

The Employer will enter into a number of Framework Contracts with Contractors following a functionality  

selection process, for services for a term of three (3) years. 

 

The value of works Package Orders will vary according to the scope of works included within and will be within 

the following CIDB 3 GB/EB/ME and above, 4SI and above contractor grading categories. 

 

Package Order shall be issued in accordance with the latest edition of the CIDB Standard Conditions of Tender 

and the Package Order shall be issued to the Contractor whose submission scores the highest number of 

tender evaluation points.  

 

Contractors can only be issued with Package Orders to provide the services within the term of the Framework 

Contract.  Package Orders may, however, have a completion date which extends beyond the term of the 

Framework Contract. 

 

The Package Orders shall indicate who the Employer’s Agent is.  The Employer’s Agent is fully empowered to 

act on behalf of the Employer for the services covered by the Package Order.  The Employer’s Agent will 

accept, or not accept, the Contractor’s assessment of the amount due in terms of the contract. 

 

The Package Orders will provide details of the precise nature of the services required and any task specific 

requirements. Additional Quality Criteria relevant to nature of the services required may be included in the call 

for quotations for a Package Order.  

 

Values of Package Orders will be determined by the scope of the works contained within. 
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C3.1.4 Scope of Works in Package Orders  

   

The following will be covered in detail as part of the Scope of Works for each individual Package Order: 

 

• Scope of Work 

• Programme, Method of Work 

• Services (general) 

• Services (specific) 

• Management of the Environment 

• Occupational Health and Safety 

• Preferential Procurement 

 

C3.1.3 Description of Site and Access 

 

The sites will be made indicated in the Work Package Order and Agreement documentation. 
 

 

C3.1.4 Nature of Ground and Subsoil Conditions 

 

Specific information regarding the nature of the ground and subsoil conditions will be made 

available in the Work Package Order and Agreement documentation. 

 

C3.1.5 Programming of Works 

 

The contractor shall programme the identified works so as to ensure that the full scope of the 

works are undertaken within the three (3) financial years.  

  

The Employer’s has an appointed Consultant Team, (comprising of Engineers, Architects and 

Quantity Surveyors) through a professional services panel, to provide professional services 

associated with the above works. 

 

C3.1.6  Key Personnel 

 

Due to the nature of the work, key personnel allocated must have sufficient skill and competency 

to implement the work; personnel must further be able to project manage and including being able 

to deal with socio-economic and related conditions arising from such works. The key personnel 

at task stage must match the competencies of the key personnel at tender stage. 

 

C3.1.7 Co-operation with other services providers / Stakeholders 

 

In undertaking the works, the appointed contractor will be required to work closely with, but not 

limited to: 

- Consultant team 

- Employer’s Departmental representative, (such being determined based on the scope of 

works and responsible department); 

- Ward councillor 

- Local ward based contractors / subcontracting targeted contractors 

- Business Interest Groups 

- Materials and equipment suppliers 
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C3.1.8 Quality Management 

 

The contractor shall be fully responsible for the management of all sub-contractors appointed. 

The contractor shall therefore ensure that a suitable quality monitoring process is in place for 

each element of the works and that the appointed sub-contractors is conversant on the 

requirements thereof. 

 

The Contractor shall keep relevant records of all tests and inspections undertaken and will be 

responsible for submission of all test results as may be required in terms of the Project 

Specification. 

 

C3.1.10 Management Meetings 

 

Requirements for meetings will be specified upon commencement of the project; monthly 

management meetings will be held with the Employer, Programme Manager, Consultant and 

Contractor. Such will be held at venues provided by the Employer or Programme Manager.  

 

The Contractor shall report on the over-all progress of the contract to date and task order specific 

issues requiring further Client engagement will be addressed at the above meeting. 

 

Site meetings, as and where necessary, will be held specific to each task order awarded. So far 

as reasonably possible, site and task order specific issues are to be resolved at site meetings. 

Items/issues that cannot be resolved by the parties at these meetings may be escalated to the 

management meeting.  

 

C3.1.11 Payment Certificates 

 

Interim payment certificates will be submitted monthly. Such payment certificate will be subject to 

approval by the Architecture Department. 

 

The contractor must ensure full reporting (i.t.o subcontracting beneficiaries, etc) accompanies the 

consolidated payment certificate. 

 

Monthly payments are to include 100% of the value of materials for permanent work delivered 

onto the site but not incorporated in the works. The materials must be adequately stored and 

protected to the satisfaction of the Principal Agent and proof of payment needs to be provided to 

the Principal Agent and that the materials and goods are the Contractor’s bona fide property 

BEFORE payment can be made for them. A cession of rights in favour of eThekwini Municipality 

in respect of unfixed materials on site shall be filled in and signed by the Contractor whenever a 

claim for materials on site is made. A copy of the materials on site cession form is included in this 

document as an annexure. 

 

C3.1.12 Proof of compliance with the law 

 

The Contractor shall ensure full compliance will all applicable laws for the duration of the Contract; 

such requirement shall extend to all sub-contractors appointed by the Contractor. The Contractor 

shall further ensure compliance with gazetted labour rates for the duration of the contract 
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C3.1.13       Variations to Scope 

 
Where the items specified in the Bill of Quantities do not reasonably satisfy the requirements in 

the Scope of a Work Package Order, the Scope of Works and related items will be handled as a 

variation, with rates to be reviewed by the Employer’s Agent, and approved by the Employer. 

 
C3.1.3.14 Design / Supervision by Employer 

 
All works will be designed and supervised by the Employer, or any identified representative of the 

Employer. 

 

 

 

 



Integrated Infrastructure Maintenance And Construction For Buildings, Facilities and Engineering 
Systems Works For 36 Months. 

36585-1B 

 

 

C2: Pricing Data Page 115 Document Version: 01/12/2025 

 

C3.2:  PROJECT SPECIFICATION 

 

PREAMBLE 

 

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the 

Project Specification, the Project Specification shall take precedence.  In the event of a discrepancy between 

the Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the 

discrepancy shall be resolved by the Employer’s Agent before the execution of the work under the relevant 

item. 

 

1) The words CONTRACT and WORK PACKAGE ORDER refer to either the formation of the various 

PANELS, or the WORKS to be executed through the Contract using WORK PACKAGE ORDERS 

respectively. The words take on the meaning within the context in which they are used. 

 
2) Works, when required, will be executed by the issuing a Work Package Order and Agreement. The 

Work Package Order documentation will contain PROJECT SPECIFICATIONS specific to the Works 

included in the Work Package Order. The Work Package Order Project Specification is to be read 

together with the Project Specification below. Should there be any ambiguity then the Project Specification 

in the Work Package Order shall take precedence. 

 
3) At Panel formation stage, no Works have been identified. The following Project Specifications will, in 

general, be largely applicable Work Package Orders. 

 
The following is to be read in combination with the Specifications contained in the Work Package 

Documentation. 

 

 

C3.2.1 GENERAL 

 

Insert project specifications here. 

 

Preliminary Programme 

 
The Contractor shall include with his approval of the Work Package Order Agreement 

documentation, a preliminary programme. The programme shall be in the form of a simplified 

bar chart with sufficient details to clearly show how the works will be performed within the 

time for completion as stated in the Work Package Order Contract Data. 

The Contractor’s attention is drawn to the fact that a number of factors will affect the 

programming of and method of carrying out the works. These will be documented in the Work 

Package Order Agreement documentation. These may include, but are not limited to: 

 
• Proving or relocation of Services 

• Time required for service relocations. 

• Time allowances to be made for the ordering of special items. 

• Notification required by service organisations. 

• Any special sequence in which work must be carried out. Must certain areas 

of work be finished before work commences on others? 

• If delays are anticipated with service relocations the contractor should be 

asked to allow time. 
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• Those known, existing services in the area of the works will be depicted on the 

contract drawings. It is evident, however, that the status of existing service 

records as far as can be ascertained might not reflect the actual situation in 

the field. As such, due allowance has been made in the Bill of Quantities for 

the proving of services, where directed by the Employer’s Agent’s 

Representative. 

• Is work required out of normal hours? (eg. to accesses). 

• Vehicular access to private property is to be maintained. 

• Traffic restrictions: Minimum lanes of traffic open to traffic at all times. 

• Community and Labour Disruptions. 

• Work stoppages 

• Business and associated Forum Disruptions 

 
The programme will be reviewed at the monthly site meetings at which the contractor shall 

provide sufficient details that will allow the comparison of completed work per activity against 

the original approved programme. The contractor shall indicate what resources and 

programme changes he intends to implement in order to remedy any activity that has fallen 

behind. The Employer’s Agent’s Representative may demand from the Contractor a major 

revision of the programme. Such a revision shall be submitted for approval within fourteen 

days of the demand. 

 

 
C3.2.2 Integrated Framework Task Allocation Committee 

 

- The Integrated Framework Task Allocation Committee (IFTAC) will be established to oversee 
the task allocation, comprising of various members from the Architecture division. 
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C3.3: STANDARD SPECIFICATIONS 

 

C3.3.1 The Specifications on which this contract is based are the Model Preambles to Trades 2017 

issued by the Association of South African Quantity Surveyors. This document is obtainable 

separately, and Tenderers shall obtain their own copies at their own cost. 

 

  

C3.3.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

INTRODUCTION 

 

In certain clauses the standard, standardized and particular specifications allow a choice to be specified in the 

project specifications between alternative materials or methods of construction and for additional requirements 

to be specified to suit a particular contract. Details of such alternative or additional requirements applicable to 

this contract are contained in this part of the project specifications. It also contains additional specifications 

required for this particular contract. 

 

 



Integrated Infrastructure Maintenance And Construction For Buildings, Facilities and Engineering 
Systems Works For 36 Months. 

36585-1B 

 

 
Scope of Work Page 118 Document Version: 01/04/2021 

Project Description and Scope of Contract  

C3.4: PARTICULAR SPECIFICATIONS 

 

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies shall 

apply to this contract and are available on web address:  

ftp://ftp.durban.gov.za/cesu/StdContractDocs/: 

 

C3.4.1 Part AH - OHSA 1993 Safety Specification – Baseline Risk Assessment 

  (27 Pages) 

 

C3.4.2 OHSA Site Specific Health and Safety Specifications in terms of 2014 Construction Regulations 

5.1(b) 

 (27 Pages) 
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E3.3.12. Performance Monitoring of Service Providers                                                                                                                                                             

General information 

Contract Title  

Contract Number  Department  

Service Provider’s 
name  

 

Sector   Unit   

Contract description   

Contract Period 
(months)  

 
Original Due Date for 
Practical Completion 

 

Start date (e.g. on site)  
Original Contract 
Sum 

 

 

Reason for report Financial Year:    

Practical Completion Assessment Report     

Final Completion Assessment Report     

 

Contract progress   

Extended Date for 
Practical Completion  

 
Total Extensions of 
Time Approved (days) 

  

Percentage of Work 
Completed at Report 
Date 

 
Actual Date of Practical 
Completion 

 

Contract Sum as Varied 
at Report Date 
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Service Provider’s  performance 

 Poor Accepted Outstanding 

Assessment Criteria     

IF ASSESSMENT OUTCOME IS POOR, KINDLY : 

• provide reasons for underperformance  

• report on remedial action undertaken or to be undertaken 

• report on current performance  

KPIs  Achieved Not Achieved 

   

Overall comments (attach separate sheets if necessary)  

 Reporting Officer  

In my opinion:  
 
 
 

Name (please print)   Contact Number  

Signature   Date  

 

 Reviewing Officer  

I concur     I do not concur     with the Reporting Officer’s assessment detailed in the report. 

In my opinion:  
 
 
 
 

Name (please print)   Contact Number  

Signature   Date  

 Service Provider 

The report has been forwarded to the Service Provider      Yes     No  
 

Recommended for further work  
(to be answered on completion of contract) 

                       Yes        No 
 

If the recommendation is No, the 
unsatisfactory performance aspects have 
been discussed with: 
 

 

Minutes of meeting and Service Provider’s response attached     Yes                     No 

Name of Service Provider’s representative (please print)  

Contact number      Date of Discussion  

Signature       Date  
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C3.5: CONTRACT AND STANDARD DRAWINGS 

 

 

C3.5.1 CONTRACT DRAWINGS / DETAILS 

 

  Applicable at task level. 
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C3.6: ANNEXURES 

 

 

C3.6.1 Applicable at task level 
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PART C4: SITE INFORMATION 

 

C4.1  LOCALITY PLAN 

Applicable at task level 

 

 

C4.2  CONDITIONS ON SITE 

Applicable at task level 

 

 

C4.3  TEST RESULTS 

Applicable at task level 

 

 

 
 

 


