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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

Arnot Kendal 400kV T227 Specialised Rock Engineering Assessment of 
Undermined Land 

 
The tenderer, identified in the Offer signature block, has 
 

either examined the documents listed in the Tender Data and addenda thereto as listed in the 
Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender. 

or examined the draft contract as listed in the Acceptance section and agreed to provide this Offer. 

 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Consultant under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is  R      

Value Added Tax @ 14% is R      

The offered total of the Prices inclusive of VAT is R      

(in words)       
 

If Option E or G apply, for each offered total insert in brackets, “(Not Applicable – Cost reimbursable)”  
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Consultant in the conditions of contract identified 
in the Contract Data. 
 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Consultant the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: The Scope 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance. 
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Schedule of Deviations  
Note: 

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance would not be required if the 
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1             

2             

3             

4             

5             

6             

7             

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 PSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
[Instructions to the contract compiler:  (delete these two notes in the final draft of a contract) 
 

1. Please read the relevant clauses in the conditions of contract before you enter data.  The number of 
the clause which requires the data is shown in the left hand column for each statement however 
other clauses may also use the same data.   

 
2. The PSC3 options are identified by shading in the left hand column.  In the event that the option is 

not required select and delete the whole row.   
 

3. Where the symbol “[●]”is used data is required to be inserted relevant to the clause and statement 
which requires it.] 

 
Completion of the data in full, according to the Options chosen, is essential to create a complete contract. 
 

Claus
e 

Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option  

 

  A:  Priced contract with activity schedule 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options   

  X7:  Delay damages 

  X9:  Transfer of rights 

  X10  Employer’s Agent 

  X18: Limitation of liability 

  Z:  Additional conditions of contract 

 of the NEC3 Professional Services Contract 
(April 2013)1 

 

10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. [●] 

 Fax No. [●] 

 
1 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 011 803 3009 and www.ecs.co.za  

http://www.ecs.co.za/
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11.2(9) The services are  to outline to minimum assessments to be 
conducted in and around the Arnot Kendal 
400kV T227 area. The assessment aims to 
determine the feasibility of the proposed two 
(2) structure positions by determining the risk 
to the structure positions caused by subsurface 
coal combustion. 

11.2(10) The following matters will be included in the 
Risk Register 

 
Delays due to rainy weather conditions 

11.2(11) The Scope is in   Part 3: Scope of Work 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 5 days 

13.6 The period for retention is  10 years following Completion or earlier 
termination. 

2 The Parties’ main responsibilities  

25.2 The Employer provides access to the 
following persons, places and things 

access to access date 

  1 Eskom Park 
Boardroom 
(Induction) 

TBC 

  2 Site Access (Vulcan 
site) 

TBC 

3 Time  

31.2 The starting date is. TBC 

11.2(3) The completion date for the whole of the 
services is. 

 
TBC 

11.2(6) The key dates and the conditions to be met 
are: 

Condition to be met key date 

  1 Safety file approval As per approved 
programme 

  2 Site walkover As per approved 
programme 
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  3 
 
 
 
4 
 
 
5 
 
 
 
 
 
6 

Safe working 
procedure (SWP) 
approval  
 
Ground Truthing  
 
 
Approved drilling 
activities and any 
required laboratory or 
in-situ testing prior to 
work commencing  
 
Contractors detailed 
report approval 

As per the approved 
programme 
  
 
As per the approved 
programme 
 
As per the approved 
programme 
 
 
 
 
As per the approved 
programme 

31.1 The Consultant is to submit a first 
programme for acceptance within  

 
1 week of the Contract Date. 

32.2 The Consultant submits revised 
programmes at intervals no longer than  

 
1 week. 

4 Quality  

40.2 The quality policy statement and quality 
plan are provided within 

 
1 week of the Contract Date. 

42.2 The defects date is  52 weeks after Completion of the whole of the 
services. 

5 Payment  

50.1 The assessment interval is  between the 25th  day of each successive 
month. 

50.3 The expenses stated by the Employer are Item Amount 

  TBC TBC 

51.1 The period within which payments are made 
is  

 
4 weeks. 

51.2 The currency of this contract is the  South African Rand 
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51.5 The interest rate is  the publicly quoted prime rate of interest  
charged by [●] Standard Bank of South Africa 
Limited at the time an amount payable in SA 
Rand was due, 
 
and  
 
the LIBOR rate applicable at the time for 
amounts due in other currencies. LIBOR is the 6 
month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove 
 
 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

7 Rights to material There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

8 Indemnity, insurance and liability There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

82.1 The Consultant’s total liability to the 
Employer for all matters arising under or 
in connection with this contract, other 
than the excluded matters, is limited to 

The total of the Prices 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with activity schedule  

21.3 The Consultant prepares forecasts of the 
total expenses at intervals of no longer than 

 
1 week. 
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11 Data for Option W1  

W1.1 The Adjudicator is  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA).  

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

W1.2(3) The adjudicator nominating body is:  the Chairman of the ICE-SA Division (or its 
successor body) of the South African Institution 
of Civil Engineering. (See www.ice-sa.org.za). 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is South Africa 

 The person or organisation who will choose 
an arbitrator  

• if the Parties cannot agree a choice or 

• if the arbitration procedure does not 
state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X7 Delay damages  

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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X7.1 Delay damages for late Completion of the 
whole of the services are 

R5 000 per day for each activity capped at 10% 
of the total contract cost 
 

section Activity/description amount per day 

1 
 

Site walkover 
completed as per 
the approved 
programme 

R5 000 

2 Safe working 
procedure (SWP) 
approval as per the 
approved 
programme 
 

R5 000 

3 
 
 
 
 
4 
 
 
 
 
 
 
 
 
 
6 

Ground Truthing 
completed as per 
the approved 
programme 
 
Drilling activities 
and any required 
laboratory or in-situ 
testing prior to work 
commencing 
approved as per the 
accepted 
programme  
 
 
Contractors detailed 
report approved as 
per the accepted 
programme 

R5 000 
 
 
 
 
R5 000 
 
 
 
 
 
 
 
 
 
R5 000 
 
 
 

 

X9 Transfer of rights There is no reference to Contract Data in this 
Option and terms in italics used in this Option 
are identified elsewhere in this Contract Data. 

X10 The Employer’s Agent  

X10.1 The Employer’s Agent is  

 Name:  

 Address Eskom Park, 2nd Floor, Cnr Watermeyer & 
Jellicoe Street, Emalahleni 1035 

 The authority of the Employer’s Agent is “The Employer’s Agent acts for the Employer 
for all the purposes of this contract” 

X18 Limitation of liability  

X18.1 The Consultant’s liability to the Employer for 
indirect or consequential loss is limited to: 

R0.00 (Zero Rand) 
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X18.2 The Consultant’s liability to the Employer for 
Defects that are not found until after the 
defects date is limited to: 

The total of the Prices 
 

X18.3 The end of liability date is  five years after Completion of the whole of the 
services/task order. 

Z The Additional conditions of contract are  
Z1 to Z14 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Consultant does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Consultant cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result of 
the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Consultant constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Employer within 
two weeks of the Contract Date of the key person who has the authority to bind the Consultant on 
their behalf. 

Z2.3 The Consultant does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Consultant in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Consultant’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Consultant’s B-BBEE status, the 
Consultant notifies the Employer within seven days of the change. 

Z3.2 The Consultant is required to submit an updated verification certificate and necessary supporting 
documentation confirming the change in his B-BBEE status to the Employer within thirty days of 
the notification or as otherwise instructed by the Employer. 

Z3.3 Where, as a result, the Consultant’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Consultant’s 
obligation to Provide the Services. 

Z3.4 Failure by the Consultant to notify the Employer of a change in its B-BBEE status may constitute 
a reason for termination. If the Employer terminates in terms of this clause, the procedures on 
termination are those stated in core clause 91.  The payment on termination includes a deduction 
of the forecast of the additional cost to the Employer of completing the whole of the services in 
addition to the amounts due in terms of core clause 92.1. 
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Z4 Confidentiality 

Z4.1 The Consultant does not disclose or make any information arising from or in connection with this 
contract available to Others. This undertaking does not, however, apply to information which at 
the time of disclosure or thereafter, without default on the part of the Consultant, enters the public 
domain or to information which was already in the possession of the Consultant at the time of 
disclosure (evidenced by written records in existence at that time).  Should the Consultant 
disclose information to Others in terms of clause 23.1, the Consultant ensures that the provisions 
of this clause are complied with by the recipient. 

Z4.2 If the Consultant is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Employer. 

Z4.3 In the event that the Consultant is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Consultant, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or 
cannot, be obtained, then the Consultant may disclose that portion of the information which it is 
required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Employer’s 
project works or any portion thereof, in the course of Providing the Services and after 
Completion, requires the prior written consent of the Employer.  All rights in and to all such 
images vests exclusively in the Employer.   

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, or the Adjudicator does not constitute a waiver of rights, and does not give rise to an 
estoppel unless the Parties agree otherwise and confirm such agreement in writing. 

  

Z6 Provision of a Tax Invoice.  Add to core clause 51 

Z6.1 The Consultant (if registered in South Africa in terms of the companies Act) is required to comply 
with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include 
the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z7 Notifying compensation events 

Z7.1 Delete from the last sentence in core clause 61.3, “unless the Employer should have notified the 
event to the Consultant but did not”. 

  

Z8 Employer’s limitation of liability 

Z8.1 The Employer’s liability to the Consultant for the Consultant’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

  

Z9 
Termination: Add to core clause 90.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z9.1    or had a business rescue order granted against it. 
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Z10 Delay damages: Addition to secondary Option X7 Delay damages (if applicable in this 
contract) 

Z10.1 If the Consultant’s payment of delay damages reaches the limits stated in this Contract Data for 
Option X7 or Options X5 and X7 used together, the Employer may terminate the Consultant’s 
obligation to Provide the Services. 

Z10.2 If the Employer terminates in terms of this clause, the procedures on termination are those stated 
in core clause 91.  The payment on termination includes a deduction of the forecast of the 
additional cost to the Employer of completing the whole of the services in addition to the amounts 
due in terms of core clause 92.1. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Consultant 
or a third party, such party’s employees, agents, or Subconsultants or Subconsultant’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Consultant, or any member thereof in the case of 
a joint venture, or its employees, agents, or Subconsultants or the Subconsultant’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof. 

Z11.2 The Employer may terminate the Consultant’s obligation to Provide the Services if a 
Committing Party has taken such Prohibited Action and the Consultant did not take timely and 
appropriate action to prevent or remedy the situation, without limiting any other rights or 
remedies the Employer has. It is not required that the Committing Party had to have been 
found guilty, in court or in any other similar process, of such Prohibited Action before the 
Employer can terminate the Consultant’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Consultant’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Consultant ensures that the Committing Party co-operates fully with an investigation. 
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Z12 Insurance 

Z12.1 Replace core clause 81 with the following: 

81.1 When requested by a Party, the other Party provides certificates from his insurer or broker stating 
that the insurances required by this contract are in force. 

81.2 The Consultant provides the insurances stated in the Insurance Table A from the starting date 
until the earlier of Completion and the date of the termination certificate. 

 INSURANCE TABLE A 

 Insurance against Minimum amount of 
cover 

For the period 
following 
Completion of the 
whole of the 
services or earlier 
termination 

Liability of the Consultant for claims made 
against him arising out of his failure to 
use the skill and care normally used by 
professionals providing services similar to 
the services 

Whatever the Consultant 
deems necessary in 
respect of each claim, 
without limit to the number 
of claims.   

From the starting 
date until the earlier 
of Completion and 
the date of the 
termination 
certificate.   

Liability for death of or bodily injury to a 
person (not an employee of the 
Consultant) or loss of or damage to 
property resulting from an action or failure 
to take action by the Consultant 

Loss of or damage to 
property: 

The replacement cost 
where not covered by the 
Employer’s insurance 

 

The Employer’s policy 
deductible, as at Contract 
Date, where covered by 
the Employer’s insurance 

 

Bodily injury to or death 
of a person: 

The amount required by 
the applicable law. 

 

From the starting 
date until the earlier 
of Completion and 
the date of the 
termination 
certificate.   

Liability for death of or bodily injury to 
employees of the Consultant arising out 
of and in the course of their employment 
in connection with this contract 

The amount required by 
the applicable law 

From the starting 
date until the earlier 
of Completion and 
the date of the 
termination 
certificate.   

 

81.3 The Employer provides the insurances stated in the Insurance Table B. 

 INSURANCE TABLE B 

 Insurance against or name 
of policy 

Minimum amount of cover or minimum limit of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 
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Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 
Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 
Terrorism 

Per the insurance policy document 

 

 

   

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear 
installation, as designated by the National Nuclear Regulator of the Republic of South Africa, 
and is the holder of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Consultant or any other person 
against any and all liabilities which the Consultant or any person may incur arising out of or 
resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any 
liabilities are incurred due to the unlawful intent of the Consultant or any other person or the 
presence of the Consultant or that person or any property of the Consultant or such person at 
or in the KNPS or on the KNPS site, without the permission of the Employer or of a person 
acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to 
the unlawful intent of the Consultant or any other person, or the presence of the Consultant or 
that person or any property of the Consultant or such person at or in the KNPS or on the 
KNPS site, without the permission of the Employer or of a person acting on behalf of the 
Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

  

Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos 
fibres per ml of air measured over a 4 hour period. The value at which proactive 
actions is required in order to control asbestos exposure to prevent exceeding the 
OEL. 
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Ambient Air means breathable air in area of work with specific reference to breathing zone, 
which is defined to be a virtual area within a radius of approximately 30cm from the 
nose inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure 
of workers to regulated asbestos fibres is in compliance with the Standard’s 
requirements for safe processing, handling, storing, disposal and phase-out of 
asbestos and asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing 
measurements to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s 
requirements for safe processing, handling, storing, disposal and phase-out of 
asbestos and asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe 
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos 
Containing Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos 
fibres, normalised to the baseline of a 4 hour continuous period, also applicable to 
short term exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Consultant will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per 
the regulations published in GNR 155 of 10 February 2002, under the Occupational Health 
and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 
regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous 
period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per 
millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance 
with HSG248 and monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Consultant, the Employer certifies that these conditions prevail. 
All measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of 
Employment and Labour approved AAIA. The Consultant may perform Parallel Measurements 
and related control measures at the Consultant’s expense. For the purposes of compliance 
the results generated from Parallel Measurements are evaluated only against South African 
statutory limits as detailed in clause Z14.1. Control measures conform to the requirements 
stipulated in the AAIA-approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration 
of above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Consultant’s personnel are entitled to stop working and leave the contaminated area 
forthwith until such time that the area of concern is declared safe by either Compliance 
Monitoring or an AAIA approved control measure intervention, for example, per the 
emergency asbestos work plan, if applicable. 

Z14.6 The Consultant continues to Provide the Services, without additional control measures 
presented, on presentation of Safe Levels. The contractually agreed dates to Provide the 
Services, including the Completion Date, are adjusted accordingly. The contractually agreed 
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dates are extended by the notification periods required by regulations 3 and 21 of the 
Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 

 

 



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 
ARNOT KENDAL 400KV T227 SPECIALISED ROCK ENGINEERING ASSESSMENT OF UNDERMINED 
LAND FOR THE PERIOD OF 6 MONTHS 
   

 

 
PART C2: PRICING DATA PAGE xix C2 PSC3/A COVER 

C1.2 Contract Data 
 

Part two - Data provided by the Consultant 
 
[Instructions to the tendering consultant:  (delete these notes in the final draft of a contract) 
 

4. The tendering consultant is advised to read both the NEC3 Professional Services Contract, April 
2013 and the relevant parts of its Guidance Notes (PSC3-GN)2 in order to understand the 
implications of this Data which the tenderer is required to complete.  An example of the completed 
Data is provided on pages 158 & 159 of the PSC3 April 2013 Guidance Notes.   

5. The number of the clause in the PSC3 which requires the data is shown in the left hand column for 
each statement however other clauses may also use the same data.   

6. Whenever a cell is shaded in the left hand column it denotes this data is optional in PSC3 and would 
be required in relation to the option selected.  The Employer should already have made the selection 
and deleted the rows not required. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Consultant is (Name):       

 Address       

 Tel No.       

 Fax No.       

22.1 The key people are:  

 1 Name:       

  Job:       

  Responsibilities:       

  Qualifications:       

  Experience:       

 2 Name:       

  Job       

  Responsibilities:       

  Qualifications:       

  Experience:       

Only if 
required 

 CV's (and further key persons data including 
CVs) are appended to Tender Schedule 
entitled     . 

11.2(3) The completion date for the whole of the 
services is 

 
      

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 011 803 3009 or www.ecs.co.za  

http://www.ecs.co.za/
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11.2(10) The following matters will be included in 
the Risk Register 

 
      

11.2(13) The staff rates are: name/designation rate 

 Either complete here or cross refer to a schedule 
in Part C2.2 

  

    

    

25.2 The Employer provides access to the 
following persons, places and things 

access to access date 

  1   

  2   

  3   

31.1 The programme identified in the Contract 
Data is 

 
      

50.3 The expenses stated by the Consultant 
are 

item amount 

    

    

    

    

A Priced contract with activity schedule  

11.2(14)  The activity schedule is in       

11.2(18) The tendered total of the Prices is  R      (in figures)  
 
      (in words), excluding VAT  
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PART 2: PRICING DATA 
PSC3 Option A 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A [●] 

C2.2 The activity schedule [●] 
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C2.1 Pricing assumptions: Option A 
 

How work is priced and assessed for payment 

Option A is a lump sum form of contract where the work to be done is broken down into well defined 
activities each listed in the activity schedule and priced by the tendering consultant as a lump sum. (See 
clause 11.2(18)).   
 
Only completed activities which are without Defects are assessed for payment at each assessment date; no 
part payment is made if the activity is not completed by the assessment date. (See clause 11.2(15)). 
 
The activity schedule may change after the Contract Date as a result of compensation events. (See clause 
11.2(14)). 

Function of the Activity Schedule 

The Activity Schedule is only a pricing document. Clause 53.1 in Option A states: “Information in the Activity 
Schedule is not Scope”.  Specifications and descriptions of the service or any constraints on how it is to be 
done are included in the Scope and per Clause 21.1, “The Consultant Provides the Services in accordance 
with the Scope” and therefore not in accordance with the Activity Schedule.   

Link to the programme 

Clause 31.4 states that “The Consultant provides information which shows how each activity on the Activity 
Schedule relates to the operations on each programme which he submits for acceptance”.  Ideally the 
tendering consultant will develop a high level programme first then resource each activity on the programme 
and thus arrive at the lump sum price for that activity both of which can be entered into the activity schedule. 

Preparing the activity schedule 

Generally it is the tendering consultant who prepares the activity schedule by breaking down the work 
described within the Scope into suitable activities which can be well defined, shown on a programme and 
priced as a lump sum.   
 
The description of each activity must be sufficient to determine exactly what work is included within it and 
to know when it has been completed.  
 
The Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some items that 
he requires the Consultant to include in his activity schedule and be priced accordingly.  
 
It is assumed that in preparing his activity schedule the Consultant: 
 

• Has taken account of the guidance given in the PSC3 Guidance Notes; 

• Understands the function of the Activity Schedule and how work is priced and paid for; 

• Is aware of the need to link the Activity Schedule to activities shown on each programme which he 
submits for acceptance by the Employer; 

• Has listed and priced activities in the activity schedule which are inclusive of everything necessary 
and incidental to Providing the Service in accordance with the Scope, as it was at the Contract 
Date, as well as correct Defects except correcting a Defect for which the Consultant is not liable; 

• Has priced work he decides not to show as a separate activity within the Prices of other listed 
activities in order to fulfil the obligation to complete the service for the tendered total of the Prices.  

• Understands there is no adjustment to the lump sum Activity Schedule price if the amount, or 
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quantity, of work within that activity later turns out to be different to that which the Consultant 
estimated at time of tender. The only basis for a change to the Prices is as a result of a 
compensation event.  

 
However, the Consultant does not have to allow in his Prices for matters that may arise as a result of a 
compensation event.  

Expenses 

Expenses are not included in the activity schedule items and are assessed separately at each assessment 
date, unless an additional condition of contract (Z clause) is included which requires that expenses be 
included within activity Prices and not paid separately. 
 
Expenses associated with employing a staff member in Providing the Services are listed separately either 
by the Employer in Contract Data provided by the Employer or by the Consultant in Contract Data 
provided by the Consultant.  As only the expenses listed may be claimed by the Consultant, all other cost 
to the Consultant associated with Providing the Services must be included within the activity schedule 
prices or staff rates. 
 
Rate adjustment for inflation of expenses is explained in the PSC3 Guidance Notes. 

Staff rates 

When a compensation event occurs changes to the affected Activity Schedule item or new priced items in 
the Activity Schedule are assessed as the actual Time Charge for work already done and the forecast Time 
Charge for work not yet done.  (See clause 63.1 and 63.14 in Option A) 
 
The Time Charge is the sum of the products of each of the staff rates multiplied by the total staff time 
appropriate to that rate properly spent on work in this contract.  (Clause 11.2(13)) 
 
Tendering consultants are advised to consult the NEC3 Professional Services Contract Guidance Notes 
and Flow Charts before entering staff rates into Contract Data, or in C2.2 below.   
 
This is because staff rates can be established in one of three ways: 
 

• rates for named staff, 

• rates for categories of staff or 

• rates related to salaries paid to staff. 
 
Rate adjustment for inflation, if necessary, can be based either on actual salary adjustments or by using 
Option X1: Price adjustment for inflation.  See pages 13 and 14 in the PSC3 Guidance Notes. 



 
DOCUMENT C2.1 PAGE iii PRICING DATA  

 

C2.2 the activity schedule 
 
As per the BOQ attached -Arnot Kendal 400kV T227 Specialised Rock Engineering Assessment of 
Undermine 
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PART 3: SCOPE OF WORK 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Scope  

C3.2 Consultant’s Scope 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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C3.1: EMPLOYER’S SCOPE 
 
 

Contents 
 

When the document is complete, insert a ‘Table of Contents’.  To do this go to:  Insert, → Reference, → 
Index and tables → Table of Contents.  Three levels and the title (but not the subtitle) may be shown if the 
formats used in this template are retained.    
 
Otherwise insert list of contents manually. 
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1. Description of the services 

1.1 Executive overview  

The National Transmission Company South Africa (NTCSA) (referred to hereafter as the Employer) 
requires a specialised rock engineering investigation to be conducted at Arnot Kendal 400kV T227. The 
Arnot Kendal 400kV T227 is located next to the Eskom Vulcan Substation, Emalahleni; and the underlying 
area has been subject to historical undermining. The historical undermining map has been received from 
the current mine owner and indicates the Arnot Kendal 400kV T227 is currently placed on a mine pillar 
(Refer Figure 1 below). 
The historical undermining is suspected to have occurred before or within the 1970’s (i.e., more than 50 
years ago) and has recently resulted in surface expressions noted as burning sinkholes. At time of 
compilation of this scope of works, the nearest identified feature was noted at 14 meters to Arnot Kendal 
400kV T227. 
No details are available on the depth and details of the historically undermined area therefore the extent 
of the risk to the powerline structures cannot be fully established. The Employer intends to remove the 
impacted Arnot Kendal 400kV T227 and replace the structure with two (2) structures, which aim to be 
placed off the undermined ground. 
 

1.2  Interpretation and terminology 

Professional Rock Engineer: Professional Engineer/Scientist working in surface and underground Coal 
Mining industry with the SANIRE (South African National Institute for Rock Engineering), SAIMM (South 
African l Institute of Mining and Metallurgy) and Chamber of Mines Rock Mechanics/Engineering 
accreditations. 
Contractor: Any employer formally contracted (directly or indirectly) by NTCSA and who performs work, 
supplies a service, product, equipment or material for the purposes of advancing NTCSA business or other 
interests. This includes personal contractors (i.e. consultants) and third-party contractors i.e. vendors, 
suppliers, agents, joint ventures, principal contractors and subcontractors. 
Construction work: The erection, maintenance, alteration, renovation, repair, demolition or dismantling of or 
addition to a building or any similar structure. The installation, erection, dismantling or maintenance of a fixed 
plant where such work includes the risk of a person falling. The installation, erection, dismantling or 
maintenance of a fixed plant where such work includes the risk of a person falling. 
 
 

Abbreviation Meaning given to the abbreviation 

LES Lines Engineering Services 

NTCSA National Transmission Company of South Africa 

OHS Act Occupational Health and Safety Act 

ORHVS Operating Regulations for High Voltage Systems 

PPE Personal Protective Equipment 

SAIMM South African l Institute of Mining and Metallurgy 

SANIRE South African National Institute for Rock Engineering 

SANAS South African National Accreditation System 

SANS South African National Standards 

SHEQ Safety Health Environment and Quality 

SOW Scope of Work 

SWP Safe Work Procedure 
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2. Specification and description of the services 

The Employer requires a professionally registered rock engineer (referred to hereafter as the Contractor) 
to: 

• Assess the area by means of literature review, intrusive and non-intrusive testing to determine the 
area and extent of the undermining in and around the Arnot Kendal 400kV T227 area, 

• Determine the level of risk of failure of Arnot Kendal 400kV T227, 

• Confirm the sub-surface geological conditions at the two (2) proposed structure positions, recommend 
alternative structure positions (should the provided structure positions not be feasible), 

• Confirm if the current recommended foundation system can be applied at the two (2) proposed structure 
positions, recommend and detail specialised foundation designs which may be required within the area 
(should the provided foundation system not be feasible) and, 

• Propose and detail ground rehabilitation methods for the undermined land (where possible) 
 
Figure 1 below indicates the historically undermined area map (as received from the current mine owners). 

 
 
Figure 2 below indicates the proposed two (2) structure positions. 
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Line Details 

• The Arnot Kendal 400kV power line was constructed over the years 1971, 1975, 1988, 2002, 2014. 

• The details of Arnot Kendal 400kV T227 and the proposed two (2) new structures can be found in 
Table 

• 1 and Table 2 below. 

 
 

Table 1: Existing Arnot Kendal T227 details summary 

 
 
 

Table 2: Proposed structure positions 

 
 
ROLES AND RESPONSIBILITIES 

• The Consultant: 

•  provides adequate resources including provision of equipment for required works, 

•  sources and reviews existing historical undermining information and confirms the validity thereof, 

• ensures all materials and ground checks are conducted timeously and recorded adequately, 

• manages cost and a scheduled time frame of works, 

• ensures the scope is carried out in full, 

• manages all works on site and all outputs of sub-contracted works (as needed), 

• provides regular feedback on the status of the works, 

• ensures that all site work is undertaken by and/or supervised by the required professional (i.e., a 

• professionally registered Rock Engineer), 

• ensures that prior to any works, all parties working on site familiarized themselves with the 

• Employer’s safety requirements, Mine safety requirements (where applicable) and the 

• Occupational Health and Safety (OSH) Act (85 of 1993), 

• ensures all works complies with applicable licenses and authorisations, 

• obtains all necessary approvals and acceptances (as needed), 

• applies his discretion in conducting works in areas of subsidence and sinkholes, 

• ensures that, should the ground conditions exhibit notable changes, the Employer is informed 

• promptly, 

• notifies the Employer as soon as possible, if any impedance or ruptured services is encountered, 

• ensures that all work conducted in close proximity to live lines within NTCSA servitude is conducted 

• under the supervision of an Authorised Person, 

• NB. The Employer will provide an Authorised Person as/where needed, 

• must ensure that all equipment has maintained required height and width clearances as advised 

• by the Employer and the Authorised Person (as needed), 
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• must ensure that all equipment has been earthed to the satisfaction of the Employer (see [1]Annexure C) 
and overseen by the Authorised Person (as needed), 

• ensures the successful implementation of ground truthing, structure position feasibility, viable 

• foundation systems and ground rehabilitation (as required). 

• No fieldworks conducted should trigger further ground instability e.g., spontaneous 

• combustion. 
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2.1  Stage 1: Preparation 

Site Walkover 
 
The Consultant (and all necessary team members/sub-contractors): 

• conduct a site walkover of the impacted area/s, 

• identifies areas of notable ground features and contributing environmental factors, 

• identifies areas of notable adjacent and bisecting infrastructure, 

• makes notes and observations to ensure that the works are not encumbered by the overall site 
conditions, 

• ensures works take into consideration the necessary safety considerations for the stability of the 
area. 

2.2  Stage 2: Concept 

GROUND TRUTHING 
 

• The Contractor is required to conduct and collate the site walkover and a desktop empirical analysis of 
the historical, current and future expected mining works (verification of mine plan and mining forecast). 
The literature study determines the possible impacts on the proposed future stability of the proposed 
two (2) new structure foundation/s. The desktop task is expected to include the analysis of the 
impacted pillar/s stability and scaling, and effect of the roof and floor deterioration. 

• Given the prevalent ground conditions. The desktop study is expected to include the incidence and rate 
of weathering, mining techniques, surcharge loading, spontaneous combustion of coal and current and 
future probable hydrological conditions (where applicable). 

• Following the literature assessment of the area, the Contractor employs intrusive and non-intrusive 
ground investigation methods to confirm the extent and impact of the historical undermining on the 
Arnot Kendal 400kV T227 area. 

• The Contractor must conduct intrusive and non-intrusive testing at the areas of the proposed two (2) 
structures to confirm the feasibility of the positions for new structure. The historical undermining 
boundary (as sourced from the current mine owner) has been used to position the two (2) structures off 
the undermined land boundary. Should there be undermining or concerns with the proposed positions, 
the Contractor must highlight the risk of the position/s and propose revised positions for the structure/s. 
Structure relocation recommendation must have a stable footprint of ≥20m from the base of the tower 
foundation. 

• For the intrusive and non-intrusive testing, the Contractor conducts the necessary surveys of the affected 
area. The Contractor may also purchase satellite images (where required). 

• Due to the uncertainty of the depth and method of historical undermining, the Contractor is required to 
conduct geological drilling (e.g., sonic drilling) to ascertain/ confirm the undermined boundary, the 
feasibility of the proposed positions, determine the soil profile/ geology of the area, extent of 
consolidation and the potential for competent load bearing layers as needed for the proposed 
foundation systems. 

 
- Suggest provision to be made for a minimum of 12 x 60m depth boreholes 
- Additional drilling may be conducted at the discretion of the Contractor or the area findings. 
- Any additional drilling required, must be preceded by an accepted written technical 

substantiation. 
 

• Reasonable estimates will be made of the rock conditions using the Rock Mass Classification 
(RMR) system. Estimates of current and future stress conditions will be made and observations 
on the sustainability and longevity of the support systems used will be made. 

• Laboratory testing may be conducted at the discretion of the Contractor. 
-Any laboratory testing required, must be preceded by an accepted written laboratory testing 
suite outline. 

• The Contractor advises on any reasonable interventions that can be performed to reduce the probability 
and consequence of subsidence/sinkholes or whether the timelines for failure be favourably altered. 

• The proposed foundation system to be used for the two (2) structures is a Type 4 conventional 
foundation system (Refer APPENDIX C: indicative Conceptual foundation drawing (type 4)). Based on 
the ground investigation findings, the Contractor may deem the need for specialised foundation 
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systems. Specialised foundation systems (where specified) must be fully detailed for construction 
purposed and must be presented to and accepted by the Employer prior to finalisation for use. 

• The proposed powerline structure to be used at the two (2) locations is the 517F structure. The tower 
drawing and tower loading can be found in APPENDIX B: TOWER DRAWING NEW PROPOSED 
STRUCTURES (517F). 

• All recommendations are adequately detailed to allow for constructable implementation this includes 
material specifications and material quantities as well as placement methodologies and Quality 
Management (QM) items such as e.g., material testing frequencies and strength testing yields. 

• The Contractor must also assess the area to be traversed by construction plant. The Contractor must 
identify potentially unsafe areas for vehicles, plant and laydowns, and must communicate these areas 
in writing to the Employer. 

- Drilling is required on existing access roads or potential access pathways (where required) to 
accommodate the investigative works and potential future construction works. 

• The Contractor determines if the Employer is able to perform safe routine maintenance on the two (2) 
structures in the vicinity of the undermined and subsidence/sinkhole affected areas. The Contractor 
outlines the conditions or procedures to be followed in order execute safe working procedures. This will 
need to be covered/considered from a geotechnical perspective and would need to be augmented by 
any site specific SHEQ procedures normally used by the Employer. 

• Prior to commencement of works, all drilling and required laboratory/in-situ testing must be accepted by 
the Employer. 

 

2.3  Stage 3: Design development 

The Contractor report: 

• assesses the impacted area by intrusive and non-intrusive methods, 

• consolidates all field information and produces a comprehensive technical report of findings, 

• uses the desktop and ground investigation findings to confirm the feasibility of the proposed two (2) 
structure positions, and/or details proposed structure relocation position/s to more stable ground, 
and/or ground improvement methods (where possible).The Contractor confirms the use of the 
proposed foundation system and/or recommends and details special foundations (where needed), 

• includes but is not limited to geotechnical risks/ risk spread due to surface instability and/or 
depression/features from mining, mining related activities and associated surface damage due to rat-
holing and/or subsidence/sinkholes and/or any ground –related failures, 

• confirms if the surface expressions of failure are limited to the visible features area, 

• provides an explanation of the failure types and warning signs associated with the identification of failure 
types, 

• provides time guidance for the failure/s and/or unreasonably high risk of failure leading to the founding 
surface being too risky, 

• provides clear recommendations on the level of risk of the area and potential structure/s collapse, All 
documentation to be submitted in digital (word-friendly *.pdf format, shape files /Cad files) and 
hardcopy formats (2 x copies). 

NB. Written consent must be received from the Employer for any/all deviations from the works as 
outlined herein. 

2.4  Stage 4: Production information  

Kindly see attached appendix below: 
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APPENDIX A: TOWER DRAWING EXISTING ARNOT KENDAL 400KV T227 (517 A) 
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APPENDIX B: TOWER DRAWING NEW PROPOSED STRUCTURES (517F) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER ______________ 
ARNOT KENDAL 400KV T227 SPECIALISED ROCK ENGINEERING ASSESSMENT OF UNDERMINED 
LAND 
    

 
CONTRACT - xiv - PSC3 COVER PAGES 

 
 
APPENDIX C: INDICATIVE CONCEPTUAL FOUNDATION DRAWING (TYPE 4) – NOT 
FOR CONSTRUCTION 

 
 
 
 
 
 
 
 
 
 
 
 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER ______________ 
ARNOT KENDAL 400KV T227 SPECIALISED ROCK ENGINEERING ASSESSMENT OF UNDERMINED 
LAND 
    

 
CONTRACT - xv - PSC3 COVER PAGES 

 
 
APPENDIX D: PROPOSED PROFILE 
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2.5  Stage 5: Manufacture, Installation and Construction Information: 

Prior to commencement of works, all drilling and required laboratory/in-situ testing must be 
accepted by the Employer. 
 
 

2.6  Stage 6: Post Practical Completion 

• Uses the desktop and ground investigation findings to confirm the feasibility of the proposed two (2) 
structure positions, and/or details proposed structure relocation position/s to more stable ground, 
and/or ground improvement methods (where possible).The Contractor confirms the use of the 
proposed foundation system and/or recommends and details special foundations (where needed), 

• Conduct orientation session to help users understand the design, layout, and functionality of the works. 

• Provide manuals, guides, or digital resources for ongoing reference. 

• Provide a period of support to address unforeseen issues. 

• Feed lessons learned into future projects 
 
 

3. Constraints on how the Consultant Provides the Services. 

3.1  Management meetings 

 
Regular meetings of a general nature may be convened and chaired by the Employer’s Agent as follows: 
 

Title and purpose Approximate time & interval Location Attendance by: 

Risk register and 
compensation events 

As and when early warning 
is issued. 

Ms Teams Consultant, Employer’s 
Agent and others (CFT) 

Overall contract progress 
and feedback 

After each section is 
completed 

Ms Teams Employer’s Agent, 
Consultant and Other 

Kick-off meeting 
(Optional) 

7 Days before start of task 
order activity/activities 

TBC Employer’s Agent, 
Consultant and all CFT 

Site assessments 
meetings 

As and when required TBC Employer’s Agent, 
Consultant and Other 

Close-off meeting 
(Compulsory) 

7 Day after last task order 
activity completed 

TBC Employer, Contractor 
and other 

SHEQ meeting Monthly MS Teams Employer, Contractor 
and other 

 
 

3.2  Consultant’s key persons 

The Consultant’s shall provide updates on the progress status of the assessment 
 
 

3.3  Provision of bonds and guarantees 

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the 
Consultant is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.   
 
The Employer may withhold payment of amounts due to the Consultant until the bond or guarantee required 
in terms of this contract has been received and accepted by the person notified to the Consultant by the 
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Employer’s Agent to receive and accept such bond or guarantee.  Such withholding of payment due to the 
Consultant does not affect the Employer’s right to termination stated in this contract.  
 
 

3.4  Documentation control and retention 

3.4.1 Identification and communication 

All documentation to be submitted in digital (word-friendly *.pdf format, shape files /Cad files) and hardcopy 
formats (2 x copies). 
Documentation in writing accepted via e-mail, fax or postage. Listing of certifying or verifying documents 
generated to provide evidence of compliance with specified requirements; documents are to be provided 
using the proper Eskom document numbering requirements NTCSA reserves the right to review, inspect, 
and audit any or all parts of the supplier’s QMS, as well as any documentation, materials, or equipment 
associated with the work, at any time or service work CLN. 

3.4.2 Retention of documents 

the Consultant retains copies of drawings, specifications, reports and other documents which record the 
services in the form stated in the Scope for a period of 10 years after completion of the service. 

3.5  Records and forecasting of expenses 

N/A 
 

3.6  Records and forecasting of the Time Charge 

N/A 
 

3.7  Invoicing and payment 

 
Within one week of receiving a payment certificate from the Employer’s Agent in terms of core clause 51.1, 
the Consultant provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Employer’s Agent payment certificate.   
 
The Consultant shall address the tax invoice to  
 Eskom Holding SOC(Ltd), Transmission North East Grid  
and include on each invoice the following information: 
 

• Name and address of the Consultant and the Employer’s Agent;  

• The contract number and title; 

• Consultant’s VAT registration number; 

• The Employer’s Agent VAT registration number 4740101508; 

• Description of service provided for each item invoiced based on the Price List; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

• (add other as required) 
 
Add procedures for invoice submission and payment (e. g. electronic payment instructions) 

General Information x 

No Pro-forma Invoice  

Check Vendor number against the Address and name Tax invoice  

Insert the Vendor number on Tax invoice (Top right-hand corner)  

Bank details must be on the invoice or on a attach sheet, but it does not require a bank stamp just a 
letter 

 

Check banking details on invoice against SAP system. If more than one banking account check bank 
account against banking details on invoice. If banking details not on invoice, write the bank code next 
to the vendor number account (bank code 0002) 

 

Check Vendor VAT number against the vendor master (FK03). If VAT number not on master records, 
prepare a list and forward to Vendor Management to check and update the vendor master records 

 

No fax copies of Tax invoices allowed  
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No copies of Tax invoices allowed unless original printed by the Vendor. If a photocopy tax invoice, it 
must be an original “certified copy” (i.e not a copy of a “certified copy” invoice) from the vendor and 
check in system if not previously be paid. Put stamp “not previously paid” on invoice and sign 

 

Ensure that date received stamp is clear on invoice  

Stamp all invoices with the VAT stamp, complete and sign (only when VAT is applicable)  

The stamp should not be stamped over any written information  

When scanning invoice, check the quality before linking in SAP (inboxes)  

With Reference Invoices  

Goods receipt must be done (payment with reference)  

Ensure that the SAP purchase order number is clear and correct on the invoice  

GR number to be written on the invoices  

If multiple line on the invoice write the line number of the order against the lines to ensure that the 
processors match the correct lines (to ensure that 191100 is matched correctly) 

 

 
Rates  
Only Eskom approved rates are applicable in this contract. In an event whereby reimbursable item/s are not 
found on the standard Bill of Quantities, Consultant may submit three quotations of that particular item/s for 
rate evaluation exercise before work can be done. 
 

3.8  Contract change management  

All changes to the Contract, such as Contractor management changes or Compensation events shall be 
communicated through standard NEC PSC 3 forms. 
 

3.9  Inclusions in the programme 

All stages from 1-6 to form part of milestones in the programme. 
 

3.10 Quality management 

3.10.1 System requirements 

All recommendations are adequately detailed to allow for constructable implementation this 
includes material specifications and material quantities as well as placement methodologies and 
Quality Management (QM) items such as e.g., material testing frequencies and strength testing 
yields. 
 
Driven machinery to comply with the following standards: 

• Cranes comply and are operated in accordance with CR 22. 

• Rope / pilot wire selection in compliance with SANS 4308-1. 

• Classify cranes / lifting equipment according to SANS 4301- 1. 

• Communicate during lifting with cranes /lifting equipment according to SANS 10296. 

• Maintenance / operation / training of cranes, lifting equipment and operators in accordance with SANS 
10307. 

 

3.10.2 Information in the quality plan 

 
Refer to document identifier 240-138850942   quality Spec 

3.11 The Parties use of material provided by the Consultant 

3.11.1  Employer’s purpose for the material 

N/A 
 

3.11.2  Restrictions on the Consultant’s use of the material for other work 

N/A 
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3.11.3 Transfer of rights if Option X 9 applies 

This report has been prepared solely for NTCSA NEG for the purpose of ARNOT KENDAL 400KV T227 
SPECIALISED ROCK ENGINEERING ASSESSMENT OF UNDERMINED LAND, it may not be used for any 
other purpose without our prior written consent. 
 

3.12 Management of work done by Task Order 

N/A 
 

3.13 Health and safety 

The Consultant shall at all times comply with the health and safety requirements prescribed by law as they 
may apply to the services.   
 
[If the Consultant may be required to work on Eskom premises, such as a power station, where health and 
safety requirements additional to those prescribed by law apply, specify these here or state,  
The Consultant shall comply with the health and safety requirements contained in SHE specification 
document identifier number   240-138850942 to this Scope 
 
 

3.14 Procurement 

3.14.1 BBBEE and preferencing scheme 

Specify constraints which Consultant must comply with after contract award in regard to any Broad Based 
Black Economic Empowerment (B-BBEE) or preferencing scheme measures. 

 
 

3.14.2 Other constraints 

Project Risks 
 
The following risks can be encountered on site and must be considered when compiling Safe Work 
Procedure/s: 

• Substation area is regarded as high security risk 

• Surface expressions (sinkholes) – burning and smoking 

• Ground hot spots caused by underground coal combustion 

• Potential space constraints and access for heavy duty equipment for all towers 

• Detailed inspection to be done on all impacted towers to identify additional risks before work 
commences. 

• General EA and or WULA for any construction 
A generic risk assessment matrix has been attached 
 

3.14.3 Preferred subconsultants 

N/A 
 

3.14.4 Subcontract documentation, and assessment of subcontract tenders 

N/A 
 

3.14.5 Limitations on subcontracting.   

N/A 
 

3.14.6 Attendance on Subconsultants 
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N/A 
 

3.15 Correction of Defects 

2 weeks after notification is sent. 
 

3.16 Working on the Employer’s property 

Access protocol should be followed as per the property owners’ requirements and Eskom’s Access to farms 
34-190: (TGL 41-340) including strategy on dealing with game farms. All Contractors should adhere to 
respective sites’ specific requirements, i.e Private property, Farms, Game reserves, Plantations, Mines, e.t.c. 
 

3.16.1 Employer’s entry and security control, permits, and site regulations 

Accessing private land 
The Eskom contractor shall as a minimum: 
• Remain on all existing roads and tracks and within the servitude area and not deviate there from. 
• Keep Eskom gates locked and leave property owners' gates as found; also complete the Eskom Gate’s 
register 
• Not interfere with the property owners' activities. 
• Request permission for the use of water. 
• Not make fires. 
• Not litter. 
• Not drop fences. 
• Not collect firewood without consent; and 
• Not disturb or remove stones/rock from the site (e.g. archaeological and heritage sites). 
• Contractor to complete the Landowner Consent forms to obtain permission to work within the property, 
and submit them to Eskom 
• On completion of the work, landowners shall sign-off that work was completed to their satisfaction. 
 

3.16.2 People restrictions, hours of work, conduct and records 

Supplier shall abide to Labour Law 8 hours expected a day. 
 

3.17 Cooperating with and obtaining acceptance of Others 

All Contractors should adhere to respective sites’ specific requirements, i.e Private property, Farms, Game 
reserves, Plantations, Mines, etc. 
 
 

3.18 Things provided by the Employer 

The following will be provided by employer: 
 

• Ablution facilities 

• Portable water 
 

3.19 Cataloguing requirements by the Consultant 

N/A 

4. List of drawings 

4.1 Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 
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Drawing  number Revision Title 

L09482 June 2025 “Thermal & Colour Ortho-Imagery Data: METADATA 
REPORT” 

PDF/DGN Maps:  Undermining (Excelsior Cavities) 

  Conceptual Foundation Drawing 

  Tower Drawing/s 

   

 
 
 


