Project Specification

Project Name	PROVISION OF	ICT (GOVER	NANCE AN	D POLIC	CY DEVELOPMEN	NT.			
Project Description	The purpose of this request is to solicit a service provider for the development and/or review and finalisation of ICT Policies for the Elundini Local Municipality.									
Project Background	ICT governance and ICT policies were last reviewed in 2017. ICT is an evolving field, therefore, municipality needs to constantly review its ICT Governance and policies to ensure that ICT is well regulated, monitored, and governed. ICT policies provide guidance, consistency, accountability, and clarity on how an ICT systems operates.									
Type of Service Required	General services	X	Professional services		Cons	structi				
Budget Available	R 450 000.00		Vote number			Staff-0303/3111/000				
Total Cost of Ownership	Possible incidental services that will be possible needed through the life cycle									
Source of Funding	Equitable share	Х	Own Revenue				Grant			
Term of contract	Once Off X									
Sourcing strategy	Competitive bidding					Pre-qualifi bidding	ication	ation Transversa contracting		
	Limited bidding				Urgent emergenc	y biddii	& ng	Unsolicited bidding	ı	
Point System	80/20	X								
MBD Form 5 for projects above R10 million	Applicable			Not applicable						Х
Local content	Applicable				Not applicable					Х
Briefing Session	Not required						on-compulsory riefing		Х	
Technical Advice (TA) Requirement	T A required of Specification stage	e		TA require evaluation	stage	T A require both stages			T A not required	Х
	T A available internally		T A externa	available ally	TA	outsourced in the public sector	2		outsourced in rivate sector	
Pricing Strategy	Price contract with activity schedules	Price cont with		Target con	tract tivity	Target contrac	ct of	Co	ost reimbursable ntract	x
Market price	N/A	•								
Supplier market competitiveness	Sufficient	Х		Insufficier	nt	Unknown				
Product/service market research	Required			Not Required					Х	

5R.

Minimum threshold 70% X

SCOPE OF WORK/ DELIVERABLES

- Review and/ or develop ICT policies.
- Identify any challenges and provide advice on addressing any inadequacies which may become evident during the analysis.
- Work with Management to address identified gaps and challenges.
- Policy workshop

PRODUCT/SERVICE SPECIFICATION

SPECIFICATIONS

- Development of ICT software policy
- Review and Consolidate Audit Log Policy, Authentication Management Policy, Password Policy, Logical Access
 Control Policy, User Access Management Policy and Physical Security & Environmental Controls Policy into one policy "Access Control Policy".
- Review and Consolidate Encryption Policy, Privacy Policy, Information Security Policy and Patch Management Policy into one policy "Information Security Policy".
- Review and Consolidate VPN Access Policy and Wireless Network Security Policy into one policy "Network Policy".
- Review and Consolidate Email use Policy and Web Application Policy into one policy "Internet and Email Policy".
- Review and Consolidate ICT Asset Disposal Policy, ICT Asset management policy and ICT Hardware Maintenance
 Policy into one policy "ICT Asset management policy".
- Review Incident Management Policy.
- Review ICT change management Policy.
- Review Acceptable Use Policy.
- Review of ICT Charter and ICT Governance Policy Framework.
- Review of ICT Master Plan



SERVICE LEVEL AGREEMENT

- This is a once off project that must be completed within 60 days after the appointment letter has been accepted by the service provider.
- Ongoing consultation with the Manager: ICT, and any other official assigned or invited to input in the policy development and/or review, is necessary.
- The provider will be required to present the policies to the management for final input and approval.
- The Service Provider will be responsible for the immediate compilation of the "Project Plan" including methodology to be used.
- Any deviation from the accepted plan should be pre-negotiated with the management of Elundini Local Municipality.

S.R.

Points will be allocated for	Evidence required	Maximum Score	
the Following Criteria	(This must not be ambiguous)		
Experience	40		
Similar projects Completed	Number of Completed Similar Projects (10 points per project to a maximum of 4 projects) Appointment letter and referral letter must be attached to claim points with contactable references. • Four or more appointment and Reference letters attached = 40 points • Three appointment and Reference letters attached = 30 points Two appointment and Reference letters attached = 20 points One appointment and Reference letters attached = 10 points	33000,000	
Skills and Expertise		40	
Expertise in advising on Governance Support, implementation, ICT best practice Implementation, and be aware of latest ICT Trends.	Project Leader Team Members With NQF level 8 in Information Technology or Computer Science or related, ITIL V3, King IV, COBIT 5, TOGAF and CISA = 20 Points With NQF level 8 in Information Technology or Computer Science = 10 Points Failure to meet the above qualifications = 0 Points X Team Members = 10 per member	20	



ELUNDINI LOCAL MUNICIPALITY

Segment Enquiry

Financial Year

2022

Opening Balance Closing Balance

0.00 0.00

Function

Function:Finance and Administration:Core Function:Information Technology:Information Technology

Item

Expenditure:Contracted Services:Outsourced Services:Professional Staff

Project

Operational:Typical Work Streams:Strategic Management and Governance:Risk Management:REVIEWE OF ICT RISK REGISTER AND IMPLEMENTATION OF STRATEGY

Costing

Costing:Default

Funding

Fund:Operational:Revenue:General Revenue:Equitable Share

Regional

Regional:Regional Identifier:Local Government by Province:Eastern Cape:District Municipalities:DC14 Joe Gqabi:Municipalities:EC141 Elundini:Administrative or Head Office (Including Satellite Offices)

Segment

Outsourced Services: Professional Staff-0303/3111/0000

Previuos Budget	250,000.00	Draft Budget	
Current Budget	450,000.00	2013 - 2014	468,900.00
Amended Budget	0.00	2014 - 2015	489,532.00
Total Budget	450,000.00	2015 - 2016	0.00
Total Spent	0.00	2016 - 2017	0.00
Pending	0.00	2017 - 2018	0.00
Available	450,000.00		0.00