

## TRANSNET SOC LIMITED

### ADDENDUM NO. 1

**Date: 30 August 2023**


The following information is furnished in addition to, in amplification and substitution of, matters contained in the tender documents issued in respect of the abovementioned work.

A second Compulsory Tender Clarification Meeting has been included to accommodate bidders who might not have seen the tender between 29 August 2023 and 1 September 2023 due to Transnet internal system issues that led to the tender being published on the NT E-Tender Portal only on 29 August 2023 instead of 25 August 2023 as contained on the tender document. The tender document has been amended and now includes the date of the second Compulsory Tender Clarification Meeting as follows:

First Compulsory Tender Clarification Meeting is on 1 September 2023; and

Second Compulsory Tender Clarification Meeting is on **5 September 2023**.

Bidders must note that the tender closing date remains unchanged as 11 September 2023 and that bidders can attend one of the 2 sessions scheduled for 1 and 5 September 2023 and not both.

| Tenderer / Contractor: | Transnet Representative  |
|------------------------|--|
| Name: _____            | Name: M DIOKA  |
| Signature: _____       | Signature:  |
| Date: _____            | Date: 30/08/23   |

**From:** \_\_\_\_\_

**Address:** \_\_\_\_\_

**Date:** \_\_\_\_\_

**TO: Transnet Property  
150 Commissioner Street  
2001, Johannesburg  
(Attention: Alfred Matsepe)**

Dear Sir

**TP/2023/08/0003/40204/RFP - FOR THE PROVISION FOR THE APPOINTMENT OF  
PROFESSIONAL CONSTRUCTION PROJECT MANAGEMENT SERVICES ON RISK FOR THE  
REDEVELOPMENT OF TRANSNET'S NZASM BUILDING**

Receipt of **Addendum No. 1** dated **30 August 2023** is hereby acknowledged.

Kind regards

\_\_\_\_\_  
**TENDERER**

**NOTE:** This acknowledgement must be signed and returned to this office on or before closing date of tender.