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SIGNAL EQUIPMENT ROOMS, DEPOTS, ELECTRICAL SUBSTATIONS, TICKET OFFICE AND | 2 %
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TENDER FORM
CURRENT TENDER DETAILS
BID NUMBER:  18/07/2023/GAU- (TEL)
APPOINTMENT OF A CONTRACTOR FOR SUPPLY, INSTALLATION,

REHABILITATION OF AERIAL OPTIC FIBRE NETWORK IN GAUTENG WEST
BID REGION AT ALL THE SIGNAL EQUIPMENT ROOMS, DEPOTS, ELECTRICAL
DESCRIPTION: SUBSTATIONS, TICKET OFFICE AND PRASA BUILDINGS ON AN AS AND WHEN
REQUIRED BASIS FOR A PERIOD OF 24 MONTHS.

I/ We
(Insert Name of Tendering Entity)

of

(Full address)
Conducting business under the style or title of:

Represented by:

in my capacity as:

being duly authorised thereto by a Resolution of the Board of Directors / Certificate of Partners,
Members or Participants, as the case may be, dated , a certified copy of which
is annexed hereto, hereby offer to undertake and complete the above-mentioned work (hereinafter
called “the WORKS?”) at the prices quoted in the bills of quantities / schedule of quantities or, where
these do not form part of the contract, at a lump sum, in accordance with the terms set forth in the
accompanying letter(s) reference and dated (if any)

and the documents listed in the accompanying schedule of tender documents for the sum of R

(amount in words),

(All applicable taxes included)

In the event of any discrepancy, the amount in words will take precedence over the
amount in figures.

N.B. (i)

(i)  Where items in the priced bills of quantities submitted with the tender for the WORKS
other than architectural building work are incorrectly extended arithmetically, the unit rate
will be treated as decisive.

(i)  In tenders for architectural building work the total amount will be treated as decisive. If
amounts for individual items cannot be reconciled with the total amount, the amounts for
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BID NUMBER: 18/07/2023/GAU- (TEL)

individual items shall be adjusted to the satisfaction of the PRASA to conform to the total
amount.

The following list of persons are hereby authorised to negotiate on behalf of the abovementioned
entity, should PRASA decide to enter into Post Tender Negotiations with shortlisted bidder(s).

FULL NAME(S) CAPACITY SIGNATURE

I/'We hereby offer to supply the abovementioned Services at the prices quoted in the schedule of
prices in accordance with the terms set forth in the documents listed in the accompanying schedule
of RFP documents.

I / We accept that should PRASA accept my / our tender and issue me / us with the notice of
acceptance, this tender and, if any, its covering letter and any subsequent exchange of
correspondence together with the PRASA acceptance thereof, such acceptance shall be subject to a
written contract to be concluded between the PRASA and me / us.

| / We undertake to produce acceptable documentary proof of the necessary coverage for Workmen’s
Compensation, Securities and Insurance within 30 (thirty) working days of notification of awarding of
the contract, and to sign a formal contract if called upon by the PRASA to do so within 7 (seven)
working days of notification by the PRASA that the contract documents are ready for signature.

| / We undertake to complete the whole of the WORKS within
(in words) from the date of notification to me / us of acceptance of the tender, subject to completion
in stages if and as laid down in the project specification and to such extensions of time as may be
granted. Failing completion of the WORKS or any stage of the WORKS within the period(s) stipulated
or by such extended date(s) as may be allowed by the PRASA | / we shall pay to the PRASA in terms
of the Conventional Penalties Act 15 of 1962, the penalty for which provision is made in the project
specification. The ordering of any alterations, extras, additions or omissions shall not in any way

prejudice the PRASA claim for such penalty.

Application for relief from the obligation to pay a penalty will be considered by the PRASA, but shall
be granted only if | / we can prove to the reasonable satisfaction of the PRASA that the penalty is out
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of proportion to the prejudice suffered by the PRASA by reason of the act or omission in respect of
which the penalty was stipulated.

| / We declare that this tender holds good until (& minimum period of

90 days from closing date is required).

I / We further agree that if, after | / we have been notified of the acceptance of my / our tender, | / we
fail to enter into a formal contract if called upon to do so, or fail to furnish satisfactory security for the
due and proper completion of the WORKS, the PRASA may, without prejudice to any other legal
remedy which it may have, recover from me / us any expense to which it may have been put in calling
for tenders afresh and / or having to accept any less favourable tender.

I / We undertake, in the event of my / our tender being accepted, to deposit with the PRASA as security
for the due and proper completion of the WORKS, a Performance Bond issued by a South African
registered Bank to the value of ten (10) per cent of the contract price (VAT inclusive).

I/ We declare that, being a company / partnership / close corporation / joint venture, | / we have duly
completed the annexe hereto and certified it as correct.

The several documents involved are to be taken as complementary to each other. In the event of any
conflict between the content of any of the documents listed in the schedule of tender documents (other
than the project specification) and the project specification, the latter shall prevail. In the event of any
conflict between the letter that accompanies the tender or other relevant correspondence and the
contents of the documents listed in the schedule of tender documents (including the project

specification) such letter or correspondence shall prevail.

I/'we agree that non-compliance with any of the material terms of this RFP, including those mentioned
above, will constitute a material breach of contract and provide PRASA with cause for cancellation.

THUS DONE and SIGNED at
day of

on this

DULY AUTHORISED SIGNATORY(IES) WITNESSES

1. 1.
2. 2.
3 3.
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PRICING SCHEDULE

Section 1

1.1 Preliminary and  General for site |1 Sum R R
establishment as required by PRASA.

1.2 Security Guard: within PRASA Infrastructure | 1 P/Month R R
Assets and between the boundary limits

1.3 Communication Liaison Officer within the | 1 P/ Month R R
section

14 Outside plant optic fibre skill transfer 1 Each R R

Section 2: OUTDOOR EQUIPMENT SUPPLY AND INSTALLATION INCLUDES ALL
DISTRIBUTION POINTS

2.1 Supply and install of 48 core optic fibre Single | 1 m R R
mode 9/125 aerial self-support short span
cable (anti track sheet) complete with
accessories, from Naledi — Johannesburg,
Randfontein — Langlaagte, Vereeniging —
New Canada: 168,770km

2.2 Supply and Install Universal DC Rail & I-|1 Each R R
Beam Suspension Single and Dual Brackets.

2.3 Supply and Install Suspension Hooks 1 Each R R

2.4 Supply and install concrete suspension |1 Each R R
fittings

2.5 Supply and install termination on concrete | 1 Each R R
fittings

2.6 Supply and install concrete joints fittings 1 Each R R

2.7 Supply and install wooden poles 9 m long 1 Each R R

2.8 Supply and install wooden pole suspension | 1 Each R R
fittings
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2.9 Supply and install wooden termination fittings | 1 Each R R

2.10 Supply and install wooden pole joint fittings 1 Each R R

2.11 The Contractor shall Apply wooden pole fire | 1 Each R R
protector coating on wooden poles.

2.12 Supply and install ECO pole stay wire 1 Each R R

2.13 The contractor shall excavate and Supply | 1 Each R R
concrete for the wooden poles 500mm (L) x
500mm (W)x 1200mm (Depth).

2.14 Supply and install tangent support 1 Each R R

2.15 Supply and install dead ends 1 Each R R

2.16 Supply and install dome joints 48 fibre and | 1 Each R R
brackets complete with accessories
Section 3: INDOOR EQUIPMENT SUPPLY AND INSTALLATION

3.1 Supply and install brick wall termination and | 1 Each R R
entry plate

3.2 Supply and installation of 1U 19" rackmount | 1 Each R R
48 LC Rodent Free Patch panel (Splice
organiser) complete with accessories

3.3 Supply and install 43U 19" Rack Cabinet 1 Each R R

34 Supply and install brush panel 1U short base | 1 Each R R
complete with accessories.

35 Supply and install duplex SM LC - LC mid- | 1 Each R R
couplers

3.6 Supply and install simplex SM unjacketed LC | 1 Each R R
pigtail 1M.

3.7 Supply and install duplex SM LC - LC patch | 1 Each R R
lead 3M.

3.8 Supply and Install 3m steel cable tray with all | 1 Each R R
accessories
Section 4: Splicing, Test, Commissioning and Handover
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4.1 The Contractor shall perform Fusion splicing | 1 Sum
of Optic Fibre including all terminations
4.2 Full testing, commissioning, and handing over | 1 Sum
of the entire installation.
4.3 Supply electronic and hardcopy (2) copies of | 1 Sum
complete "As build/ As installed" equipment
manuals.
Section 5: Day- labour (Provisional)
5.1 Supervision/skilled labour 1 P/h
5.2 Semi- skilled labour 1 P/h
5.3 General Labour 1 P/h
Section 6: Work outside of Normal Working hours (over-time). (Provision
6.1
Normal Overtime (Outside normal working
hours including Saturdays) 1 P/h
6.2 Sunday Time (Including working on Paid | 1 P/h
Public Holidays)
Section 7: Decommissioning
7.1 Decommissioning, Administration, | 1 Sum
Transportation and Scraping
TOTAL
VAT 15%
GRAND TOTAL
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