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1. INTRODUCTION

Medupi Power Station’s responsibility and commitment is to ensure a safe working environment is in
line with its Safety, Health, Environmental, and Quality (SHEQ) Policy and applicable legislative
obligations. This OHS specification is Medupi Power Station Generation's minimum requirements which
are required to be met for the duration of the contract period by contractors/suppliers and, where
required, the delivery organisation. The contractor is expected to develop an OHS plan that meets these
requirements as well as all the relevant applicable legislation that they conform to. Medupi Power
Station in no way assumes the contractor’s legal responsibilities and liabilities. The contractor is and
remains accountable for the quality and execution of their health and safety programme for their
employees and appointed contractor employees. This OHS specification reflects minimum
requirements and should not be construed as all-encompassing.

Note 1: All the requirements listed hereunder are in relation to the contract and do not supersede
or replace any organizational OHS requirements.

Where requirements listed are already in place, then the organizational requirements must be taken
cognisance of and listed in the respective OHS plans. If there are any additional Medupi Power Station
and/or legislative requirements listed in the OHS specification, then these must be addressed.

2. SUPPORTING CLAUSES

2.1 SCOPE

This OHS specification lists the legislative and Medupi Power Station requirements and, where
applicable, any requirements pertaining to local authorities, municipal by-laws, or environmental
legislation that must be met by the contractor.

2.1.1 Purpose

This document will provide a standardised approach to the compilation of OHS specifications
throughout Medupi Power Station business for contracts, standards, and NEC 3.

2.1.2 Applicability

This OHS specification is applicable to any contracting organisation that intends to respond to Medupi
Power Station Generation's tender/enquiry with the intention of entering into a contract.

2.2 NORMATIVE/INFORMATIVE REFERENCES

Parties using this document shall apply the most recent edition of the documents listed in the following
paragraphs.

2.2.1 Normative
¢ Basic Conditions of Employment Act No 75 of 1997.
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Occupational Health and Safety Act and Regulations No 85 of 1993.
OHS Act “Regulations on Hazardous Work by Children in South Africa”
National Environmental Management Act 107 of 1998.

National Road Traffic Act 93 of 1996.

32-37 Eskom Substance Abuse Procedure.

240-62196227 Life- saving Rules

32-95 Environmental, Occupational Health and Safety Incident Management Procedure
32-727 SHEQ Policy

32- 418 Working at Heights Procedure

240-62946386 Vehicle and Driver Safety Management Procedure
32-520 Risk Assessment procedure

Plant Safety Regulations

ISO 45001

Medupi Power Station Covid-19 policy

National Disaster Management Act 57 of 2002

2.2.2 Informative

[1] Tobacco Products Control Act 83 of 1993 (Updated 2011.05.19)
[2] SANS 1186 Symbolic Safety Signs

[3] Constitution of the Republic of South Africa No 108 of 1996

[4] DMN 34-110 Operating A Vehicle Mounted Crane
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Definition

Explanation

Appointed contractor

Means a contractor appointed by the Main contractor

Baseline risk
assessment

(32-520) baseline operational risks refer to the health and safety risks
associated with all standard processes and routine activities in the business

Business unit (BU)

(32-296) means any defined unit within the Medupi Power Station
environment, operating as a business under a particular cost-centre number.
In the context of this document and in terms of health and safety, any
reference to a BU includes a defined unit within any Medupi Power Station
division and its subsidiaries

Client

(OHS Act) Medupi Power Station representative (Internal — Asset Owner),
also referred to as the contract administrator/custodian or agent or project
manager (as defined in the contract). He/she is the person responsible for
ensuring that the works or services are executed in terms of the contract, as
well as adherence to legislation pertaining to the contract.

Competent person

(OHS Act) means any person having the knowledge, training, experience,
and qualifications, specific to the work or task being performed, provided that,
where appropriate, qualifications and training are registered in terms of the
South African Qualifications Authority Act, 1995 (Act No. 58 of 1995)

Contractor

(OHS Act) means an employer as defined in section 1 of the Act who
performs contracted work and includes Main contractors

Contract’s Manager/End
User

Contract’s Manager/End User

Consultant

means a person providing professional advice

Controlled disclosure

controlled disclosure to external parties (either enforced by law or
discretionary)

Duty of care to the
environment

(32-136) anybody who causes or has caused or may cause significant
pollution or degradation of the environment must take reasonable measures
to prevent such pollution or degradation from occurring, continuing, or
recurring. If such harm to the environment is authorised by law or cannot
reasonably be avoided or stopped, such person must minimise and rectify
such pollution or degradation of the environment

Employee (OHS Act) means, subject to the provisions of subsection (2), any person
who is employed by or works for an employer and who receives or is entitled
to receive any remuneration or who works under the direction or supervision
of an employer or any other person

Employer (OHS Act) means, subject to the provisions of subsection (2), any person

who employs or provides work for any person and remunerates that person
or expressly or tacitly undertakes to remunerate him/her, but excludes a TES
(ex labour broker) as defined in section 1(1) of the Labour Relations Act 1956
(Act No. 28 of 1956)
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Definition

Explanation

Environment

(32-94) means:
a) the land, water, and atmosphere of the earth;
b) micro-organisms and plant and animal life; and
c) any part or combination of (a) and (b) and the interrelationships
among and between them, and the physical, chemical, aesthetic, and
cultural properties and conditions of the foregoing that influence
human health and well-being

Medupi Power Station
requirements

Medupi Power Station requirements flowing from directives, policies,
standards, procedures, specifications, work instructions, guidelines, or
manuals

Fall protection plan

(OHS Act) means a documented plan of all risks relating to working from an
elevated position, considering the nature of work undertaken, and setting out
the procedures and methods to be applied in order to eliminate the risk

Hazard

(OHS Act) means a source of, or exposure to, danger

Hazard identification

(OHS Act) means the identification and documenting of existing or expected
hazards to the health and safety of persons, which are normally associated
with the type of construction work being executed or to be executed

Occupational Health
and safety file

(OHS Act) means a file or other record in permanent form, containing the
information required in relation to the contract.

Health and safety plan

(OHS Act) means a document plan that addresses hazards identified and
includes safe work procedures to mitigate, reduce, or control hazards
identified

Occupational Health
and safety specification

(OHS Act) means a document specification of all health and safety
requirements pertaining to associated to a contract, so as to ensure the
health and safety of persons.

Occupational Health
and safety requirements

means comprehensive health and safety requirements for a contract, project,
site, and scope of work. This specification is intended to ensure the health
and safety of persons, both workers and the public, and the duty of care to
the environment. The health and safety requirements must be specific to
each contract, project, site, and scope of work

Lifesaving Rules

(240-62196227) a rule that, if not adhered to, has the potential to cause
serious harm to people

Medical Certificate of
fitness

(OHS Act) means a certificate valid for one year, issued by an occupational
health practitioner, issued in terms of the regulations, whom shall be
registered with the Health Professions Council of South Africa

Medical surveillance

(OHS Act) means a planned programme or periodic examination (which may
include clinical examinations, biological monitoring, or medical tests) of
employees by an occupational health practitioner or, in prescribed cases, by
an occupational medicine practitioner

Method statement

(OHS Act) means a written document detailing the key activities to be
performed in order to reduce, as reasonably as practicable, the hazards
identified in any risk assessment

National
Enquiries/contracts

sourcing of services providers/contractors at the divisional level and not at BU
level thorough tendering, request for price etc
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Definition

Explanation

Organisation

may be defined as a group of individuals (large of small) that is cooperating
under the direction of executive leadership in accomplishment of certain
common objects

Pre-job meetings

(34-227) means a meeting that is held prior to the commencement of the
day’s work and that is attended by all the relevant employees associated with
the work task

Main contractor

(In the text of this document) Means an employer, as defined in section 1 of
the OHS Act, who intends to tender for or has signed a contract with Medupi
Power Station for services rendered.

Provincial director

(OHS Act) means the provincial director as defined in Regulation 1 of the
General Administrative Regulations under the Act

Responsible Manager

Is a Manager of a department, section or operating/business unit who has
been appointed as part of the Medupi Power Station delegation of authority
process with the aim to assist the applicable 16(2) assigned person in
executing his/her duties in terms of the Occupational Health and Safety Act

Risk assessment

(OHS Act) means a programme to determine any risk associated with any
hazard at a construction site in order to identify the steps needed to be taken
to remove, reduce, or control such hazard.

Site

(34-228) means an Medupi Power Station department, unit, complex,
building, specific project, work site, or the site where agents, clients, Main
contractors, contractors, suppliers, vendors, and service providers provide a
service to Medupi Power Station, directly or indirectly

Service provider

any private person or legal entity that provides any service(s) to Medupi
Power Station for compensation

Subsidiary (32-94) an enterprise controlled by another (called the parent) through the
ownership of greater than 50% of its voting stock

Supplier (32-1034)means a natural or legal person who renders a service and may
include the following current or potential supplier vendor, contractor,
consultant

Task (34-227) a segment of work that requires a set of specific and distinct actions

for its completion

Toolbox talks

(34-227) where the team leader, after conducting pre-task planning, shares
all the tasks at hand and discusses task allocation, the identified risks, and
the control measures with all his/her team members on site before
commencing a specific task and documenting the agreed strategy. (This
shall be done to ensure common understanding of the tasks, risks, and
control measures required.)

The Act (OHS Act) means the Occupational Health and Safety Act No. 85 of 1993, as
amended, and the Regulations thereto
Visitor any person visiting a workplace with the knowledge of, or under the

supervision of, an employer.
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2.4 ABBREVIATIONS
Abbreviation Description
BU Business Unit
CE Chief Executive
COID Act Compensation for Occupational Injuries and Diseases Act
DMR Driven Machinery Regulations
DEL Department of Employment and Labour ( Inspection and Enforcement services —
Provincial office)
EP Emergency Preparedness
EAP Employee Assistance Program
ERfW Environmental Regulations for Workplaces
GAR General Administrative Regulations
GSR General Safety Regulations
HCS Hazardous Chemical Substances
LDV Light Delivery Vehicle
MSDS Material Safety Data Sheets
OHS Act Occupational Health and Safety Act and Regulations, 85 of 1993
O&M Operating and Maintenance
LoG (COID) Letter of Good Standing
SABS South African Bureau Standard
SANS South African National Standard

2.5 RELATED/SUPPORTING DOCUMENTS

Section 37(2) of the OHS Act requires Medupi Power Station to sign an agreement and include it in the
OHS file for evaluation prior to the start of work. OHS department will issue the 37(2) agreement to the
project manager/end user who will facilitate the signing of the document by Medupi Power Station and

contractor representatives.

3. DOCUMENT CONTENT

3.1 SCOPE OF WORK

Maintenance of Fire Emergency Equipment for a period of 60 months at Medupi power station.

A copy of the scope of work must be retained by the contractor.
Note: The contractor who will be awarded this contract will be known as the “Main
contractor” and any contractor appointed by the Main contractor will be known as the

“Appointed contractor"
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Inspections and Services

Inspections and Services to be carried out on a day-to-day basis on all Fire Related equipment
and should include the following:

o Fire Extinguishers

o Hose Reels

o Hydrants

o Relevant Fire Signs
A Signed comprehensive monthly report to be submitted to Fire Risk Management indicating
all work done according to this scope

3.2.1 Section 37(2) (Legal) Agreement

A section 37(2) agreement must be signed between Medupi Power Station and the main contractor at
the time of submitting the safety file. The main contractor must ensure that a section 37(2) agreement
is compiled between the main contractor and all their appointed contractors for the contract. The original
copy of the section 37(2) agreement must be retained by the contractor, and a copy must be retained
by the responsible project manager/end user. A copy of all the agreements must form part of the
respective contractor's OHS file.

3.2.2 Hazardous Work by Children (Child Labour)

The constitution of the Republic of South Africa, in the "Bill of Rights", is clear on the rights of children,
especially when it comes to:

1. being protected from exploitative labour practices.
2. not be required or permitted to perform work or provide services that
3. are inappropriate for a person of that child’s age; or

a) This places at risk the child’s well-being, education, physical or mental health, or
spiritual, moral, or social development and the Basic Conditions of Employment Act,
Chapter six, Section 43, "Prohibition of employment of children."

Before resorting to the use of child labour, due consideration must be given to the child's
constitutional rights. Where work is being performed which is not prohibited in terms of the
constitution, then such work must be conducted in terms of the OHS Act "Regulations on Hazardous
Work by Children in South Africa" with emphasis on paragraph 2: Purpose and Interpretation. Medupi
Power Station does not condone the use of child labour and, therefore, all effort must be exercised,
and child labour should not be used.

3.2.3 OHS Act

The main contractor and appointed contractors shall have an up-to-date copy of the OHS Act and
regulations which will be available to all employees.
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3.2.4 Legislative Compliance

All contractors will comply with all the legislation pertaining to this contract being:
The Main contractor and all appointed contractors will comply with all the legislation pertaining to this
project being:
e The Constitution of the Republic of South Africa (particularly Section 24 of the Bill of
Rights).
Occupational Health and Safety Act 1993 (Act 85 of 1993) and its Regulations.
National Environmental Management Act 1998 (Act 107 of 1998).
Environment Conservation Act 1989 (Act 73 of 1989).
National Water Act 1998 (Act 36 of 1998).
Civil and Building Work Act.
National Road Traffic Act 93 of 1996.
Compensation for Occupational Injures and Diseases Act.
SANS Standards —Contractor shall use the relative standards applicable to the project.

3.3 MEDUPI POWER STATION REQUIREMENTS

All contractors shall, before commencement of the project ensure that all their employees are familiar
with the relevant Medupi Power Station OHS documentation that is applicable to contract services.

3.4 SHEQ POLICY

A SHEQ policy is a statement of intent and a commitment by the organization’s CE and senior
management in relation to the relevant OHS roles and responsibilities, the achievement of their strategic
objectives, and values of integrity, customer satisfaction, excellence, and innovation. The main
contractor and all appointed contractors, if not already in place, will be required to compile an
organisational SHEQ policy in line with their OHS responsibilities. The policy must be signed by the
organisation’s CE or the appointed assistant to the CE, OHS Act Section 16(2). The policy must be
displayed in a prominent place within the workplace. A copy of the policy must be filed in the contractor's
OHS files and attached as an annexure to the OHS Plan.

3.5 COVID -19 POLICY
N/A

3.6 COID

The Main contractor and all his/her appointed contractors shall be registered with an appropriate
employment compensation commissioner and have available a valid letter of good standing (LoG) from
such commissioner. The obligation lies with the contractors to ensure that the LoG remain valid
throughout the contract period. A copy of the LoG must be filed in the contractor OHS files.

3.7 COSTING FOR OHS WITHIN THE PROJECT

The costing for OHS must be itemised based on the overall scope of the project (i.e.) Training, provision
of PPE, safety equipment purchases etc.
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3.8 STATUTORY APPOINTMENTS

The Main contractor and all appointed contractors must appoint competent workers who will comply
with the OHS Act for the duration of the contract. Before requiring appointees to accept an appointment,
the employer must ensure that they have received appropriate training and/or information about their
responsibilities. The relevant statutory appointments must be made in compliance with the OHS Act's
criteria, which include appointing a qualified individual to the appropriate roles. The following should be
included in the statutory appointments, but not limited to:

OHS Act General Administrative Regulation 9(2) — Incident Investigator
Substances Co-coordinator

OHS Act, Section 17 — Health and Safety Representative. (Optional)
OHS Act General Safety Regulations 3(4) — First Aider/s

NB * The contractor must include any other legal appointment that is applicable to their scope of work
and not listed above.

3.8.1 Non statutory appointments

Medupi Power Station requirement — Emergency Planning Co-coordinator
Risk Assessor

Project Health and Safety Officer

Project Site Manager

Chairperson of Non-Statutory Health and Safety Committee

3.9 MEDUPI POWER STATION LIFE-SAVING RULES

1. Medupi Power Station places a high value on health and safety and urges every
organization that undertakes work for Medupi Power Station to do the same.

2. Medupi Power Station has developed five life-saving guidelines that will apply to all Medupi
Power Station employees, agents, consultants, and contractors. Any Medupi Power Station
employee or employee of a Main Contractor or appointed contractor who fails to follow these
rules would be deemed a serious violation. These rules are in place to protect any employee,
labour broker, or contractor working from significant injury or death.

3. If any contractual work (including delivery of any product) is to be undertaken on Medupi
Power Station premises, the rules shall be obeyed by any contractor and their employees.

The rules are:

RULE DESCRIPTION OF RULE
RULE 1: OPEN, ISOLATE, TEST, EARTH AND CREATE AN EQUIPOTENTIAL ZONE
BEFORE TOUCH

Rule 1 To ensure a safe electrical work environment, no person may work/operate on, around or

near any electrical network, line or apparatus, electrically connected to the power system
and/or electrically charged and/or not electrically charged

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with
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HOOK UP AT HEIGHTS
Rule 2 \Working at height is defined as any work performed above a stable work surface or where a
person puts himself/herself in a position where he/she exposes himself/herself to a fall from or
into.
BUCKLE UP
Rule 3 No person may drive any vehicle on Medupi Power Station business and/or on Medupi Power
Station premises:
Unless the driver and all passengers are wearing seat belts.
BE SOBER
Rule 4
No person is allowed to be under the influence of intoxicating liquor or drugs while on duty
PERMIT TO WORK
Rule 5 \Where an authorisation limitation exists, no person shall work without the required permit to
work.
ENSURE SAFE LIVE WORKING
Rule 6 Ensure all live work basic principles are adhered to, as outlined (for the method being used) in
the High Voltage Live Working Standard for the respective division

Medupi Power Station will take a zero-tolerance approach to these policies.

Noncompliance to Life-saving rules is regarded serious misconduct and will result in
serious disciplinary action, which may include dismissal.

This is to ensure that everyone who works on or visits an Medupi Power Station
facility returns home to their families safely.

3.10 SUBSTANCE ABUSE

1.

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with
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Alcohol and substance abuse are serious threats to any business, especially when it comes to
workplace accidents and car driving. As a result, Medupi Power Station has the right to take
reasonable procedures to identify and prohibit drunk people from entering the company.

General Safety Regulation 2A specifies the legal position on intoxication.
The allowable alcohol and drug level is 0%.

All contractors must follow Medupi Power Station's procedure 32-37 ("Substance Abuse
Procedure"), taking into account that this is an Medupi Power Station Life-saving Rule number
4: (BE SOBER?"), and anyone entering the Medupi Power Station site will be subjected to ad
hoc alcohol testing if the BU has self-alcohol testing equipment.

Contractors are invited to develop their own manual and test their own employees for alcohol
on a regular basis.

Test results must be marked "Confidential" and kept in the employee's personal file.

Medupi Power Station's life-saving rules must be included in the induction process.

Public

the user to ensure it is in line with the authorised version on the system.

Holdings SOC Ltd, Reg No 2002/015527/30.

Page 13 of 35




Template
o 32-726-03T Rev | 1
MEDUPI POWER STATION Identifier
OHS SPECIFICATION FOR Document
240-14614 R
@ ESkom MAINTENANCE OF FIRE Identifier 0-146140396 ev |3
EQUIPMENT

Effective Date | April 2022

HIGH RISK

8. All employees involved in the scope of work must sign the Life-saving rule pledge before
commencement of work.

3.11 CONTRACTOR ORGANISATIONAL STRUCTURE

3.11.1 Main Contractor Organogram

The Main contractor must provide an organisational organogram on the company’s letter head
related to this contract, depicting all the levels of responsibility from the CE down to the
supervisors responsible for the contract. List the relevant positions held, names of appointees,
legal appointments and the Organogram must be signed off by the company's 16(1) or 16 (2).

The Main contractor must ensure that all appointed contractors comply with this requirement.
The Main contractor is responsible for keeping copies of all the organograms’ as well as
submitting them with the OHS plan. All organograms shall be updated timeously when
appointments are changed.

This diagram must be kept up to date and filed in the project OHS files.

3.11.2 Appointed Contractor/s Organogram

1. Appointed contractors are required to compile their company organogram for the project on
the company’s letter head, listing the reporting structure from their CE down to their project
supervisors. The diagram must list the names, positions held, any appointments made and
must be signed off by the company's 16(1) or 16 (2).

2. This diagram must be kept up to date, a copy of which must be given to the Main contractor
and a copy filed in the relevant project OHS files.

3. This diagram must be kept up to date and filed in the project OHS files.

3.12 ROLES AND RESPONSIBILITIES

Commitment

Visible commitment is essential to providing a safe work environment. Managers, supervisors and
employees at all levels must demonstrate their commitment by being proactively involved in the day to
day operations, in particular the Occupational Health and Safety aspects of any project / contract.
Legislation requires that each employee must take reasonable care of themselves and their fellow
workers, from management level down to the lowest employee level.

3.12.1 Main contractors and appointed contractors

Note 1: Most of the roles and responsibilities listed apply to both Main contractors and any appointed
contractors. Where some of the listed do not apply to both, then the specific responsibilities will be
listed and titled. The contractors shall:

1. Carry out all duties as listed in section 8, 9 and 10, the various other regulations that form part
of the OHS Act and Regulation 7 of the Construction Regulations.

2. Carry accountability and responsibility for the safety and health of their employees and their
appointed contractors within their working area, as contemplated by section 37(2) of the OHS
Act;
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3. Shall keep a record of all employees including the appointed contractor employees, including
date of induction, relevant skills and licenses and be able to produce this list at the request of
the Medupi Power Station Project Manager.

4. Ensure that all their appointees are made aware of their accountabilities and responsibilities in
terms of their appointment and that they advise and assist these appointees in the execution of
their duties.

5. Ensure that the minimum legislative, regulatory and Medupi Power Station OHS requirements
are complied with on all work sites.

6. Give the Medupi Power Station project managers and line managers / responsible managers
their full participation and cooperation.

7. Compile a OHS (Occupational health and safety) file where all relevant health and safety
records must be kept for each work site.

8. The Main contractor must provide the project manager with the Compensation Commissioner’s
valid letter of good standing before the commencement of work and any future renewal letters
obtained during the contract for record-keeping purposes. The letter of good standing shall
reflect the name of the contractor's company. Similarly, the Main contractor must provide the
Medupi Power Station project manager with all the valid letters of good standing from their
appointed contractors.

9. Contractors must provide the Main contractor with a certified copy of the Compensation
Commissioner’s valid letter of good standing before the commencement of work and any future
renewal letters obtained during the contract for record-keeping purposes. The letter of good
standing shall reflect the name of the contractor’'s company.

10. Appoint competent staff to perform the project work and ensure that all employees are trained
in the health and safety aspects relating to such work and that the employees understand the
hazards associated with all other work being carried out on the project.

11. Ensure that all employees are conversant with all relevant work procedures and that they
adhere to such procedures. Similarly (without removing the appointed contractors’
responsibilities), ensure that their appointed contractors and their employees are conversant
with all relevant work procedures and that they adhere to such procedures.

12. Co-ordinate the activities of all the appointed contractors in the interests of safety and health;

13. Ensure that their contractors (whom they intend appointing) have made detailed provision for
the cost of safety and health measures throughout the project.

14. Stop his /her employees and any appointed contractors if such work poses a threat to the health
and safety of persons or a risk of degradation to the environment.

15. Take reasonable steps to ensure cooperation between all their appointed contractors.

16. Ensure that Medupi Power Station OHS requirements are communicated to the appointed
contractors, evaluate, and assess the appointed contractors OHS files. Only appoint
contractors who are competent to do work, have satisfied the OHS compliance requirements
and satisfied that the contractor has the necessary competencies and resources to perform the
work safely.

17. Appoint full-time competent employees in writing to supervise the performance of all specified
work throughout the contract period.

18. Ensure that the supervisor or manager do not supervise work on any site other than the site for
which such supervisor has been appointed for.

19. Not victimise or dismiss employees, by virtue of the employee’s divulging health and safety
information or suspecting such information has been divulged, in the interests of health and
safety requirements.

20. Follow a process of disciplinary action if any of their employees or their appointed contractor
employees have transgressed any of the requirements of the health and safety specification,
safety and health plans, site rules or any other requirements.

21. Before the commencement of work, review the submitted baseline risk assessments to include
site or emerging risks. This should be done by a competent person appointed in writing with a
view to identify hazardous and potentially hazardous work operations.
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22. Ensure that pre-task risk assessments are conducted and documented daily and prior to the
starting of any new task, irrespective of whether it is a repetitive task or not.

23. Must ensure that an organisation medical surveillance programme for the duration of the
contract is in place and maintained.

24. Prior to having pre-employment and periodic medicals fithess examinations conducted,
person/man job specifications must be compiled and handed to the occupational health
practitioner.

25. Issue risk-based personal protective equipment (PPE) as a measure of last resort to their
employees, inspect such equipment regularly and ensure recipients of PPE are trained in the
proper use, care and where necessary, the maintenance of PPE;

Note: should the Main contractor or his/her appointed contractors entertain visitors on site, they
will be held responsible for the provision and wearing PPE.

26. Must have a substance abuse program which must be in line with Medupi Power Station
requirements.

27. Ensure that all incidents are reported and investigated timeously by competent incident
investigators as and aligned with 32-95 requirements.

28. Be involved in all of their appointed contractor’s incident investigations.

29. When appointing contractors, advise the project manager in writing timeously and obtain his/her
approval prior to them commencing work.

3.12.2 Contractor site manager
The contractor site supervisor must be trained in the following:

o HIRA, Incident investigation training, Supervisor training, authorised person & PSR, Legal
liability

1. Be competent to perform the required supervisory tasks;

2. Ensure their employees and all appointed contractors comply with the required statutory and
Medupi Power Station project requirements;

3. Inspect all work done by the contractors to ensure adherence to Medupi Power Station’s
standards and specifications

4. Conduct follow-up inspections to ensure findings are closed out and preventative action is in
place.

5. Monitor contractors for adhere to statutory requirements and safety standards.

6. Monitor contractors overall OHS performance on site in order to achieve excellent results

7. Discuss all OHS related problems with the relevant contractor management timeously in the
first instance and thereafter the Medupi Power Station project manager in the second
instance relating to procedure requirements, non-conformances identified, corrective actions,
audits and inspection schedules.

8. Continual liaison between the Main contractor, appointed contractors and employees.

9. Ensures that employees and appointed contractors are aware of latest standards,
procedures, work instructions and safety regulations issued by Medupi Power Station:

10. Conduct site Inspections for compliance to OHS requirements and compiles the relevant
inspection reports.

11. Submit the observation reports to the relevant management.

12. Submit the required OHS reports communicated by Medupi Power Station e.g., manpower
numbers, incident statistics report etc

13. Have meaningful participation in the project statutory health and safety committee meetings.

14. Participate in all appointed contractor incident investigations.

15. Participate in the Main contractor's emergency preparedness planning.
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16. Ensure that their own employees and those of any appointed contractor are competent to
perform the tasks assigned.

17. Issue site instructions on behalf of the Main contractor where and when the appointed
contractors deviate from safety requirements.

3.12.3 Contractor Health and Safety officer full/time

e Afull time Health and Safety Officer is required for this Projects.

The contractor health and Safety officer must be trained in the following:

e SAMTRAC, HIRA, Incident investigation training, Legal liability, Training, knowledge and
understanding of ISO 45001, 2 Yrs Minimum work Experience
e The Safety Officer must be SACPCMP Registered

3.13 RISK ASSESSMENT (REFER TO 32-520)

It is a legal requirement in terms of Section 8 (2)(d) of the OHS Act for an employer to carry out risk
assessments, to establish which risks and hazards are attached to the health and safety of persons
due to any work which is performed, any article or substance which is, handled, stored, transported.
A risk assessment is defined as an identification of the hazards present in the activity, work, site,
and an estimate of the extent of the risks involved, considering whatever precautions are already
being taken.

It is essentially a three-stage process:
¢ identification of all hazards.

e evaluation of the risks;

e Measures to control the risks.

Risk assessments are required to be maintained. This means that significant changes to a process
or activity, or any new process or activity should be subjected to a risk assessment and that if new
hazards come to light during the work process, then these should also be subjected to risk
assessments. Risk assessments for long term processes should be periodically reviewed and
updated. Method statements or written safe work procedures are an effective method as information
and record of the way jobs / tasks must be performed. Daily or issue based or task specific or on
the job risk assessments must be conducted at the place where work is to be performed/ conducted
to allow managers and employees to assess any inherent risks that could have been overlooked
during the initial risk assessment or any changes that might have occurred in a period of absence.
For example if a job / task is extended over a day or halted due to inclement weather.

Guidelines for actual steps involved in a job/task specific risk assessment are:

o Each activity is listed.

o Specific hazards are identified and listed against each activity.

e The magnitude of each risk is rated as Low. Medium or High.

o All known documentary and supervisory controls are listed. For instance: What safe work
procedures exist for ladders.

The relevance, effectiveness and sufficiency of these controls are assessed.

In the event of insufficient or deficient controls for the particular activity, steps to be taken to
rectify this shall be recorded, and safe working procedures drawn up.
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Persons responsible for implementing and supervising the task shall be identified, nominated
and duly assigned.

Persons responsible for monitoring the task and carrying out the planned job observation
must be nominated.

Completed risk assessment shall be handed to the Medupi Power Station project manager
representative for comment and approval.

The relevant section of the risk assessment shall be issued with a Transmittal Note to the
Supervisor nominated as the responsible person; and the names of workmen who have
received instruction on the work content and the sequence of the activities listed in the risk
assessment shall be recorded, and their competence established. This instruction shall be
done through an interpreter if required and recorded on the Pre-Job Brief (Daily Safe Task
Instructions), with reference to applicable Risk Assessments.

3.14 SAFE WORK PROCEDURES / METHOD STATEMENTS

There must be written safe work procedures for all activities, the safe work procedures must be
aligned with the risk assessments. Method statements / written safe work procedure are control
measures used to prevent an incident from occurring during the execution of the project. A written
safe work procedure/ method statements provide guidance how to execute the task safely. A safe
working procedure should be written when: -

a. Designing a new job or task.
b. Changing jobs or task;
c. Introducing new equipment or substances; and
The safe working procedure should identify:
d. The supervisor for the task or job and the employees who will undertake the task;
e. The tasks that are to be undertaken that pose risks;
f. The equipment and substances that are used in these tasks;
g. The control measures that have been built into these tasks;
h. Any training or qualification needed to undertake the task;
i. The personal protective equipment to be worn;

J. Actions to be undertaken to address safety issues that may arise while undertaking the
task.

3.15 ROOF WORK (REFER TO 32- 418)

N/A

3.16 FIRE EQUIPMENT AND MAINTENANCE

1. All firefighting equipment’s that have been provided shall:
a. Be clearly labelled
b. Conspicuously numbered
c. Entered in a register
d. Inspected monthly by a competent person
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2. Tested and serviced every 12 months.
3. Results entered in the register and signed by competent person.

3.17 FLAMMABLE AND COMBUSTIBLE LIQUIDS
N/A

3.17.1 Refuelling at Medupi Power Station sites
N/A

3.18 FIRST AID AND EQUIPMENT

1. The requirements of the OHS Act GSR 3 must be observed.

2. First aid appointments must be made to meet the legal requirements. Appointees must be
trained to level 2 and the training service provider must be registered in accordance with section
26(1) of the Skills Development Amendment Act, Act No. 37 of 2008. It is good practice for all
employees to be trained to at least level 1.

3. When appointing employees for work sites, cognisance must be taken into account the type
of work performed, the distance teams are working apart and the terrain to be covered if an
emergency should arise.

4. Alist of emergency numbers must be displayed on the notice boards and made accessible for
all employees.

5.  Main Contractor must ensure that his /her employees and appointed contractor employees
are familiar with the emergency numbers.

6. Contractors shall have one first aid box for the first 5 persons and thereafter one for every 50
or team of workers on site or part thereof, taking into account the type of work performed and
the distance between teams.

7. More first aid boxes shall be provided in accordance with the risk assessment. Boxes must be
available and accessible for the immediate treatment of injured persons at the workplace.

8. For offices, signs indicating where the first aid box or boxes are kept as well as the name and
contact details of the First Aider of such first aid box or boxes shall be erected.

9. The Main Contractor and appointed contractor shall ensure that alternative arrangements be
made for incidents occurring after working hours.

3.18.1 Boxes and equipment

The following is a list of minimum contents of a first aid box:

Item 1: Wound cleaner/antiseptic (100ml).

Item 2: Swabs for cleaning wounds.

Item 3: Cotton wool for padding (100 g).

Item 4: Sterile gauze (minimum quantity 10).

Item 5: 1 Pair of forceps (for splinters).

Item 6: 1 Pair of scissors (minimum size 100 mm).
Item 7: 1 Set of safety pins.
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Item 8: 4 Triangular bandages.

Item 9: 4 Roller bandages (75 mm X 5 m).

Item 10: 4 Roller bandages (100 mm X 5 m).

Item 11: 1 Roll of elastic adhesive (25 mm X 3 m).

Item 12: 1 Non-allergenic adhesive strip (25 mm X 3 m).

Item 13: 1 Packet of adhesive dressing strips (minimum quantity, 10 assorted sizes).
Item 14: 4 First aid dressings (75 mm X 100 mm).

Item 15: 4 First aid dressings (150 mm x 200 mm).

Item 16: 2 Straight splints.

Iltem 17: 2 Pairs large and 2 pairs medium disposable latex gloves.
Item 18: 2 CPR mouth pieces or similar devices.

A content check list must be available with all boxes and boxes shall be checked on a regular basis,
kept clean and dust free.

3.19 OHS COMMUNICATION SYSTEMS

1. Main Contractor/s and their appointed contractors must develop a communication strategy
outlining how they intend to communicate OHS issues to their staff, the mediums they will
employ and how they will measure the effectiveness of their OHS communication. Below is a
brief on how communication should take place. Where project meetings are conducted on
site, OHS shall be included as a standing agenda point and minutes of these meetings shall
be available on site at all times. Minutes of meeting must be compiled and filed in the relevant
OHS files. All employees shall have access to these minutes. Attendance register shall be
kept for all the health and safety meetings.

3.19.1 Statutory Health and Safety Committees

N/A

3.19.2 Non-statutory health and safety committees

1. Where there are large worksites, then non-statutory sub-committee must be established
within that worksite to assist with the communication of health and safety related matters
between the statutory health and safety committee and the workplace.

2. The duties and responsibilities of the non- statutory health and safety committees will be the
same as the statutory safety committee

3.19.2.1 Agenda

1. The following serves as the guideline for the OHS Committee meeting agenda.
e List of agenda items:
e Matters arising from previous minutes

e Matters arising from Contractor's OHS meetings.
e Covid-19 compliance

e Audit results and feedback
e Review Health and Safety Representative Inspection Reports
e Review
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Incident investigation reports

Non-Conformances

Announcements (near miss/injury/damage)

Follow up on recommendations made by the employer in incident investigation reports

o O O O

Accident Prevention — Safety Promotion
o Planned Job Observations
o OHS Training
o Protective clothing and equipment
o Incident Announcements / Recall

Forthcoming High hazard activities.

Non-conformances.

Housekeeping.

Work permits.

Work procedures.

Hazardous materials / substances.

Fire Prevention

Occupational Hygiene Assessments, Health Risks and Actions

Security

Rules, Instructions

Public Safety

Environmental Management

Emergency Preparedness

Statistics report

Closure

3.19.2.2 Minutes and action items for all health and safety committee meetings

Minutes and record of action items shall be kept of all health and safety committee meetings.

Action column with target dates and responsible person shall be clearly visible on the minutes
and shall be completed during the meeting.

Statutory health and safety committee meeting minutes and record of action items shall be
kept for the duration of the project or a minimum period of three years.

Non—statutory health and safety committee meeting minutes shall be kept for the duration of
the project or a minimum period of 12 months.

All other meeting minutes where OHS is on the agenda, shall be kept for a minimum period of
12 months.

The original copy of the minutes and record of the action items must be signed by the
chairperson.

The relevant project manager and Main contractor shall endorse the relevant minutes with
his/her recommendations and return the minutes to the relevant contractors chairperson
within 14 calendar days of the meeting.
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3.20 TOOL BOX TALKS / DAILY TEAM TALKS / PRE JOB MEETINGS

1. A meeting must be held prior to the commencement of the day’s work with all relevant
personnel associated with the work task in attendance. The job, relevant procedures,
associated hazards, safety measures, i.e. the task risk assessments shall be discussed. Each
employee who attends the briefing shall sign an attendance list of that pre-job brief form
undertaking that they have an understanding of the tasks, risks and control measures
required.

2. Where possible, tool box talks can be included in the pre-job brief meetings. If this does not
occur, then weekly tool box talks must be conducted. The toolbox talk topics will be based on
OHS issues pertaining to the project site. The topic and the contents shall be in writing.
Attendance registers with the topic listed shall be kept.

3.21 OHS TRAINING

1. The Main contractor, when making a bid for this project shall provide a breakdown list of the
OHS training requirements and the costing of such requirements. Similarly, appointed
contractor must provide the same requirements when bidding with the Main contractor.

2. The scope of training includes but is not limited to the type of work being performed and the
relevant procedures. Additional to the requirements, will be that the Main contractor and
appointed contractors must have the appropriate qualifications, certificates and employees
should always be under competent supervision.

3. Where legislative and Medupi Power Station recommended appointments are made, the
relevant training shall be given to those appointees prior to the acceptance of those
appointments.

4. When there is an amendment to the Acts and/or to the regulations, OHS specification and OHS
plan, all affected staff shall undergo the applicable refresher training.

5. Appropriate time must be set aside for training (induction and other) of all employees.

Records of all training and qualifications of all contractor employees must be kept on the OHS
file.

3.21.1 Main Contractor Induction training

The contractor is required to make arrangements with the Business Unit for its employees to attend
induction in order to be granted permission to access site.

1. The Main contractor shall ensure that all his / her employees, appointed contractors and their
employees have undergone the Medupi Power Station OHS induction training prior to
commencing work on site.

2. Attendance registers must be completed of any induction training given, which must indicate
that they have received and understood the induction training.

3. Prior to attending the induction training, all employees must undergo a pre-employment
medical examination and found fit for duty. A copy of the certificate of fitness must be kept in
the OHS file on site for the duration of the project.

All employees and visitors on site shall carry the proof of induction training.

5. ltis the contractors responsibility to keep records of induction training.
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3.21.2 Appointed Contractor induction training

The Main contractor shall ensure that all his / her employees and appointed contractor employees
undergo site specific work induction with regard to the approved project OHS plan, hazards prevalent
on the work site, scope specific risk assessment, rules and regulations, and other related aspects. The
induction training should also include identification of sensitive features such as wetlands/vlei areas,
red data species, graves, etc.

3.21.3 Visitors to site induction

1.

Visitors to the site shall be required to undergo and comply with the Medupi Power Station
site-specific safety induction prior to being allowed access to site.

All visitors must remain in the care and custody of a person (host) who has been properly
inducted. No visitors are permitted to undertake any work onsite, of any nature.

Visitors who have completed site induction must be provided with a record of proof of
Induction training.

3.22 GENERAL TRAINING

The Main contractor will be required to ensure that before an employee commences work on the
project/site, the respective supervisor informs the employee of his scope of authority, the hazards
associated with work as well as the control measures to be taken. This will include man-job
specifications, the discussion of any task procedures or hazardous operational procedures to be
performed by the employee. The Main Contractor is to ensure that the supervisor has satisfied himself
that the employee understands the hazards associated with the work to be performed by conducting
task/job observations.

3.23 CONTRACTOR SITE ESTABLISHMENT (IF IT WILL REGUIRED)

where contractors are providing their own facilities, the following shall apply:

1.
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Prior to establishing a project site, a site plan is required to be drawn and submitted to the
project manager, listing position of all buildings, amenities, storage, stacking areas and
temporary electrical installations. The appropriate colour coding and demarcation of storage
and stacking areas must be carried out.

When compiling the site plan, cognisance must be taken to the establishment of the site camp,
ablution facilities and dining area in relation to one another and away from stacking and storage
areas.

Main contractor’s site facilities should be managed and kept hygienically clean.

Where the materials are stored at the work sites, proper stacking and storage shall be carried
out and maintained in good order at all times.

The contractor shall during the enquiry make provision for the Occupational Hygiene Surveys
costs in the bill of quantities as per the OHS Act and its regulations and inline with the scope of
work.
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Where Medupi Power Station is making provision of the facilities to the contractor, the
following shall apply:

1.

Prior to handing over the site to the contractor, the client (project managers/end users) shall
together with the contractor management conduct inspections, draft and sign the service level
agreement.

Main contractors shall manage and keep the allocated Medupi Power Station facility
hygienically clean at all times.

It is the responsibility of the contractor to maintain and keep the facility in a good condition.

It is the contractor’s responsibility to immediately report to the Medupi Power Station contract
manager/project manager the defects incurred.

Medupi Power Station reserves the right to conduct unannounced site inspections.

3.24 SITE ROADS

1.

N/A

3.25 VEHICLE MANAGEMENT

1.

I e

10.

11.

12.
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It is the responsibility of the driver to ensure:

a. Their passengers wear seat belts whilst the vehicle is in motion.

b. Comply with all traffic road rules, safety, direction and speed signs.

c. Ensure that vehicle loads are properly secured prior to moving off.

d. Ensure that vehicles are not overloaded.
No persons maybe transported at the back of the bakkie.
Drivers are required to conduct the route risk assessment prior to travelling/driving.
No drivers or operators may text, talk on cell phones or two-way radios whilst driving.
All drivers shall have a valid medical fitness certificate.

The First aid box with valid contents and fire extinguishers must be included in the vehicle, be
services annually and inspected monthly. Drivers must be trained on how to use the First aid
box and fire extinguishers.

Two triangles must be included in the vehicle and the emergency number be displayed at the
back of the vehicle.

Each Project site that is enclosed by demarcation will have system/ process to manage
vehicle access to site.

Contractor must maintain their vehicles in a roadworthy condition and a vehicle license must
be valid at all times and this is applicable to yellow plant.

Drivers of light vehicles must avoid stopping or parking in the vicinity of machines. At least 30
(thirty) meters must be left clear between such a vehicle and such a machine.

Contractor vehicles can be subject to inspections by the Client/Agent’s representative.
Vehicles which are not roadworthy will not be permitted to be used on site.

Drivers/operators shall be responsible for the travel-worthiness of all loads conveyed by them.
Precautions shall be taken to secure all loads properly. Loads projecting from vehicles shall
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be securely loaded and in daytime a red flag and during darkness a red light or red reflective
material shall be attached to the extreme end of such projecting materials.

13. The vehicle inspection checklist must include but not limited to:

e Reverse alarm / beeper

e Yellow reflective tape

e Mud flaps

e Fire Extinguisher

e 2 Triangles

o First Aid Box

o Safety belts for every seat

e No fold-up or jockey seat

o Tyres

e License disc

o Yellow reflective tape that must be fitted at a height of between 250mm and 1.5
metres

e Speed warning sigh (100km/h) at the back of the minibus

e Driver have a Public Driving Permit

3.26 HOUSEKEEPING AND ORDER

1. All contractors shall maintain a high standard of housekeeping within their sites and vehicles
for the duration of the project/contract.

2. Prompt disposal of waste materials, scrap and rubbish is essential and be stored temporarily
in a designated waste area, awaiting disposal.

3. Materials/objects shall not be left unsecured in elevated areas — falling objects may cause
serious injuries/fatalities.

Nails protruding through timber shall be bent over or removed so as not to cause injury.

All packaging material including boxes, pallets, crates, etc. to be removed from the work area
immediately.

6. On completion of his / her work, the contractor is responsible for clearing his / her work area
of all materials, scrap, temporary buildings and building bases to the satisfaction of the
client/agent.

7. In cases where an inadequate standard of housekeeping has developed, compromising
safety and cleanliness, anyone has the responsibility to bring it to the attention of the Main
contractor in the first instance and the Medupi Power Station project/contract manager in the
second instance.

8. The Medupi Power Station project/contract manager has the right to instruct the Main
contractor and appointed contractors to cease work until the area has been tidied up and
made safe. Neither additional costs nor extension of time to the contract shall be allowed as a
result of such a stoppage. Failure to comply with this requirement will result into site cleaning
by another cleaning contractor company at the cost of the Main contractor.

9. The Main contractor shall carry out regular safety/housekeeping inspections daily to ensure
maintenance of satisfactory standards. The Main contractor shall document the results of
each inspection and shall maintain records for viewing.
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3.27 STACKING AND STORAGE

1. The competent personnel must be appointed in writing to manage and supervise all stacking
and storage on site.

2. Before stacking any material, the contractors or their employees must consult the contract
manager for authorisation to use such an area for stacking purposes. This is to prevent
haphazard arrangements.

3. Adequate care must be taken by the contractor to ensure that storage and stacking is carried
out correctly and safely.

4. Correct shelve stacking must be carried out, heavy and bulky on the bottom, light and small
on top.

3.28 WORKPLACE SIGNAGE AND COLOUR CODING

Symbolic safety signage shall be displayed where it is required by legislation.

All symbolic safety signage shall conform to the requirements of SANS standard 1186.

Signs shall be positioned to be seen from most positions within the work sites / areas.

All signage must be clear at all times and be replaced timeously when worn out.

Contractors establishing sites must erect a company sign at their site offices to reflect the
name and contact details of the: contractor site/responsible manager; supervisors; Health and
Safety Manager/Practitioner; First Aider; Health and Safety Representative and Evacuation
warden.

bl =

6. The location of every first aid box; fire extinguisher and emergency exit is to be clearly
indicated by means of a sign.

7. When using, an explosive power tool the appropriate signage shall be erected, warning people
of its use.

8. Contractors shall provide signage where work is conducted and where unauthorised entry is
prohibited and/or where alerting and cautioning passers-by to be aware of potential dangers.

9. The meanings of the appropriate symbolic signage must be discussed during induction training
and toolbox talks.

10. Where possible, within workshops, work areas and established premises, the appropriate sign
indicating the meaning of symbolic safety signs must be displayed.

3.29 TOOLS AND EQUIPMENT

1. Contractors shall ensure that all tools and equipment are identified, safe to be used and is
maintained in a good condition.

2. Contractors shall ensure that all tools and equipment are listed on an inventory list, be
regularly inspected at least monthly or as required by legislation and risk assessments. The
equipment should be numbered or tagged so that it can be properly monitored and inspected.

3. Where applicable, tools and equipment must have the necessary approved test or calibration
documentation prior to being brought onto the project and the records shall form part of the
OHS plan. Maintenance calibration shall be undertaken in terms of the manufacturer’s
requirements.

4. All fuel driven equipment must be properly maintained in accordance with the manufacturer’s
recommendations and legal requirements.
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5. Medupi Power Station reserves the right to inspect tools or items of equipment brought to site
by contractors for use on this project.

6. Should Medupi Power Station personnel find any item that is inadequate, faulty, unsafe or in
any other way unsuitable for the safe and satisfactory execution of the work for which it is
intended, the Medupi Power Station personnel shall advise the contractor in writing and the
contractor shall forthwith remove the item from site and replace it with a safe and adequate
substitute.

Note: In such cases, the contractor shall not be entitled to extra payments or extensions of
time in respect of delay caused by Medupi Power Station’s instructions.

7. Where defective tools and equipment’s are identified, such tools and equipment shall be
removed out of site immediately, locked away to prevent further use until such time as the tool
or piece of equipment has been repaired.

8. Contractors shall ensure that the appropriate records are kept for all tools and equipment
used on the project. Such tools and equipment’s shall be subjected to regular inspections.

3.29.1 Hand tools

1. All hand tools (hammers, chisels, spanners, etc.) must be recorded on a register and
inspected by the construction supervisor on a monthly basis as well as by users prior to use.

2. Under no circumstance will the contractors be allowed to use their equipment’s with
mushroom heads, to be removed at the end or beginning of shift prior to use.

Tools with sharp points in toolboxes must be protected with a cover.
All files and similar tools must be fitted with handles.

No make shift tools are permissible on the project.

3.30 LADDERS

1. Ladders used shall conform to the requirements of GSR 13A and used in terms of GSR 6.

2. The appropriate head protection, with chin strap shall be worn by employees working from a
ladder or with climbing irons.

The ladder wheels, brakes and platform must be in good condition.
All metal parts to be in good condition, no cracks.

The appropriate head protection, with chin strap shall be worn by employees working from a
ladder or with climbing irons.

Non-slip devices must be in good condition and no paint to be on wooden ladders

7. Climbing irons are permitted to be used in place of ladders on condition that the requirements
of GSR 6 are not compromised and from an electrical point of view not damage any cabling.
The working at heights risk assessment must indicate the use of climbing irons.

8. Employees using climbing irons shall be suitably trained in the use, care and maintenance of
such climbing irons.

9. When using climbing irons, the appropriate rope grab fall prevention system shall be used.

10. The correct fall protection equipment shall be worn and used whilst climbing up, working from
and climbing down ladders.
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11. The appropriate head protection, with chin strap shall be worn by employees working from a
ladder (risk based) or with climbing irons.

12. A detailed inspection of all ladders shall be conducted monthly by a competent person and
every time prior to climbing by employees using such ladders. The inspection check lists must
be filed in the site OHS files

3.31 SCAFFOLDING (IF REQUIRED DURING THE CONTRACT)

1. Scaffolding use shall conform to the requirements of Medupi Power Station procedure 32-418
and used in terms of GSR 6.

2. The requirements for using a scaffold platform shall be determined by the work at heights risk
assessment.

All scaffolding that will be used shall conform to the SANS standard 10085.
Scaffolding shall be erected and inspected by the competent personnel.

The appropriate training for scaffold users shall be conducted prior to climbing on to the
scaffold.

6. The correct fall protection equipment shall be worn and used whilst climbing up, working from
and climbing down the scaffolds as the risk assessment.

7. A detailed inspection of all scaffolding shall be conducted at suitable intervals not exceeding
seven days by a competent person and visual inspection shall be done every time prior to
climbing by employees using such scaffolding. The inspection check lists must be filed in the
site OHS files.

8. Visual inspections must always be carried out prior to every use.

3.32 AUDITING

3.32.1 Approval and compliance of Main contractor OHS plan

The Contractor’'s OHS Plan will be audited against compliance checklist so as to verify compliance to
the requirements of the Medupi Power Station OHS specifications. Once there is compliance only
then will the Main contractors OHS plan be approved by the project manager or an appointed Medupi
Power Station contract custodian. The implementation of the OHS Plan shall be assessed / audited
by Medupi Power Station personnel on a regular basis. This will include physical conditions
evaluation.

3.32.2 Medupi Power Station OHS audits

Medupi Power Station shall evaluate all contractors’ OHS performance on an ongoing basis against
the legal, Medupi Power Station requirements, OHS specification and the contractors OHS plans.
Note: MEDUPI POWER STATION reserves the right to conduct unannounced audits on contractors

There will be monthly audits conducted by Medupi Power Station on the Main contractor/s and/or
appointed contractors. These audits shall be attended by the contractor’s site manager or his
representative.
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If there are any findings / non-compliance identified as serious in these audits, an activity will be
stopped for that specific Main Contractor and appointed contractor. Refer to section on “Work
Stoppage” in this OHS Specification.

3.32.3 Contractor audits

Main Contractors are required to conduct internal audits on both their employees and their appointed
contractors on the implementation of their OHS Plan on a monthly basis or when the scope of work
changes. A summary of the findings and the proposed corrective actions shall be submitted to Medupi
Power Station project manager within one week after completion of the audit. Where appointed
contractors are audited by the Main contractor a copy of the audit report shall be submitted to the
appointed contractor within 7 days of the audit.

3.33 SMOKING

The national smoking policy must be observed and smoking is permitted in designated areas only
(Medupi Power Station Smoking Procedure 32-36).

3.34 EXCAVATION REQUIREMENTS

N/A

3.35 OCCUPATIONAL HEALTH, HYGIENE AND REHABILITATION

All contractors are required to develop an Occupational Health, Hygiene and Rehabilitation program.
The program is intended to ensure that the risks to health are identified and controlled.

Occupational Hygiene Programme (OHP) are programme devoted to the recognition, evaluation
and control of those environmental factors, arising in or from the workplace that may cause illness,
injury, or discomfort.

The main objective of the OHP is to help reduce the risk of hazardous exposures, ensure regulatory
compliance and to improve working conditions. Appropriate occupational hygiene practices needs
to be applied to the various departmental areas in accordance with the Occupational Health &
Safety Act in order to fulfil this requirement.

3.35.1 Medical Assessments

Note: Medupi Power Station will only accept medical surveillances conducted by an Occupational
Health Practitioner who holds a qualification in occupational health.

1. Main contractors must ensure that their employees and their appointed contractor employees
have a medical surveillance program whereby their employees undergo entry, periodic and
exit medical fitness examinations.

2. The health risk assessment must be used to compile the man job specification and address
the hazards that the employees will be exposed to.
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For the appropriate medical examinations to be conducted, each employee must have a man
job specification, which must indicate the description of work, list of hazards and potential
occupational exposure limits, physical hazards and required physical attributes.

4. Medical fitness certificates shall be renewed annually for employees who are working on site.
This shall be maintained until completion of the contract.

5. The Main Contractor must ensure that his / her employees and appointed contractor
employees have undergone pre-entry medical examination before starting work on the
contract.

6. The Main contractor shall provide a documented process for managing those employees who
are issued with a conditional certificate of fitness.

7. The contractor shall include in the OHS file the record of the employees exit medical fithess
certificates as and when their employees leave the company.

3.36 ROLES AND RESPONSIBILITIES

All contractors are required to list employee’s roles and responsibilities pertaining to the contract.

3.37 WORKING AT HEIGHTS (IF REGUIRED DURING THE CONTRACT)

3.37.1 General Requirements

Wherever reasonably practicable, preference is given to the performance of work at
ground level as opposed to the elevated position. Where work in an elevated position
is necessary, preference is given to fall prevention measures such as, but not limited
to, effective barricading and the use of work platforms. Persons may only work from a
fall risk position if a site-specific fall protection plan developed by the appointed
competent person (as per 32-418 procedure) is in place and correctly implemented
and consists of the following:

1. All appointments for the fall protection plan developer and implementer are in
place.

2.Baseline risk assessment, which is specific and incorporates the working at
height risk assessment, as well as the site-specific risk assessment, has been
completed for the work to be conducted.

3. Safe working procedure/task analysis and work instructions, approved by a
competent person, are in place.

4. A fall rescue plan, along with necessary equipment’s and trained rescuers, are
in place.

5. Appropriate training, as determined by the risk assessment, has been provided.

6. Appropriate height safety equipment and personal protective equipment have
been issued to the individual.

7. There are equipment inspection procedures and up-to-date inspection records.

8. Individuals are medically fit to work at height, and records of this are kept.

9. A site-specific risk assessment is performed.
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While work is in progress, adequate warning signs and/or barricades shall be used in
all areas where there is a risk of persons being injured by materials or equipment
falling from the work area. Barricades should be continuous and easily visible.

A drop zone shall be established with appropriate warning signs and barricading,
warning personnel below of workers above and potential falling objects.

Every employer shall ensure that work at height is:
1. properly planned;
2. appropriately supervised; and

3. carried out in a manner that is, as far as is reasonably practicable, safe and that its
planning includes the selection of work equipment.

3.38 CONFINED SPACES
N/A

3.39 PERSONAL PROTECTIVE EQUIPMENT REQUIREMENTS

1.  The Main contractor must provide a detailed programme that includes the issuing,
maintenance and replacement of PPE for all his employees and appointed contractors
on site.

2. All contractors shall comply with the requirements of GSR 2 of the OHS Act and
PPE Specification Standard 240-44175132.

3. The risk based PPE matrix must be compiled detailing the types of PPE that is required
to be issued to employees performing the respective tasks.

4. If there are exceptional circumstances in which certain activities necessitate the use of
additional PPE, a risk assessment must be done, in which such PPE requirements will
be determined and issued.

5. All contractors shall ensure that their visitors wear and use the correct PPE whilst on
worksites.

6. Where PPE is required and visitors are not in possession of, then it is the individual
contractor’s responsibility to provide the PPE.

7. All PPE purchased and used by all contractor employees including visitors must
comply with the relevant SANS standards.

8. Where deemed as a requirement (as per risk assessment), then high visibility vests
shall be worn.

9. Monthly inspection records of PPE must be kept in the Safety file

10. The contractor shall provide training to his/her employees on the correct use, care and
maintenance of PPE and keep the record.
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3.40 INCIDENT INVESTIGATION

All incidents shall be investigated in terms of OHS Act General Administrative Regulations
8 and 9, using Medupi Power Station Procedure 32-95 OHS incident management as a
reference, and where injuries as contemplated in sections 24 and 25 have been sustained,
be reported to the Department of Employment and Labour.

Contractors shall use the Medupi Power Station Flash report to report incidents
immediately or before end of shift. The standard General Administrative Regulation
Annexure 1 “Recording of an Incident form” for all incident investigation reports. The
objective of incident investigation should not only be a legal requirement but should
establish why and how the incident occurred and find out the real root cause of the incident
and to decide on precautionary measures that are required to address the root cause to
prevent any further recurrences of the same or similar incidents. The following must be
taken into consideration to ensure compliance to Eskom Incident Management Procedure:

¢ All incident to be reported before end of the shift

e Ensure compliance to Medupi Power Station Incident Management Process

e Ensure compliance to Eskom Incident Management Procedure (32-95)

¢ All incidents must be investigated within seven (7) working days

¢ Appointed incident investigation chairperson must have the necessary competency
to fulfil that function

3.41 EMERGENCY MANAGEMENT

The art of emergency preparedness and response is to minimise the effects of any
emergency and to restore normal activities as soon as possible. The contractor must
develop and align their own Emergency response plan with Medupi Power Station’s to
address any emergency which might arise at any given point in time. The contractor to
familiarise themselves with the Medupi Power Station emergency response plan and
procedure. Periodic emergency drills must be undertaken to test the effectiveness of their
plan. This must be recorded and provided on request.

3.42 NON-CONFORMANCE AND COMPLIANCE

1. Any non-compliance to any health and safety requirement in this OHS specification is
subject to discipline in terms of the Medupi Power Station Procurement and Supply
Chain Management Procedure.

2. Main contractors are required to implement a non-conformance procedure (if not
already in place) for issuing to contractors for transgressions. The procedure can
include “quality” related non-conformance issues. Similarly, appointed contractors
must implement a non-conformance procedure.

3. The procedure for the issuing and closing off of non-conformance reports shall be
strictly adhered to.

4. Contractor project management must monitor the close out of non-conformances
issued, in not doing so; any recommendations made may not be implemented.
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5. Where non-conformances are issued by Medupi Power Station then one of the close-
out steps of the procedure will be for the offender to be called by the responsible project
manager to explain the non-conformance issued and what plan is in place to prevent
a recurrence of the non-conformance.

6. Should the contractor fail to provide adequate PPE (as per PPE standards) to their
employees for the tasks being performed and/or to visitors; failure to enforce the
wearing of such PPE will be viewed as a transgression of the legislative and Medupi
Power Station requirements.

3.43 OHS FILES

1. OHS file means documents or records in permanent form, containing the information about the
safety and health management system from inception, execution to completion of works.

2. All contractors are required to keep the OHS file on every project site. If there is more than one
site per project, a file per site shall be kept at that site. Contractors may keep additional files at
their head office as additional records. The OHS file shall be maintained by all the contractors
on their project sites and shall be available on request for audit and inspection purposes.

3. The OHS file shall consist of the OHS documentation/information in line with the OHS
requirements/specification, legal and other requirements.

4. The sequence of filing the documentation must be kept in the same sequence as listed in this
OHS requirements /specification and the OHS plan.

5. Each record shall be separated by partitions to afford easy identification and access. Each
partition must be labelled.

6. On completion of the work/project, the main contractor must hand over a consolidated health
and safety file to the project manager.

7. In case where the project is extended, should the documentation in the OHS files become
cumbersome, the older documentation must be archived in boxes which shall be correctly
labelled and be available for auditing purposes. The archived documentation must be handed
over at the completion of the project.

3.44 WORK STOPPAGE

1. Any person may stop any activity where an unsafe act or unsafe condition that poses or may
pose an imminent threat to the safety and health of an individual or create a risk of degradation
of the environment. This includes any unauthorised work or service performed by, or legally or
contractually non-compliant acts or omissions by, any contractor contracted to work at that site.

2. Work stoppages that are initiated due to OHS concerns, non-compliance, or poor performance
related to the contractor’s works or services shall not warrant any financial compensation claim
lodged against Medupi Power Station where the contractor has not met the requirements
defined legally or contractually.

3. Where stoppages are carried out, the required non-conformance report shall be raised.

4. All work stoppages ideally should be investigated and documented by contract custodians.
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3.45 HOURS OF WORK

The requirements of the Basic Conditions of Employment Act, Chapter Two “Regulation of Working
Time” must be adhered to. All contractors are required to maintain an accurate record of time worked
by each employee.

3.45.1 Normal work

All work conducted on site shall fall within the legal requirements in accordance with the Basic
Conditions of Employment Act. Contractors will notify their Medupi Power Station Supervisor or project
manager of any work that needs to be performed after hours according to the agreed arrangements.
(The application needs to be submitted timeously). Where applicable, the notification should include
proof of application, for overtime, to the Department of Employment and Labour and /or the letter of
approval from the Department of Employment and Labour.

3.45.2 Night work
N/A

3.45.3 Overtime

When overtime is required to be performed, the appointed contractors shall inform the Main contractor
of such action. The Main contractor shall inform the Medupi Power Station project manager of such
function and provide proof of exemption from the Department of Employment and labour. Contractors
shall be aware of the effects of human fatigue and regulate overtime accordingly. The baseline risk
assessment must be reviewed to include the management of overtime work.

3.46 OMISSIONS FROM SAFETY AND HEALTH REQUIREMENTS SPECIFICATION

By drawing up this OHS specification Medupi Power Station has endeavoured to address the most
critical aspects relating to OHS issues in order to assist the contractor to adequately provide for the
health and safety of employees on site.

Should Medupi Power Station not have addressed all OHS aspects pertaining to the work that is
tendered for, the contractor needs to include it in the OHS plan and inform Medupi Power Station of
such issues when signing the contract.

3.47 CONTRACTOR PERFORMANCE MONITORING

Contractor management is required to do the following as part of the continuous improvement
initiatives:

e Visible Felt leadership by top management

e Identify critical tasks and monitor by conducting Job Observations

e Contractor Chief Executive or Managing Director shall present the lost time incidents at
Business Unit Power Station General Managers meeting

3.48 CONTRACT SIGN OFF

On completion of the project, all Medupi Power Station team must conduct the final audit, inspections,
and housekeeping to identify defects, outstanding actions, and open incident cases, and present their
findings to the contractor and Medupi Power Station contract manager, who must facilitate the

Public

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with
the user to ensure it is in line with the authorised version on the system.

No part of this document may be reproduced without the expressed consent of the copyright holder, Medupi Power Station
Holdings SOC Ltd, Reg No 2002/015527/30.

Page 34 of 35




® Eskom

MEDUPI POWER STATION
OHS SPECIFICATION FOR
MAINTENANCE OF FIRE
EQUIPMENT
HIGH RISK

Template 32-726-03T | Rev |1
Identifier
Document 240146140396 | Rev | 3
Identifier

Effective Date | April 2022

closeout. Once the contractor has closed all findings the Medupi Power Station’s team will verify and
sign off prior to issuing a completion certificate and final payment.

3.49 MEDUPI POWER STATION'S RIGHT TO TERMINATE THE CONTRACT

The contractor/supplier shall at all times comply with Medupi Power Station’s occupational health and
safety (OHS), legal and other requirements as amended for the duration of the contract. In addition,
the contractor shall comply with the requirements contained in the SHE Specification. Medupi Power
Station reserves the right to terminate the contract in the event that the contractor has built up a
history of poor performance or non-conformance in relation to matters of Medupi Power Station OHS
and legal compliance. No work may commence until the health and safety file has been approved by
Medupi Power Station OHS personnel.
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