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REFURBISHMENT OF PAROW STATION - Principal Contract

SECTION NO. 1
PRELIMINARIES AND GENERAL

The JBCC Principal Building Agreement (Edition 6.2 - May 2018) prepared by
the Joint Building Contracts Committee shall be the applicable building
agreement, amended as hereinafter described.

The JBCC Principal Building Agreement contract data form an integral part of
this agreement.

PRINCIPAL BUILDING AGREEMENT

The JBCC General Preliminaries (May 2018) published by the Joint Building
Contracts Committee for use with the JBCC Principal Building Agreement
(Edition 6.2 - May 2018) shall be deemed to be incorporated in these bills of
quantities, amended as hereinafter described

PREAMBLES FOR TRADES

The General Preambles for Trades 2017 published by the Association of
South African Quantity Surveyors shall be deemed to be incorporated in
these bills of quantities and no claims arising from brevity of description of
items fully described in the said General Preambles will be entertained
Supplementary preambles and/or specifications are incorporated in these
bills of quantities to satisfy the requirements of this project. Such
supplementary preambles and/or specifications shall take precedence over
the provisions of the

General Preambles

The tenderer's prices for all items throughout these bills of quantities shall
take account of and include where applicable for all of the obligations,
requirements and specifications given in the General Preambles and in any
supplementary preambles and/or specifications

STRUCTURE OF THIS PRELIMINARIES BILL

Section A : A recital of the headings of the individual clauses in the
aforementioned JBCC Principal Building Agreement

Section B : A recital of the headings of the individual clauses in the
aforementioned JBCC General Preliminaries

Section C : Any special clauses to meet the particular circumstances of the
project

FULL INTENT AND MEANING OF CLAUSES

The clauses in the abovementioned documents are hereinafter referred to by
clause number and heading only.
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REFURBISHMENT OF PAROW STATION - Principal Contract

Tenderers shall be deemed to have referred to the aforementioned
documents for the full intent and meaning of each clause. These clauses are
hereinafter referred to by the heading and clause number only. Where
standard clauses or alternatives are not applicable to this contract such
modifications, corrections or supplements as are necessary are given under
each relevant clause heading or within the relevant Schedule. Where an item
is not relevant to this specific contract such item is marked "N/A" signifying
"Not applicable"

PRICING OF CLAUSES

Tenderers shall allow opposite each clause for any cost involved with
complying with such clause. Any clauses left unpriced shall be deemed to be
covered by rates and prices elsewhere incorporated throughout these Bills of
Quantities

ADJUSTMENT OF PRELIMINARIES

Should 'Alternative A', as set out within clause 10.3 of the JBCC 2000
Preliminaries, be used for the adjustment of preliminaries then each item
priced is to be allocated to one or more categories by the insertion of the
letter "F", "V" or "T", as the case may be, against the price in the rate column.
These letters shall indicate the relevant categories as follows :

"F" - A fixed amount: An amount which shall not be varied

"V" - A value related amount: An Amount which shall be varied in proportion
to the contract value with the contract sum

"T" - A time related amount: An amount which shall be varied in proportion to
the construction period as compared to the initial construction period
excluding revisions to the construction period for which the contractor is not
entitled to adjustment of contract value in terms of the agreement

SECTION A : JBCC PRINCIPAL BUILDING AGREEMENT
DEFINITIONS
Definitions and interpretation Clause 1.0

The measuring system used for the preparation of the bills of quantities is the
Standard System of Measuring Building Work (sixth edition, revised 1999)
published by the Association of South African Quantity Surveyors [1.1]

COMMENCEMENT DATE - means the date the site is handed over to the
contractor.

CONSTRUCTION GUARANTEE - means a guarantee at call obtained by the
contractor from an institution apporved by the employer in terms of the
employer's construction guarantee form as selected in the schedule.n/a

CONSTRUCTION PERIOD - means the period commencing on the
commencement date and ending on the date of practical completion.

CORRUPT PRACTICE - means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the procurement
process or in contract execution.

Carried To Section Summary
Section No. 1
Price List No. 1
Preliminaries

OB-06-01/2023
Amount

1-2




ltem

REFURBISHMENT OF PAROW STATION - Principal Contract

FRAUDULENT PRACTICE - means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of any tenderer and includes collusive practice among tenderers
(prior to and after the tender submission) designed to establish tender prices
at artificial non-competitive levels and to deprive the tenderer of the benefits
of free and open competition.

INTEREST - the interest rates applicable on this contract, whether
specifically indicated in the relevant clauses or not will be in terms of the
legislation of the Republic of South Africa and in particular:

(a) in respect of interest owed by the employer, the interest rate as
determined by the Minister of Justice and Constitutional Development from
time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act,
1975 (Act No. 55 of 1975), will apply and;

(b) in respect of interest owed to the employer, the interest rate as
determined by the Minister of Finance from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999),

will apply.

SECURITY - means the form of security provided by the employer or
contractor, as stated in the schedule, from which the contractor or employer
may recover expenses or loss.

OBJECTIVE AND PREPARATION
Offer, acceptance and performance obligations - Clause 2.0

Documents - Clause 3.0

3.2.1 A construction guarantee in terms of 14.0, where so
elected in this tender.

3.7 Add at the end thereof:

The contractor shall supply and keep a copy of the JBCC
Series 2000 Principal Building Agreement and Preliminaries
applicable to this contract on the site, to which the employer,
principal agent and agents shall have access to at all times.

Clause 3.1 is hereby deleted and no payment guarantee will
thus be provided by the employer.

Clause 3.3 is hereby ammended by deleting the words "......
within seven (7) calendar days of having received a payment
guarantee from the employer in terms of 3.1" in the first
sentence and substituting with ".... within tweny-one (21)
calendar days of written acceptance of the contractor's
tender." The second sentence shall remain unchanged.
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4.3 No clause

Design responsibility - Clause 4.0
Employer's agents - Clause 5.0
Delegated authority

The authority of the principal agent to issue contract instructions [17.1] and
perform duties for specific aspects of the works is delegated to agents as
follows [6.2]. This does not preclude the principal agent from issuing such
contract instructions:

Contractors site representative - Clause 6.0

Add the following to clause 6.1

Prior to commencing work on site, the contractor shall
furnish a comprehensive schedule of proposed personnel to
be utilised, inclduing CV's of all key personnel.

Compliance with laws and regulations - Clause 7.0

Occupational Health and Safety Without limiting the generality of the
provisions of clause 7.0 of the agreement, the contractor's attention is drawn
to the provisions of the Construction Regulations, 2003 issued in

terms of the Occupational Health and Safety Act, 1993 in which it is
specifically stated that the employer shall prepare a documented health and
safety specification for the works and that the employer shall ensure that the
contractor has made provision for the cost of health and safety measures
during the execution of the works. The contractor shall price

opposite this item for compliance with the act and the regulations and the
provisions of the aforementioned health and safety specification.

General insurance - Clause 10.0

10.6 Add the following as 10.6
Injury to persons or loss of or damage to properties.
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REFURBISHMENT OF PAROW STATION - Principal Contract

a) The contractor shall be liable for and hereby indeminifies the employer
against any liability, loss, claim or proceeding whether arising in common law
or by statute, consequent upon personal injuries to or the death of any
person whomsoever arising out of or in the course of or caused by the
execution of the works unless due to any act or neglect of any person for
whose actions the employer is legally liable.

b) The contractor shall be liable for and hereby indemnifies the employer
against any liability, loss, claim or proceeding consequent upon loss of or
damage to any moveable, or immovable or personal property or prpoerty
contiguous to the site, whether belonging to or under the control of the
employer or any other body or person, arising out of or in the course of or by
reason of the execution of the works unless due to any act or neglect of any
person for whose actions the employer is legally liable.

¢) The contractor shall upon receiving a contract instruction from the principal
agent casue the same to be made good in a perfect and workmanlike
manner at his own cost and in default thereof the employer shall be entitled
to cause it to be made good and to recover the cost thereof from the
contractor or to deduct the same from amounts due to the contractor.

d) The contractor shall be responsible for the protection and safety of such
portions of the premises placed under his control by the employer for the
purpose of executing the works until the issue of the certificate of practical
completion.

e) Where the execution of the works involves the risk of removal of or
interference with support to adjoining properties including land or any
structures to be altered or added to, the contractor, shall and will remain
adequately insured or insured against the death of or injury to persons or
damage to such property consequent on such removal or interference with
the support until such portion of the works has been completed.

f) The contractor shall at all times proceed immediately at his own cost to
remove or dispose of any debris, restore, replace and/or repair such property
and to execute the works.

10.7 Add the follwing as 10.7
HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a
"High Risk Area" that is an area which is subject to highly unstable
subsurface consitions that might result in catastrophic ground movement
evident by sinkhole or do line formation the follwing will apply:

10.7.1 Damage to the works

The contractor shall, from commencement date of the works until the date of
certficate of practical completion, bear the full risk of and hereby indeminifies
and holds harmless the employer against any damage to and/or destruction
of the works consequent upon a catastrophic ground movement as
mentioned above. The contractor shall take such precautions and security
measures and other steps for the protection of the works as he may deem
necessary.
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When so instructed to do so by the principal agent, the contractor shall
proceed immediately to remove and/or dispose of any debris arising from
damage to or destruction of the works and to rebuild, restore, replace and/or
repair the works, at the contractor's own costs.

10.7.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemifies and holds harmless
the employer against any liability, loss, claim or proceeding arising at any
time during the period of the contract whether arising in common law or by
statute, consequent upon personal injuries to or the death of any person
whomsoever resulting from, arising out of or casued by a catastrophic ground
movement as mentioned above.

The contractor shall be liable for and hereby indeminifies the employer
against any and all liablity, loss, claim or proceeding consequent upon loss of
or damage to any moveable, or immoveable or personal property or property

contiguous to the site, whether belonging to or under the control of the
employer or any other body or person whomsoever arising out of or caused
by catastrophic ground movement, as mentioned above, which occured
during the period of the contract

10.7.3 It is the responsibility of the contractor to ensure that he has adequate
insurance to cover his risk and liability as mentioned in 10.7.1 and 10.7.2.
Without limiting the contractor's obligations in terms of the contract, the
contractor shall, within twenty one (21) calendar days of the commencement
date but before commencement of the works, submit to the employer proof of
such insurance policy, if requested to do so.

10.7.4 The employer shall be entitled to recover any and all losses and/or
damages of whatever nature suffered or incurred consequent upon the
contractor's default of his obligations as set outin 10.7.1; 10.7.2 and 10.7.3.
Such losses or damages may be recovered from the contractor or by
deducting the same from any amounts still due under this contract or under
any other contract presently or hereafter existing between the employer and
the contractor and for this purpose all these contracts shall be considered
one indivisible whole.

Frrreeieeeen, Vi, [

Special insurances - Clause 11.0

Security - Clause 14.0
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REFURBISHMENT OF PAROW STATION - Principal Contract

In respect of contracts with a contract sum up to R1 million, the security to be
submitted by the contractor to the employer will be as a payment reduction of
five per cent (5%) of the value certified in the payment certificate (exclduing
VAT).

14.1.1 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of 31.8(A).

14.1.2 The employer shall be entitled to recover expense and loss from the
payment reduction in terms of 33.0 provided that the employer complies with
the provisions of 33.4 in which event the employer's entitlement shall take
precendence over his obligations to refund the payment reduction security or
portions thereof to the contractor.

14.2 In respect of contracts with a contract sum above R1 million, the
contractor shall have the right to select the security to be provided in terms of
14.3,14.4,14.5, 14.6 or 14.7 as stated in the contract data. Such security
shall be provided to the employer within twenty-one (21) calendar days from
commenncement date. Should the contractor fail to select the security to be
provided or should the contractor fail to provide the employer with the
selected security within twenty-one (21) calendar days from commencement
date, the security in terms of 14.7 shall be deemed to have been selected.

14.3 Where the security as a cash deposit of ten percent (10%) of the
contract sum (excluding VAT) has been selected:

14.3.1 The contractor shall furnish the employer with a cash deposit equal in
value to ten percent (10%) of the contract sum (excluding VAT) within twenty-
one (21) calendar days from commencement date.

14.3.2 Within twenty-one (21) calendar days of the date of practical
completion of the works the employer shall reduce the cash deposit to an
amount equal to three percent (3%) of the contract value (excluding VAT),
and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date of final completion of
the works the employer shall reduce the cash deposit to an amount equal to
one percent (1%) of the contract value (excluding VAT), and refund the
balance to the contractor.

14.3.4 On date of payment of the amount in the final payment certificate, the
employer shall refund the remainder of the cash deposit to the contractor.

14.3.5 The employer shall be entitled to recover expense and loss from the
cash deposit in terms of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employer's entitlement shall take
precedence over his obligations to refund the cash deposit security or
portions thereof to the contractor.

14.3.6 The parties expressly agree that neither the employer nor the
contractor shall be entitled to cede the rights to the deposit to any third party.

14.4 Where security as a variable construction guarantee of ten percent
(10%) of the contract sum (excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with an acceptable variable
construction guarantee equal in value to ten percent (10%) of the contract
sum (excluding VAT) within twenty-one (21) calendar days from
commencement date.
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REFURBISHMENT OF PAROW STATION - Principal Contract

14.4.2 The variable construction guarantee shall reduce and expire in terms
of the variable construction guarantee form included in the invitation to
tender.

14.4.3 The employer shall return the variable construction guarantee to the
contractor within fourteen (14) calendar days of it expiring.

14.4.4 Where the employer has a right of recovery against the contractor in
terms of 33.0 the employer shall issue a written demand in terms of the
variable construction guarantee.

14.5 Where security as a fixed construction guarantee of five percent (5%) of
the contract sum (excluding VAT) and a five percent (5%) payment reduction
of the value certified in the payment certificate (excluding VAT) has been
selected:

14.5.1 The contractor shall furnish a fixed construction guarantee to the
employer equal in value to five percent (5%) of the contract sum (excluding
VAT).

14.5.2 The fixed construction guarantee shall come into force on the date of
issue and shall expire on the date of the last certificate of practical
completion.

14.5.3 The employer shall return the fixed construction guarantee to the
contractor within fourteen (14) calendar days of it expiring.

14.5.4 The payment reduction of the value certified in a payment certificate
shall be in terms of 31.8A and 34.8B.

14.5.5 Where the employer has a right of recovery againts the contractor in
terms of 33.0 the employer shall be entitled to issue a written demand in
terms of the fixed construction guarantee or may recover from the payment
reduction or may do both.

14.6 Where security as a cash deposit of five percent (5%) of the contract
sum (excluding VAT) and a payment reduction of five percent (5%) of the
value certified in the payment certificate (excluding VAT) has been selected:

14.6.1 The contractor shall furnish the employer with a cash deposit equal in
value to five percent (5%) of the contract sum (excluding VAT) within twenty-
one (21) calendar days from commencement date.

14.6.2 Within twenty-one (21) calendar daysof the date of practical
completion of the works the employer shall refund the cash deposit in total to
the contractor.

14.6.3 The payment reductionof the value certified in a payment certificate
shall be mutatis mutandi in terms of 31.8A.

14.6.4 Where the employer has a right of recovery against the contractor in
terms of 33.0, the employer may issue a written notice in terms of 33.4 or
may recover form the payment reduction or may do both.

14.7 Where security as a payment reduction of ten percent (10%) of the
value certified in the payment certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of 31.8B.
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REFURBISHMENT OF PAROW STATION - Principal Contract

14.7.2 The employer shall be entitled to recover expense and loss from the
payment reduction in terms of 33.0 provided that the employer complies with
the provisions of 33.4 in which event the employer's entitlement shall take
precendence over his obligations to refund the payment reduction or portions
thereof to the contractor.

14.8 Payments made by the guarantor to the employer in terms of the fixed
or variable construction guarantee shall not prejudice the rights of the
employer or contractor in terms of this agreement.

14.9 Should the contractor fail to furnish the security in terms of 14.2 the
employer, in his sole discretion, and without notification to the contractor, is
entitled to change the contractor's selected form of security to that of a ten
percent (10%) payment reduction of the value certified in the payment
certificate (excluding VAT) where after 14.7 shall be applicable.

EXECUTION
Preparation for and execution of the work - Clause 15.0

15.1.3 Add 15.1.3 as follows:

An acceptable health and safety plan, required in terms of the Occupational
Health and Safety Act, 1993 (Act 85 of 1993) within twenty-one (21) calendar
days of commencement date.

15.2.1 Replace clause 15.2.1 with the following: "Give the contractor
possession of the site within ten (10) working days of the contractor
complying with the terms of 15.1.2 and 15.1.3.

Contract instructions - Clause 17.0

The following new subclause is hereby added to the clause:
17.1.21 "Acceleration”

17.1.11 Delete the words " The appointment of nominated and selected
subcontractors"

Setting out of the works - Clause 18.0

The contractor shall notify the principal agent if any encroachments of
adjoining foundations, buildings, structures, pavements, boundaries, etc.
exist in order that the necessary arrangements may be made for the
rectification of any such encroachments.

Temporary works and plant - Clause 19.0

Clause 19.1.1 - Enclosure of the works
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Clause 19.1.2 - Office accommodation
Clause 19.2 - Advertising rights and notice boards

Nominated sub-contractors - Clause 20.0

Refer to the provisions on general attendance hereinafter 20.1.3 No clause

Selected sub-contractors - Clause 21.0
Employer's direct contractors - Clause 22.0

"22.6 The contractor shall not be entitled to any percentage profit or discount
on the value of any work executed by direct contractors but shall
nevertheless allow direct contractors and the employer's tenants and
employees to have access to the works, allocate reasonable space in the
building for the storage of their materials, tools and equipment, all to the
satisfaction of the principal agent. The contractor shall also allow the direct
contractors, etc to use, free of charge, the ablution facilities and water and
power supply on the site and shall not in anyway hinder or prevent the
execution of their work. Attendance may be priced againts the relevant
specified items in the bills of quantities.”

COMPLETION
Practical completion - Clause 24.0

"24.11 Should the contractor, in the opinion of the principal agent not have
achieved practical completion of any area of the works, the employer may,
notwithstanding the contractor's ongoing responsibilities, take possession of
any such area and such possession by the employer shall not be construed
as the achievement of practical completion. Should such an instance arise,
the principal agent will give notice to the contractor, in writing that the
employer is taking immediate possession without practical completion having
been achieved in order to mitigate his exposire to any expenses. The
contractor's responsibilities and liabilities shall remain in full force and effect
until in the principal agent's opinion, practical completion is achieved. Access
by the contractor to any such area in possession of the employer, prior to the
contractor's achievement of oractical completion shall be at the employer's
convenience which will not be unreasonably withheld."

Final completion - Clause 26.0
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Revision of date for practical completion - Clause 29.0

Sub clause 29.1.1 is hereby deleted and substituted by the following:

"Exceptionally inclement weather which shall only relate to weather with a
degree of inclemency which is materially greater than or is materially beyond
the average inclemency experienced in past years and/or recorded, in terms
of available records or otherwise, at or for the area in which the site is
situated, for the period(s) in question. Any revision of date for practical
completion which may, in terms of this clause be allowed for exceptionally
inclement weather, shall be related only to those periods of exceptionally
inclement weather by which the average periods of time, during which
exceptionally inclement weather, in terms of available records, or on the
evidence of past years, is experienced and/or recorded in the area in which
the site is situated, is exceeded. The contractor is therefore to make
allowance for normal vagaries of the weather."

The removal and replacement of materials and/or workmanship which do not
conform to specification or drawing shall not constitute grounds for the
extension of the construction period nor for the adjustment of the contract
value (Clause 29.3)

PAYMENT
Interim payment - Clause 31.0

The inclusion of materials and goods stored off site in the amount authorised
for payment in terms of clause 31.4 shall be at the sole discretion of the
principal agent and such inclusion shall only be considered upon the
provision, by the contractor, of an approved guarantee issued by a registered
commercial bank. Clause 31.6.5 is therefore not applicable Materials and
goods stored off site shall not be included in the amount authorised for
payment

Adjustment to the contract value - Clause 32.0

Sub clause 32.13 is hereby deleted and substituted by the following:

All rates included in this Bill of Quantities shall remain fixed for the duration of
the contract and will be free from contract price adjustment provisions.
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Recovery of expense and loss - Clause 33.0

33.2 Add the follwing clauses 33.2.9 to 33.2.13.

33.2.9 the contractor's failure or neglect to commence with the works on the
dates prescribed in the contract.

33.2.10 the contractor's failure or neglect to proceed with the works in terms
of the contract.

33.2.11 the contractor's failure or neglect for any reason to complete the
works in accordance with the contract.

33.2.12 the contractor' refusal or neglect to comply strictly with any of the
conditions of contract or any contract instructions and/or orders in writing
given in terms of the

contract.

33.2.13 the contractor's state being sequestrated, liquidated or surrendered
in terms of the insolvency laws in force within the Republic of South Africa

Final account and final payment - Clause 34.0

Clause 34.0 is amended by the following:

Clause 34.10: The reference in the second line to "seven (7) calendar days"
shall be amended to "twenty-one (21) calendar days"

Clause 34.11: The words "practical completion” in the third and fourth lines
shall be amended to "final completion”

Clause 34.13 Replace "seven (7) calendar days" with "thirty (30) calendar
days"

P Vi L T
TERMINATION

Termination by Employer - Contractor's default - Clause 36.0
B Vi S

Termination by Employer - loss or damage - Clause 37.0

37.3.5 Replace "ninety (90)" with "one-hundred and twenty (120)"

Termination - cessation of the works - Clause 39.0
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39.3.5 Add the follwing words at the end thereof: "within one hundred and
twenty (120) working days of completion of suh report"

DISPUTE
Settlement of disputes - Clause 40.0

40.7 Add the following to the end thereof:

Whether or not mediation resolves the dispute, the parties shall bear their
own costs concenring the mediation and equally share the costs of the
mediator and related costs.

Freeieeeeee Vi I
CONTRACT AGREEMENT

Post tender provisions - Clause 41.0

Free e Vi I

SECTION B : ASAQS PRELIMINARIES

The ASAQS Preliminaries August 2007 edition for the use with the JBCC
Principal Building Agreement / JBCC N/S Subcontract Agreement / Minor
Works Agreement Code 2101, Edition 5.0 July 2007 is to be incorporated
herein. The contractor is deemed to have referred to these documents for the
full intent and meaning of each clause. These clauses are referred to by
number and heading only. Where the standard clauses or options are not
applicable to the contract such modifications or corrections as are necessary
are given under each relevant clause.

B : PROJECT INFORMATION
B 1.0 Works [1.1]

The General Preambles for Trades 2017 published by the Association of
South African Quantity Surveyors shall be deemed to be incorporated in
these bills of quantities and no claims arising from brevity of description of
items fully described in the said General Preambles will be entertained
Supplementary preambles and/or specifications are incorporated in these
bills of quantities to satisfy the requirements of this project. Such
supplementary preambles and/or specifications shall take precedence over
the provisions of the

General Preambles

The tenderer's prices for all items throughout these bills of quantities shall
take account of and include where applicable for all of the obligations,
requirements and specifications given in the General Preambles and in any
supplementary preambles and/or specifications
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B 1.3 Works Description:

As a rough guide only to the tenderer, the work embodied in this contract
comprises the demolitions of existing building, as specified on drawings,
including grubbing out of the their foundations, in preparations for
construction of a platform for an ABT Building. Tenderers are further advised
of the requirement for protection of existing surfaces, large trees, and shrubs,
which shall remain intact. These shall be clearly pointed out during the site
clarification meeting.

1.0 DEFINITIONS AND INTERPRETATION
Definitions and interpretation - Clause 1.0

2.0 DOCUMENTS
Checking of documents - Clause 2.1

3.0 PREVIOUS WORK AND ADJOINING PROPERTIES
Previous work - dimensional accuracy - Clause 3.1

Free e Vi I
4.0 THE SITE

Handover of site in stages - Clause 4.1

Free e Vi I

Geotechnical and other investigations - Clause 4.3
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REFURBISHMENT OF PAROW STATION - Principal Contract

5.0 MANAGEMENT OF CONTRACT
Management of the works - Clause 5.1

6.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURERS
INSTRUCTIONS

Samples of materials - Clause 6.1

Clause B4.1 is hereby amended by the addition of the following:

The principal agent may reject any materials or colours not corresponding
with the approved samples. the approved samples shall be kept on site until
completion of the works.

Should any materials or items specified prove to be either unavailable, in
poor supply or likely to cause delay to the works, the contractor shall notify
the principal agent in sufficient time for suitable alternatives to be considered.
Any claims for delays resulting from the contractor not conforming with the
terms of this clause will not be entertained or allowed.

Shop drawings - Clause 6.3

Clause B4.3 is hereby amended by the addition of the following:
General responsibilities

The contractor shall provide a person or persons who shall be available
immediately upon commencement of the contract, whose responsibility will
be:
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REFURBISHMENT OF PAROW STATION - Principal Contract

a) To familiarise himself with all drawings produced by the professional team.
This will involve a clear understanding of services and element co-ordination
perfomed by the principal agent, in order taht subcontractors can be properly
briefed.

b) To provide the professional team with comprehensive lists of shop
drawings to be prepared by relevant subcontractors.

¢) To check all shop drawings for sufficiency prior to submission to the
relevant consultant in the professional team. It is expected that such
checking will include all co-ordination and pro-active resolution of any
conflicting services and elements.

It is also noted that resolution of co-ordiantion problems will require
attendance at services and element co-ordination meetings, called by the
principal agent as and when necessary.

Procedures

The contractor shall, at his own expense, prepare and submit one
reproducable print of shop drawings of all fabricated work, working or setting
out drawings, shop details and schedules to the principal agent for approval
by the relevant consulant/s and/or the employer as is appropriate and such
work shall not be perfomed by the contractor until such approval has been
given. The contractor shall take cognisance of and adhere to the Project
Document Numbering System, if any, in use on this contract.

The contractor shall present a complete schedule showing the sequence of
submission of shop drawings, including submission dates, for all trades and
the scheduled dates for approval of all drawings. This schedule shall take
into account that the relevant consultant/s and the employer reserve a two
weeks check period from the date of the receipt of all shop drawings and/or
catalogue data.

All submissions shall bear the contractor's dated satmp of approval as
evidence that they have been so checked and corrected by the contractor.
Any drawings, schedule or catalogue submitted without this stamp will not be
considered by the principal agent and will be returned.

All submissions shall be on dates as indicated in the above schedule and
sufficiently in advance to allow the contractor to meet the fabrication
deadlines. No claim for extensions to the contract time will be granted to the
contractor by reason of his failure in thsi respect.

The contractor shall submit four copies of catalogue and data for approval.
The contractor shall check all submissions for conformity with the contract
drawings and specifications and correct any errors, omisiions or deviations
before their transmission to the principal agent.

When the principal agent advises the contractor that shop drawings have
been approved, he shall immediately submit to the principal agent the original
transparancies of such drawings so that the principal agents' stamp of
approval may be appeneded thereto. Thereafter the cdontractor shall furnish
to the principal agent four prints of the approved shop drawings, setting out
drawings and schedules. The contractor shall also furnish to the works as
many prints of the approved shop drawings and schedules as may be
required. No work shall be perfomed from any shop drawings and/or
catalogues not stamped with the princiapl agent's approval.
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REFURBISHMENT OF PAROW STATION - Principal Contract

The contractor shall be responsible for ensuring tha all dimensions confrm to
the dimensions of built work The principal agent's approval of any document
or drawing shall not in any way vary his contractual or delictual obligations
and liabilities to the employer or any other party, nor does it vary the
contractual or delictual obligations and liabilities of the party submitting such
document or drawing for approval.

If the submissions differ form the requirements of the contract, the contractor
shall make specific mention of each difference in his letter of transmission
with a request for substitution, together with his reaosns for same, in order
that if acceptable, suitable action may be taken by the principal agent.
Otherwise the contractor will not be relieved of the responsibility for executing
the work in accordance with the requirements of the contract.

Corrections of shop drawings by the principal agent shall not change the
scope of work. Should any such correction be considered to constitute a
change of the scope of work, the contractor shall notify the principal agent in
writing within not more than seven calendar days of such change and shall
not proceed with the fabrication until so authorised by the principal agent.
Claims for change of scope made after perfomance of the work constituting
the claimed change of scope will not be considered.

Unless otherwise agreed with the principal agent, shop drawings shall be
prepared to show all details of installation, including reticulation, fising, etc. of
all components and assemblies, or if the contractor desires to deviate from
the design and these drawings shall be in accordance with the above
procedures and at the contractor's expense.

7.0 DEPOSITS AND FEES
Deposits and fees - Clause 7.1

Froeeeeeeeeees Vi, B IO
8.0 TEMPORARY SERVICES

Water - Clause 8.1

Froeeeeeeeeees Vi, B IO
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REFURBISHMENT OF PAROW STATION - Principal Contract

0B-06-01/2023
Amount

9.0 PRIME COST AMOUNTS
Responsibility for prime cost amounts - Clause 9.1
Free Vi T, Item
10.0 ATTENDANCE ON N/S SUBCONTRACTORS
General attendance - Clause 10.1
Free Vi T, Item
Special attendance - Clause 10.2
Fr Vi T, Item
11.0 GENERAL
Protection of the works - Clause 11.1
Free Vi T, Item
Protection/isolation of existing/sectionally occupied works - Clause 11.2
Free Vi T, Item
Security of the works - Clause 11.3
Free Vi T, Item
Notice before covering work - Clause 11.4
Fr Vi T, Item
Disturbance - Clause 11.5
Fr Vi T, Item
Environmental disturbance - Clause 11.6
Free Vi T, Item
Works cleaning and clearing - Clause 11.7
Free Vi T, Item
Vermin - Clause 11.8
Fr Vi T, Item
Overhand work - Clause 11.9
Fr Vi T, Item
Tenant installations - Clause 11.10
Fr Vi T, Item
Advertising - Clause 11.11

Carried To Section Summary R
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REFURBISHMENT OF PAROW STATION - Principal Contract

10.0 SCHEDULE OF VARIABLES

Information necessary for elections and completion of those clauses
contained in the schedule which are necessary for tender purposes is given
hereunder. Where no information is given it shall mean that no specific
requirements are expected or that the clause is not relevant to this specific
contract.

Clause
(and reference)
10.1 Provisional bills of quantities (Clause 2.2)
The quantities are provisional:
Yes
10.2 Availability of construction documentation (Clause 2.3)
Construction documentation is complete:

No
10.3 Previous work - dimensional accuracy (Clause 3.1)
. No specific
requirements
10.4 Previous work - defects (Clause 3.2)
No specific

requirements
10.5 Inspection of adjoining properties (Clause 3.3)

The roads, kerbs and services (man holes, etc) need to be inspected before
commencement of the works (refer clause 10.11 below) and need to be fully
protected for the duration of the project.

10.6 Water (Clause 6.1)
Option A (By Contractor):

Yes
Option B (By employer - free of charge):

No
Option C (By employer - metered):

No
10.7 Electricity (Clause 6.2)
Option A (By Contractor)

Yes
Option B (By employer - free of charge)

No

Option C (By employer - metered)
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REFURBISHMENT OF PAROW STATION - Principal Contract

No
10.8 Telecommunications (Clause 6.3)
Telephone

Yes
Facsimile

No
E-mail

No
10.9 Ablution facilities (Clause 6.4)
Option A (By Contractor)

Yes
Option B (By employer)

No

10.10 Protection of the work (Clause 9.1)

All tiling, worktops, other floor finishes, vanities, kitchens, baths, etc., to be
boarded over once completed. Plastic sheeting and other protection to other
works throughout the contract

10.11 Protection/isolation of existing/sectionally occupied works (Clause 9.2)
Protection/isolation is required
Yes

The contractor is responsible for the protection of (but not limited to) existing
services, roads, kerbs, manholes, stormwater inlets, etc (i.e. all existing
services). Contractor to make good any

damaged services, roads, etc.
10.12 Disturbance (Clause 9.5)

Contractors are advised that works will be carried out in the vicinity of
neighboring residential buildings and occupied premises.

10.13 Environmental disturbance (Clause 9.6)

No Specific
requirements
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REFURBISHMENT OF PAROW STATION - Principal Contract

SECTION C: SPECIFIC PRELIMINARIES
SUPPLEMENTARY DOCUMENTATION
Site instructions

The General Preambles for Trades 2017 published by the Association of
South African Quantity Surveyors shall be deemed to be incorporated in
these bills of quantities and no claims arising from brevity of description of
items fully described in the said General Preambles will be entertained
Supplementary preambles and/or specifications are incorporated in these
bills of quantities to satisfy the requirements of this project. Such
supplementary preambles and/or specifications shall take precedence over
the provisions of the

General Preambles

The tenderer's prices for all items throughout these bills of quantities shall
take account of and include where applicable for all of the obligations,
requirements and specifications given in the General Preambles and in any
supplementary preambles and/or specifications

HIV/AIDS AWARENESS

It is required of the Contractor to thoroughly study the HIV/AIDS Specification
(C3.5)together with and is deemed to be incorporated under this Section of
the Bills of Quantities. Provision for pricing of HIV/AIDS awareness is made
under items hereafter and it is explicitly pointed out that all requirements of
the aforementioned specification are deemed to be priced hereunder, as the
said items represent the only method of measurement and no additional
items or extras to the contract in this regard shall be entertained. The
Contractor must take note that compliance with the HIV/AIDS Specification is
compulsory. In the event of partial or total non-compliance, the Principal
Agent, notwithstanding the provisions of Clause A 31 of “Section 1:
Preliminaries (Section A)” or any other clauses to the contrary, reserve the
right to delay issuing any progress payment certificate until the Contractor
provides satisfactory proof of compliance. The Contractor shall not be entitled
to any compensation of whatsoever nature, including interest, due to such
delay of payment.

AWARENESS CHAMPION

Selection, appointment, briefing and making available of an Awareness
Champion including provision of all relevant services, all in accordance with
the HIV/AIDS Specification.

AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved by the
principal agent, provision of a Service Provider Workshop Plan and a suitable
venue, conducting of awareness workshops by means of traditional and/or
modern multimedia techniques, including follow-up courses, making available
all tuition material and performing assessment procedures, all in accordance
with the HIV/AIDS Specification.
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REFURBISHMENT OF PAROW STATION - Principal Contract

POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when necessary of four
plastic laminated posters, booklets and educational videos, etc. for the
duration of the construction period, all in accordance with the

HIV/AIDS Specification.

ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position, including
male and female condoms, replenishing male and female condoms on a
daily basis as required for the duration of the construction period, all in
accordance with the HIV/AIDS Specification.

MONITORING

Monitoring HIV/AIDS awareness of workers, providing the principal agent
with access to information including making available all reports, thoroughly
completed and reflecting the correct information, for the duration of the
construction period and close out, all in accordance with the HIV/AIDS
Specification.

LOCAL LABOUR

Allow for regular submission of proof of employment of local skilled and
unskilled labour to Employer's representatives.

It is a prerequisite and condition that the successful contractor continuously
employ a minimum of 50% of their on-site workforce (excluding specialis
subcontractors e.g electrical installation workforce, etc) in respect of unskilled
labour requirements, from local residents living in the immediate vicinity
and/or the surrounding local communities for the respective building works at
normal wage rates. The representative/Agent shall be empowered to inspect
the books and records of the contractor from time to time to ensure that the
requirements are met.

Should it become apparent that these conditions are not being complied with
the representative/Agent shall close down the works until the requirements
are met. Any work stoppages so occasioned will be for the contractor's
account. Any difficulty experienced by the contractor in the procurement of
the required percentages of local labour is to be immediately reffered to the
representative /Agent

LOCAL RECORD

Allow for the provision of weekly reports to in a schedule form of all
tradesmen and labour employed on the site (contractor's own staff and
subcontractor's staff)
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REFURBISHMENT OF PAROW STATION - Principal Contract
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SECTION NO. 2
BUILDERS WORK
PRICE LIST NO. 1

ALTERATIONS
Key: Location Description:
MR Mess Room
SB Station Building
TO Ticket Office
TV Ticket Verification
T2 Toilet 2
WAS3A Waiting Area 3/ Ablu
RA Refuse Area
WAPA Waiting Area/ Proces
WR1 Waiting Room 1
| Iltem Location
NOTE:

Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill.

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent.

Demolishing and removing all existing structures
including roofs, patios, balconies, access steps,
superstructure (brickwork and concrete), brick
constructed planter boxes next to the building,
concrete & mass brickwork pergolas between
buildings, foundations (grubbing up footings, etc),
surface beds, all below ground drainage and water
systems, etc complete including blocking off water
supply, sewage, stormwater, etc, including
disconnecting all electrical supply and making safe
to leave the site completely level and clear to
prevent soil washing away by stormwater, ready for
the new building works

Rectangular shaped single storey building approximate
on-plan size of 15m? - Waiting Area 2

I 1

Rectangular shaped single storey building approximate
on-plan size of 15m? - Waiting Area 4

I 1

Rectangular shaped single storey building approximate
on-plan size of 50m? - Waiting Area 5

I 1

Carried to Collection
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Unit

ltem

ltem

ltem

Quantity

Rate

OB-06-01/2023
Amount




ltem

Rectangular shaped single storey building approximate
on-plan size of 256m? - Toilet 1

I 1
REMOVAL OF ASBESTOS

Asbestos removal and disposal

Asbestos removal and disposal must be done by an
registered Asbestos Contractor with the Department of
Labour The removal and disposal of asbestos must be
done strictly in accordance with the Occupational Health
and Safety Act No. 85 of 1993, Asbestos Abatement
Regulations of 2020, Construction Regulations 2014.
Erect a safety net to stop spillage from falling onto the
ground when cleaning the roof sheets. Prices for taking
out and removing asbestos shall include for safe
removal of asbestos products contaminated debris and
the safe transporting and dumping of asbestos material
to an approved dumping site including any statutory
charges therein.

Slate roof tiles and battens including accessories, e.g.
ridges, hips, gables, apex flashing, headwall and
sidewall flashings, corner trims etc

MR 45 SB 43 TO 120
WAPA 43

REMOVAL OF EXISTING WORK

Breaking up and removing reinforced concrete,
includingcutting off and removing reinforcement:

Stairs and landings

TO 4
Breaking down and removing brickwork etc

Half brick walls

MR 9 TO 11
One brick walls
MR 6

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc
Tongued and grooved, plasterboard or fibre cement

ceilings, including insulation, timber brandering and
cornices

MR 148 SB 141 TO 99
TV 28 T2 26 WAS3A 34
WAPA 143 WR1 58
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12

13

14

15

16

17

Taking out and removing doors, windows, etc from
brickwork to be demolished

Timber or steel single or double door or roller shutter
door including frames not exceeding 2,5m?
TO 1

Taking out and removing doors, windows, etc.
including thresholds, cills, etc:

Timber single door and frame not exceeding 2,5m?
MR 12 SB 12 TO 5

T2 2 WA3A 7 WAPA 1
Timber double door 2,5m? and not exceeding 5m?

TV 1

Galvanised mild steel security gates size 1 500 x 2
100mm high

WAPA 6

Taking out and removing doors, windows, etc,
including thresholds, sills, etc from brickwork
(building up openings and making good finishes
elsewhere)

Glazed timber, steel or aluminium window not exceeding
2,5m?2

MR 5 SB 1 TO H
Taking out doors, windows, etc, including

thresholds, sills, etc, setting aside for re-use and
later refixing in equal and new position (rate should
include for refixing) (building up openings and
making good finishes elsewhere)

Timber or steel single or double door or roller shutter
door including frames not exceeding 2,5m?
SB 2

Glazed timber, steel or aluminium window not exceeding
2,5m?2, including setting up and building in new or
existing brickwork. (forming opening in existing brick
wall, making good finishes, ironmongery, glazing and
paintwork elsewhere measured)

SB 2

Taking out and removing sundry joinery work,
fittings, etc and make good cement plaster where

necessary
Granite counter 605 x 300mm thick

MR 4
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22
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24

25

26

Taking up and removing wood block floor
coverings, vinyl floor coverings, carpets, etc and
preparing screeds for new floor coverings

Vinyl tile floor covering

MR 3 SB 16
Carpet floor covering including felt underlay glued on
SB 40 TO 16

Hacking up/off and removing ceramic tiles including
removing mortar bed or adhesive from concrete or
brickwork and preparing surfaces for new screed,
plaster, tile finish, etc

Tiles and tile adhesive to floors and prepare for new

MR 92 SB 40 TO 33
T2 23 WABSBA 21 WAPA 74

Taking out/off and removing sundry metalwork

Ticket verificfation barriers including making good
granolithic/ floor finish

SB 3 TO 3 TV 2
SANITARY FITTINGS

Taking out and removing sanitary fittings, tanks,
geysers, etc, including disconnecting from pipes,
traps, etc and making good floor and wall finishes
(making good tiling and paintwork elsewhere)

Stainless steel preparation bowl, single or double bowl
sinks or wash troughs including taps, waste and trap
MR 1

Vitreous china wash hand basin, taps, waste and trap

MR 4 TO 1 T 2
WA3A 2

Vitreous china WC pan with cistern or flush valve and
flush pipe

MR 6 TO 2 T2 4
WA3A 3

Vitreous china wall hung urinal with flush valve or
cistern, flush pipe, waste and trap

MR 2 T2 2 WASA 2

MAKING GOOD OF FINISHES, ETC. ALL TO MATCH
EXISTING

Making good walls, floors, plaster, and ceilings where
brick walls removed

MR 52 SB 17 TO 12
TV 9 WR1 16

Carried to Collection
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31

32

33

34

35

FLOOR COVERINGS., WALL LININGS, ETC

Preparatory work to surfaces of existing floors all in
accordance with the manufacturer's specifications

Making qood defect in existing screeded floor with
"Floorworx Pavelite" or equal approved system after
existing surface has been primed with "Floorworx
Pavelite Bond" all as per the manufacturers
instructions to receive new carpet or vinyl tiling or
sheeting (carpets, vinyl tiles or sheeting elsewhere)

On floors (2,5mm)

MR 15 WASBA 14 RA 7
WR1 51

OPENINGS THROUGH EXISTING WALLS, ETC.

BUILDING UP OR ADJUSTING EXISTING OPENINGS
OR FORMING NEW OPENINGS THROUGH EXISTING
WALLS ETC

Breaking down and removing brickwork etc to form
new opening or adjust exitinqg opening

Half brick walls

SB 2

One brick walls

MR 4 SB 4 TO 11
280mm Hollow walls of two half brick skins

WR1 4

BUILDING UP OPENINGS

Brickwork in NFP bricks in class Il mortar in building
up openings or adjusting opening size

Half brick walls

SB 2
One brick walls

MR 6 SB 1 TV 5
280mm Hollow walls of two half brick skins

SB 4
Sundries

Cutting toothing and bonding new brickwork to existing

MR 4 SB 5
2.5mm Galvanised brick reinforcement

150mm Wide reinforcement built in horizontally
MR 17 SB 46
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39

40

Altering openings

Altering opening in one brick wall where existing window
size 976 x 901mm high overall removed to form new
window opening approximately 687 x 1 388mm high
overall by building up walls, including prestressed
concrete lintels and making good cement plaster and
paint on both sides and into reveals (new window
elsewhere)

TO 1

Altering opening in one brick wall where existing window
size 1 100 x 1 600mm high overall removed to form new
window opening approximately 1 050 x 505mm high
overall by building up walls, including prestressed
concrete lintels and making good cement plaster and
paint on both sides and into reveals (new window
elsewhere)

MR 5

Altering existing opening in 280mm brick wall to form
new gate opening approximately 1 290 x 2 450mm high
overall by building up walls, including prestressed
concrete lintels and making good cement plaster and
paint on both sides and into reveals (new gate
elsewhere)

WR1 6

Altering existing opening in 280mm brick wall to form
new gate opening approximately 1 140 x 2 450mm high
overall by building up walls, including prestressed
concrete lintels and making good cement plaster and
paint on both sides and into reveals (new gate
elsewhere)

WR1 1
SERVICING WINDOWS, DOORS, PLUMBING, ETC

Servicing of existing steel windows including taking
off and setting aside all hardware necessary to
facilitate cleaning, thoroughly cleaning down of all
dirt, scale and general contamination from all
surfaces, pulleys, handles, fanlight openers,
gaskets, inspecting, lubricating, servicing, repairing
or replacing of defective parts, replacing of
damaged or missing screws including cracking
putty, etc all to match existing including painting to
steel frame and later re-fixing all hardware

Windows with various/different sizes

MR 20 SB 14 TO 9
T2 2 WASBA 6 WAPA 29
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REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

Attend to, service, re-align and repair as necessary

all steel cage including replacing any defective or

missing parts

Cage size 1 500 x 1 200mm high overall No

WAPA 27
REPAIRING PLASTERED WALLS

Cement plaster on cavity walls

Cracks (more than 10mm thick) by cleaning surface and
removing defective filler, clean and rake out plaster
crack, apply "Polycell Mendal 90" and leaving ready for

wall finishes

TO 30

m2

SERVICING AND REPAIRS TO EXISTING ROOFS

Service and make good existing roof covering and

accessories, inspect, service, replace broken tiles or
sheeting in isolated areas with matching new, fix all

loose screws and replace all missing screws, etc. all

to match existing, and leave roof watertight and in

fully functional state (new tiles and sheeting

elsewhere)
Natural slates in roof covering
| 40

Section No. 2
Price List No. 1
Alterations
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SECTION NO. 2
BUILDERS WORK

PRICE LIST NO. 3
CONCRETE, FORMWORK AND REINFORCEMENT

Key: Location Description:
MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WAS3A Waiting Area 3/ Ablu
RA Refuse Area

WAPA Waiting Area/ Proces
WR1 Waiting Room 1

| ltem Location

NOTE:

Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

UNREINFORCED CONCRETE
15MPa/19mm Concrete
Surface blinding under bases

TO 1
REINFORCED CONCRETE

25MPa/19mm concrete

Ramps

TO 17
CONCRETE SUNDRIES

Test blocks

Making and testing 150 x 150 x 150mm concrete
strength test cube

TO 4
Finishing top surfaces of concrete ramp to an evenly
ribbed non-slip surface

Ramps
TO 10

Carried to Collection
Section No. 2
Price List No. 3
Concrete, Formwork And Reinforcement
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Unit

No

m2

Quantity
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FORMWORK
SMOOTH FORMWORK (DEGREE OF ACCURACY II)
Smooth formwork to sides:

Inner or outer face of raking ramp

TO 16
Curing surfaces of concrete with an approved curing

compound applied as per manufacturer's
instructions:

Horizontal top surfaces

TO 10
REINFORCEMENT (PROVISIONAL)

High tensile & mild steel reinforcement to structural
concrete work

Reinforcing bars in varying diameters

TO 2550
Fabric reinforcement:

Type 395 fabric reinforcement in concrete walls

Carried to Collection
Section No. 2
Price List No. 3
Concrete, Formwork And Reinforcement
2-10

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

m2

Kg

Quantity

16

10

2 550

Rate

OB-06-01/2023
Amount

RATE ONLY




REFURBISHMENT OF PAROW STATION - Principal Contract

PRICE LIST NO. 3
CONCRETE, FORMWORK AND REINFORCEMENT
COLLECTION

Brought Forward from Page

Carried To Section Summary
Section No. 2
Price List No. 3
Concrete, Formwork And Reinforcement
2-11

Page No

2-9
2-10

OB-06-01/2023
Amount




ltem

SECTION NO. 2
BUILDERS WORK
PRICE LIST NO. 4

MASONRY
Key: Location Description:
MR Mess Room
SB Station Building
TO Ticket Office
TV Ticket Verification
T2 Toilet 2
WAS3A Waiting Area 3/ Ablu
RA Refuse Area
WAPA Waiting Area/ Proces
WR1 Waiting Room 1
| Iltem Location
NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent.

NOTE:

Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill.

BRICKWORK
SUPERSTRUCTURE
Brickwork of NFP bricks in class Il mortar

110mm Brick walls

MR 34 TO 20 WAPA 16
WR1 8

230mm Brick walls

MR 16 TO 6

280mm Hollow walls of two half brick skins including
wire ties

TO 6
BRICKWORK SUNDRIES

Joint forming material in movement joints

10mm Expanded polystyrene (density 33kg per m3) not
exceeding 300mm

wide with one tear-off strip, built in vertically through
brick walls

MR 3 SB 4 TO 4
TV 4 WR1 3

Carried to Collection
Section No. 2
Price List No. 4
Masonry
2-12

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

m2

m2

Quantity

78

22

18

Rate

OB-06-01/2023
Amount




ltem

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

1,2mm Galvanised brick reinforcement

30mm Wide steel strap built in horizontally m

MR 14 SB 21 TO 18
TV 13 WR1 17

DECORATIVE BRICKWORK
Bricks shall be of approved manufacture, sound, well

burnt or cured and uniform and true in size, shape and
colour

280mm decorative brick walls m?2
TO 9

Carried to Collection
Section No. 2
Price List No. 4
Masonry
2-13

Quantity

83

9.00

Rate

OB-06-01/2023
Amount




PRICE LIST NO. 4
MASONRY
COLLECTION

Section No. 2
Price List No. 4
Masonry

REFURBISHMENT OF PAROW STATION - Principal Contract

Brought Forward from Page

Carried To Section Summary

2-14

Page No

2-12
2-13

OB-06-01/2023
Amount




ltem

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

SECTION NO. 2
BUILDERS WORK

PRICE LIST NO. 5
WATERPROOFING

Key: Location Description:
MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WAS3A Waiting Area 3/ Ablu
RA Refuse Area

WAPA Waiting Area/ Proces
WR1 Waiting Room 1

| Iltem Location

NOTE:

Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

WATERSTOPS, SEALING STRIPS, JOINT
SEALANTS, ETC

"Dow Corning 813C" silicone sealing compound or
equally approved, including backing cord, bond
breaker, primer, etc.

10 x 10mm In expansion joints in walls etc including
raking out expansion joint filler as necessary m

MR 5 SB 8 TO 3
TV 2 WR1 6

Carried To Section Summary
Section No. 2
Price List No. 5
Waterproofing
2-15

Quantity

24

Rate

OB-06-01/2023
Amount




ltem

SECTION NO. 2
BUILDERS WORK

PRICE LIST NO. 6
ROOF COVERINGS

Key: Location Description:
MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WAS3A Waiting Area 3/ Ablu
RA Refuse Area

WAPA Waiting Area/ Proces
WR1 Waiting Room 1

| ltem Location

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent.

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

FIBRE CEMENT SLATES

610 x 406mm "Nutec" or equal and approved roof slates
laid in single thickness on lapped underlay and slates top
nailed through underlay with copper nails to 38 x 50mm
sawn softwood battens (measured elsewhere) all laid in
accordance with manufacturer's instructions:

MR 45 SB 43 TO 120
WAPA 43

Ridge slates
TO 19

Barge cappings
TO 20

Ridge end cap
TO 2

Carried To Section Summary
Section No. 2
Price List No. 6
Roof Coverings
2-16

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

m2

No

Quantity

251

19

20

Rate

OB-06-01/2023
Amount




ltem

SECTION NO. 2
BUILDERS WORK

PRICE LIST NO. 7

CARPENTRY AND JOINERY

Key: Location Description:
MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WAS3A Waiting Area 3/ Ablu
RA Refuse Area

WAPA Waiting Area/ Proces
WR1 Waiting Room 1

| ltem Location

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent.

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

NEW WORK
ROOFS CONSTRUCTION, ETC
Plate nailed timber roof truss construction

Additional roof construction to the Ticket Office, area
approximately 120m2 on plan to double pitched roof with
pitch , with trusses to span approximately 8m between
brick walls with overhang at overhang at ends, Including
hips, jack rafters, necessary bracing, connections and
built into brick walls

TO 1
Sawn softwood grade S5
38 x 50mm Battens

TO 380
38 x 114mm Plate

TO 38

Carried to Collection
Section No. 2
Price List No. 7
Carpentry And Joinery
2-17

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

No

Quantity

380

38

Rate

OB-06-01/2023
Amount




ltem

DOORS. ETC

Solid core flush door panel with commercial veneer,
hung to steel frames

40mm Door size 813 x 2,032mm high (SD-03), (SD-08)

MR 12 SB 2 TO 2
T2 4 WA3A 3 RA 2
WAPA 1
40mm Door size 1346 x 2148mm high (SD-05)
TO 1

Solid core flush door panel with 3,2mm plain
hardboard concealed edges and veneer covering on

both sides, hung to steel frames
40mm Door 813 x 2,032mm high (SD-02)

SB 8 TO 4
40mm Double door 1730 x 1997mm high (SD-07)
™V A

"Custom made bottom" folding door including
sliding gear, ironmongery, etc

5530 x 2600mm folding doors including frames, sliding
gear, ironmongery (7 leaves) - Type FD-01

MR 1
EXTERNAL ANTI-BANDIT DOOR

"Mutual Safes" or other equally approved Level G3
bullet resistant Anti-bandit door, complete with 100 x
50 x 3mm gauge mild steel rectangular frame and 25
x 25 x 3Imm MS angle rebates, overall size 930 x
2100mm high in powder coating and or galvanised
cladding with peep hole, supplied with a 6 pin
tumbler key system, mortice dead lock with an
additional heavy duty magnetic lock and striker
including key switch and surface mounted casing, 6
Amp power supply, push buttons and interlock

system, heavy duty aluminium continuous hinge,
aluminium slam bar with heavy duty door closer and

D-style pull handles. Door to comply to SABS 1658-
1996

930 x 2100mm high hung to steel frame (SD-01)

MR 4 SB 4 TO 1
T2 2 WASA 4 WAPA 1
WR1 1

Carried to Collection
Section No. 2
Price List No. 7
Carpentry And Joinery
2-18

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

No

No

No

No

No

No

Quantity

26

12

17

Rate

OB-06-01/2023
Amount




ltem

10

11

12

13

14

JOINERY FITTINGS, ETC.

The following cupboard fittings have been measured as
complete units i.e. the components of the units have not
been separately measured. The description, therefore, of
such units shall be deemed to include for all
components, assembling , housing, glueing, blocking,
bolting, planting on and screwing with countersunk
screws, edge strips, glass, ironmongery to be approved
by Architect, metalwork, paint or varnish finishes, etc.

Prices are to include for all necessary filler pieces
against walls etc

COUNTERTOPS

Granite with all exposed edges large bevel edged,
fixed to supports using dabs of 100% black silicone
adhesive along all supports with all joints filled with
matching polyester resin glue. Granite surface to be
sealed using an approved stone sealer, all in
accordance with the manufacturer's
recommendations

30mm thick Rustenburg granite tops, 385mm wide

TO 6

30mm thick Rustenburg granite tops, 520mm wide, fitted
to cupboard with cut-out for sink

MR 4 SB 4 TO 2

30mm thick Rustenburg granite tops, 600mm wide

TO 3

Forming opening in 30mm granite top to receive drop in
sink

MR 4 SB 2 TO 1

Pigeon hole shelving

Pigeon hole size 750 x 300 x 250mm high in three
vertical divisions and two tiers high

MR 2

Carried to Collection
Section No. 2
Price List No. 7
Carpentry And Joinery
2-19

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

No

No

Quantity

10

Rate

OB-06-01/2023
Amount




PRICE LIST NO. 7

REFURBISHMENT OF PAROW STATION - Principal Contract

CARPENTRY AND JOINERY

COLLECTION

Section No. 2
Price List No. 7
Carpentry And Joinery

Brought Forward from Page

Carried To Section Summary

2-20

Page No

2-17
2-18
2-19

OB-06-01/2023
Amount




ltem

SECTION NO. 2
BUILDERS WORK

PRICE LIST NO. 8
CEILINGS PARTITIONS AND ACCESS FLOORING

Key: Location Description:
MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WAS3A Waiting Area 3/ Ablu
RA Refuse Area

WAPA Waiting Area/ Proces
WR1 Waiting Room 1

| ltem Location

NOTE:

Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

NAILED UP CEILING
SUPPLEMENTARY PREAMBLES

Openings

Prices for openings for light fittings, ventilation grilles, air
conditioning diffusers, etc are to include for any
necessary additional support, trimming around, etc

9.5mm Gypsum plasterboard on "Donn QRC T37K"
or equal and approved suspension grid including
hangers etc, with tape fixed over joints and the
whole finished with gypsum plaster trowelled to a

smooth polished surface

Ceilings suspended not exceeding 1m below timber
purlins at 1200mm centres (trusses at 1500mm centres)

MR 148 SB 141 TO 99
TV 28 T2 26 WASBA 34
WAPA 143 WR1 58

Carried to Collection
Section No. 2
Price List No. 8
Ceilings Partitions And Access Flooring
2-21

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

m2

Quantity

677

Rate

OB-06-01/2023
Amount




ltem

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit
Extra over ceiling for 610 x 610mm trap door of 38 x
50mm wrought softwood rebated framing with one cross
brander, covered with ceiling board and fitted flush in
opening, including necessary trimmers around No
MR 2 SB 2 TO 1
V.1 T A1 WAS3A 1
WAPA 2 WR1 1
Gypsum plasterboard cornices
70mm Coved cornices m
MR 150 SB 192 TO 135
V. 32 T2 55 WAS3A 66
WAPA 105 WR1 45

Carried to Collection
Section No. 2
Price List No. 8
Ceilings Partitions And Access Flooring
2-22

Quantity

11

780

Rate

OB-06-01/2023
Amount




REFURBISHMENT OF PAROW STATION - Principal Contract

PRICE LIST NO. 8
CEILINGS PARTITIONS AND ACCESS FLOORING
COLLECTION

Brought Forward from Page

Carried To Section Summary
Section No. 2
Price List No. 8
Ceilings Partitions And Access Flooring
2-23

Page No

2-21
2-22

OB-06-01/2023
Amount




ltem

SECTION NO. 2

BUILDERS WORK

PRICE LIST NO. 9

FLOOR COVERINGS, WALL LININGS, ETC.

Key: Location Description:
MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WAS3A Waiting Area 3/ Ablu
RA Refuse Area

WAPA Waiting Area/ Proces
WR1 Waiting Room 1

| ltem Location

NOTE:

Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

FLOOR COVERINGS
NEEDLE PUNCH CARPET SHEETING AND TILES

500 x 500 x 8,5mm thick, Loose lay "Metro" or
similar approved Belogotex structured needlepunch
Nexbac Eco™ SABS Class 3 fire rating grade heavy
Commercial carpet tiles with Nexbac from Nexus laid

loose on screed using tessellated Installation with
adhesive as per manufacturer's recommendation

On floors
SB 40 TO 16 WAPA 5

Carried to Collection
Section No. 2

Price List No. 9
Floor Coverings, Wall Linings, Etc.
2-24

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

m2

Quantity

61

Rate

OB-06-01/2023
Amount




ltem

VINYL FLOOR COVERINGS

300 x 300 x 2mm thick "FloorWorX Floorflex" or
equally and approved semiflexible vinyl floor tiles,
conforming to SANS 581.300 x 300 x 2.0mm thick
semiflexible vinyl floor tiles, manufactured in
accordance to SANS 581, laid in approved adhesive,
spread with a trowel having 1.5 x 1.5 x 1.5mm
triangular notches at 40mm centres fixed to
screeded floor

On floors

MR 15 SB 16 TO 4
WAPA 17

On floors in patches to match the existing

SB 24 TV 7

POLISH, SEALERS.ETC.

Prepare and apply three coats of a water based floor
dressing complying to SANS 1042

On vinyl flooring

MR 15 SB 16 TO 4

WAPA 17
FLOOR COVERINGS

600 x 600 x 16mm rubber mat
On floors

SB 14 TO 21

Matco Trio Scraper or similar approved Walk-off
mat, overall size 4000mm or 3000mm x 12mm
consisting of 100% polypropylene course fibre
needle felt brushes alternated with soft strips to
effectively scrape & dry with anti-slip latex backing
(Code: 2402) glued in recess bedded into screed (by

others), installed in accordance with the
manufacturer's recommendations

On floors
TO 2

Carried to Collection
Section No. 2
Price List No. 9
Floor Coverings, Wall Linings, Etc.
2-25

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

m2

m2

m2

Quantity

52

31

52

35

Rate

OB-06-01/2023
Amount




REFURBISHMENT OF PAROW STATION - Principal Contract

PRICE LIST NO. 9
FLOOR COVERINGS, WALL LININGS. ETC.
COLLECTION

Brought Forward from Page

Carried To Section Summary
Section No. 2
Price List No. 9
Floor Coverings, Wall Linings, Etc.
2-26

Page No

2-24
2-25

OB-06-01/2023
Amount




ltem

SECTION NO. 2
BUILDERS WORK
PRICE LIST NO. 10

IRONMONGERY
Key: Location Description:
MR Mess Room
SB Station Building
TO Ticket Office
TV Ticket Verification
T2 Toilet 2
WAS3A Waiting Area 3/ Ablu
RA Refuse Area
WAPA Waiting Area/ Proces
WR1 Waiting Room 1
| Iltem Location
NOTE:

Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

HINGES, BOLTS, ETC
'Union’ or equal and approved

100 x 180mm "CISA DPS FH180X3B-TR" SS satin butt
hinge

MR 24 SB 20 TO 16
TV 4 T2 8 WAS3A 6
WAPA 2

LOCKSETS, ETC
Manufactured by "Dormakaba" or other approved

Grade 304 Stainless steel Euro profile Mortice sash lock
with reversible latch and deadbolt. Fore end to be
stainless steel

MR 12 SB 10 TO 7
TV 1 T2 4 WASA 3
WAPA 1

60mm Grade 304 Stainless steel Euro profile Double
Cylinder with 6 pin and Master keyed

MR 12 SB 10 TO 7
TV 1 T2 4 WAS3A 3
WAPA 1

Carried to Collection
Section No. 2
Price List No. 10
[ronmongery
2-27

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

No

No

No

Quantity

80

38

38

Rate

OB-06-01/2023
Amount




ltem

10

Grade 304 Stainless Steel indicator bolt (code: fixed to
surface with matching stainless steel screws.

MR 6 SB 2 TO 2
T2 4 WASA 3
HANDLES

Grade 304 Stainless steel round D lever handle on a
long backplate with a Euro profile cylinder opening.
Fixing to door to be stainless steel male and female
screws

MR 24 SB 20 TO 16
TV 4 T2 8 WASA 6
WAPA 2

BATHROOM FITTINGS
"Serra" or other equally approved

Vandal resistant stainless steel double toilet roll holder
with central shaft system, plugged and screwed to the
wall using stainless steel screws, with satin finished
cover and cylinder lock including a standard key.

MR 6 SB 2 TO 3

T2 4 WA3A 3

Stainless steel soap dispenser with a 1 litre refillable
container, plugged and screwed to the wall using
stainless steel screws, with satin finished cover and
cylinder lock including a standard key

MR 2 SB 2 TO 3

T2 2 WA3A 2

Stainless steel paper towel dispenser with a minimum
capacity to accommodate 600 folded paper towels,
plugged and screwed to the wall using stainless steel
screws, with satin finished cover and cylinder lock
including a standard key

MR 2 SB 2 TO 2

T2 2 WA3A 2

Stainless steel waste disposal bin with a capacity to
accommodate 40 litres of waste including a frame inside
the dispenser to hold a liner, plugged and screwed to the
wall using stainless steel screws, with satin finished
cover

MR 3 SB 2 TO 2
T2 2 WASA 2

Stainless steel sanitary towel disposal bin with a capacity
to accommodate 10 litres, plugged and screwed to the
wall using stainless steel screws, with satin finished
cover

MR 3 SB 2 TO 3
T2 2 WASA 2

Carried to Collection
Section No. 2
Price List No. 10
[ronmongery
2-28

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

No

No

No

No

No

No

No

Quantity

17

80

18

11

10

11

12

Rate

OB-06-01/2023
Amount




REFURBISHMENT OF PAROW STATION - Principal Contract
OB-06-01/2023

ltem Unit| Quantity Rate Amount

BUDGETARY ALLOWANCES

Works for which budgetary allowances are provided
will be measured and valued in accordance with
clause 32 of the Principal Building Agreement and
deducted in whole or in part if not required

11| Allow the Budgetary Allowance of R 80 000.00 (Eighty
Thousand Rand) net for ironmongery, items to be
expended at the discretion of the Project Leader ltem 80 000/00

| 1

Carried to Collection R

Section No. 2
Price List No. 10
[ronmongery

2-29




PRICE LIST NO. 10
IRONMONGERY
COLLECTION

Section No. 2
Price List No. 10
[ronmongery

REFURBISHMENT OF PAROW STATION - Principal Contract

Brought Forward from Page

Carried To Section Summary

2-30

Page No

2-27
2-28
2-29

OB-06-01/2023
Amount




ltem

SECTION NO. 2
BUILDERS WORK

PRICE LIST NO. 11

METALWORK
Key: Location Description:
MR Mess Room
SB Station Building
TO Ticket Office
TV Ticket Verification
T2 Toilet 2
WAS3A Waiting Area 3/ Ablu
RA Refuse Area
WAPA Waiting Area/ Proces
WR1 Waiting Room 1
| Iltem Location
NOTE:

Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

HANDRAILS
GALVANISED STEEL HANDRAILS
50 x 20 x 2,5mm Hollow section continuous rails

TO 34
50 x 10mm Flat section rails

TO 17
20mm Expansion bolt

TO 56

Carried to Collection
Section No. 2
Price List No. 11
Metalwork
2-31

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

No

Quantity

34
17

56

Rate

OB-06-01/2023
Amount




ltem

Hot-dip galvanised steel welded handrails to walls
BALUSTRADING
Hot-dip galvanised steelo welded balustrades

Horizontal balustrade 1100mm high, of 50mm external
diameter AISI Type 316 stainless steel x 2.5mm thick
continuous pipe top and bottom rails, 60mm diameter
AISI Type 316 stainless steel x 2.5mm thick hollow
section posts at approximately 1000mm centres with 100
x 100 x 6mm base plates bolted to concrete (bolts
elsewhere) and 16mm diameter intermediate vertical
balusters at 150mm centres between top and bottom
rails

TO 25 V. 13
20mm Expansion bolt
TO 24 TV 88

STEEL GATES, SCREENS, ETC

Hot-dip galvanised steel framed and welded gates
with mitred intersections, etc

Single gate with biometric access and electronic magnet
lock formed of 40 x 40 x 3mm thick hollow section
perimeter framing and one middle rail, the top and
bottom panels each filled with 16mm diameter round
vertical bars at 70mm centres with two 70 x 16mm bullet
hinges with 200 x 150mm fixing plate four times holed
welded on, size 914 x 2300mm high overall (biometric
access and electronic magnet lock elsewhere
measured) - G-01

RA 1

Single gate with biometric access and electronic magnet
lock formed of 40 x 40 x 3mm thick hollow section
perimeter framing and one middle rail, the top and
bottom panels each filled with 16mm diameter round
vertical bars at 70mm centres with two 70 x 16mm bullet
hinges with 200 x 150mm fixing plate four times holed
welded on, size 948 x 2300mm high overall (biometric
access and electronic magnet lock elsewhere
measured) - RSD-05

RA 2

Carried to Collection
Section No. 2
Price List No. 11
Metalwork
2-32

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

No

No

No

Quantity

38

112

Rate

OB-06-01/2023
Amount




ltem

10

11

Single gate with biometric access and electronic magnet
lock formed of 40 x 40 x 3mm thick hollow section
perimeter framing and one middle rail, the top and
bottom panels each filled with 16mm diameter round
vertical bars at 70mm centres with two 70 x 16mm bullet
hinges with 200 x 150mm fixing plate four times holed
welded on, size 1096 x 2300mm high overall (biometric
access and electronic magnet lock elsewhere
measured) - RSD-04

RA 2

Double gate with biometric access and electronic
magnet lock formed of 40 x 40 x 3mm thick hollow
section perimeter framing and one middle rail, the top
and bottom panels each filled with 16mm diameter round
vertical bars at 70mm centres with two 70 x 16mm bullet
hinges with 200 x 150mm fixing plate four times holed
welded on, size 1500 x 2000mm high overall (biometric
access and electronic magnet lock elsewhere
measured) - G-01

WAPA 6

Double gate with biometric access and electronic
magnet lock formed of 40 x 40 x 3mm thick hollow
section perimeter framing and one middle rail, the top
and bottom panels each filled with 16mm diameter round
vertical bars at 70mm centres with two 70 x 16mm bullet
hinges with 200 x 150mm fixing plate four times holed
welded on, size 2372 x 2350mm high overall (biometric
access and electronic magnet lock elsewhere
measured) - G-04

WR1 1

Double gate with biometric access and electronic
magnet lock formed of 40 x 40 x 3mm thick hollow
section perimeter framing and one middle rail, the top
and bottom panels each filled with 16mm diameter round
vertical bars at 70mm centres with two 70 x 16mm bullet
hinges with 200 x 150mm fixing plate four times holed
welded on, size 2380 x 2350mm high overall (biometric
access and electronic magnet lock elsewhere
measured) - G-03

WR1 6

Carried to Collection
Section No. 2
Price List No. 11
Metalwork
2-33

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

No

No

No

No

Quantity

Rate

OB-06-01/2023
Amount




ltem

12

13

14

15

16

17

18

19

20

21

22

23

HOT DIPPED GALVANISED STEEL BURGLAR BARS

50 x 50mm Hot dipped galvanised vertical bars with
rounded ends and polished edges and fixed to wall
with 10mm diameter counter sunk expansion bolts
through 19mm diameter steel pipe spacers with bolt
heads securely epoxy fixed to frame. 19mm

Diameter hot dipped galvanised steel pipes equally
spaced and welded to vertical falt bars

Burglar bar size 600 x 950mm high

MR 7 SB 6

Burglar bar size 1050 x 1500mm high
MR 5 SB 6 TO 2
Burglar bar size 2000 x 760mm high
MR 2

Burglar bar size 760 x 680mm high
SB 2

Burglar bar size 920 x 1830mm high
SB 2

Burglar bar size 520 x 630mm high
TO 3

Burglar bar size 690 x 1390mm high
TO 2

Burglar bar size 2400 x 1000mm high
T2 2

Burglar bar size 4120 x 1000mm high
WA3A 2

Burglar bar size 1770 x 1000mm high
WAPA 29

GALVANISED STEEL MINOR WORK

Hot-dip galvanised mild steel security ceiling mesh
and frames, including all on and off -site welding,

cutting, drilling, grinding smooth, touching up with
cold galvanising, fixing in position between trusses

35 x 35 x 3mm Angle iron framing holed at 300mm
centres and fixed to exisiting truss

MR 240 SB 307 TO 216
TV 51 T2 88 WASBA 106
WAPA 43

25 x 50 x 3mm Flat expanded metal security mesh
welded all round to frame

MR 148 SB 141 TO 125
TV 28 WASA 34 WAPA 22

Carried to Collection
Section No. 2
Price List No. 11
Metalwork
2-34

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

No
No
No
No
No
No
No
No
No

No

Kg

m2

Quantity

13

13

29

1 051

498

Rate

OB-06-01/2023
Amount




ltem

24

25

26

27

28

29

30

GALVANISED STEEL BENCHES

Galvanised and polyurethane painted platform
bench, colour mid grey, set into concrete bed

including saw cutting existing premix / concrete
surfaces, excavations, concrete base, cart away
excavated materials, etc. all in accordance to Prasa

Specifications (Code: M 05)

Single seat 1620mm long with straight leg

MR 8 T2 2 WA3A 4
WAPA 3

GALVANISED PRESSED STEEL DOOR FRAMES

1,5mm Thick double rebated frame for half brick wall
complete with butt hinges and including setting up,
building in, fillinqg back of frame with cement mortar,
etc

Frame for door size 813 x 2032mm

SB 8 TO 4
Frame for door size 1,800 x 2032mm
™V A1

1,6mm Thick single rebated frame for half/ one brick
wall complete with butt hinges and including setting
up, building in, filling back of frame with cement
mortar, etc

Frame for door size 813 x 2 032mm high

MR 12 sB 2 TO 6
T2 4 WA3A 3 WAPA 1
Frame for door size 1,450 x 2148mm high

TO 1

STEEL ROLLER SHUTTERS ETC

Galvanised steel roller shutters with 76mm slats
(18ka/m?), fixed to brickwork

Manual push-up slatted roller shutter for 2140 x 2020mm
high opening, consisting of a horizontal steel tube that
supports the door's weight. The curtain, which is made
of cold-rolled galvanized slats, creates the real screen or
barrier. Two vertical guiding rails border the cu

V. 2
Manual push-up slatted roller shutter for 3000 x 2507mm
high opening, consisting

of a horizontal steel tube that supports the door's weight.
The curtain, which is made of cold-rolled galvanized
slats, creates the real screen or barrier. Two vertical
guiding rails border the cu

TO 4

Carried to Collection
Section No. 2
Price List No. 11
Metalwork
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31

32

33

34

35

ALUMINIUM WINDOWS AND DOORS

Powder coated aluminium windows glazed with
6.38mm clear laminated safety glass and plugged to
brickwork and sealed with silicone sealant and
fixing to brickwork or concrete:

Window size 2000 x 600mm high overall with two sides
hung opening casement approximate size 450 x 540mm
high and fixed middle panel approximate size 980 x
540mm high, all glazing with 6.38mm Low-E glazing,

WR1 3

"Crealco" or other equally approved aluminium
windows, shopfronts and doors complete with
subframes, ironmongery, glass, sealing, etc. and
fixing to brickwork or concrete complete with
'KoastGuard" or other equally approved Qualicoat
class 2 powder coating, Interpon D2525, Jet Black
code QN205P all in accordance with suppliers
instruction

Purpose made Shopfront with 6.38mm clear toughened
low-e safety glass

SB 15

Extra over shopfront for single door size 900 x 2100mm
high

SB 2

Glazed screen overall size 1770 x 2110mm high,
including glazed sliding double door 1620 x 2035mm
high (GSD-02)

SB 2 TO 6
BULLET PROOF PAY WINDOWS

"Mutual Safes" or other equally approved Level G3
bullet resistant glazed & natural anodised aluminium
transaction window with 30mm deep stainless steel

dish tray and speech transfer posts (interior

applications only), overall size to details, glazed in
53mm thick clear glass with 32mm post formed

granite counter top
Bullet proof pay window size 610 x 960mm high
SB 1

Carried to Collection
Section No. 2
Price List No. 11
Metalwork
2-36

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

No

No

No

No

Quantity

15

Rate

OB-06-01/2023
Amount




REFURBISHMENT OF PAROW STATION - Principal Contract
OB-06-01/2023
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STEEL LOCKERS

Steel double compartment stacked lockers (Code:
LO10), epoxy powder coated with flush fitting doors,
for padlock. To comply with BS EN ISO 9001-2000

requirements. Colour, admiral grey
36| 300 x 450 x 1800mm high steel lockers No 18

MR 10 SB 5 WAPA 2
WR1 1

BUDGETARY ALLOWANCES

Works for which budgetary allowances are provided will
be measured and valued in accordance with clause 32
of the Principal Building Agreement and deducted in
whole or in part if not required

37| Allow the Budgetary Allowance of R 236 000.00 (One
Hundred and Thirty Six Thousand Rand) net for
balustrading, handrails, etc. items to be expended at the
discretion of the Project Leadert ltem 236 000/ 00

I 1

Carried to Collection R
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SECTION NO. 2
BUILDERS WORK
PRICE LIST NO. 12

PLASTERING
Key: Location Description:
MR Mess Room
SB Station Building
TO Ticket Office
TV Ticket Verification
T2 Toilet 2
WAS3A Waiting Area 3/ Ablu
RA Refuse Area
WAPA Waiting Area/ Proces
WR1 Waiting Room 1
| Iltem Location
NOTE:

Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

SUPPLEMENTARY PREAMBLES
The use of trade

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

INTERNAL PLASTER
Cement plaster steel trowelled, on brickwork

1| Onwalls m2 199
MR 85 SB 21 TO 51
TV 4 WAPA 28 WR1 10

STRUCTURAL REPAIRS

2| Allow the Budgetary Allowance of R45 000 (Forty Five
Thousand Rand) net for repairing concrete structure,
item to be expended at the discretion of the Project

Leader ltem 45 000/00
| 1

Carried To Section Summary R

Section No. 2
Price List No. 12
Plastering
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REFURBISHMENT OF PAROW STATION - Principal Contract

Unit
SECTION NO. 2
BUILDERS WORK
PRICE LIST NO. 13
TILING
Key: Location Description:
MR Mess Room
SB Station Building
TO Ticket Office
TV Ticket Verification
T2 Toilet 2
WAS3A Waiting Area 3/ Ablu
RA Refuse Area
WAPA Waiting Area/ Proces
WR1 Waiting Room 1
| Iltem Location
NOTE:
Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill
NOTE:
The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent
FLOOR TILING
600 x 600mm x 10mm Full bodied porcelain tiles (PC
sum of R300/m2 supply and delivered to site,
excluding VAT), fixed to internal floor screed with
TAL tile adhesive and flush pointed with TAL tile
grout
On floors m?2
MR 3 SB 44 TO 16
T2 19 WA3A 21
Skirting 100mm high of cut tiles m
SB 21 TO 34 T2 52
WA3A 40
On floors in patches m2
MR 92 SB 40 TO 31
T2 4 WAPA 52

Carried To Section Summary
Section No. 2
Price List No. 13
Tiling
2-40
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SECTION NO. 2
BUILDERS WORK

PRICE LIST NO. 14
PLUMBING AND DRAINAGE

Key: Location Description:
MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WAS3A Waiting Area 3/ Ablu
RA Refuse Area

WAPA Waiting Area/ Proces
WR1 Waiting Room 1

| ltem Location

NOTE:

Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

SANITARY FITTINGS

Rates for sanitary fittings to include for silicone and
sealing to walls, cupboards and floors as applicable

"Gypsy" or similar approved sanitaryware

Gypsy Standard Universal Vandal Resistant pan,
390mm (w) x 480mm (d) x 410mm (h). duct cistern
(code 7109DP), complete with lid, fitments and duct
flush pipe. Push button mechanism elsewhere specified.
Can be used with any back inlet pan, Installation as per
manufacturer's specification

WASA 3

Vandal resistant Urinal (029800) wall hung with back
inlet, supplied with a 38 mm c.p. domical grating, a
spreader (with a 20 mm diameter thread), and two
hanger brackets.

WASA 2

Carried to Collection
Section No. 2
Price List No. 14
Plumbing And Drainage
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"Franke" or equal approved

"Projectline Model PLN611" Grade 304 18/10 polished
stainless steel single end bowl inset sink (Code:
821047), overall size 800 x 460mm wide with one 340 x
370 x 150mm deep bowl, fitted onto cupboard with clear
silicone (elsewhere specified) including 38mm waste
fitting and PVC traps

SB 2 TO 2

"Projectline Model PLN621" Grade 304 18/10 polished
stainless steel double end bowl inset sink (Code:
821048), overall size 1160 x 460mm wide with two 340 x
370 x 152mm deep bowls, fitted onto cupboard with
clear silicone (elsewhere specified) including 38mm
waste fitting and PVC traps

MR 1
"KWIKOT" or similar approved stainless steel sinks

Grade 430 17/0 stainless steel single wash trough, size
545 x 435x 290mm deep with two bowls, wash ridges
and 40mm waste outlet, fixed to wall with fixing lugs and
anchor bolts.

MR 1
Wash hand basin

"Betta" or other equally approved

465 x 290mm "Fair" vitreous china cloakroom basin
(product code WF0208A) with one semi-punched right-
hand side taphole, integrated overflow and chainstay,
etc. All items to be fully fitted with all necessary plumbing
accessories

SB 2 TO 1

505 x 445mm, "Eclipse" Vitreous china vanity drop-in-
basin (NWX108A) with one taphole, including integrated
overflow and chainstay,etc. All items to be fully fitted with
all necessary plumbing accessories

MR 4
White glazed vitreous china fittings including

assembling and fixing in position, expanding bolts
and mortices in brick or concrete walls, connecting

up, etc.

510 x 405mm, "Hibiscus" white vitreous china lavatory
basin colour White (Code: 7023), with one taphole,
including integrated overflow and chainstay hole bolted
to wall with two x 10mm bolts (Code: 8448Z0) and
including Universal half pedestal with hanger springs
(Code: 715221) and sealed with silicone sealant where
basin meets wall.

TO 2 T2 2 WAS3A 2

Carried to Collection
Section No. 2
Price List No. 14
Plumbing And Drainage
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10

11

12

13

14

15

16

17

18

"Vaal Sanitaryware" 565 x 275 x 310mm Sweetpea white
vitreous china wall mounted back inlet urinal (code:
705127) including 38mm chromium plated domical
grating (code: 8787Z0) and chromium plated back inlet
spreader (code: 7054Z72), flush valve, flush pipe and
fittings (by others), fixed on and including two hanger
brackets (code: 8127Z0)

MR 2 T2 2

'Betta" or other equally approved

"Atlantis" vitreous china back to wall floor mounted
closed rim pan complete with soft close seat, including
pan fixations, etc. Installation as per manufacturers
specification

MR 6

"Coral" vitreous china top flush suite (code: XTH5TO8N)
with floor mounted open rim pan, Top flush Cistern, pan
fixations, normal close seat and top flush mechanism,
complete with lid, fitments, and seat (DO NOT CEMENT
PAN TO THE FLOOR USE THE PAN FIXATIONS,
SABS and ISO certified.)

SB 2 TO 3 T2 4
WASTE UNIONS ETC

"Cobra" Watertech or equal and approved
32mm "302-32" Slotted Basin waste

MR 4 SB 2 TO 3
T2 2 WA3A 2

38mm "316" Sink waste union

MR 1 SB 2 TO 2
TRAPS ETC

PVC

40mm Basin plain P-trap

MR 4 SB 2 TO 3
T2 2 WA3A 2

50mm Deep seal P-trap

SB 2 TO 2

50 x 50 x 300mm Sink combination for double bow! sink
MR 1

"Cobra Watertech"

32mm "345/50 CP" bottle trap

MR 2 T2 2

"Seaqual” or other approved floor drain
110 x 110mm "Lolo" floor drain outlet (Code 111063)
RA 1

Carried to Collection
Section No. 2
Price List No. 14
Plumbing And Drainage
2-43

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

No

No

No

No

No

No

No

No

No

No

Quantity

13

13

Rate

OB-06-01/2023
Amount




ltem

19

20

21

22

23

24

25

TAPS, VALVES, ETC
"Grohe" or equal and approved

25mm diameter chrome flush valve for WC (code: 37
609) or equal approved for concealed installation with
push button actuator, 1,2 - 5,0 bar flow pressure, flow
rate adjustment, including 25mm supply pipe, stop valve,
flush pipe and 300mm extension pipe to WC.

MR 6 WASBA 5

"ISCA" or equal and approved

Chrome plated electronic internal urinal flusher (code:
4420/CH) with infrared sensor and solenoid valve
connected to 9V DC

MR 2 T2 2 WA3A 2
"Cobra Watertech' or equal and approved

"Noka" 15mm chrome plated deck mounted sink mixer
with overarm swivel outlet and adjustable flanges (Code:
NA-970), manufactured in accordance with SANS
226:2004 Type 1 (BS 5412)

MR 1 SB 2 TO 2

Self-closing push button metering spout, Pillar type with
non-hold open feature for cold water only. Chrome finish.
Flow time 6 -9 secs. SANS 1808 - 9

MR 4 SB 2 TO 1
WASA 2

15mm Chrome plated angle regulating valve with
350mm long flexible service connection (product code
832/350F)

MR 13 SB 6 TO 3
T2 6 WASBA 7

15mm Chrome plated hi-waist medical elbow action
pillar tap. SANS 226 TYPE 2.

TO 2

ELECTRIC WATER HEATERS

Point of use electric water heaters, Kwikot or Franke
Zip 5, 10, 15 or 30 litre over- & under

basin or equal approved.

30 litre electric thermostat regulated overbasin water
heater size 360 x 360 x 300mm with- or without stop
cock and spout, fixed on mounting bracket plugged and
screwed to wall. including all joints to copper pipes, fixing
to wall and connecting up (Electrical connection
required.)

SB 2 TO 2

Carried to Collection
Section No. 2
Price List No. 14
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ltem Unit| Quantity Rate Amount

Kwikot or Franke ZIP Stainless steel water boiler

26| 5 litre Stainless steel water boiler, approximate size 275
x 165 x 365mm high with stainless steel tank, steam free
boiling water, electronic controls, 15mm overflow,
connected to 15mm cold water supply including isolating
valve and 230 volt 1800 watt electrical power supply,
plugged and screwed to wall and fitted under 1 year

warranty No 4
SB 2 TO 2
BUDGETARY ALLOWANCES

Works for which budgetary allowances are provided will
be measured and valued in accordance with clause 32
of the Principal Building Agreement and deducted in
whole or in part if not required

27| Allow the Budgetary Allowance of R 128 000.00 (One
Hundred and Twenty Eight Thousand Rand) net for
plumbing and drainage, items to be expended at the
discretion of the Project Leadert jj ltem 128 000/00

| 1

Carried to Collection R

Section No. 2
Price List No. 14
Plumbing And Drainage
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REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

SECTION NO. 2
BUILDERS WORK

PRICE LIST NO. 15
GLAZING

Key: Location Description:
MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WAS3A Waiting Area 3/ Ablu
RA Refuse Area

WAPA Waiting Area/ Proces
WR1 Waiting Room 1

| Iltem Location

NOTE:

Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agen

GLAZING TO ALUMINIUM FRAME
6.38mm clear laminated safety glass to comply with

AAAMSA performance criteria A0 (600Pa) with clip

on glazing beads & gasket seals fixed to container
outer walls as per manufacturers specifications

Panes exceeding 0,5m2 and not exceeding 2m2 m2

SB 3
TOPS, SHELVES, DOORS, MIRRORS, ETC

6mm Silvered float gqlass copper backed mirrors,
holed for and fixed with chromium plated dome

capped mirror screws with rubber buffers to plugs in
brickwork

Mirror 600 x 900mm high with 4 screws No

SB 2 TO 2 T2 2
WASA 2

Mirror 1750 x 900mm high with 4 screws No
MR 2

Carried To Section Summary
Section No. 2
Price List No. 15
Glazing
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SECTION NO. 2
BUILDERS WORK
PRICE LIST NO. 16

PAINTWORK
Key: Location Description:
MR Mess Room
SB Station Building
TO Ticket Office
TV Ticket Verification
T2 Toilet 2
WAS3A Waiting Area 3/ Ablu
RA Refuse Area
WAPA Waiting Area/ Proces
WR1 Waiting Room 1
| Iltem Location
NOTE:

Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agen

SUPPLEMENTARY PREAMBLES

Note: The use of trade names simply serves to indicate
a standard acceptable to the Chief Directorate Works.
Any other brand may be used with the prior written
approval of the Chief Directorate Works

PREPARATORY WORK TO EXISTING WORK
Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered or
peeling paint shall be completely removed and cracks
shall be opened, apply bonding liquid and one coat
approved alkali resistant primer to opened cracks before
filling with a suitable filler and finished smooth. Apply
bonding liquid and one coat approved alkali resistant
primer to all bare substrate and filled areas

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Carried to Collection
Section No. 2
Price List No. 16
Paintwork
2-48
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Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler and
finished smooth

COLOURS

Unless otherwise described paintwork on ceilings shall
be deemed to be in the "White" colour group and
paintwork on all other components shall be deemed to
be in the "Pastel" colour group in accordance with the
Natural Colour System (NCS) adopted by the SA
National Standards

PREPARATION OF EXISTING SURFACES
PAINTWORK ETC TO NEW WORK

Note that minimum 7 year warranty is required to be
provided for all new paint work

ON INTERNAL FLOATED PLASTER SURFACES

One coat alkali resistant primer and two coats

premium quality ultra matt, fully washable and stain
resistant acrylic emulsion paint for interior use

On walls
MR 85 SB 21 TO 51
V. 4 WAPA 28 WR1 10

ON INTERNAL GYPSUM PLASTER SURFACES

Prepare surfaces and remove all loose material,
apply one coat primer and two coats acrylic PVA
paint

On ceilings and cornices

MR 148 SB 141 TO 99
V. 28 T2 26 WASA 34
WAPA 143 WR1 58

ON WOOD SURFACES

Surface to be clean, dry and dust free. Prime surface
with one coat Dulux Supergrip (Code: D35) with an
overcoating time of 12 hours, undercoat with one
coat Dulux Trade Universal Undercoat (Code: T1001)
with an overcoating time of 18 hours and finish with
two coats Dulux Trade Pearlglo (Code: T3003) with
an overcoating time of 18 hours.

On internal doors

MR 39 SB 33 TO 21
TV 14 T2 13 WASBA 10
WAPA 3 WR1 3

Carried to Collection
Section No. 2
Price List No. 16
Paintwork
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On door frames

MR 26 SB 22 TO 16
TV 3 T2 9 WAS3A 10
WAPA 2

PAINTWORK, ETC TO PREVIOUSLY PAINTED
WORK

ON INTERNAL FLOATED PLASTER SURFACES

Prepare and sand down existing surfaces and apply
two coats low odour premium quality highly
washable and stain resistant acrylic emulsion paint

On walls

MR 289 SB 395 TO 188
TV 71 T2 148 WA3A 142
WAPA 213 WR1 69

ON EXTERNAL FLOATED PLASTER SURFACES

Prepare and sand down existing surfaces and apply
one coat alkyd based universal undercoat and two
coats extremely durable, premium quality highly
washable and stain resistant pure acrylic emulsion
sheen paint for interior and exterior use

On walls

MR 170 SB 168 TO 155
TV 55 T2 66 WA3A 79
RA 3 WAPA 202 WR1 110

ON METAL SURFACES

Remove all paint and rust completely. Apply Plascon
Rust Remover (RR 1) to rusted areas and scrub with
hard bristle brush to remove rust. Rinse thoroughly with
tap water. Repeat process if rust is not removed. Dry
surface rapidly to prevent flash rust formation. In areas
where rust cannot be removed completely, remove all
loose rust by scraping and wire brushing, then apply
Plascon Rusist Rust Converter (EMS 21) copiously, but
only to areas where tightly adherent rust remains. Allow
coating to turn black (minimum 4 hours) before
overcoating. Remove Rust Converter with water where it
has not reacted and turned black

Carried to Collection
Section No. 2
Price List No. 16
Paintwork
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Ensure surfaces are clean, dry and sound. Apply
either Plascon Universal Undercoat (UC 1) or
Professional Undercoat (PU 800) to bare and
repaired areas. Allow 16 hours to dry: or apply
Plascon Multisurface Primer (WUP 1) to bare and
repaired areas. Allow 2 hours to dry. Finish with two
coats of Plascon Professional Gloss Enamel (PSB
1000) with 16 hours drying time between coats

On windows

MR 30 SB 19 TO 10
T2 5 WASBA 8 WAPA 103

On steel cages
WAPA 97

Carried to Collection
Section No. 2
Price List No. 16
Paintwork
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SECTION NO. 2
BUILDERS WORK

SECTION SUMMARY

ALTERATIONS

CONCRETE, FORMWORK AND REINFORCEMENT
MASONRY

WATERPROOFING

ROOF COVERINGS

CARPENTRY AND JOINERY

CEILINGS PARTITIONS AND ACCESS FLOORING
FLOOR COVERINGS, WALL LININGS, ETC.
IRONMONGERY

METALWORK

PLASTERING

TILING

PLUMBING AND DRAINAGE

GLAZING

PAINTWORK

Carried to Final Summary
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SECTION NO. 3

EXTERNAL WORKS

PRICE LIST NO. 1

EXTERNAL WORKS
Key: Location Description:
| Item Location

NOTE:

Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill.

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent.

Eencing
Remove and store existing PRASA Fence

I 307
Site preparation and removal of topsoil

Preparation and stripping of site, removal of topsoil to
150mm nominal depth, stockpile and maintain for re-use
| 163

Spoil and spread un-used topsoil at designated spoil
areas

| 652

Removal of existing block paving

Removal of existing block paving, transport and stockpile
for re-use/spoil

Excavation

Cut to spoil

Excavate in all materials, select, load, cart, dump,
spread to spoil from parking area, road areas and
platform areas

I 652
Cut to stockpile

Excavate in all materials, select, load, cart, dump,
spread to stockpile from parking area, road areas and
platform areas

I 163

Carried to Collection
Section No. 3
Price List No. 1
External Works
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10

11

12

13

Stockpile to fill: Platforms, Roads and/or parking
areas

Excavate in all materials, select, load, cart, dump.
spread, grade to falls and slopes, in layers not

exceeding 250mm thick and compact at optimum
moisture content to

95% ModAASHTO density for Bulk Fill

[ 652

95% ModAASHTO density for Lower Selected layer
(150mm thick)

[ 652

95% ModAASHTO density for Upper Selected layer
(150mm thick)

[ 652

Preparation for fill

Rip and re-compact in situ layerworks material

Rip and re-compact in-situ material to obtain a density of
93% Mod. AASHTO for roads, parking areas and
platforms

I 5435
Fill material from commercial sources

Selected material for filling from suitable commercial
sources cost to include transport, spreading, mixing
and compacting at optimum moisture content for

150mm thick G5 material to 93% Mod. AASHTO density
for roads, platforms, and/or parking areas

I 652
Topsoiling

Selected topsoil from site clearance stockpiles, including
excavating selected material, loading, carting, dumping,
spreading in layers and lightly compacting to finished
thickness of not less than 75mm thick to required lines,
grades and levels, including grading and preparing areas
to receive topsoil

[ 408
Surface finishes

Grassing cover

Hydroseeding, at a rate of 0.75kg/m2 and strictly in
accordance with the manufacturer's instructions, water,
establish and maintain

I 120

Carried to Collection
Section No. 3
Price List No. 1
External Works
3-2

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

m3

m3

m3

m2

m2

Quantity

Rate

OB-06-01/2023
Amount

RATE ONLY

RATE ONLY

RATE ONLY

RATE ONLY

RATE ONLY

RATE ONLY

RATE ONLY




ltem

14

15

16

17

18

19

20

21

22

23

Soil/Weeds Poisoning

Poisoning of soil/weeds on the platform with SABS
approved product

I 5435
ANCILLARY ROADWORKS

Traffic Marks
Supply and apply retro-reflective paint

100mm white lines (unbroken)

[ 442
100mm white lines (broken)

[ 442
100mm yellow lines (unbroken)
| 663

Fencing

Powder coated galvanised security mesh fence with
galvanised steel pipe posts, stays, etc including
galvanised steel bolts, straining eye bolts, etc

Mesh panels size 2 400mm high, formed of 4mm
diameter horizontal and 4mm diameter vertical high
tensile line galvanised with paint primer and coloured
finish coat wires with aperture size 76,2mm x 12,7mm
and reinforcing V-section ribs, bolted with vandal
resistant bolts and clamping plates to 76,2 x 76,2 x 6mm
square tube posts 3,305m high at 2,534m centres with
sealed end caps and 30 x 3mm x 250mm long angle
section base anchors with posts bedded in 15MPa
concrete bases size 400 x 400 x 600mm deep with
15MPa concrete sill size 200 x 200mm between bases
and fence

I 307

Extra over for sliding gate with intercom & motor - 6,000
x 2,400mm high

[ 4

Single pedestrian gate - 1,100 x 2,400mm high
| 2

PLATFORMS

Supply, transport, and install 600mm x 960mm yellow
blister pack tact-tiles complete with ancillary items

| 1105

Circular yellow markings on platform (broken)
| 1326

Supply and install signage boards

| 6

Carried to Collection
Section No. 3
Price List No. 1
External Works
3-3

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

No

No

No

No

No

Quantity

5435

442
442

663

1105

1326

Rate

OB-06-01/2023
Amount

RATE ONLY

RATE ONLY




ltem

24

25

REFURBISHMENT OF PAROW STATION - Principal Contract

I 5435

Supply and install 60mm interlock paving around existing
building at 2m strip

I 200
CIVIL WORKS

Carried to Collection
Section No. 3

Price List No. 1
External Works

Unit| Quantity

Supply and install 60mm interlock paving blocks m? 5435

m?2 200

3-4

Rate

OB-06-01/2023
Amount




PRICE LIST NO. 1
EXTERNAL WORKS
COLLECTION

Section No. 3
Price List No. 1
External Works

REFURBISHMENT OF PAROW STATION - Principal Contract

Brought Forward from Page

Carried To Section Summary

3-5

Page No

3-1

3-3
3-4
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Amount
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List
No.

SECTION NO. 3
EXTERNAL WORKS

SECTION SUMMARY

EXTERNAL WORKS

Section No. 3
SECTION SUMMARY

Carried to Final Summary

3-6

REFURBISHMENT OF PAROW STATION - Principal Contract

Page

3-5

OB-06-01/2023
Amount
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SECTION NO. 4
ELECTRICAL INSTALLATION

PRICE LIST NO. 1
BULK SUPPLY & RETICULATION

Key: Location Description:
IL ltem Location
NOTE:

Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill.

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent.

BULK SUPPLY & RETICULATION

The complete installation must comply SANS 0142
specifications and the quality specification in this
document. Therefore tenders are advised to study the
specification and drawings before the Bill is to be price

BULK SUPPLY

Allow a Provisional Sum for Service Connection based
on Tariff Plan and bulk Engineering Contributions to
Local Energy Metropolitan Municipality including a
150kVA Supply connection.

IL 1

Diagram. The metering panel to comply with the local
municipality specifications and statutory requirements.
The rate shall include meter and plinth.

IL 1

Supply and install main Outdoor weatherproof LV panel
as per schemati diagram. The rate shall include plinth.

CABLES, CONDUCTORS & SLEEVES

Supply and install PVC insulated amoured copper
cables

95mm2 4 x core PVC insulated copper cable (For
incoming municipal supply, supply cable from the
boundary kiosk to generator changeover panel)

IL 80

70mm2 4 core PVC insulated copper cable ( From DB-
Generator to DB-M)

IL 95

Carried to Collection
Section No. 4
Price List No. 1
Bulk Supply & Reticulation
4-1

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

Sum

No

No

Quantity

80

95

Rate

OB-06-01/2023
Amount

RATE ONLY




ltem

10

11

12

13

14

15

16

17

18

19

20

21

10mm2 4 core PVC insulated copper cable

IL 110
10mm2 3 core PVC insulated copper cable

IL 130
Supply and install bare copper earth conductor

70mm2 bare copper earth cable

IL 80
50mm2 bare copper earth cable

IL 95
6mm2 bare copper earth cable

IL 120
Glands and Shrouds

95mm2 4 x core PVC insulated copper cable

IL 4
70mm2 4 core PVC insulated copper cable

IL 2
10mm2 4 core PVC insulated copper cable

IL 2
10mm2 3 core PVC insulated copper cable

IL 2
Glands and Shrouds (Earth bare)

70mm2 bare copper earth cable

IL 4

50mm2 bare copper earth cable
IL 2

6mm2 bare copper earth cable

IL 2
Cable Markers and Warningq Tapes

Cable markers for cable routes indication

IL 4
Cable warning tape
IL 150

Supply and Install PVC Sleeves

110 diameter

IL 40
50 diameter

IL 40

Carried to Collection
Section No. 4
Price List No. 1
Bulk Supply & Reticulation
4-2

REFURBISHMENT OF PAROW STATION - Principal Contract
OB-06-01/2023

Unit| Quantity Rate Amount
m 110
m 130
m 80
m 95
m 120
No 4
No 2
No 2
No 2
m 4
m 2
m 2
No 4
m 150
m 40
m 40
R




ltem

22

23
24
25

26

TRENCHING AND EXCAVATIONS (600mm wide &

800mm deep). Rate to include bedding and

backfilling
Pickable soil
IL 40
Soft rock

Hard rock

Install 800x800x800mm electrical manhole

IL 2

Install 600x600x800mm electronics manhole

IL 2

Section No. 4
Price List No. 1
Bulk Supply & Reticulation

Carried to Collection

4-3

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

No

No

Quantity

40

Rate

OB-06-01/2023
Amount

RATE ONLY
RATE ONLY




PRICE LIST NO. 1

REFURBISHMENT OF PAROW STATION - Principal Contract

BULK SUPPLY & RETICULATION

COLLECTION

Section No. 4
Price List No. 1
Bulk Supply & Reticulation

Brought Forward from Page

Carried To Section Summary

4-4

Page No

4-1

4-3

OB-06-01/2023
Amount




ltem

SECTION NO. 4
ELECTRICAL INSTALLATION

PRICE LIST NO. 2
BLOCK A: SHARED SUPPORT AND PROMOTIVE

Key: Location Description:
IL ltem Location
NOTE:

Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill.

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent.

BLOCK A: SHARED SUPPORT AND PROMOTIVE &
PREVENTATIVE CARE

The complete installation must comply to GDID electrical
installation specifications. Therefore Tenders are
advised to study the specifications and drawings before
the Bill is to be price.

CONDUITS

Supply and install pipes including short lengths
jointing, sweeping bends, buses, locknuts,
roundboxes etc.:

20mm diameter PVC pipe cast into concrete, brick work
or suspended in ceiling voids

IL 200
20mm diameter copex conduit
IL 100

Supply and install steel galvanised walls boxes
complete with all accessories

100mm x 50mm x 50mm deep

IL 100
100mm x 100mm x 50mm deep
IL 150

Supply and install 1,6mm diameter steel galvanised draw
wires drawn into conduit/sleeves:

IL 120
Supply and install 100mm x 100mm blank cover plates

IL 20

Carried to Collection
Section No. 4
Price List No. 2
Block A: Shared Support And Promotive
4-5

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

No

No

No

Quantity

200

100

100

150

120

20

Rate

OB-06-01/2023
Amount




ltem

10

11

12

13

14

15

Supply and install 4 way PVC round boxes

IL 250
Supply and install 100mm X 50 blank plates
IL 20

ELECTRICAL CABLE MANAGEMENT & TRUNKING

Supply, Install, Test and Commission

Galvanised unistrut suspended from structure in the
roof. Fixings not to exceed 4m including galvanized steel
cover (Rates to include: Tees, Bends, 4 ways, ends and
all other accessories)

P9000 Unistrut

IL 40
P8000 Unistrut

IL 40
P2000 Unistrut

IL 16

Power Skirting Aluminium:(To include All: elbows,
corners sections, T-sections & end caps)

Cabstrut N8/P803, 2-way with 2 cover plates & divider

IL 40
DISTRIBUTION BOARDS (Refer to schematic
diagrams)

Supply and install main distribution boards as per
the schematic diagram. The distribution boards will

be surface mounted in the electrical duct provided
or flushed in wall. The distribution board doors must
have a neat and professionally manufactured cut-
out, with reinforced and properly finished edges, so
that the main isolator of the distribution board can
be switched without opening the door in case of
emergency. Distribution boards must lockable and

padlocks must be supplied with the distribution
board

DB-M

IL 1
DB-PL

IL 1
DB-ABL

IL 1

Carried to Collection
Section No. 4
Price List No. 2
Block A: Shared Support And Promotive
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REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

No

No

No

No

No

Quantity

250

20

40
40

16

40

Rate

OB-06-01/2023
Amount




ltem

16

17

18

19

20

21

22

23

24

CONDUCTORS

Supply and install 600/1000Volt PVC insulated

stranded coppe conductors drawn into conduits,
etc. (Wirinqg for lighting circuits is to be carried out

with 2,5mmz2 conductors and 2,5mm? earth
conductors. For socket outlet circuits the wiring
shall comprise of 4 mm2 conductors with 2, 5mm?2

earth conductors)
1.5mm2

IL 1350
2.5mma2

IL 1550
4mm?2

IL 850
6mm?2

Earth Wire
1.5mm2

IL 1350
2.5mm2

IL 1550
4mm?2

IL 850
SOCKETS OUTLETS

Supply, install and connect socket outlets in flush
wall mounted boxes, power skirting, trunking or
surface if required complete with cover plates and
all necessary accessories

Supply and install 230V, 16A combination switched
socket outlets (with 1 x standard 16A round 3 pin socket
+ 1 x 3 pin ZA plug socket combined) flush mounted on
the wall c/w steel cover plate (white) suitable to
accommodate SANS 164-1 & SANS 164-2 socket
outlets

IL 10

Supply and install 230V, 16A combination switched
socket outlets (with 1 x standard 16A round 3 pin socket
+ 1 x 3 pin ZA plug socket combined) with weatherproof
(IP44) box flush mounted on the wall c/w steel cover
plate (white) suitable to accommodate SANS 164-1 &
SANS 164-2 socket outlets

IL 6

Carried to Collection
Section No. 4
Price List No. 2
Block A: Shared Support And Promotive
4-7

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

No

No

Quantity

1350
1 550

850

1350
1 5650

850

10

Rate

OB-06-01/2023
Amount

RATE ONLY




ltem

25

26

27

28

29

30

31

32

33

Supply and install 230V, with 1 x standard 16A round 3
pin socket + 1 x 3 pin ZA plug socket + 2 x USB Ports
combineds flush mounted on the power skirting c/w steel
cover plate (white) suitable to accommodate SANS
164-1 socket outlets

IL 12

Supply and install 230V, 16A Essential supply
combination switched socket outlets (with 1 x standard
16A round 3 pin socket + 1 x 3 pin ZA plug socket
combined) flush mounted on the wall or power skirting
c/w steel cover plate (white) suitable to accommodate
SANS 164-1 & SANS 164-2 socket outlets

IL 4

Supply and install cluster unit to accommodate: 1 x 16A
standard round 3- pin switched socket outlet, 16A 3-pin
ZA plug switched socket outlet + 1 x RJ11 telephone
outlet and RJ45 data outlet complete with covers, blank
plates and all necesssary accessories (to be installed in
1 tier wall box). Rates to include blank covers for RJ11
and RJ45 only as these outlets are measured under ICT

IL 3

Supply and install 5 Amp single un-switched Socket
outlet (complete with 60mm pvc round box for light
fittings). The socket to be mounted on the trunking or
somewhere else in the celing void

IL 42
SWITCHES

Supply, install and connect light switches in flush
wall mounted boxes, complete with cover plates and
all necessary accessories

Supply and install 16A one lever one way light switch
flush mounted on the wall

IL 6

Supply and install 16A two lever one way light switch
flush mounted on the wall

IL 2

Supply and install 16A one lever two way light switch
flush mounted on the wall

IL 4
Supply and install motion sensor

IL 16
Supply and install Day light switch/photocell

IL 4

Carried to Collection
Section No. 4
Price List No. 2
Block A: Shared Support And Promotive
4-8

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

No

No

No

No

No

No

No

No

No

Quantity

12

42

16

Rate

OB-06-01/2023
Amount




ltem

34

35

36

37

38

39

40

41

42

ISOLATORS

Supply, install and connect isolators in flush wall
mounted boxes or surface, complete with cover

plates and all necessary accessories (Isolators to be

mounted within one meter of the equiment to be

controlled)

Supply and install 230V, 30A double pole isolator surface
mounted in the ceiling void for geyser connection. Rates
to include 4 inch x 4 inch extension box

IL 1

Supply and install 230V, 30A double pole isolator flush
mounted in the wall for Geyser Controller

IL 1

Supply and install 230V, 20A double pole isolator flush
mounted in the wall for Fire Detection Panel connection
IL 1

Supply and install 230V, 30A double pole isolator
mounted in the ceiling void or on wall for HVAC .Rates to
include 4 inch x 4 inch extension box

IL 6
LUMINAIRES

Supply, install and connect luminaires complete
with lamps, fixings, brass screws, washers, etc. All

recessed light fittings should be supplied with 3m
connection lead

Type LO8 (LED 43W Surface mountedfitting with 0.8mm
powder coated mild steel luminair cover as specified )

IL 62

Type L13 (Surface mounted bulkhead 20W LED with
temperproof diffuser IP66)

IL 40

Type 12 (Wall mounted 18W LED round bulkhead 1P66
light fitting with temperproof diffuser)

IL 50
Occupational sensor
IL 27

Type L1 (Surface mounted luminaire, 55W LED line
600mm fitting with 7462 LM, made from an injection
moulded frame retardant polycarbonated housing with
diffuser and x6 tamper proof.)

IL 8

Carried to Collection
Section No. 4
Price List No. 2
Block A: Shared Support And Promotive
4-9
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Unit

No

No

No

No

No

No

No

No

No

Quantity

62

40

50

27

Rate

OB-06-01/2023
Amount




ltem

43

44

45

46

47

48

49

50
51

52

Type F (Surface mounted Vapourproof 48W LED
Lumlnaire IP66)

IL 7

Type G (Surface mounted Temperproof 48W LED
Lumlinaire IP66)

Type H (LEDdisk Max decorative suspended LED
downlight Luminaire IP54 120W 4000K Colour)

Type | (BEKA QUAL 18W LED Rectangular bulkhead
Luminaire wall ounted IP66)
TELECOMMUNICATION AND DATA

RJ11 cover plate on Power skirting

IL 10
RJ45 cover plate on Power skirting

IL 10
450mm x 300mm x 125mmdeep telephone wall box

IL 1
TESTING AND COMMISSIONING

Inspections, testing and handing over of the complete
installation in the presence of the Engineer and certify
the results on the Certificate of compliances by an
accredited person.

IL 2

EARTHING

Earthing of all buildings to comply with the latest SANS1
0142, Code of Practice for The Wiring of Premises as
amended. Bonding of all hot, cold and waste pipes
complete with 12,5mm x 1mm thick solid or perforated
copper tape including fixings, brass screws, nuts,

washers etc.: Also include for the earth mat with earth
spikes

IL 8

Carried to Collection
Section No. 4
Price List No. 2
Block A: Shared Support And Promotive
4-10
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Unit

No

No

No

No

No

No

No

No

No

No

Quantity

10

10

2.00

Rate

OB-06-01/2023
Amount

RATE ONLY

RATE ONLY

RATE ONLY




REFURBISHMENT OF PAROW STATION - Principal Contract

PRICE LIST NO. 2
BLOCK A: SHARED SUPPORT AND PROMOTIVE
COLLECTION
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ltem

SECTION NO. 4
ELECTRICAL INSTALLATION

PRICE LIST NO. 3
EARTHING AND LIGHTNING PROTECTION

Key: Location Description:
IL ltem Location
NOTE:

Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill.

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent.

NOTE:

(a) The earthing & lightning protection installation shall
be strictly as per the latest SANS Specifications, these
are available from the SABS, and the onus is on the
contractor to acquire his /her own copy:(b) Install SABS
Approved earthrods (1,5m in length, 16mm Dia copper
plated) in predrilled holes (55mm Dia) as per drawing.
(c) Connect the earthrod via 70mm2 Insulated Copper
wire & wire rope clamps/u-bolts to the rebar of the
column or testing points. (d) The 70mm2 Insulated
Copper wire must be laid in a trench 500mm in depth &
the copper must be connected to the earthrod via
electrothermic welding. (e) All pre-drilled holes must be
backfilled with conductive cement, as per supplier’s
specification. (f) The roof should be bonded every 20m
to the column via 35mm2 Insulated Copper wire
(connected to the rebar & connected to the zinc roof.

LIGHTNING PROTECTION

Install 1,5m SABS Approved earthrods at a depth off
500mm below ground level

IL 6
70mm? Insulated Copper wire
IL 14
Bond to test point as per drawing
IL 4
Electrothemical /Exothermic connection
IL 4
Trenching in soft rock
IL 14
Carried to Collection
Section No. 4

Price List No. 3
Earthing And Lightning Protection
4-12

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

No

No

No

Quantity

14

14

Rate

OB-06-01/2023
Amount




ltem

10

11

PVC conduit 25mm diametre (flush mounted in the wall
from the roof to the flush galvanised conduit box and
from conduit box to the earth peg outside the building)

IL 400

105mm x 105 mm galvanized conduit box located 300
mm above finished floor level and fitted with blank PVC
cover plates labelled “Earth Test Point”.

IL 4
Conductive cement
IL 4

Continuous 35 square mm round solid zinc coated
copper strip secured to roof of building, including all
clamps, joints and fixing accessories

Continuous 8mm diameter round aluminium conductor
secured to roof of building, including all clamps, joints
and fixing accessories

IL 40
10mm2 bare copper earth wire for interconnection of
earth pegs

IL 400

Carried to Collection

Section No. 4
Price List No. 3
Earthing And Lightning Protection
4-13

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

No

No

Quantity

400

40

400

Rate

OB-06-01/2023
Amount

RATE ONLY




REFURBISHMENT OF PAROW STATION - Principal Contract

PRICE LIST NO. 3
EARTHING AND LIGHTNING PROTECTION
COLLECTION

Brought Forward from Page

Carried To Section Summary
Section No. 4
Price List No. 3
Earthing And Lightning Protection
4-14

Page No
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Amount




ltem

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

SECTION NO. 4
ELECTRICAL INSTALLATION

PRICE LIST NO. 4

CONNECTION

Key: Location Description:
IL ltem Location

NOTE:

Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill.

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent.

ELECTRICAL WORK INSTALLATION
ESKOM SUB-STATION

Allow for secondary connection from ESKOM sub-station
to main kiosk No

IL 1

Carried To Section Summary
Section No. 4
Price List No. 4
Connection
4-15

Quantity

Rate

OB-06-01/2023
Amount




Price

List
No.

A W N

SECTION NO. 4
ELECTRICAL INSTALLATION

SECTION SUMMARY

BULK SUPPLY & RETICULATION

BLOCK A: SHARED SUPPORT AND PROMOTIVE
EARTHING AND LIGHTNING PROTECTION
CONNECTION

Carried to Final Summary
Section No. 4

SECTION SUMMARY
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Page
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Amount




ltem

SECTION NO. 5
FIRE PROTECTION AND MECHANICAL

PRICE LIST NO. 1

Comissionionq & Do
Comissioning and documentation

Key: Location Description:
| ltem Location
NOTE:

Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill.

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent.

COMISSIONING AND DOCUMENTATION

Preparation of O & M manuals and commissioning
reports

| 1
Preparation of shop drawings samples etc.

| 1
As Built Drawings In accordance to specification

| 1
Testing, Commissioning, Balancing & Handing over

[ 1
Engineering, Submissions & Approvals

[ 1
Compliance with OHS specifications

| 1
Additional test required by Engineer

| 1
Training of End-user

| 1

Carried To Section Summary
Section No. 5
Price List No. 1

Comissioniong & Do
Comissioning And Documentation

REFURBISHMENT OF PAROW STATION - Principal Contract
OB-06-01/2023

Unit| Quantity Rate Amount

Item
Item
Item
ltem
ltem
Sum 1.00

Sum 1

Sum 1




ltem

SECTION NO. 5
FIRE PROTECTION AND MECHANICAL
PRICE LIST NO. 2

Part 2- Air Condit
Comissioning and documentation

Key: Location Description:
| ltem Location

NOTE:

Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill.

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent.

PART 2 - AIR CONDITIONING INSTALLATION

Supply, installation and setting of the following
drawings

Waiting Area 6
HEAT PUMP MID WALL SPLIT UNIT INVERTER

Design, manufacture, works testing, supply and deliver
to site, moving into position, erection, connecting up, site
testing, witness testing, proving to insurance inspectors,
demonstrating to the Employer, commissioning and
maintenance of the complete mechanical systems and
equipment as shown on the drawings and datasheets.

Summary as follows:
MIDWALL HEAT PUMP SPLIT UNITS

Supply and install inverter type DX heat pump
midwall units complete with fittings and fixtures,
includin insulated supply and return air plenum
boxes, as specified and shown on the drawing

[ACO01]: Nominal Cooling Capacity : 9 000Btu

[ 1
[ACO02]: Nominal Cooling Capacity : 24 000Btu

| 1

Carried to Collection
Section No. 5
Price List No. 2

Part 2- Air Condit
Comissioning And Documentation

REFURBISHMENT OF PAROW STATION - Principal Contract

Unit

No

No

Quantity

Rate

OB-06-01/2023
Amount




ltem

10

CEILING CASSETTE HEAT PUMP SPLIT UNITS

Supply and install inverter type DX heat pump
ceiling cassette units complete with fittings and

fixtures, including insulated supply and return air
plenum boxes, as specified and shown on the

drawing
[ACO02]: Nominal Cooling Capacity : 24 000Btu

I 1
Zone A Waiting room 1

ACO01]: Nominal Cooling Capacity : 12 000Btu
[ 1
Zone C Station building

Supply and install inverter type DX heat recovery
ceiling cassette units complete with fittings and

fixtures, including insulated supply and return air
plenum boxes, as specified and shown on the

drawing

Ceiling cassettte Fain coil units of following cooling
capacities:

3.6Kw

I 3
5.8kW

[ 2
6.8Kw

| 1
7,6Kw

| 1
Qutdoor VRV Unit

Supply and install inverter type heat recovery VRV
outdoor unit with capacity of 36,8KW complete with
fittings and fixtures, including insulated supply and return
pipping, internal and external ref jointss, as specified and
shown on the drawing

I 1

MIDWALL HEAT PUMP SPLIT UNITS

Supply and install inverter type DX heat pump
midwall units complete with fittings and fixtures,
including insulated supply and return air plenum
boxes, as specified and shown on the drawing
[ACO01]: Nominal Cooling Capacity : 28 000Btu

| 1

Carried to Collection
Section No. 5
Price List No. 2

Part 2- Air Condit
Comissioning And Documentation
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ltem

11

12

13

14

15

16

Zone D Mess Room

Supply and install inverter type DX heat recovery
ceiling cassette units complete with fittings and
fixtures, including insulated supply and return air
plenum boxes, as specified and shown on the

drawing

Ceiling cassettte Fain coil units of following cooling
capacities:

5.6kW

[ 1
6.8Kw

[ 4
Qutdoor VRV Unit

Supply and install inverter type heat recovery VRV
outdoor unit with capacity of 35KW complete with fittings
and fixtures, including insulated supply and return
pipping, internal and external ref jointss, as specified and
shown on the drawing

I 1
Zone A ticket office

Supply and install inverter type DX heat recovery
ceiling cassette units complete with fittings and
fixtures, including insulated supply and return air
plenum boxes, as specified and shown on the

drawing

Ceiling cassettte Fain coil units of following cooling
capacities:
4.8Kw

[ 3
6.8Kw

I 1
Outdoor VRV Unit

Supply and install inverter type heat recovery VRV
outdoor unit with capacity of 21.2KW complete with
fittings and fixtures, including insulated supply and return
pipping, internal and external ref jointss, as specified and
shown on the drawing

I 1
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17

18

19

20

21

22

23

24

25

MIDWALL HEAT PUMP SPLIT UNITS
Supply and install inverter type DX heat pump

midwall units complete with fittings and fixtures,

including insulated supply and return air plenum
boxes, as specified and shown on the drawing

[ACO1]: Nominal Cooling Capacity : 12 000Btu

| 1
REFRIGERANT PIPING (R 410)

Supply and install comlete with all fixtures and
appurtinancies for complete installation

Refrigerant pipes complete with thermal insulation,
other fittings and fixtures, brackets, pressure tested
and fully charged up with refrigerant in accordance
with datasheets and specifications for the above.

12.7mm diameter

I 80
15.9mm diameter

I 80
22.5mm diameter

I 80
28.5mm diameter

| 80
CABLE RACK

Supply and install cable rack for refrigerant piping
c/w joints and fixtures and fittings.

100mm wide
| 80

Supply PVC condensate pipes c/w joints and fixtures
and fittings
25mm diameter

| 80

CONTROL UNITS

Supply and install wiredremote control units as specified
for all DX split air conditioning units.

| 22

ELECTRICAL WORK

Supply and install electrical work including power and

control cabling and connections as specified for the air
conditioning units.

| 22

Carried to Collection
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Price List No. 2
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80
80

80

80

80

22

22.00
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ltem

26

27

28

29

30

31

32

EXTRACTION

Supply. installation and setting of the
Wall extractor fans

Supply and install 100L/s wall extractor fans

[ 3

Supply and install 50L/s wall extractor fans

[ 3

DUCTED INLINE FANS

100L/s @ 150Pa inline fan complete with necessary
attenuators

Ducting

Supply and installation of uninsulated ducted
complete with handers and fittings for a complete
installation

190mm Dia spiral ducting

[ 5
Extra over ducting for fittings and flexible ducting

| 3

Disc Valves

Supply and install 250 diameter disc valve

| 2

TEST & COMMISSION

Test and Commission the Entire Air conditioning system

| 1

Ditto but in the presence of and to the entire satisfaction
of the Consulting Engineer.

| 1
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SECTION NO. 5
FIRE PROTECTION AND MECHANICAL
PRICE LIST NO. 3

Part 3 - Fire Protection Installation

Key: Location Description:
| ltem Location

NOTE:

Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill.

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent.

FIRE PROTECTION INSTALLATION

Design, manufacture, works testing, supply and deliver
to site, moving into position, erection, connecting up, site
testing, witness testing, proving to insurance inspectors,
demonstrating to the Employer, commissioning and
maintenance of the complete mechanical systems and
equipment as shown on the drawings and datasheets.

FIRE HOSE REELS

30m fire hose reel including pro-rata cost for 50mm
connecting pipework from the fire reticulation main
including 25 diameter drop pipe to hose reel and
breakins, fittings, pipework, hanging/fixing materials,
finished paintwork, pressure gauge, etc., as per detail on
tender drawings

I 5
PIPEWORK

Supply and install medium grade, seamless

galvanized mild steel pipework c/w pipe supports
and accessories as specified and shown on the

drawings
32mm diameter

I 65
25mm diameter

I 25

Carried to Collection
Section No. 5
Price List No. 3
Part 3 - Fire Protection Installation
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ltem

10

11

12

13

14

15

16

HDPE SITE RETICULATION

Supply and install HDPE piping complete with all

ancillaries and appurtinancies for a complete
installation

80mm diameter

I 220
32mm diameter

| 65

Excavation of trench and back filling with imported
material

| 220

Extra Over for Fittings

25mm diameter

I 25
32mm diameter

I 25
80mm diameter

I 25
Tees and reducing tees

Galvanised

80 x 80 x 32mm
I 20

32 x 32 x 32mm
I 20

32 x 25 x 32mm
I 10

25 x 25 x 25mm
I 12

HDPE

32mm diameter

I 20

80mm diameter

I 20

PORTABLE FIRE EXTINQUISHERS

Supply and install fire extinquishers complete as
specified

4,5 kg DCP fire extinguishers complete with backboard

mounted as required
[ 25

Carried to Collection

Section No. 5
Price List No. 3
Part 3 - Fire Protection Installation
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Unit

No

No

No

No
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No

No

No
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220

65

220

25
25

25

20
20
10

12

20

20

25

Rate
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ltem

17

18

19

20

21

22

23

24

25

26

5kg kg carbon dioxide extinguishers in weatherproof
polycarbonate cabinet complete with backboard
mounted as required

I 2

9 kg DCP fire extinguishers complete with backboard
mounted as required

I 1

Fire hose reel cabinets

Supply and install weather proof steel cabinets for fire
hose reels & 2 x fire extinguishers

I 5
STATUTORY FIRE SIGNAGE

Supply and install photo luminescent fire and

evacuation signage as described below and as per
the tender drawings:

All signed to be framed in the natural anodized
aluminium frame with mitred corner and concealed
elbow joints.

All wall mounted fire and evacuation signs to be fixed
with concealed screws and no double sided tape will be
permitted for the mounting of the signs.

All suspended fire and evacuation signs to be hung from
a steel cables or metal chains.

All signage to be a minimum 190mm size. And
Photoluminescent

All fire and evacuation signs to be SANS 1186-1, 1186-3
and 1186-5 approved, and also to bear the SANS stamp
of approval.

E1/E2

I 10
E2

I 10
E3

I 10
F4/5/6

I 10
HYDRANTS, VALVES ETC.

100mm Tamper proof "Double - Booster" hydrant valve

| 5
Provide 1200m x 80mm galvanised piping riser
| 5
Provide hydrants with 15SMPA concrete anchors
| 5
Carried to Collection
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27

28

29

30

31

32

33

34

35

Site reticulation

Supply and install HDPE piping complete with all

ancillaries and appurtinancies for a complete
installation

80mm

I 220
32mm

I 45
Water tanks and pumps

Booster fire pumps

2.0¢/s @ 850kPa Electrically Driven Primary Fire Pumps,
one primary & one standy including a Jockey pump and
all necessary suction / delivery pipe-work, valves,
hanging material, control equipment, etc.

I 2

5.5¢/s @ 450kPa Electrically Driven Primary Domestic
water Pumps, one primary & one standy including all
necessary suction / delivery pipe-work, valves, hanging
material, control equipment, etc.

| 2

65mm Tank in-fill pipe-work including all necessary
valves, boosters etc.

[ 40

10m? Jojo tank or equally approved complete with
flanges, ball valves, as per tender drawings. The tank
should be so fitted with level controllers that allows for
separation of the domestic water and the fire fire water
using levels strategy. The tank should have a access
opening to allow for servicing

| 4

Pump motor control for a complete automatic operation
of the system

| 1

Electrical cabling between auto start arrangement, float
level indicators, in- ball valves and pump room control
panel, etc.

| 1
300L Expansion Pressure tank
| 1
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SECTION NO. 5
FIRE PROTECTION AND MECHANICAL

PRICE LIST NO. 4
Part 9- Wet Services Installation

Key: Location Description:
| ltem Location
NOTE:

Tenderers are advised to study the "Model Preambles
for Trades 2017" before pricing this bill.

NOTE:

The use of trade names simply serves to indicate a
standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent.

WET SERVICES INSTALLATION

The supply, delivery, installation and commsioning
of equipment as shall be detailed in this
schedule.Tenderers are referred to The Technical
specification for the Domestic Hot and Cold Water.

PE-Xa: Cross-linked Polyethylene Piping Cross-
linked Polyethylene Water Piping in accordance with
DIN 16892 with thermal memory effect. Piping shall
be installed complete with short lengths, cutting,
plain couplings and jointing strictly in accordance
with the Manufacturer's instructions, support
brackests etc.

(Including hangers, brackets, jointing, joining
connecters, etc. Piping to be exruded complete with
colour coding as per Gauteng DID Specifications)

15mm Diameter

I 90
22mm Diameter

I 15
28mm Diameter

I 110
35mm Diameter

I 110
80mm Diameter

| 245

Carried to Collection
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Part 9- Wet Services Installation
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10

11

12

13

14

15

16

17

18

19

Bends:

(Including hangers, brackets, jointing, joining

connecters, etc. Piping to be exruded complete with

colour coding as per Gauteng DID Specifications)

15mm Diameter

I 80
22mm Diameter

I 20
28mm Diameter
I 10
35mm Diameter
I 10
80mm Diameter

I 20
Tees:

Including hangers, brackets, jointing, joining
connecters, etc. Piping to be exruded complete with
colour coding as per Gauteng DID Specifications)

15mm Diameter

I 5
22mm Diameter

I 5
28mm Diameter

I 5
35mm Diameter

I 5
80mm Diameter

I 15
Reducers:

(Including hangers, brackets, jointing, joining

connecters, etc. Piping to be exruded complete with

colour coding as per Gauteng DID Specifications)
22 x 15mm Diameter

I 15
28 x 15mm Diameter

I 10
35 x 15mm Diameter

I 10
80 x 35mm Diameter

| 20

Carried to Collection
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Unit
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No

No

No

No

No
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20
10
10

20

15

15
10
10

20
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20

21

22

23

24

25

26

27

28

29

30

31

32

33

34

35

Isolating valves:

Ball type Isolating Valve complete with couplings to

piping, etc., all strictly in accordance with
Manufacturer's instructions and complying to SANS

1056 - 3
15mm Diameter

I 40
22mm Diameter

I 5
28mm Diameter

I 10
35mm Diameter

I 5
80mm Diameter

I 5
Drainage:
110mm

I 110
50mm

[ 185
Extra over uPVC pipes for fittings
50mm Bend

I 50
50mm Access bend

[ 20
50mm access junction

I 10
110mm Pan connector

I 15
110mm Bend

I 10
110mm Access bend

[ 8
110mm Access junction

| 8
Floor drain

I 4
Electric geyser rated 3Kw

50 Litre
I 1

Carried to Collection
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Unit

No

No

No

No

No

No

No

No

No

No

No

No

No

No
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40

10

110

185

50
20
10
15

10

Rate
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36

Hot water hydro boils

15 litre
I 5
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SECTION NO. 5
FIRE PROTECTION AND MECHANICAL
SECTION SUMMARY

Comissioniong & Do
Comissioning and documentation

Part 2- Air Condit
Comissioning and documentation

Part 3 - Fire Protection Installation

Part 9- Wet Services Installation
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ELECTRICAL INSTALLATION

FIRE PROTECTION AND MECHANICAL
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