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SECTION NO. 1

PRELIMINARIES AND GENERAL

The JBCC Principal Building Agreement (Edition 6.2 - May 2018) prepared by 
the Joint Building Contracts Committee shall be the applicable building 
agreement, amended as hereinafter described.

The JBCC Principal Building Agreement contract data form an integral part of 
this agreement.

PRINCIPAL BUILDING AGREEMENT

The JBCC General Preliminaries (May 2018) published by the Joint Building 
Contracts Committee for use with the JBCC Principal Building Agreement 
(Edition 6.2 - May 2018) shall be deemed to be incorporated in these bills of 
quantities, amended as hereinafter described

PREAMBLES FOR TRADES

The General Preambles for Trades 2017 published by the Association of 
South African Quantity Surveyors shall be deemed to be incorporated in 
these bills of quantities and no claims arising from brevity of description of 
items fully described in the said General Preambles will be entertained 
Supplementary preambles and/or specifications are incorporated in these 
bills of quantities to satisfy the requirements of this project. Such 
supplementary preambles and/or specifications shall take precedence over 
the provisions of the

General Preambles

The tenderer's prices for all items throughout these bills of quantities shall 
take account of and include where applicable for all of the obligations, 
requirements and specifications given in the General Preambles and in any 
supplementary preambles and/or specifications

STRUCTURE OF THIS PRELIMINARIES BILL

Section A : A recital of the headings of the individual clauses in the 
aforementioned JBCC Principal Building Agreement

Section B : A recital of the headings of the individual clauses in the 
aforementioned JBCC General Preliminaries

Section C : Any special clauses to meet the particular circumstances of the 
project

FULL INTENT AND MEANING OF CLAUSES

The clauses in the abovementioned documents are hereinafter referred to by 
clause number and heading only.  
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Tenderers shall be deemed to have referred to the aforementioned 
documents for the full intent and meaning of each clause. These clauses are 
hereinafter referred to by the heading and clause number only. Where 
standard clauses or alternatives are not applicable to this contract such 
modifications, corrections or supplements as are  necessary are given under 
each relevant clause heading or within the relevant Schedule. Where an item 
is not relevant to this specific contract such item is marked "N/A" signifying 
"Not applicable"

PRICING OF CLAUSES

Tenderers shall allow opposite each clause for any cost involved with 
complying with such clause. Any clauses left unpriced shall be deemed to be 
covered by rates and prices elsewhere incorporated throughout these Bills of 
Quantities

ADJUSTMENT OF PRELIMINARIES

Should 'Alternative A', as set out within clause 10.3 of the JBCC 2000 
Preliminaries, be used for the adjustment of preliminaries then each item 
priced is to be allocated to one or more categories by the insertion of the 
letter "F", "V" or "T", as the case may be, against the price in the rate column. 
These letters shall indicate the relevant categories as follows :

"F" - A fixed amount: An amount which shall not be varied

"V" - A value related amount: An Amount which shall be varied in proportion 
to the contract value with the contract sum

"T" - A time related amount: An amount which shall be varied in proportion to 
the construction period as compared to the initial construction period 
excluding revisions to the construction period for which the contractor is not 
entitled to adjustment of contract value in terms of the agreement

SECTION A : JBCC PRINCIPAL BUILDING AGREEMENT

DEFINITIONS

Definitions and interpretation Clause 1.0

The measuring system used for the preparation of the bills of quantities is the 
Standard System of Measuring Building Work (sixth edition, revised 1999) 
published by the Association of South African Quantity Surveyors [1.1]

COMMENCEMENT DATE - means the date the site is handed over to the 
contractor.

CONSTRUCTION GUARANTEE - means a guarantee at call obtained by the 
contractor from an institution apporved by the employer in terms of the 
employer's construction guarantee form as selected in the schedule.n/a

CONSTRUCTION PERIOD - means the period commencing on the 
commencement date and ending on the date of practical completion.

CORRUPT PRACTICE - means the offering, giving, receiving or soliciting of 
anything of value to influence the action of a public official in the procurement 
process or in contract execution.
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FRAUDULENT PRACTICE - means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of any tenderer and includes collusive practice among tenderers 
(prior to and after the tender submission) designed to establish tender prices 
at artificial non-competitive levels and to deprive the tenderer of the benefits 
of free and open competition.

INTEREST - the interest rates applicable on this contract, whether 
specifically indicated in the relevant clauses or not will be in terms of the 
legislation of the Republic of South Africa and in particular:

(a) in respect of interest owed by the employer, the interest rate as 
determined by the Minister of Justice and Constitutional Development from 
time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 
1975 (Act No. 55 of 1975), will apply and;

(b) in respect of interest owed to the employer, the interest rate as 
determined by the Minister of Finance from time to time, in terms of section 
80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), 
will apply.

SECURITY - means the form of security provided by the employer or 
contractor, as stated in the schedule, from which the contractor or employer 
may recover expenses or loss.

OBJECTIVE AND PREPARATION

Offer, acceptance and performance obligations - Clause 2.0

F:....................... V:........................ T:...........................

Documents - Clause 3.0

3.2.1 A construction guarantee in terms of 14.0, where so

elected in this tender.

3.7 Add at the end thereof:

The contractor shall supply and keep a copy of the JBCC

Series 2000 Principal Building Agreement and Preliminaries

applicable to this contract on the site, to which the employer,

principal agent and agents shall have access to at all times.

F:....................... V:........................ T:...........................

Clause 3.1 is hereby deleted and no payment guarantee will

thus be provided by the employer.

Clause 3.3 is hereby ammended by deleting the words "......

within seven (7) calendar days of having received a payment

guarantee from the employer in terms of 3.1" in the first

sentence and substituting with ".... within tweny-one (21)

calendar days of written acceptance of the contractor's

tender." The second sentence shall remain unchanged.
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4.3 No clause

F:....................... V:........................ T:...........................

Design responsibility - Clause 4.0

Employer's agents - Clause 5.0

Delegated authority

The authority of the principal agent to issue contract instructions [17.1] and 
perform duties for specific aspects of the works is delegated to agents as 
follows [6.2]. This does not preclude the principal agent from issuing such 
contract instructions:

Contractors site representative - Clause 6.01

Add the following to clause 6.1

Prior to commencing work on site, the contractor shall

furnish a comprehensive schedule of proposed personnel to

be utilised, inclduing CV's of all key personnel.

F:....................... V:........................ T:........................... Item

Compliance with laws and regulations - Clause 7.02

Occupational Health and Safety Without limiting the generality of the 
provisions of clause 7.0 of the agreement, the contractor's attention is drawn 
to the provisions of the Construction Regulations, 2003 issued in

terms of the Occupational Health and Safety Act, 1993 in which it is 
specifically stated that the employer shall prepare a documented health and 
safety specification for the works and that the employer shall ensure that the 
contractor has made provision for the cost of health and safety measures 
during the execution of the works. The contractor shall price

opposite this item for compliance with the act and the regulations and the 
provisions of the aforementioned health and safety specification.

F:....................... V:........................ T:........................... Item

Works risk - Clause 8.03

F:....................... V:........................ T:........................... Item

Indemnities - Clause 9.04

F:....................... V:........................ T:........................... Item

General insurance - Clause 10.05

10.6 Add the following as 10.6

Injury to persons or loss of or damage to properties.
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a) The contractor shall be liable for and hereby indeminifies the employer 
against any liability, loss, claim or proceeding whether arising in common law 
or by statute, consequent upon personal injuries to or the death of any 
person whomsoever arising out of or in the course of or caused by the 
execution of the works unless due to any act or neglect of any person for 
whose actions the employer is legally liable.

b) The contractor shall be liable for and hereby indemnifies the employer 
against any liability, loss, claim or proceeding consequent upon loss of or 
damage to any moveable, or immovable or personal property or prpoerty 
contiguous to the site, whether belonging to or under the control of the 
employer or any other body or person, arising out of or in the course of or by 
reason of the execution of the works unless due to any act or neglect of any 
person for whose actions the employer is legally liable.

c) The contractor shall upon receiving a contract instruction from the principal 
agent casue the same to be made good in a perfect and workmanlike 
manner at his own cost and in default thereof the employer shall be entitled 
to cause it to be made good and to recover the cost thereof from the 
contractor or to deduct the same from amounts due to the contractor.

d) The contractor shall be responsible for the protection and safety of such 
portions of the premises placed under his control by the employer for the 
purpose of executing the works until the issue of the certificate of practical 
completion.

e) Where the execution of the works involves the risk of removal of or 
interference with support to adjoining properties including land or any 
structures to be altered or added to, the contractor, shall and will remain 
adequately insured or insured against the death of or injury to persons or 
damage to such property consequent on such removal or interference with 
the support until such portion of the works has been completed.

f) The contractor shall at all times proceed immediately at his own cost to 
remove or dispose of any debris, restore, replace and/or repair such property 
and to execute the works.

10.7 Add the follwing as 10.7

HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a 
"High Risk Area" that is an area which is subject to highly unstable 
subsurface consitions that might result in catastrophic ground movement 
evident by sinkhole or do line formation the follwing will apply:

10.7.1 Damage to the works

The contractor shall, from commencement date of the works until the date of 
certficate of practical completion, bear the full risk of and hereby indeminifies 
and holds harmless the employer against any damage to and/or destruction 
of the works consequent upon a catastrophic ground movement as 
mentioned above. The contractor shall take such precautions and security 
measures and other steps for the protection of the works as he may deem 
necessary.
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When so instructed to do so by the principal agent, the contractor shall 
proceed immediately to remove and/or dispose of any debris arising from 
damage to or destruction of the works and to rebuild, restore, replace and/or 
repair the works, at the contractor's own costs.

10.7.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemifies and holds harmless 
the employer against any liability, loss, claim or proceeding arising at any 
time during the period of the contract whether arising in common law or by 
statute, consequent upon personal injuries to or the death of any person 
whomsoever resulting from, arising out of or casued by a catastrophic ground 
movement as mentioned above.

The contractor shall be liable for and hereby indeminifies the employer 
against any and all liablity, loss, claim or proceeding consequent upon loss of 
or damage to any moveable, or immoveable or personal property or property

contiguous to the site, whether belonging to or under the control of the 
employer or any other body or person whomsoever arising out of or caused 
by catastrophic ground movement, as mentioned above, which occured 
during the period of the contract

10.7.3 It is the responsibility of the contractor to ensure that he has adequate 
insurance to cover his risk and liability as mentioned in 10.7.1 and 10.7.2. 
Without limiting the contractor's obligations in terms of the contract, the 
contractor shall, within twenty one (21) calendar days of the commencement 
date but before commencement of the works, submit to the employer proof of 
such insurance policy, if requested to do so.

10.7.4 The employer shall be entitled to recover any and all losses and/or 
damages of whatever nature suffered or incurred consequent upon the 
contractor's default of his obligations as set out in 10.7.1; 10.7.2 and 10.7.3. 
Such losses or damages may be recovered from the contractor or by 
deducting the same from any amounts still due under this contract or under 
any other contract presently or hereafter existing between the employer and 
the contractor and for this purpose all these contracts shall be considered 
one indivisible whole.

F:......................V:........................T:........................... Item

Special insurances - Clause 11.06

F:....................... V:........................ T:........................... Item

Effecting insurance - Clause 12.07

F:....................... V:........................ T:........................... Item

Assignment - Clause 13.08

F:....................... V:........................ T:........................... Item

Security - Clause 14.09
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In respect of contracts with a contract sum up to R1 million, the security to be 
submitted by the contractor to the employer will be as a payment reduction of 
five per cent (5%) of the value certified in the payment certificate (exclduing 
VAT).

14.1.1 The payment reduction of the value certified in a payment certificate 
shall be mutatis mutandi in terms of 31.8(A).

14.1.2 The employer shall be entitled to recover expense and loss from the 
payment reduction in terms of 33.0 provided that the employer complies with 
the provisions of 33.4 in which event the employer's entitlement shall take 
precendence over his obligations to refund the payment reduction security or 
portions thereof to the contractor.

14.2 In respect of contracts with a contract sum above R1 million, the 
contractor shall have the right to select the security to be provided in terms of 
14.3, 14.4, 14.5, 14.6 or 14.7 as stated in the contract data. Such security 
shall be provided to the employer within twenty-one (21) calendar days from 
commenncement date. Should the contractor fail to select the security to be 
provided or should the contractor fail to provide the employer with the 
selected security within twenty-one (21) calendar days from commencement 
date, the security in terms of 14.7 shall be deemed to have been selected.

14.3 Where the security as a cash deposit of ten percent (10%) of the 
contract sum (excluding VAT) has been selected:

14.3.1 The contractor shall furnish the employer with a cash deposit equal in 
value to ten percent (10%) of the contract sum (excluding VAT) within twenty-
one (21) calendar days from commencement date.

14.3.2 Within twenty-one (21) calendar days of the date of practical 
completion of the works the employer shall reduce the cash deposit to an 
amount equal to three percent (3%) of the contract value (excluding VAT), 
and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date of final completion of 
the works the employer shall reduce the cash deposit to an amount equal to 
one percent (1%) of the contract value (excluding VAT), and refund the 
balance to the contractor.

14.3.4 On date of payment of the amount in the final payment certificate, the 
employer shall refund the remainder of the cash deposit to the contractor.

14.3.5 The employer shall be entitled to recover expense and loss from the 
cash deposit in terms of 33.0 provided that the employer complies with the 
provisions of 33.4 in which event the employer's entitlement shall take 
precedence over his obligations to refund the cash deposit security or 
portions thereof to the contractor.

14.3.6 The parties expressly agree that neither the employer nor the 
contractor shall be entitled to cede the rights to the deposit to any third party.

14.4 Where security as a variable construction guarantee of ten percent 
(10%) of the contract sum (excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with an acceptable variable 
construction guarantee equal in value to ten percent (10%) of the contract 
sum (excluding VAT) within twenty-one (21) calendar days from 
commencement date.
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14.4.2 The variable construction guarantee shall reduce and expire in terms 
of the variable construction guarantee form included in the invitation to 
tender.

14.4.3 The employer shall return the variable construction guarantee to the 
contractor within fourteen (14) calendar days of it expiring.

14.4.4 Where the employer has a right of recovery against the contractor in 
terms of 33.0 the employer shall issue a written demand in terms of the 
variable construction guarantee.

14.5 Where security as a fixed construction guarantee of five percent (5%) of 
the contract sum (excluding VAT) and a five percent (5%) payment reduction 
of the value certified in the payment certificate (excluding VAT) has been 
selected:

14.5.1 The contractor shall furnish a fixed construction guarantee to the 
employer equal in value to five percent (5%) of the contract sum (excluding 
VAT).

14.5.2 The fixed construction guarantee shall come into force on the date of 
issue and shall expire on the date of the last certificate of practical 
completion.

14.5.3 The employer shall return the fixed construction guarantee to the 
contractor within fourteen (14) calendar days of it expiring.

14.5.4 The payment reduction of the value certified in a payment certificate 
shall be in terms of 31.8A and 34.8B.

14.5.5 Where the employer has a right of recovery againts the contractor in 
terms of 33.0 the employer shall be entitled to issue a written demand in 
terms of the fixed construction guarantee or may recover from the payment 
reduction or may do both.

14.6 Where security as a cash deposit of five percent (5%) of the contract 
sum (excluding VAT) and a payment reduction of five percent (5%) of the 
value certified in the payment certificate (excluding VAT) has been selected:

14.6.1 The contractor shall furnish the employer with a cash deposit equal in 
value to five percent (5%) of the contract sum (excluding VAT) within twenty-
one (21) calendar days from commencement date.

14.6.2 Within twenty-one (21) calendar daysof the date of practical 
completion of the works the employer shall refund the cash deposit in total to 
the contractor.

14.6.3 The payment reductionof the value certified in a payment certificate 
shall be mutatis mutandi in terms of 31.8A.

14.6.4 Where the employer has a right of recovery against the contractor in 
terms of 33.0, the employer may issue a written notice in terms of 33.4 or 
may recover form the payment reduction or may do both.

14.7 Where security as a payment reduction of ten percent (10%) of the 
value certified in the payment certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a payment certificate 
shall be mutatis mutandi in terms of 31.8B.
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14.7.2 The employer shall be entitled to recover expense and loss from the 
payment reduction in terms of 33.0 provided that the employer complies with 
the provisions of 33.4 in which event the employer's entitlement shall take 
precendence over his obligations to refund the payment reduction or portions 
thereof to the contractor.

14.8 Payments made by the guarantor to the employer in terms of the fixed 
or variable construction guarantee shall not prejudice the rights of the 
employer or contractor in terms of this agreement.

14.9 Should the contractor fail to furnish the security in terms of 14.2 the 
employer, in his sole discretion, and without notification to the contractor, is 
entitled to change the contractor's selected form of security to that of a ten 
percent (10%) payment reduction of the value certified in the payment 
certificate (excluding VAT) where after 14.7 shall be applicable.

F:....................... V:......................... T:....................... Item

EXECUTION

Preparation for and execution of the work - Clause 15.010

15.1.3 Add 15.1.3 as follows:

An acceptable health and safety plan, required in terms of the Occupational 
Health and Safety Act, 1993 (Act 85 of 1993) within twenty-one (21) calendar 
days of commencement date.

15.2.1 Replace clause 15.2.1 with the following: "Give the contractor 
possession of the site within ten (10) working days of the contractor 
complying with the terms of 15.1.2 and 15.1.3.

F:........................... V:......................... T:........................ Item

Site and access - Clause 16.011

F:......................... V:........................ T:.......................... Item

Contract instructions - Clause 17.012

The following new subclause is hereby added to the clause:

17.1.21 "Acceleration"

17.1.11 Delete the words " The appointment of nominated and selected 
subcontractors"

F:......................... V:........................ T:.......................... Item

Setting out of the works - Clause 18.013

The contractor shall notify the principal agent if any encroachments of 
adjoining foundations, buildings, structures, pavements, boundaries, etc. 
exist in order that the necessary arrangements may be made for the 
rectification of any such encroachments.

F:......................... V:........................ T:.......................... Item

Temporary works and plant - Clause 19.014

Clause 19.1.1 - Enclosure of the works

Section No.  1

Carried To Section Summary R

Price List No. 1

Preliminaries

1-9



REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

AmountItem

Clause 19.1.2 - Office accommodation

Clause 19.2 - Advertising rights and notice boards

F:......................... V:........................ T:.......................... Item

Nominated sub-contractors - Clause 20.015

Refer to the provisions on general attendance hereinafter 20.1.3 No clause

F:......................... V:........................ T:.......................... Item

Selected sub-contractors - Clause 21.0

Employer's direct contractors - Clause 22.016

"22.6 The contractor shall not be entitled to any percentage profit or discount 
on the value of any work executed by direct contractors but shall 
nevertheless allow direct contractors and the employer's tenants and 
employees to have access to the works, allocate reasonable space in the 
building for the storage of their materials, tools and equipment, all to the 
satisfaction of the principal agent. The contractor shall also allow the direct 
contractors, etc to use, free of charge, the ablution facilities and water and 
power supply on the site and shall not in anyway hinder or prevent the 
execution of their work. Attendance may be priced againts the relevant 
specified items in the bills of quantities."

F:......................... V:........................ T:.......................... Item

Contractor's domestic sub-contractors - Clause 23.017

F:......................... V:........................ T:.......................... Item

COMPLETION

Practical completion - Clause 24.018

"24.11 Should the contractor, in the opinion of the principal agent not have 
achieved practical completion of any area of the works, the employer may, 
notwithstanding the contractor's ongoing responsibilities, take possession of 
any such area and such possession by the employer shall not be construed 
as the achievement of practical completion. Should such an instance arise, 
the principal agent will give notice to the contractor, in writing that the 
employer is taking immediate possession without practical completion having 
been achieved in order to mitigate his exposire to any expenses. The 
contractor's responsibilities and liabilities shall remain in full force and effect 
until in the principal agent's opinion, practical completion is achieved. Access 
by the contractor to any such area in possession of the employer, prior to the 
contractor's achievement of oractical completion shall be at the employer's 
convenience which will not be unreasonably withheld."

F:......................... V:........................ T:.......................... Item

Works completion - Clause 25.019

F:......................... V:........................ T:.......................... Item

Final completion - Clause 26.020
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F:......................... V:........................ T:.......................... Item

Latent defects liability period - Clause 27.021

F:......................... V:........................ T:.......................... Item

Sectional completion - Clause 28.022

F:......................... V:........................ T:.......................... Item

Revision of date for practical completion - Clause 29.023

Sub clause 29.1.1 is hereby deleted and substituted by the following:

"Exceptionally inclement weather which shall only relate to weather with a 
degree of inclemency which is materially greater than or is materially beyond 
the average inclemency experienced in past years and/or recorded, in terms 
of available records or otherwise, at or for the area in which the site is 
situated, for the period(s) in question. Any revision of date for practical 
completion which may, in terms of this clause be allowed for exceptionally 
inclement weather, shall be related only to those periods of exceptionally 
inclement weather by which the average periods of time, during which 
exceptionally inclement weather, in terms of available records, or on the 
evidence of past years, is experienced and/or recorded in the area in which 
the site is situated, is exceeded. The contractor is therefore to make 
allowance for normal vagaries of the weather."

The removal and replacement of materials and/or workmanship which do not 
conform to specification or drawing shall not constitute grounds for the 
extension of the construction period nor for the adjustment of the contract 
value (Clause 29.3)

F:........................ V:....................... T:........................ Item

Penalty for late or non completion - Clause 30.024

F:......................... V:........................ T:.......................... Item

PAYMENT

Interim payment - Clause 31.025

The inclusion of materials and goods stored off site in the amount authorised 
for payment in terms of clause 31.4 shall be at the sole discretion of the 
principal agent and such inclusion shall only be considered upon the 
provision, by the contractor, of an approved guarantee issued by a registered 
commercial bank. Clause 31.6.5 is therefore not applicable Materials and 
goods stored off site shall not be included in the amount authorised for 
payment

F:......................... V:........................ T:.......................... Item

Adjustment to the contract value - Clause 32.026

Sub clause 32.13 is hereby deleted and substituted by the following:

All rates included in this Bill of Quantities shall remain fixed for the duration of 
the contract and will be free from contract price adjustment provisions.
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F:......................... V:........................ T:.......................... Item

Recovery of expense and loss - Clause 33.027

33.2 Add the follwing clauses 33.2.9 to 33.2.13.

33.2.9 the contractor's failure or neglect to commence with the works on the 
dates prescribed in the contract.

33.2.10 the contractor's failure or neglect to proceed with the works in terms 
of the contract.

33.2.11 the contractor's failure or neglect for any reason to complete the 
works in accordance with the contract.

33.2.12 the contractor' refusal or neglect to comply strictly with any of the 
conditions of contract or any contract instructions and/or orders in writing 
given in terms of the

contract.

33.2.13 the contractor's state being sequestrated, liquidated or surrendered 
in terms of the insolvency laws in force within the Republic of South Africa

F:......................... V:........................ T:.......................... Item

Final account and final payment - Clause 34.028

Clause 34.0 is amended by the following:

Clause 34.10: The reference in the second line to "seven (7) calendar days" 
shall be amended to "twenty-one (21) calendar days"

Clause 34.11: The words "practical completion" in the third and fourth lines 
shall be amended to "final completion"

Clause 34.13 Replace "seven (7) calendar days" with "thirty (30) calendar 
days"

F:......................... V:........................ T:.......................... Item

Payment to other parties - Clause 35.029

F:......................... V:........................ T:.......................... Item

TERMINATION

Termination by Employer - Contractor's default - Clause 36.030

F:......................... V:........................ T:........................... Item

Termination by Employer - loss or damage - Clause 37.031

37.3.5 Replace "ninety (90)" with "one-hundred and twenty (120)"

F:......................... V:........................ T:.......................... Item

Termination by Contractor - Employer's default - Clause 38.032

F:......................... V:........................ T:.......................... Item

Termination - cessation of the works - Clause 39.033
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39.3.5 Add the follwing words at the end thereof: "within one hundred and 
twenty (120) working days of completion of suh report"

F:......................... V:........................ T:.......................... Item

DISPUTE

Settlement of disputes - Clause 40.034

40.7 Add the following to the end thereof:

Whether or not mediation resolves the dispute, the parties shall bear their 
own costs concenring the mediation and equally share the costs of the 
mediator and related costs.

F:......................... V:........................ T:.......................... Item

CONTRACT AGREEMENT

Post tender provisions - Clause 41.035

F:......................... V:........................ T:.......................... Item

Contractual agreement - Clause 42.036

F:......................... V:........................ T:.......................... Item

SECTION B : ASAQS PRELIMINARIES

The ASAQS Preliminaries August 2007 edition for the use with the JBCC 
Principal Building Agreement / JBCC N/S Subcontract Agreement / Minor 
Works Agreement Code 2101, Edition 5.0 July 2007 is to be incorporated 
herein. The contractor is deemed to have referred to these documents for the 
full intent and meaning of each clause. These clauses are referred to by 
number and heading only. Where the standard clauses or options are not 
applicable to the contract such modifications or corrections as are necessary 
are given under each relevant clause.

B : PROJECT INFORMATION

B 1.0 Works [1.1]

The General Preambles for Trades 2017 published by the Association of 
South African Quantity Surveyors shall be deemed to be incorporated in 
these bills of quantities and no claims arising from brevity of description of 
items fully described in the said General Preambles will be entertained 
Supplementary preambles and/or specifications are incorporated in these 
bills of quantities to satisfy the requirements of this project. Such 
supplementary preambles and/or specifications shall take precedence over 
the provisions of the

General Preambles

The tenderer's prices for all items throughout these bills of quantities shall 
take account of and include where applicable for all of the obligations, 
requirements and specifications given in the General Preambles and in any 
supplementary preambles and/or specifications

Section No.  1
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B 1.3 Works Description:

As a rough guide only to the tenderer, the work embodied in this contract 
comprises the demolitions of existing building, as specified on drawings, 
including grubbing out of the their foundations, in preparations for 
construction of a platform for an ABT Building. Tenderers are further advised 
of the requirement for protection of existing surfaces, large trees, and shrubs, 
which shall remain intact. These shall be clearly pointed out during the site 
clarification meeting.

1.0 DEFINITIONS AND INTERPRETATION

Definitions and interpretation - Clause 1.037

F:......................... V:........................ T:.......................... Item

2.0 DOCUMENTS

Checking of documents - Clause 2.138

F:......................... V:........................ T:.......................... Item

Provisional bills of quantities - Clause 2.239

F:......................... V:........................ T:.......................... Item

Availability of construction documentation - Clause 2.340

F:......................... V:........................ T:.......................... Item

Ordering of materials and goods - Clause 2.441

F:......................... V:........................ T:.......................... Item

3.0 PREVIOUS WORK AND ADJOINING PROPERTIES

Previous work - dimensional accuracy - Clause 3.142

F:......................... V:........................ T:.......................... Item

Previous work - defects - Clause 3.243

F:......................... V:........................ T:.......................... Item

Inspection of adjoining properties - Clause 3.344

F:......................... V:........................ T:.......................... Item

4.0 THE SITE

Handover of site in stages - Clause 4.145

F:......................... V:........................ T:.......................... Item

Enclosure of the works - Clause 4.246

F:......................... V:........................ T:.......................... Item

Geotechnical and other investigations - Clause 4.347

Section No.  1
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F:......................... V:........................ T:.......................... Item

Encroachments - Clause 4.448

F:......................... V:........................ T:.......................... Item

Existing premises occupied - Clause 4.549

F:......................... V:........................ T:.......................... Item

Services - known - Clause 4.650

F:......................... V:........................ T:.......................... Item

5.0 MANAGEMENT OF CONTRACT

Management of the works - Clause 5.151

F:......................... V:........................ T:.......................... Item

Progress meetings - Clause 5.252

F:......................... V:........................ T:.......................... Item

Technical meetings - Clause 5.353

F:......................... V:........................ T:.......................... Item

6.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURERS 
INSTRUCTIONS

Samples of materials - Clause 6.154

Clause B4.1 is hereby amended by the addition of the following:

The principal agent may reject any materials or colours not corresponding 
with the approved samples. the approved samples shall be kept on site until 
completion of the works.

Should any materials or items specified prove to be either unavailable, in 
poor supply or likely to cause delay to the works, the contractor shall notify 
the principal agent in sufficient time for suitable alternatives to be considered. 
Any claims for delays resulting from the contractor not conforming with the 
terms of this clause will not be entertained or allowed.

F:......................... V:........................ T:.......................... Item

Workmanship samples - Clause 6.255

F:......................... V:........................ T:.......................... Item

Shop drawings - Clause 6.356

Clause B4.3 is hereby amended by the addition of the following:

General responsibilities

The contractor shall provide a person or persons who shall be available 
immediately upon commencement of the contract, whose responsibility will 
be:

Section No.  1
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a) To familiarise himself with all drawings produced by the professional team. 
This will involve a clear understanding of services and element co-ordination 
perfomed by the principal agent, in order taht subcontractors can be properly 
briefed.

b) To provide the professional team with comprehensive lists of shop 
drawings to be prepared by relevant subcontractors.

c) To check all shop drawings for sufficiency prior to submission to the 
relevant consultant in the professional team. It is expected that such 
checking will include all co-ordination and pro-active resolution of any 
conflicting services and elements.

It is also noted that resolution of co-ordiantion problems will require 
attendance at services and element co-ordination meetings, called by the 
principal agent as and when necessary.

Procedures

The contractor shall, at his own expense, prepare and submit one 
reproducable print of shop drawings of all fabricated work, working or setting 
out drawings, shop details and schedules to the principal agent for approval 
by the relevant consulant/s and/or the employer as is appropriate and such 
work shall not be perfomed by the contractor until such approval has been 
given. The contractor shall take cognisance of and adhere to the Project 
Document Numbering System, if any, in use on this contract.

The contractor shall present a complete schedule showing the sequence of 
submission of shop drawings, including submission dates, for all trades and 
the scheduled dates for approval of all drawings. This schedule shall take 
into account that the relevant consultant/s and the employer reserve a two 
weeks check period from the date of the receipt of all shop drawings and/or 
catalogue data.

All submissions shall bear the contractor's dated satmp of approval as 
evidence that they have been so checked and corrected by the contractor. 
Any drawings, schedule or catalogue submitted without this stamp will not be 
considered by the principal agent and will be returned.

All submissions shall be on dates as indicated in the above schedule and 
sufficiently in advance to allow the contractor to meet the fabrication 
deadlines. No claim for extensions to the contract time will be granted to the 
contractor by reason of his failure in thsi respect.

The contractor shall submit four copies of catalogue and data for approval. 
The contractor shall check all submissions for conformity with the contract 
drawings and specifications and correct any errors, omisiions or deviations 
before their transmission to the principal agent.

When the principal agent advises the contractor that shop drawings have 
been approved, he shall immediately submit to the principal agent the original 
transparancies of such drawings so that the principal agents' stamp of 
approval may be appeneded thereto. Thereafter the cdontractor shall furnish 
to the principal agent four prints of the approved shop drawings, setting out 
drawings and schedules. The contractor shall also furnish to the works as 
many prints of the approved shop drawings and schedules as may be 
required. No work shall be perfomed from any shop drawings and/or 
catalogues not stamped with the princiapl agent's approval.

Section No.  1
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The contractor shall be responsible for ensuring tha all dimensions confrm to 
the dimensions of built work The principal agent's approval of any document 
or drawing shall not in any way vary his contractual or delictual obligations 
and liabilities to the employer or any other party, nor does it vary the 
contractual or delictual obligations and liabilities of the party submitting such 
document or drawing for approval.

If the submissions differ form the requirements of the contract, the contractor 
shall make specific mention of each difference in his letter of transmission 
with a request for substitution, together with his reaosns for same, in order 
that if acceptable, suitable action may be taken by the principal agent. 
Otherwise the contractor will not be relieved of the responsibility for executing 
the work in accordance with the requirements of the contract.

Corrections of shop drawings by the principal agent shall not change the 
scope of work. Should any such correction be considered to constitute a 
change of the scope of work, the contractor shall notify the principal agent in 
writing within not more than seven calendar days of such change and shall 
not proceed with the fabrication until so authorised by the principal agent. 
Claims for change of scope made after perfomance of the work constituting 
the claimed change of scope will not be considered.

Unless otherwise agreed with the principal agent, shop drawings shall be 
prepared to show all details of installation, including reticulation, fising, etc. of 
all components and assemblies, or if the contractor desires to deviate from 
the design and these drawings shall be in accordance with the above 
procedures and at the contractor's expense.

F:...................... V:........................ T:.......................... Item

Compliance with manufacturers' instructions - Clause 6.457

F:......................... V:........................ T:.......................... Item

7.0 DEPOSITS AND FEES

Deposits and fees - Clause 7.158

F:......................... V:........................ T:.......................... Item

8.0 TEMPORARY SERVICES

Water - Clause 8.159

F:......................... V:........................ T:.......................... Item

Electricity - Clause 8.260

F:......................... V:........................ T:.......................... Item

Communication facilities - Clause 8.361

F:......................... V:........................ T:.......................... Item

Ablution and welfare facilities - Clause 8.462

F:......................... V:........................ T:.......................... Item

Section No.  1
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9.0 PRIME COST AMOUNTS

Responsibility for prime cost amounts - Clause 9.163

F:......................... V:........................ T:.......................... Item

10.0 ATTENDANCE ON N/S SUBCONTRACTORS

General attendance - Clause 10.164

F:......................... V:........................ T:.......................... Item

Special attendance - Clause 10.265

F:......................... V:........................ T:.......................... Item

11.0 GENERAL

Protection of the works - Clause 11.166

F:......................... V:........................ T:.......................... Item

Protection/isolation of existing/sectionally occupied works - Clause 11.267

F:......................... V:........................ T:.......................... Item

Security of the works - Clause 11.368

F:......................... V:........................ T:.......................... Item

Notice before covering work - Clause 11.469

F:......................... V:........................ T:.......................... Item

Disturbance - Clause 11.570

F:......................... V:........................ T:.......................... Item

Environmental disturbance - Clause 11.671

F:......................... V:........................ T:.......................... Item

Works cleaning and clearing - Clause 11.772

F:......................... V:........................ T:.......................... Item

Vermin - Clause 11.873

F:......................... V:........................ T:.......................... Item

Overhand work - Clause 11.974

F:......................... V:........................ T:.......................... Item

Tenant installations - Clause 11.1075

F:......................... V:........................ T:.......................... Item

Advertising - Clause 11.1176

Section No.  1
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F:......................... V:........................ T:.......................... Item

10.0 SCHEDULE OF VARIABLES

Information necessary for elections and completion of those clauses 
contained in the schedule which are necessary for tender purposes is given 
hereunder. Where no information is given it shall mean that no specific 
requirements are expected or that the clause is not relevant to this specific 
contract.

Clause

(and reference)

10.1 Provisional bills of quantities (Clause 2.2)

       The quantities are provisional:

                                                                                         Yes

10.2 Availability of construction documentation (Clause 2.3)

Construction documentation is complete:

                                                                                         No

10.3 Previous work - dimensional accuracy (Clause 3.1)

                                                                                          No specific 
requirements

10.4 Previous work - defects (Clause 3.2)

                                                                                          No specific 
requirements

10.5 Inspection of adjoining properties (Clause 3.3)

The roads, kerbs and services (man holes, etc) need to be inspected before 
commencement of the works (refer clause 10.11 below) and need to be fully 
protected for the duration of the project.

10.6 Water (Clause 6.1)

Option A (By Contractor):

                                                                                         Yes

Option B (By employer - free of charge):

                                                                                         No

Option C (By employer - metered):

                                                                                         No

10.7 Electricity (Clause 6.2)

Option A (By Contractor)

                                                                                         Yes

Option B (By employer - free of charge)

                                                                                         No

Option C (By employer - metered)

Section No.  1
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                                                                                         No

10.8 Telecommunications (Clause 6.3)

Telephone

                                                                                        Yes

Facsimile

                                                                                        No

E-mail

                                                                                        No

10.9 Ablution facilities  (Clause 6.4)

Option A (By Contractor)

                                                                                        Yes

Option B (By employer)

                                                                                        No

10.10 Protection of the work (Clause 9.1)

All tiling, worktops, other floor finishes, vanities, kitchens, baths, etc., to be 
boarded over once completed. Plastic sheeting and other protection to other 
works throughout the contract

10.11 Protection/isolation of existing/sectionally occupied works (Clause 9.2)

Protection/isolation is required

                                                                                       Yes

The contractor is responsible for the protection of (but not limited to) existing 
services, roads, kerbs, manholes, stormwater inlets, etc (i.e. all existing 
services). Contractor to make good any

damaged services, roads, etc.

10.12 Disturbance (Clause 9.5)

Contractors are advised that works will be carried out in the vicinity of 
neighboring residential buildings and occupied premises.

10.13 Environmental disturbance (Clause 9.6)

                                                                                     No Specific 
requirements

Section No.  1
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SECTION C: SPECIFIC PRELIMINARIES

SUPPLEMENTARY DOCUMENTATION

Site instructions

The General Preambles for Trades 2017 published by the Association of 
South African Quantity Surveyors shall be deemed to be incorporated in 
these bills of quantities and no claims arising from brevity of description of 
items fully described in the said General Preambles will be entertained 
Supplementary preambles and/or specifications are incorporated in these 
bills of quantities to satisfy the requirements of this project. Such 
supplementary preambles and/or specifications shall take precedence over 
the provisions of the

General Preambles

The tenderer's prices for all items throughout these bills of quantities shall 
take account of and include where applicable for all of the obligations, 
requirements and specifications given in the General Preambles and in any 
supplementary preambles and/or specifications

HIV/AIDS AWARENESS

It is required of the Contractor to thoroughly study the HIV/AIDS Specification 
(C3.5)together with and is deemed to be incorporated under this Section of 
the Bills of Quantities. Provision for pricing of HIV/AIDS awareness is made 
under items hereafter and it is explicitly pointed out that all requirements of 
the aforementioned specification are deemed to be priced hereunder, as the 
said items represent the only method of measurement and no additional 
items or extras to the contract in this regard shall be entertained. The 
Contractor must take note that compliance with the HIV/AIDS Specification is 
compulsory. In the event of partial or total non-compliance, the Principal 
Agent, notwithstanding the provisions of Clause A 31 of “Section 1: 
Preliminaries (Section A)” or any other clauses to the contrary, reserve the 
right to delay issuing any progress payment certificate until the Contractor 
provides satisfactory proof of compliance. The Contractor shall not be entitled 
to any compensation of whatsoever nature, including interest, due to such 
delay of payment.

AWARENESS CHAMPION

Selection, appointment, briefing and making available of an Awareness 
Champion including provision of all relevant services, all in accordance with 
the HIV/AIDS Specification.

77

F:..................... V:.....................T:....................... Item

AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved by the 
principal agent, provision of a Service Provider Workshop Plan and a suitable 
venue, conducting of awareness workshops by means of traditional and/or 
modern multimedia techniques, including follow-up courses, making available 
all tuition material and performing assessment procedures, all in accordance 
with the HIV/AIDS Specification.

78

F:....................... V:.................... T:................... Item
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POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when necessary of four 
plastic laminated posters, booklets and educational videos, etc. for the 
duration of the construction period, all in accordance with the

79

HIV/AIDS Specification.

F:.................... V:....................... T:................. Item

ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position, including 
male and female condoms, replenishing male and female condoms on a 
daily basis as required for the duration of the construction period, all in 
accordance with the HIV/AIDS Specification.

80

F:............................. V:.................. T:................. Item

MONITORING

Monitoring HIV/AIDS awareness of workers, providing the principal agent 
with access to information including making available all reports, thoroughly 
completed and reflecting the correct information, for the duration of the 
construction period and close out, all in accordance with the HIV/AIDS 
Specification.

81

F:......................... V:................. T:............................ Item

LOCAL LABOUR

Allow for regular submission of proof of employment of local skilled and 
unskilled labour to Employer's representatives.

82

It is a prerequisite and condition that the successful contractor continuously 
employ a minimum of 50% of their on-site workforce (excluding specialis 
subcontractors e.g electrical installation workforce, etc) in respect of unskilled 
labour requirements, from local residents living in the immediate vicinity 
and/or the surrounding local communities for the respective building works at 
normal wage rates. The representative/Agent shall be empowered to inspect 
the books and records of the contractor from time to time to ensure that the 
requirements are met.

Should it become apparent that these conditions are not being complied with 
the representative/Agent shall close down the works until the requirements 
are met. Any work stoppages so occasioned will be for the contractor's 
account. Any difficulty experienced by the contractor in the procurement of 
the required percentages of local labour is to be immediately reffered to the 
representative /Agent Item

LOCAL RECORD

Allow for the provision of weekly reports to in a schedule form of all 
tradesmen and labour employed on the site (contractor's own staff and 
subcontractor's staff)

83

Item

Section No.  1

Carried To Section Summary R

Price List No. 1

Preliminaries

1-22



REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Amount

SECTION NO. 1

PRELIMINARIES AND GENERAL

SECTION SUMMARY

Page

1-1Brought forward from page

1-2Brought forward from page

1-3Brought forward from page

1-4Brought forward from page

1-5Brought forward from page

1-6Brought forward from page

1-7Brought forward from page

1-8Brought forward from page

1-9Brought forward from page

1-10Brought forward from page

1-11Brought forward from page

1-12Brought forward from page

1-13Brought forward from page

1-14Brought forward from page

1-15Brought forward from page

1-16Brought forward from page

1-17Brought forward from page

1-18Brought forward from page

1-19Brought forward from page

1-20Brought forward from page

1-21Brought forward from page

1-22Brought forward from page
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ALTERATIONS

SECTION NO. 2

BUILDERS WORK

PRICE LIST NO. 1

Location Description:Key:

MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WA3A Waiting Area 3/ Ablu

RA Refuse Area

WAPA Waiting Area/ Proces

WR1 Waiting Room 1

I Item Location

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill.

NOTE: 

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent.

Demolishing and removing all existing structures 
including roofs, patios, balconies, access steps, 
superstructure (brickwork and concrete), brick 
constructed planter boxes next to the building, 
concrete & mass brickwork pergolas between 
buildings, foundations (grubbing up footings, etc), 
surface beds, all below ground drainage and water 
systems, etc complete including blocking off water 
supply, sewage, stormwater, etc, including 
disconnecting all electrical supply and making safe 
to leave the site completely level and clear to 
prevent soil washing away by stormwater, ready for 
the new building works 

Rectangular shaped single storey building approximate 
on-plan size of 15m²  - Waiting Area 2

1
Item

I 1

Rectangular shaped single storey building approximate 
on-plan size of 15m²  - Waiting Area 4

2
Item

I 1

Rectangular shaped single storey building approximate 
on-plan size of 50m²  - Waiting Area 5

3
Item

I 1

Section No.  2
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Rectangular shaped single storey building approximate 
on-plan size of 25m²  - Toilet 1

4
Item

I 1

REMOVAL OF ASBESTOS

Asbestos removal and disposal

Asbestos removal and disposal must be done by an 
registered Asbestos Contractor with the Department of 
Labour The removal and disposal of asbestos must be 
done strictly in accordance with the Occupational Health 
and Safety Act No. 85 of 1993, Asbestos Abatement 
Regulations of 2020, Construction Regulations 2014. 
Erect a safety net to stop spillage from falling onto the 
ground when cleaning the roof sheets. Prices for taking 
out and removing asbestos shall include for safe 
removal of asbestos products contaminated debris and 
the safe transporting and dumping of asbestos material 
to an approved dumping site including any statutory 
charges therein.

Slate roof tiles and battens including accessories, e.g. 
ridges, hips, gables, apex flashing, headwall and 
sidewall flashings, corner trims etc

5

m² 251

MR 45 SB 43 TO 120

WAPA 43

REMOVAL OF EXISTING WORK

Breaking up and removing reinforced concrete, 
includingcutting off and removing reinforcement:

Stairs and landings6 m³ 4

TO 4

Breaking down and removing brickwork etc

Half brick walls7 m² 20

MR 9 TO 11

One brick walls8 m² 6

MR 6

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

Tongued and grooved, plasterboard or fibre cement 
ceilings, including insulation, timber brandering and 
cornices

9

m² 677

MR 148 SB 141 TO 99

TV 28 T2 26 WA3A 34

WAPA 143 WR1 58
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Taking out and removing doors, windows, etc from 
brickwork to be demolished

Timber or steel single or double door or roller shutter 
door including frames not exceeding 2,5m²

10
No 1

TO 1

Taking out and removing doors, windows, etc. 
including thresholds, cills, etc:

Timber single door and frame not exceeding 2,5m²11 No 39

MR 12 SB 12 TO 5

T2 2 WA3A 7 WAPA 1

Timber double door 2,5m² and not exceeding 5m²12 No 1

TV 1

Galvanised mild steel security gates size 1 500 x 2 
100mm high

13
No 6

WAPA 6

Taking out and removing doors, windows, etc, 
including thresholds, sills, etc from brickwork 
(building up openings and making good finishes 
elsewhere)

Glazed timber, steel or aluminium window not exceeding 
2,5m²

14
No 7

MR 5 SB 1 TO 1

Taking out doors, windows, etc, including 
thresholds, sills, etc, setting aside for re-use and 
later refixing in equal and new position (rate should 
include for refixing) (building up openings and 
making good finishes elsewhere)

Timber or steel single or double door or roller shutter 
door including frames not exceeding 2,5m²

15
No 2

SB 2

Glazed timber, steel or aluminium window not exceeding 
2,5m², including setting up and building in new or 
existing brickwork. (forming opening in existing brick 
wall, making good finishes, ironmongery, glazing and 
paintwork elsewhere measured)

16

No 2

SB 2

Taking out and removing sundry joinery work, 
fittings, etc and make good cement plaster where 
necessary

Granite counter 605 x 300mm thick17 m 4

MR 4

Section No.  2
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Taking up and removing wood block floor 
coverings, vinyl floor coverings, carpets, etc and 
preparing screeds for new floor coverings

Vinyl tile floor covering18 m² 19

MR 3 SB 16

Carpet floor covering including felt underlay glued on19 m² 56

SB 40 TO 16

Hacking up/off and removing ceramic tiles including 
removing mortar bed or adhesive from concrete or 
brickwork and preparing surfaces for new screed, 
plaster, tile finish, etc

Tiles and tile adhesive to floors and prepare for new20 m² 283

MR 92 SB 40 TO 33

T2 23 WA3A 21 WAPA 74

Taking out/off and removing sundry metalwork

Ticket verificfation barriers including making good 
granolithic/ floor finish

21
No 8

SB 3 TO 3 TV 2

SANITARY FITTINGS

Taking out and removing sanitary fittings, tanks, 
geysers, etc, including disconnecting from pipes, 
traps, etc and making good floor and wall finishes 
(making good tiling and paintwork elsewhere)

Stainless steel preparation bowl, single or double bowl 
sinks or wash troughs including taps, waste and trap

22
No 1

MR 1

Vitreous china wash hand basin, taps, waste and trap23 No 9

MR 4 TO 1 T2 2

WA3A 2

Vitreous china WC pan with cistern or flush valve and 
flush pipe

24
No 15

MR 6 TO 2 T2 4

WA3A 3

Vitreous china wall hung urinal with flush valve or 
cistern, flush pipe, waste and trap

25
No 6

MR 2 T2 2 WA3A 2

MAKING GOOD OF FINISHES, ETC. ALL TO MATCH 
EXISTING

Making good walls, floors, plaster, and ceilings where 
brick walls removed

26
m 106

MR 52 SB 17 TO 12

TV 9 WR1 16

Section No.  2

Carried to Collection R

Price List No. 1

Alterations
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

FLOOR COVERINGS, WALL LININGS, ETC

Preparatory work to surfaces of existing floors all in 
accordance with the manufacturer's specifications

Making good defect in existing screeded floor with 
"Floorworx Pavelite" or equal approved system after 
existing surface has been primed with "Floorworx 
Pavelite Bond" all as per the manufacturers 
instructions to receive new carpet or vinyl tiling or 
sheeting (carpets, vinyl tiles or sheeting elsewhere)

On floors (2,5mm)27 m² 87

MR 15 WA3A 14 RA 7

WR1 51

OPENINGS THROUGH EXISTING WALLS, ETC.

BUILDING UP OR ADJUSTING EXISTING OPENINGS 
OR FORMING NEW OPENINGS THROUGH EXISTING 
WALLS ETC

Breaking down and removing brickwork etc to form 
new opening or adjust exiting opening

Half brick walls28 m² 2

SB 2

One brick walls29 m² 19

MR 4 SB 4 TO 11

280mm Hollow walls of two half brick skins30 m² 4

WR1 4

BUILDING UP OPENINGS

Brickwork in NFP bricks in class II mortar in building 
up openings or adjusting opening size

Half brick walls31 m² 2

SB 2

One brick walls32 m² 12

MR 6 SB 1 TV 5

280mm Hollow walls of two half brick skins33 m² 4

SB 4

Sundries

Cutting toothing and bonding new brickwork to existing34 m² 9

MR 4 SB 5

2,5mm Galvanised brick reinforcement

150mm Wide reinforcement built in horizontally35 m 63

MR 17 SB 46

Section No.  2

Carried to Collection R

Price List No. 1

Alterations
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

Altering openings

Altering opening in one brick wall where existing window 
size 976 x 901mm high overall removed to form new 
window opening approximately 687 x 1 388mm high 
overall by building up walls, including prestressed 
concrete lintels and making good cement plaster and 
paint on both sides and into reveals (new window 
elsewhere)

36

No 1

TO 1

Altering opening in one brick wall where existing window 
size 1 100 x 1 600mm high overall removed to form new 
window opening approximately 1 050 x 505mm high 
overall by building up walls, including prestressed 
concrete lintels and making good cement plaster and 
paint on both sides and into reveals (new window 
elsewhere)

37

No 5

MR 5

Altering existing opening in 280mm brick wall to form 
new gate opening approximately 1 290 x 2 450mm high 
overall by building up walls, including prestressed 
concrete lintels and making good cement plaster and 
paint on both sides and into reveals (new gate 
elsewhere)

38

No 6

WR1 6

Altering existing opening in 280mm brick wall to form 
new gate opening approximately 1 140 x 2 450mm high 
overall by building up walls, including prestressed 
concrete lintels and making good cement plaster and 
paint on both sides and into reveals (new gate 
elsewhere)

39

No 1

WR1 1

SERVICING WINDOWS, DOORS, PLUMBING, ETC

Servicing of existing steel windows including taking 
off and setting aside all hardware necessary to 
facilitate cleaning, thoroughly cleaning down of all 
dirt, scale and general contamination from all 
surfaces, pulleys, handles, fanlight openers, 
gaskets, inspecting, lubricating, servicing, repairing 
or replacing of defective parts, replacing of 
damaged or missing screws including cracking 
putty, etc all to match existing including painting to 
steel frame and later re-fixing all hardware

Windows with various/different sizes40 No 80

MR 20 SB 14 TO 9

T2 2 WA3A 6 WAPA 29

Section No.  2

Carried to Collection R

Price List No. 1

Alterations
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

Attend to, service, re-align and repair as necessary 
all steel cage including replacing any defective or 
missing parts

Cage size 1 500 x 1 200mm high overall41 No 27

WAPA 27

REPAIRING PLASTERED WALLS

Cement plaster on cavity walls

Cracks (more than 10mm thick) by cleaning surface and 
removing defective filler, clean and rake out plaster 
crack, apply "Polycell Mendal 90" and leaving ready for 
wall finishes

42

m² 30

TO 30

SERVICING AND REPAIRS TO EXISTING ROOFS

Service and make good existing roof covering and 
accessories, inspect, service, replace broken tiles or 
sheeting in isolated areas with matching new, fix all 
loose screws and replace all missing screws, etc. all 
to match existing, and leave roof watertight and in 
fully functional state (new tiles and sheeting 
elsewhere)

Natural slates in roof covering43 m² 40

I 40

Section No.  2

Carried to Collection R

Price List No. 1

Alterations
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Amount

ALTERATIONS

PRICE LIST NO. 1

Page No

COLLECTION

2-1Brought Forward from Page

2-2

2-3

2-4

2-5

2-6

2-7

Section No.  2

Carried To Section Summary R

Price List No. 1

Alterations

2-8



REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

CONCRETE, FORMWORK AND REINFORCEMENT

SECTION NO. 2

BUILDERS WORK

PRICE LIST NO. 3

Location Description:Key:

MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WA3A Waiting Area 3/ Ablu

RA Refuse Area

WAPA Waiting Area/ Proces

WR1 Waiting Room 1

I Item Location

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill

NOTE:

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent

UNREINFORCED CONCRETE

15MPa/19mm Concrete

Surface blinding under bases1 m³ 1

TO 1

REINFORCED CONCRETE

25MPa/19mm concrete

Ramps2 m³ 17

TO 17

CONCRETE SUNDRIES

Test blocks 

Making and testing 150 x 150 x 150mm concrete 
strength test cube

3
No 4

TO 4

Finishing top surfaces of concrete ramp to an evenly 
ribbed non-slip surface 

Ramps4 m² 10

TO 10

Section No.  2

Carried to Collection R

Price List No. 3

Concrete, Formwork And Reinforcement
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

FORMWORK

SMOOTH FORMWORK (DEGREE OF ACCURACY II)

Smooth formwork to sides:

Inner or outer face of raking ramp 5 m² 16

TO 16

Curing surfaces of concrete with an approved curing 
compound applied as per manufacturer's 
instructions:

Horizontal top surfaces6 m² 10

TO 10

REINFORCEMENT (PROVISIONAL)

High tensile & mild steel reinforcement to structural 
concrete work

Reinforcing bars in varying diameters7 Kg 2 550

TO 2550

Fabric reinforcement:

Type 395 fabric reinforcement in concrete walls8 m² RATE ONLY

Section No.  2

Carried to Collection R

Price List No. 3

Concrete, Formwork And Reinforcement
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Amount

CONCRETE, FORMWORK AND REINFORCEMENT

PRICE LIST NO. 3

Page No

COLLECTION

2-9Brought Forward from Page

2-10

Section No.  2

Carried To Section Summary R

Price List No. 3

Concrete, Formwork And Reinforcement
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

MASONRY

SECTION NO. 2

BUILDERS WORK

PRICE LIST NO. 4

Location Description:Key:

MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WA3A Waiting Area 3/ Ablu

RA Refuse Area

WAPA Waiting Area/ Proces

WR1 Waiting Room 1

I Item Location

NOTE: 

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent.

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill.

BRICKWORK

SUPERSTRUCTURE

Brickwork of NFP bricks in class II mortar

110mm Brick walls1 m² 78

MR 34 TO 20 WAPA 16

WR1 8

230mm Brick walls2 m² 22

MR 16 TO 6

280mm Hollow walls of two half brick skins including 
wire ties

3
m² 6

TO 6

BRICKWORK SUNDRIES

Joint forming material in movement joints

10mm Expanded polystyrene (density 33kg per m3) not 
exceeding 300mm

4

wide with one tear-off strip, built in vertically through 
brick walls m 18

MR 3 SB 4 TO 4

TV 4 WR1 3

Section No.  2

Carried to Collection R

Price List No. 4

Masonry
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

1,2mm Galvanised brick reinforcement

30mm Wide steel strap built in horizontally5 m 83

MR 14 SB 21 TO 18

TV 13 WR1 17

DECORATIVE BRICKWORK

Bricks shall be of approved manufacture, sound, well 
burnt or cured and uniform and true in size, shape and 
colour

280mm decorative brick walls6 m² 9.00

TO 9

Section No.  2

Carried to Collection R

Price List No. 4

Masonry
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Amount

MASONRY

PRICE LIST NO. 4

Page No

COLLECTION

2-12Brought Forward from Page

2-13

Section No.  2

Carried To Section Summary R

Price List No. 4

Masonry
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

WATERPROOFING

SECTION NO. 2

BUILDERS WORK

PRICE LIST NO. 5

Location Description:Key:

MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WA3A Waiting Area 3/ Ablu

RA Refuse Area

WAPA Waiting Area/ Proces

WR1 Waiting Room 1

I Item Location

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill

NOTE:

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent

WATERSTOPS, SEALING STRIPS, JOINT 
SEALANTS, ETC

"Dow Corning 813C"  silicone sealing compound or 
equally approved, including backing cord, bond 
breaker, primer, etc. 

10  x 10mm In expansion joints in walls etc including 
raking out expansion joint filler as necessary

1
m 24

MR 5 SB 8 TO 3

TV 2 WR1 6

Section No.  2

Carried To Section Summary R

Price List No. 5

Waterproofing
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

ROOF COVERINGS

SECTION NO. 2

BUILDERS WORK

PRICE LIST NO. 6

Location Description:Key:

MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WA3A Waiting Area 3/ Ablu

RA Refuse Area

WAPA Waiting Area/ Proces

WR1 Waiting Room 1

I Item Location

NOTE:

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent.

NOTE:

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent

FIBRE CEMENT SLATES

610 x 406mm "Nutec" or equal and approved roof slates 
laid in single thickness on lapped underlay and slates top 
nailed through underlay with copper nails to 38 x 50mm 
sawn softwood battens (measured elsewhere) all laid in 
accordance with manufacturer's instructions:

1

m² 251

MR 45 SB 43 TO 120

WAPA 43

Ridge slates2 m 19

TO 19

Barge cappings3 m 20

TO 20

Ridge end cap4 No 2

TO 2

Section No.  2

Carried To Section Summary R

Price List No. 6

Roof Coverings
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

CARPENTRY AND JOINERY

SECTION NO. 2

BUILDERS WORK

PRICE LIST NO. 7

Location Description:Key:

MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WA3A Waiting Area 3/ Ablu

RA Refuse Area

WAPA Waiting Area/ Proces

WR1 Waiting Room 1

I Item Location

NOTE:

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent.

NOTE:

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent

NEW WORK

ROOFS CONSTRUCTION, ETC

Plate nailed timber roof truss construction

Additional roof construction to the Ticket Office, area 
approximately 120m2 on plan to double pitched roof with 
pitch , with trusses to span approximately 8m between 
brick walls with overhang at overhang at ends, Including 
hips, jack rafters, necessary bracing, connections and 
built into brick walls

1

No 1

TO 1

Sawn softwood grade S5

38 x 50mm Battens2 m 380

TO 380

38 x 114mm Plate3 m 38

TO 38

Section No.  2

Carried to Collection R

Price List No. 7

Carpentry And Joinery
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

DOORS, ETC

Solid core flush door panel with commercial veneer, 
hung to steel frames

40mm Door size 813 x 2,032mm high (SD-03), (SD-08)4 No 26

MR 12 SB 2 TO 2

T2 4 WA3A 3 RA 2

WAPA 1

40mm Door size 1346 x 2148mm high (SD-05)5 No 1

TO 1

Solid core flush door panel with 3,2mm plain 
hardboard concealed edges and veneer covering on 
both sides, hung to steel frames

40mm Door 813 x 2,032mm high (SD-02)6 No 12

SB 8 TO 4

40mm Double door 1730 x 1997mm high (SD-07)7 No 1

TV 1

"Custom made bottom" folding door including 
sliding gear, ironmongery, etc

5530 x 2600mm folding doors including frames, sliding 
gear, ironmongery (7 leaves) - Type FD-01

8
No 1

MR 1

EXTERNAL ANTI-BANDIT DOOR

"Mutual Safes" or other equally approved Level G3 
bullet resistant Anti-bandit door, complete with 100 x 
50 x 3mm gauge mild steel rectangular frame and 25 
x 25 x 3mm MS angle rebates, overall size 930 x 
2100mm high in powder coating and or galvanised 
cladding with peep hole, supplied with a 6 pin 
tumbler key system, mortice dead lock with an 
additional heavy duty magnetic lock and striker 
including key switch and surface mounted casing, 6 
Amp power supply, push buttons and interlock 
system, heavy duty aluminium continuous hinge, 
aluminium slam bar with heavy duty door closer and 
D-style pull handles. Door to comply to SABS 1658-
1996

930 x 2100mm high hung to steel frame (SD-01)9 No 17

MR 4 SB 4 TO 1

T2 2 WA3A 4 WAPA 1

WR1 1

Section No.  2

Carried to Collection R

Price List No. 7

Carpentry And Joinery
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

JOINERY FITTINGS, ETC.

The following cupboard fittings have been measured as 
complete units i.e. the components of the units have not 
been separately measured. The description, therefore, of 
such units shall be deemed to include for all 
components, assembling , housing, glueing, blocking, 
bolting, planting on and screwing with countersunk 
screws, edge strips, glass, ironmongery to be approved 
by Architect, metalwork, paint or varnish finishes, etc.

Prices are to include for all necessary filler pieces 
against walls etc

COUNTERTOPS

Granite with all exposed edges large bevel edged, 
fixed to supports using dabs of 100% black silicone 
adhesive along all supports with all joints filled with 
matching polyester resin glue. Granite surface to be 
sealed using an approved stone sealer, all in 
accordance with the manufacturer's 
recommendations

30mm thick Rustenburg granite tops, 385mm wide10 m 6

TO 6

30mm thick Rustenburg granite tops, 520mm wide, fitted 
to cupboard with cut-out for sink

11
m 10

MR 4 SB 4 TO 2

30mm thick Rustenburg granite tops, 600mm wide12 m 3

TO 3

Forming opening in 30mm granite top to receive drop in 
sink

13
No 7

MR 4 SB 2 TO 1

Pigeon hole shelving

Pigeon hole size 750 x 300 x 250mm high in three 
vertical divisions and two tiers high

14
No 2

MR 2

Section No.  2

Carried to Collection R

Price List No. 7

Carpentry And Joinery
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Amount

CARPENTRY AND JOINERY

PRICE LIST NO. 7

Page No

COLLECTION

2-17Brought Forward from Page

2-18

2-19

Section No.  2

Carried To Section Summary R

Price List No. 7

Carpentry And Joinery
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

CEILINGS PARTITIONS AND ACCESS FLOORING

SECTION NO. 2

BUILDERS WORK

PRICE LIST NO. 8

Location Description:Key:

MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WA3A Waiting Area 3/ Ablu

RA Refuse Area

WAPA Waiting Area/ Proces

WR1 Waiting Room 1

I Item Location

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill

NOTE:

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent

NAILED UP CEILING 

SUPPLEMENTARY PREAMBLES

Openings

Prices for openings for light fittings, ventilation grilles, air 
conditioning diffusers, etc are to include for any 
necessary additional support, trimming around, etc

9.5mm Gypsum plasterboard on "Donn QRC T37K" 
or equal and approved suspension grid including 
hangers etc, with tape fixed over joints and the 
whole finished with gypsum plaster trowelled to a 
smooth polished surface

Ceilings suspended not exceeding 1m below timber 
purlins at 1200mm centres (trusses at 1500mm centres)

1
m² 677

MR 148 SB 141 TO 99

TV 28 T2 26 WA3A 34

WAPA 143 WR1 58

Section No.  2

Carried to Collection R

Price List No. 8

Ceilings Partitions And Access Flooring
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

Extra over ceiling for 610 x 610mm trap door of 38 x 
50mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2

No 11

MR 2 SB 2 TO 1

TV 1 T2 1 WA3A 1

WAPA 2 WR1 1

Gypsum plasterboard cornices

70mm Coved cornices3 m 780

MR 150 SB 192 TO 135

TV 32 T2 55 WA3A 66

WAPA 105 WR1 45

Section No.  2

Carried to Collection R

Price List No. 8

Ceilings Partitions And Access Flooring
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Amount

CEILINGS PARTITIONS AND ACCESS FLOORING

PRICE LIST NO. 8

Page No

COLLECTION

2-21Brought Forward from Page

2-22

Section No.  2

Carried To Section Summary R

Price List No. 8

Ceilings Partitions And Access Flooring
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

FLOOR COVERINGS, WALL LININGS, ETC.

SECTION NO. 2

BUILDERS WORK

PRICE LIST NO. 9

Location Description:Key:

MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WA3A Waiting Area 3/ Ablu

RA Refuse Area

WAPA Waiting Area/ Proces

WR1 Waiting Room 1

I Item Location

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill

NOTE:

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent

FLOOR COVERINGS

NEEDLE PUNCH CARPET SHEETING AND TILES

500 x 500 x 8,5mm thick, Loose lay "Metro" or 
similar approved Belogotex structured needlepunch 
Nexbac Eco™ SABS Class 3 fire rating grade heavy 
Commercial carpet tiles with Nexbac from Nexus laid 
loose on screed using tessellated Installation with 
adhesive as per manufacturer's recommendation

On floors1 m² 61

SB 40 TO 16 WAPA 5

Section No.  2

Carried to Collection R

Price List No. 9

Floor Coverings, Wall Linings, Etc.

2-24



REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

VINYL FLOOR COVERINGS

300 x 300 x 2mm thick "FloorWorX Floorflex" or 
equally and approved semiflexible vinyl floor tiles, 
conforming to SANS 581.300 x 300 x 2,0mm thick 
semiflexible vinyl floor tiles, manufactured in 
accordance to SANS 581, laid in approved adhesive, 
spread with a trowel having 1.5 x 1.5 x 1.5mm 
triangular notches at 40mm centres fixed to 
screeded floor

On floors2 m² 52

MR 15 SB 16 TO 4

WAPA 17

On floors in patches to match the existing3 m² 31

SB 24 TV 7

POLISH, SEALERS,ETC.

Prepare and apply three coats of a water based floor 
dressing complying to SANS 1042

On vinyl flooring4 m² 52

MR 15 SB 16 TO 4

WAPA 17

FLOOR COVERINGS

600 x 600 x 16mm rubber mat

On floors5 m² 35

SB 14 TO 21

Matco Trio Scraper or similar approved Walk-off 
mat, overall size 4000mm or 3000mm x 12mm 
consisting of 100% polypropylene course fibre 
needle felt brushes alternated with soft strips to 
effectively scrape & dry with anti-slip latex backing 
(Code: 2402) glued in recess bedded into screed (by 
others), installed in accordance with the 
manufacturer's recommendations

On floors6 m² 2

TO 2

Section No.  2

Carried to Collection R

Price List No. 9

Floor Coverings, Wall Linings, Etc.
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Amount

FLOOR COVERINGS, WALL LININGS, ETC.

PRICE LIST NO. 9

Page No

COLLECTION

2-24Brought Forward from Page

2-25

Section No.  2

Carried To Section Summary R

Price List No. 9

Floor Coverings, Wall Linings, Etc.
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

IRONMONGERY

SECTION NO. 2

BUILDERS WORK

PRICE LIST NO. 10

Location Description:Key:

MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WA3A Waiting Area 3/ Ablu

RA Refuse Area

WAPA Waiting Area/ Proces

WR1 Waiting Room 1

I Item Location

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill

NOTE: 

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent

HINGES, BOLTS, ETC

'Union' or equal and approved

100 x 180mm "CISA DPS FH180X3B-TR" SS satin butt 
hinge

1
No 80

MR 24 SB 20 TO 16

TV 4 T2 8 WA3A 6

WAPA 2

LOCKSETS, ETC

Manufactured by "Dormakaba" or other approved

Grade 304 Stainless steel Euro profile Mortice sash lock 
with reversible latch and deadbolt. Fore end to be 
stainless steel

2

No 38

MR 12 SB 10 TO 7

TV 1 T2 4 WA3A 3

WAPA 1

60mm Grade 304 Stainless steel Euro profile Double 
Cylinder with 6 pin and Master keyed

3
No 38

MR 12 SB 10 TO 7

TV 1 T2 4 WA3A 3

WAPA 1

Section No.  2

Carried to Collection R

Price List No. 10

Ironmongery
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

Grade 304 Stainless Steel indicator bolt (code: fixed to 
surface with matching stainless steel screws.

4
No 17

MR 6 SB 2 TO 2

T2 4 WA3A 3

HANDLES

Grade 304 Stainless steel round D lever handle on a 
long backplate with a Euro profile cylinder opening. 
Fixing to door to be stainless steel male and female 
screws

5

No 80

MR 24 SB 20 TO 16

TV 4 T2 8 WA3A 6

WAPA 2

BATHROOM FITTINGS

"Serra" or other equally approved

Vandal resistant stainless steel double toilet roll holder 
with central shaft system, plugged and screwed to the 
wall using stainless steel screws, with satin finished 
cover and cylinder lock including a standard key.

6

No 18

MR 6 SB 2 TO 3

T2 4 WA3A 3

Stainless steel soap dispenser with a 1 litre refillable 
container, plugged and screwed to the wall using 
stainless steel screws, with satin finished cover and 
cylinder lock including a standard key

7

No 11

MR 2 SB 2 TO 3

T2 2 WA3A 2

Stainless steel paper towel dispenser with a minimum 
capacity to accommodate 600 folded paper towels, 
plugged and screwed to the wall using stainless steel 
screws, with satin finished cover and cylinder lock 
including a standard key

8

No 10

MR 2 SB 2 TO 2

T2 2 WA3A 2

Stainless steel waste disposal bin with a capacity to 
accommodate 40 litres of waste including a frame inside 
the dispenser to hold a liner, plugged and screwed to the 
wall using stainless steel screws, with satin finished 
cover

9

No 11

MR 3 SB 2 TO 2

T2 2 WA3A 2

Stainless steel sanitary towel disposal bin with a capacity 
to accommodate 10 litres, plugged and screwed to the 
wall using stainless steel screws, with satin finished 
cover

10

No 12

MR 3 SB 2 TO 3

T2 2 WA3A 2

Section No.  2

Carried to Collection R

Price List No. 10

Ironmongery
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

BUDGETARY ALLOWANCES

Works for which budgetary allowances are provided 
will be measured and valued in accordance with 
clause 32 of the Principal Building Agreement and 
deducted in whole or in part if not required

Allow the Budgetary Allowance of R 80 000.00 (Eighty 
Thousand Rand) net for ironmongery, items to be 
expended at the discretion of the Project Leader

11

Item 0080 000

I 1

Section No.  2

Carried to Collection R

Price List No. 10

Ironmongery
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Amount

IRONMONGERY

PRICE LIST NO. 10

Page No

COLLECTION

2-27Brought Forward from Page

2-28

2-29

Section No.  2

Carried To Section Summary R

Price List No. 10

Ironmongery
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

METALWORK

SECTION NO. 2

BUILDERS WORK

PRICE LIST NO. 11

Location Description:Key:

MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WA3A Waiting Area 3/ Ablu

RA Refuse Area

WAPA Waiting Area/ Proces

WR1 Waiting Room 1

I Item Location

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill

NOTE:

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent

HANDRAILS

GALVANISED STEEL HANDRAILS

50 x 20 x 2,5mm Hollow section continuous rails1 m 34

TO 34

50 x 10mm Flat section rails2 m 17

TO 17

20mm Expansion bolt3 No 56

TO 56

Section No.  2

Carried to Collection R

Price List No. 11

Metalwork
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

Hot-dip galvanised steel welded handrails to walls

BALUSTRADING

Hot-dip galvanised steelo welded balustrades

Horizontal balustrade 1100mm high, of 50mm external 
diameter AISI Type 316 stainless steel x 2.5mm thick 
continuous pipe top and bottom rails, 60mm diameter 
AISI Type 316 stainless steel x 2.5mm thick hollow 
section posts at approximately 1000mm centres with 100 
x 100 x 6mm base plates bolted to concrete (bolts 
elsewhere) and 16mm diameter intermediate vertical 
balusters at 150mm centres between top and bottom 
rails

4

m 38

TO 25 TV 13

20mm Expansion bolt5 No 112

TO 24 TV 88

STEEL GATES, SCREENS, ETC

Hot-dip galvanised steel framed and welded gates 
with mitred intersections, etc

Single gate with biometric access and electronic magnet 
lock formed of 40 x 40 x 3mm thick hollow section 
perimeter framing and one middle rail, the top and 
bottom panels each filled with 16mm diameter round 
vertical bars at 70mm centres with two 70 x 16mm bullet 
hinges with 200 x 150mm fixing plate four times holed 
welded on, size 914 x 2300mm high overall (biometric 
access and electronic magnet lock elsewhere 
measured) - G-01

6

No 1

RA 1

Single gate with biometric access and electronic magnet 
lock formed of 40 x 40 x 3mm thick hollow section 
perimeter framing and one middle rail, the top and 
bottom panels each filled with 16mm diameter round 
vertical bars at 70mm centres with two 70 x 16mm bullet 
hinges with 200 x 150mm fixing plate four times holed 
welded on, size 948 x 2300mm high overall (biometric 
access and electronic magnet lock elsewhere 
measured) - RSD-05

7

No 2

RA 2

Section No.  2

Carried to Collection R

Price List No. 11

Metalwork
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

Single gate with biometric access and electronic magnet 
lock formed of 40 x 40 x 3mm thick hollow section 
perimeter framing and one middle rail, the top and 
bottom panels each filled with 16mm diameter round 
vertical bars at 70mm centres with two 70 x 16mm bullet 
hinges with 200 x 150mm fixing plate four times holed 
welded on, size 1096 x 2300mm high overall (biometric 
access and electronic magnet lock elsewhere 
measured) - RSD-04

8

No 2

RA 2

Double gate with biometric access and electronic 
magnet lock formed of 40 x 40 x 3mm thick hollow 
section perimeter framing and one middle rail, the top 
and bottom panels each filled with 16mm diameter round 
vertical bars at 70mm centres with two 70 x 16mm bullet 
hinges with 200 x 150mm fixing plate four times holed 
welded on, size 1500 x 2000mm high overall (biometric 
access and electronic magnet lock elsewhere 
measured) - G-01

9

No 6

WAPA 6

Double gate with biometric access and electronic 
magnet lock formed of 40 x 40 x 3mm thick hollow 
section perimeter framing and one middle rail, the top 
and bottom panels each filled with 16mm diameter round 
vertical bars at 70mm centres with two 70 x 16mm bullet 
hinges with 200 x 150mm fixing plate four times holed 
welded on, size 2372 x 2350mm high overall (biometric 
access and electronic magnet lock elsewhere 
measured) - G-04

10

No 1

WR1 1

Double gate with biometric access and electronic 
magnet lock formed of 40 x 40 x 3mm thick hollow 
section perimeter framing and one middle rail, the top 
and bottom panels each filled with 16mm diameter round 
vertical bars at 70mm centres with two 70 x 16mm bullet 
hinges with 200 x 150mm fixing plate four times holed 
welded on, size 2380 x 2350mm high overall (biometric 
access and electronic magnet lock elsewhere 
measured) - G-03

11

No 6

WR1 6

Section No.  2

Carried to Collection R

Price List No. 11

Metalwork
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

HOT DIPPED GALVANISED STEEL BURGLAR BARS

50 x 50mm Hot dipped galvanised vertical bars with 
rounded ends and polished edges and fixed to wall 
with 10mm diameter counter sunk expansion bolts 
through 19mm diameter steel pipe spacers with bolt 
heads securely epoxy fixed to frame. 19mm 
Diameter hot dipped galvanised steel pipes equally 
spaced and welded to vertical falt bars

Burglar bar size 600 x 950mm high12 No 13

MR 7 SB 6

Burglar bar size 1050 x 1500mm high13 No 13

MR 5 SB 6 TO 2

Burglar bar size 2000 x 760mm high14 No 2

MR 2

Burglar bar size 760 x 680mm high15 No 2

SB 2

Burglar bar size 920 x 1830mm high16 No 2

SB 2

Burglar bar size 520 x 630mm high17 No 3

TO 3

Burglar bar size 690 x 1390mm high18 No 2

TO 2

Burglar bar size 2400 x 1000mm high19 No 2

T2 2

Burglar bar size 4120 x 1000mm high20 No 2

WA3A 2

Burglar bar size 1770 x 1000mm high21 No 29

WAPA 29

GALVANISED STEEL MINOR WORK

Hot-dip galvanised mild steel security ceiling mesh 
and frames, including all on and off -site welding, 
cutting, drilling, grinding smooth, touching up with 
cold galvanising, fixing in position between trusses

35 x 35 x 3mm Angle iron framing holed at 300mm 
centres and fixed to exisiting truss

22
Kg 1 051

MR 240 SB 307 TO 216

TV 51 T2 88 WA3A 106

WAPA 43

25 x 50 x 3mm Flat expanded metal security mesh 
welded all round to frame

23
m² 498

MR 148 SB 141 TO 125

TV 28 WA3A 34 WAPA 22

Section No.  2

Carried to Collection R

Price List No. 11

Metalwork
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

GALVANISED STEEL BENCHES

Galvanised and polyurethane painted platform 
bench, colour mid grey, set into concrete bed 
including saw cutting existing premix / concrete 
surfaces, excavations, concrete base, cart away 
excavated materials, etc. all in accordance to Prasa 
Specifications (Code: M 05)

Single seat 1620mm long with straight leg 24 No 17

MR 8 T2 2 WA3A 4

WAPA 3

GALVANISED PRESSED STEEL DOOR FRAMES

1,5mm Thick double rebated frame for half brick wall 
complete with butt hinges and including setting up, 
building in, filling back of frame with cement mortar, 
etc

Frame for door size 813 x 2032mm25 No 12

SB 8 TO 4

Frame for door size 1,800 x 2032mm26 No 1

TV 1

1,6mm Thick single rebated frame for half/ one brick 
wall complete with butt hinges and including setting 
up, building in, filling back of frame with cement 
mortar, etc

Frame for door size 813 x 2 032mm high27 No 28

MR 12 SB 2 TO 6

T2 4 WA3A 3 WAPA 1

Frame for door size 1,450 x 2148mm high28 No 1

TO 1

STEEL ROLLER SHUTTERS ETC

Galvanised steel roller shutters with 76mm slats 
(18kg/m²), fixed to brickwork

Manual push-up slatted roller shutter for 2140 x 2020mm 
high opening, consisting of a horizontal steel tube that 
supports the door's weight. The curtain, which is made 
of cold-rolled galvanized slats, creates the real screen or 
barrier. Two vertical guiding rails border the cu

29

No 2

TV 2

Manual push-up slatted roller shutter for 3000 x 2507mm 
high opening, consisting

30

of a horizontal steel tube that supports the door's weight. 
The curtain, which is made of cold-rolled galvanized 
slats, creates the real screen or barrier. Two vertical 
guiding rails border the cu No 4

TO 4

Section No.  2

Carried to Collection R

Price List No. 11

Metalwork
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

ALUMINIUM WINDOWS AND DOORS

Powder coated aluminium windows glazed with 
6.38mm clear laminated safety glass and plugged to 
brickwork and sealed with silicone sealant and 
fixing to brickwork or concrete:

Window size 2000 x 600mm high overall with two sides 
hung opening casement approximate size 450 x 540mm 
high and fixed middle panel approximate size 980 x 
540mm high, all glazing with 6.38mm Low-E glazing,

31

No 3

WR1 3

"Crealco" or other equally approved aluminium 
windows, shopfronts and doors complete with 
subframes, ironmongery, glass, sealing, etc. and 
fixing to brickwork or concrete complete with 
'KoastGuard" or other equally approved Qualicoat 
class 2 powder coating, Interpon D2525, Jet Black 
code QN205P all in accordance with suppliers 
instruction

Purpose made Shopfront with 6.38mm clear toughened 
low-e safety glass

32
m² 15

SB 15

Extra over shopfront for single door size 900 x 2100mm 
high

33
No 2

SB 2

Glazed screen overall size 1770 x 2110mm high, 
including glazed sliding double door 1620 x 2035mm 
high (GSD-02)

34

No 8

SB 2 TO 6

BULLET PROOF PAY WINDOWS

"Mutual Safes" or other equally approved Level G3 
bullet resistant glazed & natural anodised aluminium 
transaction window with 30mm deep stainless steel 
dish tray and speech transfer posts (interior 
applications only), overall size to details, glazed in 
53mm thick clear glass with 32mm post formed 
granite counter top

Bullet proof pay window size 610 x 960mm high35 No 1

SB 1

Section No.  2

Carried to Collection R

Price List No. 11

Metalwork
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

STEEL LOCKERS

Steel double compartment stacked lockers (Code: 
LO10), epoxy powder coated with flush fitting doors, 
for padlock. To comply with BS EN ISO 9001-2000 
requirements. Colour, admiral grey

300 x 450 x 1800mm high steel lockers36 No 18

MR 10 SB 5 WAPA 2

WR1 1

BUDGETARY ALLOWANCES

Works for which budgetary allowances are provided will 
be measured and valued in accordance with clause 32 
of the Principal Building Agreement and deducted in 
whole or in part if not required

Allow the Budgetary Allowance of R 236 000.00 (One 
Hundred and Thirty Six Thousand Rand) net for 
balustrading, handrails, etc. items to be expended at the 
discretion of the Project Leadert

37

Item 00236 000

I 1

Section No.  2

Carried to Collection R

Price List No. 11

Metalwork
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Amount

METALWORK

PRICE LIST NO. 11

Page No

COLLECTION

2-31Brought Forward from Page

2-32

2-33

2-34

2-35

2-36

2-37

Section No.  2

Carried To Section Summary R

Price List No. 11

Metalwork
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

PLASTERING

SECTION NO. 2

BUILDERS WORK

PRICE LIST NO. 12

Location Description:Key:

MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WA3A Waiting Area 3/ Ablu

RA Refuse Area

WAPA Waiting Area/ Proces

WR1 Waiting Room 1

I Item Location

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill

NOTE:

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent

SUPPLEMENTARY PREAMBLES

The use of trade

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent

INTERNAL PLASTER

Cement plaster steel trowelled, on brickwork

On walls1 m² 199

MR 85 SB 21 TO 51

TV 4 WAPA 28 WR1 10

STRUCTURAL REPAIRS

Allow the Budgetary Allowance of R45 000 (Forty Five 
Thousand Rand) net for repairing concrete structure, 
item to be expended at the discretion of the Project 
Leader

2

Item 0045 000

I 1

Section No.  2

Carried To Section Summary R

Price List No. 12

Plastering
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

TILING

SECTION NO. 2

BUILDERS WORK

PRICE LIST NO. 13

Location Description:Key:

MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WA3A Waiting Area 3/ Ablu

RA Refuse Area

WAPA Waiting Area/ Proces

WR1 Waiting Room 1

I Item Location

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill 

NOTE:

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent

FLOOR TILING

600 x 600mm x 10mm Full bodied porcelain tiles (PC 
sum of R300/m2 supply and delivered to site, 
excluding VAT), fixed to internal floor screed with 
TAL tile adhesive and flush pointed with TAL tile 
grout

On floors1 m² 103

MR 3 SB 44 TO 16

T2 19 WA3A 21

Skirting 100mm high of cut tiles2 m 147

SB 21 TO 34 T2 52

WA3A 40

On floors in patches3 m² 219

MR 92 SB 40 TO 31

T2 4 WAPA 52

Section No.  2

Carried To Section Summary R

Price List No. 13

Tiling
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

PLUMBING AND DRAINAGE

SECTION NO. 2

BUILDERS WORK

PRICE LIST NO. 14

Location Description:Key:

MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WA3A Waiting Area 3/ Ablu

RA Refuse Area

WAPA Waiting Area/ Proces

WR1 Waiting Room 1

I Item Location

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill

NOTE:

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent

SANITARY FITTINGS

Rates for sanitary fittings to include for silicone and 
sealing to walls, cupboards and floors as applicable

"Gypsy" or similar approved sanitaryware

Gypsy Standard Universal Vandal Resistant pan, 
390mm (w) x 480mm (d) x 410mm (h). duct cistern 
(code 7109DP), complete with lid, fitments and duct 
flush pipe. Push button mechanism elsewhere specified. 
Can be used with any back inlet pan, Installation as per 
manufacturer's specification

1

No 3

WA3A 3

Vandal resistant Urinal (029800) wall hung with back 
inlet, supplied with a 38 mm c.p. domical grating, a 
spreader (with a 20 mm diameter thread), and two 
hanger brackets.

2

No 2

WA3A 2

Section No.  2

Carried to Collection R

Price List No. 14

Plumbing And Drainage
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

"Franke" or equal approved

"Projectline Model PLN611" Grade 304 18/10 polished 
stainless steel single end bowl inset sink (Code: 
821047), overall size 800 x 460mm wide with one 340 x 
370 x 150mm deep bowl, fitted onto cupboard with clear 
silicone (elsewhere specified) including 38mm waste 
fitting and PVC traps

3

No 4

SB 2 TO 2

"Projectline Model PLN621" Grade 304 18/10 polished 
stainless steel double end bowl inset sink (Code: 
821048), overall size 1160 x 460mm wide with two 340 x 
370 x 152mm deep bowls, fitted onto cupboard with 
clear silicone (elsewhere specified) including 38mm 
waste fitting and PVC traps

4

No 1

MR 1

"KWIKOT" or similar approved stainless steel sinks

Grade 430 17/0 stainless steel single wash trough, size 
545 x 435x 290mm deep with two bowls, wash ridges 
and 40mm waste outlet, fixed to wall with fixing lugs and 
anchor bolts.

5

No 1

MR 1

Wash hand basin

"Betta" or other equally approved

465 x 290mm "Fair" vitreous china cloakroom basin 
(product code WF0208A) with one semi-punched right-
hand side taphole, integrated overflow and chainstay, 
etc. All items to be fully fitted with all necessary plumbing 
accessories

6

No 3

SB 2 TO 1

505 x 445mm, "Eclipse" Vitreous china vanity drop-in-
basin (NWX108A) with one taphole, including integrated 
overflow and chainstay,etc. All items to be fully fitted with 
all necessary plumbing accessories

7

No 4

MR 4

White glazed vitreous china fittings including 
assembling and fixing in position, expanding bolts 
and mortices in brick or concrete walls, connecting 
up, etc.

510 x 405mm, "Hibiscus" white vitreous china lavatory 
basin colour White (Code: 7023), with one taphole, 
including integrated overflow and chainstay hole bolted 
to wall with two x 10mm bolts (Code: 8448Z0) and 
including Universal half pedestal with hanger springs 
(Code: 715221) and sealed with silicone sealant where 
basin meets wall.

8

No 6

TO 2 T2 2 WA3A 2

Section No.  2

Carried to Collection R

Price List No. 14

Plumbing And Drainage
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

"Vaal Sanitaryware" 565 x 275 x 310mm Sweetpea white 
vitreous china wall mounted back inlet urinal (code: 
705127) including 38mm chromium plated domical 
grating (code: 8787Z0) and chromium plated back inlet 
spreader (code: 7054Z2), flush valve, flush pipe and 
fittings (by others), fixed on and  including two hanger 
brackets (code: 8127Z0)

9

No 4

MR 2 T2 2

"Betta" or other equally approved

"Atlantis" vitreous china back to wall floor mounted 
closed rim pan complete with soft close seat, including 
pan fixations, etc. Installation as per manufacturers 
specification

10

No 6

MR 6

"Coral" vitreous china top flush suite (code: XTH5T08N) 
with floor mounted open rim pan, Top flush Cistern, pan 
fixations, normal close seat and top flush mechanism, 
complete with lid, fitments, and seat (DO NOT CEMENT 
PAN TO THE FLOOR USE THE PAN FIXATIONS, 
SABS and ISO certified.)

11

No 9

SB 2 TO 3 T2 4

WASTE UNIONS ETC

"Cobra" Watertech or equal and approved

32mm "302-32" Slotted Basin waste12 No 13

MR 4 SB 2 TO 3

T2 2 WA3A 2

38mm "316" Sink waste union13 No 5

MR 1 SB 2 TO 2

TRAPS ETC

PVC

40mm Basin plain P-trap14 No 13

MR 4 SB 2 TO 3

T2 2 WA3A 2

50mm Deep seal P-trap15 No 4

SB 2 TO 2

50 x 50 x 300mm Sink combination for double bowl sink16 No 1

MR 1

"Cobra Watertech"

32mm "345/50 CP" bottle trap17 No 4

MR 2 T2 2

"Seaqual" or other approved floor drain

110 x 110mm "Lolo" floor drain outlet (Code 111063)18 No 1

RA 1

Section No.  2

Carried to Collection R

Price List No. 14

Plumbing And Drainage
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

TAPS, VALVES, ETC

"Grohe" or equal and approved

25mm diameter chrome flush valve for WC (code: 37 
609) or equal approved for concealed installation with 
push button actuator, 1,2 - 5,0 bar flow pressure, flow 
rate adjustment, including 25mm supply pipe, stop valve, 
flush pipe and 300mm extension pipe to WC.

19

No 11

MR 6 WA3A 5

"ISCA" or equal and approved

Chrome plated electronic internal urinal flusher (code: 
4420/CH) with infrared sensor and solenoid valve 
connected to 9V DC

20

No 6

MR 2 T2 2 WA3A 2

"Cobra Watertech" or equal and approved

"Noka" 15mm chrome plated deck mounted sink mixer 
with overarm swivel outlet and adjustable flanges (Code: 
NA-970), manufactured in accordance with SANS 
226:2004 Type 1 (BS 5412)

21

No 5

MR 1 SB 2 TO 2

Self-closing push button metering spout, Pillar type with 
non-hold open feature for cold water only. Chrome finish. 
Flow time 6 -9 secs. SANS 1808 - 9

22

No 9

MR 4 SB 2 TO 1

WA3A 2

15mm Chrome plated angle regulating valve with 
350mm long flexible service connection (product code 
832/350F)

23

No 35

MR 13 SB 6 TO 3

T2 6 WA3A 7

15mm Chrome plated hi-waist medical elbow action 
pillar tap. SANS 226 TYPE 2.

24
No 2

TO 2

ELECTRIC WATER HEATERS

Point of use electric water heaters, Kwikot or Franke 
Zip 5, 10, 15 or 30 litre over- & under

basin or equal approved.

30 litre electric thermostat regulated overbasin water 
heater size 360 x 360 x 300mm with- or without stop 
cock and spout, fixed on mounting bracket plugged and 
screwed to wall. including all joints to copper pipes, fixing 
to wall and connecting up (Electrical connection 
required.)

25

No 4

SB 2 TO 2

Section No.  2

Carried to Collection R

Price List No. 14

Plumbing And Drainage
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

Kwikot or Franke ZIP Stainless steel water boiler

5 litre Stainless steel water boiler, approximate size 275 
x 165 x 365mm high with stainless steel tank, steam free 
boiling water, electronic controls, 15mm overflow, 
connected to 15mm cold water supply including isolating 
valve and 230 volt 1800 watt electrical power supply, 
plugged and screwed to wall and fitted under 1 year 
warranty

26

No 4

SB 2 TO 2

BUDGETARY ALLOWANCES

Works for which budgetary allowances are provided will 
be measured and valued in accordance with clause 32 
of the Principal Building Agreement and deducted in 
whole or in part if not required

Allow the Budgetary Allowance of R 128 000.00 (One 
Hundred and Twenty Eight Thousand Rand) net for 
plumbing and drainage, items to be expended at the 
discretion of the Project Leadert jj

27

Item 00128 000

I 1

Section No.  2

Carried to Collection R

Price List No. 14

Plumbing And Drainage
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OB-06-01/2023

Amount

PLUMBING AND DRAINAGE

PRICE LIST NO. 14

Page No

COLLECTION

2-41Brought Forward from Page

2-42
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2-44

2-45

Section No.  2

Carried To Section Summary R
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OB-06-01/2023

Unit Quantity Rate AmountItem

GLAZING

SECTION NO. 2

BUILDERS WORK

PRICE LIST NO. 15

Location Description:Key:

MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WA3A Waiting Area 3/ Ablu

RA Refuse Area

WAPA Waiting Area/ Proces

WR1 Waiting Room 1

I Item Location

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill

NOTE:

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agen

GLAZING TO ALUMINIUM FRAME

6.38mm clear laminated safety glass to comply with 
AAAMSA performance criteria A0 (600Pa) with clip 
on glazing beads & gasket seals fixed to container 
outer walls as per manufacturers specifications

Panes exceeding 0,5m2 and not exceeding 2m21 m² 3

SB 3

TOPS, SHELVES, DOORS, MIRRORS, ETC

6mm Silvered float glass copper backed mirrors, 
holed for and fixed with chromium plated dome 
capped mirror screws with rubber buffers to plugs in 
brickwork

Mirror 600 x 900mm high with 4 screws2 No 8

SB 2 TO 2 T2 2

WA3A 2

Mirror 1750 x 900mm high with 4 screws3 No 2

MR 2

Section No.  2

Carried To Section Summary R

Price List No. 15

Glazing
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

PAINTWORK

SECTION NO. 2

BUILDERS WORK

PRICE LIST NO. 16

Location Description:Key:

MR Mess Room

SB Station Building

TO Ticket Office

TV Ticket Verification

T2 Toilet 2

WA3A Waiting Area 3/ Ablu

RA Refuse Area

WAPA Waiting Area/ Proces

WR1 Waiting Room 1

I Item Location

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill

NOTE:

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agen

SUPPLEMENTARY PREAMBLES

Note: The use of trade names simply serves to indicate 
a standard acceptable to the Chief Directorate Works. 
Any other brand may be used with the prior written 
approval of the Chief Directorate Works

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered or 
peeling paint shall be completely removed and cracks 
shall be opened, apply bonding liquid and one coat 
approved alkali resistant primer to opened cracks before 
filling with a suitable filler and finished smooth.  Apply 
bonding liquid and one coat approved alkali resistant 
primer to all bare substrate and filled areas

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted wood surfaces

Section No.  2

Carried to Collection R

Price List No. 16

Paintwork
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Unit Quantity Rate AmountItem

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler and 
finished smooth

COLOURS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

PREPARATION OF EXISTING SURFACES

PAINTWORK ETC TO NEW WORK

Note that minimum 7 year warranty is required to be 
provided for all new paint work

ON INTERNAL FLOATED PLASTER SURFACES

One coat alkali resistant primer and two coats 
premium quality ultra matt, fully washable and stain 
resistant acrylic emulsion paint for interior use

On walls1 m² 199

MR 85 SB 21 TO 51

TV 4 WAPA 28 WR1 10

ON INTERNAL GYPSUM PLASTER SURFACES

Prepare surfaces and remove all loose material, 
apply one coat primer and two coats acrylic PVA 
paint

On ceilings and cornices2 m² 677

MR 148 SB 141 TO 99

TV 28 T2 26 WA3A 34

WAPA 143 WR1 58

ON WOOD SURFACES

Surface to be clean, dry and dust free. Prime surface 
with one coat Dulux Supergrip (Code: D35) with an 
overcoating time of 12 hours, undercoat with one 
coat Dulux Trade Universal Undercoat (Code: T1001) 
with an overcoating time of 18 hours and finish with 
two coats Dulux Trade Pearlglo (Code: T3003) with 
an overcoating time of 18 hours.

On internal doors3 m² 136

MR 39 SB 33 TO 21

TV 14 T2 13 WA3A 10

WAPA 3 WR1 3

Section No.  2

Carried to Collection R

Price List No. 16

Paintwork
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Unit Quantity Rate AmountItem

On door frames4 m² 88

MR 26 SB 22 TO 16

TV 3 T2 9 WA3A 10

WAPA 2

PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

ON INTERNAL FLOATED PLASTER SURFACES

Prepare and sand down existing surfaces and apply 
two coats low odour premium quality highly 
washable and stain resistant acrylic emulsion paint

On walls5 m² 1 515

MR 289 SB 395 TO 188

TV 71 T2 148 WA3A 142

WAPA 213 WR1 69

ON EXTERNAL FLOATED PLASTER SURFACES

Prepare and sand down existing surfaces and apply 
one coat alkyd based universal undercoat and two 
coats extremely durable, premium quality highly 
washable and stain resistant pure acrylic emulsion 
sheen paint for interior and exterior use

On walls6 m² 1 008

MR 170 SB 168 TO 155

TV 55 T2 66 WA3A 79

RA 3 WAPA 202 WR1 110

ON METAL SURFACES

Remove all paint and rust completely. Apply Plascon 
Rust Remover (RR 1) to rusted areas and scrub with 
hard bristle brush to remove rust. Rinse thoroughly with 
tap water. Repeat process if rust is not removed. Dry 
surface rapidly to prevent flash rust formation. In areas 
where rust cannot be removed completely, remove all 
loose rust by scraping and wire brushing, then apply 
Plascon Rusist Rust Converter (EMS 21) copiously, but 
only to areas where tightly adherent rust remains. Allow 
coating to turn black (minimum 4 hours) before 
overcoating. Remove Rust Converter with water where it 
has not reacted and turned black

Section No.  2

Carried to Collection R

Price List No. 16

Paintwork
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Unit Quantity Rate AmountItem

Ensure surfaces are clean, dry and sound. Apply 
either Plascon Universal Undercoat (UC 1) or 
Professional Undercoat (PU 800) to bare and 
repaired areas. Allow 16 hours to dry; or apply 
Plascon Multisurface Primer (WUP 1) to bare and 
repaired areas. Allow 2 hours to dry. Finish with two 
coats of Plascon Professional Gloss Enamel (PSB 
1000) with 16 hours drying time between coats

On windows7 m² 175

MR 30 SB 19 TO 10

T2 5 WA3A 8 WAPA 103

On steel cages8 m² 97

WAPA 97

Section No.  2

Carried to Collection R

Price List No. 16
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Amount

PAINTWORK

PRICE LIST NO. 16

Page No

COLLECTION

2-48Brought Forward from Page

2-49

2-50

2-51

Section No.  2

Carried To Section Summary R
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Amount

SECTION NO. 2

BUILDERS WORK

SECTION SUMMARY

Price 
List 
No.

Page

2-81 ALTERATIONS

2-113 CONCRETE, FORMWORK AND REINFORCEMENT

2-144 MASONRY

2-155 WATERPROOFING

2-166 ROOF COVERINGS

2-207 CARPENTRY AND JOINERY

2-238 CEILINGS PARTITIONS AND ACCESS FLOORING

2-269 FLOOR COVERINGS, WALL LININGS, ETC.

2-3010 IRONMONGERY

2-3811 METALWORK

2-3912 PLASTERING

2-4013 TILING

2-4614 PLUMBING AND DRAINAGE

2-4715 GLAZING

2-5216 PAINTWORK

Section No.  2

Carried to Final Summary R

SECTION SUMMARY
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Unit Quantity Rate AmountItem

EXTERNAL WORKS

SECTION NO. 3

EXTERNAL WORKS

PRICE LIST NO. 1

Location Description:Key:

I Item Location

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill.

NOTE:

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent.

Fencing

Remove and store existing PRASA Fence1 m RATE ONLY

I 307

Site preparation and removal of topsoil

Preparation and stripping of site, removal of topsoil to 
150mm nominal depth, stockpile and maintain for re-use

2
m³ RATE ONLY

I 163

Spoil and spread un-used topsoil at designated spoil 
areas

3
m³ RATE ONLY

I 652

Removal of existing block paving

Removal of existing block paving, transport and stockpile 
for re-use/spoil

4
m² RATE ONLY

Excavation

Cut to spoil

Excavate in all materials, select, load, cart, dump, 
spread to spoil from parking area, road areas and 
platform areas

5

m³ RATE ONLY

I 652

Cut to stockpile

Excavate in all materials, select, load, cart, dump, 
spread to stockpile from parking area, road areas and 
platform areas

6

m³ RATE ONLY

I 163

Section No.  3

Carried to Collection R

Price List No. 1

External Works
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Unit Quantity Rate AmountItem

Stockpile to fill: Platforms, Roads and/or parking 
areas

Excavate in all materials, select, load, cart, dump, 
spread, grade to falls and slopes, in layers not 
exceeding 250mm thick and compact at optimum 
moisture content to

95% ModAASHTO density for Bulk Fill7 m³ RATE ONLY

I 652

95% ModAASHTO density for Lower Selected layer 
(150mm thick)

8
m³ RATE ONLY

I 652

95% ModAASHTO density for Upper Selected layer 
(150mm thick)

9
m³ RATE ONLY

I 652

Preparation for fill

Rip and re-compact in situ layerworks material

Rip and re-compact in-situ material to obtain a density of 
93% Mod. AASHTO for roads, parking areas and 
platforms

10

m² RATE ONLY

I 5435

Fill material from commercial sources

Selected material for filling from suitable commercial 
sources cost to include transport, spreading, mixing 
and compacting at optimum moisture content for

150mm thick G5 material to 93% Mod. AASHTO density 
for roads, platforms, and/or parking areas

11
m³ RATE ONLY

I 652

Topsoiling

Selected topsoil from site clearance stockpiles, including 
excavating selected material, loading, carting, dumping, 
spreading in layers and lightly compacting to finished 
thickness of not less than 75mm thick to required lines, 
grades and levels, including grading and preparing areas 
to receive topsoil

12

m² RATE ONLY

I 408

Surface finishes

Grassing cover

Hydroseeding, at a rate of 0.75kg/m2 and strictly in 
accordance with the manufacturer's instructions, water, 
establish and maintain

13

m² RATE ONLY

I 120

Section No.  3

Carried to Collection R

Price List No. 1
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Unit Quantity Rate AmountItem

Soil/Weeds Poisoning

Poisoning of soil/weeds on the platform with SABS 
approved product

14
m² 5 435

I 5435

ANCILLARY ROADWORKS

Traffic Marks

Supply and apply retro-reflective paint

100mm white lines (unbroken)15 m 442

I 442

100mm white lines (broken)16 m 442

I 442

100mm yellow lines (unbroken)17 m 663

I 663

Fencing

Powder coated galvanised security mesh fence with 
galvanised steel pipe posts, stays, etc including 
galvanised steel bolts, straining eye bolts, etc

Mesh panels size 2 400mm high, formed of 4mm 
diameter horizontal and 4mm diameter vertical high 
tensile line galvanised with paint primer and coloured 
finish coat wires with aperture size 76,2mm x 12,7mm 
and reinforcing V-section ribs, bolted with vandal 
resistant bolts and clamping plates to 76,2 x 76,2 x 6mm 
square tube posts 3,305m high at 2,534m centres with 
sealed end caps and 30 x 3mm x 250mm long angle 
section base anchors with posts bedded in 15MPa 
concrete bases size 400 x 400 x 600mm deep with 
15MPa concrete sill size 200 x 200mm between bases 
and fence

18

m RATE ONLY

I 307

Extra over for sliding gate with intercom & motor - 6,000 
x 2,400mm high

19
No 4

I 4

Single pedestrian gate - 1,100 x 2,400mm high20 No 2

I 2

PLATFORMS

Supply, transport, and install 600mm x 960mm yellow 
blister pack tact-tiles complete with ancillary items

21
No 1 105

I 1105

Circular yellow markings on platform (broken)22 No 1 326

I 1326

Supply and install signage boards23 No RATE ONLY

I 6

Section No.  3

Carried to Collection R

Price List No. 1

External Works
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Unit Quantity Rate AmountItem

Supply and install 60mm interlock paving blocks24 m² 5 435

I 5435

Supply and install 60mm interlock paving around existing 
building at 2m strip

25
m² 200

I 200

CIVIL WORKS

Section No.  3

Carried to Collection R

Price List No. 1

External Works

3-4



REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Amount

EXTERNAL WORKS

PRICE LIST NO. 1

Page No

COLLECTION

3-1Brought Forward from Page

3-2

3-3

3-4

Section No.  3

Carried To Section Summary R

Price List No. 1
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Amount

SECTION NO. 3

EXTERNAL WORKS

SECTION SUMMARY

Price 
List 
No.

Page

3-51 EXTERNAL WORKS

Section No.  3

Carried to Final Summary R

SECTION SUMMARY
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Unit Quantity Rate AmountItem

BULK SUPPLY & RETICULATION

SECTION NO. 4

ELECTRICAL INSTALLATION

PRICE LIST NO. 1

Location Description:Key:

IL Item Location

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill.

NOTE: 

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent.

BULK SUPPLY & RETICULATION

The complete installation must comply SANS 0142 
specifications and the quality specification in this 
document. Therefore tenders are advised to study the 
specification and drawings before the Bill is to be price

BULK SUPPLY

Allow a Provisional Sum for Service Connection based 
on Tariff Plan and bulk Engineering Contributions to 
Local Energy Metropolitan Municipality including a 
150kVA Supply connection.

1

Sum 1

IL 1

Diagram. The metering panel to comply with the local 
municipality specifications and statutory requirements. 
The rate shall include meter and plinth.

2

No 1

IL 1

Supply and install main Outdoor weatherproof LV panel 
as per schemati diagram. The rate shall include plinth.

3
No RATE ONLY

CABLES, CONDUCTORS & SLEEVES

Supply and install PVC insulated amoured copper 
cables

95mm2 4 x core PVC insulated copper cable (For 
incoming municipal supply, supply cable from the 
boundary kiosk to generator changeover panel)

4

m 80

IL 80

70mm2 4 core PVC insulated copper cable ( From DB-
Generator to DB-M)

5
m 95

IL 95

Section No.  4

Carried to Collection R

Price List No. 1

Bulk Supply & Reticulation
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Unit Quantity Rate AmountItem

10mm2 4 core PVC insulated copper cable6 m 110

IL 110

10mm2 3 core PVC insulated copper cable7 m 130

IL 130

Supply and install bare copper earth conductor

70mm2 bare copper earth cable8 m 80

IL 80

50mm2 bare copper earth cable9 m 95

IL 95

6mm2 bare copper earth cable10 m 120

IL 120

Glands and Shrouds

95mm2 4 x core PVC insulated copper cable11 No 4

IL 4

70mm2 4 core PVC insulated copper cable12 No 2

IL 2

10mm2 4 core PVC insulated copper cable13 No 2

IL 2

10mm2 3 core PVC insulated copper cable14 No 2

IL 2

Glands and Shrouds (Earth bare)

70mm2 bare copper earth cable15 m 4

IL 4

50mm2 bare copper earth cable16 m 2

IL 2

6mm2 bare copper earth cable17 m 2

IL 2

Cable Markers and Warning Tapes

Cable markers for cable routes indication18 No 4

IL 4

Cable warning tape19 m 150

IL 150

Supply and Install PVC Sleeves

110 diameter20 m 40

IL 40

50 diameter21 m 40

IL 40

Section No.  4

Carried to Collection R

Price List No. 1
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Unit Quantity Rate AmountItem

TRENCHING AND EXCAVATIONS (600mm wide & 
800mm deep). Rate to include bedding and 
backfilling

Pickable soil22 m 40

IL 40

Soft rock23 m RATE ONLY

Hard rock24 m RATE ONLY

Install 800x800x800mm electrical manhole25 No 2

IL 2

Install 600x600x800mm electronics manhole26 No 2

IL 2

Section No.  4

Carried to Collection R

Price List No. 1
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Amount

BULK SUPPLY & RETICULATION

PRICE LIST NO. 1

Page No

COLLECTION

4-1Brought Forward from Page
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4-3
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Unit Quantity Rate AmountItem

BLOCK A: SHARED SUPPORT AND PROMOTIVE

SECTION NO. 4

ELECTRICAL INSTALLATION

PRICE LIST NO. 2

Location Description:Key:

IL Item Location

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill.

NOTE: 

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent.

BLOCK A: SHARED SUPPORT AND PROMOTIVE & 
PREVENTATIVE CARE

The complete installation must comply to GDID electrical 
installation specifications. Therefore Tenders are 
advised to study the specifications and drawings before 
the Bill is to be price.

CONDUITS

Supply and install pipes including short lengths 
jointing, sweeping bends, buses, locknuts, 
roundboxes etc.:

20mm diameter PVC pipe cast into concrete, brick work 
or suspended in ceiling voids

1
m 200

IL 200

20mm diameter copex conduit2 m 100

IL 100

Supply and install steel galvanised walls boxes 
complete with all accessories

100mm x 50mm x 50mm deep3 No 100

IL 100

100mm x 100mm x 50mm deep4 No 150

IL 150

Supply and install 1,6mm diameter steel galvanised draw 
wires drawn into conduit/sleeves:

5
m 120

IL 120

Supply and install 100mm x 100mm blank cover plates6 No 20

IL 20

Section No.  4

Carried to Collection R

Price List No. 2
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Unit Quantity Rate AmountItem

Supply and install 4 way PVC round boxes7 No 250

IL 250

Supply and install 100mm X 50 blank plates8 No 20

IL 20

ELECTRICAL CABLE MANAGEMENT & TRUNKING

Supply, Install, Test and Commission

Galvanised unistrut suspended from structure in the 
roof. Fixings not to exceed 4m including galvanized steel 
cover (Rates to include: Tees, Bends, 4 ways, ends and 
all other accessories)

P9000 Unistrut9 m 40

IL 40

P8000 Unistrut10 m 40

IL 40

P2000 Unistrut11 m 16

IL 16

Power Skirting Aluminium:(To include All: elbows, 
corners sections, T-sections & end caps)

Cabstrut N8/P803, 2-way with 2 cover plates & divider12 m 40

IL 40

DISTRIBUTION BOARDS (Refer to schematic 
diagrams)

Supply and install main distribution boards as per 
the schematic diagram. The distribution boards will 
be surface mounted in the electrical duct provided 
or flushed in wall. The distribution board doors must 
have a neat and professionally manufactured cut-
out, with reinforced and properly finished edges, so 
that the main isolator of the distribution board can 
be switched without opening the door in case of 
emergency. Distribution boards must lockable and 
padlocks must be supplied with the distribution 
board

DB-M13 No 1

IL 1

DB-PL14 No 1

IL 1

DB-ABL15 No 1

IL 1

Section No.  4

Carried to Collection R

Price List No. 2
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Unit Quantity Rate AmountItem

CONDUCTORS

Supply and install 600/1000Volt PVC insulated 
stranded coppe conductors drawn into conduits, 
etc. (Wiring for lighting circuits is to be carried out 
with 2,5mm² conductors and 2,5mm² earth 
conductors. For socket outlet circuits the wiring 
shall comprise of 4 mm² conductors with 2, 5mm² 
earth conductors)

1.5mm216 m 1 350

IL 1350

2.5mm217 m 1 550

IL 1550

4mm218 m 850

IL 850

6mm219 m RATE ONLY

Earth Wire

1.5mm220 m 1 350

IL 1350

2.5mm221 m 1 550

IL 1550

4mm222 m 850

IL 850

SOCKETS OUTLETS

Supply, install and connect socket outlets in flush 
wall mounted boxes, power skirting, trunking or 
surface if required complete with cover plates and 
all necessary accessories

Supply and install 230V, 16A combination switched 
socket outlets (with 1 x standard 16A round 3 pin socket 
+ 1 x 3 pin ZA plug socket combined) flush mounted on 
the wall c/w steel cover plate (white) suitable to 
accommodate SANS 164-1 & SANS 164-2 socket 
outlets

23

No 10

IL 10

Supply and install 230V, 16A combination switched 
socket outlets (with 1 x standard 16A round 3 pin socket 
+ 1 x 3 pin ZA plug socket combined) with weatherproof 
(IP44) box flush mounted on the wall c/w steel cover 
plate (white) suitable to accommodate SANS 164-1 & 
SANS 164-2 socket outlets

24

No 6

IL 6

Section No.  4

Carried to Collection R
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Unit Quantity Rate AmountItem

Supply and install 230V, with 1 x standard 16A round 3 
pin socket + 1 x 3 pin ZA plug socket + 2 x USB Ports 
combineds flush mounted on the power skirting c/w steel 
cover plate (white) suitable to accommodate SANS 
164-1 socket outlets

25

No 12

IL 12

Supply and install 230V, 16A Essential supply 
combination switched socket outlets (with 1 x standard 
16A round 3 pin socket + 1 x 3 pin ZA plug socket 
combined) flush mounted on the wall or power skirting 
c/w steel cover plate (white) suitable to accommodate 
SANS 164-1 & SANS 164-2 socket outlets

26

No 4

IL 4

Supply and install cluster unit to accommodate: 1 x 16A 
standard round 3- pin switched socket outlet, 16A 3-pin 
ZA plug switched socket outlet + 1 x RJ11 telephone 
outlet and RJ45 data outlet complete with covers, blank 
plates and all necesssary accessories (to be installed in 
1 tier wall box). Rates to include blank covers for RJ11 
and RJ45 only as these outlets are measured under ICT

27

No 3

IL 3

Supply and install 5 Amp single un-switched Socket 
outlet (complete with 60mm pvc round box for light 
fittings). The socket to be mounted on the trunking or 
somewhere else in the celing void

28

No 42

IL 42

SWITCHES

Supply, install and connect light switches in flush 
wall mounted boxes, complete with cover plates and 
all necessary accessories

Supply and install 16A one lever one way light switch 
flush mounted on the wall

29
No 6

IL 6

Supply and install 16A two lever one way light switch 
flush mounted on the wall

30
No 2

IL 2

Supply and install 16A one lever two way light switch 
flush mounted on the wall

31
No 4

IL 4

Supply and install motion sensor32 No 16

IL 16

Supply and install Day light switch/photocell33 No 4

IL 4

Section No.  4

Carried to Collection R

Price List No. 2

Block A: Shared Support And Promotive

4-8



REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

ISOLATORS

Supply, install and connect isolators in flush wall 
mounted boxes or surface, complete with cover 
plates and all necessary accessories (Isolators to be 
mounted within one meter of the equiment to be 
controlled)

Supply and install 230V, 30A double pole isolator surface 
mounted in the ceiling void for geyser connection. Rates 
to include 4 inch x 4 inch extension box

34

No 1

IL 1

Supply and install 230V, 30A double pole isolator flush 
mounted in the wall for Geyser Controller

35
No 1

IL 1

Supply and install 230V, 20A double pole isolator flush 
mounted in the wall for Fire Detection Panel connection

36
No 1

IL 1

Supply and install 230V, 30A double pole isolator 
mounted in the ceiling void or on wall for HVAC .Rates to 
include 4 inch x 4 inch extension box

37

No 6

IL 6

LUMINAIRES

Supply, install and connect luminaires complete 
with lamps, fixings, brass screws, washers, etc. All 
recessed light fittings should be supplied with 3m 
connection lead

Type L08 (LED 43W Surface mountedfitting with 0.8mm 
powder coated mild steel luminair cover as specified )

38
No 62

IL 62

Type L13 (Surface mounted bulkhead 20W LED with 
temperproof diffuser IP66)

39
No 40

IL 40

Type 12 (Wall mounted 18W LED round bulkhead IP66 
light fitting with temperproof diffuser)

40
No 50

IL 50

Occupational sensor41 No 27

IL 27

Type L1 (Surface mounted luminaire, 55W LED line 
600mm fitting with 7462 LM, made from an injection 
moulded frame retardant polycarbonated housing with 
diffuser and x6 tamper proof.)

42

No 8

IL 8

Section No.  4

Carried to Collection R
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Unit Quantity Rate AmountItem

Type F (Surface mounted Vapourproof 48W LED 
LumInaire IP66)

43
No 7

IL 7

Type G (Surface mounted Temperproof 48W LED 
LumInaire IP66)

44
No RATE ONLY

Type H (LEDdisk Max decorative suspended LED 
downlight Luminaire IP54 120W 4000K Colour)

45
No RATE ONLY

Type I (BEKA QUAL 18W LED Rectangular bulkhead 
Luminaire wall ounted IP66)

46
No RATE ONLY

TELECOMMUNICATION AND DATA

RJ11 cover plate on Power skirting47 No 10

IL 10

RJ45 cover plate on Power skirting48 No 10

IL 10

450mm x 300mm x 125mmdeep telephone wall box49 No 1

IL 1

TESTING AND COMMISSIONING50 No 0

Inspections, testing and handing over of the complete 
installation in the presence of the Engineer and certify 
the results on the Certificate of compliances by an 
accredited person.

51

No 2.00

IL 2

EARTHING

Earthing of all buildings to comply with the latest SANS1 
0142, Code of Practice for The Wiring of Premises as 
amended. Bonding of all hot, cold and waste pipes 
complete with 12,5mm x 1mm thick solid or perforated 
copper tape including fixings, brass screws, nuts, 
washers etc.: Also include for the earth mat with earth 
spikes

52

No 8

IL 8

Section No.  4

Carried to Collection R

Price List No. 2

Block A: Shared Support And Promotive
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Amount

BLOCK A: SHARED SUPPORT AND PROMOTIVE

PRICE LIST NO. 2

Page No

COLLECTION

4-5Brought Forward from Page

4-6

4-7

4-8

4-9

4-10

Section No.  4

Carried To Section Summary R

Price List No. 2

Block A: Shared Support And Promotive
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

EARTHING AND LIGHTNING PROTECTION

SECTION NO. 4

ELECTRICAL INSTALLATION

PRICE LIST NO. 3

Location Description:Key:

IL Item Location

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill.

NOTE: 

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent.

NOTE:

(a) The earthing & lightning protection installation shall 
be strictly as per the latest SANS Specifications, these 
are available from the SABS, and the onus is on the 
contractor to acquire his /her own copy:(b) Install SABS 
Approved earthrods (1,5m in length, 16mm Dia copper 
plated) in predrilled holes (55mm Dia) as per drawing. 
(c) Connect the earthrod via 70mm2 Insulated Copper 
wire & wire rope clamps/u-bolts to the rebar of the 
column or testing points. (d) The 70mm2 Insulated 
Copper wire must be laid in a trench 500mm in depth & 
the copper must be connected to the earthrod via 
electrothermic welding. (e) All pre-drilled holes must be 
backfilled with conductive cement, as per supplier’s 
specification. (f) The roof should be bonded every 20m 
to the column via 35mm2 Insulated Copper wire 
(connected to the rebar & connected to the zinc roof.

LIGHTNING PROTECTION

Install 1,5m SABS Approved earthrods at a depth off 
500mm below ground level

1
No 6

IL 6

70mm² Insulated Copper wire2 m 14

IL 14

Bond to test point as per drawing3 No 4

IL 4

Electrothemical /Exothermic connection4 No 4

IL 4

Trenching in soft rock5 m³ 14

IL 14

Section No.  4

Carried to Collection R

Price List No. 3

Earthing And Lightning Protection
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

PVC conduit 25mm diametre (flush mounted in the wall 
from the roof to the flush galvanised conduit box and 
from conduit box to the earth peg outside the building)

6

m 400

IL 400

105mm x 105 mm galvanized conduit box located 300 
mm above finished floor level and fitted with blank PVC 
cover plates labelled “Earth Test Point”.

7

No 4

IL 4

Conductive cement8 No 4

IL 4

Continuous 35 square mm round solid zinc coated 
copper strip secured to roof of building, including all 
clamps, joints and fixing accessories

9

m RATE ONLY

Continuous 8mm diameter round aluminium conductor 
secured to roof of building, including all clamps, joints 
and fixing accessories

10

m 40

IL 40

10mm2 bare copper earth wire for interconnection of 
earth pegs

11
m 400

IL 400

Section No.  4

Carried to Collection R

Price List No. 3

Earthing And Lightning Protection
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Amount

EARTHING AND LIGHTNING PROTECTION

PRICE LIST NO. 3

Page No

COLLECTION

4-12Brought Forward from Page

4-13

Section No.  4

Carried To Section Summary R

Price List No. 3

Earthing And Lightning Protection
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

CONNECTION

SECTION NO. 4

ELECTRICAL INSTALLATION

PRICE LIST NO. 4

Location Description:Key:

IL Item Location

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill.

NOTE: 

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent. 

ELECTRICAL WORK INSTALLATION

ESKOM SUB-STATION

Allow for secondary connection from ESKOM sub-station 
to main kiosk

1
No 1

IL 1

Section No.  4

Carried To Section Summary R

Price List No. 4

Connection
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Amount

SECTION NO. 4

ELECTRICAL INSTALLATION

SECTION SUMMARY

Price 
List 
No.

Page

4-41 BULK SUPPLY & RETICULATION

4-112 BLOCK A: SHARED SUPPORT AND PROMOTIVE

4-143 EARTHING AND LIGHTNING PROTECTION

4-154 CONNECTION

Section No.  4

Carried to Final Summary R

SECTION SUMMARY
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

Comissioniong & Do
Comissioning and documentation

SECTION NO. 5

FIRE PROTECTION AND MECHANICAL

PRICE LIST NO. 1

Location Description:Key:

I Item Location

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill.

NOTE:

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent.

COMISSIONING AND DOCUMENTATION

Preparation of O & M manuals and commissioning 
reports

1
Item

I 1

Preparation of shop drawings samples etc.2 Item

I 1

As Built Drawings In accordance to specification3 Item

I 1

Testing, Commissioning, Balancing & Handing over4 Item

I 1

Engineering, Submissions & Approvals5 Item

I 1

Compliance with OHS specifications6 Sum 1.00

I 1

Additional test required by Engineer7 Sum 1

I 1

Training of End-user8 Sum 1

I 1

Section No.  5

Carried To Section Summary R

Price List No. 1

Comissioniong & Do
Comissioning And Documentation
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

Part 2- Air Condit
Comissioning and documentation

SECTION NO. 5

FIRE PROTECTION AND MECHANICAL

PRICE LIST NO. 2

Location Description:Key:

I Item Location

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill.

NOTE:

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent.

PART 2 - AIR CONDITIONING INSTALLATION

Supply, installation and setting of the following 
drawings

Waiting Area 6

HEAT PUMP MID WALL SPLIT UNIT INVERTER

Design, manufacture, works testing, supply and deliver 
to site, moving into position, erection, connecting up, site 
testing, witness testing, proving to insurance inspectors, 
demonstrating to the Employer, commissioning and 
maintenance of the complete mechanical systems and 
equipment as shown on the drawings and datasheets.

Summary as follows:

MIDWALL HEAT PUMP SPLIT UNITS

Supply and install inverter type DX heat pump 
midwall units complete with fittings and fixtures, 
includin insulated supply and return air plenum 
boxes, as specified and shown on the drawing

[AC01]: Nominal Cooling Capacity : 9 000Btu1 No 1

I 1

[AC02]: Nominal Cooling Capacity : 24 000Btu2 No 1

I 1

Section No.  5

Carried to Collection R

Price List No. 2

Part 2- Air Condit
Comissioning And Documentation
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

CEILING CASSETTE HEAT PUMP SPLIT UNITS

Supply and install inverter type DX heat pump 
ceiling cassette units complete with fittings and 
fixtures, including insulated supply and return air 
plenum boxes, as specified and shown on the 
drawing

[AC02]: Nominal Cooling Capacity : 24 000Btu3 No 1

I 1

Zone A Waiting room 1

AC01]: Nominal Cooling Capacity : 12 000Btu4 No 1

I 1

Zone C Station building

Supply and install inverter type DX heat recovery 
ceiling cassette units complete with fittings and 
fixtures, including insulated supply and return air 
plenum boxes, as specified and shown on the 
drawing

Ceiling cassettte Fain coil units of following cooling 
capacities:

3.6Kw5 No 3

I 3

5.8kW6 No 2

I 2

6.8Kw7 No 1

I 1

7,6Kw8 No 1

I 1

Outdoor VRV Unit

Supply and install inverter type heat recovery VRV 
outdoor unit with capacity of 36,8KW complete with 
fittings and fixtures, including insulated supply and return 
pipping, internal and external ref jointss, as specified and 
shown on the drawing

9

No 1

I 1

MIDWALL HEAT PUMP SPLIT UNITS

Supply and install inverter type DX heat pump 
midwall units complete with fittings and fixtures, 
including insulated supply and return air plenum 
boxes, as specified and shown on the drawing

[AC01]: Nominal Cooling Capacity : 28 000Btu10 No 1

I 1

Section No.  5

Carried to Collection R

Price List No. 2

Part 2- Air Condit
Comissioning And Documentation

5-3



REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

Zone D Mess Room

Supply and install inverter type DX heat recovery 
ceiling cassette units complete with fittings and 
fixtures, including insulated supply and return air 
plenum boxes, as specified and shown on the 
drawing

Ceiling cassettte Fain coil units of following cooling 
capacities:

5.6kW11 No 1

I 1

6.8Kw12 No 4

I 4

Outdoor VRV Unit

Supply and install inverter type heat recovery VRV 
outdoor unit with capacity of 35KW complete with fittings 
and fixtures, including insulated supply and return 
pipping, internal and external ref jointss, as specified and 
shown on the drawing

13

No 1

I 1

Zone A ticket office

Supply and install inverter type DX heat recovery 
ceiling cassette units complete with fittings and 
fixtures, including insulated supply and return air 
plenum boxes, as specified and shown on the 
drawing

Ceiling cassettte Fain coil units of following cooling 
capacities:

4.8Kw14 No 3

I 3

6.8Kw15 No 1

I 1

Outdoor VRV Unit

Supply and install inverter type heat recovery VRV 
outdoor unit with capacity of 21.2KW complete with 
fittings and fixtures, including insulated supply and return 
pipping, internal and external ref jointss, as specified and 
shown on the drawing

16

No 1

I 1

Section No.  5

Carried to Collection R

Price List No. 2

Part 2- Air Condit
Comissioning And Documentation
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

MIDWALL HEAT PUMP SPLIT UNITS

Supply and install inverter type DX heat pump 
midwall units complete with fittings and fixtures, 
including insulated supply and return air plenum 
boxes, as specified and shown on the drawing

[AC01]: Nominal Cooling Capacity : 12 000Btu17 No 1

I 1

REFRIGERANT PIPING (R 410)

Supply and install comlete with all fixtures and 
appurtinancies for complete installation

Refrigerant pipes complete with thermal insulation, 
other fittings and fixtures, brackets, pressure tested 
and fully charged up with refrigerant in accordance 
with datasheets and specifications for the above.

12.7mm diameter18 m 80

I 80

15.9mm diameter19 m 80

I 80

22.5mm diameter20 m 80

I 80

28.5mm diameter21 m 80

I 80

CABLE RACK

Supply and install cable rack for refrigerant piping 
c/w joints and fixtures and fittings.

100mm wide22 m 80

I 80

Supply PVC condensate pipes c/w joints and fixtures 
and fittings

25mm diameter23 m 80

I 80

CONTROL UNITS

Supply and install wiredremote control units as specified 
for all DX split air conditioning units.

24
No 22

I 22

ELECTRICAL WORK

Supply and install electrical work including power and 
control cabling and connections as specified for the air 
conditioning units.

25

No 22.00

I 22

Section No.  5

Carried to Collection R

Price List No. 2

Part 2- Air Condit
Comissioning And Documentation
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

EXTRACTION

Supply, installation and setting of the

Wall extractor fans

Supply and install 100L/s wall extractor fans26 No 3

I 3

Supply and install 50L/s wall extractor fans27 No 3

I 3

DUCTED INLINE FANS

100L/s @ 150Pa inline fan complete with necessary 
attenuators

Ducting

Supply and installation of uninsulated ducted 
complete with handers and fittings for a complete 
installation

190mm Dia spiral ducting28 m 5

I 5

Extra over ducting for fittings and flexible ducting29 No 3

I 3

Disc Valves

Supply and install 250 diameter disc valve30 No 2

I 2

TEST & COMMISSION

Test and Commission the Entire Air conditioning system31 Sum 1

I 1

Ditto but in the presence of and to the entire satisfaction 
of the Consulting Engineer.

32
Sum 1

I 1

Section No.  5

Carried to Collection R

Price List No. 2

Part 2- Air Condit
Comissioning And Documentation
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Amount

Part 2- Air Condit
Comissioning and documentation

PRICE LIST NO. 2

Page No

COLLECTION

5-2Brought Forward from Page

5-3

5-4

5-5

5-6

Section No.  5

Carried To Section Summary R

Price List No. 2

Part 2- Air Condit
Comissioning And Documentation

5-7



REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

Part 3 - Fire Protection Installation

SECTION NO. 5

FIRE PROTECTION AND MECHANICAL

PRICE LIST NO. 3

Location Description:Key:

I Item Location

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill.

NOTE:

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent.

FIRE PROTECTION INSTALLATION

Design, manufacture, works testing, supply and deliver 
to site, moving into position, erection, connecting up, site 
testing, witness testing, proving to insurance inspectors, 
demonstrating to the Employer, commissioning and 
maintenance of the complete mechanical systems and 
equipment as shown on the drawings and datasheets.

FIRE HOSE REELS

30m fire hose reel including pro-rata cost for 50mm 
connecting pipework from the fire reticulation main 
including 25 diameter drop pipe to hose reel and 
breakins, fittings, pipework, hanging/fixing materials, 
finished paintwork, pressure gauge, etc., as per detail on 
tender drawings

1

No 5

I 5

PIPEWORK

Supply and install medium grade, seamless 
galvanized mild steel pipework c/w pipe supports 
and accessories as specified and shown on the 
drawings

32mm diameter2 m 65

I 65

25mm diameter3 m 25

I 25

Section No.  5

Carried to Collection R

Price List No. 3

Part 3 - Fire Protection Installation
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

HDPE SITE RETICULATION

Supply and install HDPE piping complete with all 
ancillaries and appurtinancies for a complete 
installation

80mm diameter4 m 220

I 220

32mm diameter5 m 65

I 65

Excavation of trench and back filling with imported 
material

6
m 220

I 220

Extra Over for Fittings

25mm diameter7 No 25

I 25

32mm diameter8 No 25

I 25

80mm diameter9 No 25

I 25

Tees and reducing tees

Galvanised

80 x 80 x 32mm10 No 20

I 20

32 x 32 x 32mm11 No 20

I 20

32 x 25 x 32mm12 No 10

I 10

25 x 25 x 25mm13 No 12

I 12

HDPE

32mm diameter14 No 20

I 20

80mm diameter15 No 20

I 20

PORTABLE FIRE EXTINQUISHERS

Supply and install fire extinguishers complete as 
specified

4,5 kg DCP fire extinguishers complete with backboard 
mounted as required

16
No 25

I 25

Section No.  5

Carried to Collection R

Price List No. 3

Part 3 - Fire Protection Installation
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

5kg kg carbon dioxide extinguishers in weatherproof 
polycarbonate cabinet complete with backboard 
mounted as required

17

No 2

I 2

9 kg DCP fire extinguishers complete with backboard 
mounted as required

18
No 1

I 1

Fire hose reel cabinets

Supply and install weather proof steel cabinets for fire 
hose reels & 2 x fire extinguishers

19
No 5

I 5

STATUTORY FIRE SIGNAGE

Supply and install photo luminescent fire and 
evacuation signage as described below and as per 
the tender drawings:

All signed to be framed in the natural anodized 
aluminium frame with mitred corner and concealed 
elbow joints.

All wall mounted fire and evacuation signs to be fixed 
with concealed screws and no double sided tape will be 
permitted for the mounting of the signs.

All suspended fire and evacuation signs to be hung from 
a steel cables or metal chains.

All signage to be a minimum 190mm size. And 
Photoluminescent

All fire and evacuation signs to be SANS 1186-1, 1186-3 
and 1186-5 approved, and also to bear the SANS stamp 
of approval.

E1/E220 No 10

I 10

E221 No 10

I 10

E322 No 10

I 10

F4/5/623 No 10

I 10

HYDRANTS, VALVES ETC.

100mm Tamper proof "Double - Booster" hydrant valve24 No 5

I 5

Provide 1200m x 80mm galvanised piping riser25 No 5

I 5

Provide hydrants with 15MPA concrete anchors26 No 5

I 5

Section No.  5

Carried to Collection R

Price List No. 3

Part 3 - Fire Protection Installation
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

Site reticulation

Supply and install HDPE piping complete with all 
ancillaries and appurtinancies for a complete 
installation

80mm27 m 220

I 220

32mm28 m 45

I 45

Water tanks and pumps

Booster fire pumps

2.0ℓ/s @ 850kPa Electrically Driven Primary Fire Pumps, 
one primary & one standy including a Jockey pump and 
all necessary suction / delivery pipe-work, valves, 
hanging material, control equipment, etc.

29

No 2

I 2

5.5ℓ/s @ 450kPa Electrically Driven Primary Domestic 
water Pumps, one primary & one standy including all 
necessary suction / delivery pipe-work, valves, hanging 
material, control equipment, etc.

30

No 2

I 2

65mm Tank in-fill pipe-work including all necessary 
valves, boosters etc.

31
m 40

I 40

10m³ Jojo tank or equally approved complete with 
flanges, ball valves, as per tender drawings. The tank 
should be so fitted with level controllers that allows for 
separation of the domestic water and the fire fire water 
using levels strategy. The tank should have a access 
opening to allow for servicing

32

No 4

I 4

Pump motor control for a complete automatic operation 
of the system

33
Sum 1

I 1

Electrical cabling between auto start arrangement, float 
level indicators, in- ball valves and pump room control 
panel, etc.

34

Sum 1

I 1

300L Expansion Pressure tank35 No 1

I 1

Section No.  5

Carried to Collection R

Price List No. 3

Part 3 - Fire Protection Installation
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Amount

Part 3 - Fire Protection Installation

PRICE LIST NO. 3

Page No

COLLECTION

5-8Brought Forward from Page

5-9

5-10

5-11

Section No.  5

Carried To Section Summary R

Price List No. 3

Part 3 - Fire Protection Installation
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

Part 9- Wet Services Installation

SECTION NO. 5

FIRE PROTECTION AND MECHANICAL

PRICE LIST NO. 4

Location Description:Key:

I Item Location

NOTE:

Tenderers are advised to study the "Model Preambles 
for Trades 2017" before pricing this bill.

NOTE:

The use of trade names simply serves to indicate a 
standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent.

WET SERVICES INSTALLATION

The supply, delivery, installation and commsioning 
of equipment as shall be detailed in this 
schedule.Tenderers are referred to The Technical 
specification for the Domestic Hot and Cold Water.

PE-Xa: Cross-linked Polyethylene Piping Cross-
linked Polyethylene Water Piping in accordance with 
DIN 16892 with thermal memory effect. Piping shall 
be installed complete with short lengths, cutting, 
plain couplings and jointing strictly in accordance 
with the Manufacturer's instructions, support 
brackests etc.

(Including hangers, brackets, jointing, joining 
connecters, etc. Piping to be exruded complete with 
colour coding as per Gauteng DID Specifications)

15mm Diameter1 m 90

I 90

22mm Diameter2 m 15

I 15

28mm Diameter3 m 110

I 110

35mm Diameter4 m 110

I 110

80mm Diameter5 m 245

I 245

Section No.  5

Carried to Collection R

Price List No. 4

Part 9- Wet Services Installation
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

Bends:

(Including hangers, brackets, jointing, joining 
connecters, etc. Piping to be exruded complete with 
colour coding as per Gauteng DID Specifications)

15mm Diameter6 No 80

I 80

22mm Diameter7 No 20

I 20

28mm Diameter8 No 10

I 10

35mm Diameter9 No 10

I 10

80mm Diameter10 No 20

I 20

Tees:

Including hangers, brackets, jointing, joining 
connecters, etc. Piping to be exruded complete with 
colour coding as per Gauteng DID Specifications)

15mm Diameter11 No 5

I 5

22mm Diameter12 No 5

I 5

28mm Diameter13 No 5

I 5

35mm Diameter14 No 5

I 5

80mm Diameter15 No 15

I 15

Reducers:

(Including hangers, brackets, jointing, joining 
connecters, etc. Piping to be exruded complete with 
colour coding as per Gauteng DID Specifications)

22 x 15mm Diameter16 No 15

I 15

28 x 15mm Diameter17 No 10

I 10

35 x 15mm Diameter18 No 10

I 10

80 x 35mm Diameter19 No 20

I 20

Section No.  5

Carried to Collection R

Price List No. 4

Part 9- Wet Services Installation
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

Isolating valves:

Ball type Isolating Valve complete with couplings to 
piping, etc., all strictly in accordance with 
Manufacturer's instructions and complying to SANS 
1056 - 3

15mm Diameter20 No 40

I 40

22mm Diameter21 No 5

I 5

28mm Diameter22 No 10

I 10

35mm Diameter23 No 5

I 5

80mm Diameter24 No 5

I 5

Drainage:

110mm25 m 110

I 110

50mm26 m 185

I 185

Extra over uPVC pipes for fittings

50mm Bend27 No 50

I 50

50mm Access bend28 No 20

I 20

50mm access junction29 No 10

I 10

110mm Pan connector30 No 15

I 15

110mm Bend31 No 10

I 10

110mm Access bend32 No 8

I 8

110mm Access junction33 No 8

I 8

Floor drain34 No 4

I 4

Electric geyser rated 3Kw

50 Litre35 No 1

I 1

Section No.  5

Carried to Collection R

Price List No. 4

Part 9- Wet Services Installation
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Unit Quantity Rate AmountItem

Hot water hydro boils

15 litre36 No 5

I 5

Section No.  5

Carried to Collection R

Price List No. 4

Part 9- Wet Services Installation
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Amount

Part 9- Wet Services Installation

PRICE LIST NO. 4

Page No

COLLECTION

5-13Brought Forward from Page

5-14

5-15

5-16

Section No.  5

Carried To Section Summary R

Price List No. 4

Part 9- Wet Services Installation
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Amount

SECTION NO. 5

FIRE PROTECTION AND MECHANICAL

SECTION SUMMARY

Price 
List 
No.

Page

5-11 Comissioniong & Do
Comissioning and documentation

5-72 Part 2- Air Condit
Comissioning and documentation

5-123 Part 3 - Fire Protection Installation

5-174 Part 9- Wet Services Installation

Section No.  5

Carried to Final Summary R

SECTION SUMMARY
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REFURBISHMENT OF PAROW STATION - Principal Contract

OB-06-01/2023

Amount

FINAL SUMMARYSection
 No.

Page

 1  1-23PRELIMINARIES AND GENERAL

 2  2-53BUILDERS WORK

 3  3-6EXTERNAL WORKS

 4  4-16ELECTRICAL INSTALLATION

 5  5-18FIRE PROTECTION AND MECHANICAL

ADD: CONTINGENCIES

Provide 10% for Contingencies to be spent in whole or in part or be 
deducted in its entirely at the discretion of the Agent/Representative

000

ADD VAT @  15%: 

Carried to Tender R

SubTotal before VAT

FINAL SUMMARY

FS-1


