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COMPLIANCE WITH SAFETY LEGISLATION AND POLICIES   

1.1  The Contractor shall comply with all applicable legislation and the Employer’s safety 

requirements adopted from time to time and instructed by the Consultant.  Such 

compliance shall be entirely at the Contractor’s own cost and shall be deemed to have 

been allowed for in the rates and prices in the contract.    

1.2  The Contractor shall, in particular, comply with the following Acts: -  

1.3         the Compensation for Occupational Injuries and Diseases Act No.130 of 1993, as  

amended ("COIDA"). The Contractor shall produce proof of registration and good 

standing with the Compensation Commissioner in terms of COIDA;   

1.4  the Occupational Health and Safety Act No.85 of 1993, as amended ("OHSA"). The 

Contractor is in terms of section 37(2) of OHSA, deemed to be an employer in his 

own right with duties as prescribed in the OHSA, and agrees to ensure that all work 

will be performed or machinery and plant used in accordance with the provisions of 

OHSA in respect of all persons in his employ, other persons on the premises or the 

Site or place of the Works or on the Works to be executed by him and under his 

control in terms of the Contract.  This Contract and all documents attached or referred 

to, form an integral part of the arrangements and procedures mentioned in the 

aforementioned section;  

1.5  The Explosives Act No.15 of 2003, as amended ("Explosives Act") and applicable 

regulations, as well as the blasting regulations from the OHSA. The Contractor shall 

when applicable, furnish the Project Manager with copies of the permits authorising 

him or his employee, to establish an explosives magazine on or near the Site and to 

undertake blasting operations in compliance with the Explosives Act.    

1.6  National Railway Safety Regulator Act No.16 of 2002; as amended; and  
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1.7  Provincial Ordinances and Local Authority By-laws, and all relevant regulations 

framed thereunder having an effect on his business or the operator provided in terms 

of this Contract.  

1.8  The Contractor shall comply with the safety arrangements and procedural compliance 

with the OHSA and regulations, as more fully set out in Annexure “K” attached hereto, 

and shall, before commencement with the execution of the Contract, which shall 

include Site establishment and delivery of Construction Plant and Equipment or 

Materials, submit to the Consultant-   

1.9  documentary proof of his procedural compliance with the OHSA; and   

1.10  particulars of the health and safety programme to be implemented on the Site in 

accordance with Annexure “K”.   

1.11  The Contractor's health and safety programme will be subject to acceptance by the 

Consultant, who may order supplementary and/or additional safety arrangements 

and/or different safe working methods to ensure full compliance by the Contractor 

with his obligations as an employer in terms of OHSA.  

1.12  The Contractor shall comply with the current specification for Works on, over, under 

or adjacent to railway lines and near high voltage Equipment - E7/1 (2012) (Annexure 

“Q”), if applicable, and shall take particular care of the safety of his employees working 

on or in close proximity to a railway line during track occupations as well as under 

normal operational conditions.  He shall also comply with all other safety 

requirements, regulations and guidelines of Employer applicable to the nature of 

Works carried out under the Contract, and as instructed by the Consultant from time 

to time.  

1.13  In addition to compliance with clause 1.2 hereof, the Contractor shall report all 

incidents contemplated by section 24 of OHSA to the Consultant.  Any incident 

resulting in the death of or injury to any person on the Works shall be reported within 

24 (twenty-four) hours of its occurrence and any other incident shall be reported within 

48 (forty eight) hours of its occurrence."  
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PROTECTION OF PERSONS AND PROPERTY  

1.14  The Contractor shall provide and maintain all lights, guards, barriers, fencing and 

watchmen when and where necessary or as required by the Consultant or by any 

statutory authority, for the protection of the Works and for the safety and convenience 

of the public.  Red, yellow, green or blue lights and red, yellow, green or white flags 

shall not be used by the Contractor in such a position that they can be mistaken for 

railway signals.    

1.15  The Contractor shall take all the requisite measures and precautions during the 

course of the Works and during blasting operations to -  

1.16  protect the public and property of the public;  

1.17  protect the property and workmen of both Employer and the Contractor;  

1.18  avoid damage to and prevent trespass on adjoining properties, and  

1.19  ensure compliance with any instruction issued by the Consultant or by any person 

appointed by him, or any instruction embodied in the contract documents, which 

affects the safety of any person or thing.   

1.20  The Employer will provide, at its own cost, protection for the safe working of trains 

during approved blasting operations and during such other operations as the 

Consultant may consider necessary.  Protection by Employer, for any purpose 

whatsoever, does not absolve the Contractor from his responsibilities in terms of the 

contract.  

1.21  The Contractor shall take all precautions and appoint guards, watchmen and 

compound managers for prevention of disorder among and misconduct by the 

persons employed on the Works and by any other persons, whether employees or 

not, on the site of the Works and for the preservation of the peace and protection of 

persons and property in the neighbourhood of the Works.  Any relocation of Worksite 

camps on account of disorder shall be at the Contractor's expense.  
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1.22  All operations necessary for the execution of the Works, including the provision of any 

Temporary Works and Worksite camps, shall be carried out so as not to cause veld 

fires, ground, water or atmospheric pollution, soil erosion or restriction of or 

interference with  

streams, furrows, drains and water supplies. If the original surface of the ground is 

disturbed in connection with the Works, it shall be made good by the Contractor to 

the satisfaction of the landowner, occupier or responsible authority. The Contractor 

shall take all reasonable steps to minimise noise and disturbance when carrying out 

all work, including work permitted outside normal working hours.  

1.23  Dumping of waste or excess materials by the Contractor shall, in urban areas, be 

done under the direction and control of, and at Sites made available by the local 

authority. Dumping outside local authority boundaries shall be done only with the 

express permission and under the direction and control of the Consultant. The 

Contractor shall comply with environmental protection measures and specifications 

stipulated by the Consultant and/or local and environmental authorities in accordance 

with all applicable environmental legislation.  

REPORTING ACCIDENTS  

1.24  In addition to any statutory obligations, the Contractor shall, as soon as possible, 

report to  

the Consultant and Employer’s insurance department every occurrence on the Works 

or the Site which causes damage to property, or injury or death to persons including 

the Contractors employees.  

1.25  If required by the Consultant, the Contractor shall submit a written report to the 

Consultant within 48 hours of such requirement, setting out full details of the 

occurrence. The Consultant shall have the right to make any enquiries, either on the 

Site or elsewhere, as to the cause and results of any such occurrence and the 

Contractor shall make available to the Consultant the necessary facilities for carrying 

out such enquiries.  
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SIGNED at ________________ on  ____________________________ 20__  

The Contractor:    

  

  

For: Contractor  

  

_____________________________________________________________  

            

PRINT NAME__________________________________________________  

  

Who warrants that he is duly authorised? ____________________________  

      

For:           

        

AS WITNESSES:  

  

1.          

  

2.          
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SIGNED at _________________ on  ______________________________ The Employer: 

THE PASSENGER RAIL AGENCY OF SOUTH AFRICA,  

  

  

For: THE EMPLOYER  

    

_____________________________________________________________  

            

PRINT NAME__________________________________________________  

  

Who warrants that he is duly authorised? ____________________________  

        

AS WITNESSES:  

  

1.          

  

2.          
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                          ANNEXURE J  

PASSENGER RAIL AGENCY OF SOUTH AFRICA (incorporated in terms 

of the Legal Succession Act, 9 of 1989) SAFETY ON SITE  

1. The Contractor shall for the duration of Contract No. …………………, in respect of the 

provision of services to the Region, comply with the provisions of the Occupational Health 

and Safety Act 85 of 1993 and all regulations promulgated under this Act. For the purposes 

of the Act and in so far as the Contractor's personnel/employees are concerned, the Site on 

which the Contractor conducts the services for the Employer occupied by the Contractor, 

shall for the duration of the aforementioned agreement be deemed to be under the control of 

the Contractor. As employer, he is in every respect responsible for the compliance, at his own 

cost, with the provisions of this Act.  

  

2. All records required in terms of this Act, and especially those required in terms of 

Section 24 of the Act with regard to the reporting of incidents, shall be available for inspection 

during normal business hours without any prior notice by the designated risk control  official(s)  

of  the  Employer  reportable  incidents  shall  be  reported  by  the Contractor to the 

Department of Manpower and the designated risk control official(s) of the Employer shall be 

informed forthwith.  

  

3. The Contractor shall in terms of Sections 17, 18, 19 and 20 of the Act, appoint Safety 

Representatives and Safety Committees who shall meet as prescribed in Section of the Act.  

Minutes of the meetings shall be retained as prescribed in Section 7 of the General 

Administrative Regulations of the Act and shall be made available, on request, to the 

designated risk control official(s) of the Employer.   

Signed at ............................................................................................... at this …....... day of  

  

........................................................... 20…….  
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WITNESS:  TENDERER:  

  

.............................................................  ......................................................   
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ANNEXURE K  
  

PASSENGER RAIL AGENCY OF SOUTH AFRICA (incorporated in  

terms of the Legal Succession Act, 9 of 1989)  
  

COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT 85 of 1993 

AND REGULATIONS  

  

AGREEMENT  

I, the undersigned, …….......................................................................................... 

(full names and surname), on behalf of .................................................................  

(name of company/close corporation), with registration number ..........................,  

 in my capacity as 

.........................................................................  

  

and duly authorized hereto by virtue of a resolution by the directors/members dated  

................................ (an extract of which is attached hereto), agree that the company/close 

corporation is an employer in its own right with rights and obligations, as set out in the 

Occupational Health and Safety Act 85 of 1993 as amended, and that the company/close 

corporation shall ensure that all work performed and all machinery and plant used in terms of 

the above mentioned contract shall be in accordance with the terms and conditions of the 

said Act.  

  

The company/close corporation furthermore agrees to comply at all times with the terms and 

conditions of the various instructions attached hereto, and which may be amended from time 

to time. Further instructions may also be added from time to time by the Employer.  

  

  

Signed at ............................................................................................... on this ...... day of  
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............................................................................................................... 20…….  

WITNESS:                                                               TENDERER : ...................................................                               

...........................................................   
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ANNEXURE L  

  

PASSENGER RAIL AGENCY OF SOUTH AFRICA (incorporated in terms 

of the Legal Succession Act, 9 of 1989) GENERAL INFORMATION  

  

1. The Occupational Health and Safety Act comprises sections 1 to 50 and all irrevocable  

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety 

Act, 1986 (Act No. 6 of 1986) as amended as well as other REGULATIONS which may 

be promulgated in terms of the new Act.  

  

2. "Mandatory" is defined as including an agent, a contractor or a sub- contractor for the 

work, but without derogating from his status in his own right as an Employer or user of 

plant or machinery.  

  

3. Section  37  of  the  Occupational  Health  and  Safety  Act  potentially  holds  employers 

(principles) responsible for the unlawful acts or omissions of mandatories (contractors) 

save where a Written Agreement between the parties has been concluded containing 

arrangements and procedures to ensure compliance with the said Act by the mandatory.  

  

4. All documents attached or referred to in the above Agreement form an integral part of 

the Agreement.  

  

5. To perform in terms of this Agreement man dataries must be familiar with the relevant 

provisions of the Act.  

  

6. Mandatories who utilise the services of their own mandatories (sub-contractors) are 

advised to conclude a similar Written Agreement.  

  

7. Be  advised that  this  Agreement  places the onus  on the  mandatory to contact  the 

employer in the event of inability to perform as per this Agreement. The Employer, 
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however reserves the right to unilaterally take any steps as may be necessary to enforce 

this Agreement.  

  

  

  

Signed at  

  

  

  

  

  

 on this     day of  

  

 20    

WITNESS :  

  

  

  

 TENDERER :   

............................................................  ..............................................  
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ANNEXURE M  

PASSENGER RAIL AGENCY OF SOUTH AFRICA (incorporated in terms of 

the  

Legal Succession Act, 9 of 1989) COMPLIANCE WITH THE 

COMPENSATION FOR OCCUPATIONAL  

  

INJURIES AND DISEASES ACT, 130 of 1993  

  

  

1. The Contractor and sub-contractor shall comply with the provisions of the above Act 

and all regulations promulgated under this Act.  

  

  

  

2. Written proof of compliance shall for the duration of Contract No. ……………., in 

respect of the provision of Signal personnel to the Employer, be made available, upon 

request, to the Employer.  

  

  

  
Signed at    

  

   on this      

day of  

  

  

  

 20   .  

WITNESS :  

  

  

  

  

 TENDERER :  

....................................................   .................................................  
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ANNEXURE N   

CONTRACTUAL SAFETY CLAUSES Between  

“THE EMPLOYER” AND “……………………………………………………” FOR THE  

PROJECT: ………………………………………………………………..  

  

  

1. The parties agree on the following arrangements according to section 32 (1…2) of the 

Occupational Health and Safety Act 85 of 1993 to ensure compliance by the 

mandatory with the provisions of the Act.  

  

2. That a Principal Contractor is an “employer” in his own rights as defined in section 1 

of              Act 85 of 1993 as amended and that he must fulfil all his obligations as an 

Employer in terms of the Act.  

  

3. The “Employer”, and the Project Manager hereby agree, in terms of the provisions of 

Section 37 (1…2) of the Occupational Health and Safety Act, No 85 of 1993 , 

hereinafter referred to as the (Act) that the following arrangements and procedures 

shall apply between them to ensure compliance by the Project Manager with the 

provisions of the Act, namely:  

  

a) The  Project  Manager  undertakes  to  acquaint  the  appropriate  Officials  and 

Employees of the Contractor/s with all relevant provisions of the Act and the 

regulations promulgated in terms of the Act.  

  

b) The  Project  Manager  undertakes  that  all  relevant  duties,  obligations  and 

prohibitions imposed in terms of the Act and regulations in terms of the Act and 

Regulations will be fully complied with.  

  

c) The Project Manager hereby accepts sole liability for such due compliance with 

relevant duties, obligations and prohibitions imposed by the Act and Regulations and 
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expressly absolve the Employer from itself being obliged to comply with any of the 

aforesaid duties, obligations and prohibitions.  

  

d) The Project Manager agrees that any duly authorized officials of the Employer shall 

be entitled, although not obliged, to take such steps as may be necessary to ensure 

that the Contractor has complied with his undertakings as set out more fully in 

paragraphs (a) and (b) above, which steps may include, but will not be limited to, the 

right to inspect any appropriate records held by the Project Manager/Contractor.   
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e) The  Project  Manager/Contractor  shall  be  obliged  to  report  forthwith  to  the 

employer any investigation, complaint or criminal charge which may arise as a 

consequence of the provisions of the Act and Regulations, pursuant to work performed 

in terms of this Contract, and shall, on written demand, provide full details in writing of 

such investigation, complaint or criminal charge.  

  

f) The Project Manager/Contractor shall comply with the requirements of the         

Occupational Health and Safety Act, No 85 of 1993 as amended, in its entirety.  

  

4. Where special permits are required such as electrical switching, hot work permits, etc. 

the contractor shall obtain them from a person designated by the Employer for this 

purpose, and all requirements of the permit must be strictly complied with by the 

Project Manager/Contractor. As well as to comply fully with the general conditions and 

specifications in E7/1 2012 of April 1991 Annexures “A” & “B” as well as Transnet, 

Metrorail, Safety Instructions for H.V. Electrical equipment, engineering instructions 

and E.4E (November 1996) specifications.  

  

5. The Project Manager’s appointed Health and Safety Co-ordinator must liaise with the 

Employer on matters pertaining to occupational health and safety and be part of such 

internal safety committee while on contract.  

  

6. The appointed Health and Safety Co-ordinator must liaise at least once a week with 

the PRASA Cres Risk Manager.  

  

7. The Project Manager shall furnish the Risk Manager of the Employer immediately with 

full particulars of all contractors that he may involve in the contract in order that the 

contractor himself can be made aware of all the clauses in this contract pertaining to 

health and safety.  
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8. The Project Manager shall advise the Risk Manager of the Employer Services of any 

hazardous or potentially hazardous situations that may arise from work being 

performed either by the Contractor or his sub-contractor.  

  

9. Copies of all appointments required by the Act must be given to the Risk Manager of 

the Employer.  

  

10. A  letter  of  good  standing  in  terms  of  section  80  (Employer  to  register  with  the 

Compensation Commissioned) of the Compensation for Occupational Injuries and 

Diseases Act 130 of 1993, must also be furnished.  

  

11. All clauses in the contract pertaining to health and safety form an integral part of the 

contract and if not complied with may be construed as breach of contract.  

  

12. The Contractor:  

  

a) must identify work processes that will be undertaken during the contract;  

  

b) must identify any hazards that might occur due to work processes;  

  

c) must provide control processes and mechanisms to prevent hazards developing 

into incidents.  

13. Provision shall be made by the Contractor to ensure that the work does not hinder 

and/or endanger commuters on the premises. Sufficient room for movement especially during 

peak times, shall be provided for commuters.  

  

14. An authorized representative of the Employer can stop any unsafe violation being 

done by the contractor or organize the necessary remedial steps (the cost whereof shall be 

for the contractor’s account) should any deviation from these conditions and or contract come 

to the attention of the Employer, until the Contractor has complied with such conditions.  
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15. This document or a copy thereof must be in the possession of the 

Contractor/Employer or an Employee of the contractor who is in charge of the premises. All 

Act 85 appointed persons names with their level of responsibility according to Act 85 to be 

submitted to Risk Manager the Employer as applicable.   
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WHAT IS A SAFETY CASE?  

  

A Safety Case is an arrangement or promise by one party using or operating on the assets 

of the other party, to execute it’s activities in a safe and responsible manner, and in which 

risks are identified and the control mechanisms and program to manage the activities and 

risks are spelled out in detail to the satisfaction of the other party.  

  

PREPARING A SAFETY CASE  

  

1. Identify players (e.g. Contractor/Sub-contractor).  

  

2. What acts, rules, regulations, codes of practice, etc. are applicable.  

  

3. Identify hazards and assess risks to commuters, public, the Employer personnel, 

Rolling Stock, etc.  

  

4. Access control mechanisms for managing risks, are they in place and adequate?  

  

5. Determined action.  

  

6. Indemnifies  their party  of  responsibility  of  own  personnel’s  health  and  safety.  

Accountability must be clear.  

  

7. Name of the responsible person (Act 85/1993) for the project.  

  

8. Document aforesaid in a Safety Case, signed by the Project Manager.  
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WHY THE NEED FOR A SAFETY CASE?  

  

1. Act 85 of 1993 requires that the working environment is safe and without risk to the 

safety and health of employees, clients and public in general. The Safety Case will 

identify the risks that one Party’s activities may expose the other Party’s employees, 

clients and the general public to, and the mechanisms required to address these risks.  

  

2. Because there are two asset owners, viz Intersite and the Project Manager (Project 

Manager/Contractor assets referred to are scaffolds, machines, vehicles, etc.), the 

relationships, responsibilities and accountability to ensure safe working are essential, 

which will be addressed in the Safety Case.  

  

3. Railway operations are large and complex. The mix of technologies, equipment age, 

the workforce’s attitude, all affect safety. The Safety Case is intended to be part of the 

selfregulatory mechanism in which the parties give confidence to each other that they 

have the ability, commitment and resources to properly access and effectively manage 

the risks to health and safety of staff and the general public.  

  

4. The Safety Case is a tool for directing the attitudes and activities of all personnel, from 

top management to worker. It is therefore essential that all levels be involved in the 

process to obtain full commitment to ensure that safe practice are in place and carried 

out.  

  

5. The Safety Case will identify the risks and the mechanism required to address them.  

6. A Safety Case is unique to each project or any phase of a project.  

  

General Information  

  

1. The Occupational Health and Safety Act Comprises Sections 1 to 50 and all unrepealed 

regulations promulgated in terms of the former Machinery and Occupational Safety Act 

as well as other regulations promulgated in terms of the former Machinery and 
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Occupational Safety Act 85 of 1983 as amended as well as other regulations which may 

be promulgated in terms of the new Act.  

  

2. “Mandatory” is defined as including an agent, a contractor or a sub-contractor for work, 

but without derogating from his status in his own right as an Employer or user of plant 

or machinery.  

  

3. Section 37 of the Occupational Health and Safety Act potentially punishes employers 

(principles) for the unlawful acts or omissions of mandatories (contractors) save where 

a Written Agreement between the parties has been concluded containing arrangements 

and procedures to ensure compliance with the said act by the mandatory.  

  

4. All documents attached hereto or referred to in the above Agreement form an integral 

part of the Agreement.  

  

5. To perform in terms of this Agreement mandatories must be familiar with the relevant 

provisions of the Act.  

  

6. Mandatories who utilize the services of their own mandatories (sub-contractors) are 

advised to conclude a similar Written Agreement.  

  

7. Be advised that this Agreement places the onus on the mandatory to contact the 

employer in the event of inability to perform as per this Agreement.  

  

8. The Employer, however, reserves the right to unilaterally take any steps as may be 

necessary to enforce this Agreement.   
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ANNEXURE O  

  

“THE EMPLOYER” AND ……………………………………..  

“MANDATORY”  

  

  

FOR THE PROJECT: …………………………………………………………..  

  

  

I “  ” representing  

  

  

………………………………..  

  

  

(Mandatory) do hereby acknowledge that  

…………………………………………………..…………………… is an Employer in it’s own 

right  

with duties as prescribed in the Occupational Health and Safety Act 85 of 1993 as 

amended and agree to ensure that all work will be performed or machinery and plant used 

in accordance with the provisions of the said Act.  

  

  

  

I furthermore agree to comply with the requirements of and the Employer as contained in 

the documents attached hereto and to liaise with the employer should I for whatever 

reason, be unable to perform in terms of this Agreement. The mandatory responsibilities 

remain mandatory’s onus and do not absolve the mandatory from any agreements or laws.  
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Signed at     on this    day of  

   20    Signature     on behalf of  

 

  

  

  

  

………………………….. (Mandatory)  

  

  

  

  

Signature     of behalf of (the Employer).  
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ANNEXURE P   

SPECIFICATION E4E PRASA (2004)  

  

PASSENGER RAIL AGENCY OF SOUTH AFRICA  
  

  

  

  

  

  

SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE WITH  

THE OCCUPATIONAL HEALTH AND SAFETY ACT (ACT 85 OF 1993),  

CONSTRUCTION REGULATIONS, 2014 AND OTHER APPLICABLE 

REGULATIONS  

  

  

  

1.  General  

  

  

  

1.1 The Contractor and PRASA are individual employers, each in its own right, with their 

respective duties and obligations set out in the Occupational Health and Safety 

Act, Act 85 of 1993 (the Act) and applicable Regulations.  
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1.2 The Contractor accepts, in terms of the General Conditions of Contract and in terms 

of the Act, his obligations as an employer in respect of all persons in his employ, 

other persons on the premises or the Site or place of work or on the work to be 

executed by him, and under his control. He shall, before commencement with the 

execution of the contract work, comply with the provisions set out in the Act, and  

shall implement and maintain a Health and Safety Plan as described in the 

Construction Regulations, 2014 and as approved by PRASA, on the Site and 

place of work for the duration of the Contract.  

  

  

1.3  The Contractor accepts his obligation to complying fully with the Act and 

applicable Regulations notwithstanding the omission of some of the provisions 

of the Act and the Regulations from this document.  

  

  

1.4 PRASA accepts, in terms of the Act, its obligations as an employer of its own 

employees working on or associated with the site or place of work, and the 

Contractor and Project Manager or his deputy shall at all times, co-operate in 

respect of the health and safety management of the site, and shall agree on the 

practical arrangements and procedures to be implemented and maintained 

during execution of the Works.  

  

  

  

1.5 In  the  event  of  any  discrepancies  between  any  legislation  and  this  specification,  

the applicable legislation will take precedence.  
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2.  Definitions  

  

  

  

2.1 In this Specification any word or expression to which a meaning has been assigned 

in the Construction Regulations, shall have the meaning so assigned to it, unless 

the context otherwise indicates: -  

  

  

2.2  The work included in this Contract shall for the purposes of compliance with the  

Act be deemed to be "Construction Work", which, in terms of the Construction 

Regulations, 2014 means any work in connection with: -  

  

  

  

(a) the construction, erection, maintenance, alteration, renovation, repair, 

demolition or dismantling of or addition to a building or any similar structure;  

  

(b) the construction, erection, maintenance, demolition or dismantling of any 

bridge, dam, canal, road, railway, runway, sewer or water reticulation 

system or the moving of earth, clearing of land, the making of excavation, 

piling or any similar civil engineering structure or type of work  

  

2.3  “competent person” means a person who---  

  

(a) has in  respect of the work or task to be performed the required knowledge, 

training and experience and where applicable qualifications specific to the 

work or task being performed: Provided that where appropriate 

qualifications and training are registered as per the South African  

Qualifications  Authority  Act,  2000 (Act No 67 of 2000)  those  qualifications  
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and  training  must be regarded as the required qualifications and training; 

and  

  

(b) is familiar with the Act with the applicable regulations made under the Act   

  

2.4 “Contractor” means a principal contractor appointed by the client to            

perform construction work and a “sub contractor” means an employer 

who            performs construction work as defined by the Construction 

Regulations, 2014.  

  

  

2.5 “fall protection plan” means a documented plan, of all risks relating to 

working from fall risk position, considering the nature of work undertaken, 

and setting out the procedures and methods applied in order to eliminate 

the risk; and a rescue plan and procedures.   

  

  

  

2.6 “health and safety file” means a file, or other record in permanent form, 

containing the information required to be kept on site in accordance with 

the Act and applicable Regulations;   

  

  

2.7 “Health  and  Safety  Plan”  means  a  site, activity or project specific 

documented  plan  which  addresses  the  hazards identified and include 

safe work procedures to mitigate, reduce or control the hazards identified, 

in accordance with clients health and safety specifications;  
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2.8 “Risk Assessment” means a programme to determine any risk 

associated with any hazard at a construction site, in order to identify the 

steps needed to be taken to remove, reduce or control such hazard;  

  

  

  

2.9 “the Act” means the Occupational Health and Safety Act No. 85 of 1993.  

  

  

2.10 “Client” means any person for whom construction work is being 

performed  

  

  

2.11 “construction work permit” means a document issued in terms of 

regulation 3 of              the construction regulations  

  

  

2.12 “fall risk” means any potential exposure to falling either from, off or into  

  

3.  Procedural Compliance  

  

3.1  The Client who intends to carry out any construction work must at least 30 days 

before carrying out such work, apply to the Provincial Director in writing for a 

construction work permit if the construction work will:-  

    

(a) exceed 180 days,  

(b) will involve more than 1800 person days of construction work, or  

(c) the works contract is of the value equal to or exceeding thirteen million rand, 

or  
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Construction Industry Development Board (CIDB) grading level 6  

  

3.2 The notification to the Provincial Director shall be on a form similar to 

Annexure 1 of the Construction Regulations, 2014, also shown in 

Annexure 1 to Annexure P  of this Specification. The Contractor shall 

ensure that a copy of the completed notification form is kept on site for 

inspection by an inspector, Project Manager or employee.  

  

3.3 The provincial director must issue the construction work permit in writing 

and assign a site specific work number for each construction site, the 

principal contractor must display the number issued by the Provincial 

Director on the main entrants to the site for which that number is assigned. 

The work permit number is not transferable.  

  

3.4 The copy of the construction work permit must be kept on the health and 

safety file for inspection by the provincial director, or employee    

  

3.5 The Contractor who intends to carry out any construction work other that 

work contemplated in 3.1 above must at least 7 days before carrying out 

such work, notify the Provincial Director in writing in a form similar to 

Annexure 2 to Annexure P if the intended construction work will;  

  

(a) include excavation work;   

(b) the working at height where there is risk of falling;  

(c) will include the demolition of a structure; or  

(d) includes the use of explosives to perform construction work  

  

3.6 The Contractor shall, in accordance with the Act and applicable 

Regulations, make all the necessary appointments of competent persons 
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in writing on a form similar to Annexure 3 of this Specification and deliver 

copies thereof to the Project Manager and/or Consultant. Copies should 

also be retained on the health and safety file. The principal contractor 

must be appointed in writing.  

  

  

3.7 Subcontractors shall also make the above written appointments and the 

Contractor shall deliver copies thereof to the Project Manager and/or 

Consultant.  

  

  

3.8 In the case of a self-employed Contractor or any subcontractor who has 

the appropriate competencies  and  supervises  the  work  himself,  the  

appointment  of  a  construction supervisor in terms of regulation 6.1 of 

the Construction Regulations, 2014 will not be necessary.  The  

Contractor  shall  in  such  a  case  execute  and  sign  a  declaration,  as  

in Annexure 4, by which he personally undertakes the duties and 

obligations of the "Chief Executive Officer" in terms of section 16(1) of the 

Act.  

  

  

3.9 The Contractor shall, before commencing any work, obtain from the 

Project Manager and/or Consultant an access certificate as in Annexure 

5 executed and signed by him, permitting and limiting access to the 

designated site or place of work by the Contractor and any subcontractors 

under his control.  

  

  

  



 
 

 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF STATIONS 

PROGRAMME FROM CAPETOWN TO STRAND 

32 

  

 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF 

STATIONS PROGRAMME FROM CAPETOWN TO STRAND  

TENDER NUMBER: WCRSCMCRES06082021  

   

 

3.10 Procedural  compliance  with  Act  and  Regulations,  as  above,  shall  

also  apply  to   

any subcontractors as employers in their own right. The Contractor shall furnish 

the Project Manager and/or Consultant with full particulars of such 

subcontractors and shall ensure that they comply with the Act and Regulations 

and PRASA's safety requirements and procedures.  

  

  

  

  

  

  

4.  Special Permits  

  

  

  

Where special permits are required before work may be carried out such as for 

hotwork, isolation permits, work permits and occupations, the Contractor shall 

apply to the Project Manager and/or Consultant or the relevant authority for such 

permits to be issued. The Contractor shall strictly comply with the conditions and 

requirements pertaining to the issue of such permits.  

  

  

  

5.  Health and Safety Programme  
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5.1 The Tenderer shall, with his tender, submit a Health and Safety Programme setting 

out the practical arrangements and procedures to be implemented by him to 

ensure compliance with the OHS Act and Regulations and particularly in respect 

of: -  

  

  

(i) The provision, as far as is reasonably practical, of a working environment 

that is safe and without risk to the health of his employees and 

subcontractors in terms of Section 8 of the Act;  

  

  

(ii) the execution of the contract work in such a manner as to ensure in terms 

of section 9 of the Act that persons other than those in the Contractor's 

employment, who may be directly affected by the contract work are not 

thereby exposed to hazards to their health and safety;  

  

  

(iii) ensuring, as far as is reasonably practical, in terms of section 37 of the Act 

that no employee or Contractor does or omits to do any act which would be 

an offence for the Principal Contractor to do or omit to do.  

  

  

  

5.2 The Contractor's Health and Safety Programme shall be based on a risk 

assessment in respect of the hazards to health and safety of his 

employees and other persons under his control that are associated with 

or directly affected by the Contractor's activities in performing the contract 

work and shall establish precautionary measures as are reasonable and 
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practical in protecting the safety and health of such employees and 

persons.  

  

  

5.3 The Contractor shall cause a risk assessment contemplated in clause 5.2 

above to be performed by a competent person, appointed in writing, 

before commencement of any Construction Work and reviewed during 

construction. The Risk Assessments shall form part of the Health and 

Safety programme to be applied on the site and shall include at least the 

following:  

  

  

  

(a) The identification of the risks and hazards that persons may be exposed to;  

  

(b) the analysis and evaluation of the hazards identified;  

  

(c) a documented Health and Safety Plan, including safe work procedures to  

mitigate, reduce or control the risks identified;  

  

(d) a monitoring and review plan.  

  

5.4  The Health and Safety Plan shall include full particulars in respect of: -  

  

  

  

(a) The safety management structure to be instituted on site or place of work and 

the names of the Contractor's health and safety representatives and members of 

safety committees where applicable;  
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(b) the safe working methods and procedures to be implemented to ensure the work 

is performed in compliance with the Act and Regulations;  

  

  

(c) the safety equipment, devices and clothing to be made available by the 

Contractor  

to his employees;  

  

  

(d) the site access control measures pertaining to health and safety to be 

implemented; open and keep a health and safety file on site with all the 

documentation required by the Act  

  

  

(e) the arrangements in respect of communication of health and safety related 

matters and incidents between the Principal Contractor, his employees, 

contractors and the Project Manager and/or Consultant with particular reference 

to the reporting of incidents in compliance with Section 24 and General 

Administrative Regulation 8 of the Act and with the pertinent clause of the 

General Conditions of Contract forming part of the Contract and;  

  

(f) the introduction of control measures for ensuring that the Safety Plan is 

maintained and monitored for the duration of the Contract.  

  

  

  

5.5 The Health and Safety programme shall be subject to the Project 

Manager's and/or Consultant’s  approval and he may, in consultation with 



 
 

 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF STATIONS 

PROGRAMME FROM CAPETOWN TO STRAND 

36 

  

 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF 

STATIONS PROGRAMME FROM CAPETOWN TO STRAND  

TENDER NUMBER: WCRSCMCRES06082021  

   

 

the Contractor, order that additional and/or supplementary practical 

arrangements and procedures be implemented and maintained by the 

Contractor or that different working methods or safety equipment be used 

or safety clothes be issued which, in the Project Manager's and/or 

Consultant’s  opinion, are necessary to ensure full compliance by the 

Contractor with his obligations as an employer in terms of the Act and 

Regulations. The Project Manager and/or Consultant or his deputy shall 

be allowed to attend meetings of the Contractor's safety committee as an 

observer.  

  

  

  

5.6 The Contractor shall take reasonable steps to ensure that each 

subcontractor’s Health and Safety Plan is implemented and maintained 

on the construction site: Provided that the steps taken, shall include 

periodic audits at intervals mutually agreed to between the them, but at 

least once every month.  

  

  

  

5.7 The Principal Contractor shall stop any contractor from executing any 

construction  

work, which is not in accordance with the Principal Contractor’s, and/or 

contractor’s Health and Safety Plan for the site or which poses a threat to the 

health and safety of persons.  

  

  

  

5.8 The Principal Contractor shall ensure that a copy of the Health and Safety 

Plan is available on site for inspection by an inspector, Project Manager 
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and/or Consultant, agent, subcontractor, employee, registered employee 

organisation, health and safety representative or any member of the 

health and safety committee.  

  

  

  

5.9 The Principal Contractor shall consult with the health and safety 

committee or, if no health and safety committee  exists,  with  a  

representative  group  of  employees,  on  the  development, monitoring 

and review of the Risk Assessment.  

  

  

  

5.10 The Principal Contractor shall ensure that all employees under his control 

are informed, instructed and trained by a competent person regarding any 

hazard and  

the related work procedures before any work commences, and thereafter at such 

times as may be determined in the Risk Assessment.   
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5.11 The Principal Contractor shall ensure that all contractors are informed 

regarding any hazard as stipulated in the Risk Assessment before any 

work commences, and thereafter at such times as may be determined in 

the Risk Assessment.  

  

  

  

5.12 The Principal Contractor shall ensure that all visitors to a construction site 

undergoes health and safety induction pertaining to the hazards prevalent 

on the site and shall be provided with the necessary personal protective 

equipment.  

  

  

  

6.  Fall Protection Plan  

  

  

  

6.1 In the event of the risk and hazard identification, as required in terms of clause 5.3 of 

this Specification, revealing risks relating to working from an elevated position 

the contractor shall cause the designation of a competent person, responsible 

for the preparation of a fall protection plan;  

  

  

6.2 The Contractor shall implement, maintain and monitor the fall protection plan for the 

duration of Contract. The Contractor shall also take such steps to ensure the continued 

adherence to the fall protection plan.  
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6.3  The fall protection plan shall include: -  

  

  

(a) A Risk Assessment of all work carried out from fall risk position;  

  

(b) the procedures and methods to address all the identified risks per location;  

  

(c) the process for the evaluation of the employees medical fitness necessary 

to work at fall risk positions and records thereof;  

  

(d) the training of employees working from fall risk positions and records 

thereof;   

(e) the procedure addressing the inspection, testing and maintenance of all fall 

protection equipment.  

(f) The rescue plan detailing the necessary procedure, personnel and suitable 

equipment required to affect a rescue of the person in the event of the fall 

incident to ensure that the rescue procedure is implemented immediately 

following the incident   

  

  

  

  

7.  Hazards and Potential Hazardous Situations  

  

  

  

The Principal Contractor and the Project Manager and/or Consultant shall immediately 

notify one another of any hazardous or potentially hazardous situations which may arise 

during performance of the Contract by the Contractor and, in particular, of such hazards 
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as may be caused by the design, execution and/or location and any other aspect 

pertaining to the contract work.  

  

  

  

  

  

  

8.  Health and Safety File  

  

  

  

8.1 The Principal Contractor shall ensure that a health and safety file is opened and kept 

on site and shall include all documentation required as per the Act and applicable 

regulations, and made available to an inspector, the Project Manager and/or Consultant, 

or contractor upon request.  

  

  

  

8.2 The Principal Contractor shall ensure that a copy of the both his Health and Safety 

Plan as well as any  contractor’s  Health  and  Safety  Plan  is  available  on  request  to  

an  employee, inspector, contractor or the Project Manager and/or Consultant.  

  

  

  

8.3 The P r i n c i p a l Contractor shall hand over a consolidated health and safety file to 

the Project Manager and/or Consultant  upon completion of the Construction Work and 

shall in addition to documentation mentioned in the Act and applicable Regulations 

include a record of all drawings, designs, materials used and other similar information 

concerning the completed structure.  
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9.  Structures  

  

  

9.1 The Contractor must ensure that all reasonable steps are taken to prevent the 

uncontrolled collapse of new or existing structures or any part thereof, and that no 

structure or part of the structure is loaded in a manner which will render it unsafe. 

Inspections of the structures should be done periodically by a competent person and the 

structure must be maintained in such a manner that it remains safe for continued use.       

  

  

9.2  The drawings pertaining to the design of such structures are kept on site and are 

available on request to the chief inspector, or any employee.  

  

  

10.  Temporary Works  

  

  

10.1 The Contractor must appoint a temporary works designer in writing, to design, 

inspect approve erected temporary works on site before use. The contractor must ensure 

that all temporary works operations are carried out under the supervision of the appointed 

competent person for that purpose. No contractor may use a temporary works design and 

drawing   for any works other than its intended purpose. Adequate training must be 

provided for persons required to move, erect or dismantle temporary works to perform 

those functions safely. Inspections of the temporary works structures should be done 

before, during and after the placement of concrete, after inclement weather or any other 

imposed load and  periodically by a competent person and the temporary works structure 

must be maintained in such a manner that it remains safe for continued use.       
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10.2 The detailed activity specific drawings pertaining to the design of such temporary 

works structures are kept on site and are available on request to the chief inspector, or 

any employee.  

  

  

  

  

  

  

11.  Excavation  

  

  

11.1 The Contractor must ensure that excavation work is carried out under the 

supervision of the appointed competent person for that purpose and evaluate, as far as 

reasonably practicable, the stability of the ground before excavation works begins. The 

contractor must take reasonable and sufficient steps, in order to prevent any person from 

being buried or trapped by a fall or dislodgement of material in an excavation. Accessible 

excavation work must be adequately protected by a barrier or fence with an applicable 

warning for employees or public persons.   

  

  

11.2 The contractor must ensure that all requirements of the Construction Regulations as 

promulgated in 2014 are adhered to.   

  

  

  

12.  Demolition Works  
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12.1 The Contractor must appoint a competent person in writing to supervise and control 

all demolition work on site. The contractor must ensure that before any demolition works 

is carried out, and in order to ascertain the method of demolition to be used, a detailed 

structural engineering survey of the structure to be demolished is carried out by a 

competent person and that a method statement on the procedure to be followed in 

demolishing the structure is developed by that person. During a demolition, the competent 

person must check the structural integrity at intervals determined by the method 

statement to avoid any premature collapses. The contractor must ensure that no material 

is dropped to any point, which falls outside the exterior walls of the structure, unless the 

area is effectively protected. Where a risk assessment indicates the presence of asbestos 

and lead, a contractor must ensure that work is conducted in accordance with the 

promulgated Asbestos Regulation and Lead Regulations respectively.  Waste and debris 

of such work are as soon as reasonably applicable removed and disposed of from the 

site in accordance with the applicable legislation.   

  

  

12.2 The promulgated construction regulations must be adhered to all times during 

demolition work.  

  

  

13.  Scaffolding  

  

  

13.1 The Contractor must appoint a competent person in writing to ensure that all 

scaffolding work operations are carried out under his or her supervision and that all 

scaffold erectors, team leaders and inspectors are competent to carry out their work.    
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13.2 A contractor using access scaffolding must ensure that such scaffolding when in 

use, complies with the safety standards incorporated for this purpose into these 

Regulations under section 44 of the Act.   

  

  

14.  Suspended Platforms  

  

  

14.1 The Contractor must appoint a competent person in writing to ensure that all 

suspended platforms work operations are carried out under his or her supervision and 

that all suspended platforms erectors, team leaders and inspectors are competent to 

carry out their work.    

  

  

14.2  No contractor may use or permit the use of suspended platforms unless: -  

  

  

(a) the design, stability and construction thereof complies with safety 

standards;  

  

(b) he or she is in possession of the certificate of system design issued by a          

professional engineer, certified engineer or a professional technologist for 

the          use of the suspended platform systems;  

  

(c) before any commencement of work appoint a competent person for such 

work, ensure competency of erectors, operators and inspectors, 

performance test results are available, ensure that procedures and records 

of inspections and maintenance have been carried out.    
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14.3 The Contractor must submit a copy of a suspended works system design including 

a copy of operational design calculations, sketches and test results to the provincial 

director before commencement of the use of the system and must further indicate the 

intended type of work that the system will be used for   

  

  

14.2 The contractor must ensure that all requirements of the Construction Regulations as 

promulgated in 2014 are adhered to.   

  

  

  

  

  

  

15.  Rope Access Work  

  

  

15.1 The Contractor must appoint a competent person in writing to supervise all rope 

access work on site, including the duty of ensuring occupational health and safety 

compliance in relation to rope access work. Rope access operators must be competent 

and licensed to carry out their work.    

  

  

15.2  No contractor may use or permit the use of rope access unless: -  

  

  

(a) the design, selection and use of equipment and anchors complies with 

safety   

standards;  
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(b) he or she is in possession of the site specific fall protection plan 

developed by          a competent person applicable to the specific work and environment 

prior to          commencement of the work;  

  

     

  

    

15.3 The contractor must ensure that adequate measures are in place to allow rescue 

procedures to commence immediately in the event of a fall incident taking place.   

  

  

16.  Bulk Mixing Plant  

  

  

16.1 The Contractor must ensure that the operation of a bulk mixing plant is supervised 

by a competent person who has been appointed in writing.    

  

  

16.2 No person supervising or operating the bulk mixing plant may authorize any other 

person to operate the plant unless competent to operate the bulk mixing plant.  

  

  

  

    

16.3  The contractor must ensure that all requirements of the bulk mixing plant are 

complied with.   
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ANNEXURE 1 TO ANNEXURE P  

  

  

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993  

  

Regulation 3(2) of the Construction  

Regulations, 2014  

APPLICATION FOR A PERMIT TO DO CONSTRUCTION WORK  
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1  Name and postal address of the client:  

          ________________________________________________________________________ 

2  Details of the Agent/ Consultant   

(a) Title, Surname and Initials          

(b) Identity number/Passport number:  

(c) Registration number with SACPCMP:  

(d) Office tel. number and/or mobile number:  

(e) Postal Address:  

  

3. Name, postal address and tel. number of appointed principal contractor:  

  

     ________________________________________________________________________  

  

4. Name, postal address and tel. number of designer(s) of the project:  

  

    ________________________________________________________________________  

  

  

5. Name, postal address tel. number of the following persons:  

  

(a) Construction Manager.  

  

(b) Construction Health and Safety Manager:  

  

(c) Construction Health and Safety Officer:  

     

6. Exact physical address of the construction and site office:  

      ________________________________________________________________________  
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7. Nature of the construction work:  

        ________________________________________________________________________  

  

  

8. Expected commencement date:  

        ________________________________________________________________________  

  

9. Expected completion date:  

  

      ________________________________________________________________________  

  

10. Estimated maximum number of persons on the construction site:  

     ________________________________________________________________________  

  

  

11. Planned number of contractors on site accountable to the principle contractor:  

  

          _______________________________________________________________________  

  

         ________________________________________________________________________  

  

12. Name(s) of contractors appointed.  

  

           ________________________________________________________________________  

  

13. Signature of Client/Clients Agent/ Consultant  

       

         ________________________________________________________________________  
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14. Signature of Principal Contractor  

  

        ________________________________________________________________________  

  

  

  

  

  

  

  

  

  

 

  

ANNEXURE 2 TO ANNEXURE P  

  

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993  

  

Regulation 4 of the Construction Regulations, 2014 NOTIFICATION OF 

CONSTRUCTION WORK  

  

 

1(a)  Name and postal address of principal contractor:  

  

________________________________________________________________________  

 

  

(b)  Name and tel. no of principal contractor’s contact person:  

  

  

________________________________________________________________________  
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2. Principal contractor’s compensation registration number:  

  

________________________________________________________________________  

  

3. (a) Name and postal address of client:  

  

________________________________________________________________________  

  

(b)  Name and tel. no of client’s contact person or agent/ Consultant:  

  

  

________________________________________________________________________  

  

  

  

4. (a) Name and postal address of designer(s) for the project:  

  

________________________________________________________________________  

  

 

   (b)  Name and tel. no of designer(s) contact person:  

  

________________________________________________________________________  

  

5. Name and telephone number of principal contractor’s construction supervisor on site 

appointed   

         in terms of regulation 8(1)  

  

_______________________________________________________________________ 
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6. Name/s of principal contractor’s construction sub-ordinate supervisors on site appointed 

in terms of regulation 8(2).  

  

           ________________________________________________________________________  

  

  

7. Exact physical address of the construction site or site office:  

  

   

  

  

8. Nature of the construction work:  

  

   

  

 
  

   

  

  

   

   

  

 
  

  

9. Expected commencement date:   

________________________________________________________________________  
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10. Expected completion date:   

________________________________________________________________________  

11. Estimated maximum number of persons on the construction site:  

             Total:                                          Male:                                      Female:  

  

12. Planned number of contractors on the construction site accountable to the principle 

contractor:  

  

________________________________________________________________________  

  

  

13. Name(s) of contractors already selected:  

  

________________________________________________________________________  

  

________________________________________________________________________  

  

________________________________________________________________________  

  

________________________________________________________________________  

  

________________________________________________________________________  

  

________________________________________________________________________ 

_______________________________                    _______________________________  

  

Principal Contractor  Date  
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_______________________________                    _______________________________                      

  

Clients Agent / Consultant (where applicable)  Date  

  

  

_______________________________                    _______________________________                      

  

  

Client  Date  

  

  

  

* THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT 

OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.  

  

  

  

* ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN 

IF  

ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE 

COMMENCEMENT OF WORK.  

ANNEXURE 3 TO ANNEXURE P  (COMPANY LETTER HEAD)  

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993):  

  

  

SECTION/REGULATION: Construction Regulations, 2014  
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REQUIRED COMPETENCY: Fall protection, temporary works designer, excavation 

supervisor, demolition works supervisor, scaffolding operator, suspended 

platform operator, rope access supervisor, bulk mixing plant supervisor, 

construction vehicle and mobile plant operator    

  

  

In terms of   

 I,      

  

representing the Employer) do hereby appoint      

  

As the Competent Person on the premises at      

(physical address) to assist in compliance with the Act and the applicable Regulations.  

  
Your designated area/s is/are as follows: -  

  

 

 

  

 

  

  

_____________________________________________________________________________

__               

  

  

  

  
Date:      

  

  



 
 

 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF STATIONS 

PROGRAMME FROM CAPETOWN TO STRAND 

56 

  

 

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF 

STATIONS PROGRAMME FROM CAPETOWN TO STRAND  

TENDER NUMBER: WCRSCMCRES06082021  

   

 

  

Signature: -      

  

  

  

Designation: -  
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ACCEPTANCE OF DESIGNATION  

  

  

  

I,    do hereby accept this Designation and 

acknowledge that I understand the requirements of this appointment.  

  

  

  

  

  

  

  

  

  

  

Date:      

  

  

  

Signature: -      

  

  

  

Designation: -      

ANNEXURE 4 TO ANNEXURE P  
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(COMPANY LETTER HEAD)  

  

  

  

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993):  

  

  

  
DECLARATION  

  

  

  

In terms of the above Act I,    am personally assuming the  

duties and obligations as Chief Executive Officer of the Contractor, defined in Section 1 of the Act and in 

terms of Section 16(1), I will, as far as is reasonably practicable, ensure that the duties and obligations 

of the Contractor  as contemplated in the above Act are properly discharged.  

  

  

  

Signature: -      
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Date:      

  

  

ANNEXURE 5 TO ANNEXURE P (LETTER HEAD OF BUSINESS 

DIVISION OR UNIT OF PRASA)  SITE ACCESS CERTIFICATE  

  

Access to:   (Area)  

  

Name of Contractor/Builder: -      

  

Contract/Order No.:       

  

The contract works site/area described above are made available to you for the carrying out of associated 

works  

  

In terms of your contract/order with  

  

(Company) 

    

  

Kindly note that you are at all times responsible for the control and safety of the Works Site, and for persons 

under your control having access to the site.  

  

As from the date hereof you will be responsible for compliance with the requirements of the Occupational 

Health and Safety Act, 1993 (Act 85 of 1993) as amended, and all conditions of the Contract pertaining to 

the  site of the works as defined and demarcated in the contract documents including the plans of the site 

or work areas forming part thereof.  

  

Signed:      
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Date:      

  

  

PROJECT MANAGER 

  

ACKNOWLEDGEMENT OF RECEIPT  

  

  

  

Name of Contractor/Builder: -_______________________________________________,I                                            

do hereby acknowledge and accept the duties and obligations  in  respect  of  the  Safety  of  

the  site/area  of  Work  in  terms  of  the  Occupational Health  and Safety Act; Act 85 of 1993.  

  

  

  

Name:      Designation:  

    

  

  

  

  

  

  

Signature:      Date: 



 

 

 


