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COMPLIANCE WITH SAFETY LEGISLATION AND POLICIES
1.1 The Contractor shall comply with all applicable legislation and the Employer’s safety

requirements adopted from time to time and instructed by the Consultant. Such
compliance shall be entirely at the Contractor’s own cost and shall be deemed to have

been allowed for in the rates and prices in the contract.
1.2 The Contractor shall, in particular, comply with the following Acts: -

1.3 the Compensation for Occupational Injuries and Diseases Act N0.130 of 1993, as
amended ("COIDA"). The Contractor shall produce proof of registration and good

standing with the Compensation Commissioner in terms of COIDA,;

1.4 the Occupational Health and Safety Act No.85 of 1993, as amended ("OHSA"). The
Contractor is in terms of section 37(2) of OHSA, deemed to be an employer in his
own right with duties as prescribed in the OHSA, and agrees to ensure that all work
will be performed or machinery and plant used in accordance with the provisions of
OHSA in respect of all persons in his employ, other persons on the premises or the
Site or place of the Works or on the Works to be executed by him and under his
control in terms of the Contract. This Contract and all documents attached or referred
to, form an integral part of the arrangements and procedures mentioned in the

aforementioned section;

15 The Explosives Act No.15 of 2003, as amended ("Explosives Act") and applicable
regulations, as well as the blasting regulations from the OHSA. The Contractor shall
when applicable, furnish the Project Manager with copies of the permits authorising
him or his employee, to establish an explosives magazine on or near the Site and to

undertake blasting operations in compliance with the Explosives Act.

1.6 National Railway Safety Regulator Act No.16 of 2002; as amended; and
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1.7

1.8

1.9

1.10

1.11

1.12

1.13

Provincial Ordinances and Local Authority By-laws, and all relevant regulations
framed thereunder having an effect on his business or the operator provided in terms
of this Contract.

The Contractor shall comply with the safety arrangements and procedural compliance
with the OHSA and regulations, as more fully set out in Annexure “K” attached hereto,
and shall, before commencement with the execution of the Contract, which shall
include Site establishment and delivery of Construction Plant and Equipment or
Materials, submit to the Consultant-

documentary proof of his procedural compliance with the OHSA, and

particulars of the health and safety programme to be implemented on the Site in

accordance with Annexure “K”.

The Contractor's health and safety programme will be subject to acceptance by the
Consultant, who may order supplementary and/or additional safety arrangements
and/or different safe working methods to ensure full compliance by the Contractor

with his obligations as an employer in terms of OHSA.

The Contractor shall comply with the current specification for Works on, over, under
or adjacent to railway lines and near high voltage Equipment - E7/1 (2012) (Annexure
“Q”), if applicable, and shall take particular care of the safety of his employees working
on or in close proximity to a railway line during track occupations as well as under
normal operational conditions. He shall also comply with all other safety
requirements, regulations and guidelines of Employer applicable to the nature of
Works carried out under the Contract, and as instructed by the Consultant from time

to time.

In addition to compliance with clause 1.2 hereof, the Contractor shall report all
incidents contemplated by section 24 of OHSA to the Consultant. Any incident
resulting in the death of or injury to any person on the Works shall be reported within
24 (twenty-four) hours of its occurrence and any other incident shall be reported within

48 (forty eight) hours of its occurrence."
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PROTECTION OF PERSONS AND PROPERTY

1.14

1.15

1.16

1.17

1.18

1.19

1.20

1.21

The Contractor shall provide and maintain all lights, guards, barriers, fencing and
watchmen when and where necessary or as required by the Consultant or by any
statutory authority, for the protection of the Works and for the safety and convenience
of the public. Red, yellow, green or blue lights and red, yellow, green or white flags
shall not be used by the Contractor in such a position that they can be mistaken for

railway signals.

The Contractor shall take all the requisite measures and precautions during the

course of the Works and during blasting operations to -

protect the public and property of the public;

protect the property and workmen of both Employer and the Contractor;
avoid damage to and prevent trespass on adjoining properties, and

ensure compliance with any instruction issued by the Consultant or by any person
appointed by him, or any instruction embodied in the contract documents, which

affects the safety of any person or thing.

The Employer will provide, at its own cost, protection for the safe working of trains
during approved blasting operations and during such other operations as the
Consultant may consider necessary. Protection by Employer, for any purpose
whatsoever, does not absolve the Contractor from his responsibilities in terms of the

contract.

The Contractor shall take all precautions and appoint guards, watchmen and
compound managers for prevention of disorder among and misconduct by the
persons employed on the Works and by any other persons, whether employees or
not, on the site of the Works and for the preservation of the peace and protection of
persons and property in the neighbourhood of the Works. Any relocation of Worksite

camps on account of disorder shall be at the Contractor's expense.
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1.22

1.23

All operations necessary for the execution of the Works, including the provision of any
Temporary Works and Worksite camps, shall be carried out so as not to cause veld
fires, ground, water or atmospheric pollution, soil erosion or restriction of or
interference with

streams, furrows, drains and water supplies. If the original surface of the ground is
disturbed in connection with the Works, it shall be made good by the Contractor to
the satisfaction of the landowner, occupier or responsible authority. The Contractor
shall take all reasonable steps to minimise noise and disturbance when carrying out

all work, including work permitted outside normal working hours.

Dumping of waste or excess materials by the Contractor shall, in urban areas, be
done under the direction and control of, and at Sites made available by the local
authority. Dumping outside local authority boundaries shall be done only with the
express permission and under the direction and control of the Consultant. The
Contractor shall comply with environmental protection measures and specifications
stipulated by the Consultant and/or local and environmental authorities in accordance
with all applicable environmental legislation.

REPORTING ACCIDENTS

1.24

1.25

In addition to any statutory obligations, the Contractor shall, as soon as possible,
report to

the Consultant and Employer’s insurance department every occurrence on the Works
or the Site which causes damage to property, or injury or death to persons including
the Contractors employees.

If required by the Consultant, the Contractor shall submit a written report to the
Consultant within 48 hours of such requirement, setting out full details of the
occurrence. The Consultant shall have the right to make any enquiries, either on the
Site or elsewhere, as to the cause and results of any such occurrence and the
Contractor shall make available to the Consultant the necessary facilities for carrying

out such enquiries.
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SIGNED at on 20
The Contractor:
For: Contractor
PRINT NAME

Who warrants that he is duly authorised?

For:

AS WITNESSES:
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SIGNED at on The Employer:
THE PASSENGER RAIL AGENCY OF SOUTH AFRICA,

For: THE EMPLOYER

PRINT NAME

Who warrants that he is duly authorised?

AS WITNESSES:
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ANNEXURE J
PASSENGER RAIL AGENCY OF SOUTH AFRICA (incorporated in terms
of the Legal Succession Act, 9 of 1989) SAFETY ON SITE
1. The Contractor shall for the duration of ContractNo. ..................... , in respect of the

provision of services to the Region, comply with the provisions of the Occupational Health
and Safety Act 85 of 1993 and all regulations promulgated under this Act. For the purposes
of the Act and in so far as the Contractor's personnel/employees are concerned, the Site on
which the Contractor conducts the services for the Employer occupied by the Contractor,
shall for the duration of the aforementioned agreement be deemed to be under the control of
the Contractor. As employer, he is in every respect responsible for the compliance, at his own

cost, with the provisions of this Act.

2. All records required in terms of this Act, and especially those required in terms of
Section 24 of the Act with regard to the reporting of incidents, shall be available for inspection
during normal business hours without any prior notice by the designated risk control official(s)
of the Employer reportable incidents shall be reported by the Contractor to the
Department of Manpower and the designated risk control official(s) of the Employer shall be

informed forthwith.

3. The Contractor shall in terms of Sections 17, 18, 19 and 20 of the Act, appoint Safety
Representatives and Safety Committees who shall meet as prescribed in Section of the Act.
Minutes of the meetings shall be retained as prescribed in Section 7 of the General
Administrative Regulations of the Act and shall be made available, on request, to the
designated risk control official(s) of the Employer.

SIGNEA @ ..o s at this .......... day of
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TENDERER:
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ANNEXURE K

PASSENGER RAIL AGENCY OF SOUTH AFRICA (incorporated in
terms of the Legal Succession Act, 9 of 1989)

COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT 85 of 1993
AND REGULATIONS

AGREEMENT
I, the undersigned, ...
(full names and surname), on behalf Of ...........cccvvviiiiiiiiiiii e,

(name of company/close corporation), with registration number ......................... ,
in my capacity as

and duly authorized hereto by virtue of a resolution by the directors/members dated

................................ (an extract of which is attached hereto), agree that the company/close

corporation is an employer in its own right with rights and obligations, as set out in the

Occupational Health and Safety Act 85 of 1993 as amended, and that the company/close

corporation shall ensure that all work performed and all machinery and plant used in terms of

the above mentioned contract shall be in accordance with the terms and conditions of the

said Act.

The company/close corporation furthermore agrees to comply at all times with the terms and

conditions of the various instructions attached hereto, and which may be amended from time

to time. Further instructions may also be added from time to time by the Employer.

SIGNEA AL .. on this ...... day of
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ANNEXURE L

PASSENGER RAIL AGENCY OF SOUTH AFRICA (incorporated in terms

of the Legal Succession Act, 9 of 1989) GENERAL INFORMATION

The Occupational Health and Safety Act comprises sections 1 to 50 and all irrevocable
REGULATIONS promulgated in terms of the former Machinery and Occupational Safety
Act, 1986 (Act No. 6 of 1986) as amended as well as other REGULATIONS which may

be promulgated in terms of the new Act.

"Mandatory" is defined as including an agent, a contractor or a sub- contractor for the
work, but without derogating from his status in his own right as an Employer or user of
plant or machinery.

Section 37 of the Occupational Health and Safety Act potentially holds employers
(principles) responsible for the unlawful acts or omissions of mandatories (contractors)
save where a Written Agreement between the parties has been concluded containing

arrangements and procedures to ensure compliance with the said Act by the mandatory.

All documents attached or referred to in the above Agreement form an integral part of
the Agreement.

To perform in terms of this Agreement man dataries must be familiar with the relevant

provisions of the Act.

Mandatories who utilise the services of their own mandatories (sub-contractors) are

advised to conclude a similar Written Agreement.

Be advised that this Agreement places the onus on the mandatory to contact the

employer in the event of inability to perform as per this Agreement. The Employer,
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however reserves the right to unilaterally take any steps as may be necessary to enforce

this Agreement.
Signed at on this day of 20
WITNESS : TENDERER :
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ANNEXURE M
PASSENGER RAIL AGENCY OF SOUTH AFRICA (incorporated in terms of

the
Legal Succession Act, 9 of 1989) COMPLIANCE WITH THE

COMPENSATION FOR OCCUPATIONAL

INJURIES AND DISEASES ACT, 130 of 1993

1. The Contractor and sub-contractor shall comply with the provisions of the above Act

and all regulations promulgated under this Act.

2. Written proof of compliance shall for the duration of Contract No. ................ , in
respect of the provision of Signal personnel to the Employer, be made available, upon

request, to the Employer.

Signed at on this
day of 20
WITNESS : TENDERER :
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ANNEXURE N
CONTRACTUAL SAFETY CLAUSES Between
“THE EMPLOYER” AND “.....ccooveuireeteerresesessesessesesessessssesansssasenns » FOR THE

b)

e O N I

The parties agree on the following arrangements according to section 32 (1...2) of the
Occupational Health and Safety Act 85 of 1993 to ensure compliance by the

mandatory with the provisions of the Act.

That a Principal Contractor is an “employer” in his own rights as defined in section 1
of Act 85 of 1993 as amended and that he must fulfil all his obligations as an

Employer in terms of the Act.

The “Employer”, and the Project Manager hereby agree, in terms of the provisions of
Section 37 (1...2) of the Occupational Health and Safety Act, No 85 of 1993 ,
hereinafter referred to as the (Act) that the following arrangements and procedures
shall apply between them to ensure compliance by the Project Manager with the

provisions of the Act, namely:

The Project Manager undertakes to acquaint the appropriate Officials and
Employees of the Contractor/s with all relevant provisions of the Act and the

regulations promulgated in terms of the Act.

The Project Manager undertakes that all relevant duties, obligations and
prohibitions imposed in terms of the Act and regulations in terms of the Act and
Regulations will be fully complied with.

The Project Manager hereby accepts sole liability for such due compliance with

relevant duties, obligations and prohibitions imposed by the Act and Regulations and
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expressly absolve the Employer from itself being obliged to comply with any of the
aforesaid duties, obligations and prohibitions.

d) The Project Manager agrees that any duly authorized officials of the Employer shall
be entitled, although not obliged, to take such steps as may be necessary to ensure
that the Contractor has complied with his undertakings as set out more fully in
paragraphs (a) and (b) above, which steps may include, but will not be limited to, the

right to inspect any appropriate records held by the Project Manager/Contractor.
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f)

The Project Manager/Contractor shall be obliged to report forthwith to the
employer any investigation, complaint or criminal charge which may arise as a
consequence of the provisions of the Act and Regulations, pursuant to work performed
in terms of this Contract, and shall, on written demand, provide full details in writing of

such investigation, complaint or criminal charge.

The Project Manager/Contractor shall comply with the requirements of the
Occupational Health and Safety Act, No 85 of 1993 as amended, in its entirety.

Where special permits are required such as electrical switching, hot work permits, etc.
the contractor shall obtain them from a person designated by the Employer for this
purpose, and all requirements of the permit must be strictly complied with by the
Project Manager/Contractor. As well as to comply fully with the general conditions and
specifications in E7/1 2012 of April 1991 Annexures “A” & “B” as well as Transnet,
Metrorail, Safety Instructions for H.V. Electrical equipment, engineering instructions
and E.4E (November 1996) specifications.

The Project Manager’s appointed Health and Safety Co-ordinator must liaise with the
Employer on matters pertaining to occupational health and safety and be part of such

internal safety committee while on contract.

The appointed Health and Safety Co-ordinator must liaise at least once a week with

the PRASA Cres Risk Manager.

The Project Manager shall furnish the Risk Manager of the Employer immediately with
full particulars of all contractors that he may involve in the contract in order that the
contractor himself can be made aware of all the clauses in this contract pertaining to

health and safety.
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10.

11.

12.

c)

13.

The Project Manager shall advise the Risk Manager of the Employer Services of any
hazardous or potentially hazardous situations that may arise from work being
performed either by the Contractor or his sub-contractor.

Copies of all appointments required by the Act must be given to the Risk Manager of
the Employer.

A letter of good standing in terms of section 80 (Employer to register with the
Compensation Commissioned) of the Compensation for Occupational Injuries and

Diseases Act 130 of 1993, must also be furnished.

All clauses in the contract pertaining to health and safety form an integral part of the
contract and if not complied with may be construed as breach of contract.

The Contractor:

must identify work processes that will be undertaken during the contract;

must identify any hazards that might occur due to work processes;

must provide control processes and mechanisms to prevent hazards developing
into incidents.

Provision shall be made by the Contractor to ensure that the work does not hinder

and/or endanger commuters on the premises. Sufficient room for movement especially during

peak times, shall be provided for commuters.

14.

An authorized representative of the Employer can stop any unsafe violation being

done by the contractor or organize the necessary remedial steps (the cost whereof shall be

for the contractor’s account) should any deviation from these conditions and or contract come

to the attention of the Employer, until the Contractor has complied with such conditions.
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15. This document or a copy thereof must be in the possession of the
Contractor/Employer or an Employee of the contractor who is in charge of the premises. All
Act 85 appointed persons names with their level of responsibility according to Act 85 to be

submitted to Risk Manager the Employer as applicable.
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WHAT IS A SAFETY CASE?

A Safety Case is an arrangement or promise by one party using or operating on the assets

of the other party, to execute it’s activities in a safe and responsible manner, and in which

ri

ri

sks are identified and the control mechanisms and program to manage the activities and
sks are spelled out in detail to the satisfaction of the other party.

PREPARING A SAFETY CASE

1.

7.

8.

A
p

Identify players (e.g. Contractor/Sub-contractor).

What acts, rules, regulations, codes of practice, etc. are applicable.

Identify hazards and assess risks to commuters, public, the Employer personnel,
Rolling Stock, etc.

Access control mechanisms for managing risks, are they in place and adequate?

Determined action.

Indemnifies their party of responsibility of own personnel’s health and safety.
Accountability must be clear.

Name of the responsible person (Act 85/1993) for the project.

Document aforesaid in a Safety Case, signed by the Project Manager.
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WHY THE NEED FOR A SAFETY CASE?

1.  Act 85 of 1993 requires that the working environment is safe and without risk to the
safety and health of employees, clients and public in general. The Safety Case will
identify the risks that one Party’s activities may expose the other Party’s employees,

clients and the general public to, and the mechanisms required to address these risks.

2. Because there are two asset owners, viz Intersite and the Project Manager (Project
Manager/Contractor assets referred to are scaffolds, machines, vehicles, etc.), the
relationships, responsibilities and accountability to ensure safe working are essential,
which will be addressed in the Safety Case.

3. Railway operations are large and complex. The mix of technologies, equipment age,
the workforce’s attitude, all affect safety. The Safety Case is intended to be part of the
selfregulatory mechanism in which the parties give confidence to each other that they
have the ability, commitment and resources to properly access and effectively manage

the risks to health and safety of staff and the general public.

4.  The Safety Case is a tool for directing the attitudes and activities of all personnel, from
top management to worker. It is therefore essential that all levels be involved in the
process to obtain full commitment to ensure that safe practice are in place and carried

out.

o

The Safety Case will identify the risks and the mechanism required to address them.
6. A Safety Case is unique to each project or any phase of a project.

General Information

1.  The Occupational Health and Safety Act Comprises Sections 1 to 50 and all unrepealed
regulations promulgated in terms of the former Machinery and Occupational Safety Act

as well as other regulations promulgated in terms of the former Machinery and
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Occupational Safety Act 85 of 1983 as amended as well as other regulations which may

be promulgated in terms of the new Act.

2. “Mandatory” is defined as including an agent, a contractor or a sub-contractor for work,
but without derogating from his status in his own right as an Employer or user of plant

or machinery.

3. Section 37 of the Occupational Health and Safety Act potentially punishes employers
(principles) for the unlawful acts or omissions of mandatories (contractors) save where
a Written Agreement between the parties has been concluded containing arrangements
and procedures to ensure compliance with the said act by the mandatory.

4.  All documents attached hereto or referred to in the above Agreement form an integral

part of the Agreement.

5.  To perform in terms of this Agreement mandatories must be familiar with the relevant

provisions of the Act.

6. Mandatories who utilize the services of their own mandatories (sub-contractors) are

advised to conclude a similar Written Agreement.

7. Be advised that this Agreement places the onus on the mandatory to contact the

employer in the event of inability to perform as per this Agreement.

8.  The Employer, however, reserves the right to unilaterally take any steps as may be
necessary to enforce this Agreement.
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ANNEXURE O

“THE EMPLOYER” AND ......cciiiiiiiiiiiirinn e
“MANDATORY”

FORTHE PROJECT: ...t

| “ ” representing

................................................................................... is an Employer in it's own

with duties as prescribed in the Occupational Health and Safety Act 85 of 1993 as
amended and agree to ensure that all work will be performed or machinery and plant used

in accordance with the provisions of the said Act.

| furthermore agree to comply with the requirements of and the Employer as contained in
the documents attached hereto and to liaise with the employer should | for whatever
reason, be unable to perform in terms of this Agreement. The mandatory responsibilities

remain mandatory’s onus and do not absolve the mandatory from any agreements or laws.
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on this day of
20 Signature on behalf of

Signed at

(Mandatory)

of behalf of (the Employer).

Signature
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ANNEXURE P
SPECIFICATION E4E PRASA (2004)

PASSENGER RAIL AGENCY OF SOUTH AFRICA

SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE WITH
THE OCCUPATIONAL HEALTH AND SAFETY ACT (ACT 85 OF 1993),
CONSTRUCTION REGULATIONS, 2014 AND OTHER APPLICABLE

REGULATIONS

1. General

1.1 The Contractor and PRASA are individual employers, each in its own right, with their
respective duties and obligations set out in the Occupational Health and Safety

Act, Act 85 of 1993 (the Act) and applicable Regulations.
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1.2 The Contractor accepts, in terms of the General Conditions of Contract and in terms

1.3

of the Act, his obligations as an employer in respect of all persons in his employ,
other persons on the premises or the Site or place of work or on the work to be
executed by him, and under his control. He shall, before commencement with the
execution of the contract work, comply with the provisions set out in the Act, and
shall implement and maintain a Health and Safety Plan as described in the
Construction Regulations, 2014 and as approved by PRASA, on the Site and
place of work for the duration of the Contract.

The Contractor accepts his obligation to complying fully with the Act and
applicable Regulations notwithstanding the omission of some of the provisions

of the Act and the Regulations from this document.

1.4 PRASA accepts, in terms of the Act, its obligations as an employer of its own

employees working on or associated with the site or place of work, and the
Contractor and Project Manager or his deputy shall at all times, co-operate in
respect of the health and safety management of the site, and shall agree on the
practical arrangements and procedures to be implemented and maintained
during execution of the Works.

prasa cres

1.51In the event of any discrepancies between any legislation and this specification,

the applicable legislation will take precedence.
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2. Definitions

2.1 In this Specification any word or expression to which a meaning has been assigned
in the Construction Regulations, shall have the meaning so assigned to it, unless
the context otherwise indicates: -

2.2 The work included in this Contract shall for the purposes of compliance with the
Act be deemed to be "Construction Work", which, in terms of the Construction

Regulations, 2014 means any work in connection with: -

(a) the construction, erection, maintenance, alteration, renovation, repair,

demolition or dismantling of or addition to a building or any similar structure;

(b) the construction, erection, maintenance, demolition or dismantling of any
bridge, dam, canal, road, railway, runway, sewer or water reticulation
system or the moving of earth, clearing of land, the making of excavation,

piling or any similar civil engineering structure or type of work

2.3 “competent person” means a person who---

(@) hasin respect of the work or task to be performed the required knowledge,
training and experience and where applicable qualifications specific to the
work or task being performed: Provided that where appropriate
gualifications and training are registered as per the South African
Qualifications Authority Act, 2000 (Act No 67 of 2000) those qualifications
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and training must be regarded as the required qualifications and training;

and

(b) is familiar with the Act with the applicable regulations made under the Act

2.4

2.5

2.6

2.7

“Contractor” means a principal contractor appointed by the client to
perform construction work and a “sub contractor” means an employer
who performs construction work as defined by the Construction
Regulations, 2014.

“fall protection plan” means a documented plan, of all risks relating to
working from fall risk position, considering the nature of work undertaken,
and setting out the procedures and methods applied in order to eliminate
the risk; and a rescue plan and procedures.

“health and safety file” means a file, or other record in permanent form,
containing the information required to be kept on site in accordance with

the Act and applicable Regulations;

“Health and Safety Plan” means a site, activity or project specific
documented plan which addresses the hazards identified and include
safe work procedures to mitigate, reduce or control the hazards identified,

in accordance with clients health and safety specifications;
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2.8 “Risk Assessment” means a programme to determine any risk
associated with any hazard at a construction site, in order to identify the
steps needed to be taken to remove, reduce or control such hazard;

2.9 “the Act” means the Occupational Health and Safety Act No. 85 of 1993.

2.10 “Client” means any person for whom construction work is being
performed

2.11  “construction work permit” means a document issued in terms of
regulation 3 of the construction regulations

2.12  “fall risk” means any potential exposure to falling either from, off or into

3. Procedural Compliance
3.1 The Client who intends to carry out any construction work must at least 30 days

before carrying out such work, apply to the Provincial Director in writing for a

construction work permit if the construction work will:-

(@)
(b)
(©)

exceed 180 days,
will involve more than 1800 person days of construction work, or

the works contract is of the value equal to or exceeding thirteen million rand,
or

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF STATIONS
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3.2

3.3

3.4

3.5

(@)
(b)
(©)
(d)

3.6

Construction Industry Development Board (CIDB) grading level 6

The notification to the Provincial Director shall be on a form similar to
Annexure 1 of the Construction Regulations, 2014, also shown in
Annexure 1 to Annexure P of this Specification. The Contractor shall
ensure that a copy of the completed notification form is kept on site for

inspection by an inspector, Project Manager or employee.

The provincial director must issue the construction work permit in writing
and assign a site specific work number for each construction site, the
principal contractor must display the number issued by the Provincial
Director on the main entrants to the site for which that number is assigned.

The work permit number is not transferable.

The copy of the construction work permit must be kept on the health and

safety file for inspection by the provincial director, or employee

The Contractor who intends to carry out any construction work other that
work contemplated in 3.1 above must at least 7 days before carrying out
such work, notify the Provincial Director in writing in a form similar to

Annexure 2 to Annexure P if the intended construction work will;

include excavation work;
the working at height where there is risk of falling;
will include the demolition of a structure; or

includes the use of explosives to perform construction work

The Contractor shall, in accordance with the Act and applicable

Regulations, make all the necessary appointments of competent persons
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in writing on a form similar to Annexure 3 of this Specification and deliver
copies thereof to the Project Manager and/or Consultant. Copies should
also be retained on the health and safety file. The principal contractor

must be appointed in writing.

3.7 Subcontractors shall also make the above written appointments and the
Contractor shall deliver copies thereof to the Project Manager and/or

Consultant.

3.8 In the case of a self-employed Contractor or any subcontractor who has
the appropriate competencies and supervises the work himself, the
appointment of a construction supervisor in terms of regulation 6.1 of
the Construction Regulations, 2014 will not be necessary. The
Contractor shall in such a case execute and sign a declaration, as
in Annexure 4, by which he personally undertakes the duties and
obligations of the "Chief Executive Officer" in terms of section 16(1) of the
Act.

3.9 The Contractor shall, before commencing any work, obtain from the
Project Manager and/or Consultant an access certificate as in Annexure
5 executed and signed by him, permitting and limiting access to the
designated site or place of work by the Contractor and any subcontractors

under his control.
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3.10  Procedural compliance with Act and Regulations, as above, shall
also apply to

any subcontractors as employers in their own right. The Contractor shall furnish
the Project Manager and/or Consultant with full particulars of such
subcontractors and shall ensure that they comply with the Act and Regulations
and PRASA's safety requirements and procedures.

4, Special Permits

Where special permits are required before work may be carried out such as for
hotwork, isolation permits, work permits and occupations, the Contractor shall
apply to the Project Manager and/or Consultant or the relevant authority for such
permits to be issued. The Contractor shall strictly comply with the conditions and

requirements pertaining to the issue of such permits.

5. Health and Safety Programme
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5.1 The Tenderer shall, with his tender, submit a Health and Safety Programme setting
out the practical arrangements and procedures to be implemented by him to
ensure compliance with the OHS Act and Regulations and particularly in respect

of: -

() The provision, as far as is reasonably practical, of a working environment
that is safe and without risk to the health of his employees and

subcontractors in terms of Section 8 of the Act;

(i) the execution of the contract work in such a manner as to ensure in terms
of section 9 of the Act that persons other than those in the Contractor's
employment, who may be directly affected by the contract work are not
thereby exposed to hazards to their health and safety;

(i) ensuring, as far as is reasonably practical, in terms of section 37 of the Act
that no employee or Contractor does or omits to do any act which would be

an offence for the Principal Contractor to do or omit to do.

5.2 The Contractor's Health and Safety Programme shall be based on a risk
assessment in respect of the hazards to health and safety of his
employees and other persons under his control that are associated with
or directly affected by the Contractor's activities in performing the contract

work and shall establish precautionary measures as are reasonable and
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(@)

(b)

(©)

(d)

practical in protecting the safety and health of such employees and

persons.

The Contractor shall cause a risk assessment contemplated in clause 5.2
above to be performed by a competent person, appointed in writing,
before commencement of any Construction Work and reviewed during
construction. The Risk Assessments shall form part of the Health and
Safety programme to be applied on the site and shall include at least the

following:

The identification of the risks and hazards that persons may be exposed to;

the analysis and evaluation of the hazards identified;

a documented Health and Safety Plan, including safe work procedures to

mitigate, reduce or control the risks identified;

a monitoring and review plan.

5.4 The Health and Safety Plan shall include full particulars in respect of: -

€)) The safety management structure to be instituted on site or place of work and

the names of the Contractor's health and safety representatives and members of

safety committees where applicable;
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(b) the safe working methods and procedures to be implemented to ensure the work
is performed in compliance with the Act and Regulations;
(c) the safety equipment, devices and clothing to be made available by the
Contractor
to his employees;
(d) the site access control measures pertaining to health and safety to be

implemented; open and keep a health and safety file on site with all the

documentation required by the Act

(e) the arrangements in respect of communication of health and safety related
matters and incidents between the Principal Contractor, his employees,
contractors and the Project Manager and/or Consultant with particular reference
to the reporting of incidents in compliance with Section 24 and General
Administrative Regulation 8 of the Act and with the pertinent clause of the

General Conditions of Contract forming part of the Contract and;

()] the introduction of control measures for ensuring that the Safety Plan is
maintained and monitored for the duration of the Contract.

55 The Health and Safety programme shall be subject to the Project

Manager's and/or Consultant’s approval and he may, in consultation with
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the Contractor, order that additional and/or supplementary practical
arrangements and procedures be implemented and maintained by the
Contractor or that different working methods or safety equipment be used
or safety clothes be issued which, in the Project Manager's and/or
Consultant’s opinion, are necessary to ensure full compliance by the
Contractor with his obligations as an employer in terms of the Act and
Regulations. The Project Manager and/or Consultant or his deputy shall
be allowed to attend meetings of the Contractor's safety committee as an

observer.

5.6 The Contractor shall take reasonable steps to ensure that each
subcontractor’s Health and Safety Plan is implemented and maintained
on the construction site: Provided that the steps taken, shall include
periodic audits at intervals mutually agreed to between the them, but at

least once every month.

5.7 The Principal Contractor shall stop any contractor from executing any
construction

work, which is not in accordance with the Principal Contractor’s, and/or
contractor’'s Health and Safety Plan for the site or which poses a threat to the

health and safety of persons.

5.8 The Principal Contractor shall ensure that a copy of the Health and Safety

Plan is available on site for inspection by an inspector, Project Manager
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and/or Consultant, agent, subcontractor, employee, registered employee
organisation, health and safety representative or any member of the

health and safety committee.

5.9 The Principal Contractor shall consult with the health and safety
committee or, if no health and safety committee exists, with a
representative group of employees, on the development, monitoring

and review of the Risk Assessment.

5.10  The Principal Contractor shall ensure that all employees under his control
are informed, instructed and trained by a competent person regarding any
hazard and

the related work procedures before any work commences, and thereafter at such

times as may be determined in the Risk Assessment.
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5.11

5.12

The Principal Contractor shall ensure that all contractors are informed
regarding any hazard as stipulated in the Risk Assessment before any
work commences, and thereafter at such times as may be determined in

the Risk Assessment.

The Principal Contractor shall ensure that all visitors to a construction site
undergoes health and safety induction pertaining to the hazards prevalent
on the site and shall be provided with the necessary personal protective

equipment.

6. Fall Protection Plan

6.1 In the event of the risk and hazard identification, as required in terms of clause 5.3 of

this Specification, revealing risks relating to working from an elevated position

the contractor shall cause the designation of a competent person, responsible

for the preparation of a fall protection plan;

6.2 The Contractor shall implement, maintain and monitor the fall protection plan for the

duration of Contract. The Contractor shall also take such steps to ensure the continued

adherence to the fall protection plan.
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6.3

(@)
(b)

(©)

(d)

(e)

(f)

The fall protection plan shall include: -

A Risk Assessment of all work carried out from fall risk position;

the procedures and methods to address all the identified risks per location;

the process for the evaluation of the employees medical fitness necessary
to work at fall risk positions and records thereof;

the training of employees working from fall risk positions and records
thereof;

the procedure addressing the inspection, testing and maintenance of all fall
protection equipment.

The rescue plan detailing the necessary procedure, personnel and suitable
equipment required to affect a rescue of the person in the event of the fall
incident to ensure that the rescue procedure is implemented immediately

following the incident

Hazards and Potential Hazardous Situations

The Principal Contractor and the Project Manager and/or Consultant shall immediately

notify one another of any hazardous or potentially hazardous situations which may arise

during performance of the Contract by the Contractor and, in particular, of such hazards
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as may be caused by the design, execution and/or location and any other aspect

pertaining to the contract work.

8. Health and Safety File

8.1 The Principal Contractor shall ensure that a health and safety file is opened and kept
on site and shall include all documentation required as per the Act and applicable
regulations, and made available to an inspector, the Project Manager and/or Consultant,

or contractor upon request.

8.2 The Principal Contractor shall ensure that a copy of the both his Health and Safety
Plan as well as any contractor's Health and Safety Plan is available on request to

an employee, inspector, contractor or the Project Manager and/or Consultant.

8.3 The PrincipalContractor shall hand over a consolidated health and safety file to
the Project Manager and/or Consultant upon completion of the Construction Work and
shall in addition to documentation mentioned in the Act and applicable Regulations
include a record of all drawings, designs, materials used and other similar information

concerning the completed structure.
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9. Structures

9.1 The Contractor must ensure that all reasonable steps are taken to prevent the
uncontrolled collapse of new or existing structures or any part thereof, and that no
structure or part of the structure is loaded in a manner which will render it unsafe.
Inspections of the structures should be done periodically by a competent person and the

structure must be maintained in such a manner that it remains safe for continued use.

9.2  The drawings pertaining to the design of such structures are kept on site and are

available on request to the chief inspector, or any employee.

10. Temporary Works

10.1 The Contractor must appoint a temporary works designer in writing, to design,
inspect approve erected temporary works on site before use. The contractor must ensure
that all temporary works operations are carried out under the supervision of the appointed
competent person for that purpose. No contractor may use a temporary works design and
drawing for any works other than its intended purpose. Adequate training must be
provided for persons required to move, erect or dismantle temporary works to perform
those functions safely. Inspections of the temporary works structures should be done
before, during and after the placement of concrete, after inclement weather or any other
imposed load and periodically by a competent person and the temporary works structure

must be maintained in such a manner that it remains safe for continued use.
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10.2 The detailed activity specific drawings pertaining to the design of such temporary

works structures are kept on site and are available on request to the chief inspector, or

any employee.

11. Excavation

11.1 The Contractor must ensure that excavation work is carried out under the

supervision of the appointed competent person for that purpose and evaluate, as far as

reasonably practicable, the stability of the ground before excavation works begins. The

contractor must take reasonable and sufficient steps, in order to prevent any person from

being buried or trapped by a fall or dislodgement of material in an excavation. Accessible

excavation work must be adequately protected by a barrier or fence with an applicable

warning for employees or public persons.

11.2 The contractor must ensure that all requirements of the Construction Regulations as

promulgated in 2014 are adhered to.

12. Demolition Works
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12.1 The Contractor must appoint a competent person in writing to supervise and control
all demolition work on site. The contractor must ensure that before any demolition works
is carried out, and in order to ascertain the method of demolition to be used, a detailed
structural engineering survey of the structure to be demolished is carried out by a
competent person and that a method statement on the procedure to be followed in
demolishing the structure is developed by that person. During a demolition, the competent
person must check the structural integrity at intervals determined by the method
statement to avoid any premature collapses. The contractor must ensure that no material
is dropped to any point, which falls outside the exterior walls of the structure, unless the
area is effectively protected. Where a risk assessment indicates the presence of asbestos
and lead, a contractor must ensure that work is conducted in accordance with the
promulgated Asbestos Regulation and Lead Regulations respectively. Waste and debris
of such work are as soon as reasonably applicable removed and disposed of from the
site in accordance with the applicable legislation.

12.2 The promulgated construction regulations must be adhered to all times during

demolition work.

13. Scaffolding

13.1 The Contractor must appoint a competent person in writing to ensure that all
scaffolding work operations are carried out under his or her supervision and that all
scaffold erectors, team leaders and inspectors are competent to carry out their work.
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13.2 A contractor using access scaffolding must ensure that such scaffolding when in
use, complies with the safety standards incorporated for this purpose into these

Regulations under section 44 of the Act.

14. Suspended Platforms

14.1 The Contractor must appoint a competent person in writing to ensure that all
suspended platforms work operations are carried out under his or her supervision and
that all suspended platforms erectors, team leaders and inspectors are competent to

carry out their work.

14.2 No contractor may use or permit the use of suspended platforms unless: -

€)) the design, stability and construction thereof complies with safety
standards;
(b) he or she is in possession of the certificate of system design issued by a

professional engineer, certified engineer or a professional technologist for

the use of the suspended platform systems;

(c) before any commencement of work appoint a competent person for such
work, ensure competency of erectors, operators and inspectors,
performance test results are available, ensure that procedures and records

of inspections and maintenance have been carried out.
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14.3 The Contractor must submit a copy of a suspended works system design including
a copy of operational design calculations, sketches and test results to the provincial
director before commencement of the use of the system and must further indicate the
intended type of work that the system will be used for

14.2 The contractor must ensure that all requirements of the Construction Regulations as

promulgated in 2014 are adhered to.

15. Rope Access Work

15.1 The Contractor must appoint a competent person in writing to supervise all rope
access work on site, including the duty of ensuring occupational health and safety
compliance in relation to rope access work. Rope access operators must be competent

and licensed to carry out their work.

15.2 No contractor may use or permit the use of rope access unless: -

(@) the design, selection and use of equipment and anchors complies with
safety

standards;
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(b) he or she is in possession of the site specific fall protection plan
developed by a competent person applicable to the specific work and environment

prior to commencement of the work;

15.3 The contractor must ensure that adequate measures are in place to allow rescue

procedures to commence immediately in the event of a fall incident taking place.

16. Bulk Mixing Plant

16.1 The Contractor must ensure that the operation of a bulk mixing plant is supervised

by a competent person who has been appointed in writing.

16.2 No person supervising or operating the bulk mixing plant may authorize any other
person to operate the plant unless competent to operate the bulk mixing plant.

16.3 The contractor must ensure that all requirements of the bulk mixing plant are

complied with.
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ANNEXURE 1 TO ANNEXURE P

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993

Regulation 3(2) of the Construction
Regulations, 2014
APPLICATION FOR A PERMIT TO DO CONSTRUCTION WORK
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1 Name and postal address of the client:

2 Details of the Agent/ Consultant

(a) Title, Surname and Initials

(b) Identity number/Passport number:

(c) Registration number with SACPCMP:

(d) Office tel. number and/or mobile number:
(e) Postal Address:

3. Name, postal address and tel. number of appointed principal contractor:

4. Name, postal address and tel. number of designer(s) of the project:

5. Name, postal address tel. number of the following persons:

(&) Construction Manager.

(b) Construction Health and Safety Manager:

(c) Construction Health and Safety Officer:

6. Exact physical address of the construction and site office:

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF STATIONS
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Nature of the construction work:

7.

Expected commencement date:

8.
9. Expected completion date:
10. Estimated maximum number of persons on the construction site:
11. Planned number of contractors on site accountable to the principle contractor:

Name(s) of contractors appointed.

12.

Signature of Client/Clients Agent/ Consultant

13.
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14, Signature of Principal Contractor

ANNEXURE 2 TO ANNEXURE P

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993

Regulation 4 of the Construction Regulations, 2014 NOTIFICATION OF
CONSTRUCTION WORK

1(@) Name and postal address of principal contractor:

(b) Name and tel. no of principal contractor’s contact person:
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Principal contractor's compensation registration number:

3. (a) Name and postal address of client:

Name and tel. no of client’s contact person or agent/ Consultant:

(b)

4. (a) Name and postal address of designer(s) for the project:

(b) Name and tel. no of designer(s) contact person:

Name and telephone number of principal contractor’s construction supervisor on site

appointed
in terms of regulation 8(1)
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6. Name/s of principal contractor’s construction sub-ordinate supervisors on site appointed

in terms of regulation 8(2).

7. Exact physical address of the construction site or site office:
8. Nature of the construction work:
9. Expected commencement date:
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10. Expected completion date:

11. Estimated maximum number of persons on the construction site:
Total: Male: Female:

12. Planned number of contractors on the construction site accountable to the principle
contractor:

13.  Name(s) of contractors already selected:

Principal Contractor Date
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Clients Agent / Consultant (where applicable) Date

Client Date

* THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT
OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

* ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN
IF

ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE
COMMENCEMENT OF WORK.

ANNEXURE 3 TO ANNEXURE P (COMPANY LETTER HEAD)
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993):

SECTION/REGULATION: Construction Regulations, 2014
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REQUIRED COMPETENCY: Fall protection, temporary works designer, excavation
supervisor, demolition works supervisor, scaffolding operator, suspended
platform operator, rope access supervisor, bulk mixing plant supervisor,

construction vehicle and mobile plant operator

In terms of

representing the Employer) do hereby appoint

As the Competent Person on the premises at

(physical address) to assist in compliance with the Act and the applicable Regulations.

Your designated area/s is/are as follows: -

Date:
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Signature: -

Designation: -
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ACCEPTANCE OF DESIGNATION

do hereby accept this Designation and

|1
acknowledge that | understand the requirements of this appointment.

Date:

Signature: -

Designation: -

ANNEXURE 4 TO ANNEXURE P
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OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993):

DECLARATION

In terms of the above Act |, am personally assuming the

duties and obligations as Chief Executive Officer of the Contractor, defined in Section 1 of the Act and in

terms of Section 16(1), | will, as far as is reasonably practicable, ensure that the duties and obligations

of the Contractor as contemplated in the above Act are properly discharged.

Signature: -
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Date:

ANNEXURE 5 TO ANNEXURE P (LETTER HEAD OF BUSINESS
DIVISION OR UNIT OF PRASA) SITE ACCESS CERTIFICATE

Access to: (Area)

Name of Contractor/Builder: -

Contract/Order No.:

The contract works site/area described above are made available to you for the carrying out of associated
works

In terms of your contract/order with

(Company)

Kindly note that you are at all times responsible for the control and safety of the Works Site, and for persons
under your control having access to the site.

As from the date hereof you will be responsible for compliance with the requirements of the Occupational
Health and Safety Act, 1993 (Act 85 of 1993) as amended, and all conditions of the Contract pertaining to
the site of the works as defined and demarcated in the contract documents including the plans of the site
or work areas forming part thereof.

Signed:
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Date:

PROJECT MANAGER
ACKNOWLEDGEMENT OF RECEIPT

Name of Contractor/Builder: -
do hereby acknowledge and accept the duties and obligations in respect of the Safety of
the site/area of Work in terms of the Occupational Health and Safety Act; Act 85 of 1993.

Designation:

Name:

Date:

Signature:
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