

SUMMARY OF SCHEDULES

SCHEDULE	DESCRIPTION	PAGE NO.	AMOUNT
1	SCHEDULE 1: GENERAL ITEMS	82	R
2	SCHEDULE 2: ZEEKOEVLEI WEIR STRUCTURES	110	R
3	SCHEDULE 3: ZEEKOE RIVER FISHWAY	130	R
4	SCHEDULE 4: TEMPORARY ACCESS ROADS CONSTRUCTION	135	R
5	SCHEDULE 5: ENGINEER'S MATERIAL TESTING	137	R
SUBTOTAL			R
CONTINGENCIES			
Allow the sum of 6% (six percent) of the above Subtotal for Contingencies to be spent as the Employer's Agent may direct and to be deducted in whole or in part if not required			R
TOTAL INCLUDING CONTINGENCIES			R
VAT at the rate of 15%			R
Carried to part C1.1 Form of Offer and Acceptance			R