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Schedule A: P&G

Item Payment Description Unit Qty Rate Amount

No. Refers

1 SCHEDULE A: PRELIMINARY & GENERAL 

FIXED CHARGES

1.1 FIXED CHARGED ITEMS

1.1.1 8.3.1 Contractual requirements SUM 1

1.1.2 8.3.1 Surety or bank guarantee SUM 1

1.1.3 8.3.1 Common law liability insurance SUM 1

1.1.4 8.3.1 Third party insurance SUM 1

1.1.5 8.3.1 Insurance of construction plant and equipment SUM 1

1.1.6 8.3.1 Other 

(detail…………………………………………………………………

………………………………………………………………………

………………………………………………………………………

………………………………………………………………………

……..……………………………………………) SUM 1

1.2 ESTABLISH FACILITIES ON THE SITE FACILITIES FOR 

THE ENGINEER (SANS 1200AB)

1.2.1 8.3.2.1 Engineer's offices and facilities SUM 1

1.2.2 8.4.2.1 (d) Survey Instruments SUM 1

1.3 SERVICES

1.3.1 8.3.2.2 Services for offices and for cooking and ablution facilities on 

site for the Engineer's site staff SUM 1

1.3.2
Treatment and maintenance of areas surrounding offices SUM 1

1.3.3 8.3.2.1(c ) Name board (including posts and erection) No 1

1.3.34 SANS 1200 Standardized Specifications SUM 1

1.4 FACILITIES FOR CONTRACTOR

1.4.1 8.3.2.2 (a) Offices and storage sheds SUM 1

1.4.2 8.3.2.2 (b) Workshops SUM 1

1.4.3 8.3.2.2 (d) Living accommodation SUM 1

1.4.4 8.3.2.2 (e) Ablution and latrine facilities SUM 1

1.4.5 8.3.2.2 (f) Tools and equipment SUM 1

1.4..6 8.3.2.2 (g) Water supply, electric power, communications, dealing with 

water and access SUM 1

1.4.7 8.3.2.2 (h) Dealing with water SUM 1

1.4.8 8.3.2.2 (i) Access SUM 1

1.4.9 8.3.2.2 (j) Plant SUM 1

1.4.10 8.3.3 Provision of safety manager SUM 1

1.4.11 8.3.4 Removal of Engineer's and Contractor's site establishment on 

completion SUM 1
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1.5 COVID-19 Prevention and Management cost

1.5.1 Developing and implementing a COVID-19 risk 

assessment and health and safety plan including the 

recording & reporting of COVID statistics.

SUM 1

1.5.2 Conducting worker education and training on COVID19
SUM 1

1.5.3 Non-Contact Digital Thermometer /calibrated
SUM 1

1.5.4 Foot Operated hand sanitiser stand
SUM 1

1.5.5 Hand Sanitiser Dispenser
SUM 1

1.5.6 Paper towel dispenser
SUM 1

1.5.7 Hand Soap Dispenser. For the kitchen
SUM 1

1.5.8 Empty Sanitiser spray bottles
SUM 1

1.5.9 Water Container with Tap
SUM 1

1.5.10 Bio-hazard bin for Covid-19 waste
SUM 1

1.5.11 Provision of no touch/pedal refuse bins for kitchen, 

dining rooms, & boardrooms

SUM 1

1.5.12 Prefab Isolation Room near site camp entrance
SUM 1

1.5.13 Face Shield for screeners/tester(s)
SUM 1

1.5.14 Covid-19 Awareness Signage Posters/Notice at 

entrances/social distancing floor markings
SUM 1

1.5.15 Cloth masks for employees
SUM 1

1.5.16 Batteries for Thermometer & Dispenser
SUM 1

1.5.17 Medical/Disinfectant (Alcohol) -Wipes Canister
SUM 1

1.5.18 Full body Coverall with hood for Screeners/testers
SUM 1

1.5.19 Examination Gloves for screeners/tester(s)
SUM 1

1.5.20 Screening stickers per day
SUM 1

1.5.21 Surgical Masks for suspected/sick person(s) 

/Screeners/testers

SUM 1

1.5.22 Disinfection Control by Accredited professional services
SUM 1

1.5.23 Disinfectant solutions for surface
SUM 1

1.5.24 Hand Sanitizers solution for refills
SUM 1

1.5.25 Hand soap for refills
SUM 1

1.5.26
Personal Hand Sanitizer

SUM 1

1.5.27 Biological waste Skip Disposal
SUM 1

1.5.28 Other: “Please specify”
SUM 1



1.6 TIME RELATED ITEMS

All time related items to cover the whole contrcat period

1.6.1 8.4.1 Contractual requirements SUM 1

1.6.2 8.4.1 Surety or bank guarantee SUM 1

1.6.3 8.4.1 Third party insurance SUM 1

1.6.4 8.4.1 Insurance of construction plant and equipment SUM 1

1.6.5 8.4.1 Other 

(detail…………………………………………………………………

………………………………………………………………………

………………………………………………………………………

…………………………………….…………………………………

……………….……………….…………………) SUM 1

1.7 OPERATE AND MAINTAIN FACILITIES ON THE SITE FOR 

ENGINEER FOR THE DURATION OF CONSTRUCTION

1.7.1 8.4.2.1 (a) Engineer's offices and facilities SUM 1

1.7.2 8.4.2.1 (d) Survey Instruments SUM 1

1.8 SERVICES

1.8.1 8.4.2.1 (a) Services for offices and for cooking and facilities on site for the 

Engineer's staff SUM 1

1.8.2 8.4.2.1 (d) Survey assistants SUM 1

1.8.3 Treatment and maintenance of areas surrounding offices SUM 1

1.8.4 8.4.2.1 (c) Name board SUM 1

1.9 FACILITIES FOR CONTRACTOR FOR THE DURATION OF 

CONSTRUCTION

1.9.1 8.4.2.2 (a) Offices and storage sheds SUM 1

1.9.2 8.4.2.2 (b) Workshops SUM 1

1.9.3 8.4.2.2 (d) Living accommodation SUM 1

1.9.4 8.4.2.2 (e) Ablution and latrine facilities SUM 1

1.9.5 8.4.2.2 (f) Tools and equipment SUM 1

1.9.6 8.4.2.2 (g) Water supply, electric power, communications, dealing with 

water and access SUM 1

1.9.7 8.4.2.2 (h) Dealing with water SUM 1

1.9.8 8.4.2.2 (i) Access SUM 1

1.9.9 8.4.2.2 (j)
Plant SUM 1

1.9.7 8.4.3
Supervision SUM 1

1.9.8 8.4.4
Company and head office overhead costs SUM 1

1.9.9 8.4.5
Testing and commissioning of equipment SUM 1



1.10 COVID-19 Prevention and Management cost

1.10.1 Updating of the COVID-19 risk assessment and health 

and safety plan including the recording & reporting of 

COVID statistics. SUM 1

1.10.2 Conducting worker education and training on COVID19
SUM 1

1.10.3 Face Shield for screeners/tester(s)
SUM 1

1.10.4 Batteries for Thermometer & Dispenser
SUM 1

1.10.5 Medical/Disinfectant (Alcohol) -Wipes Canister
SUM 1

1.10.6 Full body Coverall with hood for Screeners/testers
SUM 1

1.10.7 Examination Gloves for screeners/tester(s)
SUM 1

1.10.8 Screening stickers per day
SUM 1

1.10.9 Surgical Masks for suspected/sick person(s) 

/Screeners/testers SUM 1

1.10.10 Disinfection Control by Accredited professional services
SUM 1

1.10.11 Disinfectant solutions for surface
SUM 1

1.10.12 Hand Sanitizers solution for refills
SUM 1

1.10.13 Hand soap for refills
SUM 1

1.10.14 Personal Hand Sanitizer
SUM 1

1.10.15 Biological waste Skip Disposal
SUM 1

1.10.16 Other: “Please specify”

SUM 1

TEMPORARY WORKS

1.11 EXISTING SERVICES

1.11.1 8.8.4 Excavate by hand to expose existing services (provisional) m2 100

1.11.2 8.8.4
Protection of existing services SUM 1

1.12 SURVEY AND REFERENCE PEGS

1.12.1 8.8.5 Protect and re-establish all reference pegs and bench marks

SUM 1

PUBLIC LIAISON OFFICER (Provisional Item)

1.12.2 Remuneration of public liaison officer for the duration of the 

contract Item 1.00

1.12.3
Contractor's charges to provisional amount above % 15.00

1.13 PROVISIONAL SUM

1.13.1 Provisional sum for unforseen events Sum 1 2 000 000.00  R         2 000 000.00 

Total amount excluding Value-Added Tax (VAT) to be carried to Summary of Price Schedules 



Description Unit Qty Total Amount

SCHEDULE B: ENVIRONMENTAL

Please refer to Preamble document

2.1

Preparation of the Environmental which must contain:                                                                

1 Risk assessment to identify potential emergencies. (This 

must also contain emergency telephone numbers to react to 

emergencies)

2.Permits and licenses

3 Environmental specification

4 Environmental audit reports

5 Complaints register

6 Agreements with landowners or other stake holders.

7 Noncompliance notifications 

8.Reporting of environmental incidence

9 Waste disposal documentation

10.Safety data sheet for all chemicals

11.Method statements

Sum 1

2.2

Administrative requirements as per the approved EMPr. 

Environmental awareness of employees-administrative 

processes 

Compliance with environmental protection specifications 

Response to public complaints 

Safety and security 

Checklist of minimum environmental provisions on site 

The maintanance of the environmental file on site 

Penalties as per rand water standards 

Induction 

Sum 1

2.3 Preparation of method statements and costing to comply:

2.3.1 Sum 1

Method Statement to show procedures for dealing with

possible emergencies and must include the listed items below

a)          Provision for bee, snake and other fauna removal

b)          Provision for hydrocarbon spillages that require 

intervention from professional clean up provider

c)           Provision to clean up sewage spillages

d)          Equipment for fire fighting

e)          Call out of fire department

2.3.3

water from trenches.  Water trench pumps must have a filter 

sock on the outlet to reduce silt discharge into the river. Sum 1

2.3.4
Method Statement for dust control, including water source to

be used; Sum 1

2.3.5
Method Statement for managing storm water during the

construction phase; Sum 1

2.3.6
Method Statement for the storage and handling of

hazardous substances;
Sum 1

2.3.7

Method Statement for management of concrete works,

batching plant, including associated washing facilities for

equipment and concrete truck drums and shoots;

Sum 1

2.3.8 Sum 1

2.3.9
Method Statement for controlling alien invasive species and

noxious weeds;
Sum 1
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Item   No. Payment 

Refers

Rate

2.3.2 Sum 1



2.3.10

Method Statement for the decommissioning of the

construction works area; and final cleaning up. Reintating soil

levels. All soil surface clear of rubble and ready for

rehabilitation.

Sum 1

2.3.11 Sum 1

2.3.12 7.7

Methord statements  for Preservation of the environment: 

fauna ,flora, scenic value,  Archaeological artefacts The rate 

for this item shall include costs for  preservation of the 

environment that  have not been itemised

Lump 

Sum
1

2.3.13
Method statements  for for soil works that include the itemised 

items below:

Lump 

Sum
1

2.3.14 a)No soil to be stored in dranage lines or water courses
Lump 

Sum
1

2.3.15 b) Crain mates to be used over wet area for acsess routes
Lump 

Sum
1

2.3.16
c) Acsess routes to to kept to a minimunm to reduce 

constrction footprint.

Lump 

Sum
1

2.3.17

Method statements for Erosion control and silt management : 

The amount shall represent the costs associated with the 

practice of preventing or controlling wind or water erosion 

during construction. The erosion control measures must 

effectively prevent water pollution, soil loss, wildlife habitat loss 

and human property loss.  The rate shall also include the costs 

of silt control where devices shall be designed to keep eroded 

soil on a construction site, so that it does not wash off and 

cause water pollution to a nearby stream, river, lake, or dam.

Lump 

Sum
1

9.2 Emergency preparedness funding

a)          Provision for bee, snake and other fauna removal

b)          Provision for hydrocarbon spillages that require 

intervention from professional clean up provider

c)           Provision to clean up sewage spillages

d)          Equipment for fire fighting

e)          Call out of fire department

2.5 9.1.4 Environmental awareness and training 

2.5.1
The rate for this item shall include costs for inductions and 

environmental awareness and training
Sum 1

2.6 9.3 Establishment of site camp and works area.

Signage The rate for this item must cover all expenses 

incurred in preparing signage at the entrance of the site offices 

indicating the following information 

·        The contractor’s contact numbers

·        ECO details 

·        Emergency numbers and provision for: – snake removal, 

bee removal, fire, large hydrocarbon spillages, sewerage 

spillages

Identiying the PPE  required before entering a specific area

Signage measuring a minimum of 30mmx30mm must also be 

made available for no go areas.

speed limits signage

2.4
Sum 1

2.6.1 Sum 1



2.7 Establishment of site camp and works area.

2.7.1
The rate for this item shall include costs for establishment of

construction campsite and working areas as per EMPr
Sum 1

2.7.2

Signage The rate for this item must cover all expenses 

incurred in preparing signage at the entrance of the site offices 

indicating the following information 

• The contractor’s contact numbers

• Authorisations details

• ECO details 

• Emergency numb:ers and provision for: – snake removal, 

bee removal, fire, large hydrocarbon spillages, sewerage 

spillages

Signage measuring 30mmx30mm must also be made available 

for no go areas.

Sum 1

Barricading and demarcation

a.      Screening for unsightly works

b.     Clear demarcating of the working foot print

c.      Barricading of sensitive no go areas

2.9 12
Pollution prevention and preservation of environmental 

resources 

2.9.1 The rate for this item shall include costs for  pollution 

prevention and preservation of environmental resources

sum 1

2.9.2 a) Cleaning the site of litter and rubble sum 1

2.9.3 b) Weed control on site sum 1

2.9.4 c)  Waste bins and receptacles that comply with the waste 

clauses of the Environmental specification.

sum 1

2.9.5 d) Servicing of ablution facilities sum 1

2.9.6 e) Provision of water carts (twice a day) sum 1

2.9.7 f)  Appropriate skips for waste separation sum 1

2.9.8 g) General waste Waste removal sum 1

2.9.9 h) Hazardous waste Waste removal sum 1

2.9.10 i) Recycled waste management  Waste removal sum 1

2.9.11 j) Spillage kits to clean up spillages  sum 1

2.9.12 k) Hard impervious surfaces for storage of chemicals sum 1

2.9.13 l)Bunding facility for hazardous products sum 1

2.9.14 m)  Labelled containers for decanting of liquids sum 1

2.9.15 n) Drip trays for all vehicles staying on site over night sum 1

2.9.16 o) Biologs rate 1

2.9.17 p) Silt fencing 

2.9.18 q) Embankments slabilization with geomatting  x 100m
2 rate 1

2.9.19 r) Dust suppression sum 1

2.8 sum 1



           2.10 Administration and Documentation

Submission of Environmental File (For approval by Rand 

Water ECO)
Lump sum 1

Contractor's appointed Environmental Officer (Environmental 

Officer must have relevant training). 
Lump sum 1

Maintenance of Environmental file and final documentation for 

submission 
Lump sum 1

           2.11 

SAM QA  

00030 Pr 

Clause

QUALITY ASSURANCE AND CONTROL

2.11.1 7.1

Preparation and submission of Contractors Quality 

Management Plan (CQMP), for review and approval prior to 

commencement of works

  Lump 

sum
1

2.11.2 7.3
Implementing activities of the Quality Control Plan or 

Inspection Test Plan 

  Lump 

sum
1

2.11.3 7.5.3

Provision of Qualified Quality Officer (The contractor shall 

provide RW with relevant to the scope of work  qualified 

Quality Officer)

Lump sum 1

2.11.4 7.4
Maintenance of documents and final documentation for 

submission 
Lump sum 1

2.11.5 7.5.5
Provision of Quality Officer's relevant training (The contractor 

to provide related training for the quality officer) 
Lump sum 1

2.11.6 7.6.2
Provision of Compliance Audits (The contractor to audit the

project once a year for the duration of the project) 
Lump sum 1

2.11.7 7.5.4
Testing Equipment calibration (The testing Equipments should

be calibrated as per the manual) 
Lump sum 1

2.11.8 7.6.2
Welders qualification training as per the code (The contractors

must qualify the welders as per API 5L) 
Lump sum 1

2.11.9 7.6.1
Provision of any other testing and inspections requested by

the Engineer
Lump sum 1

Total amount excluding Value-Added Tax (VAT) to be carried to Summary of Price Schedules 



Schedule C: SHEQ

Description Unit Qty Total Amount

Please refer to Preamble document

3 SCHEDULE C:  OCCUPATIONAL HEALTH AND SAFETY 

3.1 2.4 & 2.5.
Preparation of the Contractor's site specific Health and Safety 

Plan

  lump 

sum
1

3.2 3.2

Principal Contractor's initial obligations in respect of the 

Occupational Health and Safety Act and Construction 

Regulations

  lump 

sum
1

3.3 4

Principal Contractor's time related obligations in respect of the 

Occupational Health and Safety Act and Construction 

Regulations

Contract 

period
1

3.4 10.d Provision of Personal Protective Equipment (PPE)
  lump 

sum
1

3.5 3.2.1 Provision of a full-time Construction Health and Safety Officer
Contract 

period
1

3.6 15 Cost of medical certificates and medical surveillance

15 (a) Initial (baseline) medical examinations lump sum 1

15 (b) Periodic  examinations lump sum 1

15 (c)Exit examinations lump sum 1

3.7 9.3 Induction training lump sum 1

3.8 16
Provision of First Aid Boxes to GSR requirements and other 

emergency safety equipment such as fire extinguishers.
lump sum 1

3.9 24 C09 Transportation of Workers lump sum 1

3.10 11 Welfare Facilities lump sum 1

3.11 14 Occupational Hygiene Surveys lump sum 1

Item   No. Payment 

Refers

Rate
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3.12 10 Training lump sum 1

3.13

Part B 

(Annexure 

11.1)

Security requirements including the security risk assessment 

(before site establishment)

  lump 

sum
1

3.14 24 C14, 7 Employee wellness programs lump sum 1

3.15 7 Drug and Alcohol Testing, Policies and Procedures lump sum 1

3.16 Part B 10 k Barricading lump sum 1

3.17 Part B 10 a Safety notices and signs lump sum 1

3.18 8 SHE  Incentives lump sum 1

3.19 3.2.1 & 5C
COVID-19 Prevention and Management: The Engineer to 

advise at the relevant stage after award

3.20
Part B 

10n,6.6 
Adequate ventilation and lighting during construction lump sum 1

3.21 2.9
Submission of the Health and Safety File (hard and soft 

copies)
lump sum 1

Item covered under Items 1.5 and 1.10 

above.

Total amount excluding Value-Added Tax (VAT) to be carried to Summary of Price Schedules 



Description Unit Qty Total Amount

Please refer to Preamble document

4 SCHEDULE D: QUALITY CONTROL AND ASSURANCE 

4.1

Preparation and submission of Contractors Quality 

Management Plan (CQMP), for review and approval prior to 

commencement of works 
  lump 

sum 1

4.2

Provision of Qualified Quality Officer (The contractor shall 

provide RW with relevant to the scope of work  qualified 

Quality Officer)
Contract 

period 1

4.3
Maintenance of documents and final documentation for 

submission - Provision of Document controller 
Contrcat 

period 1

4.4
Provision of Quality Officers relevant training (The contractor 

to provide related training for the quality officer) 

Sum 1

4.5
Testing Equipment calibration (The testing Equipments should 

be calibrated as per the manual) 
Sum 1.5

4.6
Provision of any other testing and inspections requested by the 

Engineer  
Provisiona

l Sum 1

Total amount excluding Value-Added Tax (VAT) to be carried to Summary of Price Schedules 
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Item   No. Payment 

Refers

Rate
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Description Unit Qty Total Amount

  

5 SANS BULK EARTHWORKS   

1200 D

5.1 SITE CLEARANCE

5.1.1 Clear and grub dry sludge dams of all vegetation
m

2
750 000

5.1.2
Dispose of site clearance material to a dump site identified by 

the contractor. m
3

112 500

5.2 BULK EXCAVATION/DESLUDGING

5.2.1 8.3.2

Excavate in soft material and use suitable for embankment and 

or dispose unsuitable and excess materials on a dump site 

identified by the contractor within a free haul distance of 2km, 

as ordered by the Engineer.
m

3
762 500

5.2.2 8.3.4
Import G7 commercial material for forming embankments, 

Compacted to 98% Mod Aashto
m

3
185 625

5.2.3 3.3.2 & 8.3.2

Re-use of suitable excavated materials (see item 3.3) for 

forming and shaping up of embankments on dam walls using 

mechanical equipment
m

3
9 281

TENDER NO. 10395627/22R

TENDER FOR THE CONSTRUCTION OF THE STOCKPILE AREA AND REHABILITATION OF DRYING 

BEDS AT PANFONTEIN

Schedule G 1: CIVIL - SACRIFICIAL BEDS

Item   No. Payment 

Refers

Rate

Sub-total amount excluding Value-Added Tax (VAT) to be carried to Total for G1 of Price Schedules 



Description Unit Qty Total Amount

6 SANS REINSTATEMENT

1200 L

6.1
STEEL MEDIUM PRESSURE PIPELINES: NETWORK 

RETICULATION

6.1.1 Excavate to expose pipeworks m
3

420

6.2 SLUDGE SUPPLY PIPELINE

6.2.1 Supply and deliver pipes to site

Supply and deliver spigot and socket mild steel pipe.

Epoxy coated on outer surface only 

6.2.1.1 8.2.1 (a)  Grade X42 (t=4,5 mm) pipe 

.1  80 mm OD pipes m 18

6.2.1.2 8.2.1 (b)  Grade X42 (t=4,5 mm) pipe 

.1  150 mm OD pipes m 540

6.2.2 Laying of pipes

Lay and bed spigot and socket pipes, and fillet weld 

joints. Repair extenal coating after welding

6.2.2.1 8.2.1 (a)  Grade X42 (t=4.5 mm) pipe 

.1  80 mm OD pipes m 18

8.2.1 (b)  Grade X42 (t=4.5 mm) pipe 

.1  150 mm OD pipes m 540

6.3 PIPE FITTINGS

6.3.1 Supply and deliver fittings

6.3.1.1 (a)  '.1   Flanges welded to the following pipe sizes

         '         '.1  150 mm no 4

    '              '.2   80 mm no 10

6.3.1.2 (a)   '.2    T sections on the following pipe sizes

                   '.1 150 mm to 80 mm reducing T no 6

                   '.2     80 mm to 80 mm T no 2

6.3.1.3 (a)   '.3       Reducer on the following pipe sizes

.1   150 mm to 80 mm no 6

Schedule G 1: CIVIL - SACRIFICIAL BEDS

Item   No. Payment 

Refers

Rate
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6.3.2 Installation of fittings

6.3.2.1 8.2.2 (b) '.1   Flanges welded to the following pipe sizes

                  '.1   150 mm no 4

                  '.2     80 mm no 10

6.3.2.2 (b)     '.2        T sections on the following pipe sizes

                   '.1  150 mm to 80 mm reducing T no 6

                   '.2   80 mm to 80 mm T no 2

6.3.3.3 (b)     '.3      Reducer on the following pipe sizes

                    '.1     150mm to 80mm no 4

6.4 CONCRETE ELEMENTS

6.4.1 8.2.11 Construction of concrete bollards for the 80mm 

diameter upstands in strength concrete 25Mpa/19mm, 

including all formwork, reinforcement, etc

         '.1      Concrete bollards no 6

6.4.2 8.2.12 Construction of concrete plinths in strength concrete 

25Mpa/19mm to secure valve for 80mm scour pipe 

including all formwork, reinforcement, etc

          '.1 Concrete plinths no 2

6.5 SUPPLY AND INSTALL NEW SPRINKLERS (WATER GUNS)

6.5.1 Supply and install Rainbird (or similar) sprinklers

.1     6 Bar Rainbird Model 1005 Sprinklers no 2

6.6 CONCRETE ENCASEMENT AND THRUST BLOCKS

6.6.1 8.2.11 Anchor/thrust blocks and pedestals in strength 

concrete 25Mpa/19mm, including all formwork,

reinforcement, etc

6.6.2 8.2.11             (b)   Measured per m³ 

                  '.1  Thrust blocks m³ 1

6.6.3 8.2.12 Encasement of pipes in strength concrete 25Mpa/19mm

including all formwork, reinforcement, etc

                   '.1      Casing around pipes m³ 3



6.7 SOILCRETE

6.7.1 Soilcrete (5% OPC) 

(a)      Backfilling around pipes m³ 4

6.8 Access Road between the drying beds

6.8.1
Rip, scarify level and compact to 90% MOD Ashto including 

compaction existing layer m
2

20 000

6.8.2

Base layer constructed from gravel taken from cut or borrow all 

modified with crushed stone including compaction to 95% 

MOD Ashto (150mm thick) m
2

20 000

6.9 Decanting Towers (Steel Work)

6.9.1 Access walkway

Supply and assemble access walkway as per drawing no. 

RA26830 No. 1

Contractor's Markup on Prov Sum %

6.9.2 8.3.7 Handrails

Supply and install hot dipped galvanised stell handrails as per 

drawing RA26830 m 20

Contractor's Markup on Prov Sum %

6.9.3 8.3.8 Ladders

Supply and install hot dipped galvanised steel ladders as per 

drawing RA_18252 No. 1

Contractor's Markup on Prov Sum %

6.9.4 8.3.9 Flooring

Supply and install hot dipped galvanised steel open grid 

flooring as per drawing RA26830 No. 1

Contractor's Markup on Prov Sum %

6.10 Sluice Gate

Supply and install 'FULTON" Wall-mounted Sluice gate valve 

or similar approved. Specificatios as follows: No. 1

6.10.1 (a) Size: 500mm (width) x 500mm (height)

6.10.2 (b) Pressure head: 6m

6.10.3 (c) Flow Direction: Both ways

6.10.4 Contractor's Markup on Prov Sum %

6.11 Tower panels

Supply and install of Engineering (Fibre Plastic) light weight 

plastic panel with the following specifications: No. 6

6.11.1
(a) With staggered handles at an angle of between 30 and 45 

degrees

6.11.2 (b) 1200mm x 100mm x 60mm thick

6.11.3 Contractor's Markup on Prov Sum %



6.12 Decanting Towers (Concrete)

6.1.2.1 Excavation

Excavate in all materials and dipose of material at designated 

spoil site as directed by the Engineer m
3

6

6.12.2 Importation of Materials

Importing of G5 qualty material from commercial sources, 

place in maximum 150mm thick layers and compact to 95% 

Mod AASHTO density. m
3

6

6.12.3 Concrete Formwork

Decanting Chamber m
2

6

6.12.4 Concrete

Grade 40/19 Concrete for Chambers m
3

7

6.12.5 Reinforcing Steel

High Tensile Bars t 1

6.12.6 Demolishment
Demolishment of Old Decanting Towers including pipework 

and steel items and disposal of material No. 1

Contractor's Markup on Prov Sum %

6.13 Subsoil Drains

6.13.1 Installation of Subsoil Drains

Installation of 100MM DIA subsiol drains wrapped in BiDEM 

and gravel m 650

6.13.2 Contractor's Markup on Prov Sum %

6.14 Prov Sum for Additional Work Prov Sum 1  R       28 000 000.00  R       28 000 000.00 

Any additional concrete work, reinforcing steel, structural steel, 

associated steel work, excavations, pipework, sprayers, 

platforms, subsoil drains, roads, drying beds wall etc. required 

and directed by the Engineer

G 1 Total amount excluding Value-Added Tax (VAT) to be carried to Summary of Price Schedules 



Item   No. Payment 

Refers

Description Unit Qty Rate
Total Amount

  

7 SANS BULK EARTHWORKS   

1200 D

7.1 SITE CLEARANCE

7.1.1 Clear and grub Stockpilling Area m
2

505 000

7.1.2
Dispose of site clearance material to a dump site identified by 

the contractor. m
3

252 500

7.2 STOCKPILE WALL

7.2.1 8.3.2 Excavate 1m into natural ground along stockpile footprint m
3

138 400

7.2.2
Rip & Recompact In-situ Material for Stockpile Wall (90% MOD 

AASHTO) m
2

175 000

7.2.3 8.3.4

Import G7 commercial material for forming embankments, 

Compacted to 95% Mod Aashto. Rate to include transport, 

placement, compaction and compaction tests m
3

530 000

7.2.4 8.3.2 Excavate into Formed Embankment for Drainage Outlets m
3

130

7.2.5 PSC3.2

1.5MM HPPE Liner To fully line the Stockpile Walls and 

Stockpile Area. Rate to include supply, delivery, installation 

and anchoring where required or by suppliers guidelines. The 

Barrier is to be approved by Rand Water Engineer
m

2
515 000

7.2.6
4m precast concrete v-drain panels. Rate to include supply, 

deliver, installation and jointing No. 450

7.2.7 8.2.11 Construction of outlet collection points No. 3

SANS1200L

7.2.8 8.2.1

Construction of 300mm Concrete storm water Pipeline from 

outlet points to canal or Return water dams. Rate to include 

excvation, placement, SANS stage 1 & 2 backfilling, topsoil 

reinstatement and jointing m 350

7.3
REMOVAL OF WTR AND PLACEMENT IN STOCKPILE 

AREA

7.3.1 8.3.2

Excavate in soft material from existing semi-dry and dry beds 

and place in stockpile area. Rate to include placement and 

shaping of Water Treatment residue. Rate to also include 

repair to liner if damaged during execution of works
m

3
1 400 000

7.4 Commissioning

7.4.1 PS12.1

The Contractor is to undertake an electric leak detection 

survey in compliance with DWS standards on the completion 

of the works Sum 1

7.4.2 PSD7.2 Testing of G7 Material on Stock Pile Wall - see specifications
Sum 1

TENDER NO. 10395627/22R

TENDER FOR THE CONSTRUCTION OF THE STOCKPILE AREA AND REHABILITATION OF DRYING 

BEDS AT PANFONTEIN

Schedule G 2: CIVIL - STOCKPILING

Total amount excluding Value-Added Tax (VAT) to be carried to Summary of Price Schedules 



Schedule M: SED

Description Unit Qty Total Amount

Please refer to Preamble document

8 SCHEDULE M: SED

8.1 SKILLS DEVELOPMENT PROGRAM

8.1.1

Accredited training programmes are targeted which will 

provide the beneficiaries with significant and recognized credit 

value in accordance with the National Qualification Framework 

(NQF) (2.5% of Project Value - Sub Total A)
Sum 2.5%

8.1.2 Contractors mark-up on Item 8.1.1 above
%

8.2 SOCIAL RESPONSIBILITY PROGRAM

8.2.1
Social Responsibility programs aimed at community 

development (1% of Project Value - Sub Total A) Sum 1%

8.2.2 Contractors mark-up on Item 8.2.1 above %

8.3 COMMUNITY LIASON OFFICER

8.3.1

Community Liason Officer. A key component in aiding the 

realisation of the SED objectives is effective community liaison 

with all the relevant role-players, structures, civic organisations 

and the community at large. (0.5% of Project Value - Sub 

Total A)

(The Bidder to input a sum that comprises teh salary that 

would be paid to the CLO) Sum 0.5%

8.3.2 Contractors mark-up on Item 8.3.1 above %

8.4 SED ADMINISTRATION

8.4.1
Labour Management Services (1% of Project Value - Sub Total 

A) Sum 1%

8.4.2 Contractors mark-up on Item 8.4.1 above %

8.5 PARTICIPATION OF LOCAL ENTERPRICES

8.5.1
Work Allocated to Local Enterprises  (Inclusive of P&G's and 

SHEQ) (Minimum 5% of Project Value) (Sub-Total A) Sum  Rate Only 

8.5.2 Contractors mark-up on Item 8.5.1 above %

Item   No. Payment 

Refers

Rate

Total amount excluding Value-Added Tax (VAT) to be carried to Summary of Price Schedules 

TENDER NO. 10395627/22R

TENDER FOR THE SACRIFICIAL BEDS AND STOCKPILING AREA AT PANFONTEIN


