

	CLARIFICATION	Unique Identifier	
		Revision	0
		Effective Date	
		Page	1 of 2
		Tactical Procurement	

Date: **2026/06/12**
 Enquiries: **M Molefi**
 Tel: **017 799 3790**
 Email: **MolefiMO@eskom.co.za**

Dear Sir / Madam

FFP CAGE REFURBISHMENT RE-BAG 7 AT MAJUBA POWER STATION FOR A PERIOD OF TWO (2) YEARS ENQUIRY NO: E2915GXMPMAJ

MAJUBA POWER STATION

Herewith requests for clarification, together with Eskom's responses:

Question 1

1. Please kindly share technical drawings of the steel crates that should be manufactured for the FFP Cage Refurbishment project .

Answer.

As mentioned at the clarification meeting, no drawings are available for the crates. We are asking the contractor to replicate the existing crates, hence the clarification meeting and viewing of the crates.

Question 2.

2. Please note since we attended the clarification meeting the were question raised regarding CIDB 7CE, we would appreciate a full clarification on that. Since the tender was postponed, the document has not yet changed.

Answer.

The CIDB is not applicable.

Yours faithfully,

M Molefi
Official Procurement

