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PART C1:	AGREEMENTS & CONTRACT DATA











	Contents:

	
	

	C1.1
	Form of Offer and Acceptance 

	

	C1.2a
	Contract Data provided by the Employer
	

	C1.2b
	Contract Data provided by the Contractor


	

	
	
	





C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of:

THE SUPPLY OF SEALING STRIP MACHINES.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

Delete the row for the Options which do not apply
	Options A 
	The offered total of the Prices exclusive of VAT is 
	

	
	Value Added Tax @ 15% is
	

	
	The offered total of the amount due inclusive of VAT is[footnoteRef:1] [1:  This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in terms of the conditions of contract.] 

	

	
	(The offered total of the Prices inclusive of VAT in words in words)
 
(All VAT will be charged in local ZAR currency, using the South African Reserve Bank rate of exchange at the time of invoicing.).



This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

	Signature(s)

	
	
	

	Name(s)

	
	
	

	Capacity

	
	
	

	For the tenderer:

			                                                                                                                                     



	Name & signature of witness
	
	
	

	
Date
	
	
	




Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: 

Part C1		Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2		Pricing Data

Part C3		Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed and signed original copy of this document, including the Schedule of Deviations (if any).  

	Signature(s)

	
	
	

	Name(s)
	

	
	Gersh Bonga

	Capacity

	
	
	General Manager
Turbo Gen Services

	for the Employer

	                                         Eskom Rotek Industries SOC Ltd
                                                    Lower Germiston Road
                                                              Cleveland, Johannesburg, 2022                                                                                                                    




	Name & signature of witness
	
	
	

	
Date
	
	
	




Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance.

Schedule of Deviations to be completed by the Employer prior to contract award
Note:
1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.
2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.
3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

	No.
	Subject
	Details

	1
	
	  Not applicable.

	2
	
	

	3
	
	

	4
	
	

	5
	
	

	6
	
	

	7
	
	

	
	
	




By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	For the Tenderer:

	
	For the Employer


	Signature

	
	
	

	Name
	

	
	Gersh Bonga

	Capacity

	
	
	General Manager
Turbo Gen Services

	On behalf of
	                                                                                                                                                                                   

	
	Eskom Rotek Industries SOC Ltd.
Lower Germiston Road
                Cleveland, Johannesburg, 2022

	Name & signature of witness
	
	
	

	
Date
	
	
	





C1.2 TSC3 Contract Data

Part one - Data provided by the Employer


Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

	Clause
	Statement
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for main Option: 
	

	
	
	A:		Priced contract with price list

	
	dispute resolution Option
	W1:	Dispute resolution procedure

	
	
	

	
	and secondary Options
	X1:		Price adjustment for inflation

	
	
	X2:  	Changes in the law

X19	       Task Order

	
	
	Z:		 Additional conditions of contract

	10.1
	of the NEC3 Term Service Contract April 2013[footnoteRef:2] (TSC3) [2:  Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za ] 

	

	
	The Employer is (name):
	Eskom Rotek Industries SOC Ltd 
(Reg no: 1990/006897/30), a state owned company incorporated in terms of the company laws of the Republic of South Africa 


	
	Address
	Roshland Office Park
Lower Germiston Road
Rosherville

	
	Tel No.
	011 629 4295

	10.1
	The Service Manager is (name): 
	Evelyn Molimi

	
	Address
	ERI TGS – Works

	
	Tel
	+27 11 621 4000

	
	e-mail
	serathe@eskom.co.za 

	11.2(13)
	The Affected Property is
	

	11.2(14)
	The service is 
	The supply of 4 x  sealing strip machines 

	11.2(15)
	The following matters will be included in the Risk Register
	
Not applicable.

	12.2
	The Service Information is in 
	Part 3: Scope of Work and all documents and drawings to which it makes reference

	13.1
	The law of the contract is the law of 
	the Republic of South Africa

	13.3
	The language of this contract is 
	English

	2
	The period for reply is
	One (1) week

	21.1
	The Contractor’s main responsibilities
	
Data required by this section of the core clauses is also provided by the Contractor in Part 2 and terms in italics used in this section are identified elsewhere in this Contract Data

	3
	The Contractor submits a first plan for acceptance within
	
One week of the Contract Date

	30.1
	Time
	

	30.1
	The starting date is.
	Date of Signature of contract 
Each Task Order will indicate the start date applicable to that SOW as defined in the individual Task Order

	4
	The service period is
	

	5
	Testing and defects
	

	50.1
	Payment
	.

	51.1
	The assessment interval is 
	 As stated on each individual Task Order

	51.2
	The currency of this contract is the 
	Rand

	51.4
	The period within which payments are made is
	
Within 30 days of receipt of the Contractor’s tax compliant invoice. 

	
	The interest rate is 

	the publicly quoted prime rate of interest (calculated on a 365 day year) charged by from time to time by the Standard Bank of South Africa Limited (as certified, in the event of any dispute, by any manager of such bank, whose appointment it shall not be necessary to prove) for amounts due in Rand. 

	6
	Compensation events
	
Refer to each individual Task Order.

	8
	Use of Equipment Plant and Materials


	


	80.1
	Risks and insurance
	

	
	These are additional Employer's risks  
	There are no additional Employer’s risks.

	83.1

	The Employer provides the insurances stated in the Insurance Table below.
INSURANCE TABLE
	Insurance against
	Minimum amount of cover or minimum limit of indemnity as stated for “Format TSC3” available on 

	Assets All Risk
	As per the insurance policy document.

	Project insurance
	As per the insurance policy document.

	General and Public Liability
	As per the insurance policy document.

	Environmental Liability
	As per the insurance policy document.

	Transport (Marine) 
	As per the insurance policy document.

	Motor Fleet and Mobile Plant
	As per the insurance policy document.

	Terrorism
	As per the insurance policy document.

	Cyber Liability
	As per the insurance policy document.





	83.1  

	The Contractor provides the insurances stated in the Insurance Table

The insurances provide cover for events which are at the Contractor’s risk from the starting date until the end of the service period or a termination certificate has been issued
INSURANCE TABLE
	Insurance against
	Minimum amount of cover or minimum limit of indemnity

	Loss of or damage caused by the Contractor to the Employer’s property
	The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at contract date, where covered by the Employer’s insurance.

	Loss of or damage to Plant and Materials
	The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at contract date, where covered by the Employer’s insurance.

	Loss of or damage to Equipment
	The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at contract date, where covered by the Employer’s insurance.

	The Contractor’s liability for loss of or damage to property (except the Employer’s property, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor’s Providing the Service
	Loss of or damage to property
The replacement cost

Bodily injury to or death of a person
The amount required by the applicable law.

	Liability for death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract
	The amount required by the applicable law





	9
	Termination
	As per NEC 3 defined terms

	A
	Data for main Option clause
	

	20.5
	Priced contract with price list
	

	
	The Contractor prepares forecasts of the final total of the Prices for the whole of the service at intervals no longer than 
	
 30 days after signing of the contract

	W1.1
	Data for Option W1
	the person selected from the ICE-SA Division (or its successor body) of the South African Institution of Civil Engineering Panel of Adjudicators by the Party intending to refer a dispute to him.  (see www.ice-sa.org.za). If the Parties do not agree on an Adjudicator 

	
	The Adjudicator 
	the Adjudicator will be appointed by the Arbitration Foundation of Southern Africa (AFSA).the Chairman of the Joint Civils Division of the South African Institution of Civil Engineering. (See www.jointcivils.co.za

	
	Address
	Johannesburg, South Africa

	W1.2(3)
	e-mail
	the Chairman of ICE-SA a joint Division of the South African Institution of Civil Engineering and the Institution of Civil Engineers (London) (see www.ice-sa.org.za ) or its successor body.

	W1.4(2)
	The Adjudicator nominating body is: 
	the Chairman of the Joint Civils Division of the South African Institution of Civil Engineering. (See www.jointcivils.co.za)

	W1.4(5)
	The tribunal is: 
	arbitration

	
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body

	
	The place where arbitration is to be held is
	

the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	12
	The person or organisation who will choose an arbitrator 
· if the Parties cannot agree a choice or
· if the arbitration procedure does not state who selects an arbitrator, is
	

	X1
	Data for secondary Option clauses
	

	X1.1
	Price adjustment for inflation
	

	
	The base date for indices is 
	One month prior to the Contract Date

	
	The proportions used to calculate the Price Adjustment Factor are:
	


	Refer to: 


	S. E. I. F. S. A. 
Table C3, all hourly paid employees.

	X2
	Changes in the law
	
	
	

	

	The additional conditions of contract are
	
Z1 to Z11 always apply.

	Z1
	

	

	The additional conditions of contract are
	
Z1 to Z11 always apply.

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry. 

	Z2
	Joint ventures

	Z2.1
	Not applicable

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Service Manager within thirty days of the notification or as otherwise instructed by the Service Manager.

	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Service.

	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	Z4
	Ethics

	Z4.1
	Any offer, payment, consideration, or benefit of any kind made by the Contractor, which constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as an inducement or reward for the award or in execution of this contract constitutes grounds for terminating the Contractor’s obligation to Provide the Service or taking any other action as appropriate against the Contractor (including civil or criminal action).

	Z4.2
	The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor (or any member of the Contractor where the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations) is found guilty by a competent court, administrative or regulatory body of participating in illegal or corrupt practices.   

Such practices include making of offers, payments, considerations, or benefits of any kind or otherwise, whether in connection with any procurement process or contract with the Employer or other people or organisations and including in circumstances where the Contractor or any such member is removed from the an approved vendor data base of the Employer as a consequence of such practice.

	Z4.3
	Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3 as stated in core clause 93.

	Z5
	Confidentiality

	Z5.1
	The Contractor / Employer does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor / Employer, enters the public domain or to information which was already in the possession of the Contractor / Employer at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor / Employer disclose information to Others in terms of clause 25.1, the Contractor / Employer ensures that the provisions of this clause are complied with by the recipient.

	Z5.2
	If the Contractor / Employer is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Employer’s Service Manager or Contractor’s Project Manager.

	Z5.3
	In the event that the Contractor / Employer is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor / Employer, to the extent permitted by law prior to disclosure, notifies the Contractor / Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor / Employer may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z5.4
	The taking of images (whether photographs, video footage or otherwise) of the Affected Property or any portion thereof, in the course of Providing the Service and after the end of the service period, requires the prior written consent of the Service Manager.  All rights in and to all such images, for the purpose of confidentiality, vests exclusively in the Employer. This will however not prevent the Contractor to use such images (whether photographs, video footage or otherwise) for the purpose of substantiation and reserve its rights under this contract accordingly.

	Z5.5
	The Contractor / Employer  ensures that all his subcontractors abide by the undertakings in this clause.

	Z6
	Waiver and estoppel: Add to core clause 12.3:

	Z6.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	Z7
	Health, safety and the environment:  Add to core clause 27.4

	Z7.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the service. Without limitation the Contractor:
accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;
warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of the service; and
undertakes, in and about the execution of the service, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	
	The Contractor, in and about the execution of the service, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

The Contractor limits its obligations to its scope of work as indicated in each individual Task Order Issued.

	Z8
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z8.1
	Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Service Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z8.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z8.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4330196330 on each invoice he submits for payment.

	Z9
	Notifying compensation events

	Z9.1
	Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of the event, he is not entitled to a change in the Prices.

	
	

	Z10
	Suspension of Task Order

	Z10.1
	Suspension of Task Order
In addition to X19, the following shall apply:
Only the Employer is allowed to suspend or cancel a Task Order and the Contractor will have the opportunity to claim for work completed to date, on any specific Task Order, at the date of termination.
Payment will only be made on actual/proven costs.

	
	

	Z11
	Termination

	Z11.1

Z11.2

Z11.3


Z11.4
	The Contractor must take cognisance that the awarding of this contract is based on a month-to-month basis.
The Employer reserves the right to terminate this contract subject to 30 calendar day’s written notice. 
The Contractor must ensure that it has taken all the necessary steps to give effect to the Employers notice period without any liability to the Employer.
Over and above clause Z4, The Employer reserves the right to terminate this contract without Any recourse should the Contract have any legal actions, investigations or involved in any illegal or corrupt practices that may bring Eskom’s reputation into disrepute. Further the Employer may terminate the Contractor’s obligation to Provide the Service if a Committing Party has taken such Prohibited Action and the Contractor did not take timely and appropriate action to prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is not required that the Committing Party had to have been found guilty, in court or in any other similar process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to Provide the Service for this reason.

	Z12
	Contractor’s Obligation

	Z12.1
	The Contractor’s obligation is to use skill and care normally used by professionals    providing the services as detailed in the Works Information.

	Z13
	Intellectual Property

	Z13.1
	All Designs, drawings, specifications, instructions, manuals and other documents created, produced by or on behalf of the Contractor for the purposes of carrying out the Service (collectively, the "Contractor’s Copyright Documents") and copyright therein and all intellectual property rights relating thereto, are, will be, and will remain the property of the Contractor.  The Contractor hereby grants to the Employer an irrevocable, royalty-free, non-exclusive and perpetual licence to use those of the Contractor's Copyright Documents supplied to the Employer under the Contract for the purpose of operating, maintaining, adjusting and repairing the Service. 
 
The Contractor shall not under any circumstances be obliged to divulge or supply any proprietary manufacturing documents, and design drawings. 

Patents and Trademarks

In the event of any claims being made or actions brought against the Employer on the ground that the Service, Plant and Materials or the design information provided by the Contractor to him hereunder or the use of same as specified hereunder constitutes an infringement of any patent, trademark or copyright of the Republic of South Africa, the Contractor shall be promptly notified thereof and shall at its own expense conduct all negotiations for the settlement of the claim and litigation that may arise from such alleged infringement. The Employer shall not, before the Contractor shall have failed to take over the conduct of the negotiation or litigation, make any admission which might be prejudicial thereto. The Employer shall at the request of the Contractor afford him all technical assistance that the Employer is able to provide for the purpose of contesting any such claim or action
Should it be held in any such action that any such protected rights has been infringed, the Contractor, has the choice to replace or continue with the affected design at its own expense and in consultation with the Employer, shall either: procure for Employer the right to continue to use the affected item or design, or replace the said affected item or design with a non-infringing item or design of equivalent quality, or modify such affected item or design so as to make it non-infringing without affecting the quality.
	
Notwithstanding anything contained in this Contract, the foregoing sets forth the entire responsibility of Contractor with respect to claims relating to infringement and shall not apply in the case where the infringement is attributable to Contractor for which Employer shall protect Contractor to the same extent Contractor has agreed to protect the Employer herein.


	Z14
	Asbestos

	
	Prior to the commencement of the services on site, a free measurement routine in conformity with TRGS 519 (German Technical Rules for Hazardous Substances) must be carried out, with the maximum permissible limit value being 500 fibres per m³, with an upper confidence level of the poison distribution lower than 1000 F/m³.  The measurement and evaluation must be conducted according to VDI 3492 or Acceptable SABS approved standards. Results of the measurement have to be presented to the Contractor. The costs of the action incurred for this purpose, including any requisite follow-up measurements required by the Contractor, shall be borne by the Employer.

It is agreed between Parties that in case the measurements performed by the Employer show unsafe levels with regard to the above, asbestos shall be removed and disposed of by the Employer involving a specialist company before the Contractor or its contracting party start the Services.

The services on site shall then only start when the asbestos measurements showing safe levels have been presented to the Contractor.

Should asbestos be detected during the execution of the services, the Contractor’s personnel will stop the work and leave the contaminated area forthwith and the Employer arranges for the area to be cleaned and decontaminated as per the above standards. The Contractor will be compensated for the waiting period according to the valid hourly rates and for all further cost incurred as a result of service interruption due to asbestos.

The services on site shall be resumed, when the asbestos measurements showing safe levels as defined above have been presented to the Contractor.

The contractually agreed dates for services at the site including completion date shall be adjusted accordingly.

Prior to the commencement of the services on site, a free measurement routine in conformity with TRGS 519 (German Technical Rules for Hazardous Substances) must be carried out, with the maximum permissible limit value being 500 fibres per m³, with an upper confidence level of the poison distribution lower than 1000 F/m³.  The measurement and evaluation must be conducted according to VDI 3492 or Acceptable SABS approved standards. Results of the measurement have to be presented to the Contractor. The costs of the action incurred for this purpose, including any requisite follow-up measurements required by the Contractor, shall be borne by the Employer.

It is agreed between Parties that in case the measurements performed by the Employer show unsafe levels with regard to the above, asbestos shall be removed and disposed of by the Employer involving a specialist company before the Contractor or its contracting party start the Services.

The services on site shall then only start when the asbestos measurements showing safe levels have been presented to the Contractor.

Should asbestos be detected during the execution of the services, the Contractor’s personnel will stop the work and leave the contaminated area forthwith and the Employer arranges for the area to be cleaned and decontaminated as per the above standards. The Contractor will be compensated for the waiting period according to the valid hourly rates and for all further cost incurred as a result of service interruption due to asbestos.

The services on site shall be resumed, when the asbestos measurements showing safe levels as defined above have been presented to the Contractor.
The contractually agreed dates for services at the site including completion date shall be adjusted accordingly.

	Z15
	Accommodation

	Z16
	Working time

	
	Standard normal time work schedule will be 8 hours per day, 5 days per week for maintenance and as per outage requirements for projects.   

The working hours related to Services (Maintenance) will be in accordance with the scheduled working hours, which are averaged at 40 hours per week. This could vary between 40 and 60 hours depending on site requirements. 

Overtime in excess of 40 hours per week (normal time) may not exceed 20 hours per week subject to Department of Labour dispensation. The Contractor shall apply to the Department of Labour for a dispensation of 32 hours overtime per week.

	Z17
	Medical Insurance, Valid Work Permits, Driver’s License and PPE

	
	The Contractor will ensure that all deployed employees, on this Contract, have full Medical Insurance, Valid Work Permits, a valid Driver’s License (where relevant) and full required Personal Protective Equipment as per site requirements.

	Z18
	Nuclear Liability

	
	Employer shall obtain and maintain, without cost to Contractor, nuclear liability insurance in the amount and scope of coverage required by the South African National Nuclear Regulator Act (Act No. 47 of 1999), and the rules and regulations promulgated thereunder, or in the amount of US$450 million (or South African rand equivalent amount), whichever amount is more.  Such insurance shall be in effect prior to the performance of the services and shall remain in effect for the duration of the Contract and until the Plant has been removed from supervision under laws on atomic energy by the competent South African regulatory authority. Neither the insured nor the insurers shall have any right of subrogation, recourse or otherwise against Contractor or its suppliers. In addition, Employer shall obtain and maintain, without cost to Contractor, insurance covering all damages due to acts of terrorism in an amount not less than US$47.3 million.  Upon issuance of a task order to Contractor, Employer shall provide proof of such insurance as required in this Paragraph A, and Contractor has the right to reject Employer’s task order without liability of any kind, if the insurance does not meet the conditions set forth herein. 


	
	B.  LIABILITY PROTECTION

1.   This sale of products and/or services and any delivery or performance obligations pursuant to this sale are conditional upon there being in full force and effect in the Republic of South Africa a system of protection for nuclear liability to third parties under the South African National Nuclear Regulatory Act (Act No. 47 of 1999), and that such system of protection for nuclear liability will continue in effect at all times until decommissioning of the Plant and until the Plant has been removed from supervision under laws on atomic energy by the competent South African regulatory authority. 

2. In the event that the system of protection for nuclear liability referred to in Paragraph B.1 above is repealed, expires or changed in a manner that reduces the level of protection afforded Contractor or its suppliers, Employer will establish, without cost to Contractor, until the decommissioning of the Plant and until the Plant has been removed from supervision under laws on atomic energy by the competent South African regulatory authority, a substitute system of protection against such liability which will, in its overall effect, provide protection equivalent to the protection afforded Contractor and its suppliers under the original system and this Appendix A. Employer shall promptly advise

	
	DEFINITIONS AND OTHER PROVISIONS

	
	As used in this Appendix A, the following terms (whether or not capitalized) shall have the meanings set forth below:

1.	“Liability for Nuclear Damage” means any liability for damage of any kind, whether based on contract, warranty, indemnity, tort (including negligence of whatever degree), strict liability or otherwise, which in whole or in part is caused by, arises out of, results from or is in any way related, directly or indirectly, to either the radioactive, toxic, explosive or other hazardous properties of any nuclear or radioactive material, including amounts paid in settlements of claims or litigation, amounts paid to satisfy judgments or awards, interest, legal costs (including costs in initiating, prosecuting, investigating, settling or defending claims or suits), and fees of counsel The foregoing includes, but is not limited to liability for, loss of, or damage to, or loss of use of, any real, personal or mixed property, fixtures or equipment located at the Employer's Plant and whether owned by the Employer or any third party) or elsewhere or in the course of transportation to or from the Plant including handling or storage incidental thereto (including any equipment supplied by the Seller, any nuclear material, and any means of transport  ), injury, sickness, disease, disability or death, loss of actual or anticipated profits, loss by reason of Plant shutdown, nonoperation or increased expense of manufacturing or operation, service interruptions, claims of the Employer's customers, subcontractors or suppliers, governmental fines or penalties against the Employer, loss of use of capital or revenue, cost of money, radioactive contamination, measures of reinstatement of impaired environment, worker claims, preventive measures, replacement power costs, acts of terrorism, rumour damage, interest, legal costs (including costs in initiating, prosecuting, investigating, settling or defending claims or suits), and fees of counsel. 

2.	“Consultant” means any person, firm, corporation, vendor, subcontractor or, and/or supplier, regardless of tier, and the parent company or companies, affiliates, subsidiaries and/or related companies/entities, and the directors, officers, employees and agents of each such entity, which has furnished or is furnishing to the Agreement Company or Owner, as per the signatories, directly, any material, equipment, services, information, or any other thing in connection with the products and services.
           
3.	“Plant” means the Koeberg Nuclear Power Station near Cape Town, Republic of South Africa, and includes all of the nuclear reactors and ancillary installations, as well as all real, personal and mixed property, fixtures, equipment, activities and operations at such location.

4.	“Operator” means the organization designated by the competent South African Government regulatory authority as the operator of the Plant, which cannot be the Seller. 

5.	“Employer” means Rotek Industries, acting on behalf of the designated Operator and owner of the Plant.

6.  Each Party hereby acknowledges and agrees that the provisions of this sui generis Appendix A are fair and reasonable having regard to the circumstances as the date hereof. 

7.  This Appendix A is intended to provide the Company and its Suppliers with protection in addition to liability protection provided by the South African National Nuclear Regulatory Act (Act No. 47 of 1999).

8.   The provisions of this Appendix A shall be severable. Should any part of this Appendix A be rendered or declared invalid by a court of competent jurisdiction, such invalidation of such part or portion of this Appendix A should not invalidate the remaining portions thereof, and they shall remain in full force and effect.  The provisions of this Appendix A shall be liberally constructed to effectuate its purposes..

	Z19
	Transport Arrangements

	
	The Contractor shall ensure that resources are transported to site as per working times stipulated in clause Z16, and make provision for standby requirements after hours

	Z20
	Documentation required

	
	Proof of experience and qualifications, as per the prequalification requirements work instruction 240-99475034, of the proposed Contractor’s staff together with certificates of medical fitness to be furnished to the Employer before task order signature

	Z21
	Estimated Price  

	
	The estimated price must be based on the scope of work as defined in Part 3 of this contract.        

	


                     


[bookmark: OLE_LINK3][bookmark: OLE_LINK4]

C1.2 Contract Data

Part two - Data provided by the Contractor

	Clause
	Statement
	Data

	10.1
	The Contractor is (Name): 
	

	
	Address: 
	

	
	Tel No. 
	

	
	E-mail address.
	

	11.2(8)
	The direct fee percentage is
	 Not applicable.

	
	The subcontracted fee percentage is
	 Not applicable.

	11.2(14)
	The following matters will be included in the Risk Register
	
 Not applicable.

	11.2(15)
	The Service Information for the Contractor’s plan is in:
	
Refer to each individual Task Order.    

	21.1
	The plan identified in the Contract Data is contained in:
	
Refer to each individual Task Order.

	24.1
	The key people are:
	

	
	1		Name: 
	

	
			Job: 
	

	
			Responsibilities:
	

	
	2		Name: 
	

	
			Job: 
	

	
			Responsibilities:
	

	A
	Priced contract with price list
	

	11.2(12)
	The price list is in
	

	11.2(19)
	The tendered total of the Prices is
	





Part 2: Pricing Data

TSC3 Option A




	Document reference
	Title
	No of pages

	C2.1
	Pricing assumptions: Option A
	

	C2.2
	The price list 
	







[image: C:\Users\SauerMY\AppData\Local\Microsoft\Windows\Temporary Internet Files\Content.Outlook\90MH5VP3\Eskom Rotek Industries logo blue.jpg]  

 SEALING STRIP MACHINES	                                                                          CONTRACT NUMBER:	                                                                                                     


DOCUMENT C2.1	PAGE 2	PRICING DATA	
Supplier		Page 12 of 28

C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

	Identified and defined terms
	11
11.2
	
(12) The Price List is the price list unless later changed in accordance with this contract.


	
	
	(17) The Price for Services Provided to Date is the total of 

the Price for each lump sum item in the Price List which the Contractor has completed and
where a quantity is stated for an item in the Price List, an amount calculated by multiplying the quantity which the Contractor has completed by the rate.


	
	
	(19) The Prices are the amounts stated in the Price column of the Price List. Where a quantity is stated for an item in the Price List, the Price is calculated by multiplying the quantity by the rate.




This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.
Function of the Price List
Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price List.   The Price List is only a pricing document.  
Link to the Contractor’s plan
Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 11.2(17). 
Preparing the price list
Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some items that he requires the Contractor to include in the price list to be prepared and priced by him. 


It is assumed that in preparing or finalising the price list the Contractor:

· Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;
· Understands the function of the Price List and how work is priced and paid for;
· Is aware of the need to link operations shown in his plan to items shown in the Price List;
· Has listed and priced items in the price list which are inclusive of everything necessary and incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as correct any Defects not caused by an Employer’s risk;
· Has priced work he decides not to show as a separate item within the Prices or rates of other listed items in order to fulfil the obligation to complete the service for the tendered total of the Prices. 
· Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work within that item later turns out to be different to that which the Contractor estimated at time of tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation event. 

Format of the price list
(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering contractor. 

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the Expected Quantity column.



C2.2 the price list
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Supplier		Page 18 of 28

[bookmark: _Toc137798038][bookmark: _Toc229128241][bookmark: _Toc232953634][bookmark: _Toc394174898]C2.3 Description of the service

1 SCOPE OF WORK 
The following are pertinent to the SOW

1. Design and manufacture four (4) sealing strip machines
1. Delivery to Rosherville
1. Install @ Rosherville workshop.
1. Testing and commission – suppler to bring his own material for testing of machine.
1. Training of Artisan and Technician – 1 month – 5 days a week from 7h00 to 16h30
1. Service and maintenance for 2 years - 24/7
1. Spare set of rollers - two per machine (8)
1. Supply of sealing strip material as per the scope of work ranging from 0.3 to 2mm. NB - Please refer to the scope of work for quoting of material. Quote per meter or per roll.

The scope of responsibility includes the supply of sealing strips machine that can manufacture sealings strips according to the specification as detailed below for various Eskom power stations fleet. 
Clarification is mandatory in that the supplier must view the area for installation and required out-put of the machine.

Safety files to be supplied and approved by Safety Officer for execution.

1.1 [bookmark: _Toc108637831][bookmark: _Toc108690456]GEC (Duvha, Tutuka and Majuba)
HP Shaft Gland Front
	Inner Diameter (ID)

	466 mm

	486mm



HP Shaft Gland Rear
	Inner Diameter (ID)

	486 mm

	466 mm

	556 mm




IP Segments
	Inner Diameter (ID)

	536 mm

	666 mm

	906 mm

	786 mm

	536 mm

	606 mm



LP Segments
	Inner Diameter (ID)

	466 mm

	486 mm

	557 mm



1.2 [bookmark: _Toc108637832][bookmark: _Toc108690457]ABB / BBC (Arnot, Kriel, Medupi and Kusile)
Sealing Strip Material: X39CrMo17-1
[bookmark: _Toc108637833][bookmark: _Toc108690458]LP ROTOR SEALING STRIPS SPECIFICATIONS
[image: ]

IP CASING SEALING STRIPS SPECIFICATIONS
[bookmark: _Toc108637834][bookmark: _Toc108690459]TURBINE SIDE: supplied in halves


[image: ]







[bookmark: _Toc108637835][bookmark: _Toc108690460]IP CASING SEALING STRIPS: GENERATOR SIDE: Supplied in halves


[image: ]



[bookmark: _Toc108637836][bookmark: _Toc108690461]IP ROTOR SEALING STRIPS SPECIFICATIONS
[bookmark: _Toc108637837][bookmark: _Toc108690462]FRONT GLAND, REAR GLAND AND TURBINE SIDE 

[image: ]

[bookmark: _Toc108637838][bookmark: _Toc108690463]IP ROTOR SEALING STRIPS SPECIFICATIOMS: GENERATOR SIDE

[image: ]

[bookmark: _Toc108637839][bookmark: _Toc108690464]HP ROTOR SEALING STRIPS SPECIFICATIONS


[image: ]

[bookmark: _Toc108637840][bookmark: _Toc108690465]HP CASING SEALING STRIPS SPECIFICATIONS: supplied in halves

[image: ]

KRIEL:
Kriel - HP Rotor seal strips

[image: ]
	 
	HSTR
	BST
	DSTR
	TYPE

	Row 1
	 
	 
	 
	 

	Row 2
	16
	1.8
	724
	RD18K

	Row 3
	16
	1.8
	724
	RD18K

	Row 4
	9.4
	0.5
	728
	RD5p

	Row 5
	9.4
	0.5
	728
	RD5p

	Row 6
	9.4
	0.5
	728
	RD5p

	Row 7
	9.4
	0.5
	728
	RD5p

	Row 8
	9.3
	0.5
	728
	RD5p

	Row 9
	9.3
	0.5
	728
	RD5p

	Row 10
	9.3
	0.5
	728
	RD5p

	Row 11
	9.3
	0.5
	728
	RD5p

	Row 12
	9.3
	0.5
	728
	RD5p

	Row 13
	9.3
	0.5
	728
	RD5p

	Row 14
	9.3
	0.5
	728
	RD5p

	Row 15
	9.3
	0.5
	728
	RD5p

	Row 16
	9.3
	0.5
	728
	RD5p

	Row 17
	9.3
	0.5
	728
	RD5p

	Row 18
	9.3
	0.5
	728
	RD5p

	Row 19
	9.3
	0.5
	728
	RD5p

	Row 20
	9.3
	0.5
	728
	RD5p

	Caulking Wire 5 x 1.2 mm - rows 2 - 3
	 
	 
	 
	 

	Caulking Wire 2.8 x 2 mm rows 4 -20
	 
	 
	 
	 










Kriel - HP inner Casing

[image: ]

	 
	HSTR
	BST
	DSTR
	TYPE

	Row 1
	 
	 
	 
	 

	Row 2
	 
	 
	 
	 

	Row 3
	9.5
	0.5
	942
	RDZ5p

	Row 4
	9.5
	0.5
	948
	RDZ5p

	Row 5
	9.5
	0.5
	954
	RDZ5p

	Row 6
	9.5
	0.5
	960
	RDZ5p

	Row 7
	9.5
	0.5
	966
	RDZ5p

	Row 8
	9.4
	0.5
	972
	RDZ5p

	Row 9
	9.4
	0.5
	978
	RDZ5p

	Row 10
	9.4
	0.5
	984
	RDZ5p

	Row 11
	9.4
	0.5
	990
	RDZ5p

	Row 12
	9.4
	0.5
	996
	RDZ5p

	Row 13
	9.4
	0.5
	1002
	RDZ5p

	Row 14
	9.4
	0.5
	1008
	RDZ5p

	Row 15
	9.4
	0.5
	1014
	RDZ5p

	Row 16
	9.4
	0.5
	1020
	RDZ5p

	Row 17
	9.4
	0.5
	1026
	RDZ5p

	Row 18
	9.4
	0.5
	1032
	RDZ5p

	Row 19
	9.4
	0.5
	1038
	RDZ5p

	Row 20
	9.4
	0.5
	1044
	RDZ5p

	Rows 3-20
	 Caulking Wire 2.8 x 2 mm
	 
	 
	 




KRIEL - HP balance piston and glands
	 
	HSTR
	BST
	DSTR

	Glands (Gov End)
	7.1
	0.5
	394

	Glands (Gen End)
	6.1
	0.5
	394

	Balance Piston
	6.8
	0.5
	854



KRIEL - IP CASING

	 
	HSTR
	BST
	DSTR
	TYPE

	Row 2
	10.5
	0.5
	1189
	RDZ5p

	Row 3
	10.5
	0.5
	1211
	RDZ5p

	Row 4
	10.5
	0.5
	1227
	RDZ5p

	Row 5
	10.9
	0.5
	1246
	RDZ5p

	Row 6
	10.9
	0.5
	1267
	RDZ5p

	Row 7
	10.9
	0.5
	1317
	RDZ5p

	Row 8
	10.9
	0.5
	1362
	RDZ5p

	Row 9
	11.2
	0.5
	1407
	RDZ5p

	Row 10
	11.2
	0.5
	1458
	RDZ5p

	Row 11
	11.2
	0.5
	1510
	RDZ5p

	Row 12
	11.2
	0.5
	1532
	RDZ5p

	Row 13
	11.2
	0.5
	1570
	RDZ5p

	Row 14
	11.2
	0.5
	1612
	RDZ5p



KRIEL - IP Rotor
	 
	HSTR
	BST
	DSTR
	TYPE

	Glands (Gov End )
	5.6
	0.5
	494
	RD5p

	Glands (Gen End)
	6.6
	0.5
	494
	RD5p



1.3 [bookmark: _Toc108690466]MAN (Matla, Matimba and Lethabo)
Lethabo BFPT Sealing Strips
Sealing strip Material: X6CrMo17m
Caulking wire Material: D 12-2

	Rotor Body Diameter
	350 mm

	Sealing Strip Groove Diameter
	345 mm

	Sealing Strip Groove Width
	2 mm +0.1/+0.15

	Sealing Strip Groove Depth
	2,5 mm

	Sealing Strip Size
	0.5 x 14 mm J-Type



	Original design
	A
	B
	C
	D
	

	Site Labelling
	Gland Box 1
	Gland Box 2
	Gland Box 3
	Gland Box 4
	

	Rosherville Labelling 
	 
	 
	 
	 
	

	Short Strip Diameter
	353.24 mm
	353.24 mm
	353.24 mm
	353.24 mm
	 

	Long Strip Diameter
	357.24 mm
	357.24 mm
	357.24 mm
	357.24 mm0
	 

	Special Strip Diameter
	 
	362 mm 
	362 mm
	 
	 



	Original design
	F
	G
	H
	I
	J

	Site Labelling
	Diaphragm 2
	Diaphragm 3
	Diaphragm 4
	Diaphragm 5
	Diaphragm 6

	Rosherville Labelling 
	Diaphragm 2
	Diaphragm 3
	Diaphragm 4
	Diaphragm 5
	Diaphragm 6

	Short Strip Diameter
	353.24 mm
	353.24 mm
	353.24 mm
	353.24 mm
	353.24 mm

	Long Strip Diameter
	357.24 mm
	357.24 mm
	357.24 mm
	357.24 mm
	357.24 mm



	Original design
	K
	L
	M
	N
	O

	Site Labelling
	Diaphragm 7
	Diaphragm 8
	Diaphragm 9
	Diaphragm 10
	Gland Box 5

	Rosherville Labelling 
	Diaphragm 7
	Diaphragm 8
	Diaphragm 9
	Diaphragm 10
	

	Long Strip Diameter
	357.24 mm
	357.24 mm
	357.24 mm
	357.24 mm
	357.24



	Original design
	P
	Q
	R
	S
	T

	Site Labelling
	Daiphragm 11
	Daiphragm 12
	Gland Box 6
	Gland Box 7
	Gland Box 8

	Rosherville Labelling 
	Daiphragm 11
	Daiphragm 12
	
	
	

	Long Strip Diameter
	357.24 mm
	357.24 mm
	357.24 mm
	357.24 mm
	357.24 mm

	Special Strip Diameter
	
	
	362 mm
	362 mm
	



 HP Shaft Gland Front
	Inner Diameter (ID)

	466 mm

	486mm



HP Shaft Gland Rear
	Inner Diameter (ID)

	486 mm

	466 mm

	556 mm



IP Segments
	Inner Diameter (ID)

	536 mm

	666 mm

	906 mm

	786 mm

	536 mm

	606 mm



LP Segments
	Inner Diameter (ID)

	466 mm

	486 mm

	557 mm





1.4 [bookmark: _Toc108690467]Siemens (Kendal, Camden, Hendrina) 
Below is information for seal strips on Kendal HP&IP modules







	INTERSTAGE SEALING  IP CASING
	 
	 
	 
	 

	Seal Strip Caulking Wire
	19560
	CF07C03
	1.6 x 1.6
	X5CRNI1911

	Full set of IP Casing Seal Strips  LONG
	 
	 
	9,5 mm x various
	X20CRMO13KG

	Full set of IP Casing Seal Strips   SHORT
	 
	 
	5,5 mm x various
	X20CRMO13KG

	Casing Seal Strip Front Large    Stage 1 - 2
	 
	 
	9,5 X 1230mm
	X20CRMO13KG

	Casing Seal Strip Front Large    Stage 3 - 5
	 
	 
	9,5 x 1350mm
	X20CRMO13KG

	Casing Seal Strip Front Large    Stage 6 - 8
	 
	 
	9,5 x 1480mm
	X20CRMO13KG

	Casing Seal Strip Front Large    Stage  9 - 10
	 
	 
	9,5 x 1630mm
	X20CRMO13KG

	Casing Seal Strip Front Large    Stage  11
	 
	 
	9,5 x 1790mm
	X20CRMO13KG

	Casing Seal Strip Front Small   Stage 1 - 2
	 
	 
	5,5 X 1230mm
	X20CRMO13KG

	Casing Seal Strip Front Small    Stage 3 - 5
	 
	 
	5,5 x 1350mm
	X20CRMO13KG

	Casing Seal Strip Front Small    Stage 6 - 8
	 
	 
	5,5 x 1480mm
	X20CRMO13KG

	Casing Seal Strip Front Small    Stage  9 - 10
	 
	 
	5,5 x 1630mm
	X20CRMO13KG

	Casing Seal Strip Front Small    Stage  11
	 
	 
	5,5 x 1790mm
	X20CRMO13KG

	 
	 
	 
	 
	 

	Casing Seal Strip Rear Large    Stage 1 - 2
	 
	 
	9,5 X 1230mm
	X20CRMO13KG

	Casing Seal Strip Rear Large    Stage 3 - 5
	 
	 
	9,5 x 1350mm
	X20CRMO13KG

	Casing Seal Strip Rear Large    Stage 6 - 8
	 
	 
	9,5 x 1480mm
	X20CRMO13KG

	Casing Seal Strip Rear Large    Stage  9 - 10
	 
	 
	9,5 x 1630mm
	X20CRMO13KG

	Casing Seal Strip Rear Large    Stage  11
	 
	 
	9,5 x 1790mm
	X20CRMO13KG

	Casing Seal Strip Rear Small    Stage 1 - 2
	 
	 
	5,5 X 1230mm
	X20CRMO13KG

	Casing Seal Strip Rear Small    Stage 3 - 5
	 
	 
	5,5 x 1350mm
	X20CRMO13KG

	Casing Seal Strip Rear Small    Stage 6 - 8
	 
	 
	5,5 x 1480mm
	X20CRMO13KG

	Casing Seal Strip Rear Small    Stage  9 - 10
	 
	 
	5,5 x 1630mm
	X20CRMO13KG

	Casing Seal Strip Rear Small    Stage  11
	 
	 
	5,5 x 1790mm
	X20CRMO13KG

	 
	 
	 
	 
	 




1.5 [bookmark: _Toc108690468]Medupi and Kusile Oil baffle strips (specific to Matla Workshop)
•	HP Inner Casing I-type sealing strips. Thickness of 3.0 mm
•	HP Rotor I-type sealing strips. Thickness of 0.5 mm
•	IP Inner Casing I-type sealing strips. Thickness of 3.0 mm
•	IP Rotor I-type sealing strips. Thickness of 1.0 mm
•	LP diaphragms sealing strips. Thickness of 1.0 mm
•	LP Rotor I-type sealing strips. Thickness of 1.0 mm

[bookmark: _Toc137798055][bookmark: _Toc229128258][bookmark: _Toc232953639][bookmark: _Toc394174903]1.1The Contractor’s plan for the service
In the TSC3 the Contractor’s plan is his “design” for performing the service throughout the service period. Section 2 of the conditions of contract describes what the Contractor is to show in his plan both in the core clauses and some additional requirements in each of the main Options.  

The extent of the Contractor’s plan will depend on whether the Contractor is required to develop a plan in accordance with the Employer’s broad outline of the service or whether the Employer has provided a plan for the Contractor to follow.  Read the TSC3 Guidance Notes pages 21 and 22 for more information on the Contractor’s plan.

Use this section to describe any particulars which must be taken into account by the Contractor in developing his plan as required by clause 21.2.  For example information about the order and timing or method of carrying out particular items of work. 

List technical reporting and scheduling requirements which are to be incorporated into the Contractor’s plan. 
         




	
 Refer to each individual Task Order.
1.1 [bookmark: _Toc137798043][bookmark: _Toc229128246][bookmark: _Toc232953640][bookmark: _Toc394174904]Management meetings
The conditions of contract (e.g. Clause 16.2) and other sections of the Service Information (e.g. safety risk management) may require that a meeting shall be held.  However the intention of all NEC contracts is that the Parties and their agents use the techniques of partnering to manage the contract by holding meetings designed to proactively and jointly manage the administration of the contract with the objective of minimising the adverse effects of risks and surprises for both Parties.
Depending on the size and complexity of the service, it is probably beneficial for the Service Manager to hold a weekly risk register meeting (Clause 16.2).  This could be used to discuss safety, compensation events, subcontracting, overall co-ordination and other matters of a general nature.  Separate meetings for specialist activities such as planning and activities of a technical nature may also be warranted.
Describe here the general meetings and their purpose. Provide particulars of approximate times, days, location, and attendance requirements, stipulating that attendees shall have the necessary delegated authority to make decisions in respect of matters discussed at such meetings.
The following text could be used as a model for this section:

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

	Title and purpose
	Approximate time & interval
	Location
	Attendance by:

	Risk register and compensation events
	Weekly on ________ at ___
	
	

	Overall contract progress and feedback
	Monthly on _____ at ___
	
	Employer, Contractor and ___

	
	
	
	

	
	
	
	



Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not so specified by persons and at times and locations to suit the Parties, the nature and the progress of the service.  Records of these meetings shall be submitted to the Service Manager by the person convening the meeting within five days of the meeting.  

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions under the contract as these shall be done separately by the person identified in the conditions of contract to carry out such actions or instructions.  

1.2 [bookmark: _Toc137798049][bookmark: _Toc229128252][bookmark: _Toc232953641][bookmark: _Toc394174905]Contractor’s management, supervision and key people
State any additional constraining requirements on Contractor’s supervision and key people that are not already stated in other sections such as for Health and Safety.  This section could be used to solicit an organogramme from the Contractor showing his people and their lines of authority / communication.  This would be essential if the Contractor is a Joint Venture. 

1.3 [bookmark: _Toc137798053][bookmark: _Toc229128256][bookmark: _Toc232953642][bookmark: _Toc394174906]Provision of bonds and guarantees
          Not applicable 
1.4 [bookmark: _Toc137798044][bookmark: _Toc229128247][bookmark: _Toc232953643][bookmark: _Toc394174907]Documentation control
The Contractor must comply to the relevant ISO standards.

1.5 [bookmark: _Toc232953644][bookmark: _Toc394174908]Invoicing and payment
The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a list of information which is to be shown on an invoice. 

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in the Service Manager’s payment certificate.  

The Contractor shall address the tax invoice to 
invoiceserilocal86@eskom.co.za or invoiceserilocal85@eskom.co.za

and include on each invoice the following information:
Name and address of the Contractor and the Service Manager; 
The contract number and title;
Contractor’s VAT registration number;
The Employer’s VAT registration number 4330196330;
Description of service provided for each item invoiced based on the Price List;
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;
(add other as required)
Add procedures for invoice submission and payment (e. g. electronic payment instructions)

1.6 [bookmark: _Toc137798052][bookmark: _Toc229128255][bookmark: _Toc232953645][bookmark: _Toc394174909]Contract change management 
Not applicable.
1.7 [bookmark: _Toc137798054][bookmark: _Toc229128257][bookmark: _Toc232953646][bookmark: _Toc394174910]Records of Defined Cost to be kept by the Contractor
Not applicable.
1.8 [bookmark: _Toc137798051][bookmark: _Toc229128254][bookmark: _Toc232953647][bookmark: _Toc394174911]Insurance provided by the Employer
First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance related issues such as a cross reference to where procedures for making claims can be found.  Also provide contact details for persons capable of being able to answer any insurance related queries the Contractor may have, as well as to whom the information required by Marine Insurance (if any) may be addressed.  

1.9 [bookmark: _Toc137798050][bookmark: _Toc229128253][bookmark: _Toc232953648][bookmark: _Toc394174912]Training workshops and technology transfer
 Not applicable.
1.10 [bookmark: _Toc137798061][bookmark: _Toc229128264][bookmark: _Toc232953649][bookmark: _Toc394174913]Design and supply of Equipment
To be provided by the Contractor
1.11 [bookmark: _Toc137798062][bookmark: _Toc229128265][bookmark: _Toc232953650][bookmark: _Toc394174914]Things provided at the end of the service period for the Employer’s use
           Not Applicable
1.12 [bookmark: _Toc232953651][bookmark: _Toc394174917]Management of work done by Task Order
2 [bookmark: _Toc232953652][bookmark: _Toc394174918]Health and safety, the environment and quality assurance
2.1 [bookmark: _Ref134768869][bookmark: _Toc137798045][bookmark: _Toc229128248][bookmark: _Toc232953653][bookmark: _Toc394174919]Health and safety risk management
The Contractor to comply with all criteria and constraints as required by law.

2.2 [bookmark: _Toc137798046][bookmark: _Toc229128249][bookmark: _Toc232953654][bookmark: _Toc394174920]Environmental constraints and management
          The Contractor shall comply with the environmental criteria and constraints as required by law
2.3 [bookmark: _Toc137798047][bookmark: _Toc229128250][bookmark: _Toc232953655][bookmark: _Toc394174921]Quality assurance requirements
The Contactor’s in house policies and procedures to be adhered to.
3 [bookmark: _Toc137798064][bookmark: _Toc229128267][bookmark: _Toc232953656][bookmark: _Toc394174922]  Procurement
All spare parts and consumables are to be supplied under this contract
											


	[image: C:\Users\SauerMY\AppData\Local\Microsoft\Windows\Temporary Internet Files\Content.Outlook\90MH5VP3\Eskom Rotek Industries logo blue.jpg]
	
Task Order
for use with NEC3 Term Service Contract
       

	
	
	Department: 
	Plant Maintenance

	Contract No: 
	46______
	Task Order No:
	45___________ 

	Part One: Data provided by the Employer

	
	Employer’s postal address:
	Employer’s representative :

	
	Eskom Rotek Industries SOC Ltd.
	Name
	

	
	Turbo Gen Services
	Tel
	

	
	P. O. Box 40099
	Fax
	

	
	Cleveland
	Cell
	

	
	2022
	E-mail
	

	Detailed description of the work in the Task

	




	Services and other things provided by the Employer

	










	Starting date:
	
	Task Completion Date:
	

	Delay damages:
	
	
	

	The period of reply to a communication for this Task Order is:
	
 2 working days
	The Contractor submits a revised programme for this Task Order every
	

	Contractor’s representative :

Signature:____________________________
	Employer’s representative :

Signature:________________________________










	
Part Two: Data provided by the Contractor

	
	Contractor’s postal address:
	Contractor’s representative :

	
	
	Name
	

	
	
	Tel
	

	
	
	Fax
	

	
	
	Cell
	

	
	
	E-mail
	

	
	
	
	

	Additional compensation events

	
Any other activities not covered by this Task Order
Any extension to the planned completion Date. 
Any delays to the program caused by other contractors.







	Additional data

	


	Assessment schedule (Part 1. 50.1)

	

The full value of this task order will be invoiced upon completion.



	Contractor’s representative :

Signature:_______________________________ 

	Employer’s representative :

Signature:________________________________






	Price List

	Item nr.
	Description
	Unit
	Qty
	Unit price
	Subtotal
	 
Total Price

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	Total of the Prices for this Task Order
	

	Total of the Prices for this Task Order (in words): 







	All Prices in this Task Order exclude VAT

	The above prices are valid for 30 days from the date of the Contractors signature below

	Contractor’s Delegated Authority:

Signature:________________________________ 

Name: (Print) _____________________________

Date:
	Employer’s Delegated Authority:

Signature:________________________________

Name: (Print) _____________________________

Date:
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image2.emf
STRIP 

TYPE STRIP ID

MAXIMUM  

STRIP OD

GROOVE 

WIDTH

GROOVE 

DEPTH

STRIP 

HEIGHT

NO. OF 

STRIPS

STRIP 

THICKNESS

stage 6 J-shape 1461,00 1471,60 1,65-1,75 2,4-2,5 7,00 30 0,3

stage 1-5 J-shape 1471,00 1483,70 1,65-1,75 2,4-2,5 7,00 40 0,3
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STAGE

STRIP 

TYPE STRIP OD

MINIMUM 

STRIP ID

GROOVE 

WIDTH

GROOVE 

DEPTH

STRIP 

HEIGHT

NO. OF 

STRIPS

STRIP 

THICKNESS

1L-shape 1057,70

1027,70; 

1037,70 4,00 5,00

 16,0; 

12,5

4             

2 2

2L-shape 1083,50

1053,50; 

1063,50 4,00 5,00

16,0; 

12,5

4             

2 2

3L-shape 1105,10

1075,30; 

1085,30 4,00 5,00

16,0; 

12,5

4             

2 2

4L-shape 1126,50

1096,90; 

1106,90 4,00 5,00

16,0; 

12,5

2             

2 2

5L-shape 1144,50

1114,90; 

1124,90 4,00 5,00

16,3; 

12,5

2             

2 2

6L-shape 1159,10

1135,70; 

1145,70 2,50 3,00

12,7   

7,7

2             

2 0,5

7L-shape 1176,80

1153,40; 

1163,40 2,50 3,00

12,7   

7,7

2             

2 0,5

8L-shape 1202,80

1179,20;  

1189,20 2,50 3,00 12,7; 7,7

4             

2 0,5

9L-shape 1227,30

1203,70; 

1213,70 2,50 3,00 12,7; 7,7

4             

2 0,5

10L-shape 1252,80

1228,40; 

1238,40 2,50 3,00 12,7; 7,7

4             

2 0,5

11L-shape 1277,10

1252,90; 

1262,90 2,50 3,00 12,7; 7,7

4             

2 0,5

12L-shape 1303,70

1279,90; 

1289,90 2,50 3,00

12,7; 

7,7; 

4             

2 0,5

13L-shape 1331,20

1307,50; 

1317,50 2,50 3,00 12,7; 7,7

4             

2 0,5

14L-shape 1361,70

1338,50; 

1348,50 2,50 3,00 12,7; 7,7

4             

2 0,5

15L-shape 1397,70

1374,70; 

1384,70 2,50 3,00 12,7; 7,7

4             

2 0,5

16L-shape 1443,90

1420,10; 

1430, 10 2,50 3,00 12,7 7,7

6             

2 0,5

17L-shape 1494,00

1470,20; 

1480,20 2,50 3,00 12,7; 7,7

6             

2 0,5
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STAGE

STRIP 

TYPE STRIP OD

MINIMUM 

STRIP ID

GROOVE 

WIDTH

GROOVE 

DEPTH

STRIP 

HEIGHT

NO. OF 

STRIPS

STRIP 

THICKNESS

1L-shape 1059,10

1029,1; 

1039,1 4,00 5,00

16,0, 

12,5

4             

2 2

2L-shape 1084,30

1054,3; 

1064,3 4,00 5,00

16,0; 

12,5

4             

2 2

3L-shape 1105,60

1075,8; 

1085,8 4,00 5,00

16,0; 

12,5

4             

2 2

4L-shape 1125,70

1096,1; 

1106,1 4,00 5,00

16,0; 

12,5

2             

2 2

5L-shape 1145,30

1115,7; 

1125,7 4,00 5,00

16,0 

12,5

2             

2 2

6L-shape 1158,20

1134,8; 

1144,8 4,00 3,00

12,7   

7,7

2             

2 0,5

7L-shape 1176,30

1152,9; 

1162,9 2,50 3,00

12,7   

7,7

2             

2 0,5

8L-shape 1201,70

1178,1; 

1188,1 2,50 3,00

12,7   

7,7

4             

2 0,5

9L-shape 1225,60

1202,00; 

1212,00 2,50 3,00

12,7   

7,7

4             

2 0,5

10L-shape 1250,40

1236,00; 

1226,00 2,50 3,00

12,7   

7,7

4             

2 0,5

11L-shape 1274,00

1249,80; 

1259,80 2,50 3,00

12,7   

7,7

4             

2 0,5

12L-shape 1300,00

1276,20; 

1286,20 2,50 3,00

12,7   

7,7

4             

2 0,5

13L-shape 1328,30

1304,70; 

1314,70 2,50 3,00

12,7   

7,7

4             

2 0,5

14L-shape 1359,80

1336,60; 

1346,60 2,50 3,00

12,7   

7,7

4             

2 0,5

15L-shape 1397,40

1374,40; 

1384,40 2,50 3,00

12,7   

7,7

4             

2 0,5

16L-shape 1445,30

1421,50; 

1431,50 2,50 3,00

12,7   

7,7

4             

2 0,5

17L-shape 1493,50

1469,70, 

1479,70 2,50 3,00

12,7   

7,7

4             

2 0,5
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Stage/ 

Location

Strip 

type 

Strip ID 

(+/- 

0.2mm)

Rotor seal 

strip  max 

size (mm)

Groove 

Width 

(mm)

Groove 

depth 

(mm)

Strip 

Height

No. of 

strips

Thickness  

(mm)

Front 

gland L-shape 445,00 457,00 2,50 3,00 8,00 70 0,5

Rear 

gland L-shape 445,00 457,00 2,50 3,00 8,00 40 0,5

STAGE      

1 TS L-shape 791,10

816,62; 

806,62 3,00 5,00

15,3    

10,3;

4             

2 2

stage 2 L-shape 802,10

827,415; 

817,42 3,00 5,00

15,3  

10,3

4             

2 2

stage 3 L-shape 833,88

847,415; 

837,42 3,00 5,00

15,2 

10,2

2             

2 2

stage 4 L-shape 844,74

869,615; 

859,62 3,00 5,00

15,1 

10,1

2             

2 2

stage 5 L-shape 862,71

887,215; 

877,22 3,00 5,00

15,1 

10,1

2             

2 2

stage 6 L-shape 876,95

899,415; 

889,42 2,50 3,00 11,9; 6,9

2             

2 0,5

stage 7 L-shape 893,40

916,015; 

906,02 2,50 3,00 11,9; 6,9

2             

2 0,5

stage 8 L-shape 913,85

936,615; 

926,62 2,50 3,00

12,0; 

7,0; 12,0

4             

2 0,5

stage 9 L-shape 928,92

951,915; 

941,92 2,50 3,00 12,1; 7,1

4             

2 0,5

stage 10 L-shape 941,69

965,215; 

955,22 2,50 3,00 21,1; 7,1

4             

2 0,5

stage 11 L-shape 955,42

978,715; 

968,72 2,50 3,00 12,3; 7,3

4             

2 0,5

stage 12 L-shape 968,29

991,315; 

981,32 2,50 3,00

12,2; 

7,2;

4             

2 0,5

stage 13 L-shape 979,22

1002,13; 

992,13 2,50 3,00 12,1; 7,1

4             

2 0,5

stage 14 L-shape 989,86

1012,33; 

1002,33 2,50 3,00 11,9; 6,9

4             

2 0,5

stage 15 L-shape 1000,15

1022,53: 

1012,53 2,50 3,00

11,8; 

6,8;

4             

2 0,5

stage 16 L-shape 1012,80

1035,33; 

1025,33 2,50 3,00 11,9; 6,9

6             

2 0,5

stage 17 L-shape 1015,76

1038,43; 

1028,43 2,50 3,00

12,0; 

7,0; 

6             

2 0,5
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Location

Strip 

type 

Strip ID 

(+/- 

0.2mm)

Rotor seal 

strip  max 

size (mm)

Groove 

Width 

(mm)

Groove 

depth 

(mm)

Strip 

Height

No. of 

strips

Thickness  

(mm)

STAGE      

1 GS L-shape 787,70

817,415; 

807,32 3,00 5,00

15,3; 

10,3

4             

2 2

stage 2 L-shape 798,10

827,815; 

817,42 3,00 5,00

15,3; 

10,3

4             

2 2

stage 3 L-shape 820,30

849,815; 

839,82 3,00 5,00

15,3; 

10,3

2             

2 2

stage 4 L-shape 839,20

868,515; 

858,52 3,00 5,00

15,3; 

10,3

2             

2 2

stage 5 L-shape 856,00

885,315; 

875,32 3,00 5,00

15,3; 

10,3

2             

2 2

stage 6 L-shape 876,80

899,715; 

889,72 2,50 3,00

12,3;   

7,3,

2             

2 0,5

stage 7 L-shape 892,10

915,015; 

905,02 2,50 3,00

12,3;   

7,3,

2             

2 0,5

stage 8 L-shape 914,00

937,115; 

927,12 2,50 3,00

12,3;   

7,3,

4             

2 0,5

stage 9 L-shape 928,20

951,515; 

941,52 2,50 3,00

12,3;   

7,3,

2             

2 0,5

stage 10 L-shape 943,20

966,515; 

956,52 2,50 3,00

12,3;   

7,3,

2             

2 0,5

stage 11 L-shape 954,00

977,715; 

967,72 2,50 3,00

12,3;   

7,3,

2             

2 0,5

stage 12 L-shape 966,50

990,015; 

980,12 2,50 3,00

12,3;   

7,3,

2             

2 0,5

stage 13 L-shape 977,20

1000,53; 

990,53 2,50 3,00

12,3;   

7,3,

2             

2 0,5

stage 14 L-shape 988,10

1011,03; 

1001,03 2,50 3,00

12,3;   

7,3,

2             

2 0,5

stage 15 L-shape 998,70

1021,43; 

1011,43 2,50 3,00

12,3;   

7,3,

4             

2 0,5

stage 16 L-shape 1011,20

1034,13; 

1024,13 2,50 3,00

12,3;   

7,3,

4             

2 0,5

stage 17 L-shape 1014,20

1037,33; 

1027,33 2,50 3,00

12,3;   

7,3,

4             

2 0,5
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Stage/ 

Location

strip 

type 

Seal  

Strip ID 

Rotor max 

seal OD 

Rotor 

Groove 

Width

Rotor 

Groove 

Depth Height

No of 

seal 

strips

Thickness 

(mm)

Front 

gland L-shape 348,95 362,00 2,55 3,00 7,00 65 0,5

Rear 

gland L 348,91 362,00 2,55 3,00 7,00 60 0,5

Balance 

piston L 790,69 804,00 2,55 3,00 6,65 85 0,5

stage 1 L 625,00 650,50 4,50 5,00 16,10 4 2

stage 2 L 630,00 655,60 4,50 5,00 16,10 4 2

stage 3 L 642,70 662,00 2,55 3,00

10,1;    

6,1

6              

2 0,5

stage 4 L 648,40 667,70 2,55 3,00

10,1;    

6,1

6              

2 0,5

stage 5 L 654,10 673,40 2,55 3,00

10,1;    

6,1

6              

2 0,5

stage 6 L 659,30 678,60 2,55 3,00

10,1;    

6,1

4              

2 0,5

stage 7 L 664,30 683,80 2,55 3,00

10,2;   

6,2

4              

2 0,5

stage 8 L 666,70 686,20 2,55 3,00

10,2;   

6,2

4              

2 0,5

stage 9 L 669,10 688,60 2,55 3,00

10,2;   

6,2

4              

2 0,5

stage 10 L 671,50 691,00 2,55 3,00

10,2;   

6,2

4              

2 0,5

stage 11 L 673,90 693,40 2,55 3,00

10,2;   

6,2

4              

2 0,5

stage 12 L 676,10 696,00 2,55 3,00

10,3;   

6,3

4              

2 0,5

stage 13 L 678,70 698,40 2,55 3,00

10,3;   

6,3

4              

2 0,5

stage 14 L 681,70 701,00 2,55 3,00

10,4;   

6,4

4              

2 0,5

stage 15 L 683,50 703,40 2,55 3,00

10,4;   

6,4

4              

2 0,5

stage 16 L 686,30 706,20 2,55 3,00

10,4;   

6,4

4              

2 0,5

stage 17 L 689,10 709,20 2,55 3,00

10,5;   

6,5

4              

2 0,5

stage 18 L 691,90 712,00 2,55 3,00

10,5;   

6,5

4              

2 0,5

stage 19 L 694,70 714,80 2,55 3,00

10,5;   

6,5

4              

2 0,5

stage 20 L 698,54 717,70 2,55 3,00

10,5;   

6,5

4              

2 0,5
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Row

STRIP 

TYPE

STRIP OD 

(+/- 0,2) 

mm

MINIMUM 

STRIP ID    

(+/- 0,115)

 GROOVE 

WIDTH 

(mm)

 GROOVE 

DEPTH 

(mm)

STRIP 

HEIGHT 

(mm)

NO. OF 

STRIPS 

per row

STRIP 

THICKNESS 

(mm)

1 L-shape 854,84 831,60 4,00 5,00

15,0;   

8,5

4             

4 2

2 L-shape 864,57 841,22 4,00 5,00

15,0;   

8,5

4             

4 2

3 L-shape 869,90 849,87 2,50 3,00

12,3;   

8,3

6             

2 0,5

4 L-shape 878,60 858,59 2,50 3,00

10,5;   

6,5

6             

2 0,5

5 L-shape 885,00 864,99 2,50 3,00

10,5;   

6,5

6             

2 0,5

6 L-shape 892,30 872,31 2,50 3,00

10,5;   

6,5

4             

2 0,5

7 L-shape 899,50 879,48 2,50 3,00

10,5;   

6,5

4             

2 0,5

8 L-shape 906,70 886,71 2,50 3,00

10,5;   

6,5

4             

2 0,5

9 L-shape 913,90 893,91 2,50 3,00

10,5;   

6,5

4             

2 0,5

10 L-shape 921,10 901,08 2,50 3,00

10,5;   

6,5

4             

2 0,5

11 L-shape 929,50 909,47 2,50 3,00

10,5;   

6,5

4             

2 0,5

12 L-shape 939,50 919,50 2,50 3,00

10,5;   

6,5

4             

2 0,5

13 L-shape 949,30 929,31 2,50 3,00

10,5;   

6,5

4             

2 0,5

14 L-shape 959,30 939,29 2,50 3,00

10,5;   

6,5

4             

2 0,5

15 L-shape 970,10 950,10 2,50 3,00

10,5;   

6,5

2             

2 0,5

16 L-shape 981,10 961,10 2,50 3,00

10,5;   

6,5

2             

2 0,5

17 L-shape 993,50 973,50 2,50 3,00

10,5;   

6,5

2             

2 0,5

18 L-shape 1006,90 986,90 2,50 3,00

10,5;   

6,5

2             

2 0,5

19 L-shape 1023,40 1003,40 2,50 3,00

10,5;   

6,5

2             

2 0,5

20 L-shape 1039,30 1019,29 2,50 3,00

10,5;   

6,5

2             

2 0,5
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SHAFT SEALINGHPROTOR | Dimensions Material
Seal strip Front Gland 95270 | CrO7FO1 50X 530 mm Y20CRMOTIKG
Seal strip Front gland 93268 | CFO7B05 50X 480 mm X20CRMOTIKG
Seal strip Front giand 99269 | CrO7B0S 50X 480 mm

Seal strip Balance Piston 99972 | CFOICOS 4.8 X1020 mm Y20CRMOT3KG
Seal stip Rear_Gland 99270 | CFOTFO1 50X530 mm X20CRMOTIKG
Seal stip Rear_Gland 93268 | CFO7B05 50X 480 mm X20CRMOTIKG
Seal Strip Caulking Wire 19560 | CFO7C03 16x16 XECRNIT811





image12.png
Seal Strip Caulking Wire 19560 | CForcos 16x16 XECRNIT91T
[Rotor Seal Strip Long 99276 | CFO7B02 8.7 x 850mm X20CRMOT3KG
Rotor Seal Strip Short 99277 | CFo7B01 4.7 x 850mm X20CRMOT3KG.
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Seal Strip Caulking Wire 19560 | CFO7C03 16 x 1 6mm XECRNISTT
Complete Set Casing Seal Strip Large 99274 | CFo7C02 X20CRMOT3KG
Casing Seal Strip Large _Stage 1 57 x 930mm X20CRMO13KG
Casing Seal Strip Large_ Stage 2 - 10 8.7 x1020mm X20CRMOT3KG.
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Casing Seal Strip Large Stage 11-16 8.7 x1120mm X20CRMO13KG
Complets Set_Casing Seal Strip Small

Casing Seal Strip Small _Stage 1 99275_| CFO7C06 47 x 930mm X20CRMOT3KG
Casing Seal Strip Small_Stage 2 - 10 99272_|_CFO7C04 4.7x1020mm X20CRMOT3KG
Casing Seal Strip Small _Stage 11 - 16 4.7 x1120mm. X20CRMOT3KG.
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Seal strip Front Gland 99289 | CroBB03 5.0 %770 mm X20CRMOT3KG
Seal strip Front_Gland 99290 | CFoaBO4 75XT70 mm X20CRMOT3KG
Seal strip Rear_Gland 99289 | CF0GBO3 5.0 %770 mm X20CRMOT3KG
Seal strip Rear_Gland 99290 | CFo8B04 7.5 X770 mm X20CRMOT3KG
Seal Strip Caulking Wire 19560 | CFO7C03 16x16 XECRNM911
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Seal Strip Caulking Wire 19560 | CrO7C03 T6x16 XECRNIT91T
Full set of IP Rotor Seal Stips LONG 99291 | CF08B04 | 9.5 & 9.0mm x Various X20CRMOT3KG
[Full set of IP Rotor Seal Strips_SHORT 99271 | _CFo7c01 5.5 mm x Various X20CRMOT3KG
[Rotor Seal Strip Front Long Stage 2 9.5 X 1020mm X20CRMOT3KG
[Rotor Seal Strip Front Long Stage 3 -4 9.5 X 1120mm X20CRMOT3KG
[Rotor Seal Strip Front Long Stage -6 9.0 X 1120mm X20CRMOT3KG
[Rotor Seal Strip Front Long Stage 7 9.0 X 1230mm X20CRMOT3KG
[Rotor Seal Strip Front Long Stage 8 -9 9.5 x 1230mm X20CRMOT3KG
[Rotor Seal Strip Front Long_Stage 10 9.0 x 1230mm X20CRMOT3KG
[Rotor Seal Strip Front Long_Stage 11 9.0 x 1350mm X20CRMOT3KG
Rotor Seal Strip Front Short Stage 2 5.5 X 1020mm X20CRMOT3KG
[Rotor Seal Strip Front Short Stage 3 -4 5.5 X 1120mm X20CRMOT3KG
[Rotor Seal Strip Front Short Stage 56 5.5 X 1120mm X20CRMOT3KG
[Rotor Seal Strip Front Short Stage 7 5.5 X 1230mm X20CRMOT3KG
[Rotor Seal Strip Front Short Stage 8 -9 5.5 X 1230mm X20CRMOT3KG
[Rotor Seal Strip Front Short Stage 10 5.5 X 1230mm X20CRMOT3KG
[Rotor Seal Strip Front Short Stage 11 5.5 X 1350mm

[Rotor Seal Strip Rear Long Stage 2 9.5 X 1020mm X20CRMOT3KG
[Rotor Seal Strip Rear Long Stage 3 -5 9.5 X 1120mm X20CRMOT3KG
[Rotor Seal Strip Rear Long Stage 6 -8 9.0 X 1230mm X20CRMOT3KG
[Rotor Seal Strip Rear Long Stage 9 9.5 x 1230mm X20CRMOT3KG
[Rotor Seal Strip Rear Long Stage 10 9.0 x 1230mm X20CRMOT3KG
[Rotor Seal Strip Rear Long Stage 11 9.0 x 1350mm X20CRMOT3KG
Rotor Seal Strip Rear Short_Stage 2 5.5 X 1020mm X20CRMOT3KG
[Rotor Seal Strip Rear Short_Stage 3 -6 5.5 X 1120mm X20CRMOT3KG
[Rotor Seal Strip Rear Short_Stage 6 -8 5.5 X 1230mm X20CRMOT3KG
Rotor Seal Strip Rear Short_Stage 9 5.5 X 1230mm X20CRMOT3KG
[Rotor Seal Strip Rear Short_Stage 10 5.5 X 1230mm X20CRMOT3KG
Rotor Seal Strip_Rear Shot_Stage 11 5.5 X 1350mm X20CRMOT3KG.
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Seal Strip Caulking Wire 19560 | CrO7C03 T6x16 XECRNIT91T
[Full set of IP Casing Seal Strips LONG 9.5 mm x various. X20CRMOT3KG
[Full set of IP Casing Seal Strips_SHORT 5.5 mm x various X20CRMOT3KG
Casing Seal Strip Front Large_Stage 1-2 9.5 X 1230mm X20CRMOT3KG
Casing Seal Strip Front Large_Stage 3-6 9.5 x 1350mm X20CRMOT3KG
Casing Seal Strip Front Large _Stage 6 -8 9.5 x 1480mm X20CRMOT3KG
Casing Seal Strip Front Large_Stage 9- 10 9.5 x 1630mm X20CRMOT3KG
Casing Seal Strip Front Large _Stage 11 9.5 x 1790mm X20CRMOT3KG
Casing Seal Strip Front Small_Stage 1-2 5.5 X 1230mm X20CRMOT3KG
Casing Seal Strip Front Small_Stage 3 -5 5.5 x 1350mm X20CRMOT3KG
Casing Seal Strip Front Small_Stage 6 -8 5.5 x 1480mm X20CRMOT3KG
Casing Seal Strip Front Small_Stage 9-10 5.5 x 1630mm X20CRMOT3KG
Casing Seal Strip Front Small_Stage 11 5.5 x 1790mm X20CRMOT3KG
Casing Seal Strip Rear Large_Stage 1-2 9.5 X 1230mm X20CRMOT3KG
Casing Seal Strip Rear Large _Stage 3-6 9.5 x 1350mm X20CRMOT3KG
Casing Seal Strip Rear Large _Stage 6 -8 9.5 x 1480mm X20CRMOT3KG
Casing Seal Strip Rear Large _Stage 910 9.5 x 1630mm X20CRMOT3KG
Casing Seal Strip Rear Large _Stage 11 9.5 x 1790mm X20CRMOT3KG
Casing Seal Strip Rear Small _Stage 1-2 5.5 X 1230mm X20CRMOT3KG
Casing Seal Strip Rear Small _Stage 3-5 5.5 x 1350mm X20CRMOT3KG
Casing Seal Strip Rear Small _Stage 6 -8 5.5 x 1480mm X20CRMOT3KG
Casing Seal Strip Rear Small _Stage 9- 10 5.5 x 1630mm X20CRMOT3KG
Casing Seal Strip Rear Small _Stage 11 5.5 x 1790mm X20CRMOT3KG
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