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9P3008‐009‐00 Berth 203 Asbuilt water reticulation .pdf

9P3008‐031‐00 Berth 203 sewer layout and long sect.pdf

9P3008‐032‐00 Berth 203 sewer pump sump details.pdf

9P3009‐013‐00 Berth 205 asbuilt water reticulation.pdf

9P3009‐019‐00 Berth 200‐205 sewer layout & details.pdf

9P3009‐020‐00 Berth 200‐205 sewer chambers, fir details etc.pdf

9P3009‐021‐00 Berth 200‐205 sewer pump sump deatils.pdf

9P3009‐022‐00 Berth 200‐205 Workers facility Services layout.pdf

DH 69‐B‐018 SHT01 ‐ Pier2 ‐ Typical Quay Wall.pdf

DH 69‐B‐018 SHT02 ‐ Pier2 ‐ Typical Section.pdf

DH 69‐B‐021 SHT01 ‐ Pier2 ‐ Ro‐Ro Facilities.pdf

DH 69‐B‐021 SHT02 ‐ Pier2 ‐ Ro‐Ro Ramp ‐ Mass Capping.pdf

DH 69‐B‐021 SHT03 ‐ Pier2 ‐ Ro‐Ro Ramp South West Corner GA.pdf

DH 69‐B‐021 SHT04 ‐ Pier2 ‐ Ro‐Ro Ramp ‐Tunnel Reinforcement.pdf

DH 69‐B‐021 SHT05 ‐ Pier2 ‐West Return Wall‐Walkway Platform.pdf

DH 69‐B‐021 SHT06 ‐ Pier2 ‐ Ro‐Ro Ramp ‐ Details of Blocks.pdf

DH 69‐B‐021 SHT07 ‐ Pier2 ‐ Ro‐Ro Ramp ‐ Retaining Wall.pdf

DH 69‐B‐021 SHT08 ‐ Pier2 ‐ Ro‐Ro Ramp ‐ Retaining Wall.pdf

DH 69‐B‐021 SHT11 ‐ Pier2  ‐ Ducts & Hydrant Details.pdf

DH 69‐B‐027 Pier 2 Quaywall Joints and Cracks.pdf

DH 69‐B‐702 SHT01 ‐ Pier2 ‐ Storm Bollard Locality plan.pdf

DH 69‐B‐702 SHT02 ‐ Pier2‐Storm Bollard Installation Details.pdf

DH 69‐B‐908 Pier 1 & 2 ‐ Scour Protection Typical Section.pdf

DH 69‐B‐909 Pier 1 & 2 ‐ Berth Layout & Site Plan.pdf

DH 69‐G‐200 SHT01 ‐ Pier2 ‐ Wash Boring profiles.pdf

DH 69‐G‐200 SHT02 ‐ Pier2 ‐ Wash Boring Profiles.pdf

DH 69‐G‐200 SHT03 ‐ Pier2 ‐ Boreholes at Quay Front.pdf

DH 69‐G‐200 SHT05 ‐ Pier2 ‐ Soil Profiles & Boreholes.pdf

DH 69‐G‐400 SHT00 ‐ Pier2 ‐ Pitched Bank.pdf

DH 69‐T‐18 ‐ Pier 2 ‐ Cross Berth & Kings Rest ‐Sewer Layout.pdf

2223097‐1‐000‐S‐DE‐0001‐03_Z landside crane beam dims and levels.pdf

2223097‐1‐000‐S‐DE‐0002‐01_Z Fixing of crane rail.pdf

2223097‐1‐000‐S‐DE‐0004‐01_Z Sole plate and buffer plate fabrication.pdf

2223097‐1‐000‐S‐DE‐0005‐01_Z Uplift anchor fabrication.pdf

2223097‐1‐000‐S‐DE‐0006‐01_Z Uplift anchor fabrication.pdf

2223097‐1‐000‐S‐DE‐0007‐01_Z Stormpin anchor fabrication.pdf

2223097‐1‐000‐S‐DE‐0007‐02_Z landside crane beam crossing of elec tunnels.pdf

2223097‐1‐000‐S‐DE‐0008‐01_Z Stitching piles.pdf

2223097‐1‐000‐S‐DE‐0009‐01_Z Crane rail earthing layout.pdf

2223097‐1‐000‐S‐DE‐0010‐01_Z Repair to unused anchor hole in tunnel.pdf

2223097‐1‐000‐S‐DE‐0011‐01_Z Anchor location and details.pdf

2223097‐1‐000‐S‐DE‐0012‐01_Z Storm pin tie down and anchor details.pdf

2223097‐1‐000‐S‐DE‐0013‐01_Z Anchor details stitching piles.pdf

2223097‐1‐000‐S‐GA‐0001‐01_Z Cranes at North Quay General Arrangement.pdf

2223097‐1‐000‐S‐LA‐0001‐02_Z Setting out survey.pdf

2223097‐1‐000‐S‐LA‐0002‐02_Z paving layout.pdf



2223097‐1‐000‐S‐LA‐0003‐01_Z Storm pin and uplift pin anchor layout.pdf

2223097‐1‐000‐S‐LA‐0003‐02_Z Installation of storm pin anchors.pdf

2223097‐1‐000‐S‐LA‐0004‐02_Z Crane off loading details.pdf

2223097‐1‐000‐S‐RD‐0001‐04_Z landside crane beam reinforcement.pdf

DH64‐B‐900 Load Out Quay.pdf


