

# Annexure "F"

# Annexure "F"

No.	Description of goods/ work services	Commodity Category	Contract Period	Contract Type	TYPE	Estimated value (including all applicable taxes)	Envisaged date of when Specifications will be submitted	Envisaged date of advertisement	Envisaged closing date of bid	Envisaged date of award	Responsible office/ regional office	Department
1	Appointment of a consortium of consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the EAST LONDON CORRIDOR, Eastern Cape Region	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	25,503,394.76	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	ECR	PMU
2	Appointment of a consortium of consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the PORT ELIZABETH CORRIDOR, Eastern Cape Region	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R25,846,200.00	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	ECR	PMU
3	Appointment of a consortium of consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the MLPS CORRIDOR, Eastern Cape Region	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R10,800,000.00	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	ECR	PMU
4	appointment of professional consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the MABOPANE – PRETORIA STATION (Mabopane - Mitchell Street station) corridor, Northern Gauteng Region	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R15,940,851.87	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	NGR	PMU
5	Appointment of professional consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the Pienaarspoort – Pretoria (Pienaarspoort – Mears Station) Corridor, Northern Gauteng Region	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R29,289,687.84	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	NGR	PMU
6	Appointment of professional consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the Pretoria - Pinedene (Fontaine - Pinedene) Corridor, Northern Gauteng Region	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R10,635,937.22	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	NGR	PMU
7	Appointment of professional consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the Saulsville – Pretoria (Saulsville– Bosmanstraat Station) Corridor	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R28,700,316.00	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	NGR	PMU
8	Appointment of a consortium of consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the UMLAZI CORRIDOR, Sub-Corridor 1 – Umlazi to Durban station, KwaZulu Natal Region.	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R20,724,131.30	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	KZN	PMU
9	Appointment of a consortium of consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the UMLAZI CORRIDOR, Sub-Corridor 2 – Umlazi to Durban station, KwaZulu Natal Region.	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R29,029,639.02	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	KZN	PMU

10	Appointment of a consortium of consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the KWAMASHU CORRIDOR, Sub-Corridor 1 – Kwamashu to Moses Mabhida station, KwaZulu Natal Region.	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R12,656,140.90	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	KZN	PMU
11	Appointment of a consortium of consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the KWAMASHU CORRIDOR, Sub-Corridor 2 – Kwamashu to Moses Mabhida station, KwaZulu Natal Region.	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R25,868,528.50	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	KZN	PMU
12	Appointment of a consortium of consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the SOUTH COAST CORRIDOR, Kelso station to Isipingo Station, KwaZulu Natal Region	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R17,386,357.07	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	KZN	PMU
13	Appointment of a consortium of consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the CROSSMOOR CORRIDOR, Crossmoor to Havenside Station, KwaZulu Natal Region	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R4,628,638.11	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	KZN	PMU
14	Appointment of a consortium of consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the OLD MAINLINE CORRIDOR, Pinetown to Sea View Station, KwaZulu Natal Region	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R8,582,181.18	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	KZN	PMU
15	Appointment of a consortium of consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the NEW MAINLINE CORRIDOR, Cato Ridge station to Mount Vernon Station, KwaZulu Natal Region	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R10,240,405.60	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	KZN	PMU
16	Appointment of a Professional Services (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the Corridor 1 (Leralla to Knights Rail Priority Corridor - Phase 2A), South Gauteng Region/	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R10,102,442.96	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	SGR	PMU
17	Appointment of professional consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the Corridor 2 (President to George Goch Rail Priority Corridor - Phase 2B), South Gauteng Region	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R16,668,221.04	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	SGR	PMU
18	Appointment of professional consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the Corridor 3 (Johannesburg to Naledi -Rail Priority Corridor Phase 3), South Gauteng Region.	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R16,469,808.120	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	SGR	PMU
19	Appointment of professional consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the Corridor 4 (Randfontein to Industria),South Gauteng Region	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	15,879,595.00	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	SGR	PMU

20	Appointment of professional consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the Corridor 5 (Obelholzner to Gouden),South Gauteng Region	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R4,676,680.80	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	SGR	PMU
21	Appointment of professional consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the Corridor 6 (Kwesine to Kutalo),South Gauteng Region	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R10,100,512.44	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	SGR	PMU
22	Appointment of professional consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the Corridor 7 (Daveyton to Delmore Rail Priority Corridor - Phase 7) South Gauteng Region	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R10,518,625.88	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	SGR	PMU
23	Appointment of professional consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the Corridor 8 (Nigel to Benoni),South Gauteng Region	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R6,353,554.54	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	SGR	PMU
24	Appointment of professional consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the Corridor 9 (Redan to Union),South Gauteng Region	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R6,697,486.36	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	SGR	PMU
25	Appointment of professional consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the Corridor 10 (Vereeniging to Mamlankunzi),South Gauteng Region	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R25,222,756.80	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	SGR	PMU
26	Appointment of professional consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the CAPE TOWN TO SIMONSTOWN (via ATHLONE/WYNBERG) SUB-CORRIDOR 1 - (via ATHLONE) - SALT RIVER STATION TO SOUTHFIELD STATION	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R20 689 223.85	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	WCR	PMU
27	Appointment of professional consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the CAPE TOWN TO STRAND CORRIDOR, SUB-CORRIDOR 1 (via MONTE VISTA), CAPE TOWN STATION TO STRAND STATION	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R19 788 479.33	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	WCR	PMU
28	Appointment of professional consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the CAPE TOWN TO KHAYELITSHA/ KAPTEINSKLIP – SUB-CORRIDOR 1 (via SAREPTA) – LANGA STATION TO PHILIPPI STATION	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R27 248 683.14	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	WCR	PMU
29	Appointment of professional consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the KHAYELITSHA/ KAPTEINSKLIP CORRIDOR, SUB-CORRIDOR 2, KAPTEINSKLIP STATION TO CHRIS HANI STATION	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R27 382 536.00	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	WCR	PMU

30	Appointment of professional consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the CAPE TOWN TO SIMONSTOWN (via ATHLONE OR WYNBERG) SUB-CORRIDOR 2 (via WYNBERG) OBSERVATORY TO RETREAT STATION	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R15 411 387.60	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	WCR	PMU
31	Appointment of professional consultants (for the design and monitoring of construction) to conduct studies, prepare designs, construction monitoring and close-out of various station projects within the CAPE TOWN TO SIMONSTOWN (via ATHLONE OR WYNBERG) SUB-CORRIDOR 3 – STEENBERG TO SIMONSTOWN STATION	Professional Services	36 Months	CIDB - Standard Professional Services Contract	CAPEX	R7 578 848.88	8-Jul-21	27-Jul-21	24-Aug-21	30-Sep-21	WCR	PMU

  
 Med Kwesiga  
 Portfolio Manager, PMU

22 July 2021