

ADDENDUM No. 1 – To Change the Date of the Clarification Meeting.**Date:** 05.06.2026**Ref:** Addendum 1**Enquiries:** Nakedi Matata**Tel:** +27 11 800 6313**Email:** matataon@eskom.co.za

To Whom It May Concern

RE: E2863DXKZNOU

The establishment of an enabling agreement with a panel of up to 40 contractors for the provision of Electrification Household Connections – (Construction related to MV Line Infrastructure, LV infrastructure, service cable and meter), Schools and Clinics – (Construction related to MV and LV infrastructure, service cable and meter for Schools and Clinics only) and High value extensions above R3 000 000,00 per project – (Construction related to MV and LV infrastructure required. Extension of MV line or increase in transformer size, LV backbone, service cable and meter), on an “as and when” required basis for Distribution Division within the KZN Operating Unit, Central East Cluster as and when required.

The following changes have been made to the tender enquiry **E2863DXKZNOU**:

Description	Change
Clarification Meeting	The date of the clarification meeting has been changed to Date: 09 June 2026 Time: 10H00am Venue: Microsoft Teams meeting Join: https://teams.microsoft.com/meet/310524850512950?p=H1QH19pMi2mkEL1a0e Meeting ID: 310 524 850 512 950 Passcode: Ch3UP6jh

Yours faithfully,

**Name: Thandi Xaba****Designation: Procurement Manager**