

Umjantshi House
30 Wolmarans Str.
Braamfontein
Johannesburg
2001

Private Bag X101
Braamfontein, 2107
T +27 11 013 1667

ADDENDUM 1 NOTIFICATION OF CHANGES AS PER TENDERBRIEFING/SITE MEETING-24 MARCH 2025

To:	BIDDERS FOR KZN/RAIL/2025/03/02- APPOINTMENT OF A SEVICE PROVIDER FOR THE REHABILITATION AND STABILISATION OF EMBANKMENT/CUTTING AND TRACK REHABILITATION BETWEEN ZWELETHU AND KWAMNYANDU FOR PRASA KZN	From:	Supply Chain Management P.O. Box 47452 Greyville 4023		
Tel:		Tel:	(031) 813 0080	Cell:	
Fax:		Fax:	086 545 2538		
Date:	2025-03-28	Ref.:	ADDENDUM 1		
Attention		e-mail	Rani.padayachee@prasa.com		
e-mail					
Subject	KZN/RAIL/2025/03/02- APPOINTMENT OF A SEVICE PROVIDER FOR THE REHABILITATION AND STABILISATION OF EMBANKMENT/CUTTING AND TRACK REHABILITATION BETWEEN ZWELETHU AND KWAMNYANDU FOR PRASA KZN				

As per the Tender briefing for the above RFP, dated 24 March 2025 @10H00, please take note of the following amendments:

Annexure 3, Volume 2 Financial proposal

- Pg 08, Item 5.1, under the column, quantity, should read as 600 and not 6008

The amended document will be forwarded to you.

Thank You



Philisiwe Ngubane

Engineering Technician

Directors
(Chairperson) N. Nokwe-Macamo, Adv. S. Sethene,
L. Joel, G. Maluleke, M. Mukhuba, TN. Mpye,
Dr. R. Kgoroadira, Prof. J. Havenga,
H. Ralinala, BJ. Nobunga

Group CEO
H. Emeran

Company Secretary
L. Mthayise