

10401155

Annexure C3.2: Scope of Work (including drawings, where applicable)

- The Wastewater treatment works is currently in a state of decay it is therefore highly recommended to attend the site briefing to ensure accurate pricing.
- The team attending the briefing should include engineering technical personnel

Module 3,4 and 5 inlet works repairs

- Conduct an in-depth condition assessment of module 3,4 and 5 inlet works and compile a full scope of repairs
- Conduct all necessary repairs and replacements to ensure functionality of components/equipment
- Test and commission module 3,4 and 5 inlet works back to full functionality