TRANSNET
TRANSNET PIPELINES

TENDER NUMBER: TPL/2023/02/0005/22744/RFP
DESCRIPTION OF THE WORKS: THE SUPPLY AND INSTALLATION OF ANODE GROUND-BEDS, TRANSF@RMER
RECTIFIER UNITS AND FORCED DRAINAGE UNITS IN THE GAUTENG AND NORTH WEST PROVINCES

(Jameson Park)
T2.2-01 a): Eligibility Criteria Schedule:

Certificate of Attendance at Tender Clarification Meeting

This is to certify that

(Company Name)

Represented (Name and
by: Surname)

Was represented at the compulsory tender clarification meeting

Held at:

On (date) Starting time:

Particulars of person(s) attending the meeting:

Name Signature

Capacity

Attendance of the above company at the meeting was confirmed:

Name Signature

For and on Behalf of the
Employers Agent. Date

CPM 2020 Rev 01 T2.2: Returnable Schedules
Page 1 of 1 T2.2-01 a): Eligibility Criteria Schedule:

Certificate of Attendance

at Tender Clarification Meeting



TRANSNET
TRANSNET PIPELINES

TENDER NUMBER: TPL/2023/02/0005/22744/RFP
DESCRIPTION OF THE WORKS: THE SUPPLY AND INSTALLATION OF ANODE GROUND-BEDS, TRANSF@RMER
RECTIFIER UNITS AND FORCED DRAINAGE UNITS IN THE GAUTENG AND NORTH WEST PROVINCES

(Langlaagte)
T2.2-01 b): Eligibility Criteria Schedule:

Certificate of Attendance at Tender Clarification Meeting

This is to certify that

(Company Name)

Represented (Name and
by: Surname)

Was represented at the compulsory tender clarification meeting

Held at:

On (date) Starting time:

Particulars of person(s) attending the meeting:

Name Signature

Capacity

Attendance of the above company at the meeting was confirmed:

Name Signature

For and on Behalf of the
Employers Agent. Date

CPM 2020 Rev 01 T2.2: Returnable Schedules
Page 1 of 1 T2.2-01 b): Eligibility Criteria Schedule:

Certificate of Attendance

at Tender Clarification Meeting



TRANSNET
TRANSNET PIPELINES

TENDER NUMBER: TPL/2023/02/0005/22744/RFP
DESCRIPTION OF THE WORKS: THE SUPPLY AND INSTALLATION OF ANODE GROUND-BEDS, TRANSF@RMER
RECTIFIER UNITS AND FORCED DRAINAGE UNITS IN THE GAUTENG AND NORTH WEST PROVINCES

(Rustenburg)
T2.2-01 c): Eligibility Criteria Schedule:

Certificate of Attendance at Tender Clarification Meeting

This is to certify that

(Company Name)

Represented (Name and
by: Surname)

Was represented at the compulsory tender clarification meeting

Held at:

On (date) Starting time:

Particulars of person(s) attending the meeting:

Name Signature

Capacity

Attendance of the above company at the meeting was confirmed:

Name Signature

For and on Behalf of the
Employers Agent. Date

CPM 2020 Rev 01 T2.2: Returnable Schedules
Page 1 of 1 T2.2-01 c): Eligibility Criteria Schedule:

Certificate of Attendance

at Tender Clarification Meeting



TRANSNET
TRANSNET PIPELINES

TENDER NUMBER: TPL/2023/02/0005/22744/RFP
DESCRIPTION OF THE WORKS: THE SUPPLY AND INSTALLATION OF ANODE GROUND-BEDS, TRANSF@RMER
RECTIFIER UNITS AND FORCED DRAINAGE UNITS IN THE GAUTENG AND NORTH WEST PROVINCES

(Goeiehoek)
T2.2-01 d): Eligibility Criteria Schedule:

Certificate of Attendance at Tender Clarification Meeting

This is to certify that

(Company Name)

Represented (Name and
by: Surname)

Was represented at the compulsory tender clarification meeting

Held at:

On (date) Starting time:

Particulars of person(s) attending the meeting:

Name Signature

Capacity

Attendance of the above company at the meeting was confirmed:

Name Signature

For and on Behalf of the
Employers Agent. Date

CPM 2020 Rev 01 T2.2: Returnable Schedules
Page 1 of 1 T2.2-01 d): Eligibility Criteria Schedule:

Certificate of Attendance

at Tender Clarification Meeting



TRANSNET
TRANSNET PIPELINES

TENDER NUMBER: TPL/2023/02/0005/22744/RFP
DESCRIPTION OF THE WORKS: THE SUPPLY AND INSTALLATION OF ANODE GROUND-BEDS, TRANSF@RMER
RECTIFIER UNITS AND FORCED DRAINAGE UNITS IN THE GAUTENG AND NORTH WEST PROVINCES

(Klerksdorp)
T2.2-01 e): Eligibility Criteria Schedule:

Certificate of Attendance at Tender Clarification Meeting

This is to certify that

(Company Name)

Represented (Name and
by: Surname)

Was represented at the compulsory tender clarification meeting

Held at:

On (date) Starting time:

Particulars of person(s) attending the meeting:

Name Signature

Capacity

Attendance of the above company at the meeting was confirmed:

Name Signature

For and on Behalf of the
Employers Agent. Date

CPM 2020 Rev 01 T2.2: Returnable Schedules
Page 1 of 1 T2.2-01 e): Eligibility Criteria Schedule:

Certificate of Attendance

at Tender Clarification Meeting



TRANSNETD

TRANSNET PIPELINES

TENDER NUMBER: TPL/2023/02/0005/22744/RFP
DESCRIPTION OF THE WORKS: THE SUPPLY AND INSTALLATION OF ANODE GROUND-BEDS, TRANSF

RECTIFIER UNITS AND FORCED DRAINAGE UNITS IN THE GAUTENG AND NORTH WEST PROVINCES

T2.2-02: Eligibility Criteria Schedule - CIDB Grading Designation

Note to tenderers:

Tenderers are to indicate their CIDB Grading by filling in the table below. Attach a copy of

the CIDB Grading Designation or evidence of being capable of being so registered.

CRS Number Status Grading Expiry Date

1. Only those tenderers who are registered with the CIDB, or are capable of being so prior to
the evaluation of submissions, in a contractor grading designation equal to or higher than
a contractor grading designation determined in accordance with the sum tendered or a
value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction
Industry Development Regulations, for a 4SD or higher class of construction work, are
eligible to have their tenders evaluated.

2. Joint Venture (JV)

Joint ventures are eligible to submit tenders subject to the following:

1.
2.

every member of the joint venture is registered with the CIDB;

the lead partner has a contractor grading designation of not lower than one level
below the required grading designation in the class of construction works under
consideration and possesses the required recognition status; and

the combined Contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a
Contractor grading designation determined in accordance with the sum tendered for
a 4SD or higher class of construction work or a value determined in accordance with
Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations
the Contractor shall provide the employer with a certified copy of its signed joint
venture agreement;

and in the event that the joint venture is an ‘Incorporated Joint Venture’ the
Memorandum of Incorporation to be provided within 4 (four) weeks of the Contract
Date.

CPM 2020 Rev 01 Part T2: Returnable Schedules

Page 1 of 1 T2.2-02: CIDB Registration



TRANSNET PIPELINES

TENDER NUMBER: TPL/2023/02/0005/22744/RFP

DESCRIPTION OF THE WORKS: THE SUPPLY AND INSTALLATION OF ANODE GROUND-BEDS, TRANSFORMER
RECTIFIER UNITS AND FORCED DRAINAGE UNITS IN THE GAUTENG AND NORTH WEST PROVINCES

Compulsory Returnable

T2.2-03 Eligibility Criteria

Proof of NACE Registration (NACE 2 or above)

NAME OF COMPANY:

I/We

In our capacity as:

do hereby certify that (Name)

is a professionally registered member of the following body

Note: Tenderers without a copy of a valid certificate to proof the professional
registration will be disqualified.

Compulsory Eligibility Returnables

Page 1 of 1



TRANSNET

TRANSNET PIPELINES

TENDER NUMBER: TPL/2023/02/0005/22744/RFP

DESCRIPTION OF THE WORKS: THE SUPPLY AND INSTALLATION OF ANODE GROUND-BEDS,
TRANSFORMER RECTIFIER UNITS AND FORCED DRAINAGE UNITS IN THE GAUTENG AND NORTH
WEST PROVINCES

T2.2-04: Evaluation Schedule - Management & CV’s of Key Personnel

The tender must be able to demonstrate that the project personnel have sufficient knowledge,
experience and qualifications to provide the required services and submit the following documents as

a minimum with the tender:

e A project organisation chart showing on-site management, (including the key people you have
identified in the Contract Data Part two and identifying the required legal appointments), and

showing clarity in the lines of responsibility and authority.
¢ CVs and copies of qualifications for people proposed for all identified posts including:
o Project Manager

o Cathodic Protection Technician. NACE CP qualification required and proof must be

submitted. List of Key Persons assigned to the above disciplines

No. | Key Persons Name and Surname CV attached (Yes/No)

1 Project Manager

2 Cathodic Protection

Technician

The scoring of the Management & CV's of Key Persons will be as follows:

Organisational Chart:

Score Organisational Chart:
0 Bidder has supplied irrelevant or inadequate information.
20 Provided organisation chart does not identify all legally required appointments

as per the latest Construction Regulations or lacks clarity in the lines of
responsibility and authority.

40 Provided organisation chart indicates all levels of on-site management and
supervision for Cathodic Protection discipline only, including legal
appointments as per the latest Construction Regulations.

60 Provided organisation chart indicates all levels of on-site management and
supervision for Cathodic Protection & Safety disciplines, including legal
appointments as per the latest Construction Regulations.

80 Provided organisation chart indicates all levels of on-site management and
supervision for Cathodic Protection, Safety and Planning disciplines & Quality

CPM 2020 Rev 01 Part T2: Returnable Schedules
1of2 T2.2-04: Evaluation Schedule:
Management & CV’s of Key Persons



TRANSNET

TRANSNET PIPELINES

TENDER NUMBER: TPL/2023/02/0005/22744/RFP

DESCRIPTION OF THE WORKS: THE SUPPLY AND INSTALLATION OF ANODE GROUND-BEDS,
TRANSFORMER RECTIFIER UNITS AND FORCED DRAINAGE UNITS IN THE GAUTENG AND NORTH
WEST PROVINCES

disciplines proposed staff compliment including legal appointments as per the
latest Construction Regulations.

100 Provided organisation chart indicates all levels of on-site management and
supervision for Cathodic Protection, Safety, Planning & Quality disciplines,
direct field labour teams and proposed workforce, including legal appointments
as per the latest Construction Regulations.

Project Manager Experience:

Score Project Manager Experience:
0 No information provided to determine the score / Up to 1-year relevant
experience in project management within construction
20 More than 1 year but up to less than 3 years’ relevant experience in project
management within construction
40 3 years up to less than 5 years’ relevant experience in project management
within construction
60 5 to 6 years’ relevant experience in project management within construction
80 More than 6 years up to 7 years’ relevant experience in project management
within construction
100 More than 7 vyears’ relevant experience in project management within
construction

CP Technical Experience:

Score CP Technical Experience:

0 The tenderer has submitted no information or inadequate information to
determine a score.

20 The tenderer has less than 2 years’ relevant experience

40 The tenderer has 2 - 3 years' relevant experience

60 The tenderer has more than 3 up to 5 years' relevant experience
80 The tenderer has more than 5 up to 7 years' relevant experience
100 The tenderer has more than 7 years’ relevant experience

Index of documentation attached to this schedule:

CPM 2020 Rev 01 Part T2: Returnable Schedules
2 0f2 T2.2-04: Evaluation Schedule:
Management & CV’s of Key Persons



TRANSNET PIPELINES TRANSNEE
TENDER NUMBER: TPL/2023/02/0005/22744/RFP W
DESCRIPTION OF THE WORKS: THE SUPPLY AND INSTALLATION OF ANODE GROUND-BEDS, TRANSFC@
RECTIFIER UNITS AND FORCED DRAINAGE UNITS IN THE GAUTENG AND NORTH WEST PROVINCES

T2.2-05: Evaluation Schedule: Previous Experience

Note to tenderers:

Tenderers are required to demonstrate their experience over the last five years. The Tenderer’s
capacity to undertake similar works must be demonstrated. A sufficiently detailed reference list
with contact details of existing and previous customers must be supplied.

Experience to be demonstrated:

e Previous experience Tenderers are required to demonstrate their experience in last 5 years
as regarding the installation of ground beds for cathodic protection including the testing and
commissioning of the ground bed and

e shall supply a sufficiently detailed reference list with contact details of the previous
customers.

Index of documentation attached to this schedule

DOCUMENT NAME

Ground Bed Construction Projects Completed within the last 5 years

Score | Ground Bed Construction Projects Completed within the last 5 years:

0 The tenderer has submitted irrelevant information to determine a score.

20 The tenderer has completed 1 project on Ground bed Installation within the last 5
years. The tenderer has provided 1 reference on Ground bed Installation

40 The tenderer has completed 2 projects on Ground bed Installation within the last
5 years. The tenderer has provided 2 references on Ground bed Installation

60 The tenderer has completed 3 projects on Ground bed Installation within the last
5 years. The tenderer has provided 3 references on Ground bed Installation

80 The tenderer has completed 4 projects on Ground bed Installation within the last
5 years. The tenderer has provided 4 references on Ground bed Installation

100 The tenderer has completed 5 projects on Ground bed Installation within the last
5 years. The tenderer has provided 5 references on Ground bed Installation

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 1 of 1 T2.2-05: Evaluation Schedule: Previous Experience



TRANSNET
TRANSNET PIPELINES

TENDER NUMBER: TPL/2023/02/0005/22744/RFP
DESCRIPTION OF THE WORKS: THE SUPPLY AND INSTALLATION OF ANODE GROUND-BEDS, TRANSF
RECTIFIER UNITS AND FORCED DRAINAGE UNITS IN THE GAUTENG AND NORTH WEST PROVINCES

T2.2-06: Evaluation Schedule: Method Statement

Note to tenderers:

Method statement - The tenderer shall indicate the overall methodology for the completion of

the contract covering all aspects.

The method statement should include the following components:

- Detail the project management and technical approach.

- Demonstrate an understanding of the project deliverables and implementation restrictions.
- Detail the integration of the site Health and Safety management.

- Detail the proposed quality plan and the integration between quality and construction
management.

Please note: Tenderers are required to provide detailed method statements for the
categories as listed above. Each sub-category as listed will be scored based on the
linear scale below, and will be averaged and weighed to provide a final score.
Tenderers to note that they will not achieve an “acceptable” score should they not
provide the information as required in this Returnable.

The table below will be used as guidelines for scoring / evaluating the method statement
submitted by the Tenderer:

Score Method Statement
The tenderer has submitted no information or inadequate information to
0 determine a score.

The method statement addresses the project management and technical
20 approach but does not illustrate adequate understanding of the deliverables
or the restrictions to implementation.

The method statement addresses the project management and technical
40 approach and demonstrates an understanding of the project deliverables
and implementation restrictions.

The method statement addresses the project management and technical
approach and demonstrates an understanding of the project deliverables
60 and implementation restrictions. It details the integration of the site Health
& Safety management and the proposed quality plan.

The method statement addresses the project management and technical
approach and demonstrates an understanding of the project deliverables
80 and implementation restrictions. It details the integration of the site Health
& Safety management and the proposed quality plan.

The method statement details the project management and technical
approach and demonstrates an understanding of the project deliverables
100 and implementation restrictions. It details the integration of the site Health
& Safety management, the proposed quality plan, and the integration
between quality and construction management.

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 1 of 1 T2.2-06: Method Statement



TRANSNET
TRANSNET PIPELINES

TENDER NUMBER: TPL/2023/02/0005/22744/RFP
DESCRIPTION OF THE WORKS: THE SUPPLY AND INSTALLATION OF ANODE GROUND-BEDS, TRANSF
RECTIFIER UNITS AND FORCED DRAINAGE UNITS IN THE GAUTENG AND NORTH WEST PROVINCES

T2.2-07: Evaluation Schedule: Programme

Note to tenderers:

Programme
The Tenderer details the programme for evaluation and attaches it to this schedule.

Please provide your proposed programme showing but not limited to the following:
1. Logical sequence of events aligned to activities (schedule vs methodology)

2. Milestones with starting date, key dates, health and safety file submission date, induction
training, site access date, FAT date, pre-commissioning date, SAT date and project completion
dates.

3. Linkage of activities and Provisions of procurement of long lead items activities.

4. Cashflow is aligned to activities and clearly indicates critical path on program.
5. Clearly indicate critical path on program.

The scoring of the Programme will be as follows:

Score | Programme

0 |The tenderer has submitted irrelevant information to determine a score.

The programme is not acceptable as it will not satisfy project objectives or
20 [|requirements. The tender has misunderstood the scope of work and does not deal
with the critical aspects of the projects

The programme is generic, not practical and realistic, therefore is unlikely to satisfy
40 project objectives or requirements. The tender has misunderstood certain aspect of
the scope of the works and does not deal with the critical aspects of the project.

The programme addresses certain specific project objectives. The programme does

60 not adequately deal with the critical characteristics of the project

The programme addresses the specific project objectives, and it is sufficiently flexible
to accommodate changes that may occur during execution. It indicates the

80 |contractor's ability to execute the works as per employer's requirements and covers
all critical elements of the project.

Besides addressing the specific project objectives and it is sufficiently flexible to
accommodate changes that may occur during execution. The important issues are
100 |approached in an innovative and efficient way, indicating that the tenderer has
outstanding knowledge of state-of-the-art approaches. Approvals of safety files and
operational constraints covered in the program.

CPM 2020 Rev 01
Page 1 of 1 T2.2-07: Evaluation Schedule: Programme



