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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

THE DESIGN, SUPPLY, DELIVERY, & INSTALLATION OF ADDITIONAL PLATFORMS FOR
THE GURUTZPE LATHE
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is N/A - Enabling Contract
Value Added Tax @ 15% is N/A - Enabling Contract
The offered total of the amount due inclusive of VAT is? N/A - Enabling Contract
including VAT.
The Price will be based on the Rate Table in C2 of this Contract, the Price per SOW will
be determined per Task Order issued on a as and when required basis.

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name &
signature  of Date
withess

! This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in terms of the conditions of
contract.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed and signed original copy of this document, including the Schedule of Deviations

(if any).

Signature(s)
Name(s)
Capacity Gersh Bonga
General Manager
Turbo Gen Services
for the Eskom Rotek Industries SOC Ltd.
Employer Lower Germiston Road
Cleveland
Johannesburg
2022
Name &
signature of Date
withess

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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Schedule of Deviations to be completed by the Employer prior to contract award
Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the
Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details

Not applicable.

N o o0~ WO N P

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the Tenderer: For the Employer
Signature
Name
Capacity Gersh Bonga
General Manager
Turbo Gen Services
On behalf Eskom Rotek Industries SOC Ltd.
of Lower Germiston Road
Cleveland
Johannesburg
2022
Name &
signature
of witness
Date
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C1l.2 TSC3 Contract Data

Part one - Data provided by the Employer

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data

1 General

The conditions of contract are the core
clauses and the clauses for main Option:

A: Priced contract with price list
dispute resolution Option W1: Dispute resolution procedure
and secondary Options X1: Price adjustment for inflation

X2: Changes in the law
X18 Limitations of liability

X19 Task Order

X20 Key Performance indicators
Z: Additional conditions of contract
10.1 of the NEC3 Term Service Contract April
20132 (TSC3)
The Employer is (name): Eskom Rotek Industries SOC Ltd

(Reg no: 1990/006897/30), a state owned
company incorporated in terms of the company
laws of the Republic of South Africa

Address Roshland Office Park
Lower Germiston Road
Rosherville
Tel No. 011 629 4000
10.1 The Service Manager is (name):
Address
Tel
e-mail
11.2(13) The Affected Property is TGS - Workshop
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11.2(14) The serviceis

The design, supply, delivery, & installation of
additional platforms for the Gurutzpe Lathe

11.2(15) The following matters will be included in * Outage movements
the Risk Register * Breakdowns

* Scope creep and emergent work
* Pandemics

12.2 The Service Information is in Part 3: Scope of Work and all documents and
drawings to which it makes reference

13.1 The law of the contract is the law of the Republic of South Africa

13.3 The language of this contract is English

2 The period for reply is 2 hours emergency / 12 hours for Planning,
Immediately for Health and Safety issues.

21.1 The Contractor’s main responsibilities = As per the scope of work defined in Part 3 of
this contract.

3 The Contractor submits a first plan for One week of the Contract Date and as stated in

acceptance within

each Task Order, as applicable.

30.1 Time

30.1 The starting date is. Date of Signature of contract and issue of the
official order.
The individual Task order dates will stipulate
start and end dates, this will apply per SOW and
must be mutually agreed between both parties

4 The service period is This contract is an enabling contract the need
will be dictated by business requirements.

42 The defects date is

42(cont.) Notifying and correcting Defects

As per clause 42.1, 42.2 and 42.3 of the NEC
contracts

As stated on each individual Task Order.

Should the SOW duration be longer than 30
days, a mutually agreed payment structure will
be entered into the assessment schedule of the
Task Order.

It must be noted that payment will be made on
actual progress completed. The assessment
certificate must be signed by the relevant
Project Manager and the Contractor’s
representative, upon agreement. This certificate
must accompany the tax invoice.

South African Rand.

50.1 Payment

51.1 The assessment interval is

51.2 The currency of this contract is the

51.4 The period within which payments are
made is

Within 30 days of receipt of the Contractor’s tax

Contractors Name
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compliant invoice.

51.5 Retention for performance measurement Not applicable
6 The interest rate is Zero percent above the publicly quoted prime
rate of interest (calculated on a 365 day year)
charged by from time to time by the Standard
Bank of South Africa Limited (as certified, in the
event of any dispute, by any manager of such
bank, whose appointment it shall not be
necessary to prove) for amounts due in Rand.
7 Compensation events Any additional scope that was not catered for in
the tender.
8 Use of Equipment Plant and Materials
80 Risks and insurance
80.1 These are additional Employer's risks None
83.1 The Employer provides the insurances stated in the Insurance Table below.
INSURANCE TABLE
Insurance against Minimum amount of cover or minimum limit of
indemnity as stated for “Format TSC3” available on
Assets All Risk As per the insurance policy document.
Project insurance As per the insurance policy document.
General and Public Liability As per the insurance policy document.
Environmental Liability As per the insurance policy document.
Transport (Marine) As per the insurance policy document.
Motor Fleet and Mobile Plant As per the insurance policy document.
Terrorism As per the insurance policy document.
Cyber Liability As per the insurance policy document.
83.1 The Contractor provides the insurances stated in the Insurance Table

The insurances provide cover for events which are at the Contractor’s risk from the starting date
until the end of the service period or a termination certificate has been issued
INSURANCE TABLE

Insurance against

Minimum amount of cover or minimum limit of
indemnity

Loss of or damage caused by the
Contractor to the Employer’s property

The replacement cost where not covered by the
Employer’s insurance.

The Employer’s policy deductible as at contract date,
where covered by the Employer’s insurance.

Loss of or damage to Plant and
Materials

The replacement cost where not covered by the
Employer’s insurance.

The Employer’s policy deductible as at contract date,

Contractors Name
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where covered by the Employer’s insurance.

Loss of or damage to Equipment

The replacement cost where not covered by the
Employer’s insurance.

The Employer’s policy deductible as at contract date,
where covered by the Employer’s insurance.

The Contractor’s liability for loss of or
damage to property (except the
Employer’s property, Plant and Materials
and Equipment) and liability for bodily
injury to or death of a person (not an
employee of the Contractor) arising from
or in connection with the Contractor’s
Providing the Service

Loss of or damage to property
The replacement cost

Bodily injury to or death of a person
The amount required by the applicable law.

Liability for death of or bodily injury to
employees of the Contractor arising out
of and in the course of their employment
in connection with this contract

The amount required by the applicable law

Termination

90.1

The Employer may terminate the Contract for any
reason suffice that the reason given by the
Employer complies with this contract and is in
terms of clause 90.1.”

90.2

In terms of clause 90.2 of the conditions of
contract, the Employer may terminate for any
reason other than R1-R21.

90.3

Will apply in respect of payment.
All outstanding invoices and Delivery notes will be
required by the Employer.

92

Procedure on Termination

The procedure will be as per 92.1.

1. The procedure will be as per 92.1.

The Employer may use any plant and
materials provided by the Contractor -
(P1),

2. Employer’s use of Plant and Materials
92.2 (P2) all plant, and material paid for
by Employer remains the property of the
Employer.

3. 92.2 (P4) all SOW and services that is
due as per Official Orders issued are to
be delivered to the Employer.

Data for main Option clause

Option A

20.5

Priced contract with price list

The Contractor prepares forecasts of the
final total of the Prices for the whole of the
service at intervals no longer than

Not applicable as the full supply of the service
is unknown.

Contractors Name
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W1.1

Data for Option W1

the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator

The Adjudicator

the Adjudicator will be appointed by the
Arbitration Foundation of Southern Africa
(AFSA).the Chairman of the Joint Civils
Division of the South African Institution of Civil
Engineering. (See www.jointcivils.co.za

Address

Johannesburg, South Africa

W1.2(3)

e-mail

the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
(see www.ice-sa.org.za ) or its successor body.

W1.4(2)

The Adjudicator nominating body is:

the Chairman of the Joint Civils Division of the
South African Institution of Civil Engineering.
(See www.jointcivils.co.za)

W1.4(5)

The tribunal is:

arbitration

The arbitration procedure is

The place where arbitration is to be held is

the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body

the Chairman for the time being or his nominee
of the Association of Arbitrators (Southern
Africa) or its successor body.

12

The person or organisation who will

choose an arbitrator

- if the Parties cannot agree a choice or

- if the arbitration procedure does not
state who selects an arbitrator, is

X1

Data for secondary Option clauses

X1.1

Price adjustment for inflation

The base date for indices is

This is a month-to-month Contract, for a
maximum period of ---

The prices are fixed for the first 12 month
period.

There will therefore be annual escalation based
on section C3 of the SEIFSA labour Rates Table
and will be applied when applicable.

X2

Changes in the law

This parties will abide to all South African Laws
and regulations

X18

Limitation of liability

Limitation of Liability

Contractors Name
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The Employer’s liability to the Contractor for
the Consultant’s indirect or consequential loss
is limited to R0.00 (zero Rand)

82.1:

For any one event, the liability of the Contractor
to the Employer for loss of or damage to the
Employer’s property is limited to the amount
stated in the Contract Data. The Contractor is
not liable to the Employer for loss or revenue or
profit except as provided for in the conditions
of Contract. Exclusions or limitation of
liabilities applies in contract, delict and
otherwise and to the maximum extent permitted
in law.

82.2:

The Contractor is not liable for indirect, special,
incidental or consequential damages or loss of
profits or revenues, loss of data, loss of use of
equipment, cost of capital, cost of substitute
equipment, services of facilities.

82.3:

The Contractor’s total liability to the Employer
for all matters arising under or in connection
with the Contract, other than the excluded
matters, is limited to the Total of the Prices for
the related Task Order.

The excluded matters are amounts payable as
stated in this Contract by the Contractor for
loss and damage to third party property (other
than the Contractor’'s Service, plant and
materials) and death or injury to a person.

X19 Providing the Service by Task Order

Task Order

X19.2 The amount for delay damages for late
completion of the service to be calculated at 5%
per week of the relevant Task Order value.

All safety files (SHE) including Portfolio of
Evidence (POE) must be finalised two days
prior to the execution of a Task Order and or
mobilization to site. Any delays beyond the
starting date of the Services/Task Order due to
non-compliant SHE files including POEs shall
be treated in terms of a delay damages and
imposed on the contract as follows:

e Incomplete SHE files — 1% per day

¢ Incomplete POE’s - 1% per day

X19.3

The Parties agree that they will collaboratively
review the scope of the respective Task Orders
and agree upfront on the correct resources for
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the execution strategy.

Task Orders will be issued once the Scope of
Work has been confirmed by Eskom.

The Employer reserves the right to allocate and
or re-allocate outages at the Employer’s
discretion dictated by business needs.

The additional conditions of contract
are Z1to Z11 always apply.

Z1

Cession delegation and assignment

Z1.1

Z1.2

The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Z2

Joint ventures

Z2.1

Not applicable

Z3

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Z3.1

Z3.2

Z3.3

Z3.4

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service Manager
within thirty days of the notification or as otherwise instructed by the Service Manager.

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s
obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is Al
and A3 as stated in clause 93.

Z4

Ethics

Z4.1

Z4.2

Any offer, payment, consideration, or benefit of any kind made by the Contractor, which
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as
an inducement or reward for the award or in execution of this contract constitutes grounds for
terminating the Contractor’s obligation to Provide the Service or taking any other action as
appropriate against the Contractor (including civil or criminal action).

The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor
(or any member of the Contractor where the Contractor constitutes a joint venture, consortium
or other unincorporated grouping of two or more persons or organisations) is found guilty by a
competent court, administrative or regulatory body of participating in illegal or corrupt practices.

Such practices include making of offers, payments, considerations, or benefits of any kind or
otherwise, whether in connection with any procurement process or contract with the Employer
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or other people or organisations and including in circumstances where the Contractor or any
such member is removed from the an approved vendor data base of the Employer as a
consequence of such practice.

Z4.3 Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of
this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3
as stated in core clause 93.

Z5 Confidentiality

Z5.1 The Contractor / Employer does not disclose or make any information arising from or in
connection with this contract available to Others. This undertaking does not, however, apply to
information which at the time of disclosure or thereafter, without default on the part of the
Contractor / Employer, enters the public domain or to information which was already in the
possession of the Contractor / Employer at the time of disclosure (evidenced by written records
in existence at that time). Should the Contractor / Employer disclose information to Others in
terms of clause 25.1, the Contractor / Employer ensures that the provisions of this clause are
complied with by the recipient.

Z5.2 If the Contractor / Employer is uncertain about whether any such information is confidential, it is
to be regarded as such until notified otherwise by the Employer’s Service Manager or
Contractor’s Project Manager.

Z5.3 In the event that the Contractor / Employer is, at any time, required by law to disclose any such
information which is required to be kept confidential, the Contractor / Employer, to the extent
permitted by law prior to disclosure, notifies the Contractor / Employer so that an appropriate
protection order and/or any other action can be taken if possible, prior to any disclosure. In the
event that such protective order is not, or cannot, be obtained, then the Contractor / Employer
may disclose that portion of the information which it is required to be disclosed by law and uses
reasonable efforts to obtain assurances that confidential treatment will be afforded to the
information so disclosed.

Z54 The taking of images (whether photographs, video footage or otherwise) of the Affected
Property or any portion thereof, in the course of Providing the Service and after the end of the
service period, requires the prior written consent of the Service Manager. All rights in and to all
such images, for the purpose of confidentiality, vests exclusively in the Employer. This will
however not prevent the Contractor to use such images (whether photographs, video footage or
otherwise) for the purpose of substantiation and reserve its rights under this contract

accordingly.
755 The Contractor / Employer ensures that all his subcontractors abide by the undertakings in this
‘ clause.

Z6 Waiver and estoppel: Add to core clause 12.3:

Z6.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Z7 Health, safety and the environment: Add to core clause 27.4

Z7.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
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execution of the service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

The Contractor limits its obligations to its scope of work as indicated in each individual Task
Order Issued.

Z8 Provision of a Tax Invoice and interest. Add to core clause 51

Z8.1 Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

78.2 If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

Z8.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer’'s VAT number 4330196330 on each invoice he submits for payment.

Z9 Notifying compensation events

Z9.1 Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices.

Z10 Suspension of Task Order

Z10.1 Suspension of Task Order
In addition to X19, the following shall apply:
Only the Employer is allowed to suspend or cancel a Task Order and the Contractor will have
the opportunity to claim for work completed to date, on any specific Task Order, at the date of
termination.
Payment will only be made on actual/proven costs.

Z11 Termination

Z11.1 The Contractor must take cognisance that the awarding of this contract is based on a month-
to-month basis.

Z11.2 The Employer reserves the right to terminate this contract subject to 30 calendar day’s written
notice.

Z11.3 The Contractor must ensure that it has taken all the necessary steps to give effect to the

Employers notice period without any liability to the Employer.

Over and above clause Z4, The Employer reserves the right to terminate this contract without
Z11.4 Any recourse should the Contract have any legal actions, investigations or involved in any

illegal or corrupt practices that may bring Eskom’s reputation into disrepute. Further the
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Employer may terminate the Contractor’s obligation to Provide the Service if a Committing
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate
action to prevent or remedy the situation, without limiting any other rights or remedies the
Employer has. It is not required that the Committing Party had to have been found guilty, in
court or in any other similar process, of such Prohibited Action before the Employer can
terminate the Contractor’s obligation to Provide the Service for this reason.

212

Contractor’s Obligation

Z12.1

The Contractor’s obligation is to use skill and care normally used by professionals providing
the services as detailed in the Works Information.

Z13

Intellectual Property

Z13.1

All Designs, drawings, specifications, instructions, manuals and other documents created,
produced by or on behalf of the Contractor for the purposes of carrying out the Service
(collectively, the "Contractor’s Copyright Documents") and copyright therein and all intellectual
property rights relating thereto, are, will be, and will remain the property of the Contractor. The
Contractor hereby grants to the Employer an irrevocable, royalty-free, non-exclusive and
perpetual licence to use those of the Contractor's Copyright Documents supplied to the
Employer under the Contract for the purpose of operating, maintaining, adjusting and repairing
the Service.

The Contractor shall not under any circumstances be obliged to divulge or supply any
proprietary manufacturing documents, and design drawings.

Patents and Trademarks

In the event of any claims being made or actions brought against the Employer on the ground
that the Service, Plant and Materials or the design information provided by the Contractor to
him hereunder or the use of same as specified hereunder constitutes an infringement of any
patent, trademark or copyright of the Republic of South Africa, the Contractor shall be promptly
notified thereof and shall at its own expense conduct all negotiations for the settlement of the
claim and litigation that may arise from such alleged infringement. The Employer shall not,
before the Contractor shall have failed to take over the conduct of the negotiation or litigation,
make any admission which might be prejudicial thereto. The Employer shall at the request of
the Contractor afford him all technical assistance that the Employer is able to provide for the
purpose of contesting any such claim or action

Should it be held in any such action that any such protected rights has been infringed, the
Contractor, has the choice to replace or continue with the affected design at its own expense
and in consultation with the Employer, shall either: procure for Employer the right to continue to
use the affected item or design, or replace the said affected item or design with a non-infringing
item or design of equivalent quality, or modify such affected item or design so as to make it
non-infringing without affecting the quality.

Notwithstanding anything contained in this Contract, the foregoing sets forth the entire
responsibility of Contractor with respect to claims relating to infringement and shall not apply in
the case where the infringement is attributable to Contractor for which Employer shall protect
Contractor to the same extent Contractor has agreed to protect the Employer herein.

714

Asbestos

Prior to the commencement of the services on site, a free measurement routine in conformity
with TRGS 519 (German Technical Rules for Hazardous Substances) must be carried out, with
the maximum permissible limit value being 500 fibres per m3, with an upper confidence level of
the poison distribution lower than 1000 F/m3. The measurement and evaluation must be
conducted according to VDI 3492 or Acceptable SABS approved standards. Results of the
measurement have to be presented to the Contractor. The costs of the action incurred for this
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purpose, including any requisite follow-up measurements required by the Contractor, shall be
borne by the Employer.

It is agreed between Parties that in case the measurements performed by the Employer show
unsafe levels with regard to the above, asbestos shall be removed and disposed of by the
Employer involving a specialist company before the Contractor or its contracting party start the
Services.

The services on site shall then only start when the asbestos measurements showing safe
levels have been presented to the Contractor.

Should asbestos be detected during the execution of the services, the Contractor’'s personnel
will stop the work and leave the contaminated area forthwith and the Employer arranges for the
area to be cleaned and decontaminated as per the above standards. The Contractor will be
compensated for the waiting period according to the valid hourly rates and for all further cost
incurred as a result of service interruption due to asbestos.

The services on site shall be resumed, when the asbestos measurements showing safe levels
as defined above have been presented to the Contractor.

The contractually agreed dates for services at the site including completion date shall be
adjusted accordingly.

Prior to the commencement of the services on site, a free measurement routine in conformity
with TRGS 519 (German Technical Rules for Hazardous Substances) must be carried out, with
the maximum permissible limit value being 500 fibres per m3, with an upper confidence level of
the poison distribution lower than 1000 F/m3. The measurement and evaluation must be
conducted according to VDI 3492 or Acceptable SABS approved standards. Results of the
measurement have to be presented to the Contractor. The costs of the action incurred for this
purpose, including any requisite follow-up measurements required by the Contractor, shall be
borne by the Employer.

It is agreed between Parties that in case the measurements performed by the Employer show
unsafe levels with regard to the above, asbestos shall be removed and disposed of by the
Employer involving a specialist company before the Contractor or its contracting party start the
Services.

The services on site shall then only start when the asbestos measurements showing safe levels
have been presented to the Contractor.

Should asbestos be detected during the execution of the services, the Contractor’s personnel
will stop the work and leave the contaminated area forthwith and the Employer arranges for the
area to be cleaned and decontaminated as per the above standards. The Contractor will be
compensated for the waiting period according to the valid hourly rates and for all further cost
incurred as a result of service interruption due to asbestos.

The services on site shall be resumed, when the asbestos measurements showing safe levels
as defined above have been presented to the Contractor.

The contractually agreed dates for services at the site including completion date shall be
adjusted accordingly.

Z15 Accommodation
The Contractor will provide proof of payment for accommodation cost for each task Order
issued.

Z16 Working time

Standard normal time work schedule will be 10 hours per day, 6 days per week for
maintenance and as per outage requirements for projects.
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The working hours related to Services (Maintenance) will be in accordance with the scheduled
working hours, which are averaged at 40 hours per week. This could vary between 40 and 60
hours depending on site requirements.

Overtime may not exceed 20 hours per week subject to Department of Labour dispensation.

Z17 Medical Insurance, Valid Work Permits, Driver’s License and PPE
The Contractor will ensure that all deployed employees, on this Contract, have full Medical
Insurance, Valid Work Permits, a valid Driver’s License (where relevant) and full required
Personal Protective Equipment as per site requirements.

Z18 Nuclear Liability

Employer shall obtain and maintain, without cost to Contractor, nuclear liability insurance in the
amount and scope of coverage required by the South African National Nuclear Regulator Act
(Act No. 47 of 1999), and the rules and regulations promulgated thereunder, or in the amount
of US$450 million (or South African rand equivalent amount), whichever amount is more. Such
insurance shall be in effect prior to the performance of the services and shall remain in effect
for the duration of the Contract and until the Plant has been removed from supervision under
laws on atomic energy by the competent South African regulatory authority. Neither the insured
nor the insurers shall have any right of subrogation, recourse or otherwise against Contractor
or its suppliers. In addition, Employer shall obtain and maintain, without cost to Contractor,
insurance covering all damages due to acts of terrorism in an amount not less than US$47.3
million. Upon issuance of a task order to Contractor, Employer shall provide proof of such
insurance as required in this Paragraph A, and Contractor has the right to reject Employer’s
task order without liability of any kind, if the insurance does not meet the conditions set forth
herein.

B. LIABILITY PROTECTION

1. This sale of products and/or services and any delivery or performance obligations pursuant
to this sale are conditional upon there being in full force and effect in the Republic of South
Africa a system of protection for nuclear liability to third parties under the South African National
Nuclear Regulatory Act (Act No. 47 of 1999), and that such system of protection for nuclear
liability will continue in effect at all times until decommissioning of the Plant and until the Plant
has been removed from supervision under laws on atomic energy by the competent South
African regulatory authority.

2. In the event that the system of protection for nuclear liability referred to in Paragraph B.1
above is repealed, expires or changed in a manner that reduces the level of protection afforded
Contractor or its suppliers, Employer will establish, without cost to Contractor, until the
decommissioning of the Plant and until the Plant has been removed from supervision under
laws on atomic energy by the competent South African regulatory authority, a substitute system
of protection against such liability which will, in its overall effect, provide protection equivalent to
the protection afforded Contractor and its suppliers under the original system and this Appendix
A. Employer shall promptly advise

DEFINITIONS AND OTHER PROVISIONS

As used in this Appendix A, the following terms (whether or not capitalized) shall have the
meanings set forth below:

1. “Liability for Nuclear Damage” means any liability for damage of any kind, whether based
on contract, warranty, indemnity, tort (including negligence of whatever degree), strict
liability or otherwise, which in whole or in part is caused by, arises out of, results from or is
in any way related, directly or indirectly, to either the radioactive, toxic, explosive or other
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hazardous properties of any nuclear or radioactive material, including amounts paid in
settlements of claims or litigation, amounts paid to satisfy judgments or awards, interest,
legal costs (including costs in initiating, prosecuting, investigating, settling or defending
claims or suits), and fees of counsel The foregoing includes, but is not limited to liability
for, loss of, or damage to, or loss of use of, any real, personal or mixed property, fixtures
or equipment located at the Employer's Plant and whether owned by the Employer or any
third party) or elsewhere or in the course of transportation to or from the Plant including
handling or storage incidental thereto (including any equipment supplied by the Seller, any
nuclear material, and any means of transport ), injury, sickness, disease, disability or
death, loss of actual or anticipated profits, loss by reason of Plant shutdown, nonoperation
or increased expense of manufacturing or operation, service interruptions, claims of the
Employer's customers, subcontractors or suppliers, governmental fines or penalties
against the Employer, loss of use of capital or revenue, cost of money, radioactive
contamination, measures of reinstatement of impaired environment, worker claims,
preventive measures, replacement power costs, acts of terrorism, rumour damage,
interest, legal costs (including costs in initiating, prosecuting, investigating, settling or
defending claims or suits), and fees of counsel.

2. “Consultant” means any person, firm, corporation, vendor, subcontractor or, and/or
supplier, regardless of tier, and the parent company or companies, affiliates, subsidiaries
and/or related companies/entities, and the directors, officers, employees and agents of
each such entity, which has furnished or is furnishing to the Agreement Company or
Owner, as per the signatories, directly, any material, equipment, services, information, or
any other thing in connection with the products and services.

3.  “Plant” means the Koeberg Nuclear Power Station near Cape Town, Republic of South
Africa, and includes all of the nuclear reactors and ancillary installations, as well as all
real, personal and mixed property, fixtures, equipment, activities and operations at such
location.

4. “Operator” means the organization designated by the competent South African
Government regulatory authority as the operator of the Plant, which cannot be the Seller.

5. “Employer’ means Rotek Industries, acting on behalf of the designated Operator and
owner of the Plant.

6. Each Party hereby acknowledges and agrees that the provisions of this sui generis
Appendix A are fair and reasonable having regard to the circumstances as the date
hereof.

7. This Appendix A is intended to provide the Company and its Suppliers with protection in
addition to liability protection provided by the South African National Nuclear Regulatory
Act (Act No. 47 of 1999).

8. The provisions of this Appendix A shall be severable. Should any part of this Appendix A be
rendered or declared invalid by a court of competent jurisdiction, such invalidation of such part
or portion of this Appendix A should not invalidate the remaining portions thereof, and they shall
remain in full force and effect. The provisions of this Appendix A shall be liberally constructed
to effectuate its purposes..

Z19 Transport Arrangements
The Contractor shall ensure that resources are transported to site as per working times
stipulated in clause Z16, and make provision for standby requirements after hours

Z20 Documentation required

Proof of experience and qualifications, as per the prequalification requirements work instruction
240-99475034, of the proposed Contractor’s staff together with certificates of medical fithess to
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be furnished to the Employer before task order signature

Z21 Estimated Price

The estimated price must be based on the scope of work as defined in Part 3 of this contract.

222 Retention

A retention figure of 5% per Task Order will be held to measure KPI compliance.
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C1.2 Contract Data

Part two - Data provided by the Contractor

Clause | Statement Data

10.1 The Contractor is
Address
Tel No.

Fax No.

11.2(8) The direct fee percentage is Not applicable.

The subcontracted fee percentage is Not applicable.

11.2(14) The following matters will be included in
the Risk Register Not applicable.

11.2(15) The Service Information for the

Contractor’s plan is in: Refer to each individual Task Order.

21.1 The plan identified in the Contract Data is

contained in: Refer to each individual Task Order.

24.1 The key people are:
1 Name:
Job:

Responsibilities:

2 Name:
Job

Responsibilities:

A Priced contract with price list
11.2(12) The price listis in The price list
11.2(19) The tendered total of the Prices is as per Task Order

Contractors Name
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Part 2: Pricing Data

TSC3 Option A

Document reference

Title

GURUTZPE LATHE STEADIES ADDITIONAL PLATFORMS

No of
pages

c21
c2.2

Pricing assumptions: Option A

The price list

Contractors Name
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C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this
contract.

(17) The Price for Services Provided to Date is the total of

e the Price for each lump sum item in the Price List which the Contractor has
completed and

e where a quantity is stated for an item in the Price List, an amount
calculated by multiplying the quantity which the Contractor has completed
by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price
List. The Price List is only a pricing document.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price
List relates to the operations on each plan which he submits for acceptance”. Hence when compiling the price
list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown
on it can be priced in the price list and result in a satisfactory cash flow in terms of clause 11.2(17).

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3
Guidance Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature
of the service to be provided. Alternatively the Employer, in his Instructions to Tenderers or in a Tender
Schedule, may have listed some items that he requires the Contractor to include in the price list to be
prepared and priced by him.

It is assumed that in preparing or finalising the price list the Contractor:

e Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;
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e Understands the function of the Price List and how work is priced and paid for;

e Is aware of the need to link operations shown in his plan to items shown in the Price List;

e Has listed and priced items in the price list which are inclusive of everything necessary and
incidental to Providing the Service in accordance with the Service Information, as it was at the time
of tender, as well as correct any Defects not caused by an Employer’s risk;

e Has priced work he decides not to show as a separate item within the Prices or rates of other listed
items in order to fulfil the obligation to complete the service for the tendered total of the Prices.

e Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work
within that item later turns out to be different to that which the Contractor estimated at time of
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation event.

Format of the price list

(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the
tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected
Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the
quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected
Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is

provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected Quantity column.
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C2.2 the price list
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C2.3 the SOW

Scope of Work:

The design, supply, delivery, & installation of additional platforms for the Gurutzpe Lathe

SCOPE OF WORK

The contractor shall design, supply, deliver and install a work platform that must conform to the following
requirements:

Nogakrwdr

©

9.

10.
11.

The platform may be a combination of steel and non-metallic components.

The steel structure shall comply with SANS 10162-1 latest edition.

The platform must safely carry two adults weighing up to 120kg each.

The maximum deflection of any part of the structure shall not exceed 5mm.

The platform shall in general conform to the OHSA.

Handrails are not required.

The installation and connection of the platform to the lathe steady shall be by means of drilling and
tapping into the structural steel of the lathe steady.

The location of the fixing points shall not interfere with any existing feature of the lathe steady with the
exception of any cover plates. Cover plates are to be reshaped to accommodate the platform
geometry.

The top of the platform must be either checker plate or rectagrid grating. It must be fixed to the frame
by means of welding or secure fasteners.

A non-metallic floor plate may be used.

The contractor shall supply all calculations, drawings to ERI and ownership of the drawings and
calculations shall transfer to ERI.

12. All structural welds shall comply to SANS 2001-CS1:2017 or AWS D1.1 or ISO 17607-5 or any

relevant standard. The contractor shall specify the specification used.

Note — ERI will remove the covering panels for the contractor to carry out any assessments and
measurements as necessary.

lllustrative Design
The sketches below may be used as guidance for a possible design for platform.

i ~
SSQR TUBE 40X40X4

“Checker Plate or Rectagrid grating

MOUNTING PLATE"
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P
. gy, {0

PROOF OF COMPLIANCE WITH THE LAW

The contractor shall ensure that:

1. All employees are registered with the Workmen’s Compensation Commissioner in a manner which is
acceptable to the Department of Labour, and which satisfies the requirement of the compensation for
occupational injuries and diseases act.

All employees are registered for unemployment.

All unskilled/casual staff must be paid in accordance with the Labour Act. The contractor will be
responsible for their training.

4. All personnel shall wear the necessary protective clothing in accordance with Occupational Health and

Safety Act No.85 / 1993 and the Construction Regulations of 2003 and which is required in the

workshop.

wn

HEALTH AND SAFETY

The Contractor shall at all times comply with the requirements of the Occupational Health & Safety Act (1993),
Construction Regulations (2003) and the Employer’s Pre-construction Health and Safety Specification. In
pursuit of the aforementioned, the Contractor shall allow for:
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e Carrying out and documenting risk assessments of all work to be carried out under the contract.
e Preparation of safe work procedures for all work to be carried out under the contract.
Preparation of an Health and Safety plan, discussing it with the Employer, and then amending it as
agreed.
Preparation for and conducting “toolbox talks” with relevant employees.
Induction and training as and where required.
Preparation of a Project Health and Safety File.
Regular updating of all the foregoing.
Provision of PPE and protective clothing for employees
Complying with all H&S requirements for the duration of the contract
Storage of cleaning material / equipment
PERSONAL PROTECTIVE CLOTHING
Overalls
Heavy duty safety gloves
Reflective bibs
Safety Shoes
Any other PPE over and above
REPORTING
Reporting shall be done in writing at the end of every shift to the TGS CED Project Manager. Major finding on
the work provided shall be communicated to the TGS CED Project Manager. All contract information according
to the signed NEC will be provided to the service provider.
SUPPORTING DOCUMENTS
NB: The following documentation must be returned for the purpose of technical evaluation:
e Quality report with recommendations
o Weekly Reports

C3.1: EMPLOYER’S SERVICE INFORMATION

Management meetings

The conditions of contract (e.g. Clause 16.2) and other sections of the Service Information (e.g. safety risk
management) may require that a meeting shall be held. However the intention of all NEC contracts is that the
Parties and their agents use the techniques of partnering to manage the contract by holding meetings
designed to proactively and jointly manage the administration of the contract with the objective of minimising
the adverse effects of risks and surprises for both Parties.

Depending on the size and complexity of the service, it is probably beneficial for the Service Manager to hold a
weekly risk register meeting (Clause 16.2). This could be used to discuss safety, compensation events,
subcontracting, overall co-ordination and other matters of a general nature. Separate meetings for specialist
activities such as planning and activities of a technical nature may also be warranted.

Describe here the general meetings and their purpose. Provide particulars of approximate times, days,
location, and attendance requirements, stipulating that attendees shall have the necessary delegated authority
to make decisions in respect of matters discussed at such meetings.

The following text could be used as a model for this section:

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

Title and purpose Approximate time & interval | Location Attendance by:
Risk register and | Weekly on at

compensation events -

Overall contract progress | Monthly on at Employer,

and feedback Contractor and
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Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not so
specified by persons and at times and locations to suit the Parties, the nature and the progress of the service.
Records of these meetings shall be submitted to the Service Manager by the person convening the meeting
within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or
instructions under the contract as these shall be done separately by the person identified in the conditions of
contract to carry out such actions or instructions.

Invoicing and payment

The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a
list of information which is to be shown on an invoice.

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated
in the Service Manager’s payment certificate.

The Contractor shall address the tax invoice to
Eskom Rotek Industries

Accounts Payable Department

Lower Germiston Road

Rosherville

and include on each invoice the following information:

Name and address of the Contractor and the Service Manager.

The contract number and title;

Contractor’s VAT registration number;

The Employer’s VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;
(add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)

Insurance provided by the Employer

First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance related
issues such as a cross reference to where procedures for making claims can be found. Also provide contact
details for persons capable of being able to answer any insurance related queries the Contractor may have, as
well as to whom the information required by Marine Insurance (if any) may be addressed.

Health and safety, the environment and quality assurance

Health and safety risk management

In addition to the requirements of the laws governing health and safety, Eskom may have some additional
requirements particular to the service and the Affected Property for this contract. The text below provides for
these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE 27.4
TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT
WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.

The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service
Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk Manager
or his representative confirming that the applicable safety criteria have been taken into account.
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The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM
with the above processes are as follows:

Generation: Roley Mclintyre
Transmission: Tony Patterson
Distribution: Alex Stramrood
Enterprises: Jace Naidoo
Corporate: Kerseri Pather

The Contractor shall comply with the health and safety requirements contained in Service Information.

Procurement

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service
Information regarding procurement procedures. This part of the Service Information MUST include any such
procedures to be able to administer Disallowed Cost.

Equipment provided by the Employer

Some Employer’s obligations are stated in the Scope of Work above and these will be detailed in the Plan.
Hook ups to existing works

Not Applicable

Tests and inspections

Description of tests and inspections

Not Applicable

Materials facilities and samples for tests and inspections

Refer to Scope of Work

€skom  |mom
for use with NEC3 Term Service Contract

Rotek Industries

Department:
Contract No: 46 Task Order No: 45
Part One: Data provided by the Employer
Employer’s postal address: Employer’s representative:
Eskom Rotek Industries SOC Ltd. Name
Turbo Gen Services Tel
P. O. Box 40099 Fax
Cleveland Cell
2022 E-mail

Detailed description of the work in the Task

Services and other things provided by the Employer

Starting date: Task Completion Date:
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Delay damages:

The period of reply to a The Contractor submits a
communication for this | 2 working days revised programme for this
Task Order is: Task Order every
Contractor’s representative: Employer’s representative:
Signature: Signature:

Part Two: Data provided by the Contractor
Contractor’s postal address: Contractor’s representative:

Name

Tel

Fax

Cell

E-mail

Additional compensation events

Any other activities not covered by this Task Order
Any extension to the planned completion Date.
Any delays to the program caused by other contractors.

Additional data

Assessment schedule (Part 1. 50.1)
The full value of this task order will be invoiced upon completion.

Contractor’s representative: Employer’s representative:

Signature: Signature:

Price List

Item nr. Description Unit | Qty Unit price | Subtotal Total Price

Total of the Prices for this Task Order

Total of the Prices for this Task Order (in words):

All Prices in this Task Order exclude VAT

The above prices are valid for 30 days from the date of the Contractors signature below
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Contractor’s Delegated Authority: Employer’s Delegated Authority:

Signature: Signature:

Name: (Print)

Name: (Print)
Date:

Date:
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