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List of Returnable Documents  

Tenderers must complete this document checklist to ensure that all information is completed in the 
Tender Document. 

 
ITEMS CHECKED CONTRACTOR 

  

1) Correct Tender Offer of Amount carried forward to Cover Page and Form of Offer 
and Acceptance in Section C1 

 

2) All pages requiring signatures signed by Tenderer  

3) Bills of Quantities  

i) Section Summaries and Final Summary Completed in BLACK INK  

ii) Corrections crossed out and initialled  

4) All returnable Documents and Schedules submitted  

A) Authority for Signatory  

B) Schedule of Work carried out by Tenderer  

C) Proposed Key Personnel  

D) Financial References  

E) Estimated Monthly Expenditure  

F) Details of Amendments and Qualifications  

G) Schedule of Construction Plant and Equipment  

H) SMME Target Form  

I) Record of Addenda to Tender Document  

J) Proposed Construction work Programme and Methodology  

K) BBBEE Validation & CIDB Certificate & CSD Registration document  

L) Quality Control System and Procedures  

M) SBD 4 Bidders Disclosure  

N) SBD 6.1 Preference Points claim form  

O) Protection of Personal Information: Consent  

P) Safety, Health, and Environmental Requirements  

Q) Bill of Quantities  
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C1.1 Form of Offer and Acceptance

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract 

for the procurement of: DEVELOP AND CONSTRUCT PROJECT FOR THE NEW MPOZOLO PHC AT 

AMATHOLE DISTRICT MUNICIPALITY. 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender 

Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted 

the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this Form of Offer 

and Acceptance the tenderer offers to perform all of the obligations and liabilities of the NEC4 Engineering 

and Construction Contract Option B - Priced Contract with Bill of Quantities under the contract 

including compliance with all its terms and conditions according to their true intent and meaning for an 

amount to be determined in accordance with the conditions of contract identified in the Contract Data.

   THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:

R (in words)

........................................................................................................................................................................

R (in figures)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 

Acceptance and returning one copy of this, whereupon the tenderer becomes the party named as the 

Contractor in the conditions of contract identified in the Contract Data.

Signature(s) 

Name(s) _

Capacity

For the Tenderer

Name & signature of witness

(Insert name and address of organization) 

Date
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Acceptance 

 

By signing this part of this Form of Offer and Acceptance, the Employer 

consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract 

reement between the Employer and the 

tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in: 
 
Part C1: Agreements & Contract Data, (which includes this Form of Offer and Acceptance) 

Part C2: Pricing Data 

Part C3: Scope of Work 

Part C4: Site information  

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable 

Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during this process of 

offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and 

Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.  

 

Deviations from and amendments to the draft contract as well as any changes to the terms of the Offer agreed by the Tenderer 

and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and 

forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless 

contained in this Schedule.  

 

The Tenderer shall within fourteen (14) working days of receiving a completed copy of this agreement, including the Schedule 

afety, 

Health and Environmental Plans and any other documentation (except securities/construction guarantees) to be provided in 

terms of the conditions of contract identified in the Contract Data. Failure to fulfil any of these obligations in accordance with 

those terms shall constitute a repudiation of this agreement by the Contractor and the Employer shall be entitled at his discretion 

to terminate this agreement. 

The Tenderer shall within twenty-one (21) working days of receiving a completed copy of this agreement, including the Schedule 

n 

guarantees to be provided in terms of the conditions of contract identified in the Contract Data. Failure to fulfil this obligation in 

accordance with those terms shall constitute a repudiation of this agreement by the Contractor and the Employer shall be entitled 

at his discretion to terminate this agreement. 

 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the Tenderer receives one fully 

completed copy of this document, including the Schedule of Deviations (if any).  Unless the Tenderer (now Contractor) within 

five (5) working days of the date of such receipt, notifies the Employer in writing of any reason why he cannot accept the contents 

of this agreement, this agreement shall constitute a binding contract between the Parties. 

 



CONTRACT No. CDC/26/26 
 

DEVELOP AND CONSTRUCT PROJECT FOR THE NEW MPOZOLO PHC AT AMATHOLE DISTRICT MUNICIPALITY 

6  

 

 

Signature(s)______________________________ 

    

Name(s)________________________________  

   

Capacity________________________________ 

    

for the Employer 

  

 

 

Name & signature of witness_________________________________________________   

 

 

Date____________________________________  

 
 
 
C1.3 Schedule of Deviations 

 
1. Subject:  _________________________________________________________________ 
  
Details:  ____________________________________________________________________ 
 
 
2. Subject__________________________________________________________________  
 
Details:  ___________________________________________________________________ 
 
 
3. Subject____________________________________________________________________  
 
Details:____________________________________________________________________ 
 
 
4.Subject__________________________________________________________________  
 
Details:  ___________________________________________________________________ 
 
5. Subject____________________________________________________________________ 
 
Details:  ___________________________________________________________________ 
 
By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept 

the foregoing schedule of deviations as the only deviations from the draft contract, as well as any confirmation, 

clarification or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of 

offer and acceptance. 
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It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 

Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 

 

 
 
 
Signature(
s) 

   

 
Name(s) 

   

 
Capacity 

   

 
For the 
Employer 

 

 
 
Name and 
signature 
of witness 

(Insert name and address of organisation   
 
 
 
Date 

 

 
 

Signature(
s) 

   

 
Name(s) 

   

 
Capacity 

   

 
For the 
Contractor 

 

Name and 
signature 
of witness 

(Insert name and address of organisation   
 
Date 
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PART C1: AGREEMENT AND CONTRACT DATA 
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SBD1 

PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE COEGA DEVELOPMENT CORPORATION  
BID NUMBER: CDC/26/26 CLOSING DATE: 26 May 2026 CLOSING TIME: 12H00 
DESCRIPTION DEVELOP AND CONSTRUCT PROJECT FOR THE NEW MPOZOLO PHC AT AMATHOLE DISTRICT MUNICIPALITY 
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Ms Zine Mtanda CONTACT PERSON  

TELEPHONE NUMBER NA TELEPHONE NUMBER NA 

FACSIMILE NUMBER NA FACSIMILE NUMBER NA 
E-MAIL ADDRESS dohtenders@coega.co.za E-MAIL ADDRESS dohtenders@coega.co.za 
SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  
VAT REGISTRATION 
NUMBER  
SUPPLIER 
COMPLIANCE STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN: 

 

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  MAAA 

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS 
/SERVICES 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN BASED 
SUPPLIER FOR THE GOODS 
/SERVICES OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                      YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                        YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                         YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                    YES   NO  

SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.  
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 

CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL 
CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   
 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 
NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE 
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE 

 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 
SIGNATURE OF BIDDER:      
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:   
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:         
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INVITATION TO TENDER 

CONTRACT NO: CDC/26/26  

 
DEVELOP AND CONSTRUCT PROJECT FOR THE NEW MPOZOLO PHC AT AMATHOLE DISTRICT 

MUNICIPALITY 
 

 
 
 
  

The Coega Development Corporation (CDC) is headquartered in the City of Gqeberha, Nelson Mandela Bay 

Municipality, South Africa, with a strategic operational footprint in South Africa and beyond the borders in the 

be the leading catalyst for the championing of socio-economic 

development. This it seeks to achieve through the development and operation of the Coega Special Economic 

Zone (SEZ), a transshipment hub and a leading investment destination in Africa, providing highly skilled 

competence and capacity for the execution of quality complex infrastructure and related projects throughout 

South Africa and selected markets on the African continent, and advisory on the development of industrialization 

and logistics zone

and management, real assets management, infrastructure planning and development for National, Provincial, 

Local Government Departments and State-owned Entities, technology integration while realising related socio-

backed by core values, is innovation and continuous improvement. 

  

The CDC is assisting The Eastern Cape Department of Health (ECDOH) with implementation of infrastructure 

projects. These projects are aimed at enhancing the health infrastructure leading to developing and transferring 

skills and reducing poverty. 
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INVITATION AND SCOPE OF WORK 

The Coega Development Corporation (CDC) is inviting capable and competent Contractors with an active CIDB 

Contractor Grading designation of 7GB or higher and proven experience and track-record in the planning, design, 

construction, equipping and commissioning of a medical facility. Potential bidders with a grading of 6GB PE will not be 

eligible for this tender. 

The project involves the creation of a turnkey solution for a primary care clinic at Mpozolo Clinic (Site Coordinates -

32.181066, 28.77934) is in the Mpozolo Village  38 kilometres from Willowvale, Ward 24 of the Mbhashe Local 

Municipality, Amathole District Municipality. 

The appointed service provider will be responsible for the full scope of work including planning, design, construction, 

equipping and commissioning of a medical facility. The objective is to deliver fully operational and compliant primary 

care clinic upon completion. The expected project duration is 24 months. This comprises 4 months for remaining design 

processes, and 20 months for the construction, handover and close out activities. 

SCOPE OF WORK  

The replacement facility will be constructed as a single project. The delivery mechanism having been agreed in 

Procurement Gate 2, amongst other things, follows a Develop & Construct methodology.   

  

The design phase of works is to complete the gateway approvals process as mandated by Framework for Infrastructure 

Delivery and Procurement Management (FIDPM). FIDPM Stage 2 has already been approved by the funder, Eastern 

Cape Department of Health (ECDoH), with the remaining stages to be completed by the successful bidder.   

 

The detailed scope of works in accordance with FIDPM is as follows:  

  

a. Review of Stage 2: Concept and Viability (Preliminary Design)  

b. Stage 3: Design Development (Detailed Design)  

c. Stage 4: Procurement and Documentation  

d. Stage 5: Construction Works, comprising of:   

(i) Bulk earthworks (cut and fill) to construct roads, parking areas and platforms.  

(ii) Installation of anti-climb security fencing along the facility boundary;   

(iii) Bulk Services (water, sanitation, waste, electrical & ICT)  

(iv) Construction of a new 8-hour primary healthcare facility with accommodation for:  

Clinical Services, e.g., consulting rooms, counselling, vitals, sputum booths, dispensary 

(v) Administration and Staff Areas e.g. main and sub-waiting areas, reception, records, ablutions, and staff rest 

rooms;  

(vi) Public Areas e.g. Community meeting rooms, waiting areas and walkways  

(vii) Construction of General Support services facilities e.g. Utilities Building, Waste Management, Guard House 

and on-site Laundry Room;  

(viii) Site security and facility-controlled access;  

(ix) Staff Accommodation/Nurses Homes;  

(x) Landscaping and Rehabilitation of disturbed areas;   

(xi) Health Technology;     
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e. Stage 6: Hand Over  

f. Stage 7: Commissioning. 

 

Further to the above, the non-infrastructural components socio-economic deliverables that also form part of the project 

scope and shall be achieved, namely:  

  

Experiential learning opportunities for built environment graduates in the form of internships; Employment opportunities 

for the members of the local community; and Participation opportunities for local SMME subcontractors in the form of 

construction work packages.  

 

CONDITIONS 

 

(a) Bidders must be registered with the Construction Industry Development Board (CIDB) and must have an active 

CIDB Contractor grading of 7GB or higher. Potential bidders with a grading of 6GB PE will not be eligible for this 

tender. 

(b) Bidders must submit proof of active registration with the Construction Industry Development Board (CIDB) under 

the 7GB contractor grading designation or proof demonstrating that they are eligible and capable of being 

registered at 7GB. Bidders are required to have a valid and current CIDB registration on the date of closing and 

are required to maintain this registration throughout the Tender Evaluation period. Failure to comply will result in 

disqualification 

(c) Entities who intend to submit a bid as a Joint Venture must ensure that their combined grading meets the required 

CIDB Grading.   

(d) The CIDB B.U.I.L.D Standard for Indirect Targeting for Enterprise Development through Construction works 

Contracts, published in Gazette Notice No. 36190 of 25 February 2013 applies to this project. 

(e)  

(f) The following legislation shall apply: 

(i) Public Finance Management Act (PFMA); 

(ii) Preferential Procurement Policy Framework Act, (5 of 2000) (PPPFA); 

(iii) Preferential Procurement Regulations, 2022; 

(iv) The Construction Industry Development Board Act, (38 of 2000); 

(v) National Treasury Regulations; 

(vi) National Building Regulations and Building Standards Act (103 of 1977); 

(vii) Infrastructure Development Act, 2014; 

(viii) National Qualifications Framework Amendment Act, (12 of 2019); 

(ix) The Skills Development Act, (97 of 1998); 

(x) Disaster Management Act (57 of 2002); 

(xi) Broad-Based Black Economic Empowerment  BBBEE Act Number 53 of 2003 (as amended by Act number 

46 of 2013); 

(xii) Occupational Health and Safety Act and Regulations, Act (85 of 1993); 

(xiii) Compensation for Occupational injuries and disease Act (130 of 1993); 

(xiv) National Environmental Management (NEMA), Act (107 of 1998); 

(xv) The National Archives and Records Service of South Africa Act (Act No. 43 of 1996); and 
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(xvi) Any other applicable legislation in the built environment including all Municipal Bylaws. 

(g) 90/10 preference points system in terms of Price and Specific goals scoring will be applicable where a point of 

90.00 is for Price and a point of 10 is for Specific Goals. 

(h) An Entity that is part of the JV / Consortium is not permitted to form part of more than one bid submission as this 

is regarded as a Conflict of Interest. 

(i) In the case of a successful JV/Consortium at award, the entity will be expected to provide valid proof of registration 

with Compensation Fund or approved Licenced Insurer specified as the JV/Consortium entity for the project 

duration. 

(j) Bidders must be VAT registered and bids must be submitted VAT inclusive. Non-VAT vendors who submit bids for 

contracts that would, if successful, take their annual turnover above the threshold of R 1 million are obliged to 

include VAT in the prices quoted and must therefore immediately upon award of the contract register with the 

South African Revenue Services (SARS) as VAT vendors. The award of the contract would be conditional pending 

the successful bidder submitting proof of registration as a VAT vendor with SARS. 

(k) 

 

(l) The CDC will only award the tender to a bidder who is tax compliant, therefore prospective bidders must ensure 

that they are Tax Compliant throughout the validity period of the bid in review. The tax status of the bidders will be 

verified through the CSD and SARS websites.  

(m) As per amended construction codes, companies with less than 51% black shareholding (QSEs & Generics) are to 

submit a valid SANAS Accredited B-BBEE Verification Certificate (with the full applicable B-BBEE elements). QSE 

with at least 51% or 100% black shareholding and EMEs with an annual turnover of above R3 Million are required 

to submit a B-BBEE verification certificate from a SANAS accredited verification agency as they have to comply 

with the 40% sub-minimum requirement on the QSE Skills Scorecard to avoid being discounted a level. EMEs with 

a turnover of less than R3 Million are exempt from complying with the subminimum requirement and may submit 

an affidavit or a certificate issued by CIPC, confirming their ownership and annual turnover. In the case of a JV, a 

consolidated B-BBEE certificate must be submitted as well as individual B-BBEE Certificates/affidavits of their 

entities to confirm the type of enterprise. 

(n) Bidders and all its Consortium/Joint Venture (JV) members, if any, must confirm their company registration with 

the Companies and Intellectual Property Commission (CIPC) (formerly CIPRO) as the CDC will not award any bid 

to any business that appears on the CIPC list of de-registered businesses. The CDC may verify company 

registration with CIPC through BizPortal. 

(o) Bidders will be evaluated on functionality and are expected to meet a minimum of 60 points threshold to be 

evaluated further. The evaluation criteria for measuring functionality and weight of each criterion are provided in 

the document. 

(p) CDC will not award more than two active projects to one bidder unless one project has reached the 80% completion 

stage and beyond. A Capacity assessment may be conducted in the event that the recommended bidder is the 

only responsive service provider and has already been awarded two contracts and is to be considered for a third 

contract at the sole discretion of CDC and subject to their performance on the active two contracts. 

(q) The successful bidder will be required to comply with the Occupational Health and Safety Act and Regulations, 

Act (85 of 1993) and Compensation for Occupational Injuries and Disease Act, Act (130 of 1993) and all relevant 

and applicable legislations throughout the duration of the contract. Upon appointment of the successful bidder, the 

service provider will be required to develop Occupational Health, Safety and Environmental Management Systems 
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to comply with the SANS Norms and Standards. CDC SHEQ Unit will monitor compliance and implementation of 

Occupational Health and Safety, Environmental and Quality requirements for the duration of the contract. 

(r) The successful bidder will be required to appoint a registered Construction Health and Safety Officer or Construction 

Health and Safety Manager (CHSO/M) with SACPCMP upon award on a full-time basis on site with a proven record 

of 5 years or more of experience. No candidate registration will be accepted. 

(s) Upon award the successful Bidder (Principal Agent) will be required to appoint Construction Health and Safety 

Agent (CHSA) actively registered with South African Council for the Project Construction Management Professions 

(SACPCMP) to perform safety, health and environmental professional consulting services. The CHSA will take full 

management and supervision of safety, health and environment during project planning, construction and closeout 

stages and must have a proven record of 10 years of experience or more. No candidate registration will be accepted.  

(t) Bidders must complete and sign the POPI Act consent form. In the case of a Joint Venture/Consortium, a separate 

form in respect of each party to the JV must be completed. 

(u) Public servants are prohibited from doing any form of business with organs of state, whether in their own capacity 

as individuals or through companies in which they are directors. Verification will be done, and bidders will be 

disqualified should they be found to be in contravention to the regulations. 

(v) 

imperative that the duly authorized person conducts quality control on all the documentation to be submitted to the 

CDC and part of this Bid and signs the submission as a correct and sound document that the CDC could put its 

reliance on.  

(w) Tender validity shall be sixteen (16) weeks from the closing date.  

(x) Post contract award, the successful bidder will   be required to visit a project of a similar nature in order to determine 

the benchmarking / quality requirements for the scheme.  

(y) It is incumbent upon and the responsibility of the Prospective Bidders to submit their full and correct contact details 

when they download the Bid Document to enable any communication that the CDC might need to issue to all the 

Prospective Bidders during the bidding process to be realized. The CDC will not be accountable for any such 

omission by the Prospective Bidders. 

(z) Incomplete Tender document Submissions will be deemed null and void and shall be considered non-responsive. 

 

Bid documents for this Tender Process can be downloaded free of charge from the CDC website (www.coega.com) or 

the National Treasury e-tender portal publication from 12h00 on 24 April 2026. The CDC will not take responsibility for 

any errors that may occur in the downloading of documents. Bidders are therefore required to ensure that they download 

the full pack with no missing pages. 

 

In case a bidder prefers to purchase a physical bid document, the Bidder must make a request in writing only and must 

be directed to: Ms Zine Mtanda: SCM Unit Head - E-mail dohtenders@coega.co.za. Bid documents can be collected 

two working days after the written request during working hours (8am  4:30pm) from the  

situated at 

5201 from Friday, 24 April 2026 at 10h00, AT THE RECEPTION at a non-refundable bid fee of R 700.00 per set of bid 

documents, payable by electronic transfer to: Account Name: CDC ECDOH; Standard Bank, Account No: 000898813, 

Branch No: 000205, Branch Name: Johannesburg. Bidders are required to use the Contract Number for this bid 

(CDC/26/26) as the reference. Proof of deposit is required upon collection of the bid documents. NO CASH WILL BE 
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ACCEPTED. No documents will be available or issued at the Briefing Meeting and should therefore be collected 

beforehand.  

 

A mandatory briefing meeting be conducted on 04 May 2026  at 13h00 at Mpozolo Primary School (Site Coordinates 

-32.17833, 28.77478) in the Mpozolo Village 38 kilometres from Willowvale, Ward 24 of the Mbhashe Local Municipality, 

Amathole District Municipality, where representatives from the Coega Development Corporation and the Consultants will 

meet prospective Bidders. 

 

Any queries relating to the issue of these documents may be addressed to Ms Zine Mtanda, Unit Head: Supply Chain 

Management, e-mail: dohtenders@coega.co.za, between the period of 24 April to 11 May 2026. No new queries 

received after 11 May 2026 will be responded to. 

 

One original of the completed bid document shall be placed in a sealed envelope clearly marked:  

DEVELOP AND CONSTRUCT PROJECT FOR THE NEW MPOZOLO PHC AT AMATHOLE DISTRICT 

. The closing date and time for the receipt of completed bid documents is Tuesday, 26 May 2026 at 

12h00. 

Pearce Street Berea East London 5201, the lodging register must be completed by the person dropping the tender 

document. Bidders using courier services are to ensure that the person dropping the tender document registers the 

correct bidding entity name. Bids will not  be opened in public. No late submissions will be considered. 

 
Bidders must ensure that all bid documents are submitted in a secure, sealed, tamper-proof envelope or container. The 

submission must be secure against any form of tampering, alteration, removal, or insertion of documents. Any bid 

submission received in packaging that appears to be torn, unsealed, loose papers or otherwise compromising the 

integrity of the contents may be deemed non-responsive and disqualified at the discretion of the CDC.  

 

Failure to provide any mandatory information required in this bid will result in the submissions being deemed non-

responsive. 

 
Telegraphic, telexed, tippexed, facsimiled or e-mail submissions will not be accepted. 

 

No telephonic or any other form of communication relating to this Bid with any other CDC member of staff, CDC 

Agent, Client, or any other role players will be permitted. All enquiries regarding this tender must be in writing 

only, and must be directed to: 

 

Ms Zine Mtanda, Unit Head: Supply Chain Management; e-mail: dohtenders@coega.co.za 

 

 
There shall be no disclosure, other than to the Clients legal and technical advisors of the tender amounts, method 

of work, terms, conditions, etc., to any other service tenderer nor to any parties who have not submitted tender 

documents. The CDC reserves the right not to accept the lowest proposal in part or in whole or any proposal. 



 

 

1.2: Tender Data 
Conditions of Tender 

 
The Conditions of Tender are the Standard Conditions of Tender as contained in Annexure C of 

the CIDB Standard for Uniformity in Engineering and Construction Procurement, Board Notice 136 

Government Gazette No 38960 of 10 July 2015 (Amended August 2019) (see www.cidb.org.za) 

which are reproduced without amendment or alteration for the convenience of Tenderers and 

attached to this Tender Data. 

 

The Standard Conditions of Tender make several references to the Tender Data which specifically 

applies to the tender. The Tender Data shall have precedence in the interpretation of any ambiguity 

or inconsistency between it and the Standard Conditions of Tender. Each item of data given below 

shall be cross-referenced to the Clause in the Standard Conditions of Tender to which it mainly 

applies. 

The Additional Conditions Of Tender Are: 

Clause 
Number 

Description 

 The conditions of Tender are the Standard Conditions of Tender as contained in Annexure C of Board 

Notice 136 of 2015 in Government Gazette No. 38960 of 10 July 2015 (Amended August 2019), 

Construction Industry Development Board (CIDB) Standard for Uniformity in Engineering and 

Construction Procurement. (See www.cidb.org.za). 

The Standard Conditions of Tender for Procurements make several references to the Tender Data for 

details that apply specifically to this Tender. The Tender Data shall have precedence in the interpretation 

of any ambiguity or inconsistency between it and the standard conditions of Tender. 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to 

which it applies. 

C.1 GENERAL 

 The Employer is the COEGA DEVELOPMENT CORPORATION 

C.1.2 Tender documents: 

C.1.2 Bill of Quantities 

 A set of Bill of Quantities is bound in as part of the tender document. 

C.1.2 Drawings 

 Drawings are annexed to the Bid document  Drawing reference numbers, as part of the tender 

document. 

The Tender Document shall be obtained from the Employer or his authorised representative at the 

physical addresses stated in the Tender Notice, upon payment of the deposit stated in the Tender Notice. 

C.1.4  

 The Employer is: Coega Development Corporation 

Address: Ground Floor Harraway House 10 & 12 Pearce Street Berea East London 5201 

Email: zine.mtanda@coega.co.za 

C.1.5  

 The Employer may accept or reject any variation, deviation, of the tender offer, or alternative offer, and 



 

 

Clause 
Number 

Description 

may cancel the tender process and reject all tender offers at any time before the formation of a contract. 

The Employer shall not accept or incur any liability to a tenderer for such cancellation and rejection but 

will give written reasons for such action upon written request to do so. 

C.2  

C.2.1 MANDATORY/ELIGIBILITY AND DETERMINATION OF RESPONSIVE BIDDERS 

 Item 

No. 

Description 

 1) Completed and Signed Attendance Register at the mandatory briefing 

meeting.  The attendance register must be completed in the name of the bidding 

entity. One person cannot represent more than one bidding company. Failure to 

attend the compulsory briefing meeting will lead to the bidder's elimination the bid will 

not be evaluated further.  

 2) Completed and signed Invitation to Bid (SBD 1). In case of a Joint 

Venture/Consortium, the information of all the entities should be reflected on the 

SBD1 form.  

 3) Completed and signed Bidders Disclosure Form (SBD4). In the case of a JV joint 

Venture / Consortium, a separate bidders disclosure form in respect of each party to 

the JV must be completed and submitted. Where the SBD4 is completed in the name 

of the JV, the bid will not be considered further.  

 4) Bidders must be registered with the Construction Industry Development Board 

(CIDB) and must have an active CIDB Contractor grading of 7GB or higher. Potential 

bidders with a grading of 6GB PE will not be eligible for this tender. 

 5) A signed letter of intent to enter into a JV/Consortium, to be signed by all parties 

(Where applicable). 

 6) Completed and Signed Certificate of Authority of Signatory to be signed by all 

bidders. In case of a Joint Venture/ Consortium, the Authority of Lead Partner to sign 

JV/Consortium documents must ALSO be provided and signed by all parties in the 

JV. Proof of authority to sign may be submitted in a form of company resolution  

 7)   

Fully Completed and Signed Form of Offer.  

 8) An original fully completed, priced and handwritten Bill of Quantities (including 

Mechanical, Electrical BoQ & SHE BoQ (where applicable),) must be filled in clearly 

legible with permanent black ink.   

 indicate as such. 

Failure to provide the total amount for P&G's or to state if the amount is covered 

elsewhere will result in immediate disqualification. The bidder must expressly state 

 are considered to be covered 

elsewhere in measured works items. Non- compliance will lead to immediate 

disqualification.  



 

 

Clause 
Number 

Description 

Copies of the priced BoQ, alternatively scanned copies of priced Bills of Quantities 

are not acceptable and may result in disqualification.  

  

 9) The Entity must provide proof of registration for the following resources 

registered under: 

(a) Architect: Registered as a Professional Architect (Pr. Arch) OR Professional 

Senior Architectural Technologist (Pr. S. Arch. T) OR Professional 

Architectural Technologist (Pr. Arch. T) with the South African Council for the 

Architectural Profession (SACAP) AND 

(b) Quantity Surveyor: Registered as a Professional Quantity Surveyor (Pr. 

QS) with the South African Council for the Quantity Surveying Profession 

(SACQSP) AND 

(c) Electrical Engineer: Registered as a Professional Engineer (Pr. Eng) OR 

Professional Engineering Technologist (Pr. Tech Eng) with the 

Engineering Council of South Africa (ECSA) AND  

(d) Mechanical Engineer: Registered as Professional Engineer (Pr. Eng) 

OR Professional Engineering Technologist (Pr. Tech Eng) with the 

Engineering Council of South Africa (ECSA) AND 

(e) Civil Engineer: Registered as a Professional Engineer (Pr. Eng) OR 

Professional Engineering Technologist (Pr. Tech Eng) with the 

Engineering Council of South Africa (ECSA) AND 

(f) Structural Engineer: Registered as a Professional Engineer (Pr. Eng) 

OR Professional Engineering Technologist (Pr. Tech Eng) with the 

Engineering Council of South Africa (ECSA)  

Notes: (1) Candidate category will not be considered. The registered 

professional SHALL NOT be nominated for two (2) or more competing bidders 

as this constitutes a Conflict of Interest. Freelancers to take note of this 

condition 

(2) Appointed Project Manager/Employer's Representative under CDC/251/25 will 

not be accepted. 

 (3) In an event where bidders are submitting an international registration it must also 

be accompanied with a SAQA Qualification 

 Figure 1  SAQA NQF Table 

 

 

 



 

 

Clause 
Number 

Description 

 

 

  



 

 

 PROJECT SPECIFIC REQUIREMENTS/ ADDITIONAL INFORMATION 

 
ITEM 

NO. 

DESCRIPTION  

(ALL DOCUMENTS BELOW ARE REQUIRED AND HIGHLIGHTED UNDER 

FUNCTIONALITY) 

 1)  As per the amended construction codes, companies with less than 51% black 

shareholding (QSEs & Generics) are to submit a valid SANAS Accredited B-

BBEE Verification Certificate (with the full applicable B-BBEE elements) QSEs 

with at least 51% or 100% black shareholding and EMEs with an annual 

turnover of R3,0 million or more are required to submit a B-BBEE verification 

certificate from a SANAS accredited verification agency as they have to comply 

with the 40% sub-minimum requirement on the QSE Skills Scorecard to avoid 

being discounted a level. EMEs with a turnover of less than R3,0 million are 

exempt from complying with the subminimum requirement and may submit an 

affidavit or a certificate issued by CIPC, confirming their ownership and annual 

turnover. In case of a Joint Venture (JV) / Consortium, a consolidated B-BBEE 

certificate would be required, and it must be accompanied by individual B-BBEE 

Certificates/affidavits of their entities to confirm the type of enterprise. 

 2)  Supporting documents on project imperatives: 

(i) Plans for promoting and managing safety, health and environmental issues during 

execution of the project. 

(ii) Plans for monitoring and applying quality assurance principles in the execution of the 

project. 

(iii) Plans for addressing socio-economic issues (with specifics on numbers to be 

achieved) which include: 

 Maximisation of job opportunities (labour histograms); 

 Use of local material/local suppliers; and 

Training of labour (non-accredited and accredited training) 

 3)  Provide information that covers the level of education and training, and the positions held of 

the key staff /personnel (specific to the Architect, Quantity Surveyor, Electrical Engineer, 

Mechanical Engineer, Civil Engineer, Structural Engineer, Contracts Manager, Site Agent and 

Foreman including in the form of a CV. In order to determine the period of relevant experience 

for the purpose of allocating scores. The CV must set out, at a minimum, the start and end 

date of each job/ work assignment with a brief description of the work undertaken during that 

period.  Please provide copies of qualifications. If copies of qualifications are not provided, a 

score for qualifications will not be allocated.   

 4)  Proof of available capital for the execution of this project in the form of confirmed credit line 

with banking institution and letters of confirmation of supplier credit. In order for Bank Letters 

to contribute to the score, the letter must set out a Rand 

An alphabetical rating only -  

 5)  Bidders must complete and sign the POPI Act form. In the case of a JV / Consortium, a 

separate form in respect of each party to the JV must be completed. 

 6)   A Completed and signed SBD 6.1 preference points claim Form in terms of the Preferential 

Procurement Regulations 2022. 



 

 

 7)  Access/Ownership (availability) of plant and equipment. In case of hiring key plant, a letter 

confirming the willingness of the hirer to hire equipment to the bidder. 

 8)  An SMME Implementation Plan  for the achievement of the set target of 35% local economic 

participation 

 9)  Quality Control System and Procedures which ensure compliance with the standards and 

specifications required for delivery of the project 

 10)  Successful bidder to provide Professional Indemnity Insurance to a minimum value of R 20mil 

for each discipline (i.e. Architect, Quantity Surveyor, Electrical, Mechanical, Civil, Structural). 

Indemnity to be in the name of the bidder not the on the names of the individual disciplines. 

C2.1  Eligibility 

A Tenderer will not be eligible to submit a tender if: 

(a) The Contractor submitting the tender is under restrictions or has principals who are under 

practices; 

(b) The Tenderer does not have the legal capacity to enter into the contract; 

(c) The Contractor submitting the tender is insolvent, in receivership, bankrupt or being wound 

up, has his affairs administered by a court, or a judicial officer has suspended his business 

activities, is in Business Rescue or is subject to legal proceedings in respect of the 

foregoing; 

(d) 

procurement policy applicable to this tender; 

(e) The Tenderer cannot demonstrate that he possesses the necessary professional and 

technical qualifications and competent, financial resources, equipment and other physical 

facilities, managerial capability, personnel, experience and reputation to perform the 

contract; 

The Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, levies and 

contributions required in terms of legislation applicable to the work in the contract. 

C.2.1.1 Construction Industry Development Board (CIDB) Registration 

 Only those tenderers who are registered with the CIDB as defined in the Regulations (09 June 2004 

and 22 July 2005), in terms of the CIDB Act No 38 of 2000, or are capable of being so prior to the 

evaluation of submissions, in a contractor grading designation equal to or higher than a contractor 

grading designation determined in accordance with the sum tendered. 

A contractor grading designation determined in accordance with the sum tendered, or a value 

determined in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry 

Development Regulations, for a 7GB or higher class of construction work, are eligible to have 

their tenders evaluated. 

(a) Joint Ventures are eligible to submit tenders provided that: 

(b) Every member of the Joint Venture is registered with the CIDB; 

(c) The lead partner must be registered in the relevant class of construction work; 

(d) The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a contractor grading designation 

determined in accordance with the sum tendered for a 7GB or higher class of construction 

work of value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction 

Industry Development Regulations and 



 

 

(e) The lead partner is mandated by the joint venture to attend meetings, answer questions and 

sign documentation of a legal nature. 

C.2.1.1 Economic Enterprises tendering should sub-contract a minimum of 35% 

owned by black people. 

C.2.7 The arrangements for a tender briefing session are stated in the Tender Notice and Invitation to 

Tender. 

 See T1.1 TENDER NOTICE AND INVITATION TO BID. 

Tenderers must sign the attendance register in the name of the tendering entity. Addenda will be issued 

to and tenders will be received only from those tendering entities appearing on the attendance register 

C.2.10 Pricing the tender offer: 

 Value Added Tax 

The Valued Added Tax (VAT) rate shall be 15% or as otherwise provided for by Legislation. 

The successful Tenderer shall be required to produce a VAT invoice that shall only be prepared once 

measurements and valuations for work done in terms of the contract offer has been agreed with the 

 

Payment of VAT to non-

with the South African Revenue Services is effective. 

C.2.11 Alterations to document: 

 

C.2.11.1 

A Tender offer shall not be considered if alterations have been made to the forms of tender data or 

contract data (unless such alterations have been duly authenticated by the Tenderer) or if any 

particulars required therein have not been completed in all respects. 

Tenderers shall not make any alterations or additions to the tender documents, except to comply 

with instructions issued by the employer, or necessary to correct errors made by the tenderer. All 

signatories to the tender offer shall initial all such alterations. 

C.2.12 Alternative tender offers: 

C.2.12.1 No alternative Tender offer will be considered. 

C.2.13 Submitting a Tender offer: 

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member of a joint venture to provide 

the whole of the works, services or supply identified in the contract data and described in the scope of 

works, unless stated otherwise in the tender data. 

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety in non- erasable 

black ink. Under no circumstances whatsoever may the tender forms be retyped or redrafted. 

C.2.13.3 Tender offers shall be submitted as an original. 

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The employer 

will hold all authorised signatories liable on behalf of the tenderer. Signatories for tenderers proposing to 

contract as joint ventures shall state which of the signatories is the lead partner, whom the employer shall 

hold liable for the purpose of the tender offer. 

C.2.13.5 One original of the completed bid document shall be placed in a sealed envelope clearly marked: 

DEVELOP AND CONSTRUCT PROJECT FOR THE NEW MPOZOLO PHC AT AMATHOLE DISTRICT 

MUNICIPALITY 

 

Location of tender box: Coega Development Corporation  

Physical address: 

House 10 & 12 Pearce Street Berea East London 5201 



 

 

Identification details: 

Title of Tender: DEVELOP AND CONSTRUCT PROJECT FOR THE NEW MPOZOLO PHC AT 

AMATHOLE DISTRICT MUNICIPALITY 

The closing date: 26 May 2026 

Time of tender:          12h00 

C.2.13.9 Accept that tender offers submitted by facsimile or email will be rejected by the employer, unless stated 

otherwise in the tender data. 

C.2.15 Closing Time: 12h00 

C.2.15.1 Ensure that the employer received the tender offer at the address specified in the tender data not 

later than the closing time stated in the tender data. Accept that proof of posting shall not be accepted 

as proof of delivery. 

The closing time for submission of tender offers is 12h00 at: 

London 5201  

Telephonic, facsimile, electronic or e-mailed tenders will not be accepted. 

C.2.16 Tender Offer Validity 

C.2.16.1 The Tender offer validity period is 16 weeks from closing time for submission of tenders. 

C.2.17 Clarification of Tender after submission 

 Provide clarification of a tender offer in response to a request to do so from the employer during the 

evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 

arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive 

position of tenderers or substance of the tender offer is sought, offered, or permitted. 

C.2.18 Provide other Material 

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the 

or samples of materials, considered necessary by the employer for the purpose of a full and fair risk 

assessment. Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be 

tender 

offer as non-responsive. 

C.2.23 Certificates 

 The tenderer is required to submit with his tender the following: 

(a) SARS PIN Number 

(b) Tax Clearance Certificate 

(c) CSD Registration Report/ CSD MA Number 

(d) 

terms of the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993);  

(e) Form of intent by a bank or an insurance company to provide a performance guarantee; 

(f) Certified Copies of Identity Document; (for company directors)  

(g) Certified Certificate of Contractor Registration issued by the Construction Industry 

Development Board. 

 

C.3  

C.3.4 Opening of Tender submissions: 

C.3.4.1 Bids will not be opened in public, due to the nature of the project (turnkey) and a bid opening register 



 

 

will be placed on the CDC website within 48 hours.  

C.3.11 Evaluation of Tender Offers 

C.3.11. Only Responsive tenders will be evaluated in terms of Method 2: Functionality Assessment, Price and 

Preference. 

 The responsive tender with the highest combined total points for financial offer and preferences, is 

the preferred tender. 

The responsive tender with the highest total points of Ps + Np as defined below, will be considered, 

but CDC reserves the right not to award the bidder with highest points: 

(a) Ps (Financial Offer) 

 The CDC Procurement Policy shall apply. The 90/10 Preferential Points system, in terms of the Preferential 

Procurement Regulations, 2022 will be applicable.  

 90/10 PREFERENCE POINT SYSTEMS: 

A maximum 90 points is allocated for price on the following basis: 

 

  

 

Where: 

Ps = Points scored for comparative price of tender or offer under consideration. 

Pt = Comparative price of tender or offer under consideration; and 

Pmin = Comparative price of lowest acceptable tender or offer. 

 

In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, preference points must 

be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with the table 

below: 

 B-BBEE Status Level of 
Contributor 

90/10 

1 10 

2 9 

3 8 

4 5 

5 4 

6 3 

7 2 

8 1 

Non-compliant Contributor 0 
 

 As per amended construction codes, companies with less than 51% black shareholding (QSEs & 

Generics) are to submit a valid SANAS Accredited B-BBEE Verification Certificate (with the full applicable 

clB-BBEE elements) QSE with at least 51% or 100% black shareholding and EMEs with an annual 

turnover of R 3 million are required to submit a B-BBEE verification certificate from a SANAS accredited 

verification agency as they have to comply with the 40% sub-minimum requirement on the QSE Skills 

Scorecard to avoid being discounted a level. EMEs with a turnover of less than R 3 million are exempt 

from complying with the subminimum requirement and may submit an affidavit or a certificate issued by 

CIPC, confirming their ownership and annual turnover. The consortia/Joint Venture must submit a 

consolidated B-BBBEE Certificate as well as individual B-BBEE Certificates /affidavits of their own entities 



 

 

to confirm the type of enterprise. 

C.3.11.1 Scoring Financial offers: 

 The procedure for the evaluation of responsive tenders is contained in the Evaluation and Scoring of 

Tender Offers on Specific Goals and Price. 

 

 

C.3.11.1 

Scoring quality (Functionality) 

For Functionality scoring bidders must achieve a minimum threshold of 60 points in respect of the 

Consultant Team AND a minimum of 60 points in respect of the Contractor in order to be considered for 

next stage evaluation. 

C.3.11.1 Decimal Places 

 Score price, preference and functionality, as relevant, to two decimal places. 

C.3.13 Tender offers will be accepted if: 

(a) the Tenderer or any of its directors/shareholders is not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 

person prohibited from doing business with the public sector; 

(b) The Tenderer submits a letter of intent from an approved insurer undertaking to provide the 

Construction Guarantee to the format included in Part T2.2 of the procurement document. 

(c) The Tenderer is registered with the Construction Industry Development Board in an 

appropriate contractor grading designation and has submitted proof of CIDB grading. 

(d) the Tenderer has not: 

(i)  

(ii) failed to perform on any previous contract and has been given a written notice to this 

effect. 

(e) The tender offer is signed by a person authorised to sign on behalf of the Tenderer. 

(f) The Tenderer has completed the Compulsory Enterprise Questionnaire and there are no 

best interests of the Employer or potentially compromise the tender process. 

(g) the Tenderer is registered and in good standing with the Compensation Fund or with a 

licensed compensation insurer; 

(h) the Employer is reasonably satisfied that the Tenderer has in terms of the Construction 

Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the 

necessary competencies and resources to carry out the work safely. 

(i) The Tenderer has submitted certified copies of the directors, owners and shareholders identity 

documents with the tender offer. 

(j) The Tenderer or any of its principals, directors or managers are not employed in the service 

of the State or any municipality. In the event that such principals are involved, official approval 

from the Executing Authority regarding carrying out remunerative work outside of the public 

service must be included in the tender submission. 

(k) Tenderer who submitted a tender as a Joint Venture has included an acceptable Joint Venture 

Agreement with his/her tender signed by all parties. 

(l) The Tenderer complies with the specifications and conditions applicable to the product and 

submitted all the required documentation as stipulated in part C3: Scope of Works. 

(m) The Tenderer or any of its principals is not listed on the register of Tender Defaulters         in 

terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 

from doing business with the public sector. 



 

 

(n) At least 35% of works must be subcontracted to SMMEs in accordance with the specified 

tendering rules contained in this document. 

 The Employer is satisfied that the tenderer or any of his principals have not influenced the tender 

offer and acceptance by the following criteria: 

 

(o) having offered, promised or given a bribe or other gift or remuneration to any person in connection 

with the obtaining or execution of this Contract; 

(p) having acted in a fraudulent or corrupt manner in obtaining or executing this Contract; 

(q) 

 

(r) having entered into any agreement or arrangement, whether legally binding or not, with any other 

person, firm or company to refrain from tendering for this Contract or as to the amount of the 

tender to be submitted by either party; 

(s) having disclosed to any other person, firm or company other than the Employer, the exact or 

approximate amount of his proposed tender; 

The Employer may, in addition to using any other legal remedies, repudiate the tender offer and 

acceptance and declare the Contract invalid should it have been concluded already. 

C.3.17 Provide copies of the contracts 

 The employer will provide the successful tenderer with one (1) paper copy of the signed contract as 

soon as possible after completion and signing of the form of offer and acceptance. 

 

 

 

Functionality criteria will be applied in accordance with the provisions attached to this Procurement 

Plan, as follows: 

(a) Table A1&B B1: Functionality Criteria Score  

(b) Table A2 & B2: Indicators for the Scoring of Functionality Criteria 

 

Only tenderers that score a minimum of 60 out of a possible 100 points for the functionality (table 

A1) will be considered further and evaluated in terms of the Price and B-BBEE scoring components 

of the project.  

 

Note: The professional team and contractor will be evaluated separately as per table A1 and A2. 

Each team must pass with 60 points to be considered further.  
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1. QUALITATIVE ASSESSMENT 

Bids that pass the Functionality Assessment will be further adjudicated on Price and Specific 

Goals.  Bids will be evaluated according to the Preferential Procurement Policy Framework Act, 

2000 and Preferential Procurement Regulations, 2022. The 90/10 scoring system will be used. 

 

 Table 3: Price & Specific Goals 

 

 

 

 

 

 

 

A maximum 90 points is allocated for price on the following basis: 

 

  

Where: 

Ps = Points scored for comparative price of tender or offer under consideration. 

Pt = Comparative price of tender or offer under consideration; and 

Pmin = Comparative price of lowest acceptable tender or offer. 

 

2. QUALITATIVE ASSESSMENT 

The Qualitative Assessment will be conducted on the top three (3) responsive bidders who passed 

through the quantitative assessment. The main aim of this assessment is to do a risk analysis and 

mitigation and to ascertain that they have capacity and capability to execute the project successfully.  

 

Framework Act, Act 5 of 2000, and will be used to pass over a bidder for consideration for award of a 

contract: 

 

(a) Performance reports for the previous projects done internal and external will be reviewed and those 

bidders with negative performance reports will not be recommended for appointment. Where the 

bidder has previously undertaken work for the CDC, internal reports will be obtained. Where these 

are inconclusive, external reports will be requested.  

(b) Listing on National Treasury register of Tender Defaulters and or the National Treasury Register of 

restricted bidders: Where the bidder, or a director / member of the bidder appears on either of the 

National Treasury Registers, the bidder will be passed over.  

(c) 

 

(d) Previously contract terminated by an organ of state in the last 5 years: Where a bidder has had a 

AREA OF ADJUDICATION MAXIMUM POINTS 

Tendered Price 90 

Specific Goals 10 

Total Points 100.00 



 

 

contract terminated by an organ of state in the last 5 years on account or failure to perform or non-

compliance with the contract, the bidder will be passed over.  

(e) Conviction for fraud or corruption: Where the bidder or director/member of the bidder has been 

convicted by a court of law for fraud and or corruption, the bidder will be passed over.  

(f) The prices will be scrutinized to check for arithmetic errors to communicate with the Tenderers to 

acknowledge and decide if their bottom-line price still stands.  

(g) Tender offers will be compared against the cost estimate as well as the market average to confirm 

if the tender offers are market-related with no risks around the pricing.  

(h) The Tenderers will be assessed on their procurement integrity to establish whether the Tenderer or 

any of its directors been convicted of a corrupt or fraudulent act in competing for or executing any 

contract, whether the Tenderer or any of its directors is currently government employees and 

whether there is conflict of interests and/or collusion.  

 
 
 

  



 

 

Annex C (normative) 
 

T.1.4 Standard Conditions of Tender 
As published in Annexure C of the CIDB Standard for Uniformity for construction Procurement, Board 

Notice 136 Government Gazette No 38960 of 10 July 2015  Amended August 2019 

 

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of 

tender. In their dealings with each other, they shall discharge their duties and obligations as set 

out in C.2 and C.3, timeously and with integrity, and behave equitably, honestly and 

transparently, comply with all legal obligations and not engage in anti competitive practices. 

 

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process 

shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any 

such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any 

potential conflict of interest in their tender submissions. Employees, agents and advisors of the 

employer shall declare any conflict of interest to whoever is responsible for overseeing the 

procurement process at the start of any deliberations relating to the procurement process or as 

soon as they become aware of such conflict and abstain from any decisions where such conflict 

exists or recuse themselves from the procurement process, as appropriate. 

 

Note: 

1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for 

improper acts in some circumstances. A conflict of interest can create an appearance of 

impropriety that can undermine confidence in the ability of that person to act properly in his 

or her position even if no improper acts result. 

2) Conflicts of interest in respect of those engaged in the procurement process include direct, 

indirect or family interests in the tender or outcome of the procurement process and any 

personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any 

decisions taken. 

 

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm 

intention and the capacity to proceed with the contract. 

 

C.1.2 Tender Documents 

The documents issued by the employer for the purpose of a tender offer are listed in the tender 

data. 

 

C.1.3 Interpretation 

 

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included 

in the returnable documents are deemed to be part of these conditions of tender. 

 



 

 

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender 

evaluation purposes, shall form part of any contract arising from the invitation to tender. 

 

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

 

(a) conflict of interest means any situation in which: 

(i) someone in a position of trust has competing professional or personal interests which 

make it difficult to fulfill his or her duties impartially; 

(ii) an individual or tenderer is in a position to exploit a professional or official capacity in 

some way for their personal or corporate benefit; or 

(iii) incompatibility or contradictory interests exist between an employee and the tenderer 

who employs that employee. 

(b) comparative offer means the price after the factors of a non-firm price and all unconditional 

discounts that can be utilized to have been taken into consideration; 

(c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 

influence the action of the employer or his staff or agents in the tender process; 

(d) fraudulent practice means the misrepresentation of the facts in order to influence the tender 

process or the award of a contract arising from a tender offer to the detriment of the employer, 

including collusive practices ZA intended to establish prices at artificial levels; 

 

C.1.4  

 

Each communication between the employer and a tenderer shall be to or from the employer's 

agent only, and in a form that can be readily read, copied and recorded. Communications shall 

be in the English language. The employer shall not take any responsibility for non-receipt of 

communications from or by a tenderer. 

are stated in the tender data. 

 

C.1.5 Cancellation and Re-Invitation of Tenders 

 

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if- 

a) due to changed circumstances, there is no longer a need for the engineering and 

construction works specified in the invitation; 

b) funds are no longer available to cover the total envisaged expenditure; or 

c) no acceptable tenders are received. 

d) there is a material irregularity in the tender process. 

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the 

original tender invitation was advertised 

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation 

for the second time. 

 



 

 

 

 

C.1.6 Procurement procedures 

 

C.1.6.1 General 

 

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with 

the tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest 

number of tender evaluation points, as relevant, based on the tender submissions that are 

received at the closing time for tenders. 

 

C.1.6.2 Competitive negotiation procedure 

 

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 

tenderers shall submit tender offers in response to the proposed contract in the first round of 

submissions. Notwithstanding the requirements of C.3.4, the employer shall announce only the 

names of the tenderers who make a submission. The requirements of C.8 relating to the material 

deviations or qualifications which affect the competitive position of tenderers shall not apply. 

 

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers that 

are highest ranked in terms of the evaluation criteria stated in the tender data shall be invited to 

enter into competitive negotiations based on the principle of equal treatment, keeping 

confidential the proposed solutions and associated information. 

 

Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, 

specified and fine-

clarification, specification, fine-tuning or additional information does not alter any fundamental 

aspects of the offers or impose substantial new requirements which restrict or distort competition 

or have a discriminatory effect. 

 

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to 

revise their tender offer based on the same evaluation criteria, with or without adjusted 

weightings. Tenderers shall be advised when they are to submit their best and final offer. 

 

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after 

tenderers have been requested to submit their best and final offer. 

 

 

C.2  

 

C.2.1 Eligibility 



 

 

 

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the 

tenderer, or any of his principals, is not under any restriction to do business with the employer. 

 

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 

tendering entity (or both) or any other criteria which formed part of the qualifying requirements 

used by the employer as the basis in a prior process to invite the tenderer to submit a tender 

 

 

C.2.2 Cost of tendering 

 

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the 

tenderer for any costs incurred in the preparation and submission of a tender offer, including the 

costs of any testing necessary to demonstrate that aspects of the offer complies with 

requirements. 

 

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost 

incurred by the employer for printing the documents. Employers must attempt to make available 

the tender documents on its website so as not to incur any costs pertaining to the printing of the 

tender documents. 

 

C.2.3 Check documents 

 

Check the tender documents on receipt for completeness and notify the employer of any 

discrepancy or omission. 

C.2.4 Confidentiality and copyright of documents 

 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 

issued by the employer only for the purpose of preparing and submitting a tender offer in response 

to the invitation. 

 

C.2.5 Reference documents 

 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, conditions of contract and other publications, which are not attached but which are 

incorporated into the tender documents by reference. 

 

C.2.6 Acknowledge addenda 

 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 

necessary apply for an extension to the closing time stated in the tender data, in order to take the 



 

 

addenda into account. 

 

C.2.7 Clarification meeting 

 

Attend, where required, a clarification meeting at which tenderers may familiarise themselves with 

aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) 

are stated in the tender data. 

 

 

C.2.8 Seek clarification 

 

Request clarification of the tender documents, if necessary, by notifying the employer at least five 

(5) working days before the closing time stated in the tender data. 

 

C.2.9 Insurance 

 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the 

full cover required in terms of the conditions of contract identified in the contract data. The tenderer 

is advised to seek qualified advice regarding insurance. 

 

C.2.10 Pricing the tender offer 

 

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except 

Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, 

taxes and levies being those applicable fourteen (14) days before the closing time stated in the 

tender data. 

 

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the 

prices. 

 

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 

adjustment except as provided for in the conditions of contract identified in the contract data. 

 

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 

conditions of contract identified in the contract data may provide for part payment in other 

currencies. 

 

C.2.11 Alterations to documents 

 

Do not make any alterations or additions to the tender documents, except to comply with 

instructions issued by the employer, or necessary to correct errors made by the tenderer. All 



 

 

signatories to the tender offer shall initial all such alterations. 

 

C.2.12 Alternative tender offers 

 

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender 

offer, strictly in accordance with all the requirements of the tender documents, is also submitted 

as well as a schedule that compares the requirements of the tender documents with the 

alternative requirements that are proposed. 

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender 

data or criteria otherwise acceptable to the employer. 

 

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning tender. 

C.2.13 Submitting a tender offer 

 

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint 

venture to provide the whole of the works identified in the contract data and described in the 

scope of works, unless stated otherwise in the tender data. 

 

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 

electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 

 

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of 

copies stated in the tender data, with an English translation of any documentation in a language 

other than English, and the parts communicated electronically in the same format as they were 

issued by the employer. 

 

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. 

The employer will hold all authorised signatories liable on behalf of the tenderer. Signatories 

for tenderers proposing to contract as joint ventures shall state which of the signatories is the 

lead partner whom the employer shall hold liable for the purpose of the tender offer. 

 

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages 

as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's address 

and identification details stated in the tender data, as well as the tenderer's name and contact 

address. 

 

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 

the tender data, as well as the tenderer's name and contact address. 



 

 

 

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on 

the outside only the employer's address and identification details as stated in the tender data. 

 

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature 

opening of the tender offer if the outer package is not sealed and marked as stated. 

 

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, 

unless stated otherwise in the tender data. 

 

C.2.14 Information and data to be completed in all respects 

 

Accept that tender offers, which do not provide all the data or information requested completely 

and in the form required, may be regarded by the employer as non-responsive. 

C.2.15 Closing time 

 

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data 

not later than the closing time stated in the tender data. Accept that proof of posting shall not be 

accepted as proof of delivery. 

 

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, 

the requirements of these conditions of tender apply equally to the extended deadline. 

 

C.2.16 Tender offer validity 

 

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity 

period stated in the tender data after the closing time stated in the tender data. 

 

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data 

for an agreed additional period with or without any conditions attached to such extension. 

 

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be 

for tenders that a tender is to be withdrawn or substituted. If the validity period stated in C.2.16 

lapses before the employer evaluating the tender, the contractor reserves the right to review 

the price based on Consumer Price Index (CPI). 

 

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in 

accordance with the requirements of C.2.13 with the packages clearly marked as 

 

 



 

 

C.2.17 Clarification of tender offer after submission 

 

Provide clarification of a tender offer in response to a request to do so from the employer during 

the evaluation of tender offers. This may include providing a breakdown of rates or prices and 

correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No 

change in the competitive position of tenderers or substance of the tender offer is sought, offered, 

or permitted. 

 

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract 

with a preferred tenderer following a competitive selection process, should the Employer elect 

to do so. 

 

C.2.18 Provide other material 

 

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, 

arrangements, or samples of materials, considered necessary by the employer for the purpose 

of a full and fair risk assessment. 

 

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be 

the tender offer as non-responsive. 

 

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 

 

C.2.19 Inspections, tests and analysis 

 

Provide access during working hours to premises for inspections, tests and analysis as provided 

for in the tender data. 

 

C.2.20 Submit securities, bonds and policies 

 

bonds, guarantees, policies and certificates of insurance required in terms of the conditions of 

contract identified in the contract data. 

 

C.2.21 Check final draft 

 

Check the final draft of the contract provided by the employer within the time available for the 

employer to issue the contract. 

 



 

 

C.2.22 Return of other tender documents 

 

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days 

after the expiry of the validity period stated in the tender data. 

 

C.2.23 Certificates 

 

Include in the tender submission or provide the employer with any certificates as stated in the 

tender data. 

 

C.3  

 

C.3.1 Respond to requests from the tenderer 

 

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to 

five (5) working days before the tender closing time stated in the Tender Data and notify all 

tenderers who collected tender documents. 

 

 

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering 

entity (or both) or any other criteria which formed part of the qualifying requirements used to 

prequalify a tenderer to submit a tender offer in terms of a previous procurement process and 

deny any such request if as a consequence: 

 

a) an individual firm, or a joint venture as a whole, or any individual member of the joint 

venture fails to meet any of the collective or individual qualifying requirements; 

b) the new partners to a joint venture were not prequalified in the first instance, either as 

individual firms or as another joint venture; or 

c) In the opinion of the Employer, acceptance of the material change would compromise the 

outcome of the prequalification process. 

 

C.3.2 Issue Addenda 

 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 

during the period from the date that tender documents are available until three (3) working days 

before the tender closing time stated in the Tender Data. If, as a result, a tenderer applies for an 

extension to the closing time stated in the Tender Data, the Employer may grant such extension 

and, shall then notify all tenderers who collected tender documents. 

 

C.3.3 Return late tender offers 

 



 

 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless 

it is necessary to open a tender submission to obtain a forwarding address), to the tenderer 

concerned. 

 

C.3.4 Opening of tender submissions 

 

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence 

submissions for which acceptable reasons for withdrawal have been submitted will not be 

opened. 

 

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue 

indicated in the tender data, the name of each tenderer whose tender offer is opened and, where 

applicable, the total of his prices, number of points claimed for its BBBEE status level and time 

for completion for the main tender offer only. 

 

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request. 

 
 

 

 

 

C.3.5 Non-disclosure 

 

Not disclosed to tenderers, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of tender offers, the final evaluation price 

and recommendations for the award of a contract, until after the award of the contract to the 

successful tenderer. 

 

C.3.6 Grounds for rejection and disqualification 

 

Determine whether there has been any effort by a tenderer to influence the processing of tender 

offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged 

in corrupt or fraudulent practices. 

 

C.3.7 Test for responsiveness 

 

C.3.7.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 

received: 

 

(a) complies with the requirements of these Conditions of Tender, 



 

 

(b) has been properly and fully completed and signed, and 

(c) is responsive to the other requirements of the tender documents. 

 

C.3.7.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the 

tender documents without material deviation or qualification. A material deviation or qualification 

is one which, in the Employer's opinion, would: 

 

(a) detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in the Scope of Work, 

(b) significantly change the Employer's or the tenderer's risks and responsibilities under the 

contract, or 

(c) affect the competitive position of other tenderers presenting responsive tenders, if it were to 

be rectified. 

 

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 

correction or withdrawal of the non-conforming deviation or reservation 

 

C.3.8 Arithmetical errors, omissions and discrepancies 

 

C.3.8.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. 

Where there is a discrepancy between the amounts in figures and the amount in words, the 

amount in words shall govern. 

 

 

 

 

C.3.8.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points 

after the evaluation of tender offers in accordance with C.3.11 for: 

 

(a) the gross misplacement of the decimal point in any unit rate; 

(b) omissions made in completing the pricing schedule or bills of quantities; or 

(c) arithmetic errors in: 

 

(i) line item totals resulting from the product of a unit rate and a quantity in bills of 

quantities or schedules of prices; or 

(ii) the summation of the prices. 

 

C.3.8.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either 

confirm the tender offer as tendered or accept the corrected total of prices. 

C.3.8.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 

 



 

 

(a) If bills of quantities or pricing schedules apply and there is an error in the line item total 

resulting from the product of the unit rate and the quantity, the line item total shall govern 

and the rate shall be corrected. Where there is an obvious gross misplacement of the 

decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate shall 

be corrected. 

(b) Where there is an error in the total of the prices either as a result of other corrections required 

by this checking process or in the tenderer's addition of prices, the total of the prices shall 

govern and the tenderer will be asked to revise selected item prices (and their rates if bills 

of quantities apply) to achieve the tendered total of the prices. 

 

C.3.9 Clarification of a tender offer 

 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract 

arising from the tender offer. 

 

C.3.10 Evaluation of tender offers 

 

The Standard Conditions of Tender standardise the procurement processes, methods and 

procedures from the time that tenders are invited to the time that a contract is awarded. They are 

generic in nature and are made project specific through choices that are made in developing the 

Tender Data associated with a specific project. 

 

Such conditions establish the rules from the time a tender is advertised to the time that a contract 

is awarded and require employers to conduct the process of offer and acceptance in terms of a 

set of standard procedures. 

  



 

 

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system 

requirements: 

Requirement Qualitative interpretation of goal 

Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous 

and timely access to participating parties to the same information. 

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the 

parties. 

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements are 

restrictions from doing business with the employer, lack of capability or capacity, legal impediments 

and conflicts of 

interest. 

Competitive The system provides for appropriate levels of competition to ensure cost effective and 

best value outcomes. 

Cost effective The processes, procedures and methods are standardised with sufficient flexibility to attain best value 

outcomes in respect of quality, timing and price, and least resources to effectively manage and control 

procurement processes. 

 

The activities associated with evaluating tender offers are as follows: 

 

(a) Open and record tender offers received 

(b) Determine whether or not tender offers are complete 

(c) Determine whether or not tender offers are responsive 

(d) Evaluate tender offers 

(e) Determine if there are any grounds for disqualification 

(f) Determine acceptability of preferred tenderer 

(g) Prepare a tender evaluation report 

(h) Confirm the recommendation contained in the tender evaluation report 

 

C.3.10.1 General 

 

The employer must appoint an evaluation panel of not less than three persons conversant with 

the proposed scope 

works to evaluate each responsive tender offer using the tender evaluation methods and 

associated evaluation criteria and weightings that are specified in the tender data. 

 

C.3.11 Insurance provided by the employer 

 

If requested by the proposed successful tenderer, submit for the tenderer's information the policies 

and / or certificates of insurance which the conditions of contract identified in the contract data, 

require the employer to provide. 

 

C.3.12 Acceptance of tender offer 



 

 

 

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if 

the tenderer: 

 

(a) is not under restrictions, or has principals who are under restrictions, preventing participating 

 

(b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical 

competence, financial resources, equipment and other physical facilities, managerial 

capability, reliability, experience and reputation, expertise and the personnel, to perform the 

contract; 

(c) has the legal capacity to enter into the contract; 

(d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the 

Companies Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a 

court or a judicial officer, has suspended his/her business activities or is subject to legal 

proceedings in respect of any of the foregoing; 

(e) complies with the legal requirements, if any, stated in the tender data; and 

(f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

 

C.3.13 Prepare contract documents 

 

C.3.13.1 If necessary, revise documents that shall form part of the contract and that were issued by the 

employer as part of the tender documents to take account of: 

 

(a) addenda issued during the tender period, 

(b) inclusion of some of the returnable documents and 

(c) other revisions agreed between the employer and the successful tenderer. 

 

C.3.13.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 

 

C.3.14 Complete adjudicator's contract 

 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, 

arrange for both parties to complete formalities for appointing the selected adjudicator at the 

same time as the main contract is signed. 

 

 

 

C.3.15 Registration of the award 

 

An employer must, within twenty-one (21) working days from the date on which a contractor's 



 

 

offer to perform a construction works contract is accepted in writing by the employer, register 

and publish the award on the CIDB Register of Projects. 

C.3.16 Provide copies of the contracts 

 

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed 

copy of the contract as soon as possible after completion and signing of the form of offer and 

acceptance. 
 

C.3.17 Provide written reasons for actions taken 

 

Provide upon request written reasons to tenderers for any action that is taken in applying these 

conditions of tender but withhold information which is not in the public interest to be divulged, 

which is considered to prejudice the legitimate commercial interests of tenderers or might 

prejudice fair competition between tenderers. 
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C1.2 Contract Data (PROVIDED BY THE CONTRACTOR) 

The Contractor is advised to read the NEC 4 Engineering and Construction Contract Option B Priced 

Contract with the Bill of Quantities (June 2017), in order to understand the implications of this Data 

which is required to be completed. Copies of these documents may be obtained from the South African 

Association of Consulting Engineers (011) 463 2022 

Each item of data given below is cross-referenced to the clause in the NEC 4 Engineering and Construction 

Contract Option B Priced Contract with the Bill of Quantities (April 2013) to which it mainly applies. 

 
Part 2: Data provided by the Contractor 

 

NEC 
Clause 

Data 

 The Contractor is:  

 The address of the Contractor is:  

 Address (physical):  

 Address (postal):  
 Contact Person:  
 Telephone:  
 Facsimile:  
 e-mail:  
 VAT No:  
 Company Registration No:  

 
 

 
 

The Direct fee percentage is ______________________% 

 
 

 
 

The subcontracted fee percentage is _______________% 

  The Working areas is the Site only, or any office which is utilized for the production of design 
information. (Any materials stored off site should be highlighted to the project manager for 
inclusion within an assessment).  

 
 The key people are: 

 
1.  
2.  

 
Responsibilities: 
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3.  
4.  

 
 
Responsibilities: 

 
 

 
 
 
 

 
 
 
 

 
Form T2.2.2.3 to be completed in support of the above. 

 
  The following matters will be included in the Risk Register 

 
 
 
 
 

 
Optional 
Statements 

The contractor is to submit a programme within the tender return. Refer to annexure M, 
proposed Project Works Programme 

Data for the 
Shorter 
Schedule of 
Cost 
Components 

 
  

  
 

   for 
compensation events only. 

 The published list of Equipment is the last edition of the list published by 
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  The Percentage for adjustment for Equipment in the published list is 
- (State plus or 

minus) 

  The rates for other Equipment are  
 Equipment                                     Size or capacity                             Rate  

 
 
 
 

 

  The hourly rates for Defined cost of design outside the Working Areas are 
Category of Employee                                                                          Rate 

 
 
 
 

 

   
The percentage is to be applied to the values as depicted in the bills of quantities.  

  
The categories of design employees whose traveling expenses to and from the Working Areas 
are included in Defined Cost are to be in line with the current rates for reimbursable expenses 
published by the DRPW for construction professionals.  
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C 1.3 PRO-FORMA FORMS TO BE COMPLETED BY THE TENDERER
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C 1.3.1 PERFORMANCE BOND 
 

PERFORMANCE BOND (X13) 
 

The Contractor gives the Employer a performance bond, provided by a bank or insurer which the Project Manager 
has accepted, for the amount stated in the Contract Data and in the form set out in the Works Information. A reason 
for not accepting the bank or insurer is that its commercial position is not strong enough to carry the bond. If the 
bond was not given by the Contract Date, it is given to the Employer within four weeks of the Contract Date. 

 
 
 

Signed at . . . . . . . . . . . . . . . . . . . . . . . . . . .. Date . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. 

 
. . ... . . ... 

 
Witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. 
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C 1.3.2. AGREEMENT IN TERMS OF THE OCCUPATIONAL 
HEALTH AND SAFETY ACT AND REGULATIONS, 1993 (ACT NO 
85 OF 1993) 

 
THIS AGREEMENT made at ..................................................................................................................... 

 
on this the .................................................... day of .....................................................  

 
between Coega Development Corporation (Pty) Ltd (hereinafter called "the Employer") of the one 

part, herein represented by 

 
in his capacity as ........................................................................................................................................ 

 
and ........................................................................................................................................................... 

 
(hereinafter called "the Mandatory") of the other part, herein represented by ......................................... 

 
..................................................................................................................................................................... 

 
in his capacity as ........................................................................................................................................ 

 
DEVELOP AND CONSTRUCT 

PROJECT FOR THE NEW MPOZOLO PHC AT AMATHOLE DISTRICT MUNICIPALITY  and has 
accepted a Tender by the Mandatory for the construction, completion and maintenance of such Works 
and whereas the Employer and the Mandatory have agreed to certain arrangements and procedures to 
be followed in order to ensure compliance by the Mandatory with the provisions of the Occupational Health 
and Safety Act and Regulations, 1993 (Act 85 of 1993); 

 
1. NOW THEREFORE THIS AGREEMENT WITNESSED AS FOLLOWS: 

 
 

(a) The Mandatory shall execute the work in accordance with the Contract Documents pertaining to 
this Contract. 

(b) This Agreement shall hold good from its Commencement Date, which shall be the date of a 
written notice from the Employer or Project Manager requiring him to commence the execution 
of the Works, to either:  

 
(i) the date of the Certificate of Practical Completion issued  
(ii) the date of termination of the Contract in terms of the NEC4 Contract 

 
(c) The Mandatory declares himself to be conversant with the following: 

 
(i) All the requirements, regulations and standards of the Occupational Health and Safety Act 

and Regulations, Act (85 of 1993), hereinafter referred to as "The Act", together with its 
amendments and with special reference to the following Sections of The Act: 

 
 Section 7  : Health and Safety Policy 
 Section 8  : General duties of employers to their employees; 
 Section 9  : General duties of employers and self-employed persons to persons other than 

employees; 
 Section 37: Acts or omissions by employees or mandatories, and 
 Sub-section 37(2) relating to the purpose and meaning of this Agreement
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 The procedures and safety rules of the Employer as pertaining to the Mandatory 

and to all his subcontractors. 
 

(d)The Mandatory agrees to execute all the Works forming part of this Contract and to  

(e) operate and utilise all machinery, plant and equipment in accordance with the Act. 

(f) The Mandatory is responsible for compliance with the Act by all his subcontractors, 

whether or not selected and/or approved by the Employer. 

(g)The Mandatory warrants that all his and his subcontractors' workmen are covered in 

terms of the Compensation for Occupational Injuries and Diseases Act, Act (130 of 

1993) which cover shall remain in force whilst any such workmen are present on 

site. A letter of good standing from the Compensation Commissioner to this effect 

must be produced to the Employer upon signature of the agreement. 

(h)The Mandatory undertakes to ensure that he and/or subcontractors and/or their 

respective employers will at all times comply with the following conditions: 

 

(i) The Mandatory shall assume the responsibility in terms of Section 16.1 of the 

Occupational Health and Safety Act and Regulations, Act (85 of 1993). The 

Mandatory shall not delegate any duty in terms of Section 16.2 of this Act without 

the prior written approval of the Employer. If the Mandatory obtains such approval 

and delegates any duty in terms of section 16.2 a copy of such written delegation 

shall immediately be forwarded to the Employer. 

(ii) All incidents referred to in the Occupational Health and Safety Act and Regulations, 

(Act (85 of 1993) shall be reported by the Mandatory to the Department of 

Employment and Labour as well as to the Employer. 

(iii) The Employer will further be provided with copies of all written 

documentation Relating to any incident 

(iv) The Employer hereby obtains an interest in the issue of any formal 

inquiry conducted in terms of section 32 of the Occupational Health and Safety Act 

and Regulations, Act (85 of 1993), into any reportable and recorded incident 

involving the Mandatory and/or his employees and/or his subcontractors. 

 
In witness thereof the parties hereto have set their signatures hereon in the presence of the  
subscribing witnesses: 
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SIGNED FOR AND ON BEHALF OF THE EMPLOYER:
 

WITNESS  2 ............................................................ 
 
 

NAME   

(IN CAPITALS) 
 

SIGNED FOR AND ON BEHALF OF THE MANDATORY:
 ..............................................................
. 
WITNESS  2
 .......................................................... 

 
 

NAME  2 ....................................................... 

(IN CAPITALS) 
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2. SAFETY, HEALTH, AND ENVIRONMENTAL REQUIREMENTS  

 

The successful bidder (Service Provider - SP) will be required to comply with the Occupational Health and Safety 

Act and Regulations, Act (85 of 1993); Compensation for Occupational Injuries and Disease Act, Act (130 of 1993), 

National Environmental Management Act, Act (107 of 1998) and Disaster Management Act, Act (57 of 2002) and, 

all relevant legislations throughout the duration of the contract. Upon appointment of the successful bidder, the 

service provider will be required to develop Occupational Health, Safety and Environmental Management Systems 

in compliance to the CDC Norms and Standards specified below prior commencement of the intended scope of 

works. The SP will be expected to develop SHE File as per project SHE Specifications within the prescribed 

timeframe specified in the letter of appointment and submit for approval prior commencement of construction work. 

Below table are the minimum requirements but not limited to  

Table1  

 

OHSSS 

Item No. 
OHSSS Requirement OHSA Requirement 

Submission Date 

 

2.3.1 

Construction work notification 

submitted to the Department of 

Employment and Labour (DoEL) by 

the Contractor  CR3 

A copy of completed Annexure 1 

form with signed construction work 

acknowledgement certificate or 

stamp from DoEL 

 

 

 

 

 

 

 

 

 

 

 

 

Before 

commencement of 

construction work. 

 

 

2.3.2 

Assignment of Construction 

Manager and Supervisor (CM & CS) 

for management and supervision of 

construction work on fulltime basis 

on site  CR 8(1) and CR 8(7) 

profile, and certified copy of (ID, 

qualifications, short courses 

attended) registered with 

SACPCMP (where necessary) 

 

 

2.3.3 

Assignment of Construction Health 

and Safety Officer or Manager 

(CHSO/CHSM) to assist in the 

control of all SHE related aspects 

on site  CR 8(5) 

Signed appointment letter, 

copy of (ID, qualifications, short 

courses attended) registered 

with SACPCMP (where 

necessary) 

 

2.3.4 

Construction work site 

Organogram 

Designation and names of 

persons appointed to 

relevant Sections and 

Regulations 

 

 

 

2.3.5 

Assignment of Competent 

responsible persons as per project 

scope of work aligned with site 

organogram 

 Designation and names of 

persons appointed for 

relevant Sections and 

Regulations of the relevant 

Legislations. 

 Proof of competent 
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OHSSS 

Item No. 
OHSSS Requirement OHSA Requirement 

Submission Date 

certificates 

 

 

2.3.6 

Registration with Compensation 

Fund or approved License Insurer 

in terms of Occupational Injuries 

and Diseases Act, Act (130 of 

1993), CR 5(1)(j) 

Valid proof of letter of good 

standing 

 

2.3.7 

Prepared SHE Policies  

Section 7 

Signed SHE policies as per 

Tender SHE Specifications 



NOTIFICATION FORM: SHE SPECIFICATION 

Safety, Health and Environmental Specification 
E 

 

 

 

OHSSS 

Item No. 
OHSSS Requirement OHSA Requirement 

Submission Date 

 

2.3.8 

Prepared Baseline Risk Assessment 

(BRA)  Hazard Identification and Risk 

Assessment  CR 9(1) 

 

Signed BRA specific to 

the project scope of work 

 

 

2.3.9 

Prepared Method Statements read with 

Safe Working Procedures 

Signed method statements 

as per Tender SHE 

Specifications 

 

 Prepared Health, Safety and Environmental 

Plans (where applicable) 

  

 

 

2.3.10 

 Health and Safety Plan (HSP) 

 Environmental Management Plan 

 Fall Protection Plan 

 Temporary Works plan 

 Demolition/Dismantling Plan 

 Emergency Preparedness and 

Response Plan, etc. 

Tender SHE Specifications 

 

   Before 

commencement of 

construction work. 

 

2.3.11 

 

Documents, Training, Records and 

Registers  CR 7(1)(b) 

Prepared registers, 

documents, and 

records as per Tender 

SHE Specifications 

 

 

2.3.12 

 

Medical examinations of all employees 

specific to the work to be performed by the 

OMP/OHNP in the form of Annexure 3  

pre, periodic and exits 

- CR 7(1)(g) 

 Valid medical certificates may be 

subjected to verification process by 

CDC Health Care Centre should there 

be discrepancies at the cost prescribed 

by the Clinic (CDC requirement) 

Proof of valid medical 

certificates issued by 

Occupational Health 

Practitioner with completed 

Annexure 3 and copies of 

 

 

 

2.3.13 

Mandatory agreement entered between 

two parties - Section 

37.2 

Signed copy of mandatary 

agreement by the Client 

and Principal Contractor 

 

 

2.3.14 

Prepared Health and Safety 

Specification (HSS) by the Client - CR 

5(1)(b) 

Signed copies of HSS 

Specifications 
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Safety, Health and Environmental Specification 
E 

 

 

OHSSS 

Item No. 
OHSSS Requirement OHSA Requirement 

Submission Date 

 

2.3.15 

Prepared Baseline Risk Assessment (BRA) 

by the Client 

- CR 5(1)(a) 

Signed copy of BRA specific 

to the project scope of work 

 

2.3.16 Drawing Designs Approved drawing designs 

by the Authorities 

 

2.3.17 Appointment letters CR5(1)(k) Signed appointment letters 

by Client and Principal 

Contractor 

 

 

2.3.18 

Prepared Project Environmental 

Specification by the Client (PES) 

Signed copies of PES 

Specifications 

 

 Assignment of any health endemic or 

pandemic outbreak  

Signed appointment letter Before 

 

2.3.19 

 with responsibilities commencement of 

construction work. 

 

Abbreviations: 

 

SHE: Safety, Health and Environment 

CR: Construction Regulations 2014 

OHSA: Occupational Health and Safety Act and Regulations, Act (85 of 1993) 

OHSSS: Occupational Health and Safety Site Specification 

 

Acknowledgement: 

 

I,  representing    

 

    Design and Built (DB) Contractor have 

satisfied with the content of the Safety, Health and Environmental Specifications and shall ensure that we comply 

with all relevant obligations in respect thereof. I furthermore, have fully included in my tendered rates and prices 

(in the Schedule of Quantities) for all resources, actions, training and any other costs required for the due 

fulfilment of the OHSA for the duration of the construction work and defects liability period. 

 

 

 

 

Signature of DB Contractor 
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Certificate of Authority for Signatory to Agreement in terms of OHS Act (85 of 1993) 
 

The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the 
Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to 
this page a duly signed and dated copy of the relevant resolutions of the Board of Directors. 

 
An example is given below: 

 
"By resolution of the Board of Directors passed at a meeting held on  

 
Mr/Ms whose signature 

 
appears below, has been duly authorized to sign the AGREEMENT in terms of THE 

OCCUPATIONAL HEALTH AND SAFETY ACT and Regulations, 1993 (ACT 85 of 1993) on behalf 

of ....................... 

............................................................................................................................................................. 

SIGNED ON BEHALF OF THE COMPANY : 

................................................................................ 
 
 

IN HIS/HER CAPACITY AS : ................................................................................ 
 
 

DATE : ................................................................................ 
 
 

SIGNATURE OF SIGNATORY : ................................................................................ 
 
 

WITNESS:  2. .............................................................. 
 
 

 2. ..........................................................
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T2.2: RETURNABLE DOCUMENTS
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T2.2.1 FORM A: Authority for Signatory 

 
Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete 

the certificate set out below for the relevant category. 
 

 
A 

Company 

B 

Partnership 

C 

Joint Venture 

D 

Sole Proprietor 

E 

Close 
Corporation 

     

 
A. Certificate for Company 

 

 
 

 

 
of the board of , 

 

 
hereby confirm that by resolution of the board (copy attached) taken on 

 

 
.,  

 

 
acting in the capacity of , was authorised to 
sign all documents in connection with this tender for Contract No. CDC/26/26 and any contract resulting from 
it on behalf of the company. 

 
 

As witnesses: 
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B. Certificate for Partnership 
 
 

 
 

 
 hereby authorise 

 

 
Mr/Ms , 

acting in the capacity of , to 

sign all documents in connection with this tender for Contract No CDC/26/26 and any contract 

resulting from it on our behalf. 

 

 
Name Address Signature Date 

    

    

    

 
Note: This certificate is to be completed and signed by all key partners upon whom rests the 
direction of the affairs of the Partnership as a whole.
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Certificate for Joint Venture (Continue) 

 
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize 
 

 
Mr/Ms , authorized signatory of the company 

 

 
 

 

 
partner, to sign all documents in connection with this tender for Contract No CDC/26/26 and any 
contract resulting from it on our behalf. 

 

 
This authorization is evidenced by the attached power of attorney signed by legally authorized 

signatories of all the partners to the Joint Venture. 
 

 
Name of Firm Address 

Authorizing 
Name and 
Capacity 

Authorizing 
Signature 

Lead Partner:    
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Certificate for Sole Proprietor 

 
 

I, , hereby confirm that I am 
 
 

 
 
 

As witnesses: 
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Certificate for Close Corporation 

 
 

We, the undersigned, being the key members in the business trading as 
 
 

 

, to sign 
all to sign all documents in connection with this tender for Contract No CDC/26/26 and any contract 
resulting from it on our behalf. 

 

 
Name Address Signature Date 

    

    

    

    

 
 

Note: This certificate is to be completed and signed by all key partners upon whom rests the direction 
of the affairs of the Partnership as a whole.







 

7
5 

  

 
D

A
T

E
:
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T2.2.6 FORM E: Financial References 

 
Financial Statements 

I/We agree, if required, to furnish an audited copy of the latest set of financial statements together with my/our 
 

 
 

 

I/We hereby authorize the Employer/Engineer to approach all or any of the following banks for the purpose of 
obtaining a financial reference: 

 

 
DESCRIPTION 

OF BANK 

DETAIL 

BANK DETAILS APPLICABLE 

 

OFFICE 

Name of Bank 
 

Branch Name 
 

Branch Code 
 

 
Street Address 

 

 
Postal Address 

 

Name of Manager 
 

Telephone Number ( ) 

Fax Number ( ) 

Account Number 
 

 
 
 

SIGNATURE:  DATE:  
(of person authorized to sign on behalf of the Tenderer)
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T2.2.7 FORM F: Estimated Monthly Expenditure 
 

The Tenderer shall state below the estimated value of work to be completed every month based on his 
preliminary programme and his tendered unit rates. 

 
* The amounts for contingencies and Contract Price Adjustment must not be included. 

 

MONTH Amount * 

1 R 

2 R 

3 R 

4 R 

5 R 

6 R 

7 R 

8 R 

9 R 

10 R 

11 R 

12 R 

13 R 

14 R 

15 R 

16 R 

17 R 

18 R 

19 R 

20 R 
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21 R 

22 R 

23 R 

24 R 

 
 
 

 
TOTAL 

 
R 

 
 
 
 

SIGNATURE:   
(of person authorized to sign on behalf of the Tenderer)
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T2.2.8 FORM G: Details of Amendments and Qualifications 

 
AMENDMENTS AND QUALIFICATIONS 

 

 
I / We herewith propose the amendments and discounts as set out in the tables below: 

 
(a) AMENDMENTS 

 
 

 
PAGE, CLAUSE 

OR ITEM 
NO 

 
PROPOSED AMENDMENT 

  

  

  

  

 

[Notes: (1) Amendments to the Contract Data are not acceptable; 

(2) The Tenderer must give full details of all the financial implications of the 
amendments and qualifications in a covering letter attached to his tender.] 
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(b) DISCOUNTS 
 
 

ITEM ON WHICH 
DISCOUNT IS 
OFFERED 

DESCRIPTION OF DISCOUNT OFFERED 

  

  

  

  

  

  

 
[Note:  The Tenderer must give full details of the discounts offered in a covering letter 

attached to his tender, failing which, the alternative offer will be prejudiced] 
 
 
 
 
 
 
 
 

SIGNATURE:  DATE:  
(of person authorized to sign on behalf of the Tenderer) 

 
 
 
 

Tenderer)
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T2.2 17  FORM K: CONTRACT PARTICIPATION GOAL: EME / QSE Target Form 
 
The CIDB Standard for Indirect Targeting is incorporated into this Contract. A Contract Participation Goal 

(CPG) of 35% (by value, excluding contingencies, escalation, VAT, Socio-economic deliverables, and EPWP 

allowances (if applicable)) is stipulated in this contract.   

 

The Tenderer is to commit to targeted works that can be performed by EMEs/QSEs as subcontractors. The 

EME/ QSE targeted CPG must be calculated in relation to every entity involved in the project as defined in the 

CDC SMME Specification document. 

 

The identification of SMME packages post-award will be done in conjunction with the  CDC SMME Unit and 

the project team. The sourcing, procurement, appointment, mentoring, and graduating of SMMEs will be done 

in accordance with the CDC SMME Specification. 

  

The overall percentage in the table below will be utilised for the allocation of points in the Functionality 

Assessment stage of Evaluation and will be monitored during construction for compliance. Penalties may be 

applied for achieving less than the committed CPG % on Form K.  

 

Please refer to Tables B1 and B2 in the Functionality section of Volume 1 of the Tender documents for the 

Evaluation Indicators for scoring purposes.  

 

 

CONTRACT NUMBER :  

CONTRACT DESCRIPTION :  

PROJECT MANAGER :  

TENDERER/S NAME :  

 
 
 
I/We tender the following targets of: 
 
 

Exempted Micro Entreprises (EMEs) / SMMEs Participation 

Participation 
% Goal 

Tendered 
Estimated RAND Value (R) 

SMME Packages committed % R 

 
Overall % Contract Participation Goal   

% R 
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I/We commit to achieving the above-mentioned Contract Participation Goal and to respond promptly to 

points of clarification regarding my/our CPGs, failing which I/we understand that my/our Tender will be 

deemed non-responsive on the grounds of being incomplete and not meeting the mandatory requirements 

as stipulated in the Tender. 

 

Penalty on non-compliance/not achieving the committed minimum target % 
participation 
 
 
“The tenderers must allow for all costs application that they may feel be associated with the successful 
integration, development of and completion of SMME Contractors’ work to the approval of the Principal 
Agent on this project. This includes all the costs associated with the provision of an SMME Participation 
as stipulated on the Form K at a minimum of 35% of construction costs excluding VAT, Contingencies 
and Escalation”.  The employer shall be entitled without prejudice to its other remedies under the 
contract, deduct from the contract price, as penalty calculated on the following formula 
 
% of PV (in monetary value) - % age AV (in monetary value) = PAV (in monetary value);  
where PV = Project Value, 
where AV= Achieved SMME Participation Value, 
where PAV = Penalty Accumulated Value 
 
Penalty =Target @ % Committed - % Achieved SMME Participation = Balance of the % not achieved 
(which would be the penalty for non-compliance) 
 
 

 

Duly authorised to sign on behalf of: 
(name of tenderer) 

:  

 

   

Name of Person signing :  

   

 

Signature 

  

:  

   

Date :  
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T2.2.11 FORM J: Schedule of Construction Plant and Equipment 

The following are lists of major items of relevant equipment that I/we presently own or lease and 
will have available for this contract or will acquire or hire for this contract if my/our tender is 
accepted. 

 

Item No. Description Quantity Size, capacity, 
etc. 

Owned/Hired 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 
 
 
 

 
SIGNATURE: ..............................................………….... DATE: ……............................... 

(of person authorized to sign on behalf of the Tenderer)
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T2.2.12 FORM L: Record of Addenda to Tender Documents 

 
We confirm that the following communications received from the Principal Agent before the submission 

of this tender offer, amending the tender documents, have been taken into account in this tender offer: 

 

 
  

Date 
 

Title or Details 

 
1 

  

 
2 

  

 
3 

  

 
4 

  

 
5 

  

 

Attach additional pages if more space is required. 

 
 
 

Signed: …………………………………….……. Date: …………………………………… 

 
 
 

Name: ………………………………………….… Position: ………………………………. 

 
 
 
 
 

 
SIGNATURE: ..............................................………….... DATE: ……............................... 

(of person authorized to sign on behalf of the Tenderer)
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T2.2.13 FORM M: Proposed Project Work Programme and 
Methodology 

Bidders must provide an approach paper (Methodology and Technical approach) detailing how they 

intend to execute the project, it has to be is consistent with the proposed project programme. An 

accompanying schedule, programme, work breakdown Structure would assist with the methodology.  

Refer to section C3.1 for the scope register as the proposed format for identification of programme 

activities The Methodology has to make reference to the scope of work and SHEQ issues and must 

also include contingency planning and management. The key risk factors likely to affect the project 

should be indicated with proposed possible mitigation measures. 

Refer to Functionality Criteria and Weighting (Book 1, T1.3). 

Proposed Construction Work programme and Methodology attached hereto. 

(Please Tick) 
 

YES  NO  

 
 

 
SIGNATURE: ..............................................………….... DATE: ……............................... 

(of person authorized to sign on behalf of the Tenderer) 
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T2.2.14 FORM N: Joint Venture Disclosure Form 
 
 

EMPLOYER : COEGA DEVELOPMENT CORPORATION 

 
 

CONTRACT DESCRIPTION
 

:
 DEVELOP AND CONSTRUCT PROJECT FOR THE 

NEW MPOZOLO PHC AT AMATHOLE DISTRICT MUNICIPALITY 

CONTRACT NUMBER :  

 
 

Note: 1) This form needs not be completed for Joint Ventures which have enterprise partners. 

 

 
2) All the information requested must be filled in the spaces provided. If additional space is 

required, additional sheets may be attached. 

 

 
3) A copy of the joint venture agreement must be attached to this form. In order to demonstrate 

the targeted enterprise partner’s share in the ownership, control, management 

responsibilities, risks and profits of the joint venture, the proposed joint venture agreement 

must include specific details relating to: 

 

 
i) The contributions of capital and equipment 

ii) Work items to be performed by the enterprise partner’s own forces. 

iii) The commitment of management, supervisory and operative personnel employed by 

the targeted enterprise partner to be dedicated to the performance of the Contract. 

 

 
4) Copies of all written agreements between partners concerning the contract must be 

attached to this form, including those which relate to ownership options and 

restrictions/limits regarding ownership and control. 

 

 
5) Each enterprise partner must complete an Enterprise Declaration Affidavits.
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JOINT VENTURE PARTICULARS 

 

Name : ……………………………………………………………………………………... 

 
Postal address : ……………………………………………………………………………………... 

 
Physical address : ……………………………………………………………………………………. 

 
Telephone : …………………………………………. Fax: ………………………………. 

 

 
IDENTITY OF EACH ENTERPRISE PARTNER 

 

 

Name : ………………………………………………………………………………………….. 

Postal address : …………………………………………………………………………………………. 

Physical address : ………………………………………………………………………………………….. 

Telephone : ………………………………………. Fax: ……………………………………… 

Contact Person : …………………………………………………………………………………………. 

 
Name 

 
: …………………………………………………………………………………………. 

Postal address : …………………………………………………………………………………………. 

Physical address : ………………………………………………………………………………………….. 

Telephone : …………………………………………… Fax: …………………………………… 

Contact Person : ………………………………………………………………………………………… 

 
Name 

 
: ………………………………………………………………………………………… 

Postal address : ………………………………………………………………………………………… 

Physical address : ………………………………………………………………………………………… 

Telephone : ………………………………………….. Fax: ……………………………………. 

Contact Person : ………………………………………………………………………………………… 
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DESCRIPTION OF THE ROLE OF THE PARTNERS IN THE JOINT VENTURE. 

 
OWNERSHIP OF THE JOINT VENTURE 

 
 Enterprise: Enterprise: 

a) Percentage Ownership in respect 

of 

% % 

b) Profit and Loss Sharing % % 

c) Initial Capital Contribution R R 

d) Ongoing Capital Contribution R R 

e) Major Plant and 

Equipment Contribution 
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RECENT CONTRACTS EXECUTED BY PARTNERS IN THEIR OWN RIGHT OR AS 

PARTNERS IN OTHER JOINT VENTURES 

 
Targeted Enterprise Partners 

 
 

1. : ………………………………………………………………………………………………… 
 

2. : …………………………………………………………………………………………………. 
 

3. : …………………………………………………………………………………………………. 
 

4. : …………………………………………………………………………………………………. 
 

5. : …………………………………………………………………………………………………. 

 

 
CONTROL AND PARTICIPATION IN THE JOINT VENTURE 

 

(Identify by name and firm those individuals who are, or will be, responsible for, and have authority to 

engage in the relevant management functions and policy and decision making, indicating any limitations 

in their authority e.g. co-signature requirements and Rand limits). 

(Continue on next page) 

 

 
CONTROL AND STRUCTURE OF THE JOINT VENTURE 

 
Briefly describe the manner in which the Joint Venture is structured and controlled. 

 
………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………………….. 

The undersigned warrants that he/she is duly authorised to sign this Joint Venture Disclosure Form and 

affirms that the foregoing statements are correct and include all material information necessary to identify 
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and explain the terms and operations of the Joint Venture and the intended participation of each partner 

in the undertaking 

 

The undersigned further covenants and agrees to provide the Employer with complete and accurate 

information regarding actual Joint Venture work and the payment therefore, and any proposed changes in 

any provisions of the Joint Venture agreement, and to permit the audit and examination of the books, 

records and files of the Joint Venture, or those of each partner relevant to the Joint Venture, by duly 

authorized representatives of the Employer. 

 

 
Signature : 

 

 
Name : 

 

 
Duly authorized to sign on behalf of : 

 

 
Address : 

 

 
 

Telephone : 
 

 

Fax : 
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T2.2.15 FORM O: BBBEE Validation, CIDB Certificates and 
CSD Registration document 

1. The Tenderer shall attach to this page a valid and Tax Compliance Status (PIN) 

Original and Valid Certificate attached: 
(Please Tick) 

YES  NO  

 

 
2. The Tenderer shall attach to this page a certified copy of the BBBEE Verification 

Certificate issued by an accredited Verification Agency and/or Affidavit in case of an 

EME/SMME. 

In a case of Joint Ventures (JV) each JV partner must submit their BBBEE Verification 

Certificate together with a consolidated SANAS accredited BEE Verification Certificate. 
 

Certified copy attached: 
(Please Tick) 

YES  NO  

 

 

3. The Tenderer shall attach to this page a copy of their CIDB Registration Certificate 

In a case of Joint Ventures (JV) each JV partner must submit their CIDB Registration 

Certificate. 
 

Certified Copy attached: 
(Please Tick) 

YES  NO  

 

 

4. The Tenderer shall attach to this page a copy of their CSD Registration Certificate 

In a case of Joint Ventures (JV) each JV partner must submit their CSD Registration 

Certificate. 

Printout attached: 
(Please Tick) 

YES  NO  

 
 
 

 
SIGNATURE: …...........................................……………. DATE:…............................ 

(of person authorised to sign on behalf of the Tenderer)
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T2.2.16 FORM P: Quality Control System and Procedures 

The bidders are to provide documentation indicating the availability of a quality management system or 

quality management plan that will be utilized for this project. 

The bidders must demonstrate that the system is functional and is being utilized by the bidder, and 

that on this project it will adequately fulfil the required quality assurance standards. 

 
(Please Tick) 

YES  NO  

 
 
 

Refer to Functionality Criteria and Weighting (Book 1, Annex T1.3). 

Quality control documentation attached hereto - 

 
 
 
 
 
 

 
SIGNATURE: ..............................................………….... DATE: ……............................... 

(of person authorised to sign on behalf of the Tenderer) 
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SBD 4: BIDDERS DISCLOSURE 
 
 

1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles 

of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South 

Africa and further expressed in various pieces of legislation, it is required for the bidder to make this declaration in 

respect of the details required hereunder. 

 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that 

person will automatically be disqualified from the bid process.  

 

2. Bidder’s declaration 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a controlling 

interest1 in the enterprise,  

 employed by the state?      YES/NO  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers of 

sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling interest 

in the enterprise, in table below. 

  

 

 

 

 

 

 

 

 

 

 

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by the 

procuring institution? YES/NO                                                

2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 

…………………………………………………………………………………… 

 

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the 
person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 
 
 

Full Name Identity Number Name of State institution 
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2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a 

controlling interest in the enterprise have any interest in any other related enterprise whether or not they are bidding 

for this contract?   YES/NO 

 

2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 

……………………………………………………………………………. 

3 DECLARATION 

 

I, the undersigned, (name)……………………………………………………………………. in submitting the 

accompanying bid, do hereby make the following statements that I certify to be true and complete in every respect: 

 

3.1  I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete in 

every respect; 

3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 

agreement or arrangement with any competitor. However, communication between partners in a joint venture or 

consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements with any competitor 

regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate 

prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not 

to win the bid and conditions or delivery particulars of the products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to 

any competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 

 

3.5  There have been no consultations, communications, agreements or arrangements made by the bidder with any 

official of the procuring institution in relation to this procurement process prior to and during the bidding process 

except to provide clarification on the bid submitted where so required by the institution; and the bidder was not 

involved in the drafting of the specifications or terms of reference for this bid. 

 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices 

related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for 

investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 

89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or 

may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms 

of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 
capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF 

PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY 

CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 

 

………………………………  ..……………………………………………   

 Signature                           Date 

 

……………………………… ……………………………………………… 

 Position  Name of bidder 
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SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 

included). 

 

1.2 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded 

for:  

(a) Price; and 

(b) Specific Goals. 

 

1.3 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 90 

SPECIFIC GOALS 10 

Total points for Price and SPECIFIC GOALS  100 

 

1.4 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim 

points for specific goals with the tender, will be interpreted to mean that preference points for specific 

goals are not claimed. 

 

1.5 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at 

any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the 

organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation 

to provide goods or services through price quotations, competitive tendering process or any other method 

envisaged in legislation;  
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(b) “price” means an amount of money tendered for goods or services, and includes all applicable 

taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 

invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ 

of state in response to an invitation for the origination of income-generating contracts through any method 

envisaged in legislation that will result in a legal agreement between the organ of state and a third party 

that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of 

assets and concession contracts, excluding direct sales and disposal of assets through public auctions; 

and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 90 points is allocated for price on the following basis: 
 
     
 

 𝑷𝒔 = 𝟗𝟎 (𝟏 −
𝑷𝒕−𝑷 𝒎𝒊𝒏

𝑷 𝒎𝒊𝒏
)  

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 

points must be awarded for specific goals stated in the tender. For the purposes of this tender the 

tenderer will be allocated points based on the goals stated in table 1 below as may be supported by 

proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is 

unclear whether the 90/10 preference point system applies, an organ of state must, in the tender 

documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 90/10 preference point 

system will apply and that the highest acceptable tender will be used to determine the applicable 

preference point system; or 

  
(b) any other invitation for tender, that either the 90/10 preference point system will apply and that the lowest 

acceptable tender will be used to determine the applicable preference point system,  then the organ of 

state must indicate the points allocated for specific goals. 
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.   

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.  

 

The specific goals allocated points in 
terms of this tender 

Number of points 

allocated 

(90/10 system) 

Number of points 
claimed 

(90/10 system) 

(To be completed by 
the tenderer) 

Level 1 Contributor 10  

Level 2 Contributor 9  

Level 3 Contributor 6  

Level 4 Contributor 5  

Level 5 Contributor 4  

Level 6 Contributor 3  

Level 7 Contributor 2  

Level 8 Contributor 1  

Non-compliant contributor 0  

 

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the 

preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form; 
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iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 

and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the 

organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 

of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may 

have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 

having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only 

the shareholders and directors who acted on a fraudulent basis, be restricted from 

obtaining business from any organ of state for a period not exceeding 10 years, after 

the audi alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 
 
 
 
 
SBD 6.1 
 
 
 
 
 

 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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T2.2.17 FORM Q: PROTECTION OF PERSONAL 
INFORMATION: CONSENT (POPIA) 
 

The introduction of The Protection of Personal Information Act (POPIA) ensures the regulation of 

personal information through its entire life cycle of collection, transfer, storing and deletion. 

As part of its business activities, the Coega Development Corporation (CDC) obtains and requires 

access to personal data from a wide range of internal and external parties, including without limitation 

bidders who respond to requests for proposals that are published by the CDC from time to time. The 

CDC confirms that it shall process the information disclosed by Bidders for the purpose of evaluating 

and subsequently awarding/appointing a successful Bidder. 

 
The CDC hereby states that it does not and will never modify, amend, or alter any personal 

information submitted to it by a Bidder. Not unless directed to do so by an order of court, the CDC 

does not disclose or permit the disclosure of any personal information to any Third Party without the 

prior written consent of the owner of the information. 

Similarly, Bidders will from time-to-time access and be seized with information of a personal nature 

pertaining to the CDC. Some of the information may because of legislative compliances be available 

in the public domain, whilst some is uniquely provided to bidders in pursuit of procurement or other 

business-related activities. In this regard, the CDC requires that Bidders which receive or have 

access to its personal information, process any such information in a manner compliant with the 

requirements of the POPIA. 

AGREEMENT 

 

1. The CDC and the Bidder (the Parties) agree and undertake that upon obtaining and having access 

to personal information relating to either of them, they shall always ensure that: 

 

a) They process the information only for the express purpose for which it was obtained. 

b) Information is provided only to designated and authorized personnel who require the personal 

information to carry out the Parties’ respective obligations in terms of the Procurement processes. 

c) They will introduce, and implement all reasonable measures ensure the protection of all personal 

information from unauthorized access and/or use. 

d) They have taken appropriate measures to safeguard the security, integrity, and authenticity of all 

personal information in its possession or under its control. 

e) The Parties agree that if personal information will be processed for any other purpose other than the 

one for which the accessing of the information was intended, explicit written consent will be obtained 

prior to the execution of such reason. 

f) The Parties shall carry out regular assessments to identify all reasonably foreseeable internal and 

external risks to the interception of personal information in its possession or under its control and 

shall implement and maintain appropriate controls in mitigation of such risks. 
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2. The Parties agree that they will promptly return or destroy any personal data in their possession or 

control which belongs to the other Party once it no longer serves the purpose for which it was 

collected, subject to any legal retention requirements. The information will be destroyed in such a 

manner that it cannot be reconstructed to its original form, linking it to any individual or organization. 

3. Bidder’s Obligations 

a) The Bidder is required to notify the Information Officer of CDC, in writing as soon as possible after it 

becomes aware of or suspects any loss, unauthorized access or unlawful use of any of the CDC’s 

personal information. 

b) The Bidder shall, at its own cost, promptly and without delay take all necessary steps to mitigate the 

extent of the loss or compromise of personal data. 

c) The Bidder shall be required to provide the CDC with details of the persons affected by the 

compromise and the nature and extent of the compromise, including details of the identity (if known) 

of the unauthorized person who may have accessed or acquired the personal data. 

d) The Bidder undertakes to co‑operate with any investigation relating to security breach which is 

carried out by or on behalf of CDC. 

 
On behalf of the Bidder: 
 
 
………………………………….. ..…………………………………………… 

Signature Date 

 

…………………………………. ………………………………………… 

Position Name of the Bidder 

 
On behalf of the Client: 
 

 
………………………………….. ..…………………………………………… 
Signature Date 
 

…………………………………. ………………………………………… 

Position Name of Client Representative
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C2.2 BILLS OF QUANTITIES 



AmountItem
No

Quantity Rate

The Design and Construct of Mpozolo Clinic

CDC/26/26

BILL 1

i) The NEC4 Engineering and Construction 
Contract - Option B: Priced contract with bill of 
quantities (June 2017) in conjunction with the 
Contract Data is taken to be incorporated 
herein.

PRELIMINARIES NOTES 

ii) The Tenderer is deemed to have taken 
cognizance of the above mentioned documents 
for the full intent and meaning of each clause. 
These clauses are referred to by clause number 
and heading only.

iii) Where standard clauses or options are not 
applicable to this contract such modifications, 
corrections or supplements as are necessary, 
are given under each relevant clause.

iv) Where any items are not used for this specific 
contract such items are nevertheless listed but 
marked not applicable in the amount column.

v) The amount of the Preliminaries to be included 
in each monthly payment certificate shall be 
assessed as an amount prorated to the value of 
the work duly executed in the same ratio as the 
preliminaries bears to the total of prices 
excluding any contingency sum, the amount for 
the Preliminaries and any amount in respect of 
contract price adjustment provided for in the 
contract.

vi) Where the initial contract period is extended, the 
monthly charge shall be calculated on the basis 
as set out in (v) but taking into account the 
revised period for completing the works.

-1-

Preliminaries & General
Bill No.  1
Section No.  1

COEGA

Carried Forward R



Brought Forward R

The Design and Construct of Mpozolo Clinic

CDC/26/26

vii) The amount or the items of the Preliminaries are 
adjusted to take account of the theoretical 
financial effect which changes in time or value 
(or both) have on this section. Such adjustments 
are based on adjustments in the following 
categories as recorded in the Bill of Quantities:

a) an amount which is not varied, namely Fixed.

b) an amount which is varied in proportion to the 
contract value, namely Value Related; and 

c) an amount which is varied in proportion to the 
construction period as compared to the initial 
construction period excluding revisions to the 
construction period for which the contractor is 
not entitled to adjustment in terms of the 
contract, namely Time Related.

viii) Where no provision is made in the Bill of 
Quantities to indicate which of the three 
categories in (vii) apply or where no selection is 
made, the adjustments shall be based on the 
following breakdown:

a) 10 percent is Fixed;

b) 15 percent is Value Related

c) 75 percent is Time Related

ix) The adjustment of the Preliminaries shall apply 
notwithstanding the actual employment of 
resources in the execution of the works. The 
contract value used for the adjustment of the 
Preliminaries shall exclude any contingency 
sum, the amount for the Preliminaries and any 
amount in respect of contract price adjustment 
provided for in the contract. Adjustments in 
respect of any staged or sectional completion 
shall be prorated to the value of each section.

x) Items not priced in these preliminaries are 
deemed to be included elsewhere in this bill of 
quantities

-2-

Preliminaries & General
Bill No.  1
Section No.  1

COEGA

Carried Forward R



Brought Forward R

The Design and Construct of Mpozolo Clinic

CDC/26/26

-3-

Preliminaries & General
Bill No.  1
Section No.  1

COEGA

Carried Forward R



Brought Forward R

The Design and Construct of Mpozolo Clinic

CDC/26/26

Refer to the tender document for any amendments and 
including this section. Additional clauses have also been 
added on this section.

SECTION A: CORE CLAUSES

1.00Item

FIXED RELATED PRELIMINARIES - Applicable to all 
clauses of the NEC4 used on this contract including 
amendments 

1

1.00Item

VALUE RELATED PRELIMINARIES - Applicable to all 
clauses of the NEC4 used on this contract including 
amendments 

2

1.00Item

TIME RELATED PRELIMINARIES - Applicable to all 
clauses of the NEC4 used on this contract including 
amendments 

3

1.00Item

Clause 1.0

F:............................. V:............................ 
T:............................

4

GENERAL (A1) 

1.00Item

Clause 2

The contractor must provide and keep a copy of the 
NEC4 Engineering and Construction Contract - Option 
B: Priced contract with bill of quantities applicable to this 
contract and a copy of the Procurement Document on 
the site, to which the Project Manager and Supervisor 
have access at all times.

F:............................. V:............................ 
T:............................

5

THE CONTRACTOR'S MAIN RESPONSIBILITIES (A2) 

1.00Item

Clause 3.0

F:............................. V:............................ 
T:............................

6

TIME (A3) 
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1.00Item

Clause 4.0

F:............................. V:............................ 
T:............................

7

QUALITY MANAGEMENT (A4) 

1.00Item

Clause 5.0

Clause 5.0 is amended by the addition of the following 
clause:

Materials and goods stored off site are not included in 
the amount authorised for payment.

F:............................. V:............................ 
T:............................

8

PAYMENT (A5) 

1.00Item

Clause 6.0

F:............................. V:............................ 
T:............................

9

COMPENSATION EVENTS (A6) 

1.00Item

Clause 7.0

F:............................. V:............................ 
T:............................

10

TITLE (A7) 

1.00Item

Clause 8.0

F:............................. V:............................ 
T:............................

11

LIABILITIES AND INSURANCE (A8) 
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1.00Item

Clause 9.0

F:............................. V:............................ 
T:............................

12

TERMINATION (A9) 

SECTION B: MAIN OPTION CLAUSES

1.00Item

Clause 10.0

The quantities in provisional bills of quantities are an 
indication of the works to be executed and are subject to 
remeasurement.

F:............................. V:............................ 
T:............................

13

PRICED CONTRACT WITH BILL OF QUANTITIES 
(B1)  

SECTION C: DISPUTE RESOLUTION

1.00Item

Clause 11.0

F:............................. V:............................ 
T:............................

14

OPTION W1 (C1) 

SECTION D: SECONDARY OPTION 
CLAUSES
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1.00Item

Clause 12.0

Clause 12.0 is amended by the addition of the following 
clause:

All pricing shall be fixed for the first 12 months after 

site handover date. The contractor allows 

escalation/ inflation on the rates for this period.

F:............................. V:............................ 
T:............................

15

X1 PRICE ADJUSTMENT FOR INFLATION (D1) 

1.00Item

Clause 13.0

F:............................. V:............................ 
T:............................

16

X2 CHANGES IN THE LAW (D2) 

Not Applicable1.00Item

Clause 14.0

F:............................. V:............................ 
T:............................

17

X3 MULTIPLE CURRENCIES (D3) 

Not Applicable1.00Item

Clause 15.0

F:............................. V:............................ 
T:............................

18

X4 ULTIMATE HOLDING COMPANY GUARANTEE 
(D4) 

1.00Item

Clause 16.0

F:............................. V:............................ 
T:............................

19

X5 SECTIONAL COMPLETION (D5) 

X6  BONUS EARLY OCCUPATION
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EARLY OCCUPATION BY THE END USER OF THE 
MAIN CLINIC BUILDING

The contractor is advised that the end user shall be 
provided with early occupation of the main clinic building 
(prior to the contractual practical completion as a 
beneficial occupation test run) for the purposes of fully 
functioning as a clinic including all related compliance 
certificates. 

The contractor shall complete the respective area so 
that the following is achieved:

i) Premises to be ready for operations 60 days prior to 
date of practical completion of the sectional main 
building (all outstanding work and defects on the 
applicable sectional practical completion list, is to be 
complete in every respect 10 weeks prior to date of 
practical completion of the works as a whole or as 
instructed by the project manager)

The phrase “ready for end user (Department of Health) 
to commence operations” shall mean that the state of 
the works shall be as follows :

- Painting : generally complete
- Floor vinyl : where necessary complete and dry
- Ceilings including services : complete
- Electrical installation : complete, but could be operating
on temporary supply
- Air-conditioning : ducts blown out and installation 
complete except commissioning ( temporary ventilation 
required for tenants’ workmen)
- General security : premises must be secure, external 
doors fitted, back and side windows glazed, etc.
- Toilets : facilities required for tenants’ workmen
- Fire fighting equipment : complete and commissioned
- External access : adequate access must be provided 
and any driveways to the clinic shall be completed.
- Roofs : complete and waterproofed
- General : all in internal finishes complete. No 
scaffolding will be allowed on the premises.

In the event that the contractor fails to achieve the early 
occupation dates referred to in the contractor, the 
Contractor shall be liable to pay to the Client, penalties 
as stated in the contract, for the period during which any 
tenancy remains, in the opinion of the project manager, 
incomplete.

20
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1.00Item

Sectional completion of general end user areas will only 
be achieved when each of such areas have, in the 
opinion of the project manager, reached a sufficient 
state of completion where the end user has continuous, 
secure and unimpeded use of the premises.

ACCESS TO END USER AREAS

The contractor is advised that any access required to 
achieve works and final completion in the end user area 
spaces after handover to the end user is to be arranged 
with the end user. Any additional costs incurred in 
connection with this requirement will not be entertained.

F:............................. V:............................ 
T:............................

The following clauses are additional to, or augment the 
clauses contained in sections “A, B, C, D and the tender 
document” of these preliminaries. 

SECTION E: ADDITIONAL PRELIMINARY 
CLAUSES
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1.00Item

The Contractor shall at all times strictly exclude all
unauthorised persons from the works. 

No workmen or labourers are to be allowed under any
circumstances to sleep or deposit any kit on the
premises. The Contractor must provide any necessary
independent shelter or shed required for any labour of
watchman left on the site. 

Furthermore the Contractor shall take all measures
necessary to insure that no workmen allowed into the
building at any time after practical completion without
the specific permission of Project Manager. 

Suitable identification cards must be worn by all
construction personnel including sub-contractors, at all
times. These identification cards will be issued by the
main contractor. 

F:............................. V:............................ 
T:............................

21
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1.00Item

Tenderers are to allow opposite each item for all costs in
connection therewith. All prices to include, unless
otherwise stated, for all materials, fabrication,
conveyance and delivery, unloading, storing, unpacking,
hoisting, labour, setting, fitting and fixing in position,
cutting and waste (except where to be measured in
accordance with the standard system of measurement)
patterns, models and templates, plant, temporary works,
returning of packing, duties, taxes, imposts,
establishment charges, overheads, profit and all other
obligations arising out of the contract. 

Items left unpriced will be deemed to be covered in
prices against other items throughout these bills of
quantities and no claim for any extras arising out of the
tenderer's omission to price any item will be entertained. 

Prices for all plant, temporary works, services and other
items provided shall include for the supply,
maintenance, operating cost and subsequent removal
and making good as necessary. 

The Contractor shall "also" execute work during
“overtime” hours as dictated by the specific
requirements of this project and necessary in order to
complete the project within the agreed construction
period and shall provide such resources and work such
overtime hours as necessary. Note that no work such as
demolitions, breaking down of walls or any other work
which will generate a noise level that would
inconvenience any neighbouring occupants during
normal working hours as referred to below will be
allowed without notifying and agreeing the same with
the project manager. The contractor should allow for this
work to take place between 7:00am and 17:00pm. Costs
for the execution of this work under these conditions
shall be included within the Contract sum 

F:............................. V:............................ 
T:............................

22

E2:   PRICING OF BILLS
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1.00Item

Tenderers are advised that the nature of this contract is
such that the detail design will evolve in parallel with
construction. 

The tenderer acknowledges that he is aware that
planning and production of drawings are in the
embryonic stage and that the appointments of Selected/
Nominated sub-contractors are yet to take place and
that notwithstanding this, the rates and prices contained
herein as well as the amounts allowed shall remain of
full force and effect. 

F:............................. V:............................ 
T:............................

23

E3:   NATURE OF PROJECT IN RELATION TO 
PRICING

1.00Item

All costs incurred by the Contractor in the preparation
of claims to the satisfaction of the Project Manager
and/or Quantity Surveyor shall be borne by the
Contractor

F:............................. V:............................ 
T:............................

24

E4:   COST OF CLAIMS

CLAUSE 5.1 : DIRECT AND SEPARATE CONTRACTS

The Client shall have the right to employ other 
Contractors (hereinafter referred to as “Direct 
Contractors”) to execute any special or other works 
whether contained in this Contract or not, concurrently 
with the work being executed under this Contract.  

In addition, the Client shall have the right to send on to 
the Works any electronic fittings, information technology 
work, furniture and furnishings and have same installed 
by his own employees or by Direct Contractors.  The 
Contractor shall not be entitled to any percentage, 
profit or discount on the value of any work executed by 
“Direct Contractors’ but shall nevertheless allow these 
Direct Contractors and the Client's employees to have 
access to the Works, allocate reasonable space in the 

25

E5:   DIRECT CONTRACTS
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1.00Item

building for the storage of their materials, tools and 
equipment, and co-ordinate the work of and “attend 
upon” such Direct Contractors as necessary all to the 
satisfaction of the Project Manager.

The Contractor shall allow the Direct Contractors, etc., 
to use, free of charge, the latrine accommodation and 
water and power supply of the site, and shall not in any 
way hinder or prevent the execution of their work

The Contractor is to allow for any costs in connection 
with providing access for and coordinating and 
“attending upon” such Direct Contractors, etc., and for 
the use of the facilities stated above and no additional 
claim will be entertained due to the presence on the 
Works of such Direct Contractors

Should the Contractor be required to make good after 
such Direct Contractors or to prevent jobbing, etc., the 
Contractor will be compensated for any costs incurred 
by him.

Without in any way detracting from the generality of the 
above, Contractors are advised that the following works 
may be carried out by the Client and/or their direct 
Contractors and the value of such work is included in 
this Contract:

· IT 
· Equipment and furniture,
· Audio Visual equipment

The contractor should allow for early occupation for the 
installation of these facilities, specifically computer 
room(s), to enable the direct contractors to finish their 
first and second fix items on or before practical / 
sectional completion. The final fix equipment will only be 
installed after practical completion for insurance 
purposes.

A detailed schedule indicating the anticipated early 
occupation dates for the various items shall be agreed 
between the contractor and the project manager.

F:............................. V:............................ 
T:............................
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1.00Item

Notwithstanding anything to the contrary contained
herein the project manager at all times reserves the
right to direct the order in which the various parts of the
works are to be executed. The contractor shall give
priority to any individual section or portion of the works
that, in the opinion of the project manager, requires to
be expedited. 

Should the contractor and/or project manager be of
the opinion that such instruction warrants a revision to
the Contract Programme, then the provisions of Clause
B9.12.6 hereof shall apply. 

Should it appear, in the project manager's opinion, that
work in any area is not being executed in accordance
with the requirements of the Programme, the contractor
shall provide additional manpower and resources and
shall work additional overtime and do everything else
required to bring the work back to programme to the
satisfaction of the project manager. 

F:............................. V:............................ 
T:............................

26

E6:   MODE OF PROCEDURE

1.00Item

The contractor undertakes to maintain in confidence any 
and all information regarding this project and shall 
obtain appropriate similar undertakings wherever 
necessary.  Such information shall not be used in any 
way except in connection with the execution of the 
works

No information regarding this project shall be published 
or disclosed without the prior written consent of the 
Client
 
F:............................. V:............................ 
T:............................

27

E7:   CONFIDENTIALITY
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1.00Item

Contract instructions issued on site are to be recorded 
by the Project Manager in a Site Instruction Book which 
will be issued by the Project Manager and which shall 
be maintained on site.
Only site Instructions issued in such book shall be 
recognized

F:............................. V:............................ 
T:............................

28

E8:   SITE INSTRUCTIONS

1.00Item

The Tenderer shall produce, when required to do so by 
the project manager, a Method Statement outlining the 
methods of construction and labour and plant resources 
that he proposes to use in the execution of the works. 
Any approval given or observation made by the project 
manager shall not relieve the contractor of his sole 
responsibility to adopt the methods of construction and 
to provide the labour and plant resources necessary for 
the due and proper timeous execution of the works. 

F:............................. V:............................ 
T:............................

29

E9:   METHOD OF STATEMENT
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1.00Item

The contractor shall take all necessary steps to ensure
that no damage occurs due to overloading of any portion
of the works or temporary works, e.g. scaffolding, etc.
The contractor shall submit details of his proposed
loading, storage, plant erection, etc., to the project
manager for their approval prior to proceeding with such
loading, storing or erecting and shall comply with and
pay for the project manager's requirements in
connection with the provision of temporary support work,
etc. Any damage caused to the works by overloading
shall be made good by the contractor at his sole
expense. 

Notwithstanding any approval, comments or directions 
given by the Engineer the Contractor shall be entirely 
responsible for damage caused to the Works by 
overloading which damage shall be made good by the 
Contractor at his sole expense

F:............................. V:............................ 
T:............................

30

E10:   OVERLOADING

 CLAUSE 11.1 : AS BUILT DRAWINGS

Copies of the structural engineer's drawings showing the
positions of construction breaks and the extent of 
individual concrete pours are to be maintained by the 
contractor for record purposes and are to be submitted 
to the structural engineers for their records, at the end of 
the project.

The contractor shall be required to ensure that, at the 
end of the project, copies of the plumbing, drainage and 
fire services reticulation layouts, showing the position of 
main pipe runs, the positions of stopcocks and all other 
salient information, are submitted to the project 
manager.
All such as built drawings are required to be lodged prior
to the issue of the certificate of works completion

CLAUSE 11.2 : GUARANTEES AND MAINTENANCE 

31

E11: HANDOVER, GUARANTEES AND 
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1.00Item

CLAUSE 11.2 : GUARANTEES AND MAINTENANCE 
INSTRUCTIONS/MANUALS

The Contractor shall obtain and hand over to the 
Project Manager on practical completion any operating 
and maintenance instruction manuals data or 
instructions required by the Project Manager or 
provided by manufacturers, suppliers or 
Subcontractors

The Contractor shall ensure that all warranties and 
guarantees received are fully ceded to the client on 
works completion, failing which, the issue of the works 
completion certificate and the release of construction 
guarantee, will be withheld until this is satisfactorily 
completed.

The guarantees shall state that workmanship, materials 
and installations are guaranteed for a specified period 
reckoned from the date of practical completion of the 
works and that any defects in the workmanship, 
materials and installation that may arise during that 
period, shall be made good at the expense of the 
contractor / subcontractors doing the work, upon written 
notice from the project manager or the Client to do so.

CLAUSE 11.3 : SECURITY AT COMPLETION

At completion, the Contractor shall leave the works 
secure with all accesses locked.  The Contractor shall 
account for and hand over to the project manager all 
keys, properly labelled with an itemised schedule to be 
signed by the project manager as receipt.

F:............................. V:............................ 
T:............................

Note : The contractor is to ensure that the following 
requirements, as stated in the contractor documentation 
in respect of specialist equipment and services 
installations by specialist subcontractors under his 
control, are adhered to:

CLAUSE 12.1 : TESTS AND INSPECTIONS PRIOR TO 
COMPLETION 
All specialist plant and equipment, subject to the project 
manager's sole discretion, is subject to acceptance 

32

E12:   GENERAL IN RESPECT OF SPECIALIST 
INSTALLATIONS
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tests, which shall be arranged in the works of the 
subcontractor / supplier within 10 days of notification 
that such plant or equipment is available for testing. The 
contractor shall inform the project manager in writing, 
indicating the exact dates for these acceptance tests 
during the course of the last month of manufacture of 
such plant or equipment. In the event that the project 
manager or his representatives cannot witness such 
tests, the client may:
i) appoint a specialist inspection organisation to witness 
such tests at his Expense on behalf of the project 
manager or his representatives.

OR

ii) accept the subcontractors certificate testifying as to 
the quality and Performance of the specialist plant / 
equipment so supplied.

Should no inspection have been made by the date 
indicated by the subcontractor as set out above, the 
equipment will be deemed as accepted and packed 
accordingly for delivery.

The final acceptance will take place on site in the 
presence of the subcontractor responsible for the 
commissioning of the equipment. The project manager 
representative shall also be present.

The contractor shall demonstrate to the project manager 
the full scope of operation of the installation and shall 
ensure that he is satisfied that the project manager is 
fully aware of all the operational aspects of the 
installation prior to handover at practical completion 
stage.

The project manager shall be afforded access at all 
reasonable times to such part of the works on site or at 
the contractor's premises or the premises of the 
manufacturer of component parts, as may be necessary 
for the purpose of inspecting, examining and testing the 
materials, workmanship and performance of any plant or 
equipment for the works.

The contractor shall be responsible for the tests required
by any local statute, building regulation, etc.

Any breakdown or mechanical failure and any damage 
or consequential losses which may arise from such 
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or consequential losses which may arise from such 
breakdown, mechanical or structural failure, will be the 
responsibility of the contractor.

CLAUSE 12.2 : PERFORMANCE OF 
INSTALLATION 

The efficiency of the design is the responsibility of the 
contractor who shall ensure that the quality of 
workmanship and the installation of equipment meets 
the requirements of the specification and is done in such 
a manner that the equipment performance meets with 
the figures published by the manufacturers and/or 
suppliers.
The contractor & subcontractors, by entering into this 
contract, shall be deemed to have offered his services, 
workmanship, materials and equipment to meet the 
requirements of the specification and shall further be 
deemed to have ensured that the suppliers and 
manufacturers of the equipment installed by him under 
this contract, have manufactured and supplied such 
equipment to perform within the recommended limits of 
the manufacturer's design and performance figures, as 
well as to comply with the specification supplied.

CLAUSE 12.3 : GUARANTEE

The contractor & subcontractors shall guarantee the 
complete installation for a period of five years or as 
directed by the Project Manager from the date of 
acceptance of the installation by the project manager 
against defects as a result of patent or latent defects of 
the design and apparatus, as well as against faulty 
materials and workmanship. The guarantee must 
provide that all parts, spares, consumables and 
appurtenances that become defective during the 
guarantee period, be replaced free of charge of any 
nature to the client.
The costs of labour and transportation required to 
replace such part of a defective installation, shall be 
borne by the contractor and shall be included in his 
guarantee.
The expiry of the one year guarantee period shall in no 
way relieve the contractor of any of his obligations 
and/or responsibilities in respect of latent defects.

The contractor shall cede to the client the remainder of 
any equipment guarantee which he has received from 
his suppliers and which extends beyond the period of 5 
years mentioned herein.
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1.00Item

CLAUSE 12.4 : COMMISSIONING AND TESTING

The contractor & subcontractors shall commission and 
test the entire installation at his own expense, including 
provision of all test equipment. Such testing is to be 
done in the presence of the project manager, who shall 
have been notified of the dates and approximate 
duration of the tests, sufficiently in advance so as to 
allow attendance at such tests.

F:............................. V:............................ 
T:............................

CLAUSE 13.1 : CONTRACTOR TO BE RESPONSIBLE

The contractor acknowledges that the principal objective 
of his appointment is his expert knowledge in the 
execution of the scope of work of this contract. The 
contractor shall be solely responsible for all aspects of 
the construction the works including but not limited to 
management, resourcing, programming and co-
ordination of sequencing of work all as required for the 
type of project described and within the time limits and 
quality standards specified.

CLAUSE 13.2 : MEDIA RELEASES, ADVERTISING, 
ETC.

All rights of publication of articles in the media, together 
with any advertising relating to, or in any way connected 
with this project, shall vest with the client.

The contractor together with his subcontractors shall 
not, without the written consent of the client, cause any 
statement or advertisement to be printed, screened or 
aired by the media.

CLAUSE 13.3 : STRUCTURAL SAFETY

The contractor shall take all reasonable measures to 
ensure that all alteration works are structurally 
practicable and safe. The contractor shall provide and 
price under the relevant demolition item, for all 
necessary temporary propping and support which may
be required.

33
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CLAUSE 13.4 : CONDEMNED WORK

The contractor shall remove from the site all materials 
not conforming with the relevant specification and 
condemned by the project manager, whether 
incorporated in the works or not. He shall replace such 
material and re-execute the affected work in accordance 
with the contract and without expense to the client.

The contractor shall also bear the expense of making 
good any other work damaged or destroyed by such 
removal or replacement.

CLAUSE 13.5 : PHOTOGRAPHIC RECORD

A two weekly photographic record is to be provided by 
the contractor, recording the state of progress of the 
works. Copies of each photograph annotated with the 
location and date, are to be made available to the client 
via the project manager.

CLAUSE 13.6 : ROYALTIES, PATENT RIGHTS AND 
FEES

The contractor shall indemnify the project manager 
against any action, claim, demand, costs or expenses 
arising from or incurred by reason of any infringement of 
letters, patent design, trademark, name, copyright or 
other protected rights in respect of any machine, plant, 
work, materials, thing, system or method of using, fixing, 
working or arrangement used or fixed or supplied by the 
contractor, but such indemnity shall not
cover any use of the equipment or part thereof 
otherwise than in accordance with the provisions of the 
specification.

All payments and royalties payable in one sum or by 
instalments or otherwise, shall be included by the 
contractor in the price and shall be paid by him to those 
to whom they may be due or payable.

In the event of any claim being made or action brought 
against the project manager arising out of the matter 
referred to in this clause, the contractor shall be 
promptly notified thereof and may, at his own expense, 
conduct negotiations for the settlement of the same 
and/or litigation, that may arise there from. The project 
manager shall not, unless and until the contractor shall 
have failed to take over and conduct the negotiations of 
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litigation, make any admission which might be prejudicial
thereto.

The conduct by the contractor of such negotiations or 
litigation shall be conditional upon the contractor having 
first given the project manager such reasonable security 
as shall from time to time be required by the project 
manager, to cover the amount ascertained or agreed or 
estimated, as the case may be, or any compensation, 
damage, expenses and costs for which the project 
manager may become liable in respect of such 
infringement as aforesaid. The project manager shall, at 
the request of the contractor, afford all available 
assistance for the purpose of contesting any such claim 
or action and shall be repaid the expenses incurred in 
doing so.

The conduct by the contractor of such negotiations or 
litigation shall be conditional upon the contractor having 
first given the project manager such reasonable security 
as shall from time to time be required by the project 
manager, to cover the amount ascertained or agreed or 
estimated, as the case may be, or any compensation, 
damage, expenses and costs for which the project 
manager may become liable in respect of such 
infringement as aforesaid. The project manager shall, at 
the request of the contractor, afford all available 
assistance for the purpose of contesting any such claim 
or action and shall be repaid the expenses incurred in 
doing so.

CLAUSE 13.7 : QUALITY ASSURANCE 

The tenderer is to submit their proposed formal Quality 
Assurance procedures with their tender submission for 
review by the Project Manager. The cost of preparing 
and implementing the Quality Assurance procedures is 
to be borne by the contractor.

F:............................. V:............................ 
T:............................
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1.00Item

The contractor shall keep the approaches of the site 
clear of mud, dust, other debris and the like caused 
by the contractor or any subcontractors. The 
contractor shall regularly water the access road to 
keep it free from excessive dust.

Damages caused to public and private roads and
services due to negligence by the contractor, shall be
made good by the contractor at his own expense.

The contractor’s attention is drawn to the provisions of 
the Construction Regulations, 2003 issued in terms of 
the Occupational Health and Safety Act, 1993.  It is 
specifically stated that the client shall prepare a 
documented health and safety specification for the 
works and that the client shall ensure that the 
contractor has made provision for the cost of health 
and safety measures during the execution of the 
works.  The project manager shall, on behalf of the 
client, issue such health and safety specification in due 
course and in the interim the contractor shall price 
separately opposite this item for compliance with the 
standard provisions of the act and regulations.

F:............................. V:............................ 
T:............................

34

E14:   MAINTENANCE OF ROADS AND 
SERVICES

1.00Item

The contractor shall establish office accommodation for 
the Resident Engineers' staff including furniture, 
services and carports. Minimum area of 18m2 including 
furniture for 2 people

F:............................. V:............................ 
T:............................

35

E15:   RESIDENT ENGINEER'S OFFICE

E16 HEALTH AND SAFETY SPECIFICATION
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1.00Item

Selection, appointment, briefing and making available of 
an Awareness Champion including provision of all 
relevant services, all in accordance with the Health and 
Safety Specification

F:............................. V:............................ 
T:............................

36

E16.1:  AWARENESS CHAMPION

1.00Item

Selection and appointment of competent Service 
Provider approved by the Representative/Agent, 
provision of a Service Provider Workshop Plan and a 
suitable venue, conducting of awareness workshops by 
means of a traditional and/or modern multi-media 
techniques, including follow-up courses, making
available all tuition material and performing assessment
procedures, all in accordance with the Health and Safety
Specification.

F:............................. V:............................ 
T:............................

37

E16.2: AWARENESS WORKSHOPS

1.00Item

Selection and appointment of competent Health and 
Safety Officer approved by the Representative/Agent, 
for inspections of the workplace, keeping records and 
report all findings to the responsible person, all in 
accordance to the Health and Safety Specification.

F:............................. V:............................ 
T:............................

38

E16.3: HEALTH AND SAFETY REPRESENTATIVE

1.00Item

Allow for training of a health and safety rep, first aider 
and a fire fighter, all in accordance with the Health and 
Safety Specification

F:............................. V:............................ 
T:............................

39

E16.4: APPOINTMENT AND TRAINING OF A HEALTH
AND SAFETY REP, FIRST AIDER & FIRE FIGHTER 
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1.00Item

Allow for provision of first aid box , first aid equipment 
and fire extinguisher all in accordance with the Health 
and Safety Specification.

F:............................. V:............................ 
T:............................

40

E16.5: PROVISION OF FIRST AID BOXES, FIRST AID
EQUIPMENT & FIRE FIGHTING EQUIPMENT

1.00Item

Allow for provision of PPE all in accordance with the 
Health and Safety Specification

F:............................. V:............................ 
T:............................

41

E16.6: PROVISION OF PERSONAL & PROTECTIVE
EQUIPMENT (PPE)

1.00Item

Allow for provision of health and safety signage and 
posters all in accordance with the Health and Safety 
Specification

F:............................. V:............................ 
T:............................

42

E16.7: PROVISION OF HEALTH AND SAFETY
SIGNAGE AND POSTERS

1.00Item

Allow for provision of well fare facility all in accordance 
with the Health and Safety Specification

F:............................. V:............................ 
T:............................

43

E16.8: PROVISION OF WELFARE FACILITY 

1.00Item

The Principal Contractor to provide a consolidated close 
out Health and Safety File confirming the Health and 
Safety history of the project through a SHE agent

F:............................. V:............................ 
T:............................

44

E16.9: CLOSE OUT REQUIREMENTS
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1.00Item

The contractor shall comply with all the requirements 
set out in the Construction Regulations, 2014 issued 
under the Occupational Health and Safety Act, 1993 
(Act No 85 of 1993).

It is required of the contractor to thoroughly study the 
Health and Safety Specification that must be read 
together with and is deemed to be incorporated under 
this Section of the bills of quantities / lump sum 
document.

The contractor must take note that compliance with the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
compulsory. Provision for pricing of the Occupational 
Health and Safety Act, Construction Regulations and 
Health and Safety Specification is made under this 
clause and it is explicitly pointed out that all 
requirements of the aforementioned are deemed to be 
priced hereunder and no additional claims in this regard 
shall be entertained.

Prices to Allow for:
1. Principal Contractor
2. All Sub-contractors
3. SMME Sub-contractors

The contractor is referred to the specifications annexed 
to this tender documents for comprehensive pricing. 
Occupational Health & Safety Bill of Quantity annexed to 
this tender should be included in values at this clause.

F:............................. V:............................ 
T:............................

45

E17 OCCUPATIONAL HEALTH AND SAFETY ACT
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1.00Item

The Contractor is required to complete the 
CONTRACTOR MONTHLY REPORT which is to be
submitted together with the Contractor's payment 
claim.Payment of the Contractor is conditional on
this information being accurate and timeously provided. 
Payment shall be subject to the Client
giving the Contractor a tax invoice for the amount 
due.The Contractor is to take note of the
following requirements -At the bottom of the 
CONTRACTOR MONTHLY REPORT, the Site Agent,
Clerk of Works, CLO or Contractor must sign the 
document as proof that the people indicated have
worked the number of days

F:............................. V:............................ 
T:............................

46

E18 REPORTING BY CONTRACTOR

1.00Item

It is a general requirement of this contract that persons 
normally resident in the locality of the works (local 
labour) be given preference for employment on the 
contract. Should adequate and appropriate labour not 
be available within the locality, other labour may be 
employed subject to satisfactory proof being provided 
that every reasonable endeavour has been made to 
employ local labour. The contractor shall identify the 
local community leaders with the purpose of negotiating 
with them regarding the utilisation of local labour in the 
construction process. The contractor shall furthermore 
give preference, wherever possible to the employment 
of single heads of households, women and youth. The 
contractor shall, in general, maximise the involvement of 
the local community.

F:............................. V:............................ 
T:............................

47

E19 LOCAL LABOUR AND LOCAL BUILDING 
MATERIALS
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1.00Item

The Contractor must allow for all costs (including any 
profit and/or attendance) associated with the 
administration, appointment, training and/or payment of 
the CLO, Candidate Professionals, Students, EPWP 
Beneficiaries, APTCOD Learners, Clerk of Works and 
Steering Committee Members as applicable and 
included in this tender document. This item must be 
priced within rates or preliminaries, there is no separate 
line item for this
 
No additional claims in this regard shall be entertained.

F:............................. V:............................ 
T:............................

48

E20 ADMINISTRATION

SECTION F: SITE ESTABLISHMENT

Water and Electricity 

F1:   TEMPORARY WORKS, ETC

1.00Item

The Client does not warrant that any water or electricity 
supply that may exist is adequate for the proper 
execution of the works.  Where such supply is 
inadequate, the contractor shall provide an adequate 
supply at his own expense. The Contractor shall ensure 
that construction water and electricity is provided at his/ 
her own cost. 

F:............................. V:............................ 
T:............................

49

Service - Water

-28-

Preliminaries & General
Bill No.  1
Section No.  1

COEGA

Carried Forward R



Brought Forward R

The Design and Construct of Mpozolo Clinic

CDC/26/26

1.00Item

The Contractor is to provide and remove and make 
good upon completion all the necessary temporary 
plumbing connections and purchase water from the local 
authority where applicable, for the works at his own 
cost. The Contractor shall make and upon completion 
remove all the necessary temporary plumbing 
connections and water meters to the Client's water 
supply at designated points and be responsible for costs 
associated with all water consumption. The Contractor is 
notified that the nearest water supply is not guaranteed 
and that the contractor shall do own assessments and 
connection. 

F:............................. V:............................ 
T:............................

50

Service - Electricity

1.00Item

The Contractor is to provide and remove and make 
good upon completion all the necessary temporary 
electrical connections and installations and purchase 
electricity from the local authority for the works at his 
own cost. The Contractor shall make and upon 
completion remove all the necessary installation and 
meters to the Client's electrical supply at designated 
points and be responsible for costs associated with all 
electricity consumption.

F:............................. V:............................ 
T:............................

51

Ablution facilities

1.00Item

The Contractor is to provide, erect where directed at his 
own expense, and remove on completion of the works 
ablution facilities and shall maintain such facilities in a 
thoroughly clean and tidy condition.

F:............................. V:............................ 
T:............................

52

Facilities 
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1.00Item

The Contractor shall provide, maintain and remove on 
completion of the works an office for the exclusive use 
of the project manager and supervisor, minimum size 4 
x 3 x 3m high internally, suitably insulated and 
ventilated, provided with electric lighting and fitted with 
boarded floor, table and eight chairs, all at the 
contractor's expense. The office shall be kept clean and 
fit for use at all times.

F:............................. V:............................ 
T:............................

53

Telecommunication facilities

1.00Item

The Contractor shall provide the following 
telecommunication facilities at his own expense:

· Telephone
· Facsimile
· E-mail

F:............................. V:............................ 
T:............................

54

Security of the works

1.00Item

The Contractor shall take all appropriate measures for 
general security of the works.

F:............................. V:............................ 
T:............................

55

Notice boards
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1.00Item

The Contractor shall provide, erect where directed, 
maintain and remove on completion of the works a 
notice board, size 2,44m wide and 2,89m high, 
according to the standard drawing available from the 
client, constructed of suitable boarding with flat smooth 
surface and with edging bead 19mm thick round outer 
edges and projecting 12mm from face of boarding and 
rounded on front edge.  The board shall be securely 
fixed to hoarding, where hoarding is provided, or fixed to 
and including a suitable supporting structure of timber or 
tubular posts and braces.

The lettering is to be 50mm and 100mm "sans serif" in 
ivory white on the blue background and in 100mm "sans 
serif" in navy blue on the ivory white background.  The 
inscription, in one language only, which must bear the 
approval of the Project Manager.  No other names or 
notice boards may be erected without the written 
approval of the Project Manager.

Sketch drawings of all proposed names or notice boards 
must be submitted to the Project Manager for approval, 
before being prepared and erected on site.  These 
sketch drawings must not only show the full content of 
the proposed names or notice boards, but also the 
position and locality in which the boards will be erected.

F:............................. V:............................ 
T:............................

56

Notice before covering work

1.00Item

The contractor shall give adequate notice to the project 
manager whenever any work or material which is 
subject to inspection or remeasurement is to be covered 
or concealed in any way.  In default of such a notice 
being received timeously by the project manager such 
work shall be exposed and later made good at the 
contractor's expense.

F:............................. V:............................ 
T:............................

57

Inspection of adjoining properties
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1.00Item

Before commencing with the works the project manager 
and contractor shall arrange with the owners of adjacent 
buildings and properties and representatives of local 
authorities to inspect, among others, the buildings, 
structures, pavings, kerbs, channels and fences.  The 
contractor shall record all conditions that the works 
could affect and copy the project manager accordingly.  
The contractor shall pay particular attention to cracks, 
defects and existing levels related to structures, pavings,
kerbs, channels and fences, which later could be 
claimed to have been caused or disturbed by the works.

F:............................. V:............................ 
T:............................

58

Site Meetings and Procedures

1.00Item

The Project Manager and the Contractor shall hold 
meetings relating to the progress of the works at regular 
intervals and at other such times as may be necessary. 
The Contractor shall attend all site meetings and shall 
ensure that all persons under his jurisdiction are notified 
timeously of all site meetings should the Project 
Manager require their attendance at such meetings. 

The Contractor shall keep on site a set of minutes of all 
site meetings, daily records of resources (people and 
equipment employed), a site instruction book, a 
complete set of contract working drawings and a copy of 
the procurement document and make these available at 
all reasonable times to all persons concerned with the 
contract.

F:............................. V:............................ 
T:............................

59

Attendance to subcontractors
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1.00Item

The contractor shall allow all nominated/ selected/ direct 
subcontractors reasonable usage of hoisting facilities 
whilst they remain erected.

The Contractor shall specifically provide all necessary 
scaffolding and special scaffolding for all work to the 
roof, facades, ceilings/bulkheads, electrical works, 
mechanical works, fire, plumbing & drainage, columns, 
walls, etc. whether executed by himself or nominated/ 
selected/ direct subcontractors. 

F:............................. V:............................ 
T:............................

60

Works Area

1.00Item

Site establishment areas must be agreed with the 
Project Manager. The site shall not be used for any 
purpose other than that of carrying out the works.

Access to the site shall be restricted to one entrance
and exit point only as directed by the Project Manager
No claims for extras arising from these matters will be
subsequently entertained or admitted

F:............................. V:............................ 
T:............................

61

Management of the works
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1.00Item

“The Contractor shall to the satisfaction of the Project 
Manager provide, in addition to the Foreman, the 
services of an experienced and competent Construction 
Manager and Site Agent supported by a management 
team who shall, inter-alia be responsible for all activities 
of the Contractor and all Subcontractors and in 
particular:

(a) Programming

(b) Scheduling

(c) Reporting

(d) Production of shop drawings and samples

(e) Procurement and expediting

(f) Liaison and co-ordinating of construction

(g) Commissioning, instruction, handover and follow-up

(h) Monitoring and reporting on building 
activities taking place off-site”

The names and CV’s of the Contractor’s site 
management team shall be submitted to the Project 
Manager prior to commencement on site and, after 
agreement on the composition thereof has been 
obtained, no changes shall be made nor shall any 
member of the said team be removed from the site 
while remaining in the employ of the Contractor without 
express written approval

F:............................. V:............................ 
T:............................

62

Enclosure of the works
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1.00Item

Hoardings shall be as dictated by site circumstances 
and as may be required by any authority.  Adequate 
hoarding for the site and the contractor's lay down area 
shall be prepared and priced for by the contractor 
accordingly, it is imperative that the contractor visits the 
site and requests more information from the project 
manager on these areas. All costs in connection 
therewith must be borne by the Contractor including 
any costs in complying with any local or other authorities 
requirements in this regard

Notwithstanding the above, the Contractor shall 
maintain, move where necessary and provide any 
additional entrances as he may require and remove the 
fence or hoarding on completion

All hoardings to be maintained to an acceptable 
standard to the project manager's approval

F:............................. V:............................ 
T:............................

63
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BILL 1

EARTHWORKS

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES 

This document must be read and familiarised with in 
conjunction with the Architects' drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

These bills are measured based on the Standard 
System of Measuring Building Work 2015 Seventh 
Edition. No claims will be entertained for items not 
covered by the afore mentioned document.

-36-
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The contractor is advised to be in constant 
communication with the quantity surveyor during the 
course of the tender process and/or project with regards 
to the following:

1. Tender drawings versus the Tender bills of quantities 
- Should there be a discrepancy between the tender 
drawings and the bills of quantities, the contractor shall 
notify the quantity surveyor immediately. 

2. Construction drawings versus the Tender bills of 
quantities - Should there be a discrepancy between the 
construction drawings and the bills of quantities, the 
contractor shall notify the quantity surveyor immediately. 

3. Site Instructions - The quantity surveyor together with 
the project manager shall be notified immediately of any 
site instructions or potential costs in accordance to the 
contract. 

No claims or costs arising out of not adhering to the 
above will be entertained. 

Design and Construct: 

The entire Bills of Quantities shall only be used as a 
pricing tool and does not supersede the works 
information, site information and drawings. All works to 
be executed on site shall be in accordance with 
drawings and site instructions. The actual works 
executed on site will be re-measured and adapted to the 
items outlined within the BoQ. 

SUPPLEMENTARY PREAMBLES 

Please note that all existing works, finishes, etc. are to 
be protected to the satisfaction of the Project Manager 
and that tenderers should allow in their rates for such 
protection.

Protection of works
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The descriptions and units of quantities below are 
measured generally in terms to suit this project. Where 
these descriptions and units are in conflict with the 
payment provisions of SABS 1200, the descriptions and 
units as measured below shall apply and no claims in 
this regard shall be entertained. Should the tenderer 
have any queries, he should clarify same with either the 
engineer or quantity surveyor prior to submission of 
tender. Silence on any issue will be deemed to be 
acceptance thereof.

Definitions

No Guarantee is given or implied that blasting will be 
allowed, but should this method of removal be 
necessary and permissible, the contractor shall assume 
all responsibility and comply with all the conditions laid 
down in the Government and Local Government 
regulation and it should allow for current construction 
work on the neighbouring property.  

Blasting

Where "remove from" or "spoil" occurs in items it shall 
include for all loading, offloading and carting away from 
the site to a suitable dumping site to be found by the 
contractor and the contractor shall pay all fees, etc in 
this regard.

Dump site

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site.

Carting away of excavated material

Descriptions of imported filling material shall be deemed 
to include loading material onto trucks from borrow pits 
or suppliers and hauled and deposited onto the site.

Imported filling

No allowance has been made in the measurements for 
bulking and no claims in this regard shall be entertained.

Bulking
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Classes 3.1.2(b), (d) and (e) will be deemed not to apply 
to this contract. All excavations will be classified by the 
Engineer as:

Soft and intermediate excavation as soft excavation

Hard rock excavations, which will include 
unweathered boulders exceeding 20m³, and will also 
include reinforced concrete footing which, in the 
Engineer's opinion, cannot be removed as part of 
normal excavations.

Classes of excavation

Prescribed density testing is only to be done on written 
request from Engineer. Provision for normal density 
tests must be included in the filling or compaction items.

Prescribed density tests on filling

The Contractor shall allow in his rates for watering the 
works with a jet or spray from a hose sufficiently to 
prevent any nuisance from dust

Water, etc.

The Contractor will be held responsible for any damage 
to persons or property by virtue of his operations and is 
responsible for providing all necessary barriers, signs, 
etc.

Damage to persons or property

Tenderers are advised to visit the site before submitting 
this tender and to acquaint themselves with the nature 
and extent of the work to be done and value of 
recoverable materials which are not to be re-used or 
handed over to the client. Claims due to the fact that the 
Tenderers have not visited the site shall not be 
entertained.

Visit the site
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SITE CLEARANCE ETC

5 561m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc.

1

Site clearance

1 : 0 2 : 0 3 : 0 4 : 0

5 : 5561

834m3

Stripping average 150mm thick layer of top soil and 
spoil to a dumping site to be located by the contractor.

2

1 : 0 2 : 0 3 : 0 4 : 0

5 : 834

REMOVAL OF EXISTING WORK

1No

Single storey building with pitched roof approximately 
100m2 on plan and 3m high at eaves comprising 
concrete surface beds, foundations, brick work external 
walls, brick work internal walls, corrugated roof sheeting 
on timber trusses.

3

Breaking down and removing of buildings, etc.

1 : 0 2 : 0 3 : 0 4 : 0

5 : 1

313m

Diamond mesh fence with barb wire approximately 
2,100mm high including removal of concrete footings, 
backfilling, etc.

4

Taking down and removing existing fence

1 : 0 2 : 0 3 : 0 4 : 0

5 : 313

REMOVAL OF TREES ETC

5No
Tree and stump exceeding 200mm and not exceeding 
500mm girth.

5

Cutting down, taking out and removing, grubbing up 
roots and filling in holes.

1 : 0 2 : 0 3 : 0 4 : 0

5 : 5
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8No
Tree and stump exceeding 1,000mm and not exceeding 
1,500mm girth.

6

1 : 0 2 : 0 3 : 0 4 : 0

5 : 8

Tenderers are to allow for accommodation of traffic, 
flagmen, etc. all in accordance to best practise and 
health & safety requirements. The facilities are in an 
existing live working environment and all care shall be 
taken to ensure that the site and access to the site is 
kept clear of rubble, safe for the client, subcontractors 
neighbours, etc. and this shall be adhered to for the 
duration of the project.

BULK EXCAVATIONS

2 645m3
Open face cut excavation to fill (cut to and including fill 
and compaction to 93% Mod AASHTO density)

7

Open face excavation in earth over sloping site not 
exceeding 2m deep

1 : 0 2 : 0 3 : 0 4 : 0

5 : 2645

2 035m3

Open face cut excavation to spoil (cut to and including 
spoil/ cart away to a dumping site to be located by the 
contractor)

8

1 : 0 2 : 0 3 : 0 4 : 0

5 : 2035

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS

68m3Raft Ground Beams9

Excavation in earth not exceeding 2m deep below 
natural, elevated or reduced ground level for

1 : 68 2 : 0 3 : 0 4 : 0

5 : 0

200m3Trenches10

1 : 0 2 : 179 3 : 21 4 : 0

5 : 0
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11m3
Trenches and holes for thickening under surface beds 
etc

11

1 : 0 2 : 10 3 : 1 4 : 0

5 : 0

51m3Holes12

1 : 51 2 : 0 3 : 0 4 : 0

5 : 0

53m3Hand excavations13

1 : 12 2 : 37 3 : 4 4 : 0

5 : 0

44m3To reduce levels to final levels under floors etc.14

Excavation in earth within reduced level (reduced 
level not exceeding 2m below ground level).

1 : 44 2 : 0 3 : 0 4 : 0

5 : 0

1.00Item

Keeping excavations free of all water other than 
subterranean water

15

Keeping excavations free of water

1 : 0.00 2 : 0.00 3 : 0.00 4 : 0.00

5 : 1.00

100 000.00100 000.001.00Item

Allow the sum of R100,000.00 for removing seepage 
and other water from subterranean sources from 
excavations by pumping, bailing or otherwise. Accurate 
records of all such de watering shall be kept to 
determine the total volume of water so removed and a 
clear distinction shall be made between water from 
subterranean sources and other water.

16

De-watering of excavations

EXCAVATIONS IN STRATA OF A MORE 
DIFFICULT CHARACTER
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374m3Hard rock17

Extra over trench and hole excavations in earth for 
excavation in:

1 : 0 2 : 0 3 : 0 4 : 0

5 : 374

50m3Class A Boulder Excavation. 18

1 : 0 2 : 0 3 : 0 4 : 0

5 : 50

344m3

Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor.

19

Extra over all excavations for carting away.

1 : 155 2 : 171 3 : 18 4 : 0

5 : 0

843m2
Sides of trench and hole excavations not exceeding 
1,5m deep.

20

Risk of collapse of excavations.

1 : 676 2 : 149 3 : 18 4 : 0

5 : 0

FILLING ETC

109m3Trenches, holes, etc.21

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, including haulage 
from stock piles, compacted to 93% Mod AASHTO 
density.

1 : 14 2 : 85 3 : 10 4 : 0

5 : 0

21m3Below ramps, steps, etc.22

Imported selected gravel from commercial sources 
(Minimum G5 material to TRH14)) layer material in 
150mm thick layers compacted to 95% modified 
AASHTO density.

1 : 12 2 : 8 3 : 1 4 : 0

5 : 0
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2 035m3In Forming Platforms23

1 : 0 2 : 0 3 : 0 4 : 0

5 : 2035

64m3Below surface beds, etc.24

1 : 0 2 : 59 3 : 5 4 : 0

5 : 0

64m3Below ramps, steps, etc.25

Imported G6 fill layer material in 150mm thick layers 
compacted to 95% modified AASHTO density.

1 : 0 2 : 59 3 : 5 4 : 0

5 : 0

47m3To form platforms, etc.26

Imported sand blinding below surface beds, paving, 
etc.

1 : 38 2 : 8 3 : 1 4 : 0

5 : 0

418m2
Compaction of ground surfaces under trenches and 
holes to 90% Mod AASHTO density.

27

Compaction of surfaces.

1 : 228 2 : 170 3 : 20 4 : 0

5 : 0

7 274m2

Rip up and scarify ground surfaces under floors for a 
depth of 150mm, breaking down oversize material, 
including taking up a maximum tolerance of 50mm and 
adding suitable material where necessary and carting 
away where necessary and compacting to 95% Mod 
AASHTO density.

28

1 : 1105 2 : 549 3 : 59 4 : 0

5 : 5561

27No"Modified AASHTO Density" test.29

Prescribed density tests on filling.

1 : 7 2 : 2 3 : 0 4 : 0

5 : 18
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5NoNatural CBR Indicator Test30

1 : 0 2 : 0 3 : 0 4 : 0

5 : 5

SOIL POISONING

428m2

Weed killer applied to earth or earth filling under 
concrete surface beds, paving, etc., including V-grooves 
along foundation walls and around columns, etc., 
including submission of compliance with specification.

31

"Hyvar X" or equivalent Weedkiller mixed with water 
and applied at a rate of 100grams/m

1 : 0 2 : 393 3 : 35 4 : 0

5 : 0

1 169m2To bottoms and sides of trenches etc.32

Soil insecticide

1 : 812 2 : 320 3 : 38 4 : 0

5 : 0

838m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming.

33

1 : 230 2 : 549 3 : 59 4 : 0

5 : 0

-45-

Earthworks
Bill No.  1
Section No.  2

COEGA

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

The Design and Construct of Mpozolo Clinic

CDC/26/26

BILL 2

CONCRETE AND FORMWORK

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES 

This document must be read and familiarised with in 
conjunction with the Architects' drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

SUPPLEMENTARY PREAMBLES

Please note that all existing works, finishes, etc. are to 
be protected to the satisfaction of the Project Manager 
and that tenderers should allow in their rates for such 
protection.

Protection of works

5.1.1 "Only CEM I 42,5 (Portland cement) or CEM II/A-V 
42,5 (Portland fly ash cement) or CEM II/A-S 42,5 
(Portland slag cement) or CEM II/B-S 42,5 (Portland 
slag cement) according to SANS 50197-1 
(SABS ENV 197-1), may be used. The cement may not 
consist of more than 20% siliceous fly ash or 30% 
granulated blast furnace slag, blended with the Portland 
Cement.  Should the contractor wish to use any other 
type of cement, he shall obtain the engineer's prior 
written approval." No industrial waste from industrial 
facilities co-fired with hazardous waste may be 
used. 

Project specification
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Tolerance shall be based on Accuracy Degree II as 
described on the particular section

Tolerance

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the architect.  The 
testing shall be undertaken by an independent firm or 
institution nominated by the contractor to the approval of 
the architect.  (Test cubes are measured separately)

Cost of tests

Breeze concrete shall consist of twelve parts clean dry 
furnace ash, free from coal or other foreign matter, to 
one part cement (12:1), the ash graded up to particles 
which will pass a 16,5mm ring from a minimum which 
fails to pass a 4,75mm mesh.  The finer materials from 
the screening are to be first mixed with the cement into 
a mortar and the ash added afterwards and thoroughly 
incorporated

Description of formwork shall be deemed to include use 
and waste only (except where described as "left in" or 
"permanent"), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself.

Formworks to soffits of solid etc shall be deemed to be 
slabs not exceeding 250mm thick unless otherwise 
described
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Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"
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CONCRETE, FORMWORKAND 
REINFORCEMENT

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

21m3Surface blinding under footings and bases1

15MPa/20mm concrete

1 : 11 2 : 9 3 : 1 4 : 0

5 : 0

34m3Fill in narrow widths2

1 : 20 2 : 12 3 : 1 4 : 0

5 : 0

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

75m3
Surface beds and thickenings cast in panels on 
waterproofing

3

30MPa/19mm concrete

1 : 0 2 : 69 3 : 6 4 : 0

5 : 0

61m3
Raft Ground Beams cast of waterproofing4

1 : 61 2 : 0 3 : 0 4 : 0

5 : 0

88m3
Surface beds, Raft Toppings and thickenings cast in 
panels on waterproofing

5

1 : 88 2 : 0 3 : 0 4 : 0

5 : 0

57m3
Footings6

1 : 0 2 : 51 3 : 6 4 : 0

5 : 0

28m3
Bases7

1 : 28 2 : 0 3 : 0 4 : 0

5 : 0
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REINFORCED CONCRETE

21m3Aprons cast in panels on waterproofing and laid to falls8

20MPa/19mm concrete

1 : 12 2 : 8 3 : 1 4 : 0

5 : 0

11m3Slabs including beams, inverted beams.9

30MPa/19mm concrete

1 : 0 2 : 0 3 : 11 4 : 0

5 : 0

3m3Strong room slabs 10

1 : 3 2 : 0 3 : 0 4 : 0

5 : 0

27m3Isolated beams11

1 : 27 2 : 0 3 : 0 4 : 0

5 : 0

8m3Built up slabs, plinths, etc.12

1 : 8 2 : 0 3 : 0 4 : 0

5 : 0

9m3Columns13

1 : 9 2 : 0 3 : 0 4 : 0

5 : 0

34No

Allow for preparing a set of three concrete strength test 
cubes, each size 150 x 150 x 150mm, sending them to 
an approved independent testing laboratory for testing 
and paying all charges in connection therewith. 
(Provisional)

14

TEST CUBES

1 : 21 2 : 11 3 : 2 4 : 0

5 : 0

CONCRETE SUNDRIES
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41No

Take delivery of a set of two holding down bolts 
complete with template (supplied by steel sub-
contractor) and cast in exact position in the top of 
concrete including maintaining in position during 
concreting

15

Holding down bolts

1 : 41 2 : 0 3 : 0 4 : 0

5 : 0

1 303m2Surface beds, etc16

Finishing top surfaces of concrete smooth with a 
power float

1 : 875 2 : 393 3 : 35 4 : 0

5 : 0

35m2Slabs, etc17

1 : 0 2 : 0 3 : 35 4 : 0

5 : 0

410m2Aprons to falls, etc18

Finishing top surfaces of concrete smooth with a 
wood float/steel trowel

1 : 230 2 : 156 3 : 24 4 : 0

5 : 0

16m2Strong room slabs19

1 : 16 2 : 0 3 : 0 4 : 0

5 : 0

6m2Tops of upstand beams, etc.20

Steel float

1 : 0 2 : 0 3 : 6 4 : 0

5 : 0

53m2Tops of isolated beams, etc.21

1 : 53 2 : 0 3 : 0 4 : 0

5 : 0

17m2Built up slabs, plinths, etc.22

1 : 17 2 : 0 3 : 0 4 : 0

5 : 0
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6NoPolystyrene Void former blocks 600 x 600 x 300mm23

Void formers to built up slabs, plinths, etc

1 : 6 2 : 0 3 : 0 4 : 0

5 : 0

1No
Geberit 359.119.00.1 pluvia or equivalent roof outlet 
9L/S or equally approved

24

Roof outlets (cast in):

1 : 0 2 : 0 3 : 1 4 : 0

5 : 0

1No160mm Vertical outlet cast on concrete25

1 : 0 2 : 0 3 : 1 4 : 0

5 : 0

1No160mm 45 Degree side outlet cast on concrete26

1 : 0 2 : 0 3 : 1 4 : 0

5 : 0

2No

200mm Diameter sleeve penetration cast in horizontally 
through 255mm deep slabs including hole through 
formwork, etc.

27

Sleeve penetrations (Cast in)

1 : 2 2 : 0 3 : 0 4 : 0

5 : 0

15m

50x50mm V-shaped drip groove to the bottom of 
concrete slabs including all formwork necessary to form 
grooves

28

Grooves, channels, mortices, sinkings, etc in 
concrete

1 : 15 2 : 0 3 : 0 4 : 0

5 : 0

ROUGH FORMWORK (DEGREE OF ACCURACY 
II)
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410m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

29

Rough formwork to sides of aprons

1 : 230 2 : 156 3 : 24 4 : 0

5 : 0

SMOOTH FORMWORK IN FOUNDATIONS 
(DEGREE OF ACCURACY II)

230m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

30

Smooth formwork to sides of raft foundations

1 : 230 2 : 0 3 : 0 4 : 0

5 : 0

SMOOTH FORMWORK (DEGREE OF 
ACCURACY II)

14m2
Edges, risers, ends and reveals exceeding 300mm high 
or wide

31

Smooth formwork not exceeding 3.5m high above 
bearing level, to:

1 : 14 2 : 0 3 : 0 4 : 0

5 : 0

24m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

32

1 : 0 2 : 0 3 : 24 4 : 0

5 : 0

139m2Sides of rectangular columns33

1 : 139 2 : 0 3 : 0 4 : 0

5 : 0

16m2Soffits of strong room slabs not exceeding 250mm thick34

1 : 16 2 : 0 3 : 0 4 : 0

5 : 0

35m2
Soffits of slabs exceeding 250mm and not exceeding 
500mm thick

35

1 : 0 2 : 0 3 : 35 4 : 0

5 : 0
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288m2Sides and soffits of isolated beams36

1 : 288 2 : 0 3 : 0 4 : 0

5 : 0

6m2Sides of inverted beams (above concrete)37

1 : 0 2 : 0 3 : 6 4 : 0

5 : 0

12m2Sides and soffits of beams38

1 : 0 2 : 0 3 : 12 4 : 0

5 : 0

SUNDRY FORMWORK

525m20 x 20mm Vertical chamfer at corners.39

Boxing in smooth formwork to form:

1 : 525 2 : 0 3 : 0 4 : 0

5 : 0

968m20 x 20mm Horizontal chamfer at corners.40

1 : 920 2 : 0 3 : 48 4 : 0

5 : 0

2No
Opening not exceeding 1m girth through concrete slabs 
not exceeding 255mm thick

41

Smooth formwork to form:

1 : 2 2 : 0 3 : 0 4 : 0

5 : 0

5m
Opening exceeding 1m and not exceeding 2m girth 
through concrete slabs not exceeding 255mm thick

42

1 : 5 2 : 0 3 : 0 4 : 0

5 : 0

MOVEMENT JOINTS ETC.

43m20mm Joints not exceeding 300mm high or wide.43

Expansion joints with Jointex between vertical 
concrete surfaces.

1 : 43 2 : 0 3 : 0 4 : 0

5 : 0
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410m15mm Joints not exceeding 300mm high or wide.44

Expansion joints with Jointex between vertical 
concrete and brickwork surfaces.

1 : 230 2 : 156 3 : 24 4 : 0

5 : 0

344m50 x 3mm Saw cut joints in top of concrete45

Saw cut joints

1 : 250 2 : 80 3 : 14 4 : 0

5 : 0

REINFORCEMENT (PROVISIONAL)

15.95tSteel reinforcing bars in foundations46

Mild and High tensile steel reinforcement to 
structural concrete work (various sizes).

1 : 10.24 2 : 5.11 3 : 0.60 4 : 0.00

5 : 0.00

11.24tSteel reinforcing bars in structural concrete47

1 : 9.43 2 : 0.00 3 : 1.81 4 : 0.00

5 : 0.00

0.59t
16mm Diameter anti crack mild steel Y bars 1000mm 
long on stools around columns & corners

48

High tensile steel dowel bars.

1 : 0.59 2 : 0.00 3 : 0.00 4 : 0.00

5 : 0.00

0.99t
16mm Diameter mild steel Y bars on stools to 
thickenings

49

1 : 0.00 2 : 0.92 3 : 0.07 4 : 0.00

5 : 0.00

875m2
Type 193 fabric reinforcement in concrete surface beds, 
etc.

50

Fabric reinforcement

1 : 875 2 : 0 3 : 0 4 : 0

5 : 0
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17m2
Type 193 fabric reinforcement on top of built up slabs, 
plinths, etc.

51

1 : 17 2 : 0 3 : 0 4 : 0

5 : 0

410m2
Type 193 fabric reinforcement in concrete surface beds 
laid to falls, etc.

52

1 : 230 2 : 156 3 : 24 4 : 0

5 : 0

428m2
Type 245 fabric reinforcement in concrete surface beds, 
etc.

53

1 : 0 2 : 393 3 : 35 4 : 0

5 : 0
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BILL 3

PRECAST CONCRETE

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES 

This document must be read and familiarised with in 
conjunction with the Architects' drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

SUPPLEMENTARY PREAMBLES 

Blocks, sills, etc. measured linear shall be made in 
suitable lengths. Large size setting out drawings shall 
be prepared where necessary and submitted to the 
project manager for approval before moulds are made

Sizes

Where kerbstones, blocks, etc. are laid in ground 
descriptions shall be deemed to include necessary 
excavation, filling in and ramming

General

Please note that all existing works, finishes, etc. are to 
be protected to the satisfaction of the Project Manager 
and that tenderers should allow in their rates for such 
protection.

Protection of works
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Samples of all precast concrete works shall be priced, 
delivered to site and provided to the project manager for 
approval.

Samples

The mortar materials shall be mixed dry until a uniform 
colour is attained. Water shall then be added  and  the  
mixture  turned  over until the ingredients are thoroughly 
incorporated. The  mortar shall be produced in such 
quantities that no setting occurs before use. (Usually 
less than 2 hours). When cement mortar is mixed old 
mortar that has already set shall be removed from the 
mixer or the platform as such mortar may not 
be incorporated in a new batch. No water shall be 
added afterwards to improve workability. 

Mortar

Unless specified otherwise accuracy grade II shall apply 
as set out in SANS 10155. 

Accuracy in building

-58-

Precast Concrete
Bill No.  3
Section No.  2

COEGA

Carried Forward R



Brought Forward R

The Design and Construct of Mpozolo Clinic

CDC/26/26

PRECAST CONCRETE COPINGS, ETC

219m

Coping type 014 "Modcon or similar approved" 
370x75x65mm thick overall copings weathered on top to 
65mm thick along one edge, with two drip grooves on 
the bottom along both edges and joint sealer on top side

1

Precast concrete finished smooth on exposed 
surfaces, bedded in class II mortar, including 
jointing, pointing

1 : 40 2 : 156 3 : 23 4 : 0

5 : 0

PRECAST WINDOW SILLS

60m

Coping type 036 "Modcon or similar approved" 
370x125mm thick at its highest in the middle and sides 
tapered/ weathered down to 100mm thick at its lowest 
on both sides, with two drip grooves on the bottom 
along both edges and joint sealer on top side

2

Concrete "grey" sills in single lengths bedded in 
class I mortar including metal fixing lugs etc.

1 : 54 2 : 0 3 : 5 4 : 0

5 : 0

10No

500 x 500 x 800mm high Precast concrete dustbin 
with 50mm diameter hole at the bottom for 
drainage.

3

PRECAST CONCRETE DUST BIN

1 : 10 2 : 0 3 : 0 4 : 0

5 : 0
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BILL 4

MASONRY

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES 

This document must be read and familiarised with in 
conjunction with the Architects' drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

SUPPLEMENTARY PREAMBLES 

Please note that all existing works, finishes, etc. are to 
be protected to the satisfaction of the Project Manager 
and that tenderers should allow in their rates for such 
protection.

Protection of works

A 10mm clean joint must be left between the top 
surfaces of internal brick walls and the soffits of 
concrete slabs.  Care must be taken to assure that no 
mortar, pieces of brick or any other objects exist in the 
joint

Joints 

Descriptions of brickwork shall be deemed to include 
wire ties

Wire Ties
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Bricks shall be ordered timeously to obtain uniformity in
size and colour. Descriptions of face brickwork shall be 
deemed to include pointing on all exposed surfaces.

Face brickwork

Samples of all masonry building units, except those for 
walls described as "load bearing", shall consist of a 
minimum of 6 units. Samples of building units to be 
used in walls described as "load bearing" shall consist of
30 units from every 30 000 units delivered to site.

Samples

Structural units delivered to the site shall be carefully 
unloaded by hand or crane, and placed on prepared 
areas free from clinker, ash or sulphate-bearing soils 
and in separate stacks according to strength. The stacks 
shall be protected from rain and arranged to allow free 
circulation of air. 
 
Cement shall be stored off the ground  in  a  dry  
weatherproof  structure to facilitate inspection and to 
permit the use of materials in the order of delivery. 
 
Sand shall be stored separately according to type and in 
such a way that it will not become contaminated. 

Storage of materials on site

Burnt clay units with an initial water absorption rate that 
exceeds 1,8 kg/m2 min shall be wetted prior to laying to 
reduce the rate to between 0,7 and 1,8 kg/m2 min. 

Treatment of masonry units

Cleaning of all face brick to be done with sugar soap.  
Remove surface contaminants using sugar soap 
solution - 500 g sugar soap powder  dissolved in 5 litres 
water, or sugar soap liquid. All in strict accordance to 
manufacturers specifications. Washing of walls to be 
from bottom to top and to be done only with non-
abrasive cloths.  For stubborn contaminants use hot 
water in the above mix and a bristle broom or scrubbing 
brush. Rinse with tap water to remove all traces of sugar 
soap and allow to dry.

Cleaning of facebrick
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The mortar materials shall be mixed dry until a uniform 
colour is attained. Water shall then be added  and  the  
mixture  turned  over until the ingredients are thoroughly 
incorporated. The  mortar shall be produced in such 
quantities that no setting occurs before use. (Usually 
less than 2 hours). When cement mortar is mixed old 
mortar that has already set shall be removed from the 
mixer or the platform as such mortar may not 
be incorporated in a new batch. No water shall be 
added afterwards to improve workability. 

Mortar

Unless specified otherwise accuracy grade II shall apply 
as set out in SANS 10155. 

Accuracy in building
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FOUNDATIONS

167m2NFX Class II mortar: One brick walls1

Brickwork of NFX bricks or equally approved (14 
MPa nominal compressive strength) in class II 
mortar

1 : 0 2 : 149 3 : 18 4 : 0

5 : 0

SUPERSTRUCTURE

614m2NFX Class II mortar: Half brick walls2

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) perforated plaster brick size 
222x73x106mm in class II mortar manufactured in 
accordance with SANS 227:2007

1 : 344 2 : 242 3 : 28 4 : 0

5 : 0

262m

NFP Class II mortar: Half brick linings built or battered 
against concrete columns in forming joints and closing 
345mm wide cavity

3

1 : 262 2 : 0 3 : 0 4 : 0

5 : 0

301m

NFP Class II mortar: Half brick linings built or battered 
against door & window frames in closing 345mm wide 
cavity

4

1 : 225 2 : 50 3 : 26 4 : 0

5 : 0

1 096m2NFX Class II mortar: One brick walls5

1 : 462 2 : 546 3 : 88 4 : 0

5 : 0

58m2NFX Class II mortar: One brick walls in beamfilling6

1 : 58 2 : 0 3 : 0 4 : 0

5 : 0
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759m2

NFX Class II mortar: 345mm Cavity walls of two half 
brick skins including 50mm thick insulation (insulation 
measured elsewhere below) with return brick piers @ 
1.5m centres and 3mm galvanised heavy duty butterfly 
ties (five ties per square metre)

7

1 : 759 2 : 0 3 : 0 4 : 0

5 : 0

46m2

NFX Class II mortar: 345mm Cavity walls of two half 
brick skins including lean mix concrete fill in cavity and 
galvanised heavy duty wall ties (five ties per square 
metre)

8

1 : 46 2 : 0 3 : 0 4 : 0

5 : 0

759m2

High density 32-36kg/m³ rigid extruded polystyrene 
100% closed cell insulation boarding 50mm thick x  
600mm wide with tongue and groove joints fixed to inner 
skin of brick cavity wall such to shed moisture, with 
galvanised mild steel once bent support and holdback 
ties size 20 x 1,6 x 130mm girth with fishtailed ends built 
into horizontal joints in wall at maximum 600mm centres 
along top and bottom edges, including neatly notching 
board edges around wall ties, window and door frames. 
Performance and technical specifications to be provided 
for approval.

9

Cavity wall insulation

1 : 759 2 : 0 3 : 0 4 : 0

5 : 0

230m
Splayed mortar fillet two brick courses high in 115mm 
cavity

10

Miscellaneous

1 : 230 2 : 0 3 : 0 4 : 0

5 : 0

117m
Splayed mortar fillet one brick course high in 115mm 
cavity below window sills

11

1 : 90 2 : 18 3 : 8 4 : 0

5 : 0
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148m
Splayed mortar fillet one brick course high in 115mm 
cavity above doors and windows

12

1 : 115 2 : 22 3 : 11 4 : 0

5 : 0

347m

Closing 115mm cavity of 345mm wall horizontally with 
brickwork (Closing the entire 345mm wall with roller or  
header course as per the building regulations)

13

1 : 320 2 : 18 3 : 8 4 : 0

5 : 0

532m

Closing 115mm cavity of hollow wall vertically with 
brickwork (Closing the entire 345mm wall with soldier or  
header course as per the building regulations)

14

1 : 463 2 : 46 3 : 24 4 : 0

5 : 0

20No

Prepare set of three 150 x 150 x 150mm mortar 
(10MPa)
strength  test cubes, label and send to an approved 
laboratory for testing, pay all charges and submit report 
to the Representative/Agent. Only successful tests will 
be paid for

15

1 : 20 2 : 0 3 : 0 4 : 0

5 : 0

BRICKWORK SUNDRIES 

6 538m75mm Wide reinforcement built in horizontally16

Brickwork reinforcement

1 : 5745 2 : 711 3 : 82 4 : 0

5 : 0

4 123m150mm Wide reinforcement built in horizontally17

1 : 1770 2 : 2044 3 : 310 4 : 0

5 : 0

383No

30 x 3mm Tie bond 400mm long galvanised mild steel 
ties with one end shot pinned to concrete and other end 
built into brickwork. Ties to be fitted to concrete with 2 
Hilti shot studs each.

18

Galvanised hoop iron cramps, ties, etc.

1 : 383 2 : 0 3 : 0 4 : 0

5 : 0
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772No

16 x 32 x 400mm Galvanised mild steel straps shot 
pinned to concrete and laid in mortar bed every fourth 
course 

19

1 : 772 2 : 0 3 : 0 4 : 0

5 : 0

11m230mm Wide turning pieces20

Turning pieces to lintels, etc.

1 : 11 2 : 0 3 : 0 4 : 0

5 : 0

31m345mm Wide turning pieces21

1 : 24 2 : 4 3 : 3 4 : 0

5 : 0

MOVEMENT JOINTS ETC.

262m
20mm Isolation joints not exceeding 300mm high or 
wide.

22

Expansion joints with Jointex between vertical & 
horizontal concrete and brick surfaces.

1 : 262 2 : 0 3 : 0 4 : 0

5 : 0

PRECAST CONCRETE

517m110 x 75mm Lintels in lengths not exceeding 3m23

Prestressed fabricated concrete lintels including 
necessary temporary supports

1 : 421 2 : 68 3 : 28 4 : 0

5 : 0

4m
110 x 75mm Lintels in lengths exceeding 4,5m and not 
exceeding 6m

24

1 : 4 2 : 0 3 : 0 4 : 0

5 : 0

SUNDRY STEELWORK

SUNDRY GALVANIZED STEELWORK
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Angle corrosion specification:

Hot dipped galvanised in accordance to SABS 763 
(latest edition) in stock lengths cut to suit on site and 
"cold galvanise" cut ends with "Zincfix" or similar 
approved 

Bearers to brick linings, lintels, etc

911kg
Two 90 x 90 x 6mm back to back angles to brick 
openings in forming lintels

25

1 : 765 2 : 84 3 : 63 4 : 0

5 : 0

50No229 x 152mm Glazed clay vermin proof air bricks26

AIR BRICKS

1 : 50 2 : 0 3 : 0 4 : 0

5 : 0

FACE BRICKWORK

140m2One face brick walls pointed on both sides27

Facebricks prime cost of R 7000,00 per thousand
excluding VAT delivered to site, with nominal 
strength of 20-30MPa  manufactured in accordance 
with SANS 227, bedded and jointed in Class II 
mortar and pointed with square recessed horizontal 
and vertical joints.

1 : 140 2 : 0 3 : 0 4 : 0

5 : 0

1 271m2Extra over brickwork for face brickwork28

1 : 644 2 : 546 3 : 81 4 : 0

5 : 0

711m
Extra over brickwork for brick-on-edge header course 
band.

29

1 : 532 2 : 156 3 : 23 4 : 0

5 : 0

46mExtra over brickwork for Fair raking cutting at gables30

1 : 46 2 : 0 3 : 0 4 : 0

5 : 0
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151m
Extra over brickwork for brick-on-edge header course 
lintel.

31

1 : 113 2 : 27 3 : 11 4 : 0

5 : 0

109m230mm Wide sill set sloping and slightly projecting32

1 : 78 2 : 23 3 : 8 4 : 0

5 : 0
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BILL 5

WATERPROOFING

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES 

This document must be read and familiarised with in 
conjunction with the Architects' drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect.

SUPPLEMENTARY PREAMBLES

Waterproofing of roofs, basements, etc. shall be laid 
under a ten year guarantee.  Waterproofing to roofs 
shall be laid to even falls to outlets, etc, with necessary 
ridges, hips and valleys. Descriptions of sheet or 
membrane waterproofing shall be deemed to include 
additional labour to turn-ups and turn-downs

Waterproofing

Please note that all existing works, finishes, etc. are to 
be protected to the satisfaction of the Project Manager 
and that tenderers should allow in their rates for such 
protection.

Protection of works
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Waterproofing to roofs shall be laid to even falls to 
outlets, etc., with necessary ridges, hips and valleys 

DAMP-PROOFING OF WALLS AND FLOORS

Descriptions of sheet or membrane waterproofing shall 
be deemed to include labour to turn-ups and turn-downs 

Waterproofing of roofs, basements, etc. shall be laid 
under a ten year guarantee. Waterproofing to roofs shall 
be laid to even falls to outlets, etc, with necessary 
ridges, hips and valleys. Descriptions of sheet or 
membrane waterproofing shall be deemed to include 
additional labour to turn-ups and turn-downs.

Guarantee

The colour of joint sealants in brickwork or concrete 
shall match the colour of the adjacent brick or concrete 
finish 

Joint sealants 
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DAMPPROOFING OF WALLS AND FLOORS

24m2Under half brick walls1

One layer of 375 micron "Gundle Plastall Brikgrip 
DPC" or equivalent embossed damp proof course

1 : 13 2 : 9 3 : 1 4 : 0

5 : 0

136m2Under one brick walls2

1 : 40 2 : 85 3 : 12 4 : 0

5 : 0

81m2
Under 345mm wide cavity brick walls cranked DPC 
sandwiched between 2 half beds of mortar

3

1 : 81 2 : 0 3 : 0 4 : 0

5 : 0

88m2
Under window sills (dpc to be tucked under frames, 
turned up at the end and folded back to stick)

4

1 : 66 2 : 16 3 : 6 4 : 0

5 : 0

428m2Under surface beds5

One layer of 250 micron "Gunplas USB Green" or 
equivalent waterproof sheeting sealed at laps with 
"Gunplas Pressure Sensitive Tape" or equivalent.

1 : 0 2 : 393 3 : 35 4 : 0

5 : 0

875m2Raft Foundations6

1 : 875 2 : 0 3 : 0 4 : 0

5 : 0

487m2Vertically Between Raft Ground Beams7

1 : 487 2 : 0 3 : 0 4 : 0

5 : 0

410m2Under aprons8

1 : 230 2 : 156 3 : 24 4 : 0

5 : 0
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17m2Under built up slabs 9

Two layers of 250 micron "Gundle Plastall Gunplas 
USB Green" or equivalent waterproof sheeting 
sealed at laps with Gunplas Pressure Sensitive tape

1 : 17 2 : 0 3 : 0 4 : 0

5 : 0

139m2

Around window and door frame surrounds against and 
between brickwork, concrete, galvanised angles, 
cementitious filler, etc.

10

Two coats "Flintkote Type 5" or equally approved 
bitumen emulsion waterproof coating

1 : 106 2 : 23 3 : 10 4 : 0

5 : 0

WATERPROOFING TO ROOFS, RETAINING 
WALLS, ETC.

Roofs

Design (Propose), supply and install Torch on 
waterproofing system. All surfaces to be clean dry, 
sound and free of oils and laitance. Apply one layer 
abe.® Unigum MS or equally approved dual 
reinforced mineral surface waterproofing membrane, 
fully bonded by means of "torch on fusion" to 
concrete, screed and brickwork surfaces where 
applicable, with 100mm side laps and 150mm end 
laps, all in accordance with manufacturer's 
'Technical Specifications and Applications Manual'

35m2On roofs to falls at minimum 1:10011

1 : 0 2 : 0 3 : 35 4 : 0

5 : 0

1No
Extra over additional membrane at 100mm diameter 
outlet

12

1 : 0 2 : 0 3 : 1 4 : 0

5 : 0
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Roofs

One layer Geotextile: Bidim A3 or equally approved 
product with 100mm laps on waterproofing

35m2
On roofs to falls at minimum 1:10013

1 : 0 2 : 0 3 : 35 4 : 0

5 : 0

1NoExtra over membrane against a 100mm diameter outlet14

1 : 0 2 : 0 3 : 1 4 : 0

5 : 0

Roofs

25mm crushed stone ballast 50mm thick

35m2
On roofs to falls at minimum 1:10015

1 : 0 2 : 0 3 : 35 4 : 0

5 : 0

35m2On flat roofs16

Isoboard® or equally approved high density 32-
36kg/m³ rigid extruded polystyrene 100% closed cell 
insulation boarding 80mm thick x 600mm wide with 
tongue and groove joints laid tightly butted on 
waterproofing membrane, secured under 20mm 
nominal gravel

1 : 0 2 : 0 3 : 35 4 : 0

5 : 0

BOND BREAKERS, ETC.

17m2Under plinths 17

One layer of 250 micron "Gundle Plastall Gunplas 
USB Green" or equivalent waterproof sheeting 
sealed at laps with Gunplas Pressure Sensitive tape 
or equivalent. 

1 : 17 2 : 0 3 : 0 4 : 0

5 : 0
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WATERPROOFING TO SHOWERS

5m2On floors around slop hoppers 18

Design, supply and install "Cementitious flexible 
waterproofing slurry" lanko Hydroflex embedded or 
equally approved, in a polyester cloth where 
necessary 

1 : 5 2 : 0 3 : 0 4 : 0

5 : 0

10m2On floors around showers19

1 : 1 2 : 9 3 : 0 4 : 0

5 : 0

42m2On shower walls20

1 : 6 2 : 36 3 : 0 4 : 0

5 : 0

35m2
10mm Thick softboard protection board placed vertically 
between waterproofing (elsewhere) and backfilling.

21

PROTECTION BOARDS

1 : 0 2 : 0 3 : 35 4 : 0

5 : 0

JOINT SEALANTS ETC.

860m
 15mm "Polyurethane" Sealant in wall joints between 
door frame and plastered surfaces (painted).

22

"Polyurethane" Sealant UV protected to 
manufacturers specification.

1 : 787 2 : 42 3 : 31 4 : 0

5 : 0

877m

15mm "Polyurethane" Sealant in wall joints between 
aluminium window frame and plastered surfaces 
(painted).

23

1 : 644 2 : 178 3 : 55 4 : 0

5 : 0

97m
15mm "Polyurethane" Sealant around sanitary fittings 
(painted).

24

1 : 66 2 : 26 3 : 4 4 : 0

5 : 0
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1 295m
15mm "Polyurethane" Sealant on ceiling W- trim 
shadowlines.

25

1 : 879 2 : 416 3 : 0 4 : 0

5 : 0

1 562m
20mm "Polyurethane" Sealant in horizontal wall joints 
(painted).

26

1 : 1026 2 : 468 3 : 68 4 : 0

5 : 0

525m
20mm "Polyurethane" Sealant in vertical wall joints 
(painted).

27

1 : 525 2 : 0 3 : 0 4 : 0

5 : 0

814m
20mm "Polyurethane" Sealant on top of skirtings 
(painted).

28

1 : 352 2 : 416 3 : 46 4 : 0

5 : 0

254m

Supply & Install 2 layers of Waterproofing membrane 
seal x 230mm wide in expansion joints between 
brickwork and concrete soffits including raking out 
expansion joint filler as necessary

29

Waterproofing membrane seal including primer, etc.

1 : 230 2 : 0 3 : 24 4 : 0

5 : 0

The following are to be design & supply items and 
approved by the fire engineer

FIRE SEALING

11m

15 x 20mm 2 Hour Fire Seal around door frames and 
brick surfaces including raking out expansion joint filler 
as necessary and applying approved priming coats

30

Fire seal to wall joints

1 : 11 2 : 0 3 : 0 4 : 0

5 : 0
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BILL 6

ROOF COVERINGS, ETC.

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect.

SUPPLEMENTARY PREAMBLES

A written and approved five-year guarantee of water-
tightness shall be issued after approval of roofs by the 
manufacturer.

Guarantee

All finishes shall be thoroughly cleaned down on 
completion. No additional costs for cleaning will be 
entertained

Cleaning of finishes

All straight and raking cutting and waste must be 
allowed for in the rates

Cutting & wastage
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Sheeting:

0,80mm Approved Z275 IBR profile galvanised steel 
roof sheeting with standard colour one side in single 
lengths and accessories fixed to steel purlins or battens 
at 750mm centres: grey finish topcoat and grey backing 
coat roof sheeting, fixed to steel intermediate purlins at 
max 2500mm centres and eaves and ridge purlins at 
max 2100mm using manufacturer’s clips fixed according 
to manufacturer, all following the manufacturer's 
specifications with guarantee. Colour: Graphite.

•  The male rib shall have spurs to ensure a positive 
double interlocking action at side-Laps.

•  Each pan shall incorporate transverse stiffener ribs.

•  Vandal proof pv clamp for solar panels to be approved 
manufacturer and not void roof sheeting guarantee.

•  Manufacturer to be certified as complying with ISO 
9001:2015 quality management system.

•  Fasteners must be selected to match the life 
expectancy of the roofing and cladding material. The 
coating class for fasteners, complying with SANS 1273, 
should be used in conjunction with all roofing and 
cladding material.

•  All flashings to match the sheeting.

PROFILE SHEETING AND ACCESSORIES

Flashings:

Flashings shall match the roof sheeting

Erection:

Every precaution shall be taken to prevent damage to 
roof sheets during all stages of construction. Duck 
boards should be used when necessary to protect the 
sheeting from damage. Sheeting which has become 
deformed or damaged in any way, shall be replaced.
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Safety:

The contractor shall exercise special care when 
handling long length sheeting, particularly in windy 
conditions. Should work be interrupted for any reason, 
all loose sheeting and incomplete sections must be 
adequately secured against possible movement by wind 
and gravity.

Handling and storing:

The contractor shall ensure that all materials used on 
site for cladding, etc. are transported, handled and 
stored in accordance with the manufacturer's 
recommendations. Material damaged shall be rejected 
with undamaged material at the contractor's expense. 
Repair of damaged material will not generally be 
permitted. Rates are to include for preventing damage 
and protecting sheets through all stages of construction.
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ROOFING

963m2Roof covering with pitch not exceeding 25 degrees1

0,80mm Approved Z275 IBR profile galvanised steel 
roof sheeting with standard colour one side in 
single lengths and accessories fixed to steel purlins 
or battens at 750mm centres:  using manufacturer’s 
clips fixed according to manufacturer, all following 
the manufacturer's specifications with guarantee. 
Colour: Graphite

1 : 963 2 : 0 3 : 0 4 : 0

5 : 0

FLASHINGS, ETC.

35m
Counter flashing, 130 mm girth, three times bent to 
detail

2

Flashings to match roof sheeting, fixed in strict 
accordance with the manufacturer's instructions, 
including any necessary sealer strips on overlaps, 
closure pieces, etc

1 : 35 2 : 0 3 : 0 4 : 0

5 : 0

12mHeadwall flashing, 320 mm girth, twice bent to detail3

1 : 12 2 : 0 3 : 0 4 : 0

5 : 0

147mSidewall flashing, 598 mm girth, twice bent to detail4

1 : 147 2 : 0 3 : 0 4 : 0

5 : 0

110mApex flashing, 530 mm girth, three times bent to dtail5

1 : 110 2 : 0 3 : 0 4 : 0

5 : 0

96m
Ridge capping 550mm girth bent three times and 
notched to suit roof

6

1 : 96 2 : 0 3 : 0 4 : 0

5 : 0

INSULATION
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963m2

Insulation laid taut over steel purlins (at approximately 
750mm centres) and fixed concurrent with roof covering 
including white PVC coated straining wires at 383mm 
centres.

7

Sisalation FR 430 or equally approved insulation 
laid to manufacturer's specification and SANS 10400 
standard:

1 : 963 2 : 0 3 : 0 4 : 0

5 : 0

52m

uPVC Bird proofing 400mm wide including pair of 
50 x 50 mm galvanised fixing angles.

8

BIRDPROOFING

1 : 52 2 : 0 3 : 0 4 : 0

5 : 0

TESTS

1No

Perform flood or leak testing for the entire roof & gutters, 
fix leaks (if any) and re-do the flood test ensuring no 
leaks at handover. 

9

Flood testing

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0
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BILL 7

CARPENTRY AND JOINERY

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES 

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

SUPPLEMENTARY PREAMBLES 

Particle board shall comply with the following 
specifications: 

a) SABS 1300 Particle board: exterior and flooring type 

b) SABS 1301 Particle board: interior type

Particle board

Descriptions of frames shall be deemed to include 
frames, transomes, mullions, rails, etc.

Joinery

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes
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Please note that all existing works, finishes, etc. are to 
be protected to the satisfaction of the Project manager 
and that tenderers should allow in their rates for such 
protection.

Protection of works

Items described as nailed or plugged shall be deemed 
to be fixed to brickwork or concrete. Where the method 
of fixing is not described, descriptions shall be deemed 
to include fixing of timber to timber in a method 
approved by the architect. Descriptions of hardwood 
joinery shall be deemed to include pelleting of holes for 
bolts 

Fixing: 

Flush doors with rebated meeting stiles to have hard 
wood edge strips to meeting stiles not less than 19mm 
thick 

Doors 

Hardboard and veneer coverings to doors will be 
suitable to receive paint or varnish 

All doors to be equivalent to samples to be equivalent to 
samples to be submitted to the architect for approval 
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NOTE:

The following is applicable in respect of roof trusses and 
bracing:

Plate nailed timber trusses shall be of approved design 
and manufacture and constructed with softwood 
structural timber by a truss Fabricator holding a current 
Certificate of Competence awarded by the Institute of 
Timber Construction.

Each roof truss shall have all its members accurately cut 
and closely butted together and rigidly fixed by CSIR or 
acceptable approved patented galvanized metal spiked 
connectors, precision pressed on both sides of each 
intersection by an approved method, all in accordance 
with the manufacturer's instructions.

The design, manufacture and transportation of the roof 
trusses, bracing, etc. shall be under the control of a 
registered Structural Engineer in accordance with SABS 
0160 and SABS 0163, who shall, after erection, provide 
a certificate confirming that the design, manufacture, 
transportation, erection and bracing has been carried 
out in accordance with this specification.

The design shall include for all live loads, wind loads 
and dead loads imposed by roof covering, purlins, 
ceilings, etc.

Fully detailed shop drawings of all trusses, etc., 
indicating sizes, bracing, loading, etc., shall be 
submitted to the Representative/Agent for approval prior 
to fabrication.

Erection shall be carried out in accordance with the 
procedures and recommendations of the manual "The 
Erection and Bracing of Timber Roof Trusses" published 
by the Institute for Timber Construction and the Council 
for Scientific and Industrial Research or as detailed by 
the designer.

Prices for roof trusses and bracing shall include design 
and preparation of shop drawings.

PRE-FABRICATED TIMBER ROOF TRUSSES 
AND ASSOCIATED BRACING
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ROOFS, ETC

The following is applicable in respect of roof trusses 
(only as a guide): Trusses are at maximum 1 200m 
centres. Roof covering is "Klip-Lok/ Chromadeck" or 
equivalent roof sheeting on 50 x 75mm purlins at 1 
200mm maximum centres. All timber to be sawn 
softwood in accordance with V4 or M4 as defined in 
SABS 563 or SABS 1245. Metal connector plates shall 
have a minimum yield strength of 228 MPa and a 
minimum ultimate tensile strength of 330 Mpa with hot-
dip galvanised finish. All joints to be close fitted butt 
joints. Trusses shall be designed by a registered 
supplier of prefabricated trusses who shall issue an 
Engineers Certificate upon completion of the installation. 
The dimensions in the descriptions of the trusses are 
nominal and actual measurements are to be obtained on
site before design or fabrication commences.

Plate nailed timber roof truss construction

3No

Staff Accommodation: Building truss size approximately 
140m2m overall with approved overhang. Trusses to be 
of 152 x 38mm (Size to be determined by the contractor, 
provided size is only a guide) SA pine grade 6 
prefabricated timber (design & installation with COC 
provided) including design, manufacture, supply & install 
on site, purlins, cleats, connectors, hangers, storm clips 
on the bottom 2 rows on both eaves and roof support for 
the solar geyser

1

Sawn softwood pre-fabricated plate nailed timber in 
roof construction to roofs complete with 38 x 
114mm wall plates treated with carbolinium before 
fixing, trusses, jack rafters, additional supports for 
jack trusses, etc., all necessary permanent bracing, 
metal hangers, cleats, bolts, etc., purlins as 
described and one gang plank per roof layout over 
entire building length between fire walls (Roof 
covering and fascias elsewhere)

1 : 0 2 : 3 3 : 0 4 : 0

5 : 0

ROOF SUNDRIES 
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179m76 x 38mm Wall plates2

Sawn softwood

1 : 0 2 : 156 3 : 23 4 : 0

5 : 0

EAVES, VERGES, ETC.

230m

19 x 286mm Fibre cement socketed bargeboard, 
including aluminium H-profile jointing strips or equally 
acceptable jointing method, painted (Painting measured 
elsewhere) 

3

Nutec-cement or equally approved 

1 : 230 2 : 0 3 : 0 4 : 0

5 : 0

DOORS, ETC.

4No40mm Door 0,813 x 2,134m high4

40mm Thick Solid Timber Flush Door with 
concealed hardwood edges all round, with 3,2mm 
masonite covering to both sides hung to aluminium 
frame.

1 : 4 2 : 0 3 : 0 4 : 0

5 : 0

3No

40mm Door 0,813 x 2,134m high with and including 
opening for a 0,300 x 0,400m high ventilation louvre 
(louvre measured elsewhere)

5

1 : 3 2 : 0 3 : 0 4 : 0

5 : 0

10No40mm Door 0,964 x 2,125m high6

1 : 3 2 : 4 3 : 3 4 : 0

5 : 0
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7No40mm Door 0,877 x 2,125m high (undercut by 100mm)7

40mm Thick Hollow Core Timber Flush Door 
undercut by 100mm, with concealed hardwood 
edges all round, with 3,2mm masonite covering to 
both sides hung to aluminium frame.

1 : 7 2 : 0 3 : 0 4 : 0

5 : 0

4No40mm Door 0,762 x 2,134m high (undercut by 100mm)8

1 : 4 2 : 0 3 : 0 4 : 0

5 : 0

1No40mm Door 0,826 x 2,125m high - Db Cabinet Door9

40mm Thick Semi Solid Door with concealed 
hardwood edges all round, with 3,2mm masonite 
covering to both sides hung to aluminium frame.

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

FIRE DOORS, ETC.

1NoDouble Door 1,510 x 2,110m high.10

Class B, Low formaldehyde fire door, with and 
including "en-suite" cylinder lockset and with 
pressed steel frame suitable for one brick walls (All 
fire rated).

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

-86-

Carpentry & Joinery
Bill No.  7
Section No.  2

COEGA

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

The Design and Construct of Mpozolo Clinic

CDC/26/26

BILL 8

CEILINGS & BULKHEADS

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

SUPPLEMENTARY PREAMBLES

Hangers, suspension grids, "lay-in" panels, etc. are to 
be in accordance with the manufacturers' 
recommendations

Proprietary suspended ceilings

Electrical light fittings, diffusers, panels, etc. are 
generally "lay-in" units of the same dimensions as the 
suspension grid described and allowance must be made 
in the rates accordingly for their support inclusive of any 
flexibility in setting out that may be required (ceiling 
panels have not been deducted and pricing is to take 
cognisance thereof)
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Ceilings shall comprise 9.5mm &/or 12mm rhinoboard 
plasterboard boards screwed to and including screw-up 
suspension grid consisting of main tees at 1 200mm 
centres and galvanised steel capped cross tees at 
400mm centres and with tape fixed over joints and the 
whole finished with gypsum plaster trowelled to a 
smooth polished surface

Flush plastered Rhinoboard suspended ceilings

The grid shall be suspended by means of galvanised 
steel L-section hangers at suitable centres, securely 
shot-pinned or screwed to concrete, steel or wood

Unless otherwise stated, all surfaces shall be skimmed 
and covered with Gyproc Rhinolite Multi-purpose 
(Phosphogypsum locally manufactured) or equally 
approved

Finish

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins or shot pinned to 
brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres, and where described as 
"bolted" the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Bulkheads are those areas of the ceilings which occur at 
a level or plane differing from the general ceiling level or 
plane. Their function is to conceal services, or merely to 
create an architectural feature.

Bulkheads

Bulkheads will only be measured as such when they 
conform with the above description and when the 
horizontal or vertical dimensions do not exceed 2 
000mm. Where these dimensions exceed 2 000mm the 
horizontal or vertical ceilings are included in the general 
ceiling measurements.
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Unless otherwise described bulkheads shall be deemed 
to be horizontal along the length

Prices for openings for light fittings, ventilation grilles, air 
conditioning diffusers, etc. are to include for any 
necessary additional support, trimming around, etc. and 
are to be included on the rates for ceilings

Openings

Tenderers are to allow for special scaffolding in their 
rates as no additional claim will be entertained in this 
regard

Drawings showing the services in the ceiling voids are 
available for inspection by appointment at the offices of 
the various consultants

The contractor is to ensure that no tees and cross tees 
are suspended from any services such as electrical 
cable trays, etc.

The contractor must supply the architect with suspended 
rods for approval before installation

Prices shall include for all holes, notching, etc.

All tenderers must make allowance within the rates for 
any sub-frames that might be required in the design, as 
no additional claims in this regard will be entertained

NOTES

______________________________________
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SUSPENDED CEILINGS

509m2

Ceilings suspend exceeding 1m and not exceeding 2m 
below concrete soffits & steel trusses 

1

6,4mm Gypsum or equivalent ceiling board, in 
varying lengths including expansion joints every 5 
meters, using DONN products or equivalent joint ref 
RD EJ.30. All edges of bulkheads to have DONN or 
equivalent edge bonding, fixed by means of the 
'screw-up' system to and including GMS drywall 
studs of DONN T37S or equivalent grid system.  
Spaced and framed to prevent all deflection or 
sagging, all framed and screwed up, suspended 
from roof steelwork or shot bolted to concrete or 
brickwork including necessary joists suspended 
between trusses where vertical supports cannot 
otherwise be suspended from steel purlins, with all 
rivet holes neatly patched up. Apply Fibatape to all 
joints and scrimmed and skimmed and sanded 
down to leave a perfectly flush and level bulkhead 
ready for decoration

1 : 137 2 : 372 3 : 0 4 : 0

5 : 0

2NoExtra over ceilings for 600mm x 600mm trapdoor2

1 : 2 2 : 0 3 : 0 4 : 0

5 : 0

10No
Extra  over ceiling for opening for 165mm diameter 
downlighter

3

1 : 10 2 : 0 3 : 0 4 : 0

5 : 0
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738m2

Ceilings suspended exceeding 1m not exceeding 2m 
below concrete soffits

4

Thermoceil ripple white vinyl clad calcium silicate 
ceiling tiles size 1195 x 595 x 6mm thick laid on and 
including CKMT38 x24mm/T38 or equivalent White 
powder coated main tees and CKMT38x24mm or 
equivalent cross tees, hold-down clips, wedges, etc. 
with galvanised 4mm diameter suspension rod and 
hook with spring clip and Suspension plate at 
centres not exceeding 1200mm in both directions. 
Suspension rods are to be attached with 
25x25x25x1,6mm angle cleats shot nailed to 
concrete or bolted to steel or screwed to timber 
purlins.

1 : 738 2 : 0 3 : 0 4 : 0

5 : 0

20No
Extra  over ceiling for opening for 165mm diameter 
downlighter

5

1 : 20 2 : 0 3 : 0 4 : 0

5 : 0

25m2

Ceilings suspend not exceeding 1m below timber 
trusses

6

12.5mm Moisture resistant flush plasterboard ceiling 
fixed on hot dipped galvanised steel suspension 
fittings, screw-up tee grid including 25x25mm 
hangers, 25mm rhino board sharp point screws @ 
150mm centres, etc., with self adhesive glass fire 
tape & quick setting joint filler and the whole 
finished with 3mm to 6mm lightweight retarded semi 
hydrate gypsum "Rhinolite" plaster trowelled to a 
smooth polished surface

1 : 7 2 : 19 3 : 0 4 : 0

5 : 0
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1 295mW-Trim Shadow line 7

OWAconstruct or equally approved shadow line W-
Trim, plugged and screwed at centres not exceeding 
200mm 

1 : 879 2 : 416 3 : 0 4 : 0

5 : 0

BULKHEADS

25mBulkhead 500mm high x 1 600mm wide8

12.5mm Flush plasterboard bulkhead fixed on hot 
dipped galvanised steel suspension fittings, screw-
up tee grid including 25x25mm hangers, 25mm rhino 
board sharp point screws @ 150mm centres, etc., 
with self adhesive glass fire tape & quick setting 
joint filler and the whole finished with 3mm to 6mm 
lightweight retarded semi hydrate gypsum 
"Rhinolite" or equivalent plaster trowelled to a 
smooth polished surface

1 : 25 2 : 0 3 : 0 4 : 0

5 : 0

5No
Ditto the above for a vertical closure piece (1 600mm 
wide x 500mm high)

9

1 : 5 2 : 0 3 : 0 4 : 0

5 : 0

30mBulkhead 600mm high x 1 600mm wide10

1 : 30 2 : 0 3 : 0 4 : 0

5 : 0

5No
Ditto the above for a vertical closure piece (1 600mm 
wide x 600mm high)

11

1 : 5 2 : 0 3 : 0 4 : 0

5 : 0

1 247m2

50mm Fibreglass insulation closely fitted and laid on top 
of brandering between roof timbers, ceilings, etc., all as 
per manufacturers instructions 

12

INSULATION 

1 : 875 2 : 372 3 : 0 4 : 0

5 : 0
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BILL 9

FLOOR COVERINGS

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect.

SUPPLEMENTARY PREAMBLES

All finishes shall be thoroughly cleaned down on 
completion. No additional costs for cleaning will be 
entertained

Cleaning of finishes

All straight, circular and raking cutting and waste must 
be allowed for in the rates

Cutting & wastage

All bonding liquids and keycoats must be allowed for in 
the rates

Bonding liquid and Keycoats
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Care shall be exercised in setting out the work, the 
preparation of templets and the checking of the detail 
drawings. All measurements shall be taken on the site 
where necessary and the full size setting out of each 
course shall be done at the yard so as to ensure proper 
fitting

Setting out

Before putting any work in hand the contractor is to 
submit to the architect for his approval details of the 
manner in which he proposes to set out the slabs and 
joints in all wall facings, pavings, sills, treads, etc 
together with samples of grain or pattern matching
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VINYL  

2,5mm Thick "Superflex" or equivalent vinyl sheet 
flooring manufactured in accordance with SANS 786 
laid with approved adhesive on previously prepared 
subfloors. Joints to be butted, grooved and heat 
welded ensuring that the welding rod bonds to more 
than 70% of the sheet thickness:

714m2On Floors and landings1

PC Allowance of R300.00 per m2 is to be allowed 
for, excluding VAT, for the site delivered vinyl 
material price only, Tenderers are to include the 
price as per the PC amount stated and add their own
labour, vinyl glue, grout, mark up, etc.

1 : 714 2 : 0 3 : 0 4 : 0

5 : 0

510m150mm High coved vinyl skirting2

1 : 510 2 : 0 3 : 0 4 : 0

5 : 0

SCREEDS

1 282m2

ITE F30 or equivalent self levelling screed in strict 
accordance with manufacturers specifications at an 
average thickness of 3mm to 4mm. 

3

Self Levelling Screeds

1 : 875 2 : 372 3 : 35 4 : 0

5 : 0

MOISTURE BARRIER

714m2On floors4

Epoxy moisture barrier rolled in two coats

1 : 714 2 : 0 3 : 0 4 : 0

5 : 0
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714m2

Strip newly laid vinyl floors (after 72 hours) using 
FloorworX or equivalent Stripper, scrub using a diluted 
solution of FloorworX or equivalent, rinse and then seal 
with 3 coats of FloorworX  (or equivalent) Silk Matt or 
Gloss Sealer

5

POLISH, SEALERS, ETC. 

1 : 714 2 : 0 3 : 0 4 : 0

5 : 0
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BILL 10

IRONMONGERY

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES 

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect.

SUPPLEMENTARY PREAMBLES 

Please note that all existing works, finishes, etc. are to 
be protected to the satisfaction of the Project Manager 
and that tenderers should allow in their rates for such 
protection.

Protection of works

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: BS 
Satin bronze lacquered : CH Chromium plated : SC 
Satin chromium plated : SE Silver enamelled : GE Grey 
enamelled : AS Anodised silver : AB Anodised bronze : 
AG Anodised gold : ABL Anodised black : PB Polished 
brass : PL Polished and lacquered : PT Epoxy coated.

Finishes to ironmongery
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HINGES, BOLTS, DOOR STOPS, ETC.

19No1 pair of stainless steel two ball bearing butt hinge1

Approved hinges, bolts, etc.

1 : 19 2 : 0 3 : 0 4 : 0

5 : 0

18No1.5 pair of stainless steel two ball bearing butt hinge2

1 : 18 2 : 0 3 : 0 4 : 0

5 : 0

11NoStainless steel indicator door bolt.3

1 : 11 2 : 0 3 : 0 4 : 0

5 : 0

105NoStainless steel door stop.4

1 : 98 2 : 4 3 : 3 4 : 0

5 : 0

15NoHat and coat hook5

1 : 8 2 : 6 3 : 1 4 : 0

5 : 0

LOCKS, HANDLES, ETC.

17No

Handle on 150 x 45mm pressed backplate with 
anodised silver finish including euro profile or equivalent 
cylinder upright lock case and 66mm euro profile or 
equivalent double cylinder

6

Approved locks:

1 : 17 2 : 0 3 : 0 4 : 0

5 : 0

3No

Aluminium helping hand disabled facility indicator bolt 
with anodised silver finish. Stainless steel bolt-through 
pull handle size 152 x 19mm inside & outside leaves.

7

1 : 3 2 : 0 3 : 0 4 : 0

5 : 0
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11No

Waterbok or equivalent handle on 150 x 45mm pressed 
backplate with anodised silver finish euro profile or 
equivalent cylinder lock set with satin chrome handle 
finish including powder coated euro profile cylinder lock 
& 2 x 28np euro profile cylinder with zinc back plate (or 
equivalent)

8

1 : 11 2 : 0 3 : 0 4 : 0

5 : 0

PUSH PLATES AND KICK PLATES

11No
2x152x178mm High push plate fitted on inside of leaf 
only

9

1.2mm Thick Grade 304 stainless steel plates 
countersunk screwed along edges at not exceeding 
200mm centres.

1 : 11 2 : 0 3 : 0 4 : 0

5 : 0

11No
2x152x750mm High kick plate fitted on bottom of leaf on 
both sides of the door

10

1 : 11 2 : 0 3 : 0 4 : 0

5 : 0

DOOR CLOSERS

16No
Overhead door closer with regular arm and necessary 
mounting brackets, etc.

11

Approved door closers:

1 : 16 2 : 0 3 : 0 4 : 0

5 : 0

LETTERS, NAMEPLATES, ETC.

1No3mm Thick x 32mm wide plate with letters "KITCHEN"12

Clear perspex name plate reverse engraved and 
enamelled in lettering 25mm high to suit, twice 
countersunk holed for and tap screwed to steel door 
frame with chromium plated dome-headed self 
tapping screws 

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0
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1No3mm Thick x 32mm wide plate with letters "PANTRY"13

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

1No
3mm Thick x 32mm wide plate with letters "STAFF 
ROOM"

14

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

1No
3mm Thick x 32mm wide plate with letters "WAITING 
ROOM"

15

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

1No
3mm Thick x 32mm wide plate with letters "PRE-
DELIVERY ROOM"

16

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

1No
3mm Thick x 32mm wide plate with letters "DELIVERY 
ROOM"

17

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

1No
3mm Thick x 32mm wide plate with letters "SLUICE 
ROOM"

18

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

1No
3mm Thick x 32mm wide plate with letters 
"MANAGER'S OFFICE"

19

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

1No
3mm Thick x 32mm wide plate with letters "RECORDS 
ROOM"

20

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

1No
3mm Thick x 32mm wide plate with letters "MEDICINE 
STORE"

21

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0
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1No

3mm Thick x 32mm wide plate with letters 
"TREATMENT
ROOM"

22

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

1No
3mm Thick x 32mm wide plate with letters "TB 
COUNSELLING ROOM"

23

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

1No

3mm Thick x 32mm wide plate with letters 
"CONSULTING
ROOM 1/2/3"

24

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

1No3mm Thick x 32mm wide plate with letters "LAUNDRY"25

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

1No
3mm Thick x 32mm wide plate with letters "GARDEN 
STORE"

26

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

1No
3mm Thick x 32mm wide plate with letters "DOMESTIC
WASTE"

27

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

1No
3mm Thick x 32mm wide plate with letters "MEDICAL 
WASTE"

28

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

19No

Engraved grade 304 stainless steel information sign, 
size 300 x 62 x 1,2mm with black (bold) 100mm (size) 
printed lettering (arial narrow) printed on including fixing 
to top of aluminium door frames (tenderer is to including 
the lettering to fit on to the size maximum 300mm long. 

29

Approved letters, name plates, etc:

1 : 19 2 : 0 3 : 0 4 : 0

5 : 0
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SUNDRIES

11NoStainless steel hat and coat hook with rubber buffer.30

Manufactured by approved manufacturer: 

1 : 11 2 : 0 3 : 0 4 : 0

5 : 0

BATHROOM ACCESSORIES 

15No

"Kimberly Clark" or equivalent White aqaurious waste 
bin (code 6993 or equivalent) size 680 x 380 x 280mm 
deep

31

By approved manufacturer: 

1 : 8 2 : 6 3 : 1 4 : 0

5 : 0

15No

Powder coated steel cradle soap dispenser with elbow 
action, plugged and screwed to the wall with stainless 
steel screws. 

32

1 : 8 2 : 6 3 : 1 4 : 0

5 : 0

9No
Stainless steel, wall-mounted, slim line sanitary bin, 
600(h) x 175(d) x 285(w) mm with a 20 l capacity. 

33

1 : 9 2 : 0 3 : 0 4 : 0

5 : 0

15No
Powder coated 445mm diameter ringbin plugged and 
screwed to the wall with stainless steel screws. 

34

1 : 8 2 : 6 3 : 1 4 : 0

5 : 0

9No

"Kimberley Clark" or equivalent Aquarious hand towel 
dispenser (code 6959 or equivalent) plugged and 
screwed to wall with stainless steel screws.

35

1 : 9 2 : 0 3 : 0 4 : 0

5 : 0

16No

"Kimberley Clark" or equivalent Aquarious toilet tissue 
dispenser (code 6992 or equivalent) plugged and 
screwed to wall with stainless steel screws.

36

1 : 9 2 : 6 3 : 1 4 : 0

5 : 0
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9No
8l Wall mounted sharps container. code: fae158 or 
equivalent 

37

1 : 9 2 : 0 3 : 0 4 : 0

5 : 0

3No

432 x 754mm Rectangular urinal partition in tempered 
sanitised glass - colour anthracite.

38

1 : 3 2 : 0 3 : 0 4 : 0

5 : 0

9No

"Kimberley Clark" or equivalent Professional Scott 
continuous air freshener dispenser code (92620 or 
equivalent) with replaceable aerosol container, plugged.

39

1 : 9 2 : 0 3 : 0 4 : 0

5 : 0

9No

"Steibel Eltron" or equivalent Charcoal grey metallic 
turbo charged 
hand dryer (Model HTT5AM) or equivalent

40

1 : 9 2 : 0 3 : 0 4 : 0

5 : 0

9No
"Hygiene Direct" or equivalent White femcare disposal 
bin size 512 x 345 x 182mm deep

41

1 : 9 2 : 0 3 : 0 4 : 0

5 : 0

1No

Paraplegic Rails dog leg grab rail with 3 supports (code: 
GRDG03B) or similar approved with brushed grade 304 
stainless steel finish, overall size 750 x 750mm, plugged 
and screwed to wall with stainless steel screws. 

42

Grab Rails

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

1No

Paraplegic Rails cistern grab rail (code: GRCS01B) or 
similar approved with brushed grade 304 stainless steel 
finish, overall size 842mm long, plugged and screwed to 
wall with stainless steel screws. 

43

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0
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1No

Paraplegic Rails flush valve grab rail (code: GRFV01B)  
or similar approved with brushed grade 304 stainless 
steel finish, overall size 842mm long, plugged and 
screwed to wall with stainless steel screws. 

44

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0
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BILL 11

STRUCTURAL STEEL

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES 

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

Descriptions of L-shaped and U-shaped anchor bolts 
shall be deemed to include bending, threading, nuts and 
washers and embedding in concrete

SUPPLEMENTARY PREAMBLES 

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete
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The steelwork is to be fabricated from mild steel to 
SABS 1431 Grade 300W. The whole of the fabrication 
and workmanship generally is to be in strict accordance 
with SABS 0162-1984 as amended. The material shall 
be of best quality throughout, free from loose rust or 
millscale, true to thickness and profile throughout and of 
the section and mass specified subject to a 2% 
tolerance for rolling margin.  Consideration will be given 
to any detail variation which the contractor may wish to 
make with the view to the simplification of either 
fabrication, delivery or erection. Substitutions must be 
made at the contractor's own expense.

The contractor shall provide Works Test Certificates 
where so required by the Architect/Engineer.

1.   Material and workmanship

The Engineer shall be at liberty to select test pieces 
from steelwork in the workshop or on the site and to 
have them tested. The expense of such tests are to be 
borne by the contractor if the steelwork does not comply 
with the standards laid down above.  A provisional sum 
is allowed in the bill of quantities for non-destructive 
testing.

2.   Testing

Holding down bolts and other fixing devices which are to 
be embedded in concrete must be supplied to the 
principal contractor on request together with the 
necessary information, identification and templates.

2mm Mild steel plate templates provided on a scale of 
one template for every five groups of bolts, suitably 
marked to ensure easy identification are to be supplied 
to the principal contractor.

Any costs incurred by subsequent repositioning of bolts, 
etc resulting from the contractor having failed to furnish 
adequate information, identification and templates will 
be for the contractor's account.

3.   Hold down bolts
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Welding shall be in accordance with SABS 044 
"Welding:

Parts I, II and III"

Welding shall be carried out in a manner which will 
prevent any distortion of the weld or the parent section.

All welds shall have adequate root fusion and shall be 
free from cracks, porosity or other irregularities and any 
undercutting shall be made good by the deposition of 
additional runs of weld metal.

Any completed welds showing cracks, cavities or other 
defects shall be cut out and made good at the 
contractor's own expense.

Mild steel electrodes shall comply with SABS 455 
"Covered electrodes for Manual Arc Welding of Mild 
Steel and Medium High Tensile Steel".

4.   Welding

Bolts shall have well-formed heads forged from the 
solid. Nuts shall closely fit the bolts so that they can only 
just be turned by hand and at least one clear thread 
shall project beyond the nut when fully tightened.All 
bolts shall have one asher under the nuts and shall be 
so tightened that the threaded portion does not bear on 
the members connected.

Where bolt heads or nuts bear upon bevelled surfaces 
they shall be provided with tapered washers of 2,3 mm 
mean thickness to provide a seating square with the 
axis of the bolt.

5.   Bolts
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Connections specifying high strength friction grip bolts 
are to be in strict accordance with SABS 094 "Bolted 
Friction Grip Joints in Structural Steelwork" and the bolts 
used are to be in accordance with BS 3139 Part 1 : 
1959 "General Grade Bolts, High Strength Friction Grip 
Bolts for Structural Engineering".

Notwithstanding the above, the following must be rigidly 
adhered to :

a) Two-case hardened washers, one flat or bevelled 
under the head and the other flat or bevelled under the 
nut shall be used with each bolt.

b) Contact surfaces shall not be painted and shall be 
thoroughly cleaned free of dirt, oil, loose scale, burrs 
and other defects which are liable to reduce friction 
resista nce between surfaces.

c) At all times the correct torques shall be applied to the 
different sizes of bolts.

6.   Friction grip bolts

The steelwork generally is to be fabricated in the 
contractor's works having due regard to transport and 
erection facilities.  He must supply all erection tackle, 
temporary erection bracing, erect and plumb all 
steelwork and supply all steel wedges and tacks as 
required.

Items may be detailed for delivery "piece small" or the 
contractor may prefabricate if he is satisfied that suitable 
arrangements for transport can be made.

Connections are to be designed for the forces indicated 
on the drawings or to the maximum capacity of the 
members.

7.   Erection
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All structural steel is to be thoroughly degreased to 
remove all grease or oil and then wire-brushed, scraped 
or sand-papered to remove all rust, mill-scale or surface 
contaminations and is to be immediately given one coat 
zinc chromate, allowed to dry overnight and given one 
coat of universal undercoat prior to delivery to site.  All 
damaged paintwork is to be made good on site after 
erection is complete. (also refer to 12 below)

8.   Cleaning and painting

Tenderers must include in their rates for the testing of 
any welder used on the work who has not been tested 
within a period of six months immediately preceding his 
employment on this contract.

9.  Testing of welders

Also refer to the SABS 1431.

10.  Further notes

Specification

Paint finish: Plascothane 9000 Polyurethane  
(Twin Pack Polyurethane Acrylic) or equally approved

Colour: Tintable Transparent / Pastel Bases 
Application: Airless spray, Roller or brush (Primer + 
topcoats)

Primer: Plascotuff 3500 series (PEX3500/PEH3500) 
Mixing Ratio: 4:1 by volume or equally approved

Topcoat: Plascothane 9000 Polyurethane 
(PRT9000/PRH 9) Mixing Ratio: 6:1 by volume or 
equally approved

Surface Preparation: Surfaces must be clean, dry and 
rust free. Remove surface contaminants using Plascon 
Aquasolv Degreaser (GR 1) or equal approved, 
scrubbing with bristle brush or broom, or using Scotch 
Brite pads. Rinse thoroughly with tap water while 
brushing or hydroblast to remove all traces of Plascon 
Aquasolv Degreaser (GR 1) or equal approved to 
achieve a water break-free surface. Dry surface rapidly 
to prevent flash rust formation. Cleaned surface 

11.  Painting/corrosion protection options
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to prevent flash rust formation. Cleaned surface 
must be painted within 4 hours. 

Application - Primer coat: Apply one coat of Plascon 
Plascotuff 3500 Series (PEX 3500/PEH 3500) or equally 
approved Premix both components of the Plascon 
Plascotuff 3500 Series (PEX 3500/PEH 3500) using a 
power mixer for 3 minutes and then apply (preferably) 
by airless spray to a minimum DFT of 100-200 μm or 
WFT of 123 - 247 μm @ a theoretical spread rate of 8.1 
m2/litre. Allow 16 hours to dry at low temperatures (i.e. 
10°C - Caution: will not cure adequately below 10°C. 
For maximum performance curing temperature should 
be 3°C above dewpoint). Allow to dry for 5 hours @ 
23°C. If using roller application : Multiple coats are 
required by roller to achieve desired DFT as roller 
application is typically @ 75 - 100 μm WFT. If using 
spray application : Spray Nozzle tip: 17-21 thou. and 
Nozzle Pressure: 172-207 bar (2500 - 3000 psi).

Application - Finishing coat: Mix base and hardener 
thoroughly in a 6:1 ratio by volume before use. Apply 
two full coats of Plascon Plascothane 9000 
Polyurethane (PRT9000/PRH 9) or equally approved to 
obtain full obliteration. Allow 10 hours drying between 
coats. Always maintain a wet edge and avoid downing 
tools during the application process to prevent lap marks 
and variances in colour or texture. Work from corner to 
corner, or from a natural cut off point to another. Do not 
attempt touch ups, but redo complete panels. 
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Allowances below are for design, supply and installation, 
including input from an approved structural steel 
contractor, the detail of which will be required by the 
structural engineer.

General

STRUCTURAL STEEL

2.10t203 x 133 x 60kg/m I-section beam1

Welded beams in single lengths with flat base, cap, 
bearer and connection plates, bolted to steel or concrete

1 : 2.10 2 : 0.00 3 : 0.00 4 : 0.00

5 : 0.00

5.70t203 x 203 x 60kg/m I-section beam2

1 : 5.70 2 : 0.00 3 : 0.00 4 : 0.00

5 : 0.00

STEEL PURLINS, GIRTS, BRACING, ETC 
INCLUDING PRIMER

1.70t150 x 75 x 20 x 3.0 CFLC Purlins3

Purlins and girts, bolted to steel or concrete

1 : 1.70 2 : 0.00 3 : 0.00 4 : 0.00

5 : 0.00

1.90t200 x 75 x 20 x 3.0 CFLC Purlins4

1 : 1.90 2 : 0.00 3 : 0.00 4 : 0.00

5 : 0.00

0.14t76 x 6 Bracket Strap5

Welded bracing, anti-sag rails, etc with flat connection 
plates, bolted to steel or concrete

1 : 0.14 2 : 0.00 3 : 0.00 4 : 0.00

5 : 0.00

2.10t50 x 50 x 6L Equal Angle Bracing6

1 : 2.10 2 : 0.00 3 : 0.00 4 : 0.00

5 : 0.00
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1.57t70 x 70 x 6L Equal Angle Bracing7

1 : 1.57 2 : 0.00 3 : 0.00 4 : 0.00

5 : 0.00

0.01t50 x 50 x 4L Equal Angle Bracing8

1 : 0.01 2 : 0.00 3 : 0.00 4 : 0.00

5 : 0.00

248No

20mm Diameter chemical anchor bolt embedded in top 
of concrete a total of 410mm deep including forming a 
75mm diameter x 150 deep pocket through concrete 
(coring, drilling, etc.), and including 70 x 70 x 12 anchor 
plates welded to HD bolts (See detail 2 on the 
engineers' drawings), including grouting around the 
concrete pockets

9

BOLTS, FASTENERS, ETC

1 : 248 2 : 0 3 : 0 4 : 0

5 : 0

64NoM12 Bolts10

1 : 64 2 : 0 3 : 0 4 : 0

5 : 0

127NoM16 Bolts11

1 : 127 2 : 0 3 : 0 4 : 0

5 : 0

41No250 x 250 x 12mm Base plate12

BASE PLATES, ETC.

1 : 41 2 : 0 3 : 0 4 : 0

5 : 0

SUNDRIES

41No
Bedding approximately 20mm thick under 250 x 250mm 
wide baseplate, including chamfered edges all round

13

40MPa non-shrink grout

1 : 41 2 : 0 3 : 0 4 : 0

5 : 0
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1.95tAllowance for plates, bolts, etc.14

Plates, etc.

1 : 1.95 2 : 0.00 3 : 0.00 4 : 0.00

5 : 0.00

All paintwork in accordance with the engineer's / 
architect's specifications as described on the 
supplementary preambles (item 11 above on this 
document)

DECORATIVE PAINT FINISH

17.17tColumns, beams, purlins, etc15

1 : 17.17 2 : 0.00 3 : 0.00 4 : 0.00

5 : 0.00

41NoExtra over cost to cut end of 203 x 133 x 60kg/m Rafter16

GENERAL

1 : 41 2 : 0 3 : 0 4 : 0

5 : 0

TESTS

1NoX-Ray test of butt weld joint to plates, etc.17

Weld testing

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

-114-

Structural Steel
Bill No.  11
Section No.  2

COEGA

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

The Design and Construct of Mpozolo Clinic

CDC/26/26

BILL 12

METALWORK (PROVISIONAL)

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES 

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect.

SUPPLEMENTARY PREAMBLES 

Please note that all existing works, finishes, etc. are to 
be protected to the satisfaction of the Project Manager 
and that tenderers should allow in their rates for such 
protection.

Protection of works

Descriptions of bolts shall be deemed to include nuts 
and washers. 

Descriptions: 

Metalwork described as holed for bolt(s) shall be 
deemed to exclude the bolts unless otherwise 
described. 
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All surfaces of steelwork must be given one coat of 
approved zinc chromate primer before leaving the works 
of the manufacturer 

Rates should include for design, supply and 
installation, the detail of which must be submitted with 
this tender to be approved by the Architect.

Aluminium Installation

All tenderers must take note that all aluminium doors 
and shopfronts and glass must comply to following 
standards;

· AAAMSA
· SANS 10400
· SANS 110137:2011(Ed 4.00)
· SAMS 10160
· SANS 1263-1:2013 (Ed 3.02)
· NBR part "N" glazing

All ironmongery to be approved window/door gear as 
per Architects specifications where applicable. where 
not applicable, tenderers are to allow for standard 
ironmongery

Tenderers must take note that the following items are 
only for tender purposes and will be used as basis for 
the whole project and therefore the quantity & size might 
change. No claims in this regard will be entertained. 

Shop drawings should be submitted to and approved by 
the Architect prior to manufacturing

Final measurements must be taken on site

Site dimensions are to be checked by the contractor and 
confirmed before the start of manufacture.

The Tenderer should include for all plant and equipment
necessary for placing in position, horizontal carting over 
roof and hoisting from ground level.

Warranties to be supplied as per Manufacturers 
specifications

Rates should include for design, supply and installation, 
the detail of which must be submitted with this tender to 
be approved by the Architect.

Stainless steel balustrading
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Tenderers must take note that the following items are 
only for tender purposes and will be used as basis and 
therefore the quantity might change. No claims in this 
regard will be entertained

Note: Shop drawings should be submitted to and 
approved by the Architect

All surfaces of steelwork must be given one coat of 
approved zinc chromate primer before leaving the works 
of the manufacturer 

The thickness of glass panels must meet the 
requirements of the National Building Regulations and 
the relevant SABS Codes of Glazing Practice. If any 
glass types or thicknesses specified in this 
document does not conform with the above 
regulations, the tenderer is to note that he has to 
inform the Quantity Surveyor of such discrepancies 
at the time of tender as no claims in this regard will 
be entertained at a later stage

Glazing
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STAINLESS STEEL BALUSTRADING

19m

Horizontal balustrades 1100mm high overall in 
accordance to building regulations (to be designed & 
supplied & signed off by the contractor). Balustrade to 
be core drilled and chemically fixed through concrete, 
brickwork, etc. 

1

Design, supply, deliver and erect the following
stainless steel balustrades including end pieces, 
corners, etc.

1 : 19 2 : 0 3 : 0 4 : 0

5 : 0

3m

Raking (sloping) balustrades 1100mm high overall in 
accordance to building regulations (to be designed & 
supplied & signed off by the contractor). Balustrade to 
be core drilled and chemically fixed through concrete, 
brickwork, etc. 

2

1 : 3 2 : 0 3 : 0 4 : 0

5 : 0

STAINLESS STEEL HANDRAILS

3m

Horizontal handrails consisting of stainless steel circular 
hollow section continuous rails fixed to brick walls, 
concrete walls, etc. in accordance to building regulations 
(to be designed, supplied, installed & signed off by the 
contractor). Balustrade fixing to include all necessary 
chemical anchors, pressed steel cover flanges, etc. as 
deemed necessary

3

Design, supply, deliver and erect the following
stainless steel handrails including end pieces, 
corners, etc.

1 : 3 2 : 0 3 : 0 4 : 0

5 : 0

3m

Raking (sloping) handrails consisting of stainless steel 
circular hollow section continuous rails fixed to brick 
walls, concrete walls, etc. in accordance to building 
regulations (to be designed, supplied, installed & signed 
off by the contractor). Balustrade fixing to include all 
necessary chemical anchors, pressed steel cover 
flanges, etc. as deemed necessary

4

1 : 3 2 : 0 3 : 0 4 : 0

5 : 0
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PRESSED STEEL DOOR FRAMES

GALVANISED GATES

4No

Hot dip galvanised mentis grating steel gate 1000 x 2 
400mm high consisting of 50 x 50 x 3mm mild steel 
square hollow sections (SHS) gate post including clear-
mesh infill panels, paintwork (measured elsewhere), 
padlock, all to be approved by the architect

5

Custom made steel gate

1 : 4 2 : 0 3 : 0 4 : 0

5 : 0

1No

Hot dip galvanised mentis grating steel gate 3 600 x 2 
400mm high consisting of 50 x 50 x 3mm mild steel 
square hollow sections (SHS) gate post including clear-
mesh infill panels, paintwork (measured elsewhere), 
padlock, all to be approved by the architect

6

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

2No

Hot dip galvanised mentis grating steel gate 1 700 x 2 
400mm high consisting of 50 x 50 x 3mm mild steel 
square hollow sections (SHS) gate post including clear-
mesh infill panels, paintwork (measured elsewhere), 
padlock, all to be approved by the architect

7

1 : 2 2 : 0 3 : 0 4 : 0

5 : 0

HORIZONTAL SECURITY MESH SCREENS AND 
CEILINGS

1 247m2

Type Mentex 63, 30 x 80 x 3mm or similar approved 
welded security mesh fixed to the underside of rafters 
(Provisional).

8

The following in horizontal mesh screens and 
ceilings and support framework around, neatly 
welded at all joints and intersections and finished 
with one coat Red Oxide primer 

1 : 875 2 : 372 3 : 0 4 : 0

5 : 0

-119-

Metalwork
Bill No.  12
Section No.  2

COEGA

Carried Forward R



Brought Forward R

The Design and Construct of Mpozolo Clinic

CDC/26/26

2No

Extra over metal ceiling for forming metal-clad trap door 
size 600 x 600 mm in clear including 50mm insurance 
grade padlock

9

1 : 2 2 : 0 3 : 0 4 : 0

5 : 0

BURGLAR BARS

Burglar Bars fixed to narrow widths of:

Powder coated electro-galvanised steel non-
retractable burglar bars with oval shaped horizontal 
tubing fitted in the reveal with tamper proof fixing. 
Strengthening bars as required by manufacturer. 
Maintenance life cycle of a minimum of 5 years and 
warranties to be provided against defective 
workmanship, materials, and corrosion. Steel to be 
pre-treated for enhance corrosion and UV resistance 
before powder coating. Colour: matte charcoal. 

•  Clearance for window handles

•  Very low maintenance

•  Long product life expectancy

•  Outstanding resistance to chemical and 
mechanical damage

•  Resistant to scratching, chipping and wearing

•  Easy to clean

•  Resistant to UV and discolouration

36NoWindow, overall size 600mm wide x 900mm high10

1 : 26 2 : 8 3 : 2 4 : 0

5 : 0

38NoWindow, overall size 1 500mm wide x 1 200mm high11

1 : 24 2 : 12 3 : 2 4 : 0

5 : 0

13NoWindow, overall size 2 100mm wide x 600mm high12

1 : 11 2 : 0 3 : 2 4 : 0

5 : 0
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2NoWindow, overall size 1 500mm wide x 1 500mm high 13

1 : 2 2 : 0 3 : 0 4 : 0

5 : 0

SUNDRY STEELWORK

1No
430 x 300 x 10mm cover plates with radius connection 
including ABE or equivalent epoxy fixing

14

Full bore cover plates

1 : 0 2 : 0 3 : 1 4 : 0

5 : 0

19No

70 x 70 x 12mm Thick wall and corner protector 
approximately 1200mm high fixed to wall with wall 
contact adhesive to be installed strictly in accordance 
with the manufacturer's recommendations

15

Corner protectors

1 : 19 2 : 0 3 : 0 4 : 0

5 : 0

Floorworx or equivalent Intrad PVC grey high impact 
resistant wall and corner protection system or equally 
approved, comprising 200 x 29mm lipped channel 
profile bump rail Ref 'TR200' clipped onto including 
joining pieces and brackets fixed to wall in mm uPVC 
brackets plugged and screwed to brick wall at maximum 
400mm centres including all necessary external corners, 
joining blocks, stopped ends, corner protectors and door 
protectors all in accordance with the Manufacturers 
instructions 

Bumper rails

145mBumper rails fixed to walls16

1 : 145 2 : 0 3 : 0 4 : 0

5 : 0

19No
Extra over 'Marley Intrad' or equally approved bump rail 
for stop ends

17

1 : 19 2 : 0 3 : 0 4 : 0

5 : 0
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19No
Extra over 'Marley Intrad' or equally approved bump rail 
for external corners

18

1 : 19 2 : 0 3 : 0 4 : 0

5 : 0

PRESSED STEEL TRANSFORMER ROOM 
DOORS AND FRAMES

GALVANIZED PRESSED STEEL 
TRANSFORMER ROOM DOORS AND FRAMES

8No

Type AV transformer room door 0,910 x 2,110mm high 
with double rebated frame suitable for 345mm wide 
cavity brick wall including hinges, lockset, etc., complete

19

Steel transformer room door Type AV.

1 : 8 2 : 0 3 : 0 4 : 0

5 : 0

1No

Type AV transformer room double door 1,800 x 
2,125mm high with double rebated frame suitable for 
one brick wall including hinges, lockset, etc., complete

20

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

POWDER COATED HORIZONTAL ALUMINIUM 
LOUVRE UNITS

3No300 x 400mm Louvre with wire mesh screen21

Approved natural anodised ventilation louvre 
complying with SANS 1578 fixed to timber doors 
(doors & opening to doors measured elsewhere) 
and applied in accordance with SANS 1796 by an 
approved applicator

1 : 3 2 : 0 3 : 0 4 : 0

5 : 0

8No2 100 x 600mm Louvre window with wire mesh screen22

Approved ventilation louvre complying with SANS 
1578 fixed to walls and applied in accordance with 
SANS 1796 by an approved applicator (Colour: 
Graphite or equally approved) 

1 : 8 2 : 0 3 : 0 4 : 0

5 : 0
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ALUMINIUM DOORS FRAMES, ETC.

10NoDoor frame, overall size 964mm wide x 2 400mm high23

Design, supply, deliver and erect the following 
custom made aluminium door frames suitable for 
handing timber doors (timber doors measured 
elsewhere), Frame Material: Powder Coated Matt 
Anthracite Grey, complete including sub-frames, 
hinges, fixing in position, etc. and sealing 
watertight, fixing to brickwork & concrete all 
inclusive as per Architect's drawings and/ or 
approval

1 : 3 2 : 4 3 : 3 4 : 0

5 : 0

7NoDoor frame, overall size 877mm wide x 2 125mm high24

1 : 7 2 : 0 3 : 0 4 : 0

5 : 0

1NoDoor frame, overall size 826mm wide x 2 125mm high25

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

7NoDoor frame, overall size 813mm wide x 2 134mm high26

1 : 7 2 : 0 3 : 0 4 : 0

5 : 0

4NoDoor frame, overall size 762mm wide x 2 134mm high27

1 : 4 2 : 0 3 : 0 4 : 0

5 : 0

ALUMINIUM SHOPFRONTS, DOORS, ETC.
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7No
Double aluminium door, overall size 1 500mm wide x 2 
400mm high

28

Design, supply, deliver and erect the following 
custom made aluminium extruded profile shop front 
or doors (Frame Material: Powder Coated Matt 
Anthracite Grey), complete including sub-frames, 
hinges, fixing in position, safety glass, etc. and 
sealing watertight, including ironmongery, fixing to 
brickwork, concrete all inclusive as per Architect's 
drawings and/ or approval (Glass Infill Type: 6.5mm 
thick laminated safety glass or equally approved as 
per regulations and architect)

1 : 7 2 : 0 3 : 0 4 : 0

5 : 0

5No
Double aluminium door, overall size 1 690mm wide x 2 
400mm high

29

1 : 5 2 : 0 3 : 0 4 : 0

5 : 0

25No
Single aluminium door, overall size 862mm wide x 2 
400mm high

30

1 : 25 2 : 0 3 : 0 4 : 0

5 : 0

ALUMINIUM WINDOWS

Refer to Architects window schedule

36No
Window, overall size 600mm wide x 900mm high fixed 
panels with obscure glazing

31

Design, supply, deliver and erect the following 
custom made aluminium extruded profile windows 
(Finish: Powder Coated Graphite), complete 
including sub-frames, hinges, fixing in position, 
safety glass, etc. and sealing watertight, including 
ironmongery, fixing to brickwork, concrete all 
inclusive as per Architect's drawings and/ or 
approval (Glass Type: Low E Glazing compliant with 
SAGGA and SANS 10400 Regulations and in 
accordance with AAAMSA)

1 : 26 2 : 8 3 : 2 4 : 0

5 : 0
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38No
Window, overall size 1 500mm wide x 1 200mm high 
classic horizontal slider with clear glazing

32

1 : 24 2 : 12 3 : 2 4 : 0

5 : 0

13No
Window, overall size 2 100mm wide x 600mm high fixed 
panels with obscure safety glazing

33

1 : 11 2 : 0 3 : 2 4 : 0

5 : 0

2No
Window, overall size 1 500mm wide x 1 500mm high 
fixed panels with clear glazing

34

1 : 2 2 : 0 3 : 0 4 : 0

5 : 0

SHOWER SCREENS

7No

Approved CrystalTech Clear Trimatic White Aluminium 
Shower Door - (885mm to 915mm x 1850mm) Sizes to 
be confirmed on site.

35

Design, supply, deliver and erect the following 
shower screens, complete including any sub-
frames, clear silicone joint to all edges, fixing in 
position, toughended safety glass, etc. and sealing 
watertight, including ironmongery (handles where 
applicable), fixing to brickwork & concrete all 
inclusive as per Architect's drawings

1 : 1 2 : 6 3 : 0 4 : 0

5 : 0

STEEL STRONGROOM DOORS, VENTILATORS, 
ETC

1NoStrong room door 1190mm x 2400mm high36

Ds 70mm SABS CAT 2adm heavy duty strong room 
door as specified by mutual security group or 
equally approved supplier. Overall thickness of 
190mm with a 70mm outer plate, 2 x7-lever security 
keylock, 8 bolts 40mm diameter (4 front & 4 back), 
weight of 450kg

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0
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1NoDouble ended strongroom ventilator37

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

1NoStrongroom door stop plugged to floor 38

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

STEEL LOCKERS, CUPBOARDS ETC.

4No

"Smart and go" or equivalent500mm x 1830mm high 
Lockable 3 door steel cupboard with one adjustable 
shelve per door fixed to wall including all necessary 
accessories in accordance with the manufacturer's 
specifications 
(design and supply)

39

Smart and Go or equivalent steel cupboards with 
Epoxy paint 
finish

1 : 4 2 : 0 3 : 0 4 : 0

5 : 0

SHELVING 

Take note on how the shelves are measured on the 
below item

Design, supply, deliver and erect the following 
items:

24No

Store Room Five Tier Shelf Unit, size 900mm long x 
400mm deep x 2 000mm high overall, fixed on and 
including wall brackets and wall bands, "RS 
Components" Treston Grey steel shelving (50kg load), 
steel shelf M900 (Size 890mm x 400mm deep) with 
adjustable steel bracket fixed to wall (Code: 852 769-49 
& 1357241) or equally approved all as per the 
Manufacturer. (1x Quantity Measured includes the 5 
total tiers 2 000mm high overall, e.g. the 50 quantities 
measured on this item includes 250 individual shelves)

40

1 : 24 2 : 0 3 : 0 4 : 0

5 : 0

WASHING LINES
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6No

Supply and install washing line poles comprising of 
50mm diameter galvanised steel T-posts, 2,100mm 
high, 750mm T junction width. Posts cast into 300mm 
deep x 300mm wide 15Mpa concrete base (including 
under digging on sloping areas)

41

Approved Galvanised washing line posts

1 : 0 2 : 6 3 : 0 4 : 0

5 : 0

3No
Supply and install washing line galvanised wire 4mm x 
5kg bundle 

42

1 : 0 2 : 3 3 : 0 4 : 0

5 : 0
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BILL 13

PLASTERING (PROVISIONAL)

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES 

SUPPLEMENTARY PREAMBLES

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

Please note that all existing works, finishes, etc. are to 
be protected to the satisfaction of the Project Manager 
and that tenderers should allow in their rates for such 
protection.

Protection of works

Preparation of existing slab

All laitance on the surface of the slab must be removed 
completely. Mechanized plant such as scabblers or 
abrasive blasters must be used. 

After the mechanical cleaning of the slab surface to 
expose the coarse aggregate, all dust and debris must 
be removed, and the surface must be thoroughly wetted 
and kept wet for at least 12 hours before application of 
the screed. 

Screeds
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Concrete screed

Prepare new surface bed and screed & cast new 25-
30mm (or thickness as described in the bills of 
quantities) thick 1 part cement & 3½ part sand, mix by 
hand or preferably by forced-action mechanical mixer for 
3 minutes, use within 45 minutes. Screed to comply to 
sans 50197-1 type CEM I or CEM II. Lay guide strips of 
screed mix to establish levels, lay screed in panels as 
large as possible in one operation without intermediate 
joints, level surface as finished by wood floats to non-
slip finish.

The use of an approved plasticizer is recommended to 
reduce the water content of the mix to the absolute 
workable minimum.

The mix design must be submitted to the engineer and 
architect for approval.   

Application of concrete screed

Remove all surface water from the slab. Apply a grout to 
the slab surface which consists of a 1:1 mix of cement 
and clean fine sand with just enough water to provide 
the consistency of a slurry. 
 
This grout is to be vigorously brushed into the scabbled 
surface with brooms. On completion of this operation, 
the surplus grout must be brushed off to leave only a 
thin coating. 
 
The screed must be placed while the grout is still visibly 
wet. 

The screed must be laid and compacted in one layer. 
Care must be taken to obtain the maximum compaction 
of the concrete screed. 
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Cement plaster for 1 coat work on all brickwork shall be 
composed of 3 parts of sand to 1 part of cement, all 
measured by volume, and mixed as follows: Cement 
mortar shall be composed of 3 parts (by volume) of 
sand and 1 part (by volume) of cement. The material 
shall be mixed dry until of uniform colour and then water 
added and the mixture turned over until the ingredients 
are thoroughly incorporated. Cement mortar shall be 
produced in such quantities as can be used before 
commencing to set as no cement mortar that has once 
commenced to set shall be used in any way. Care shall 
be taken in mixing cement mortar to remove from the 
mixing machine or platform any old mortar that has 
already set as such mortar may not be incorporated into 
any new batch (Moisture content to be between 0% and 
12%). Cement Plaster for 2 coats to conform to fine 
plaster sand modulus of not larger than 1mm. (sans 
1090). Wood-trowelled to smooth surface and finish with 
steel trowel skim finish. Allow time for the drying of 
surface moisture.

Plaster
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SCREEDS

1 282m230mm Thick on floors and landings1

Screeds steel trowelled to a smooth even finish s 
per SANS 10109 part 2 finishes to concrete

1 : 875 2 : 372 3 : 35 4 : 0

5 : 0

35m2Average 130 mm thick on roof slabs to falls and currents2

1 : 0 2 : 0 3 : 35 4 : 0

5 : 0

24m
70 x 70mm Coved screed fillet against walls, window 
surrounds, etc. wood floated

3

1 : 0 2 : 0 3 : 24 4 : 0

5 : 0

EPOXY

24m2On Floors and landings laid to falls4

Flowcrete or equally approved antimicrobial treated 
polyurethane screed with skirting 150mm high 
strength granolithic "Dust Grey" in colour 

1 : 24 2 : 0 3 : 0 4 : 0

5 : 0

18mExtra over the above for a 150mm high skirting5

1 : 18 2 : 0 3 : 0 4 : 0

5 : 0

PLASTER

161m2External Walls6

One coat cement plaster on brickwork

1 : 161 2 : 0 3 : 0 4 : 0

5 : 0

480m2Internal Walls7

1 : 336 2 : 126 3 : 18 4 : 0

5 : 0
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159m2On narrow widths8

1 : 127 2 : 22 3 : 10 4 : 0

5 : 0

262m
Full depth V-joints to plaster work where brickwork and 
concrete join

9

1 : 262 2 : 0 3 : 0 4 : 0

5 : 0

3 601m2On internal walls10

Two coat cement plaster, with gypsum skim plaster 
steel trowel finish on brick work surfaces

1 : 2417 2 : 1030 3 : 155 4 : 0

5 : 0

35m2On soffit of slabs11

1 : 0 2 : 0 3 : 35 4 : 0

5 : 0

139m2On columns12

1 : 139 2 : 0 3 : 0 4 : 0

5 : 0

340m2On isolated beams13

1 : 340 2 : 0 3 : 0 4 : 0

5 : 0

91m2On narrow widths14

1 : 71 2 : 15 3 : 5 4 : 0

5 : 0
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BILL 14

TILING 

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect.

SUPPLEMENTARY PREAMBLES

Unless described as "fixed with adhesive to plaster 
(plaster elsewhere)" descriptions of tiling on brick or 
concrete walls, columns, etc. shall be deemed to include 
1:4 cement plaster backing and descriptions of tiling on 
concrete floors, etc. shall be deemed to include 1:3 
plaster bedding

Ceramic, porcelain, marble and granite tiles are to be 
fixed and grouted with suitable adhesives and grouts 
from "Tal Professional" or equivalent range of products 
as recommended by the manufacturer of the tiles

Fixing
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Tiling shall be thoroughly cleaned down on completion. 
No additional costs for cleaning will be entertained

Cleaning of tiles

When pricing tenderers must make sure that there is 
enough stock available or that enough stock can be 
obtained timeously of the respective tiles specified

Availability of tiles

All straight, circular and raking cutting and waste must 
be allowed for in the rates

Cutting of tiles

All bonding liquids and keycoats must be allowed for in 
the rates

Bonding liquid and Keycoats

Care shall be exercised in setting out the work, the 
preparation of templets and the checking of the detail 
drawings. All measurements shall be taken on the site 
where necessary and the full size setting out of each 
course shall be done at the yard so as to ensure the 
proper fitting of each stone

Setting out

Before putting any work in hand the contractor is to 
submit to the architect for his approval details of the 
manner in which he proposes to set out the slabs and 
joints in all wall facings, pavings, sills, treads, etc 
together with samples of grain or pattern matching

Slate, marble, granite and other floor paving and wall 
linings are to be bedded solidly on the mortar thickness 
described and are to have tightly butt joints unless 
otherwise stated

Bedding and jointing

Where stonework is to be fixed with adhesive, the 
adhesive is to be suitable for and compatible with the 
type of stone. The contractor will be liable for any 
defects to the slate, marble and granite arising from the 
use of the adhesive
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FLOOR TILING

544m2On floors and landings1

Antibacterial tiles, size 300mm x 300mm x 8.5mm 
thick, finish: matte. Moca accreditation and 
iso27447:2019(e) certifications to be provided. Anti-
Bacterial industrial fine epoxy grout to joints, colour 
to match tiles, installed as per manufacturer’s 
recommendations. Technical data sheets for 
chemical resistance to be provided. Movement 
joints to be provided every 4 metres or as per 
manufacturer’s recommendations, fixed to wood 
floated 1:4 cement and sand screed. Tenderers are 
to include the price of the tile with this tender, plus 
labour, tile cement, grout, mark up, wastage, etc. PC 
Allowance of R250.00 per m2, excluding VAT, for the 
site delivered tile material price only, Tenderers are 
to include the price as per the PC amount, plus 
delivery, labour, tile cement, grout, mark up, etc.

1 : 137 2 : 372 3 : 35 4 : 0

5 : 0

814mSkirting 150mm high2

1 : 352 2 : 416 3 : 46 4 : 0

5 : 0

WALL TILING
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480m2On walls3

Antibacterial tiles, size 200mm x 200mm x 8mm 
thick, finish: matte. Moca accreditation and 
iso27447:2019(e) certifications to be provided. Anti-
Bacterial industrial fine epoxy grout to joints, colour 
to match tiles, installed as per manufacturer’s 
recommendations. Technical data sheets for 
chemical resistance to be provided. External joints 
to have tiled in stainless steel corner protectors, 
fixed to plastered surfaces (plaster measured 
elsewhere). Tenderers are to include the price of the 
tile with this tender, plus labour, tile cement, grout, 
mark up, wastage, etc. PC Allowance of R200.00 per 
m2, excluding VAT, for the site delivered tile 
material price only, Tenderers are to include the 
price as per the PC amount, plus delivery, labour, 
tile cement, grout, mark up, etc.

1 : 336 2 : 126 3 : 18 4 : 0

5 : 0

STONEWORK 

31No

150mm high x 1 600mm long x 900mm wide overall 
"Black Granite" vanity with 5mm Mitred edges, including 
120mm high return/ splash back with polysulphide seal 
at edges and 5mm Mitred edges on top, all fixed to and 
including 25mm galvanised mild steel (SHS or equally 
acceptable) support frame to the tenderer's design, 
primed & painted with matt black powder coated finish 
complete 

4

20mm Thick black granite, with 5mm mitred edge 
vanity

1 : 24 2 : 6 3 : 1 4 : 0

5 : 0

149m
Dove grey 9x10mm high pvc movement joint, fixed to 
floors with an approved adhesive.

5

SUNDRIES, DIVIDING STRIPS, ETC.

1 : 48 2 : 92 3 : 9 4 : 0

5 : 0
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8m
Black 9x10mm high pvc movement joint, fixed to floors 
with an approved adhesive.

6

1 : 6 2 : 2 3 : 0 4 : 0

5 : 0

27m

Natural anodised 48mm wide aluminium structural wall 
joint cover flexible pvc hospital infill, fixed in wall 
expansion joint with four steel spring clips per 3m 
length.

7

1 : 19 2 : 7 3 : 1 4 : 0

5 : 0

129m

10mm high aluminium formable straight edge trim, 
temporary fixed in position and bedded in tile adhesive 
while tiles are laid.

8

1 : 48 2 : 74 3 : 7 4 : 0

5 : 0

814m

10mm high aluminium formable straight edge trim, fixed 
on top of skirtings and bedded in tile adhesive while tiles 
are laid.

9

1 : 352 2 : 416 3 : 46 4 : 0

5 : 0

1 363mPolysulphide joints between tiles approximately 5 x 5mm10

1 : 629 2 : 662 3 : 71 4 : 0

5 : 0
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BILL 15

PLUMBING AND DRAINAGE

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES 

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

In addition to the 'Standard Preambles to Trades' the 
following SABS codes are applicable: 

PIPE THREADS     SABS 21 
GALVANISING      SABS 763 
WROUGHT STEEL SCREWED 
FLANGES BS 10/ SABS 1123 
ERW PIPING SABS 719 
DENSOWRAP SABS 1117 
NON-RISING SPINDLE VALVES SABS 665 
WATER TANKS 

SABS/CKS 114 

NOTE: 

Unless otherwise stated all excavation depths are 
related to finished levels 
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Descriptions to pipes in ground deemed to include for 
excavation and backfilling to the stated depths, 
measured from finished ground level to invert level of 
pipe, including compaction in layers to a minimum of 93 
% Mod AASHTO density 

Additional notes to tenderers

Please note that all geysers are to be hung from either 
the roof structure or on bearing walls, etc. and that all 
hangers, etc. must be in accordance and to the approval 
of the engineer's/manufacturers specifications and all 
such bearers, bolts, etc. must be allowed for in this 
tender under the respective (geysers) item in this bill by 
the tenderer and no claims or extras in this regard will 
be entertained

No distinction is made between pipes been chased in, 
built in, cast in or to be suspended from the roof trusses, 
etc., the tenderers must study the drawings (drawings 
are available to be viewed at the engineers offices) and 
familiarise themselves with the extend of the works and 
make the necessary allowances in the tender as no 
claims or extras in this regard will be entertained.

Tenderers must note that HDPE pipes must be installed 
by an approved and certified HDPE installer. Certificates 
of approved installer must be attached to the tender for 
verification.

Where fittings have reducing ends or branches they are 
described as "reducer/reducing". Should the contractor 
wish to use other fittings and bushes or reducers he 
may do so on the understanding that no claim in this 
regard will be entertained.

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect.

SUPPLEMENTARY PREAMBLES

Rates should include for supply and installation, 
including input from an approved wet services 
contractor, the detail of which will be required by the 
mechanical engineer (wet services engineer).

General
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Tenderers must take note that the following items are 
only for tender purposes and will be used as basis and 
therefore the quantity might change. No claims in this 
regard will be entertained

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the project 
manager.

Pipes shall be hard drawn and half-hard pipes of the 
class stated. Class 0 (thin walled hard drawn) pipes 
shall not be bent. Class 1 (thin walled half-hard), class 2 
(half-hard) and class 3 (heavy walled half-hard) pipes 
shall only be bent with benders with inner and outer 
formers. Fittings to copper waste, vent and anti-syphon 
pipes, capillary solder fittings and compression fittings 
shall be 'Cobra Watertech' typeor equivalent. Capillary 
solder fittings shall comply with ISO 2016. Only 
compression fittings shall be used in walls or in ground.

Copper pipes:

Chasing pipes into new walls shall be regarded as 
"building in" and is not measured separately. The cost of 
chasing, wrapping in suitable brown paper and making 
good shall be included in the rates for pipes.

Chasing:

No allowance for holes and drilling for pipes through 
new walls has been made in these bills of quantities, the 
price for all holes and making good shall be deemed to 
be included in the description of pipes.

Holes for pipes through new walls:

Where fittings have reducing ends or branches they are 
described as 'reducing'. In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the Contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained. In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained.

Reducing fittings:
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Descriptions of pipes laid in trenches shall be deemed 
to include for carting away all surplus excavated 
material to a dumping site located by the contractor.

Description of pipes laid in trenches:

No claim for rock excavation will be entertained unless 
the Contractor has timeously notified the quantity 
surveyor thereof prior to backfilling.

Excavations:

'Soft rock' and 'hard rock' shall be as defined in 
'Earthworks'.

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions.

Laying, backfilling, bedding, etc of pipes:

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each 
of the following: SABS 1200 L : Medium pressure 
pipelines  LD : Sewers  LE : Stormwater drainage  Pipe 
trenches etc shall be backfilled in accordance with 
clause 3, 5.5, 5.6, 5.7 and 7 of SABS 1200DB: 
Earthworks (Pipe trenches) Clause 5.7.2 will only be 
applicable if authorised by the Engineer in writing.

Flush pans shall have straight or side outlets and 'P' or 
'S' traps as necessary.

Flush pans:

Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable.

Stainless steel basins, sinks, wash troughs, urinals, etc:

Descriptions of wall mounted, floor standing, drop-in, etc 
type sanitary fittings shall be deemed to include fixing in 
position and all fixing accessories.

Fixing:

Descriptions of proprietary items shall include fixing in 
position and all fixing accessories as specified by the 
manufacturer.
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Descriptions of waste unions shall be deemed to include 
rubber or vulcanite plugs and chains fixed to fittings.

Waste unions:

Electrical sleeve pipes to be Class 34 and are to include 
for draw wires.

Sleeve pipes:
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CONVENTIONAL RAINWATER DISPOSAL 
(GUTTERS)

570m

125 x 85mm Rectangular section eaves gutter with 
20mm wide overlapping joints sealed with and including 
compressible sealing strip and riveted at 20mm centres

1

Extruded seamless aluminium gutter

1 : 177 2 : 393 3 : 0 4 : 0

5 : 0

468m
75mm Diameter rainwater downpipe with brackets fixed 
to brick wall or concrete

2

1 : 146 2 : 322 3 : 0 4 : 0

5 : 0

114No
Extra over for 75mm wide rainwater pipe for eaves 
offset

3

1 : 35 2 : 79 3 : 0 4 : 0

5 : 0

68NoExtra over for 75mm wide rainwater pipe for spreader4

1 : 21 2 : 47 3 : 0 4 : 0

5 : 0

114No
Extra over 75mm eaves gutter for outlet for 75 x 75mm 
pipe

5

1 : 35 2 : 79 3 : 0 4 : 0

5 : 0

114NoExtra over for shoe6

1 : 35 2 : 79 3 : 0 4 : 0

5 : 0

RAINWATER DISPOSAL (PLUVIA) OR 
EQUALLY APPROVED

Rainwater system

1m125mm Diameter pipes7

HDPE pipes, including all butt welded joints, to 
manufacturers specification 

1 : 0 2 : 0 3 : 1 4 : 0

5 : 0
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3m160mm Diameter pipes8

1 : 0 2 : 0 3 : 3 4 : 0

5 : 0

6No160 x 125mm Short eccentric reducer9

Extra over HDPE pipes for fittings, including all 
buttwelds 

1 : 0 2 : 0 3 : 6 4 : 0

5 : 0

1No125mm Bend 45° 10

1 : 0 2 : 0 3 : 1 4 : 0

5 : 0

2No160mm Bend 45° 11

1 : 0 2 : 0 3 : 2 4 : 0

5 : 0

1No160 x 125mm Reducing Y-Junction 45° 12

1 : 0 2 : 0 3 : 1 4 : 0

5 : 0

1No160 x 160mm Y-Junction 45° 13

1 : 0 2 : 0 3 : 1 4 : 0

5 : 0

1No125mm Electroweld sleeve coupling14

1 : 0 2 : 0 3 : 1 4 : 0

5 : 0

4No160mm Electroweld sleeve coupling15

1 : 0 2 : 0 3 : 4 4 : 0

5 : 0

1NoBase plate square two-hole with G1/2" threaded nut16

Sundries

1 : 0 2 : 0 3 : 1 4 : 0

5 : 0

2No
125mm Adjustable pipe bracket, with G1/2" threaded 
socket

17

1 : 0 2 : 0 3 : 2 4 : 0

5 : 0
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4No
160mm Adjustable pipe bracket, with G1/2" threaded 
socket

18

1 : 0 2 : 0 3 : 4 4 : 0

5 : 0

1No125mm Electrowelding tape for anchor bracket19

1 : 0 2 : 0 3 : 1 4 : 0

5 : 0

1No
Pluvia or equivalent roof outlet with a capacity of 9 l/s 
with and including universal contact sheet

20

Roof outlets

1 : 0 2 : 0 3 : 1 4 : 0

5 : 0

1No
Rainwater Hopper Box 300 x 200 x 200mm for 160mm 
downpipes 

21

1 : 0 2 : 0 3 : 1 4 : 0

5 : 0

1No
760 x 300 x 120mm Precast concrete rainwater channel 
stop end (20kg)

22

1 : 0 2 : 0 3 : 1 4 : 0

5 : 0

SOIL WASTE AND VENT PIPES 

124m50mm Diameter pipes 23

HDPE soil, waste and vent pipes including, all 
elecroweldcoupling, expansion couplings, ring seal 
sockets and butt joint welds in the running lengths 
as per manufacturer's specifications

1 : 90 2 : 30 3 : 4 4 : 0

5 : 0

31m110mm Diameter pipes 24

1 : 19 2 : 10 3 : 2 4 : 0

5 : 0
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129No50mm Screwed access end cap 25

Extra over HDPE pipes for fittings, including butt 
welds

1 : 94 2 : 30 3 : 5 4 : 0

5 : 0

34No110mm Screwed access end cap 26

1 : 20 2 : 12 3 : 2 4 : 0

5 : 0

12No110 x 50mm Reducer 27

1 : 9 2 : 3 3 : 1 4 : 0

5 : 0

92No50mm Bend 28

1 : 68 2 : 21 3 : 4 4 : 0

5 : 0

34No110mm Bend 29

1 : 20 2 : 12 3 : 2 4 : 0

5 : 0

65No50mm Junction 30

1 : 47 2 : 15 3 : 3 4 : 0

5 : 0

17No110mm Junction 31

1 : 10 2 : 6 3 : 1 4 : 0

5 : 0

55No50mm BSP adaptor32

1 : 41 2 : 12 3 : 2 4 : 0

5 : 0

16No110mm Straight pan connector33

1 : 9 2 : 6 3 : 1 4 : 0

5 : 0

17No110mm Vent cowl34

1 : 10 2 : 6 3 : 1 4 : 0

5 : 0
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46No
Joint of 50mm diameter HDPE pipe to floor drain or 
bath/basin/sink traps, etc.

35

Sundries 

1 : 32 2 : 12 3 : 2 4 : 0

5 : 0

1No
Joint of 110mm diameter cast iron pipe to stainless steel 
floor drain/grease trap

36

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

2NoSquare flange floor drain.37

Traps, etc., including coupling to steel pipes and/or 
fittings 

1 : 2 2 : 0 3 : 0 4 : 0

5 : 0

12No110mm HDPE gulley trap38

1 : 10 2 : 2 3 : 0 4 : 0

5 : 0

12No
400 x 400 x 16mm Concrete drain gulley with and 
including grating

39

1 : 10 2 : 2 3 : 0 4 : 0

5 : 0

DOMESTIC WATER SERVICES (HOT & COLD)

156m15mm Diameter pipes 40

Class 'O' hard drawn capillary type copper tubing, 
including straight couplers in the running lengths 

1 : 106 2 : 44 3 : 6 4 : 0

5 : 0

9m20mm Diameter pipes 41

1 : 9 2 : 0 3 : 0 4 : 0

5 : 0

20m22mm Diameter pipes 42

1 : 11 2 : 8 3 : 1 4 : 0

5 : 0
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2m35mm Diameter pipes 43

1 : 2 2 : 0 3 : 0 4 : 0

5 : 0

24m50mm Diameter pipes 44

1 : 17 2 : 6 3 : 1 4 : 0

5 : 0

200No15mm Fitting 45

Extra over Class 'O' hard drawn capillary type 
tubing, for all types of capillary fittings 

1 : 144 2 : 48 3 : 8 4 : 0

5 : 0

12No20mm Fitting 46

1 : 12 2 : 0 3 : 0 4 : 0

5 : 0

45No22mm Fitting 47

1 : 24 2 : 18 3 : 3 4 : 0

5 : 0

3No35mm Fitting 48

1 : 3 2 : 0 3 : 0 4 : 0

5 : 0

12No20mm Reducer49

1 : 12 2 : 0 3 : 0 4 : 0

5 : 0

45No22mm Reducer50

1 : 24 2 : 18 3 : 3 4 : 0

5 : 0

3No35mm Reducer51

1 : 3 2 : 0 3 : 0 4 : 0

5 : 0

10No50mm Straight male/female iron adaptor52

1 : 7 2 : 2 3 : 0 4 : 0

5 : 0
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120No15mm Elbow/bend 53

1 : 86 2 : 29 3 : 5 4 : 0

5 : 0

7No20mm Elbow/bend 54

1 : 7 2 : 0 3 : 0 4 : 0

5 : 0

27No22mm Elbow/bend 55

1 : 14 2 : 11 3 : 2 4 : 0

5 : 0

2No35mm Elbow/bend 56

1 : 2 2 : 0 3 : 0 4 : 0

5 : 0

10No50mm Elbow/bend 57

1 : 7 2 : 2 3 : 0 4 : 0

5 : 0

60No15mm Reducing tee58

1 : 43 2 : 14 3 : 2 4 : 0

5 : 0

4No20mm Reducing tee59

1 : 4 2 : 0 3 : 0 4 : 0

5 : 0

14No22mm Reducing tee60

1 : 7 2 : 5 3 : 1 4 : 0

5 : 0

10No50mm Reducing tee61

1 : 7 2 : 2 3 : 0 4 : 0

5 : 0

1No35mm Reducing tee62

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

36No15mm Equal tee63

1 : 26 2 : 9 3 : 1 4 : 0

5 : 0
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2No20mm Equal tee64

1 : 2 2 : 0 3 : 0 4 : 0

5 : 0

8No22mm Equal tee65

1 : 4 2 : 3 3 : 1 4 : 0

5 : 0

1No35mm Equal tee66

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

10No50mm Equal tee67

1 : 7 2 : 2 3 : 0 4 : 0

5 : 0

48m50mm Diameter pipes 68

Galvanised medium grade mild steel screwed and 
socketed pipes, including couplings in the running 
lengths 

1 : 35 2 : 12 3 : 2 4 : 0

5 : 0

200No50mm Fitting69

Extra over galvanised mild steel screwed and 
socketed pipes for galvanised mild steel fittings, 
including couplings

1 : 144 2 : 48 3 : 8 4 : 0

5 : 0

145m15mm Diameter pipes, including fittings and valves70

'Thermaflex' or equivalent insulation of 15mm 
nominal wall thickness, around pipes, including 
fittings and valves, etc. all in compliance with 
SANS10400XA and SANS 204 (Energy Efficiency)

1 : 101 2 : 37 3 : 6 4 : 0

5 : 0

9m20mm Diameter pipes, including fittings and valves71

1 : 9 2 : 0 3 : 0 4 : 0

5 : 0
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20m22mm Diameter pipes, including fittings and valves72

1 : 11 2 : 8 3 : 1 4 : 0

5 : 0

2m35mm Diameter pipes, including fittings and valves73

1 : 2 2 : 0 3 : 0 4 : 0

5 : 0

48m50mm Diameter pipes, including fittings and valves74

1 : 35 2 : 12 3 : 2 4 : 0

5 : 0

92No
15mm 'Cobra' No. 1090/15 or equivalent chromium 
plated fullway ball valve

75

Valves, etc., including coupling to pipes and/or 
fittings

1 : 64 2 : 24 3 : 4 4 : 0

5 : 0

4No
20mm 'Cobra' No. 1090/20 or equivalent chromium 
plated fullway ball valve

76

1 : 4 2 : 0 3 : 0 4 : 0

5 : 0

15No
25mm 'Cobra' No. 1090/25 or equivalent chromium 
plated fullway ball valve

77

1 : 8 2 : 6 3 : 1 4 : 0

5 : 0

1No
40mm 'Cobra' No. 1090/40 or equivalent chromium 
plated fullway ball valve

78

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

5No
65mm 'Cobra' No. 1090/65 or equivalent chromium 
plated fullway ball valve

79

1 : 3 2 : 1 3 : 0 4 : 0

5 : 0
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3No

Flush junior : urinal flush valve exposed. Non-hold open 
feature. Econoflush with ball o stop control inlet, wall 
flange, additional screw and piston For large bowl and 
stall urinals. 3/4bsp female iron connection end. 
Recommended optimum design pressures: Inlet flow 
pressure 30 - 500kpa: maximum system pressure 
600kpa. Fitted with all pipe connections & fittings.

80

1 : 3 2 : 0 3 : 0 4 : 0

5 : 0

5No

20mm Brass cold water meter with hinged cover over 
cyclometer dial  

81

WATER METERS, ETC., INCLUDING 
INSTALLATION COMPLETE

1 : 3 2 : 2 3 : 1 4 : 0

5 : 0

5No

20mm Brass hot water meter with hinged cover over 
cyclometer dial  

82

1 : 3 2 : 2 3 : 1 4 : 0

5 : 0

CONCRETE FORMWORK

1No

Polystyrene block size 300 x 300 x 150mm to be cast 
into reinforced conrete slabs to create void for slop 
hopper trap

83

Polystyrene block to be cast into reinforced 
concrete floor and maintaining in correct position 
during concrete pour

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0
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1.00Item

Provide all necessary water and sterilization material, 
etc., for cleaning the inside of the concrete domestic 
water tank, including chlorination, complete to the 
satisfaction of the architect, including providing a 
certificate of compliance and leave perfect on 
completion 

84

CLEANING AND STERILIZING

1 : 1.00 2 : 0.00 3 : 0.00 4 : 0.00

5 : 0.00

1No

Special pipe bracket formed of 25 x 25mm hollow 
section, two legs 800mm high and one cross brace 
500mm long, two baseplate 400 x 400 x 3mm thick all 
welded together, the baseplate holed for and including 
four 10mm holding down bolts, all undercoated and 
painted to the satisfaction of the architect/engineer

85

Sundries

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

1.00Item

Provide all necessary water, etc., for and test this 
section of the plumbing services, sanitary fittings, 
pumps, etc., and in stages as deemed necessary, 
including chlorination, complete to the satisfaction of the 
architect and the local authority, replace any defective 
work free of charge, including any necessary re-testing 
and leave perfect on completion 

86

TESTING

1 : 1.00 2 : 0.00 3 : 0.00 4 : 0.00

5 : 0.00

1.00Item

Allow for testing and commissioning this section of the 
plumbing services, sanitary fittings, pumps, etc., 
including any necessary re-setting, etc., for optimal 
performance of the entire system to the satisfaction of 
the architect for the duration of the contract, 
maintenance and guarantee period 

87

1 : 1.00 2 : 0.00 3 : 0.00 4 : 0.00

5 : 0.00

Refer to the Preambles in the Earthworks bills contained 
in this document

THE FOLLOWING IN ABLUTION DUCTS
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2m3

Excavation in earth or compacted earth filling not 
exceeding 2m deep below natural, reduced or made up 
ground level, for drainage trenches. 

88

The following in ducts above NGL

1 : 2 2 : 0 3 : 0 4 : 0

5 : 0

2m319mm Washed broken stone filling in ablution ducts89

1 : 2 2 : 0 3 : 0 4 : 0

5 : 0

SANITARY FITTINGS

Water Closet

Rates for all sanitary fittings are to allow for the 
supply, deliver and installation of all fittings, 
inclusive of all sundry materials required for the 
installation, complete as per sanitary schedules on 
the drawings (pipework elsewhere measured).

15No

WC suite comprising 'Aquasave' (code 751300) or 
equivalent white vitreous china pan with 'DPE A1 De 
Lux' solid hard double flap plastic toilet seat and 6 litre 
'Siso' cistern & nbsp;(code 712034) with flush valve 
(codeFJ 1000 or equivalent).

90

1 : 8 2 : 6 3 : 1 4 : 0

5 : 0

1No

Low level WC suite comprising 'Protea Paraplegic' code 
7502 white vitreous china pan or equivalent with 'DPE 
A1 De Lux' solid hard double flap plastic toilet seat and 
9 litre cistern code 710539 with flush pipe and side-flush 
lever mounted on wall adjacent to cistern.

91

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

Wash hand basin
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6No

510 x 400mm 'Sola' OR equivalent(code 703700) white 
vitreous china medical basin or equivalent with two 
tapholes including 32mm standing overflow tube fixed to 
wall on and including concealed wall bracket (code 
8131Z2)and three 10mm bolts (code 8448Z0) sealed 
with silicone sealant where basin meets the wall.

92

1 : 5 2 : 1 3 : 0 4 : 0

5 : 0

25No

60cm Medical basin. Vitreous china. With no overflow. 
Colour : white.

93

1 : 19 2 : 5 3 : 1 4 : 0

5 : 0

Urinal

3No

565 x 275 x 310 mm white vitreous china wall mounted 
Urinal or equivalent fixed on and including two hanger 
Brackets. Installation to be in strict accordance with the 
manufacturer’s specifications and details. Urinal to be 
fixed with a chrome flush pipe.

94

1 : 3 2 : 0 3 : 0 4 : 0

5 : 0

Sink

5No

Combination sink, free standing, formed from grade 304 
1.2 mm thick. Stainless steel, with double bowl. 
Overall size 1 830 x 685 mm with 150 mm  high  splash  
back  as model  EC6  supplied,  complete with  cobra  
FM 1.00 or equivalent flush valve, 15 mm bedpan spray 
nozzle and 
15 mm  bottle spray nozzle, including  pillar  mixer  with  
over arm  swivel  spout  as  CP171/041 or equivalent 
and pillar mixer with retractable hand spray ref CP297 

95

1 : 2 2 : 3 3 : 0 4 : 0

5 : 0

10No

Franke drop-on sink or equivalent, polished stainless  
steel, single bowl, 900 x 535mm x 150mm, 38mm waste 
diameter, fitted onto cupboard (elsewhere specified). 

96

1 : 6 2 : 3 3 : 1 4 : 0

5 : 0

Slop Hopper 

-156-

Plumbing & Drainage
Bill No.  15
Section No.  2

COEGA

Carried Forward R



Brought Forward R

The Design and Construct of Mpozolo Clinic

CDC/26/26

1No

Slop hopper sink (CH) formed of 1.2 mm  thick  grade  
304 18/10 stainless steel size 540 x 540 x 415 mm  
supplied with integral splashback; 110 mm waste outlet  
connected to and including p or s trap as required; 
integral flush pipe inlet with cobra FM 1.00 or equivalent 
flush valve 
connected to 35 mm diameter water supply; hinged 
bucket grid fitted over funnel, fixed to plastered 
brickwork wall using two 40 x 40 mm square  section 
stainless steel gallows brackets, and including bolting 
with four anchor 12 mm diameter bolts, 600 mm above 
finished floor level. 

97

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

Showers

7No
Cobra Den Shower Head or equivalent 6 Spray patterns 
155mm Chrome

98

1 : 1 2 : 6 3 : 0 4 : 0

5 : 0

7No
Cobra shower arm or equivalent, round 300 Length: 
300mm Brass Construction Chrome Plated

99

1 : 1 2 : 6 3 : 0 4 : 0

5 : 0

25No

Medical elbow-action, wall-type mixer, chrome. Includes: 
1/4 turn ceramic disc, 1/2 bsp male inlet, aerated swan-
neck swivel outlet, fixed centre bent inlet connections, 
and hook for swivel outlet, 20 year warranty

100

TAPS, ETC., INCLUDING COUPLING TO PIPES 
AND/OR FITTINGS

1 : 19 2 : 5 3 : 1 4 : 0

5 : 0

6No

Basin mixer, - one hole single lever, chrome. Flow 
restricted to 5.7 l/min. Includes 3/8 bsp, 400mm long, 
female flexible inlets, chrome plated

101

1 : 5 2 : 1 3 : 0 4 : 0

5 : 0
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30No
Highrise swivel mixer with overarm swivel spout
 

102

1 : 16 2 : 12 3 : 2 4 : 0

5 : 0

1No

Hose bib tap. Heavy pattern low resistance type. With 
3/4inch hose union, wingnut and lining for 3/4inch hose 
pipe. 3/4inch bsp male iron connection end. Standard 
brass. Code: fbbhn2c3-7ft01 or equivalent 

103

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

3NoFlush actuator for urinal in 'Matt Chrome' 104

1 : 3 2 : 0 3 : 0 4 : 0

5 : 0

7No

COBRA Nile or equivalent concealed shower or bath 
mixer chrome single lever, code FSWHR6AR-0GT01 or 
equivalent. 

105

1 : 1 2 : 6 3 : 0 4 : 0

5 : 0

TRAPS, ETC

10No
Bottle nose trap 32mm chrome plated deep seal bottle 
trap code 345/50 or equivalent, 50mm outlet. 

106

Approved:

1 : 6 2 : 3 3 : 1 4 : 0

5 : 0

31No

Dip tube trap for washbasin, horizontal outlet: d40mm 
g1 1/4" bright chrome-plated - plastic

107

1 : 24 2 : 6 3 : 1 4 : 0

5 : 0

5No

40 x 40mm Plain rubber p-trap - all to architect's 
approval, or similar approved by architect

108

1 : 2 2 : 3 3 : 0 4 : 0

5 : 0
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3NoUrinal trap code 152.983.00.1 or similar approved 109

1 : 3 2 : 0 3 : 0 4 : 0

5 : 0

7No
“Cobra” or equivalent Square Shower Trap with Shower 
P-trap, Outlet connection and Square Grating 

110

1 : 1 2 : 6 3 : 0 4 : 0

5 : 0

WASTE UNIONS, ETC.

6No

32mm Chrome plated aqua slotted basin click waste 
(302-32) with 62mm diameter flange and 80mm long 
shank or similar approved by architect

111

Approved:

1 : 5 2 : 1 3 : 0 4 : 0

5 : 0

25No

Unslotted waste With flanged back nut and washer, plug 
with stirrup. 62mm flange, 45mm long shank. 1 1/2inch 
bsp male iron connection

112

1 : 19 2 : 5 3 : 1 4 : 0

5 : 0

ELECTRIC WATER HEATERS

4.00No

"Approved" 150 litre water heater direct to comply with 
SANS 1307, and is SABS 400kPa approved, supplied & 
installed as per the manufacturer 

113

"Kwikot" or equally approved

FIRE SERVICES

15m
32mm Pipe and excavation not exceeding 1m deep 
including backfilling

114

Galvanised mild steel screwed and socked pipes 
and fittings

1 : 15 2 : 0 3 : 0 4 : 0

5 : 0
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56m
25mm Pipe laid in/under floors or fixed to walls, roofs, 
etc. 

115

1 : 56 2 : 0 3 : 0 4 : 0

5 : 0

18No25mm Fittings116

Extra over galvanised mild steel pipes for 
galvanised mild steel fittings

1 : 18 2 : 0 3 : 0 4 : 0

5 : 0

2No32mm Reducing coupling117

1 : 2 2 : 0 3 : 0 4 : 0

5 : 0

4No32mm Elbow118

1 : 4 2 : 0 3 : 0 4 : 0

5 : 0

4No
4.5kg Dry chemical powder fire extinguisher, including 
backboard, plugged and screwed

119

Fire appliances, etc.

1 : 4 2 : 0 3 : 0 4 : 0

5 : 0

2No

Fire hose reel complete with 30m rubber hose, 
chromium plated stopcock, shut-off nozzle and wall 
bracket bolted to wall with and including expansion bolts

120

1 : 2 2 : 0 3 : 0 4 : 0

5 : 0

1.00Item

Provide all necessary apparatus, water, etc. for and test 
the whole of the Fire Service installations to the 
satisfaction of a Representative/Agent and the Local 
Authority, rectify all defective work free of charge and 
leave in perfect order

121

Testing
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BILL 16

GLAZING 

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES 

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:
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TOPS, SHELVES, DOORS, MIRRORS, ETC

31No

400 x 800mm Mirror, fixed to wall with industrial double 
sided tape, aluminium edging strip to be installed 
between tiling and mirror. Or similar approved by 
architect.

1

6mm Silvered float glass copper backed mirrors 
with polished edges holed for and fixed with 
chromium plated dome capped mirror screws with 
rubber buffers to plugs in brickwork or concrete, 
etc. and or as stated on the below measured items

1 : 24 2 : 6 3 : 1 4 : 0

5 : 0
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BILL 17

PAINTWORK

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES 

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

SUPPLEMENTARY PREAMBLES 

Please note that all existing works, finishes, etc. are to 
be protected to the satisfaction of the Project Manager 
and that tenderers should allow in their rates for such 
protection.

Protection of works

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect.

Paint specification

Descriptions of paintwork including undercoats shall be 
deemed to include undercoats as recommended by the 
manufacturer of the finishing coats 
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PAINTWORK, ETC. TO NEW WORK ON:

ON FACE BRICKWORK

2 177m2

Face Brick To Be Coated With A Low-Voc (Or Similar 
Approved) Brick Dressing Oil, To Manufacturer's 
Specifications.

1

Two coats brick dressing

1 : 924 2 : 1092 3 : 161 4 : 0

5 : 0

FLOATED PLASTER SURFACES

3 601m2Internal walls2

Antibacterial Paint on cement plaster skimmed to a 
smooth surface.
•  Ensure surfaces are sound, clean and thoroughly 
dry - moisture content should not exceed 12%. 
•  Apply primer as per manufacturer’s 
recommendations and specifications.
•  Finish with 2 coats of anti-bacterial eggshell paint 
with drying times as per manufacturer's 
recommendations and specifications.
•  ISO certification to be provided for approval.

1 : 2417 2 : 1030 3 : 155 4 : 0

5 : 0

686mInternal walls not exceeding 300mm wide3

1 : 570 2 : 89 3 : 28 4 : 0

5 : 0
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161m2External walls4

Plaster and paint with a minimum 7-year 
maintenance cycle and guarantee from 
manufacturer on product. Site specific specification 
to be generated and confirmation from 
manufacturer. Product to have the following 
specifications:
•  Excellent exterior durability, flexibility and 
adhesion to cement based surfaces.
•  Excellent alkali resistance and adhesion to cement
based surfaces.
•  Outstanding water and dirt resistance.
•  Inherent mould resistant properties that prevent 
the growth of fungus.
•  Excellent stain resistance and washability.
•  Mid-sheen and low voc (max 25g/l tinted).
•  Non-flammable.
•  Surface to be primed as per manufacturer’s 
recommendations and specifications.

1 : 161 2 : 0 3 : 0 4 : 0

5 : 0

529m
External walls not exceeding 300mm wide5

1 : 376 2 : 110 3 : 43 4 : 0

5 : 0

PLASTER BOARD SURFACES WITH

509m2Internal bulkheads and ceilings6

Surface to be dry, sound and free of dirt and loose 
particles.  Wipe down with a damp cloth and allow 
to dry completely. Prime with one coat alkali 
resistant plaster primer (Patching) and finish with 
two coats trade 65 matt pva

1 : 137 2 : 372 3 : 0 4 : 0

5 : 0

138m2

Fascia and barge boards exceeding 300mm wide or 
high

7

1 : 138 2 : 0 3 : 0 4 : 0

5 : 0
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SMOOTH CONCRETE SURFACES WITH

35m2Internal concrete soffits8

Ensure surfaces are clean, dry and sound. Moisture 
content not more than 8% measured on a doser 
hygrometer bd2 scale (or equivalent) before 
painting. Apply either universal undercoat or 
professional undercoat to bare and repaired areas. 
Allow 16 hours to dry or apply multisurface primer 
to bare and repaired areas. Allow 2 hours to dry. 
Finish with two coats pure acrylic emulsion sheen 
paint with 2 hours drying time between coats, for a 
maintenance cycle of 12 years

1 : 0 2 : 0 3 : 35 4 : 0

5 : 0

139m2Concrete columns9

1 : 139 2 : 0 3 : 0 4 : 0

5 : 0

340m2Concrete isolated beams10

1 : 340 2 : 0 3 : 0 4 : 0

5 : 0
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METAL SURFACES WITH

20m2Door frames11

Surface to be clean and dry. Remove surface 
contaminants using metal care aquasolv 
Degreaser (gr 1) with bristle brush or brillo pads.  
Rinse thoroughly with tap water until surface is 
water break-free. Remove rust and millscale by 
abrasive blasting to Iso 8501 - 01:1988 - sa2½ or by 
hand/mechanical wire Brushing to st3 of the same 
standard.  Allow to dry Completely and prime within 
4 hours of cleaning. Prime with one coat epiwash 
chromate free primer (aw 1255) or equivalent with an
overcoating 
time of 4 hours and finish with two coats 
polyurethane enamel (up) with 2 Hours drying time 
between coats, for a maintenance cycle of 6 years in 
a c1 - inland environment.

1 : 7 2 : 7 3 : 5 4 : 0

5 : 0

52m2Steel gates with clear-vu infill12

1 : 52 2 : 0 3 : 0 4 : 0

5 : 0

55mDoor surfaces not exceeding 300mm wide13

1 : 55 2 : 0 3 : 0 4 : 0

5 : 0
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16m2Door frames14

Surface to be clean and dry. Remove surface 
contaminants using metalcare aquasolv 
Degreaser (gr 1) with bristle brush or brillo pads.  
Rinse thoroughly with tap water until surface is 
water break-free.  Remove rust and millscale by 
abrasive blasting to Iso 8501 - 01:1988 - sa2½ or by 
hand/mechanical wire Brushing to st3 of the same 
standard.  Allow to dry Completely and prime within 
4 hours of cleaning. Prime with one coat epiwash 
chromate free primer (aw 1255) or equivalent with an
overcoating 
time of 4 hours and finish with two coats 
polyurethane enamel (up) with 2 Hours drying time 
between coats, for a maintenance cycle of 6 years in 
a c1 - inland environment. 

1 : 16 2 : 0 3 : 0 4 : 0

5 : 0

38m2Doors15

1 : 38 2 : 0 3 : 0 4 : 0

5 : 0

56mDoor surfaces not exceeding 300mm wide16

1 : 56 2 : 0 3 : 0 4 : 0

5 : 0

WOOD SURFACES WITH

114m2Doors17

Surface to be dry, sound and clean. Wash knots and 
resinous areas with lacquer thinners (ils 1) and coat 
with woodcare knot seal (pk 2) or equivalent and 
apply one coat of plascon woodcare pretreatment 
(wwp 1) or equivalent, overcoated within 48 hours 
with a moisture content, measured with a doser 
hygrometer (or equivalent), of bd 2 scale (a1-a5) < 
14% or less. Prime with one coat wood primer (uc 2) 
with an overcoating time of 16 hours and finish with 
two coats wall & all with 2 hours drying time 
between coats, for a maintenance cycle of 7 years.

1 : 86 2 : 16 3 : 12 4 : 0

5 : 0
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250mDoor surfaces not exceeding 300mm wide18

1 : 164 2 : 49 3 : 37 4 : 0

5 : 0
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BILL 18

BUILDER'S WORK IN CONNECTION WITH 
SERVICES

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES 

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

SUPPLEMENTARY PREAMBLES 

Please note that all existing works, finishes, etc. are to 
be protected to the satisfaction of the project manager 
and that tenderers should allow in their rates for such 
protection.

Protection of works
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SLEEVE PIPES, ETC.

210mDouble electrical conduits 1

Cut horizontal or vertical chase in brickwork and 
make good, for: 

1 : 150 2 : 45 3 : 15 4 : 0

5 : 0

70NoOne-brick wall 2

Cut holes for pipes not exceeding 100mm diameter 
and make good, through the following.

1 : 50 2 : 15 3 : 5 4 : 0

5 : 0

49No
Electrical switch or socket outlet in 230mm one brick 
wall.

3

Cut recess in walls and make good for the following. 

1 : 35 2 : 11 3 : 4 4 : 0

5 : 0

210m
Chase cut into one or two coat cement plaster wall finish 
for double conduit. 

4

Make good chases cut into existing plastered walls 
including making good at junction of new with 
existing plaster (forming of chase elsewhere). 

1 : 150 2 : 45 3 : 15 4 : 0

5 : 0

210m
Supply & install 100mm wide metal lathing/ chicken 
mesh wire fixed to chased walls.

5

Metal lathing/ chicken mesh wire or equally 
approved

1 : 150 2 : 45 3 : 15 4 : 0

5 : 0

CONCRETE ALTERATIONS, ETC.
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4NoHole exceeding 150mm not exceeding 200mm diameter6

Core drilling through concrete, etc. 

1 : 4 2 : 0 3 : 0 4 : 0

5 : 0

5No
80mm Diameter opening through 255mm thick 
reinforced concrete slab, beams, wall, etc

7

1 : 5 2 : 0 3 : 0 4 : 0

5 : 0

7No
200mm Diameter opening through 255mm thick 
reinforced concrete slab, beams, wall, etc

8

1 : 7 2 : 0 3 : 0 4 : 0

5 : 0

1No

Radar scans through concrete 255mm deep including 
marking out rebar on a surfaces not exceeding 4m2 
each

9

Scans, etc. 

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

STANDBY GENERATOR
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1No
250kVA  emergency diesel standby generator (rated 
250kVA for standby operation)

10

Design, supply, install, test and commission 380V, 
50Hz, emergency diesel generator complete with 
sound proof canopy, embedded fuel day tank 
(minimum 8 hours back-up), automatic change-over 
panel etc.

Test and commission the Fully Enclosed Outdoor 
Type Diesel Generator set (of 250 kVA Prime type) 
including the cooling system, sound attenuation 
system (special care must be given to the 
attenuation as the set is located in a residential 
environment - <75dB(A) at one meter from the set), 
under unit base fuel tank with full double skin type 
diesel fuel tank, fuel system, topped up fuel, tank, 
stainless steel exhaust system cladded with 
stainless steel, weather proof painted 3CR12 
Canopy and radiator louvre, battery and battery 
charger system and AMF control  panel (Deep sea or
similar approved submitted with this tender), 
including cabling & stainless steel cable supports 
from AMF panel to generator etc. Engine (John 
Deere, Perkins, Deutz, Volvo, Mitsubishi, Caterpillar 
or similar approved submitted with this tender), 
Alternator (Stromberg, Marelli, Mecc or similar 
approved submitted with this tender)

1 : 1 2 : 0 3 : 0 4 : 0

5 : 0

200ltr
Supply and fill full tank of diesel, after commissioning of 
generator

11

Diesel first fill

1 : 200 2 : 0 3 : 0 4 : 0

5 : 0
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SECTION SUMMARY - Building Works

Bill
No

Page
No

Amount

45Earthworks1

56Concrete, Formwork & Reinforcement2

59Precast Concrete3

68Masonry4

75Waterproofing5

80Roof Covering6

86Carpentry & Joinery7

92Ceilings8

96Floor Coverings, etc.9

105Ironmongery10

114Structural Steel11

127Metalwork12

132Plastering13

138Tiling14

160Plumbing & Drainage15

162Glazing16

169Paintwork17

173Builders' work in connection with services18
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BILL 1

FENCING 

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES 

This document must be read and familiarised with in 
conjunction with the Architects' drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

These bills are measured based on the Standard 
System of Measuring Building Work 2015 Seventh 
Edition. No claims will be entertained for items not 
covered by the afore mentioned document.
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The contractor is advised to be in constant 
communication with the quantity surveyor during the 
course of the tender process and/or project with regards 
to the following:

1. Tender drawings versus the Tender bills of quantities 
- Should there be a discrepancy between the tender 
drawings and the bills of quantities, the contractor shall 
notify the quantity surveyor immediately. 

2. Construction drawings versus the Tender bills of 
quantities - Should there be a discrepancy between the 
construction drawings and the bills of quantities, the 
contractor shall notify the quantity surveyor immediately. 

3. Site Instructions - The quantity surveyor together with 
the project manager shall be notified immediately of any 
site instructions or potential costs in accordance to the 
contract. 

No claims or costs arising out of not adhering to the 
above will be entertained. 

Design and Construct: 

The entire Bills of Quantities shall only be used as a 
pricing tool and does not supersede the works 
information, site information and drawings. All works to 
be executed on site shall be in accordance with 
drawings and site instructions. The actual works 
executed on site will be re-measured and adapted to the 
items outlined within the BoQ. 

SUPPLEMENTARY PREAMBLES 

Please note that all existing works, finishes, etc. are to 
be protected to the satisfaction of the Project Manager 
and that tenderers should allow in their rates for such 
protection.

Protection of works
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The descriptions and units of quantities below are 
measured generally in terms to suit this project. Where 
these descriptions and units are in conflict with the 
payment provisions of SABS 1200, the descriptions and 
units as measured below shall apply and no claims in 
this regard shall be entertained. Should the tenderer 
have any queries, he should clarify same with either the 
engineer or quantity surveyor prior to submission of 
tender. Silence on any issue will be deemed to be 
acceptance thereof.

Definitions

No Guarantee is given or implied that blasting will be 
allowed, but should this method of removal be 
necessary and permissible, the contractor shall assume 
all responsibility and comply with all the conditions laid 
down in the Government and Local Government 
regulation and it should allow for current construction 
work on the neighbouring property.  

Blasting

Where "remove from" or "spoil" occurs in items it shall 
include for all loading, offloading and carting away from 
the site to a suitable dumping site to be found by the 
contractor and the contractor shall pay all fees, etc in 
this regard.

Dump site

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site.

Carting away of excavated material

Descriptions of imported filling material shall be deemed 
to include loading material onto trucks from borrow pits 
or suppliers and hauled and deposited onto the site.

Imported filling
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No allowance has been made in the measurements for 
bulking and no claims in this regard shall be entertained.

Bulking

Classes 3.1.2(b), (d) and (e) will be deemed not to apply 
to this contract. All excavations will be classified by the 
Engineer as:

Soft and intermediate excavation as soft excavation

Hard rock excavations, which will include 
unweathered boulders exceeding 20m³, and will also 
include reinforced concrete footing which, in the 
Engineer's opinion, cannot be removed as part of 
normal excavations.

Classes of excavation

Prescribed density testing is only to be done on written 
request from Engineer. Provision for normal dencity 
tests must be included in the filling or compaction items.

Prescribed density tests on filling

The Contractor shall allow in his rates for watering the 
works with a jet or spray from a hose sufficiently to 
prevent any nuisance from dust

Water, etc.

The Contractor will be held responsible for any damage 
to persons or property by virtue of his operations and is 
responsible for providing all necessary barriers, signs, 
etc.

Damage to persons or property
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Tenderers are advised to visit the site before submitting 
this tender and to acquaint themselves with the nature 
and extent of the work to be done and value of 
recoverable materials which are not to be re-used or 
handed over to the client. Claims due to the fact that the 
Tenderers have not visited the site shall not be 
entertained.

Visit the site

-179-

Fencing
Bill No.  1
Section No.  3

COEGA

Carried Forward R



Brought Forward R

The Design and Construct of Mpozolo Clinic

CDC/26/26

BOUNDARY SCREEN FENCE

316m

Supply and install fencing comprising of steel mesh 
panels size 3000 x 2400mm high at 3000mm centres, 
4mm diameter hot dipped galvanised wire with aperture 
size 76,2mm x 12.7mm, panels to be reinforced with 4 x 
50mm "V" recessed bands including 2 x 75mm 70 
degree flanges along sides, posts cast into 600mm deep
x 400mm wide 15Mpa concrete base (including under 
digging on sloping areas) on one side, posts 85 x 45mm 
tapered, hot dipped galvanised the polymetic 6000 
coated, including all single and double bolt comb clamps 
galvanised then polymetic 6000 coated and antivandal 
galvanised bolts, the fence to fitted with anti-climb 
comprising of 100mm high galvanised "shark tooth" type 
spike rails, bolted to 50mm wide ClearVu mesh flange 
bent along fence on top, fitted with anti-burrow 
comprising of 500mm ripper flatwrap at the bottom, all 
installed according to manufacturer's instructions and 
specifications, suitable for non-coastal areas

1

Approved Category 3 Security Fencing System 
(Clear-Vu or Equally approved)

90m

Supply and install fencing comprising of steel mesh 
panels size 3000 x 2000mm high at 3000mm centres, 
4mm diameter hot dipped galvanised wire with aperture 
size 76,2mm x 12.7mm, panels to be reinforced with 4 x 
50mm "V" recessed bands including 2 x 75mm 70 
degree flanges along sides, posts cast into 600mm deep
x 400mm wide 15Mpa concrete base (including under 
digging for sloping areas) on one side, posts 85 x 45mm 
tapered, hot dipped galvanised the polymetic 6000 
coated, including all single and double bolt comb clamps 
galvanised then polymetic 6000 coated and antivandal 
galvanised bolts, the fence to fitted with anti-climb 
comprising of 100mm high galvanised "shark tooth" type 
spike rails, bolted to 50mm wide ClearVu mesh flange 
bent along fence on top, fitted with anti-burrow 
comprising of 500mm ripper flatwrap at the bottom, all 
installed according to manufacturer's instructions and 
specifications, suitable for non-coastal areas

2
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1No

Single gate size 1000 x 2400mm high overall in two 
equal leaves, each leaf fitted with similar and equal to 
the fence ant-climb on top structures and ant-burrow at 
the bottom structures, including all accessories and 
installed in accordance with manufacturer's instructions

3

1No

Single gate size 1000 x 2000mm high overall in two 
equal leaves, each leaf fitted with similar and equal to 
the fence ant-climb on top structures and ant-burrow at 
the bottom structures, including all accessories and 
installed in accordance with manufacturer's instructions

4

2No

Double gate size 3000 x 2400mm high overall in two 
equal leaves, each leaf fitted with similar and equal to 
the fence ant-climb on top structures and ant-burrow at 
the bottom structures, including all accessories and 
installed in accordance with manufacturer's instructions

5
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BILL 2

STORMWATER DRAINAGE, SEWER 
DRAINAGE AND WATER SUPPLY

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

SUPPLEMENTARY PREAMBLES

The descriptions and units of quantities below are 
measured generally in terms to suit this project. Where 
these descriptions and units are in conflict with the 
payment provisions of SABS 1200, the descriptions and 
units as measured below shall apply and no claims in 
this regard shall be entertained. Should the tenderer 
have any queries, he should clarify same with either the 
engineer or quantity surveyor prior to submission of 
tender. Silence on any issue will be deemed to be 
acceptance thereof.

Definitions

-182-

Storm Water Installation
Bill No.  2
Section No.  3

COEGA

Carried Forward R



Brought Forward R

The Design and Construct of Mpozolo Clinic

CDC/26/26

No Guarantee is given or implied that blasting will be 
allowed, but should this method of removal be 
necessary and permissible, the contractor shall assume 
all responsibility and comply with all the conditions laid 
down in the Government and Local Government 
regulation and it should allow for current construction 
work on the neighbouring property.  

Blasting

Where "remove from" or "spoil" occurs in items it shall 
include for all loading, offloading and carting away from 
the site to a suitable dumping site to be found by the 
contractor and the contractor shall pay all fees, etc in 
this regard.

Dump site

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site.

Carting away of excavated material

Descriptions of imported filling material shall be deemed 
to include loading material onto trucks from borrow pits 
or suppliers and hauled and deposited onto the site.

Imported filling

No allowance has been made in the measurements for 
bulking and no claims in this regard shall be entertained.

Bulking
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Classes 3.1.2(b), (d) and (e) will be deemed not to apply 
to this contract. All excavations will be classified by the 
Engineer as:

Soft and intermediate excavation as soft excavation

Hard rock excavations, which will include 
unweathered boulders exceeding 20m³, and will also 
include reinforced concrete footing which, in the 
Engineer's opinion, cannot be removed as part of 
normal excavations.

Classes of excavation

Prescribed density testing is only to be done on written 
request from Engineer. Provision for normal density 
tests must be included in the filling or compaction items.

Prescribed density tests on filling

The Contractor shall allow in his rates for watering the 
works with a jet or spray from a hose sufficiently to 
prevent any nuisance from dust

Water, etc.

The Contractor will be held responsible for any damage 
to persons or property by virtue of his operations and is 
responsible for providing all necessary barriers, signs, 
etc.

Damage to persons or property

Tenderers are advised to visit the site before submitting 
this tender and to acquaint themselves with the nature 
and extent of the work to be done and value of 
recoverable materials which are not to be re-used or 
handed over to the client. Claims due to the fact that the 
Tenderers have not visited the site shall not be 
entertained.

Visit the site
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STORMWATER DRAINAGE

190m

V-shaped channel 1000mm wide x 75mm thick with 
rounded salient edges and finished on exposed surfaces 
with (2:1) cement mortar, laid to falls in panels not 
exceeding 1800mm long with 12mm bitumen 
impregnated softboard movement joints with exposed 
edges raked out for a depth of 10mm and filled with 
bituminous compound including all necessary 
excavation, compaction, formwork, etc.

1

Mass concrete with a coarse aggregate of 19mm and
a minimum compressive strength of 15MPa at 28 
days

EXCAVATION FOR PIPES 

150m3
Trench excavation for pipes exceeding 1m wide and not  
exceeding 2m wide (Pipes measured elsewhere)

2

Excavation in earth not exceeding 2m deep 

EXCAVATIONS IN STRATA OF A MORE 
DIFFICULT CHARACTER

8m3Hard rock3

Extra over bulk excavation in earth for excavation in

200m2
Sides of trench and hole excavations exceeding 1,5m 
deep.

4

Risk of collapse of excavations.

1.00ItemKeeping excavations free of water5

Keeping excavations free of water

STORMWATER DRAINAGE 

50m
450mm Diameter pipes laid to falls in earth or earth 
filling not exceeding 2m deep.

6

HDPE pipes, including all butt welded joints on 
Class B bedding, to manufacturers specification 
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FILLING, ETC. 

23m3
Imported class B bedding of continuous mould of 
selected  granular material for bedding pipe barrel

7

Earth filling imported by the contractor, compacted 
in layers not exceeding 150mm thick to 93% Mod 
AASHTO density 

45m3
Selected fill blanket compacted uniformly with light  
compaction directly over the pipe

8

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, including haulage 
exceeding 100m and not exceeding 200m from 
perimeter of excavations or stock piles, compacted 
in layers not exceeding 150mm thick to 93% Mod 
AASHTO density 

83m3
Main fill compacted uniformly with light compaction 
directly over the pipe

9

75m2
Compaction of ground surfaces under trenches and 
holes.

10

Compaction of surfaces.

STORMWATER CATCHPITS, MANHOLES, ETC 

2No
Stormwater junction box, approximately size 1 540 x 1 
040mm internally and not exceeding 1m deep to invert.

11

Excavate for and build stormwater field inlet with 
one brick sides in extra hard burnt stock bricks, 
finished smooth pointed internally and with 100mm 
thick reinforced concrete 15 Mpa (19mm stone) 
bottom and fitted with a manhole cover and frame 
(Measured elsewhere) placed in minimum 2 & 
maximum 475mm thick reinforced concrete spacers 
set in 1:6 cement: sand mix and with a 100mm 20 
MPa (19mm stone) precast concrete cover slab, 
wood float smooth on all exposed surfaces and the 
bottom benched up in concrete 20 MPa (8mm stone) 
with steel trowel finish around channels
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20No
Approved staggered BS 1247 at 300 c/c cast iron step 
irons.

12

GRATINGS, FRAMES, ETC 

1No

450 x 600mm heavy duty Type C stormwater grid and 
frame complete "Besaans-du Plessis" product No. 2898 
or similar approved

13

3No
Manhole cover and frame to SANS 558-1973 (Type 2A) 
set in class 20/19mm concrete

14

GRID INLETS 

1No

Single grid inlet size 1000 x 1200mm externally and not 
exceeding 1.5m deep for 450mm diameter pipe 
including stone pitching around

15

Excavate for and build stormwater grid inlet with 
one-brick sides in extra hard burnt stock bricks, 
finished fair face internally and reinforced with two 
layers Brickforce at top, on and including 150mm 
thick reinforced concrete 20 MPa (19mm stone) 
bottom with Ref No. 311 mesh reinforcement and 
fitted with grating and frame (Measured elsewhere) 
cast into and including 150mm reinforced concrete 
20 MPa (19mm stone) cover slab with IPE140 I-beam 
in between 750mm long, steel trowelled smooth on 
all exposed surfaces and dished down to grating 
with clean sharp arises and angles, the bottom 
benched up in fine concrete 20 MPa (19mm stone) 
finished smooth in 1:1 cement plaster around 
channels
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2No

Kerb inlet size 1000 x 1200mm externally and not 
exceeding 2m deep for 450mm diameter pipe including 
stone pitching around

16

Excavate for and build stormwater kerb inlet with 
one-brick sides in extra hard burnt stock bricks, 
finished fair face internally and reinforced with two 
layers Brickforce at top, on and including 150mm 
thick reinforced concrete 20 MPa (19mm stone) 
bottom with Ref No. 311 mesh reinforcement and 
fitted with grating and frame (Measured elsewhere) 
cast into and including 150mm reinforced concrete 
20 MPa (19mm stone) cover slab with IPE140 I-beam 
in between 750mm long, steel trowelled smooth on 
all exposed surfaces and dished down to grating 
with clean sharp arises and angles, the bottom 
benched up in fine concrete 20 MPa (19mm stone) 
finished smooth in 1:1 cement plaster around 
channels

2No

Reno mattress size 3750 x 3000 x 1000mm high filled 
with rocks varying from 75 to 150mm diameter, including 
ground preparation, bidum, excavation, etc. 

17

Gabion mattress

4No

Reno mattress size 5000 x 4000 x 1000mm high filled 
with rocks varying from 75 to 150mm diameter, including 
ground preparation, bidum, excavation, etc. 

18
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1.00Item

Provide all necessary apparatus, water, etc. for and test 
the whole of the "NEW" Stormwater Drainage to the 
satisfaction of the Representative/Agent and the Local 
Authority, rectify all defective work free of charge and 
leave in perfect order

19

TESTING

50 000.0050 000.001.00Item
Allow the sum of R50,000.00 for dealing with existing 
stormwater services

20

BUDGETORY ALLOWANCE

250 000.00250 000.001.00Item

Allow the sum of R250,000.00 for a storm water 
attenuation pond and related storm water management 
works

21
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BILL 3

SEWER RETICULATION

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

SUPPLEMENTARY PREAMBLES

The descriptions and units of quantities below are 
measured generally in terms to suit this project. Where 
these descriptions and units are in conflict with the 
payment provisions of SABS 1200, the descriptions and 
units as measured below shall apply and no claims in 
this regard shall be entertained. Should the tenderer 
have any queries, he should clarify same with either the 
engineer or quantity surveyor prior to submission of 
tender. Silence on any issue will be deemed to be 
acceptance thereof.

Definitions
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No Guarantee is given or implied that blasting will be 
allowed, but should this method of removal be 
necessary and permissible, the contractor shall assume 
all responsibility and comply with all the conditions laid 
down in the Government and Local Government 
regulation and it should allow for current construction 
work on the neighbouring property.  

Blasting

Where "remove from" or "spoil" occurs in items it shall 
include for all loading, offloading and carting away from 
the site to a suitable dumping site to be found by the 
contractor and the contractor shall pay all fees, etc in 
this regard.

Dump site

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site.

Carting away of excavated material

Descriptions of imported filling material shall be deemed 
to include loading material onto trucks from borrow pits 
or suppliers and hauled and deposited onto the site.

Imported filling

No allowance has been made in the measurements for 
bulking and no claims in this regard shall be entertained.

Bulking
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Classes 3.1.2(b), (d) and (e) will be deemed not to apply 
to this contract. All excavations will be classified by the 
Engineer as:

Soft and intermediate excavation as soft excavation

Hard rock excavations, which will include 
unweathered boulders exceeding 20m³, and will also 
include reinforced concrete footing which, in the 
Engineer's opinion, cannot be removed as part of 
normal excavations.

Classes of excavation

Prescribed density testing is only to be done on written 
request from Engineer. Provision for normal density 
tests must be included in the filling or compaction items.

Prescribed density tests on filling

The Contractor shall allow in his rates for watering the 
works with a jet or spray from a hose sufficiently to 
prevent any nuisance from dust

Water, etc.

The Contractor will be held responsible for any damage 
to persons or property by virtue of his operations and is 
responsible for providing all necessary barriers, signs, 
etc.

Damage to persons or property

Tenderers are advised to visit the site before submitting 
this tender and to acquaint themselves with the nature 
and extent of the work to be done and value of 
recoverable materials which are not to be re-used or 
handed over to the client. Claims due to the fact that the 
Tenderers have not visited the site shall not be 
entertained.

Visit the site
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EXCAVATION FOR PIPES

86m3
Trench excavation for pipes not exceeding 1m wide 
(Pipes measured elsewhere)

1

Excavation in earth not exceeding 2m deep

EXCAVATIONS IN STRATA OF A MORE 
DIFFICULT CHARACTER

4m3Hard rock2

Extra over bulk excavation in earth for excavation in

180m2
Sides of trench and hole excavations exceeding 1,5m 
deep.

3

Risk of collapse of excavations.

1.00ItemKeeping excavations free of water4

Keeping excavations free of water

9m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor.

5

Extra over all excavations for carting away.

FILLING, ETC.

17m3
Imported class B bedding of continuous mould of 
selected granular material for bedding pipe barrel

6

Earth filling imported by the contractor, compacted 
in layers not exceeding 150mm thick to 93% Mod 
AASHTO density
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69m3
Selected fill blanket compacted uniformely with light 
compaction directly over the pipe

7

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, including haulage 
exceeding 100m and not exceeding 200m from 
perimeter of excavations or stock piles, compacted 
in layers not exceeding 150mm thick to 93% Mod 
AASHTO density

58m2
Compaction of ground surfaces under trenches and 
holes.

8

Compaction of surfaces.

SOIL DRAINAGE

60m
160mm Diameter pipes laid to falls inside HDPE sleeve 
pipe

9

HDPE PE 100 (Class PN 10) pipes including 
couplings in the running lengths laid within or 
inside HDPE sleeve pipe (Sleeve pipe, excavation & 
backfill measured elsewhere)

60m
225mm diameter HDPE sleeve pipes laid to falls in earth
or earth filling

10

Class PN 10 Sleeve pipes laid in earth or earth 
filling, including couplings, sealants, site weld, 
HDPE butt weld to plastic federation of SA 
certification, stubs, etc. 

11No160mm to 110mm reducer11

Extra over HDPE pipes for fittings

20No160mm Bend 45 degrees12

25No160mm Bend 90 degrees13

5No160mm Channel junction14

15No160mm Rodding eye junction15

30No160mm End cap16
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20No225mm Bend 45 degrees17

Extra over HDPE sleeve pipes for fittings (welded)

25No225mm Bend 90 degrees18

5No225mm Channel junction19

15No225mm Rodding eye junction20

30No225mm End cap21

MANHOLES, ETC

4NoManholes not exceeding 2m deep to invert22

Excavate (including working space), stockpile & 
maintain for and build precast sewer manhole with 
factory made concrete sections and reducer slabs 
joined with a Bitumen sealing strip or similar 
approved material and all joints between concrete 
sections shall be sealed with an approved sticking 
tape (smith & nephew or similar) on the outside. The 
factory manufactured sections shall comply with 
SABS 1294-1981. Excessive excavations shall be 
filled only after the engineers approval, with class 
15/19 concrete or suitable material as directed by 
the engineer. Concrete pipe bedding shall be laid 
continuously around all manholes. Manholes to be 
fitted with heavy duty Type 2A manhole cover and 
frame (elsewhere) cast into and including 150mm 
reinforced concrete spacers bedded in 1:6 cement 
mortar cover slab, steps, steel trowelled smooth on 
all exposed surfaces and dished down to grating 
with clean sharp arrises and angles, the bottom 
benched up in fine concrete 20 MPa (19mm stone) 
finished smooth in 1:1 cement plaster around 
channels

4No
560mm Diameter Type 2A manhole cover and frame, 
having a mass of 176 kg bedded in 1:6 cement mortar.

23

Manhole covers and frames, etc.

-195-

Sewer Installation
Bill No.  3
Section No.  3

COEGA

Carried Forward R



Brought Forward R

The Design and Construct of Mpozolo Clinic

CDC/26/26

1.00Item

Provide all necessary apparatus, water, etc. for and test 
the whole of the "NEW" Soil Drainage to the satisfaction 
of the Representative/Agent and the Local Authority, 
rectify all defective work free of charge and leave in 
perfect order

24

TESTING

50 000.0050 000.001.00Item
Allow the sum of R50,000.00 for dealing with existing 
soil drainage services

25

BUDGETORY ALLOWANCE

15 000.0015 000.001.00Item
Allow the sum of R15,000.00 for testing of all existing 
sewer pipelines, etc.

26
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BILL 4

SEPTIC TANK 

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

SUPPLEMENTARY PREAMBLES

The descriptions and units of quantities below are 
measured generally in terms to suit this project. Where 
these descriptions and units are in conflict with the 
payment provisions of SABS 1200, the descriptions and 
units as measured below shall apply and no claims in 
this regard shall be entertained. Should the tenderer 
have any queries, he should clarify same with either the 
engineer or quantity surveyor prior to submission of 
tender. Silence on any issue will be deemed to be 
acceptance thereof.

Definitions
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No Guarantee is given or implied that blasting will be 
allowed, but should this method of removal be 
necessary and permissible, the contractor shall assume 
all responsibility and comply with all the conditions laid 
down in the Government and Local Government 
regulation and it should allow for current construction 
work on the neighbouring property.  

Blasting

Where "remove from" or "spoil" occurs in items it shall 
include for all loading, offloading and carting away from 
the site to a suitable dumping site to be found by the 
contractor and the contractor shall pay all fees, etc in 
this regard.

Dump site

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site.

Carting away of excavated material

Descriptions of imported filling material shall be deemed 
to include loading material onto trucks from borrow pits 
or suppliers and hauled and deposited onto the site.

Imported filling

No allowance has been made in the measurements for 
bulking and no claims in this regard shall be entertained.

Bulking
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Classes 3.1.2(b), (d) and (e) will be deemed not to apply 
to this contract. All excavations will be classified by the 
Engineer as:

Soft and intermediate excavation as soft excavation

Hard rock excavations, which will include 
unweathered boulders exceeding 20m³, and will also 
include reinforced concrete footing which, in the 
Engineer's opinion, cannot be removed as part of 
normal excavations.

Classes of excavation

Prescribed density testing is only to be done on written 
request from Engineer. Provision for normal density 
tests must be included in the filling or compaction items.

Prescribed density tests on filling

The Contractor shall allow in his rates for watering the 
works with a jet or spray from a hose sufficiently to 
prevent any nuisance from dust

Water, etc.

The Contractor will be held responsible for any damage 
to persons or property by virtue of his operations and is 
responsible for providing all necessary barriers, signs, 
etc.

Damage to persons or property

Tenderers are advised to visit the site before submitting 
this tender and to acquaint themselves with the nature 
and extent of the work to be done and value of 
recoverable materials which are not to be re-used or 
handed over to the client. Claims due to the fact that the 
Tenderers have not visited the site shall not be 
entertained.

Visit the site
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DEMOLITIONS

SPECIFIC PRELIMINARIES

1.00Item

The contractor shall compile a complete photographic 
record of all the adjoining structures prior to 
commencing with the demolitions

1

PHOTOGRAPHS OF EXISTING STRUCTURES

REMOVAL OF EXISTING WORK

1.00Item

Underground septic tank approximately 50m2, 
comprising concrete surface beds, brick work external 
walls, brick work internal walls, concrete cover, etc.

2

Breaking down and removing of septic tank, etc.

180m3
Cut and borrow to fill, including haulage and compaction 
to 90% Mod AASHTO in filling septic tanks

3

SITE CLEARANCE ETC

128m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc

4

Site clearance

17m3

Stripping average 150mm thick layer of top soil and 
spoil to a dumping site to be located by the contractor.

5

BULK EXCAVATIONS

222m3
Cut to spoil (Septic Tank excavation material to be 
spoiled and priced for only on this item specifically). 

6

Bulk excavation in earth exceeding 2m and not 
exceeding 4m deep

EXCAVATIONS IN STRATA OF A MORE 
DIFFICULT CHARACTER
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33m3Hard rock7

Extra over bulk excavation in earth for excavation in

222m3

Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor.

8

Extra over all excavations for carting away.

1.00ItemKeeping excavations free of water.9

Keeping excavations free of water

FILLING ETC

33m3To form platforms, etc.10

Imported G5 fill layer material in 150mm thick layers 
compacted to 95% modified AASHTO density.

111m2

Rip up and scarify ground surfaces under floors for a 
depth of 150mm, breaking down oversize material, 
including taking up a maximum tolerance of 50mm and 
adding suitable material where necessary and carting 
away where necessary and compacting to 93% Mod 
AASHTO density.

11

Compaction of surfaces.

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

22m3
Bases12

25MPa/19mm concrete

80m
70 x 70mm Coved concrete triangular fillet cast on top 
of pit base slab, etc. wood floated

13

REINFORCED CONCRETE
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22m3Built up slabs, on top of Bond-dek slabs, etc.14

25MPa/19mm concrete

CONCRETE SUNDRIES

111m2Concrete Surfaces, etc15

Finishing top surfaces of concrete smooth with a 
wood float/steel trowel

111m2
Finish to top surface of concrete ablution base with a 
steel trowel.

16

Steel float

PERMANENT FORMWORK (DEGREE OF 
ACCURACY II)

111m2

1mm Thick Bond-dek pans 75mm deep valleys with 
900mm wide cover, etc. fixed with and including shear 
connectors 19mm in diameter at 450mm centres  as 
well as any necessary supports to keep the structure 
sound

17

Permanent formwork not exceeding 3.5m high 
above bearing level, to:

SUNDRY FORMWORK

6No
Opening circular on plan not exceeding 1m girth through 
concrete slabs not exceeding 170mm thick

18

Smooth formwork to form:

REINFORCEMENT (PROVISIONAL)

222m2
Type 311 fabric reinforcement (Measured in 2 layers) in 
Ablution hole concrete surface beds, etc.

19

Fabric reinforcement

SUPERSTRUCTURE
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182m2NFX Class II mortar: One brick walls20

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) perforated plaster brick size 
222x73x106mm in class II mortar manufactured in 
accordance with SANS 227:2007

BRICKWORK SUNDRIES 

882m150mm Wide reinforcement built in horizontally21

Brickwork reinforcement

WATERPROOFING TO PIT TOILET WALLS

160m2Against foundation pit walls22

Design, supply and install "ABE Cementitious 
flexible waterproofing slurry" lanko Hydroflex 
embedded or equally approved, in a polyester cloth 
where necessary 

EXCAVATION FOR PIPES

750m3
Trench excavation for pipes not exceeding 1m wide 
(Pipes measured elsewhere)

23

Excavation in earth not exceeding 2m deep

113m3
Imported class B bedding of continuous mould of 
selected granular material for bedding pipe barrel

24

Earth filling imported by the contractor, compacted 
in layers not exceeding 150mm thick to 93% Mod 
AASHTO density

638m3
Selected fill blanket compacted uniformely with light 
compaction directly over the pipe

25

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, including haulage 
exceeding 100m and not exceeding 200m from 
perimeter of excavations or stock piles, compacted 
in layers not exceeding 150mm thick to 93% Mod 
AASHTO density
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SOIL DRAINAGE

250m
160mm Diameter pipes laid to falls inside HDPE sleeve 
pipe

26

HDPE PE 100 (Class PN 10) pipes including 
couplings in the running lengths laid within or 
inside HDPE sleeve pipe (Sleeve pipe, excavation & 
backfill measured elsewhere)

5No860mm Diameter Precast manhole cover and frame 27

Manhole covers and frames, etc.
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BILL 5

WATER RETICULATION 

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

SUPPLEMENTARY PREAMBLES

The descriptions and units of quantities below are 
measured generally in terms to suit this project. Where 
these descriptions and units are in conflict with the 
payment provisions of SABS 1200, the descriptions and 
units as measured below shall apply and no claims in 
this regard shall be entertained. Should the tenderer 
have any queries, he should clarify same with either the 
engineer or quantity surveyor prior to submission of 
tender. Silence on any issue will be deemed to be 
acceptance thereof.

Definitions
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No Guarantee is given or implied that blasting will be 
allowed, but should this method of removal be 
necessary and permissible, the contractor shall assume 
all responsibility and comply with all the conditions laid 
down in the Government and Local Government 
regulation and it should allow for current construction 
work on the neighbouring property.  

Blasting

Where "remove from" or "spoil" occurs in items it shall 
include for all loading, offloading and carting away from 
the site to a suitable dumping site to be found by the 
contractor and the contractor shall pay all fees, etc in 
this regard.

Dump site

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site.

Carting away of excavated material

Descriptions of imported filling material shall be deemed 
to include loading material onto trucks from borrow pits 
or suppliers and hauled and deposited onto the site.

Imported filling

No allowance has been made in the measurements for 
bulking and no claims in this regard shall be entertained.

Bulking
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Classes 3.1.2(b), (d) and (e) will be deemed not to apply 
to this contract. All excavations will be classified by the 
Engineer as:

Soft and intermediate excavation as soft excavation

Hard rock excavations, which will include 
unweathered boulders exceeding 20m³, and will also 
include reinforced concrete footing which, in the 
Engineer's opinion, cannot be removed as part of 
normal excavations.

Classes of excavation

Prescribed density testing is only to be done on written 
request from Engineer. Provision for normal density 
tests must be included in the filling or compaction items.

Prescribed density tests on filling

The Contractor shall allow in his rates for watering the 
works with a jet or spray from a hose sufficiently to 
prevent any nuisance from dust

Water, etc.

The Contractor will be held responsible for any damage 
to persons or property by virtue of his operations and is 
responsible for providing all necessary barriers, signs, 
etc.

Damage to persons or property

Tenderers are advised to visit the site before submitting 
this tender and to acquaint themselves with the nature 
and extent of the work to be done and value of 
recoverable materials which are not to be re-used or 
handed over to the client. Claims due to the fact that the 
Tenderers have not visited the site shall not be 
entertained.

Visit the site
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EXCAVATION FOR PIPES

216m3
Trench excavation by hand for pipes not exceeding 1m 
wide (Pipes measured elsewhere)

1

Excavation in earth not exceeding 2m deep

EXCAVATIONS IN STRATA OF A MORE 
DIFFICULT CHARACTER

11m3Hard rock2

Extra over bulk excavation in earth for excavation in

465m2
Sides of trench and hole excavations exceeding 1,5m 
deep.

3

Risk of collapse of excavations.

1.00ItemKeeping excavations free of water4

Keeping excavations free of water

FILLING, ETC.

43m3
Imported class B bedding of continuous mould of 
selected granular material for bedding pipe barrel

5

Earth filling imported by the contractor, compacted 
in layers not exceeding 150mm thick to 93% Mod 
AASHTO density

173m3

Imported selected granular material placed and 
compacted in uniform layers on both sides of the pipe 
for bedding cradle

6

144m2
Compaction of ground surfaces under trenches and 
holes.

7

Compaction of surfaces.

MEDIUM-PRESSURE PIPELINES
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13m90mm Diameter8

Supply Class PN 16 HDPE PE100 pipes and lay or 
place within HDPE sleeve pipes, complete with 
couplings all in accordance to SABS 966:

115m75mm Diameter9

27m63mm Diameter10

155m
160mm diameter HDPE sleeve pipes laid to falls in earth
or earth filling

11

Class PN 10 PE100 Sleeve pipes laid in earth or 
earth filling, including couplings, sealants, site weld, 
HDPE butt weld to plastic federation of SA 
certification, stubs, etc.

13No75mm to 63mm reducer12

Extra over items above for:

5No90mm to 75mm reducer13

4No90mm equal T14

20No75mm equal T15

2No90mm bend (90°)16

10No75mm bend (90°)17

43No63mm bend (90°)18

30No75mm end caps19

15No160mm Bend 45 degrees20

Extra over HDPE sleeve pipes for fittings (welded)

52No160mm Bend 90 degrees21

24No160mm Channel junction22

30No160mm End cap23
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VALVES, VALVE CHAMBERS, ETC

5No
Valve chamber size internally 900 x 900 x 1200mm 
deep

24

Excavate for and build valve chamber with one-brick 
sides in extra hard burnt stock bricks in 1:3 cement 
mortar finished fair face internally on well 
compacted earth filling and with 150mm thick 
reinforced concrete 25 Mpa (19mm stone) bottom 
and with a 150mm thick reinforced concrete 25 Mpa 
(19mm stone) cover slab on and including Y12 high 
tensile bars @ 150mm c/c both ways, with and 
including heavy duty 450 x 600mm cast iron 
manhole cover and frame according to SABS 558 
"Besaans du Plessis Product No. 2170 or similar 
approved"

5No

Water inspection Manholes not exceeding 2m deep to 
invert

25

Excavate (including working space), stockpile & 
maintain for and build precast water inspection 
manholes with factory made concrete sections and 
reducer slabs joined with a Bitumen sealing strip or 
similar approved material and all joints between 
concrete sections shall be sealed with an approved 
sticking tape (smith & nephew or similar) on the 
outside. The factory manufactured sections shall 
comply with SABS 1294-1981. Excessive 
excavations shall be filled only after the engineers 
approval, with class 15/19 concrete or suitable 
material as directed by the engineer. Concrete pipe 
bedding shall be laid continuously around all 
manholes. Manholes to be fitted with heavy duty 
Type 2A manhole cover and frame (elsewhere) cast 
into and including 150mm reinforced concrete 
spacers bedded in 1:6 cement mortar cover slab, 
step, steel trowelled smooth on all exposed surfaces
and dished down to grating with clean sharp arrises 
and angles, the bottom benched up in fine concrete 
20 MPa (19mm stone) finished smooth in 1:1 cement 
plaster around channels
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5No

Type 3A Besaans-du Plessis or equivalent valve box 
450 x 450 x 300mm thick class 20/19 concrete with and 
including a 50mm diameter 'RSV' gate valve class 16

26

Manhole covers and frames, etc.

5No
560mm Diameter Type 2A manhole cover and frame, 
having a mass of 176 kg bedded in 1:6 cement mortar.

27

12m80mm diameter Steel pipe - Flanged28

BULK WATER METER ASSEMBLY (ABOVE 
GROUND)

4No80mm bend (90°)29

2No90DN SG Iron gate valve flanged to SANS 664-1:200930

1No
Elster Kent Helix or similar approved H4000 Bulk water 
meter 80mm in diameter or similar approved flanged

31

1No
Elster Kent Helix or similar approved H4010 in-line 
strainer 80mm in diameter or similar approved flanged

32

THRUST BLOCKS, ETC.

30NoBend33

Mass concrete class 20 Mpa (19mm stone) in thrust 
blocks, including any necessary excavations and 
formwork, etc.

30NoEnd caps34

25NoTee or reducing Tee35

5NoGate valve36

MARKER BLOCK

5No

150 x 150mm Aluminium plate (2mm thick) with marking 
on the plate. The plate is to be fixed on class 25/19 
concrete

37

Marker block
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1.00Item

Provide all necessary water, etc., for and test this 
section of the plumbing services, sanitary fittings, 
pumps, etc., and in stages as deemed necessary, 
including chlorination, complete to the satisfaction of the 
architect and the local authority, replace any defective 
work free of charge, including any necessary re-testing 
and leave perfect on completion 

38

TESTING

1.00Item

Allow for testing and commissioning this section of the 
plumbing services, sanitary fittings, pumps, etc., 
including any necessary re-setting, etc., for optimal 
performance of the entire system to the satisfaction of 
the architect for the duration of the contract, 
maintenance and guarantee period 

39

50 000.0050 000.001.00Item
Allow the sum of R50,000.00 for dealing with existing 
water services

40

BUDGETORY ALLOWANCE

15 000.0015 000.001.00Item
Allow the sum of R15,000.00 for testing of all existing 
water pipelines, etc.

41

FIRE WATER RETICULATION

MAIN CONNECTION 

65mSupply & install 100Ø mm black steel connecting main42

Installation of main supply carbon steel piping in the 
running lengths laid on and including excavations 
and class B bedding.  

65mDenso wrapping of 100Ø mm connecting main43

700 000.00700 000.001.00Item

Allow the sum of R700 000.00 Seven Hundred 
Thousand for the Supply, delivery and installation of 
sectional pressed steel water storage tanks - 
approximately 100 KL (Size to be confirmed) position on 
ground including pipe fittings, pumps and valves 
complete.

44

WATER ANCILLARY ITEMS
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250 000.00250 000.001.00Item

Allow the sum of R250 000.00 Two Hundred and Fifty 
Thousand for the Foundations for the Sectional 
Galvanised Pressed Steel Tanks as per the Suppliers 
Specifications. Alternative an elevated tank stand.

45

1.00Item
Testing fire water supply and reticulation system46

Testing
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BILL 6

WATER HARVESTING 

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES 

This document must be read and familiarised with in 
conjunction with the Architects' drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

SUPPLEMENTARY PREAMBLES 

Please note that all existing works, finishes, etc. are to 
be protected to the satisfaction of the project manager 
and that tenderers should allow in their rates for such 
protection.

Protection of works
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The descriptions and units of quantities below are 
measured generally in terms to suit this project. Where 
these descriptions and units are in conflict with the 
payment provisions of SABS 1200, the descriptions and 
units as measured below shall apply and no claims in 
this regard shall be entertained. Should the tenderer 
have any queries, he should clarify same with either the 
engineer or quantity surveyor prior to submission of 
tender. Silence on any issue will be deemed to be 
acceptance thereof.

Definitions

Where "remove from" or "spoil" occurs in items it shall 
include for all loading, offloading and carting away from 
the site to a suitable dumping site to be found by the 
contractor and the contractor shall pay all fees, etc in 
this regard.

Dump site

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site.

Carting away of excavated material

Descriptions of imported filling material shall be deemed 
to include loading material onto trucks from borrow pits 
or suppliers and hauled and deposited onto the site.

Imported filling

No allowance has been made in the measurements for 
bulking and no claims in this regard shall be entertained.

Bulking

The Contractor shall allow in his rates for watering the 
works with a jet or spray from a hose sufficiently to 
prevent any nuisance from dust

Water, etc.
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The Contractor will be held responsible for any damage 
to persons or property by virtue of his operations and is 
responsible for providing all necessary barriers, signs, 
etc.

Damage to persons or property

Tenderers are advised to visit the site before submitting 
this tender and to acquaint themselves with the nature 
and extent of the work to be done and value of 
recoverable materials which are not to be re-used or 
handed over to the client. Claims due to the fact that the 
Tenderers have not visited the site shall not be 
entertained.

Visit the site

Refer to the Project Specifications on the Landscape 
Architect's drawings for Plantcare, Planting Policy, 
Parking Trees, etc.

Project specifications

Rates should include for design, supply and installation, 
the detail of which must be submitted with this tender to 
be approved by the Architect.

Rates
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TANKS AND STANDS

31m2
Rip, scarify, mix and consolidate top 150mm of sub 
grade to 95% mod AASHTO density. 

1

Ground preparation and compaction :

CONCRETE, FORMWORK & REINFORCEMENT

5m3Surface beds, etc.2

30MPa/20mm concrete:

9m3Mass concrete infill3

31m2Surface beds to falls.4

Finishing top surfaces of concrete to an evenly ribbed 
non-slip surface (broom finish):

50mFormwork to edge of slab not exceeding 300 mm high 5

Smooth formwork to edges

31m2
REF. 245 fabric reinforcement in concrete surface beds, 
slabs, etc.

6

Fabric reinforcement:

Masonry

50m2One brick walls7

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) perforated plaster brick size 
222x73x106mm in class II mortar manufactured in 
accordance with SANS 227:2007

FACE BRICKWORK

-217-

Water Harvesting
Bill No.  6
Section No.  3

COEGA

Carried Forward R



Brought Forward R

The Design and Construct of Mpozolo Clinic

CDC/26/26

Facebricks prime cost of R 7000,00 per thousand
excluding VAT delivered to site, with nominal 
strength of 20-30MPa  manufactured in accordance 
with SANS 227, bedded and jointed in Class II 
mortar and pointed with square recessed horizontal 
and vertical joints.

50m2Extra over brickwork for face brickwork8

Red FBX clay face brick, size 222 x 106 x 73mm built in 
stretcher bond, Manufactured In Accordance with SANS 
227:2007, Bedded And Jointed In Class II Mortar 
(Mortar Colour: Red to match brick) and pointed with 
flush horizontal and vertical joints, suitable for exposure 
zones 1-4

IRONMONGERY

5No30mm Approved brass padlock.9

Locks, etc.

PLUMBING

5No

1400 Litre plastic seamless water storage tank complete 
with fixing lugs and lid, fitted with and including 15mm 
brass bibtap with handle suitable for padlocking and 
setting in position on concrete tankstand (elsewhere 
measured) and tying down with 4mm diameter 
galvanised wire wrapped twice around centre of tank 
and secured to each corner of tank stand with a double 
strand of 4mm diameter galvanised wire and embedded 
into concrete including linking the tank to the gutters

10

Tanks, etc.

5NoHole through top of tank lid for 100mm diameter pipe.11
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BILL 7

PARKING AND PAVING EARTHWORKS

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES 

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

SUPPLEMENTARY PREAMBLES 

Please note that all existing works, finishes, etc. are to 
be protected to the satisfaction of the Project Manager 
and that tenderers should allow in their rates for such 
protection.

Protection of works
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The descriptions and units of quantities below are 
measured generally in terms to suit this project. Where 
these descriptions and units are in conflict with the 
payment provisions of SABS 1200, the descriptions and 
units as measured below shall apply and no claims in 
this regard shall be entertained. Should the tenderer 
have any queries, he should clarify same with either the 
engineer or quantity surveyor prior to submission of 
tender. Silence on any issue will be deemed to be 
acceptance thereof.

Definitions

No Guarantee is given or implied that blasting will be 
allowed, but should this method of removal be 
necessary and permissible, the contractor shall assume 
all responsibility and comply with all the conditions laid 
down in the Government and Local Government 
regulation and it should allow for current construction 
work on the neighbouring property.  

Blasting

Where "remove from" or "spoil" occurs in items it shall 
include for all loading, offloading and carting away from 
the site to a suitable dumping site to be found by the 
contractor and the contractor shall pay all fees, etc in 
this regard.

Dump site

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site.

Carting away of excavated material

Descriptions of imported filling material shall be deemed 
to include loading material onto trucks from borrow pits 
or suppliers and hauled and deposited onto the site.

Imported filling
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No allowance has been made in the measurements for 
bulking and no claims in this regard shall be entertained.

Bulking

Classes 3.1.2(b), (d) and (e) will be deemed not to apply 
to this contract. All excavations will be classified by the 
Engineer as:

Soft and intermediate excavation as soft excavation

Hard rock excavations, which will include 
unweathered boulders exceeding 20m³, and will also 
include reinforced concrete footing which, in the 
Engineer's opinion, cannot be removed as part of 
normal excavations.

Classes of excavation

Prescribed density testing is only to be done on written 
request from Engineer. Provision for normal dencity 
tests must be included in the filling or compaction items.

Prescribed density tests on filling

The Contractor shall allow in his rates for watering the 
works with a jet or spray from a hose sufficiently to 
prevent any nuisance from dust

Water, etc.

The Contractor will be held responsible for any damage 
to persons or property by virtue of his operations and is 
responsible for providing all necessary barriers, signs, 
etc.

Damage to persons or property
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Tenderers are advised to visit the site before submitting 
this tender and to acquaint themselves with the nature 
and extent of the work to be done and value of 
recoverable materials which are not to be re-used or 
handed over to the client. Claims due to the fact that the 
Tenderers have not visited the site shall not be 
entertained.

Visit the site
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EARTHWORKS

231m3Open face excavation in earth to reduce levels1

Excavations

231m3

Extra over all excavations for carting away surplus 
material from excavations and/or from stockpiles on site 
to a dumping site to be located by the Contractor

2

115m2

Earth filling from the excavations to make up levels 
around buildings compacted to 90% modified AASHTO 
density

3

Flling, etc.

267m3

Imported natural gravel material (minimum G5 material 
to TRH14) supplied by the Contractor and brought onto 
site from commercial sources in filling under paving, etc 
compacted in layers not exceeding 150mm thick to 90% 
modified AASHTO density

4

1 780m2

Compaction of ground surface under pavings, etc. 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compact to 93% modified AASHTO 
density

5

PAVING, ETC.

1 539m2
Paving laid to falls in parking (trafficable including 
cutting of pavers where necessary)

6

80mm "Interlock paving block" in herringbone 
pattern class 2 (2.8MPa tensile splitting strength 
according to SANS 1058:2010) on and including 
25mm bedding sand according to SABS 1200 MJ 
with dry filler sand swept and vibrated into joints, all 
sand laid into subgrade (elsewhere measured) 
conforming to SABS 1200D degree of accuracy I
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241m2
Paving to walkway areas laid to falls (non-trafficable 
including cutting of pavers where necessary)

7

Beige clay paving brick, colour: nougat, laid in 
interlocking bond on and including 20mm thick river 
sand bed, with (1:4) sand and cement slurry mix 
worked into joints and lightly compacted, with 
excess cement removed on completion with a 
minimum longitudinal fall of 1% on a transverse fall 
of at least 2% and concrete edge restraints and kerb 
cuts as per engineer’s details.

PRECAST CONCRETE KERBS, ETC

428mMountable figure 7 kerb 180 x 280m high8

Precast concrete kerbing (complying with SABS 
927) in 1m lengths, wet presses, placed in position 
on top of 50mm thick bedding 1:3 cement sand mix, 
bedded and jointed in 10mm thick 1:3 cement sand 
mix mortar and flush pointed on exposed faces, 
including 15MPa/19mm unreinforced concrete 
haunching at back of each joint, excavation, 
backfillinq, ramming, etc.:

10m3
25Mpa/19mm to 150 x 150mm cast insitu channel to 
figure 7 mountable kerb

9

784m

Figure 10 edge kerb with 200 x 150 x 150mm 
unreinforced concrete 25MPa/19mm haunching at back 
of each joint including excavation, backfilling, etc.

10

3No

Wheelchair insitu ramp approximately 1500 x 1500mm, 
with a slope gradient of 1:10, including excavation, 
filling, cartaway, etc.

11

SUNDRIES

18m

Group of three 150mm diameter uPVC sleeve pipes laid 
in earth or earth filling, including all excavations not 
exceeding 1m deep, backfill and compact to 
95%modified AASHTO density.

12

Sleeve pipes including excavation, backfilling and 
compacting.
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2No
600mm Diameter hexagon "Type R1" stop sign, 
complete with 2.5m galvanised steel post.

13

Class 1 retro-reflective road sign complying with the 
requirements of "The Southern African Development 
Community - Road Traffic Signs Manual (SARTSM), 
June 1999 Edition, Volumes 1 to 4" all in accordance 
with SABS 1519, including galvanised steel support 
post 76mm diameter x 3mm thick x 2500mm long 
above finished ground level and minimum 600mm 
from road edge (to edge of sign) including all 
necessary excavation, backfilling, etc. including 
setting post in 25Mpa concrete base size 600mm 
diameter x 900mm minimum thickness

3No
900mm Triangular "Type R2" yield stop sign, complete 
with 2.5m galvanised steel post.

14

2No900mm "NO PARKING" sign15

3No1125 x 675mm "DISABLED PARKING" sign16
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ROAD MARKING

45mWhite dashed line 100mm wide.17

Approved reflectorised road marking paint, applied 
at the manufacturer's recommended covering rate, 
including proper preparation of surfaces.

428mYellow continuous line 100mm wide.18

4NoWhite arrow 4000mm x 500mm overall.19

5NoWhite turn arrow 4000mm x 1000mm overall.20

5m2White pedestrian blocks 600mm wide21

2m2White "STOP" sign22

3NoWhite "YIELD" sign23

-226-

Parking and Walkways
Bill No.  7
Section No.  3

COEGA

Carried Forward to Summary of Section No. 3 R



AmountItem
No

Quantity Rate

The Design and Construct of Mpozolo Clinic

CDC/26/26

BILL 8

COVERED PARKING AND WALKWAYS

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

Supplementary preambles are incorporated in these bills
of quantities to satisfy the requirements of this project.
Such supplementary preambles shall take precedence
over the provisions of the Model Preambles.

PREAMBLES

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

SUPPLEMENTARY PREAMBLES

The descriptions and units of quantities below are 
measured generally in terms to suit this project. Where 
these descriptions and units are in conflict with the 
payment provisions of SABS 1200, the descriptions and 
units as measured below shall apply and no claims in 
this regard shall be entertained. Should the tenderer 
have any queries, he should clarify same with either the 
engineer or quantity surveyor prior to submission of 
tender. Silence on any issue will be deemed to be 
acceptance thereof.

Definitions
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No Guarantee is given or implied that blasting will be 
allowed, but should this method of removal be 
necessary and permissible, the contractor shall assume 
all responsibility and comply with all the conditions laid 
down in the Government and Local Government 
regulation and it should allow for current construction 
work on the neighbouring property.  

Blasting

Where "remove from" or "spoil" occurs in items it shall 
include for all loading, offloading and carting away from 
the site to a suitable dumping site to be found by the 
contractor and the contractor shall pay all fees, etc in 
this regard.

Dump site

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site.

Carting away of excavated material

Descriptions of imported filling material shall be deemed 
to include loading material onto trucks from borrow pits 
or suppliers and hauled and deposited onto the site.

Imported filling

No allowance has been made in the measurements for 
bulking and no claims in this regard shall be entertained.

Bulking
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Classes 3.1.2(b), (d) and (e) will be deemed not to apply 
to this contract. All excavations will be classified by the 
Engineer as:

Soft and intermediate excavation as soft excavation

Hard rock excavations, which will include 
unweathered boulders exceeding 20m³, and will also 
include reinforced concrete footing which, in the 
Engineer's opinion, cannot be removed as part of 
normal excavations.

Classes of excavation

Prescribed density testing is only to be done on written 
request from Engineer. Provision for normal density 
tests must be included in the filling or compaction items.

Prescribed density tests on filling

The Contractor shall allow in his rates for watering the 
works with a jet or spray from a hose sufficiently to 
prevent any nuisance from dust

Water, etc.

The Contractor will be held responsible for any damage 
to persons or property by virtue of his operations and is 
responsible for providing all necessary barriers, signs, 
etc.

Damage to persons or property

Tenderers are advised to visit the site before submitting 
this tender and to acquaint themselves with the nature 
and extent of the work to be done and value of 
recoverable materials which are not to be re-used or 
handed over to the client. Claims due to the fact that the 
Tenderers have not visited the site shall not be 
entertained.

Visit the site
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EXCAVATIONS

19m3Holes1

Excavation in earth not exceeding 2m deep below 
natural, elevated or reduced ground level for

19m3

Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor.

2

Extra over all excavations for carting away.

125m2
Sides of trench and hole excavations not exceeding 
1,5m deep.

3

Risk of collapse of excavations.

19m2
Compaction of ground surfaces under trenches and 
holes to 90% Mod AASHTO density.

4

Compaction of surfaces.

CONCRETE, FORMWORKAND 
REINFORCEMENT

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

19m3
Bases5

20MPa/19mm concrete

CONCRETE SUNDRIES

19m2Concrete bases, etc6

Finishing top surfaces of concrete smooth with a 
wood float/steel trowel

1.87tSteel reinforcing bars in foundations7

Mild and High tensile steel reinforcement to 
structural concrete work (various sizes).

-230-

Covered Parking and Walkways
Bill No.  8
Section No.  3

COEGA

Carried Forward R



Brought Forward R

The Design and Construct of Mpozolo Clinic

CDC/26/26

Sheeting:

0.5mm thick IBR Roof sheeting on purlins using 
approved, screws, fasteners, all in accordance with the 
manufacturer's specifications, Painted (paint measured 
elsewhere)

PROFILE SHEETING AND ACCESSORIES

Erection:

Every precaution shall be taken to prevent damage to 
roof sheets during all stages of construction. Duck 
boards should be used when necessary to protect the 
sheeting from damage. Sheeting which has become 
deformed or damaged in any way, shall be replaced.

Safety:

The contractor shall exercise special care when 
handling long length sheeting, particularly in windy 
conditions. Should work be interrupted for any reason, 
all loose sheeting and incomplete sections must be 
adequately secured against possible movement by wind 
and gravity.

Handling and storing:

The contractor shall ensure that all materials used on 
site for cladding, etc. are transported, handled and 
stored in accordance with the manufacturer's 
recommendations. Material damaged shall be rejected 
with undamaged material at the contractor's expense. 
Repair of damaged material will not generally be 
permitted. Rates are to include for preventing damage 
and protecting sheets through all stages of construction.

ROOFING

1 183m2Roof covering with pitch not exceeding 25 degrees8

0.5mm thick IBR roof as described on the profile 
sheeting and accessories, in strict accordance with 
manufacturer’s specifications including all 
necessary sealer strips on overlaps, etc.
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STRUCTURAL STEEL

Allowances below are for design, supply and installation, 
including input from an approved structural steel 
contractor, the detail of which will be required by the 
structural engineer.

General

Tenderers must take note that the following allowances 
shall be separately tendered to a suitable design and 
supply subcontractor should the tenderer not be 
qualified to take on such specialised work

STEEL COLUMNS AND BEAMS INCLUDING 
PRIMER

2 221kg100 x 100 x 5mm9

Welded columns in single lengths with flat base, cap, 
bearer and connection plates, bolted to concrete

STEEL PURLINS, GIRTS, BRACING, ETC 
INCLUDING PRIMER

980kg75 x 50 x 20 x 2.0 CFLC Purlins (Rafter)10

Purlins and girts, bolted to steel or concrete

254kg125 x 75 x 20 x 2.0 CFLC Purlins (Edge Beams)11

208No
M20 chemical anchor bolt embedded in top of concrete, 
brickwork, etc.

12

BOLTS, FASTENERS, ETC

SUNDRIES

52No
Bedding approximately 20mm thick under 300 x 300mm 
wide baseplate, including chamfered edges all round

13

40MPa non-shrink grout
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718kgAllowance for plates, bolts, gussets, stiffeners, etc.14

Plates, etc.

All paintwork in accordance with the manufacturer's 
specifications 

DECORATIVE PAINT FINISH

Specification

Paint finish: Plascothane 9000 Polyurethane  
(Twin Pack Polyurethane Acrylic) or equally approved

Colour: Tintable Transparent / Pastel Bases 

Application: Airless spray, Roller or brush (Primer + 
topcoats)

Primer: Plascotuff 3500 series (PEX3500/PEH3500) 
Mixing Ratio: 4:1 by volume or equally approved

Topcoat: Plascothane 9000 Polyurethane 
(PRT9000/PRH 9) Mixing Ratio: 6:1 by volume or 
equally approved

Surface Preparation: Surfaces must be clean, dry and 
rust free. Remove surface contaminants using Plascon 
Aquasolv Degreaser (GR 1) or equal approved, 
scrubbing with bristle brush or broom, or using Scotch 
Brite pads. Rinse thoroughly with tap water while 
brushing or hydroblast to remove all traces of Plascon 
Aquasolv Degreaser (GR 1) or equal approved to 
achieve a water break-free surface. Dry surface 
rapidly to prevent flash rust formation. Cleaned surface 
must be painted within 4 hours. 

Application - Primer coat: Apply one coat of Plascon 
Plascotuff 3500 Series (PEX 3500/PEH 3500) or equally 
approved Premix both components of the Plascon 
Plascotuff 3500 Series (PEX 3500/PEH 3500) using a 
power mixer for 3 minutes and then apply (preferably) 
by airless spray to a minimum DFT of 100-200 μm or 
WFT of 123 - 247 μm @ a theoretical spread rate of 8.1 
m2/litre. Allow 16 hours to dry at low temperatures (i.e. 
10°C - Caution: will not cure adequately below 10°C. 
For maximum performance curing temperature should 
be 3°C above dewpoint). Allow to dry for 5 hours @ 
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23°C. If using roller application : Multiple coats are 
required by roller to achieve desired DFT as roller 
application is typically @ 75 - 100 μm WFT. If using 
spray application : Spray Nozzle tip: 17-21 thou. and 
Nozzle Pressure: 172-207 bar (2500 - 3000 psi).

Application - Finishing coat: Mix base and hardener 
thoroughly in a 6:1 ratio by volume before use. Apply 
two full coats of Plascon Plascothane 9000 
Polyurethane (PRT9000/PRH 9) or equally approved to 
obtain full obliteration. Allow 10 hours drying between 
coats. Always maintain a wet edge and avoid downing 
tools during the application process to prevent lap marks 
and variances in colour or texture. Work from corner to 
corner, or from a natural cut off point to another. Do not 
attempt touch ups, but redo complete panels. 

4 088kgColumns, beams, purlins, etc15
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BILL 9

RETAINING WALLS

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES 

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

SUPPLEMENTARY PREAMBLES 

Please note that all existing works, finishes, etc. are to 
be protected to the satisfaction of the Project Manager 
and that tenderers should allow in their rates for such 
protection.

Protection of works
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The descriptions and units of quantities below are 
measured generally in terms to suit this project. Where 
these descriptions and units are in conflict with the 
payment provisions of SABS 1200, the descriptions and 
units as measured below shall apply and no claims in 
this regard shall be entertained. Should the tenderer 
have any queries, he should clarify same with either the 
engineer or quantity surveyor prior to submission of 
tender. Silence on any issue will be deemed to be 
acceptance thereof.

Definitions

No Guarantee is given or implied that blasting will be 
allowed, but should this method of removal be 
necessary and permissible, the contractor shall assume 
all responsibility and comply with all the conditions laid 
down in the Government and Local Government 
regulation and it should allow for current construction 
work on the neighbouring property.  

Blasting

Where "remove from" or "spoil" occurs in items it shall 
include for all loading, offloading and carting away from 
the site to a suitable dumping site to be found by the 
contractor and the contractor shall pay all fees, etc in 
this regard.

Dump site

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site.

Carting away of excavated material

Descriptions of imported filling material shall be deemed 
to include loading material onto trucks from borrow pits 
or suppliers and hauled and deposited onto the site.

Imported filling
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No allowance has been made in the measurements for 
bulking and no claims in this regard shall be entertained.

Bulking

Classes 3.1.2(b), (d) and (e) will be deemed not to apply 
to this contract. All excavations will be classified by the 
Engineer as:

Soft and intermediate excavation as soft excavation

Hard rock excavations, which will include 
unweathered boulders exceeding 20m³, and will also 
include reinforced concrete footing which, in the 
Engineer's opinion, cannot be removed as part of 
normal excavations.

Classes of excavation

Prescribed density testing is only to be done on written 
request from Engineer. Provision for normal dencity 
tests must be included in the filling or compaction items.

Prescribed density tests on filling

The Contractor shall allow in his rates for watering the 
works with a jet or spray from a hose sufficiently to 
prevent any nuisance from dust

Water, etc.

The Contractor will be held responsible for any damage 
to persons or property by virtue of his operations and is 
responsible for providing all necessary barriers, signs, 
etc.

Damage to persons or property
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Tenderers are advised to visit the site before submitting 
this tender and to acquaint themselves with the nature 
and extent of the work to be done and value of 
recoverable materials which are not to be re-used or 
handed over to the client. Claims due to the fact that the 
Tenderers have not visited the site shall not be 
entertained.

Visit the site

-238-

Retaining Walls
Bill No.  9
Section No.  3

COEGA

Carried Forward R



Brought Forward R

The Design and Construct of Mpozolo Clinic

CDC/26/26

RETAINING WALLS

52m3Trenches1

Excavation in earth not exceeding 2m deep

52m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the Contractor

2

Extra over all excavations for carting away

95m2
Sides of trench and hole excavations not exceeding 
1,5m deep

3

Risk of collapse of excavations

3m3Backfilling to trenches, holes, etc4

G7 Quality earth filling material supplied by the 
contractor compacted to 95% Mod AASHTO density

371m3Behind retaining walls5

38m3Behind retaining walls6

Coarse river sand filling supplied by the contractor:

52m3Strip footings7

30MPa/19mm reinforced concrete cast against 
excavated surfaces

4.28t
Steel reinforcing bars in foundations and structural 
concrete.

8

Steel reinforcement to structural concrete work

201m2

Retaining structure with stepped face and curves as 
required to suit slopes, type L500 interlocking planter 
blocks laid with horizontal bed joints and filling the 
blocks with garden soil lightly tamped as the work 
proceeds

9

"Loffelstein" or equal approved precast concrete 
interlocking planter blocks finished smooth on 
exposed surfaces

-239-

Retaining Walls
Bill No.  9
Section No.  3

COEGA

Carried Forward R



Brought Forward R

The Design and Construct of Mpozolo Clinic

CDC/26/26

244m2

Bidim U14 or other approved geofabric sheeting 
wrapped around stone filling of agricultural / subsoil 
drain.

10

Agricultural Drains

25m3
19mm stone around agricultural drain pipe (pipe 
elsewhere measured)

11

143m100mm Diameter agricultural drainpipe laid to falls12
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BILL 10

LANDSCAPING

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

Supplementary preambles are incorporated in these bills
of quantities to satisfy the requirements of this project.
Such supplementary preambles shall take precedence
over the provisions of the Model Preambles.

PREAMBLES 

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

SUPPLEMENTARY PREAMBLES 

Please note that all existing works, finishes, etc. are to 
be protected to the satisfaction of the project manager 
and that tenderers should allow in their rates for such 
protection.

Protection of works
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The descriptions and units of quantities below are 
measured generally in terms to suit this project. Where 
these descriptions and units are in conflict with the 
payment provisions of SABS 1200, the descriptions and 
units as measured below shall apply and no claims in 
this regard shall be entertained. Should the tenderer 
have any queries, he should clarify same with either the 
engineer or quantity surveyor prior to submission of 
tender. Silence on any issue will be deemed to be 
acceptance thereof.

Definitions

No Guarantee is given or implied that blasting will be 
allowed, but should this method of removal be 
necessary and permissible, the contractor shall assume 
all responsibility and comply with all the conditions laid 
down in the Government and Local Government 
regulation and it should allow for current construction 
work on the neighbouring property.  

Blasting

Where "remove from" or "spoil" occurs in items it shall 
include for all loading, offloading and carting away from 
the site to a suitable dumping site to be found by the 
contractor and the contractor shall pay all fees, etc in 
this regard.

Dump site

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site.

Carting away of excavated material

Descriptions of imported filling material shall be deemed 
to include loading material onto trucks from borrow pits 
or suppliers and hauled and deposited onto the site.

Imported filling
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No allowance has been made in the measurements for 
bulking and no claims in this regard shall be entertained.

Bulking

Classes 3.1.2(b), (d) and (e) will be deemed not to apply 
to this contract. All excavations will be classified by the 
Engineer as:

Soft and intermediate excavation as soft excavation

Hard rock excavations, which will include 
unweathered boulders exceeding 20m³, and will also 
include reinforced concrete footing which, in the 
Engineer's opinion, cannot be removed as part of 
normal excavations.

Classes of excavation

Prescribed density testing is only to be done on written 
request from Engineer. Provision for normal dencity 
tests must be included in the filling or compaction items.

Prescribed density tests on filling

The Contractor shall allow in his rates for watering the 
works with a jet or spray from a hose sufficiently to 
prevent any nuisance from dust

Water, etc.

The Contractor will be held responsible for any damage 
to persons or property by virtue of his operations and is 
responsible for providing all necessary barriers, signs, 
etc.

Damage to persons or property
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Tenderers are advised to visit the site before submitting 
this tender and to acquaint themselves with the nature 
and extent of the work to be done and value of 
recoverable materials which are not to be re-used or 
handed over to the client. Claims due to the fact that the 
Tenderers have not visited the site shall not be 
entertained.

Visit the site
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PLANTING 

36m3Decompaction for trees (0.5m3/tree)1

Decompaction

86m3Decompaction on all plant areas 150mm deep.2

Earthworks and Soil Preparation

57m3100mm layer over planting areas3

Provision for top soil

24m325mm Layer over lawn areas4

24m30.34 m3 per tree hole5

17m330 mm deep over planting areas6

Provision for Compost import and spreading in plant 
areas

12m30.17 m3 per tree hole7

57kgSuper phosphate - 100 g/m2 in planting areas8

Provision for Fertilizers

27kgSuper phosphate - 375 g/per tree hole9

Fertilizer 4:1:1 for lawns

38kg40 g/m2 in lawn areas10

Mixture 2:3:2 over planting

29kg50 g/m2 in planting areas11

7kg100 g/per tree hole12
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17m3
30mm bark chip mulch layer in planting areas and for 
vegetable garden pathway.

13

Provision for Mulching

6m3
50mm bark chip mulch layer in planting areas and for 
vegetable garden pathway.

14

TREES

15NoTree out of 200 litres each 15

Provision for Trees

10NoTree out of 100 litres each 16

50NoShrubs and ground covers out of 40 litre containers17

Provision for planting trees

30NoShrubs and ground covers out of 10 litre containers18

30NoShrubs and ground covers out of 4 litre containers19

20NoShrubs, ground covers and vegetable plugs.20

1 000m2
New lawn sod ( Instant lawn) Cynodon dactylon (couch 
grass). 

21

ARTIFICIAL LAWN

38m2Total synthetic lawn22

Supply and deliver all material and equipment 
required for the installation of artificial lawn.

Material: 25mm Knights bridge or equivalent 
(provide sample for approval)

Inclusive of required excavation, ground preparation 
and all relevant works.
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25No

550mm Diameter Vanstone or equivalent approved pre-
cast concrete tree rings for all trees which are 
positioned in lawn area

23

SUNDRIES

2No

Bicycle rack: Olympic cycles Holdfast 5 Bike Floor stand 
(or similar) to be cut to accommodate 3 bikes. To be 
fastened with bolts to the paving. 

24

5No

Wilson stone Fairground Swing litter bin, or similar 
approved, with lug welded on one side to prevent 
swinging in both directions. 

25
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BILL 11

BOREHOLE

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

Supplementary preambles are incorporated in these bills
of quantities to satisfy the requirements of this project.
Such supplementary preambles shall take precedence
over the provisions of the Model Preambles.

PREAMBLES 

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

SUPPLEMENTARY PREAMBLES 

Please note that all existing works, finishes, etc. are to 
be protected to the satisfaction of the project manager 
and that tenderers should allow in their rates for such 
protection.

Protection of works
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The descriptions and units of quantities below are 
measured generally in terms to suit this project. Where 
these descriptions and units are in conflict with the 
payment provisions of SABS 1200, the descriptions and 
units as measured below shall apply and no claims in 
this regard shall be entertained. Should the tenderer 
have any queries, he should clarify same with either the 
engineer or quantity surveyor prior to submission of 
tender. Silence on any issue will be deemed to be 
acceptance thereof.

Definitions

No Guarantee is given or implied that blasting will be 
allowed, but should this method of removal be 
necessary and permissible, the contractor shall assume 
all responsibility and comply with all the conditions laid 
down in the Government and Local Government 
regulation and it should allow for current construction 
work on the neighbouring property.  

Blasting

Where "remove from" or "spoil" occurs in items it shall 
include for all loading, offloading and carting away from 
the site to a suitable dumping site to be found by the 
contractor and the contractor shall pay all fees, etc in 
this regard.

Dump site

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site.

Carting away of excavated material

Descriptions of imported filling material shall be deemed 
to include loading material onto trucks from borrow pits 
or suppliers and hauled and deposited onto the site.

Imported filling
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No allowance has been made in the measurements for 
bulking and no claims in this regard shall be entertained.

Bulking

Classes 3.1.2(b), (d) and (e) will be deemed not to apply 
to this contract. All excavations will be classified by the 
Engineer as:

Soft and intermediate excavation as soft excavation

Hard rock excavations, which will include 
unweathered boulders exceeding 20m³, and will also 
include reinforced concrete footing which, in the 
Engineer's opinion, cannot be removed as part of 
normal excavations.

Classes of excavation

Prescribed density testing is only to be done on written 
request from Engineer. Provision for normal dencity 
tests must be included in the filling or compaction items.

Prescribed density tests on filling

The Contractor shall allow in his rates for watering the 
works with a jet or spray from a hose sufficiently to 
prevent any nuisance from dust

Water, etc.

The Contractor will be held responsible for any damage 
to persons or property by virtue of his operations and is 
responsible for providing all necessary barriers, signs, 
etc.

Damage to persons or property
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Tenderers are advised to visit the site before submitting 
this tender and to acquaint themselves with the nature 
and extent of the work to be done and value of 
recoverable materials which are not to be re-used or 
handed over to the client. Claims due to the fact that the 
Tenderers have not visited the site shall not be 
entertained.

Visit the site
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2No

Drill 165mm diameter borehole not exceeding 120 meter 
deep, with 30 meters of steel casing. The borehole shall 
include sanitary seal and concrete collar to prevent 
vandalism. 

1

DRILLING

2NoProvide yield testing. 2

YIELDING

60 000.0060 000.001.00Item
Allow the sum of R60 000.00 Sixty Thousand for hydro 
geological supervision, analyses and reporting.

3

BUDGETARY ALLOWANCES
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BILL 12

SOCCER PITCH

The Model Preambles for Trades (2017 Edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

PREAMBLES 

This document must be read and familiarised with in 
conjunction with the Architects drawings as annexed 
to this document and tenderers must make allowance in 
their rates for these specifications. 

No claims arising out of failure to do so will be 
entertained.

NOTE:

SUPPLEMENTARY PREAMBLES 

Please note that all existing works, finishes, etc. are to 
be protected to the satisfaction of the project manager 
and that tenderers should allow in their rates for such 
protection.

Protection of works
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The descriptions and units of quantities below are 
measured generally in terms to suit this project. Where 
these descriptions and units are in conflict with the 
payment provisions of SABS 1200, the descriptions and 
units as measured below shall apply and no claims in 
this regard shall be entertained. Should the tenderer 
have any queries, he should clarify same with either the 
engineer or quantity surveyor prior to submission of 
tender. Silence on any issue will be deemed to be 
acceptance thereof.

Definitions

No Guarantee is given or implied that blasting will be 
allowed, but should this method of removal be 
necessary and permissible, the contractor shall assume 
all responsibility and comply with all the conditions laid 
down in the Government and Local Government 
regulation and it should allow for current construction 
work on the neighbouring property.  

Blasting

Where "remove from" or "spoil" occurs in items it shall 
include for all loading, offloading and carting away from 
the site to a suitable dumping site to be found by the 
contractor and the contractor shall pay all fees, etc in 
this regard.

Dump site

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site.

Carting away of excavated material

Descriptions of imported filling material shall be deemed 
to include loading material onto trucks from borrow pits 
or suppliers and hauled and deposited onto the site.

Imported filling
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No allowance has been made in the measurements for 
bulking and no claims in this regard shall be entertained.

Bulking

Refer to the Project Specifications on the Engineer's 
drawings.

Project specifications

Classes 3.1.2(b), (d) and (e) will be deemed not to apply 
to this contract. All excavations will be classified by the 
Engineer as:

Soft and intermediate excavation as soft excavation

Hard rock excavations, which will include 
unweathered boulders exceeding 20m³, and will also 
include reinforced concrete footing which, in the 
Engineer's opinion, cannot be removed as part of 
normal excavations.

Classes of excavation

Prescribed density testing is only to be done on written 
request from Engineer. Provision for normal dencity 
tests must be included in the filling or compaction items.

Prescribed density tests on filling

The Contractor shall allow in his rates for watering the 
works with a jet or spray from a hose sufficiently to 
prevent any nuisance from dust

Water, etc.

The Contractor will be held responsible for any damage 
to persons or property by virtue of his operations and is 
responsible for providing all necessary barriers, signs, 
etc.

Damage to persons or property
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Tenderers are advised to visit the site before submitting 
this tender and to acquaint themselves with the nature 
and extent of the work to be done and value of 
recoverable materials which are not to be re-used or 
handed over to the client. Claims due to the fact that the 
Tenderers have not visited the site shall not be 
entertained.

Visit the site
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EARTHWORKS

Excavations

3 300m3Reducing levels1

Excavate in earth not exceeding 2000mm deep 
below natural, elevated or reduced ground level for

1 320m3

Extra over all excavations for carting away surplus 
material from excavations and/or from stockpiles on site 
to a dumping site to be located by the Contractor

2

Sundries 

330m3Hard rock3

Extra over trench and hole excavations in earth for 
excavation in:

1 980m3

Selected granular material from excavations in filling for 
the platform and compacted to 95% modified AASHTO 
density

4

Filling, etc.

5 500m2

Compaction of ground surface under the platform area 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compact to 93% modified AASHTO 
density

5

1 650m3

150mm Layer of selected natural gravel material (G6 to 
TRH14), imported from commercial sources in filling 
under the platform area and compacted to 95% modified 
AASHTO density

6

2 500m3Quarry.7

Imported selected gravel from commercial sources 
(Minimum G7 material to TRH14)) layer material in 
150mm thick layers compacted to 95% modified 
AASHTO density.
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6No"Modified AASHTO Density" test.8

Extra over prescribed density tests on filling

5 500m2

Poisoning surface of ground or filling under floors, steps, 
etc. including raking out 75mm deep V-shaped channels 
against the walls, etc. treating with poison solution, 
backfilling and ramming

9

Protection against termites

GRASSING

550m3

Imported top soil filling supplied by the Contractor, 
brought onto site and spread and levelled over 
sportsfield

10

Filling, etc.

5 500m2
New lawn sod ( Instant lawn) Cynodon dactylon (couch 
grass). 

11

Grassing with weed free sods approximately 500 x 
500 x 75mm thick

5 500m2

Fertilizing top soil with 8:1:5 fertilizer spread at a rate of 
0,25kg/m2 including working evenly into top 150mm 
depth of soil

12

Fertilizing

5 500m2

Fertilizing grassed areas with 8:1:5 fertilizer spread at a 
rate of 0,1 kg/m2 and well irrigated after completion of 
planting

13

1.00Item

Maintenance of grassed areas until for a period of 3 
calendar months (1 127 m2) including regularly 
weeding, mowing and irrigating as necessary

14

Maintenance

MARKINGS
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400mSoccer field marking lines 100mm wide15

Thick lime slurry applied with a mechanical marker 
machine on well established and mowed grass 
surfaces including setting out

25mSoccer field marking lines 100mm wide set out circular16

IRONMONGERY

2No

Soccer goal post net to fit frame with front size 7520 x 
2540mm high and handing over to the Representative/ 
Agent

17

Standard sports nets including all fixing ropes, 
attachments, etc.

METALWORK

NOTE:

The following are to be hot-dipped galvanised after 
fabrication of complete units

HOT-DIPPED GALVANISED MILD STEEL

2No

Standard Football steel posts in circular hollow sections 
including football net fixed in accordance to PSL 
standards and sizes, to include excavations and 
backfilling, etc

18

Two framed and welded hot-dipped double spelter 
galvanised mild steel removable soccer goal post 
frames

CONCRETE

0.3m3In pole and post bases cast against excavated surfaces19

Mass concrete with a coarse aggregate of 19mm and
a minimum compressive strength of 15MPa at 28 
days

STORMWATER DRAINAGE
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100m

V-shaped channel 2000mm wide x 75mm thick with 
rounded salient edges and finished on exposed surfaces 
with (2:1) cement mortar, laid to falls in panels not 
exceeding 1800mm long with 12mm bitumen 
impregnated softboard movement joints with exposed 
edges raked out for a depth of 10mm and filled with 
bituminous compound including all necessary 
excavation, compaction, formwork, etc.

20

Mass concrete with a coarse aggregate of 19mm and
a minimum compressive strength of 15MPa at 28 
days

100 000.00100 000.001.00Item
Allow the sum of R100 000.00 One Hundred Thousand 
for the Solar lights Installation.

21

BUDGETARY ALLOWANCES
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SECTION SUMMARY - External Works

Bill
No

Page
No

Amount

181Fencing1

189Storm Water Installation2

196Sewer Installation 3

204Septic Tank4

213Water Installation5

218Water Harvesting   6

226Parking and Walkways7

234Covered Parking and Walkways8

240Retaining Walls9

247Landscaping10

252Borehole Installation11

260Sports Field12
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BILL 1

The following clauses are additional to, or augment the 
clauses contained in sections “A, B, C, D, E, F and the 
tender document” of these preliminaries. 

SECTION A: ADDITIONAL PRELIMINARY 
CLAUSES FOR SOCIAL AND ECONOMIC 
DELIVERABLES

Calculations below shall be based on: project duration 
@ 24 months and employment @ 80 personnel

NOTE: THERE IS A PROVISIONAL SUM FOR THE 
BELOW ITEMS. THE ITEMS SHALL BE 
ADMINISTERED ON A PROVEN COST BASIS USING 
THE PROVISIONAL SUM ITEM UNDER THE 
PROVISIONAL SUM SECTION. THE TENDERER IS 
TO NOTE THAT THE ITEMS BELOW ARE NOT TO 
BE PRICED BUT ARE FOR INFORMATION 
PURPOSES ONLY

NOTE: DO NOT PRICE THE FOLLOWING ITEMS ON 
THIS BILL ONLY

For Information1.00Item
Main contractor to conduct a detailed labour risk 
assessment

1

A1     EMPLOYMENT OF LOCAL RESOURCES

For Information1.00Item
All project personnel attend Induction presentations on a 
fully paid time basis

2

A2     INDUCTIONS

For Information1.00ItemEmployment Relations Practitioner remuneration3

A3     SITE EMPLOYMENT RELATIONS 
PRACTITIONER

For Information1.00Item13th cheque4
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For Information1.00Item
All associated other costs, including tools of the trade, 
safety equipment etc.

5

For Information1.00ItemCLO remuneration6

A4     COMMUNITY LIAISON OFFICER

For Information1.00Item13th cheque7

For Information1.00Item
All associated other costs, including tools of the trade, 
safety equipment etc.

8

The contractor shall achieve the CSDG (per 
Government Gazette Vo.661 of 3 July 2020; No. 43495) 
by providing opportunities to learners requiring 
structured workplace learning, in order for the contractor 
to comply to the requirements of the cidb B.U.I.L.D. 
programme, by using CSDG Method 1 (mandatory) and 
CSDG Method 4 or any one or a combination of CSDG 
Method 2 or CSDG Method 3. 

A5     TRAINING AND DEVELOPMENT 
INTERVENTIONS TO ACHIEVE FULL 
COMPLIANCE TO THE CIDB CONTRACT 
SKILLS DEVELOPMENT GOAL (CSDG)

The total provision for qualifying expenditure on the 
Contractor Skills Development Goal (CSDG) must 
comply with the minimum legislated percentage of 
contract amount, which e.g. on a General Building 
Contract = 0.5% of the contract amount. This provision 
may be discounted off CSDG Method 1 by the qualifying 
expenditures in the provision of SETA accredited 
Technical Training per L9. below.

For Information1.00Item
All associated training costs, including tools of the trade, 
consumables, safety equipment etc.

9

A5.1 STRUCTURED WORKPLACE LEARNING 
OPPORTUNITIES THAT RESULT IN THE 
ATTAINMENT OF A PART OR A FULL 
OCCUPATIONAL QUALIFICATION (CSDG METHOD 
1)
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For Information1.00ItemWages for employed learners10

For Information1.00Item
Unemployed learner stipend (to cover daily transport 
and meal)

11

For Information1.00Item
All associated training costs, including tools, 
consumables, safety equipment etc.

12

A5.2     STRUCTURED WORKPLACE LEARNING 
OPPORTUNITIES FOR APPRENTICES AND/OR 
OTHER ARTISAN LEARNERS TOWARDS THE 
ATTAINMENT OF A TRADE QUALIFICATION IN THE 
BUILT ENVIRONMENT. (CSDG METHOD 2), (AT 
LEAST 60% OF THE ARTISAN LEARNERS BEING 
HOLDERS OF PUBLIC TVET COLLEGE 
QUALIFICATIONS).

For Information1.00ItemApprentice / Learner wages13

For Information1.00Item
All associated costs, including tools, consumables, 
safety equipment etc.

14

A5.3     WORK INTEGRATED LEARNING 
OPPORTUNITIES FOR UNIVERSITY OF 
TECHNOLOGY OR COMPREHENSIVE UNIVERSITY 
STUDENTS COMPLETING THEIR NATIONAL 
DIPLOMAS. (CSDG METHOD 3)              

For Information1.00ItemLearner wages15

For Information1.00Item
Candidate Professionals stipend cost (1  candidates ) @ 
24 months.

16

A5.4     STRUCTURED WORKPLACE LEARNING 
FOR BUILT ENVIRONMENT PROFESSION 
CANDIDATES TOWARDS PROFESSIONAL 
REGISTRATION BY A STATUTORY COUNCIL. 
(CSDG METHOD 4)

For Information1.00Item
All associated other costs, including tools of the trade, 
safety equipment and consumables

17
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For Information1.00ItemFirst Aiders18

A6    WORK READINESS & LIFE SKILLS TRAINING

For Information1.00ItemPersonal Finance & Budgeting19

For Information1.00ItemTime Management & Productivity20

For Information1.00Item
Built Environment Internships stipend cost (1 intakes of 
4 candidates = 4 candidates)

21

A7    PROVIDE WORK OPPORTUNITIES TO POST 
GRADUATE INTERNS

For Information1.00Item
All associated other costs, including tools of the trade, 
safety equipment and consumables

22

For Information1.00ItemBricklaying and Plastering23

A8    TECHNICAL TRAINING

For Information1.00ItemPainting / Plumbing24

For Information1.00ItemCarpentry25

For Information1.00Item
Unemployed Learner Stipend: Technical Training 
[excludes Bricklaying and Plastering]

26

For Information1.00Item
Provision for adequate safety equipment for all technical 
training

27

For Information1.00ItemAccommodation for non-local construction personnel28

A9    ACCOMMODATION FOR NON-LOCAL 
PERSONNEL
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For Information1.00Item
Project Support Committee (PSP) meeting costs (i.e. 
venue, refreshments)

29

A10    COMMUNITY PARTICIPATION / 
ENGAGEMENT

For Information1.00Item
PSP community members' stipend (monthly meeting 
participation)

30

For Information1.00Item
Establishing and ensuring the proper functioning of the 
Labour Consultative Forum (LCF) 

31

A11    ON-SITE COMMUNICATION STRUCTURES

For Information1.00Item

Ensuring achievement of all socio-economic 
deliverables and full compliance to the labour 
management protocols on the whole project, inclusive of 
all subcontractors

32

A12    ON-SITE COMMUNICATION STRUCTURES
MAIN CONTRACTOR ENSURING FULL 
COMPLIANCE

NOTE: DO NOT PRICE AND/ OR SUM ANY ITEMS 
ABOVE ON THIS BILL. THERE IS A PROVISIONAL 
SUM FOR THIS SCOPE ON THE RELEVANT 
SECTION
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PROVISIONAL SUMS, ETC

SUPPLEMENTARY PREAMBLES

The following provisional amounts are NET and 
represent the NET COST of the work described. The 
contractor shall not be entitled to any discount, 
percentage or allowance whatsoever on the value of any 
provisional amount other than the priced value for profit 
and attendance as provided for. The provisional 
amounts may be deducted in whole or in part from the 
contract and are subject to adjustment upon completion

CASH DISCOUNT

These provisional amounts contain materials to be 
supplied only or to be supplied and installed by 
specialists, or work to be executed by specialists or 
other persons who are selected by the contractor in 
consultation with the architect. Selected sub-contractors 
shall receive no other rights or privileges other than the 
rights and privileges enjoyed by any domestic sub 
contractor

PROVISIONAL SUMS AND PRIME COST AMOUNTS

This work will be priced and measured in accordance 
with these bills of quantities

BUDGETARY ALLOWANCES

4 000 000.004 000 000.001.00Item

Allow the sum of R4 000 000.00 Four Million for the 
Electrical, Air-conditioning and Mechanical Ventilation 
Installation.

1

ELECTRICAL AND MECHANICAL 
INSTALLATION

%Profit and attendance on last if required2

-267-

Provisional sums
Bill No.  1
Section No.  5

COEGA

Carried Forward R



Brought Forward R

The Design and Construct of Mpozolo Clinic

CDC/26/26

350 000.00350 000.001.00Item

Allow the sum of R350 000.00 Three Hundred and Fifty 
Thousand for the CCTV, Access Control and Fire 
Detection Installation.

3

SECURITY INSTALLATION

%Profit and attendance on last if required4

450 000.00450 000.001.00Item

Allow the sum of R450 000.00 Four Hundred and Fifty 
Thousand for the Telephone, Data & Networking, Local 
UPS and Public Address Systems Installation.

5

ICT INSTALLATION

%Profit and attendance on last if required6

2 200 000.002 200 000.001.00Item

Allow the sum of R2 200 000.00 Two Million Two 
Hundred Thousand for the Medical Equipment 
Installation.

7

MEDICAL EQUIPMENT

%Profit and attendance on last if required8

200 000.00200 000.001.00Item
Allow the sum of R200 000.00 Two Hundred Thousand 
for the Medical Gas Installation.

9

MEDICAL GAS INSTALLATION

%Profit and attendance on last if required10

280 000.00280 000.001.00Item
Allow the sum of R280 000.00 Two Hundred and Eighty 
Thousand for the Signage Installation.

11

SIGNAGE

%Profit and attendance on last if required12

150 000.00150 000.001.00Item
Allow the sum of R150 000.00 One Hundred and Fifty 
Thousand for the Joinery Installation.

13

JOINERY INSTALLATION 

%Profit and attendance on last if required14
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600 000.00600 000.001.00Item
Allow the sum of R600 000.00 Six Hundred Thousand 
for the Health Planner.

15

HEALTH PLANNER

%Profit and attendance on last if required16

3 100 000.003 100 000.001.00Item

Allow the sum of R3 100 000.00 Three Million One 
Hundred Thousand for the Administration of the Social 
and Economic Deliverables as noted on the relevant 
Bills of Quantities.

17

SOCIAL AND ECONOMIC DELIVERABLES

%Profit and attendance on last if required18
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Page
No

FINAL SUMMARY

Section
No

Amount

35Preliminaries & General1

174Building Works2

261External Works3

266Social & Economic Deliverables4

269Provisional Sums5

RSub Total

CONTINGENCIES

2 400 000.001.00Item

Allow the sum of R2 400 000.00 Two Million Four 
Hundred Thousand for the Contingencies (for 
Contingencies to be used or deducted in full at the 
Project Manager's discretion)

RSub Total

ESCALATION

1 300 000.001.00Item

Allow the sum of R1 300 000.00 One Million Three 
Hundred Thousand for project post-tender escalation in 
accordance with the program and to be administered on 
a proven cost basis but fixed to the allowable. 

RSub Total

PROFESSIONAL FEES
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RBrought Forward

Page
No

FINAL SUMMARY

Section
No

Amount

Tenderer is to price for professionally registered 
consultants in accordance with the tender document to 
be administered in accordance with the relevant council 
gazette. The risk of costs associated with PSP's will be 
that of the contractor. Bidders are to ensure that 
adequate allowances are made in their pricing. 

Accordingly, the scope of services rendered by the PSP 
shall span Stage 2 (Concept Report) through to Stage 
7 (Close-Out), in alignment with the prescribed 
deliverables and governance gates outlined in the 
FIDPM. The total fee payable to the PSP shall be 
inclusive of: (1) Professional fees for services rendered 
across all stages. (2) Disbursements, including but not 
limited to:  (2.1) Travel and accommodation costs. 
(2.2) Time-related costs such as overtime, standby, 
and extended site presence. (2.3)Permit and training 
costs where applicable. (3) Auxiliary costs necessary 
for the execution of duties, including stakeholder 
engagement, documentation, and reporting. This applies 
for all the required disciplines i.e. Architect, quantity 
surveyor, construction health and safety agent, civil, 
structural, mechanical and electrical engineers. 

%Professional Fees

RSub Total

RTax @ 15%
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PART C3: SCOPE OF SERVICES AND GUIDELINE FEE SPLIT FOR PROFESSIONAL 
SERVICE PROVIDERS 

 
  SCOPE OF SERVICES SPECIFIC DELIVERABLES 

Stage 2 Concept Design 
(Preliminary 
Designs) –  
Review and/or 
refine 

Attend all Client Progress Meetings and other ad-hoc meetings; 
Attend all Planning and Design meetings; 
Assess and advise on user requirements; 
Ensure compliance with latest norms and standards applicable to health infrastructure 
projects such as the latest Primary Health Care Policies, IUSS Guidelines, and international 
best practices; 
Develop WBS, WBS Dictionary and Baseline Plan; 
Development concept designs that reflect contemporary layout of this health care facility to 
ensure operational efficiencies, improved work flows and logistics between various sections 
of the facility; 
Prepare decommissioning and commissioning plans (sequencing) for the health care 
facilities; 
Identify SMME packages in consultation with the CDC SMME Unit; 
Agree with the CDC and the ECDoH on the format and procedures for cost control and 
reporting; 
Manage and monitor the preparation of project costing with specific reference to site matters 
that may affect the project costs; 
Prepare preliminary layout/sketch plans; 
Prepare preliminary cost estimates and project programme; 
Prepare and submit the Site Development Plans to local authorities where necessary; 
Conduct Value Engineering workshops, including all key stakeholders, and produce a Value 
Engineering Report. 
Preparation of feasibility report which presents sufficient information to determine whether the 
project should be implemented 
Preparation of design options report 
Preparation of a concept report which establishes the detailed brief, scope, scale form & 
control budget and sets out the integrated concept for one or more packages., 
Discharge of all environmental and local authority conditions. 

Preliminary layout/sketch plans; 
Concept Designs (Including elevations, 
sections and 3D sketches); 
Stage 2 Site Development Plans; 
Value Engineering Report; 
Progress Reports; and 
Completion of FIPDM gate 2 –Concept 
report 
Stage 2 Programme 
Stage 2 Cost plan 
Stage 2 Risk log completed on PMIS 
Stage 2 Lessons log completed on PMIS  
 
Method of Assessment and Payment: 
100% of stage fee upon completion and 
approval Concept report 

Stage 3 Design 
Development 

Conduct monthly project progress design review meetings with the consultants, hospital 
management, CDC and ECDoH; 
Manage the performance of the consultant team, with specific reference to deliverables, and 
fee payable; 
Actively pursue the optimisation of the designs and implementation strategies; 
Develop in sufficient detail, the accepted concept to finalise the design 
Establish the detailed form, character, function and costings 
Define all components in terms of overall size, typical detail, performance and outline 

Design development drawings; 
Stage 3 Site Development Plans; 
Working Drawings; 
Outline Specifications; 
Stage 3 Cost Estimates; 
Stage 3 Baseline Programme; 
Room Data Sheets and Equipment Lists 
Stage 3 Risk log completed on PMIS 
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  SCOPE OF SERVICES SPECIFIC DELIVERABLES 

specification 
Describe how elements are to function and safely constructed, maintained and commissioned 
Confirmation that the package can be completed within the control budget 
Establish and co-ordinate the formal and informal communication structure, processes and 
procedures for the design development of the project; 
Prepare, co-ordinate and agree on a detailed Design and Documentation for the project; 
Produce design development drawings, technical details and outline specifications; 
Prepare detail specifications for new medical and non-medical equipment for procurement 
purposes; 
Prepare comprehensive room data sheets as informed by the Clinical and Technical Brief; 
Prepare equipment list and Bill of Quantities for all medical and non-medical equipment; 
Manage, co-ordinate and integrate the design in a sequence to suit the project design and 
documentation with consultants; 
Prepare detailed cost estimates for all work packages; 
Prepare detailed Design Report; 
Facilitate and manage the end-user participation, by establishing the working group 
committee to participate in meetings during the design of the project; 
Manage and monitor the timeous submission by the design team of all plans and 
documentation to obtain the necessary statutory approvals; 
Conduct Value Engineering exercise with CDC on detail designs for approval; 
Identify and set aside SMME work packages in the BOQ; 
Facilitate any input from the design consultants required by Health and Safety consultant; 
Establish responsibilities and monitor the information flow (to and from) to all stakeholders 
Manage the preparation of cost estimates by the Quantity Surveyor, budgets and cost reports 
for all packages and phases 
Cost control to achieve cost effective designs; 
Facilitate and monitor the timeous technical co-ordination of the design by the design team 
with quality assurance system 
Manage and monitor the planning and documentation of commissioning of the facility, 
including change management planning; and facilitate approvals 

Stage 3 Lessons log completed on PMIS 
Completion of FIPDM gate 3 – Design 
Development report 
 
Method of Assessment and Payment: 
Proportional to the volume and approval of 
design documentation to be completed 
during the stage 
100% of stage fee upon client approval of 
FIPDM gate 3 – design development 
report 

Stage 4 Detailed Design  Provide advice on all appropriate insurances; 
Compilation and approval of Tender Documentation including Working Drawings and 
Elemental Bill of Quantities; 
Documentation for pricing purposes to be produced for each work package 
Assess samples and products for compliance and design intent; 
Production of copies of the required number of Tender Documents for distribution to 
prospective tenderers; 
Attend Briefing Meeting; 
Assist with responses to technical and design related questions during tender stage; 
Attend tender closure meeting; and 

Working Drawings; 
Elemental BOQ including
 SMME component 
Tender Documentation; 
Tender Evaluation Report; and 
Progress Reports. 
Stage 4 Programme 
Stage 4 Cost plan 
Stage 4 Risk log completed on PMIS 
Stage 4 Lessons log 
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  SCOPE OF SERVICES SPECIFIC DELIVERABLES 

Assist with tender evaluation, arithmetical error checking of submitted bids and compilation of 
detailed Tender Evaluation Report to Project Manager; 
Production information, which provides the detailing, performance definition, specification, 
sizing and positioning of all systems, and components whereby the contractor is able to build 
directly from the information provided. 
Completed manufacture, fabrication and construction information produced by or on behalf of 
the constructor, which enables the construction to take place. 

Completion of FIPDM –
 Design Documentation 
 
Method of Assessment and Payment 
100% of the overall stage fee upon the 
completion and client approval of FIPDM 
stage 4 – Design Documentation. 

Stage 5 Works (Include both 
construction and 
commissioning)  

Assist with appointment of contractor including signing of the construction contract; 
Ensure that all contractual obligations from the contractor are met e.g. guarantees, 
insurances, programmes, etc. are in place; 
Manage the performance of the contractor with specific reference to deliverables, cost 
structures, interest and penalties; 
Actively pursue the optimisation of the designs and implementation strategies; 
Facilitate the hand-over of site to the contractor; 
Establish and co-ordinate the formal and informal communication structure and procedures 
during the construction period; 
Monitor, review and approve the preparation of the contract programme; 
Monitor the compliance by the contractors of the requirements of the Construction Health and 
Safety Consultant; 
Monitor the auditing of the contractors Health and Safety Plan and on site auditing by the 
Construction Health and Safety Agent; 
Monitor the compliance by the contractors of the requirements of the Socio -Economic 
Deliverables; 
Report on EPWP, SMME and Job creation achievements to ECDoH; 
Agree and manage the document schedule to ensure timeous delivery of required information 
to the contractor; 
 
Establish procedure for monitoring, controlling and agreeing all scope and cost variations. 
Formal approvals to be obtained from CDC and NDoH prior to instruction to proceed with any 
scope changes; 
Agree and monitor all quality assurance procedures and implementation thereof by the 
consultant and the contractor; 
Monitor, review, approve and certify monthly progress payments of all Service Providers; 
Receive, review and adjudicate any contractual claims; 
Monitor the preparation of monthly cost reports by the Quantity Surveyor; 
Submit all necessary cash flows to the CDC and NDoH; 
Prepare monthly project reports (reporting on project progress and financial management) 
including any other submission to the CDC and NDoH; 
Co-ordinate and monitor the defects/snag lists to enable the issue of the Certificate of 
Practical Completion; 

Work Plans for construction; 
Site Handover Certificate and Contracts; 
Payment Certificates; 
Monthly Progress Reports; 
Monthly Cost Report; and 
Mini BOQ and Drawings for SMME 
packages. 
Practical Completion Certificate 
Stage 5 Programme 
Stage 5 Cost plan 
Stage 5 Risk log completed on PMIS 
Stage 5 Lessons log 
 
Method of Assessment and Payment 
 
At the stage fee percentage, less 
previously earned, applied to the approved 
contractor’s interim payment certificate to 
the total contract value (Excl VAT, 
advanced payment, any interest charges, 
and Incl penalties) as evidenced on the 
Payment Certificate 
100% of remainder of stage fee payable 
upon the issuance of the practical 
completion certificate. 
100% of the overall stage fee upon the 
completion and client approval of FIPDM 
stage 5 – Practical completion report 
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  SCOPE OF SERVICES SPECIFIC DELIVERABLES 

Monitor the execution of the defects items to achieve works completion and the issue of a 
Works Completion Certificate; 
Monitor the execution of the defects items during the defect period to achieve final completion 
and the issue of a Final Completion Certificate; 
Monitor and report on critical path of contractors programme and recommend changes where 
necessary; 
Monitor and report on labor resources of contractor to achieve targets; and 
Full time presence on site of Clerk of Works to monitor workmanship and quality of 
construction works performed by the contractor. 

Stage 5 Hand Over  Finalize and assemble record information which accurately reflects the as built information. 
Handover works to the end user 
Commissioning and performance testing of all equipment & products 
Arrange operations & maintenance manuals and warrantees from suppliers 
Train end users on all operational equipment and 
Issue health and safety file 

Works completion certificate 
Occupational Certificate 
Health and Safety File 
As built information 
Stage 6 Risk log completed on PMIS 
Stage 6 Lessons log on PMIS 
100% of the overall stage fee upon the 
completion and client approval of FIPDM 
stage 6 – Handover / record information 
report 

Stage 5 Close Out  Record of information archived 
Project closed on the web based PMIS system 
Prepare and present final accounts 
Prepare and present project close out report 

Close out report 
Final account 
Final certificate 
 
Method of Assessment and Payment 
100% at the completion on completion and 
client approval of FIPDM stage 7 – Close 
out report 
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Stages FIDPM 
Description Architect QS Civil 

Engineer 
Structural 
Engineer 

Electrical 
Engineer 

Mechanical 
Engineer 

Professional 
OHS 

1 Initiation 0% 0% 0% 0% 0% 0% 0% 

2 Concept 10% 5% 10% 10% 10% 10% 0% 

3 Design 
Development 15% 10% 15% 15% 15% 15% 10% 

4 Detailed 
Design 25% 30% 25% 25% 25% 25% 20% 

5 Works 35% 45% 35% 35% 35% 35% 50% 

6 Handover  5% 0% 5% 5% 5% 5% 0% 

7 Close out 10% 10% 10% 10% 10% 10% 20% 

  TOTALS 100% 100% 100% 100% 100% 100% 100% 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 


