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MBD 1 
PART A: 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE NKOMAZI LOCAL MUNICIPALITY 

BID NUMBER: NKO :40/2026 CLOSING DATE: 01/10/2026 CLOSING TIME: 12H00 

DESCRIPTION 
CONSTRUCTION OF ELEVATED TANK AT MABUNDZENI AND RETICULATION AT 
EKUSULUKENI AND THAMBOKHULU FOR NKOMAZI LOCAL MUNICIPALITY 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

NKOMAZI Local Municipality Offices, 9 Park Street, Malelane 

9 Park Street 

Malalane 

1320 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED 
TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Mr M.R. Mabuza    CONTACT PERSON Mr S Lamula 

TELEPHONE 
NUMBER 013 790 0386 

TELEPHONE 
NUMBER 013 790 0145 

FACSIMILE NUMBER 013 790 0245 
FACSIMILE 
NUMBER 013 790 0245 

E-MAIL ADDRESS 
Richard.mabuza@nkomazi.gov.za 
 E-MAIL ADDRESS 

sabelolamula0707@gmail.com 
 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE 
NUMBER CODE  NUMBER  

CELLPHONE 
NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

SUPPLIER 
COMPLIANCE 
STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN: 

 

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  MAAA 

B-BBEE STATUS 
LEVEL 
VERIFICATION 
CERTIFICATE 
 

TICK APPLICABLE BOX] 
 
 

 Yes                      No 
 

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT   
 
 
 

[TICK APPLICABLE BOX] 
 
 

 Yes                   No 
 

 
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE 
SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

I. ARE YOU THE 
ACCREDITED 
REPRESENTATIVE 
IN SOUTH AFRICA 
FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

II. ARE YOU A 
FOREIGN BASED 
SUPPLIER FOR THE 
GOODS /SERVICES 
/WORKS 
OFFERED? 
 
 

Yes No 
 
[IF YES, ANSWER PART B:3 ] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

mailto:Richard.mabuza@nkomazi.gov.za
mailto:sabelolamula0707@gmail.com
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IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                     YES     NO   

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                     YES     NO   

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                      YES   NO                                  

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                       YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                         YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 BELOW. 
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PART B 
TERMS AND CONDITIONS FOR BIDDING 
  
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL 
NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED IN THE MANNER PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND 
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF 
CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE ENGAGED IN NEGOTIATIONS BY THE CSIR THAT MIGHT RESULT 
IN THE ISSUING OF A PURCHASE ORDER. 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) 
ISSUED BY SARS TO ENABLE   THE CSIR TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS.  

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE 
SARS WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY 
MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH 
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH 
MEMBERS PERSONS IN THE SERVICE OF THE STATE 

 
NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 

INVALID. 
 
 
SIGNATURE OF BIDDER:   …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED….………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE : ………/…………/2026 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.sars.gov.za/
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T1.2 TENDER SUBMISSION, TERMS AND CONDITIONS 

General 

• Bids must be in South African rands, fixed price basis including VAT;  

• The Nkomazi Local Municipality reserves the right to call interviews with short-listed bidders before final selection; 

• The Nkomazi Local Municipality reserves the right to negotiate price with preferred bidder in terms of Clause F.1.6.2; 

• Bidders must provide details of physical address and contact numbers to enable the Nkomazi Local Municipality to 

assess the ability of the bidder to deliver on the submission made; 

• A bidder must submit a comprehensive tender and cannot tender for portions of the scope; 

• The Nkomazi Local Municipality is not compelled to accept the lowest price offer or any other tender. 

 
Bid Instructions 
 

1. The tender document(s) have been drafted to ensure that essential information is furnished upon the correct completion 

of the document(s). Where there is insufficient space, or additional particulars are required to be furnished, such must be 

provided on a separate annexure, clearly indicated.  

2. Tender document(s) may not be retyped or redrafted. Also, no photocopies of the original document(s) may be used.  

3. Tender document(s) may be completed by mechanical devices such as typewriters; alternatively, black ink must be used 

to fill in the document(s). 

4. Tenderer must ensure that no pages are missing from the bid document(s), and that the pages of the bid are numbered 

consecutively. Nkomazi Local Municipality shall not be held liable with regard to claims arising from the fact that pages 

are missing or duplicated. 

5. Firm tender prices (rates) and delivery periods are preferred, and tenders must clearly state whether prices and delivery 

periods will remain firm for the duration of the contract or not.  

6. Tenderer must be strictly to specification. In cases where items are not to specification, deviations must be clearly 

indicated. It must also be noted that supplier/tenderer may quote for items other than the one indicated on the schedule 

of quantities on a separate sheet, but it would not form part of the items to be evaluated.  

7. Tender prices must be quoted in South African currency and in the specified units, unless the contrary is clearly 

indicated. 

8. All the documents herewith form part of the bid and failure to comply with any part thereof may invalidate a bid. 

9. Nkomazi Local Municipality may issue Briefing Notes during the briefing session which may contain amendments or 

information that may assist bidders in articulating their bids. 

10. Nkomazi Local Municipality requires as a condition of the bid that the compulsory explanatory meeting be attended by 

prospective bidders. This requirement will be clearly stated in the tender advertisement as well as in the documentation.  

11. Nkomazi Local Municipality requires the furnishing of a non-refundable bid deposit together with the drawing of bid 

documentation (if applicable). Where such a non-refundable bid deposit is requested in the bid documentation, no bid will 

be accepted unless such a deposit (or cash) is submitted in the form of a bank cheque payable to Nkomazi Local 

Municipality before submission of the bid. 

 

12. Tenders must be submitted to the addressee before the closing time. Bids submitted after the closing time shall be 

considered late, and will not be admitted for consideration. 

13. The contractor/Service provider shall not abandon, transfer, assign or sublet a contract or part thereof without prior 

written consent of the council. 

14. It is an irrefutable condition of this contract that the successful tenderer will have to negotiate and conclude a service 

level agreement with the council. 

Bidders will be evaluated on the following administrative compliance. Therefore, the undermentioned documents must 

be complied with, and where an attachment is required, it should be attached. 
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PART A 

The following conditions must be complied with failure to adhere to any of these conditions will lead to immediate 

disqualification:  

a. All pages must be submitted, and all pages that require completion must be completed in the tender document. 

Therefore, no page removal is allowed. 

b. Painting over rates/use of correcting fluid is not allowed. 

c. Failure to submit documents required in this tender documentation. 

d. Form of offer not filled (it should be completed in words and numbers). 

e. Certified COIDA 

f. Initial or sign all pages of the tender documents. 

g. Certified copies of documentation must not be older than three (3) months to be regarded as valid. Copies 

of “certified copies” will not be accepted as true copies of original documents. 

h. All declarations and authorisation forms must be duly signed. 

i. Price amendment without initials or signature of authorised personnel in the bills of quantity is not allowed. 

j. Original certified copy of company registration certificate (CK) and all pages certified. 

k. Original certified copies of ID’s all Directors/members/board members. 

l. Copy of the SARS Tax PIN or tax clearance certificate. 

m. Original certified copy of current municipal account for addresses that appears on the CSD report (not older 

than 3 months and not in arrears for more than three months) or copy of valid Lease Agreement of the 

business. If the rates and taxes account are not in the names of the company, the attached municipal rates 

and taxes statement must be submitted together with an original affidavit from the property owner whose names 

are reflected on the municipal rates and taxes statement to confirm that the business/ company operates from 

their property. If the business is situated in an area where the respective municipality does not bill, attach proof 

of residence issued by the municipality stating that the area in question is not billed. 

n. Original certified copies of current municipal account not older than 3 months and not in arrears for more than 

three months or copy of valid Lease Agreement for ALL directors and or board members of the company. If 

the rates and taxes account are not in the names of the directors/members of the company, the attached 

municipal rates and taxes statement must be submitted together with an original affidavit from the property 

owner whose name is reflected on the municipal rates and taxes statement. If the directors and/or board 

members reside in an area where the respective municipality does not bill, attach proof of residence issued by 

the municipality stating that the area in question is not billed. 

o. Signed Letter of Authority on the company letterhead 

p. CSD detailed report (printed after the tender advert and on or before tender closing date) 

q. Joint Venture Agreement (In case of a Joint Venture) must be submitted 

r. Joint Ventures must be registered on CSD as Joint Venture. 

s. Sign all applicable pages. 

t. Full completed bill of quantity. 

u. Alterations to the bid document or submission of a copy of the original bid document is not allowed. 

v. Completion of the bid document using pencil is not allowed 

w. Minimum Bank rating of code C. 

x. The bid must be submitted on the closing date and time. 

y. Certified Copy of CIDB grading 

z. Complete form of offer 
 
Any contract awarded on false information furnished by the bidder, may, without derogating from other remedies available to 
Nkomazi Local Municipality, be cancelled at the sole discretion of Nkomazi Local Municipality. 
 



 
  

 
Tender NKO: 40/2026    

Part T1: Tendering Procedures  9 

           

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

  

T1.4 RETURNABLE DOCUMENTS 

The Tenderer must complete the following returnable documents and submit with the complete tender document. 
 

NO DOCUMENT NAME RETURNABLE / INCLUDED IN THE BID 

DOCUMENT (Mark) 

Included in Bid 

Doc 

Returnable Required 

Documents from 

Supplier 

1. All declarations and authorization forms must be duly 

signed 

No  Yes 

2. Failure to submit documents required in this tender 

documentation. 

No  Yes 

3. The bid has been submitted after the closing date 

and time 

No  Yes 

4. Initial or sign all pages of the tender documents. No  Yes 

5. Certified copies of documentation must not be older 

than three (3) months to be regarded as valid. Copies of 

“certified copies” will not be accepted as true 

copies of original documents 

No  Yes 

6. Original certified copy of company registration 

certificate (CK) and all pages certified. 

 
 
 

 
No 

  
 
 

 
Yes 

7. Original certified copies of ID’s all 

Directors/members/board members. 

No  Yes 

8. Copy of the SARS Tax PIN or tax clearance 

certificate. 
 

No 

 
 

Yes 

9. Joint Venture Agreement (In case of a Joint 

Venture) must be submitted 

No  Yes 

10. Joint Ventures must be registered on CSD as Joint 

Venture. 

No  Yes 

11. Alterations to the bid document or submission of a 

copy of the original bid document is not allowed. 

No  Yes 

12. Completion of the bid document using pencil is not 

allowed 

Yes  No 

13. Proof of professional Indemnity Insurance No  Yes 

14. Certified Municipality Rates and Taxes – Business 

(Must not be in arrears for over 90 days) 

No  Yes 

15. Certified Municipality Rates and Taxes – Company 

Directors (Must not be in arrears for over 90 days) 

No  Yes 
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T1.5 TENDER DATA 

1.5.1 GENERAL 

The Conditions of Tender reproduced are the Standard Conditions of Tender as contained in Annex F of SANS 294 

– Construction Procurement Processes, Methods and Procedures, which contain references to the Tender Data for 

details that apply specifically to this tender.  

 

The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the Tenderer’s 

obligations and the Employer’s undertakings in administering the tender process in respect of the project under 

consideration.  

 

The Tender Data contained hereafter shall have precedence in the interpretation of any ambiguity or inconsistency 

between it and the Standard Conditions of Tender.  

 

Each item of Tender Data given below is cross-referenced to the relevant clause in the Standard Conditions of 

Tender. 

 

1.5.2 TENDER DATA APPLICABLE TO THIS TENDER 

F.1.1  The Employer for this Contract is: NKOMAZI LOCAL MUNICIPALITY 

 

F.1.2  Tender Documents 
 
(a) The Tender Document consists of the following: 
 
TENDER 

T1:  Tendering Procedures 
T1.1:  Tender Notice and Invitation to Tender 
T1.2:  Tender Data 

T2:  Returnable Documents 
T2.1: List of Returnable Documents 
T2.2: Returnable schedules and forms 
 
                                                           
CONTRACT 

Part 1:   Agreements and Contract Data 
C1.1: Form of Offer and Acceptance 
C1.2: Contract Data 

Part 2:  Pricing Data 
C2.1: Pricing Instructions 
C2.2: Bill of Quantities 

Part 3:   Scope of Work 
C3: Scope of Work 

Part 4: Site Information 
C4:  Site Information 

 

The Tender Document shall be obtained from the Employer or his authorized representative at the physical 
addresses stated in the Tender Notice, upon payment of the deposit stated in the Tender Notice.  
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F.1.4 The Employer’s Agent is: 

  
 Name : VUXAKA CONSULTING ENGINEERS 

 Address :  11 Ferreira Street, Collfin House, Mbombela 

 Code :  1200 

 Telephone :  013 591 7122 

 Fax : 086 560 7909 

 E-Mail : admin@vuxaka.co.za 

 

 
F.1.5  The Employer’s right to accept or reject any tender offer 

 The Employer is not obliged to accept the lowest or any tender offer.    

 
F.2.1  Eligibility 

A Tenderer will not be eligible to submit a tender if: 

(a) the contractor submitting the tender is under restrictions or has principals who are under restriction 
to participate in the Employer’s procurement due to corrupt or fraudulent practices; 

(b) the Tenderer does not have the legal capacity to enter into the contract; 

(c) the contractor submitting the tender is insolvent, in receivership, bankrupt or being wound up, has 
his affairs administered by a court or a judicial officer, has suspended his business activities, or is 
subject to legal proceedings in respect of the foregoing; 

(d) The Tenderer does not comply with the legal requirements stated in the Employer’s procurement 
policy; 

(e) The Tenderer who cannot demonstrate that he possesses the necessary technical qualifications and 
competencies, financial resources, equipment and other physical facilities, managerial capability, 
personnel, experience and reputation to perform the contract; or 

TENDERERS TO TAKE PARTICULAR NOTICE OF THIS CLAUSE AS TENDERERS WHO DO 
NOT COMPLY HEREWITH WILL NOT BE CONSIDERED ELIGIBLE. 

(f) The Tenderer who cannot provide proof that he is in good standing with respect to duties, taxes, 
levies and contributions required in terms of legislation applicable to the work in the contract.  

 
F.2.7  Site visit and clarification meeting 
 
The arrangements for the non-compulsory site inspection visit and clarification meeting are as follows:  
 
  Location:          Kobwa Hall, MALELANE, Nkomazi Local Municipality 
  
  Date :          04 SEPTEMBER  2026 
  
  Starting time:    10: 00AM 
 
 
 
 
 
 
 
 
 
 

mailto:admin@vuxaka.co.za
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F.2.12 Alternative tenders  
 
If a Tenderer wishes to submit an alternative tender offer, the only criteria permitted for such an alternative tender offer are: 

 
(a)   Individual items 
 

 Individual items offered as alternatives to items in the Bill of Quantities will only be considered if listed and 
priced in Form G: Amendments, Qualifications and Alternatives in Part 2 of the Contract Document, 
accompanied by a detailed statement as necessary.  

 
(b)  Alternative designs 
 
  Where a Tenderer desires to submit an alternative tender involving modifications to the design or method of 

construction that would alter the character of the tender, the following procedure must be observed: 
 

(i) The alternative offer must be accompanied by supporting information, drawings, calculations and a priced 
alternative Bill of Quantities to enable its technical acceptability, construction time and price to be fully 
assessed. Such information, drawings and Bill of Quantities must be sufficient for the proper evaluation of 
the tendered alternative; otherwise, the offer will not be considered; 

(ii)  Any alternative tender involving modifications to the design will be assessed on its merits and may be 
accepted. An accepted alternative design will become the design for the contract. 

(iii) If an alternative design with its priced Bill of Quantities has been accepted, the sum thus tendered for the 
alternative will not be subject to re-measurement and will be the final amount payable to the Contractor, 
except only for variations arising from: 

• Changes in design parameters ordered by the Engineer; 

• Changes not arising from any failure or fault of the Contractor, but from modifications requested by the 
Engineer. 

(iv) A decision whether or not to adopt a technically acceptable modified design will be governed by the amount 
of the overall saving and the advantages to the Employer which the modified design can be reliably 
expected to achieve. Matters to be considered in arriving at the overall saving will include the effect of any 
deferment in starting date arising from extra time needed for the preparation of an amended contract for 
signature. 

(v) The priced alternative Bill of Quantities must include an amount equal to 5% of the amount tendered therein 
to cover the Employer’s costs of checking the alternative design offered. 

 
F.2.13  Submitting a Tender Offer 

 
F.2.13.5  Tender offers shall be submitted as an original only. 

 
Under no circumstances whatsoever may the tender forms be retyped or redrafted. 
Photocopies of the original tender documentation may be used, but an original signature must appear on such 
photocopies. 

F.2.13.6  A two-envelope procedure will not be followed.  
 
F.2.15  Closing Time 
 

 The closing time for submission of Tender Offers is as per the Tender Bulletin. 
 Telephonic, telegraphic, facsimile, telex, electronic or e-mailed tenders will not be accepted. 
 

F.2.16     Tender Validity 
 
All tenders shall remain valid for a period of ninety (90) days after the time and date set for the opening of tenders, or until the 
Tenderer is relieved of this obligation by the Employer, in writing, at an earlier date. However, the Tenderer may be requested in 
writing, not later than fourteen (14) days before this validity period will lapse, to extend the validity of this tender for a specific 
period.  The written approval of the Tenderer must then be received before the lapsing of the original validity period, to remain 
valid. 

 

Should a Tenderer – 
 

• Withdraw his tender during the period of its validity; or 

• give notice of his inability to execute the contract or fail to execute the contract; or 
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• fail to sign the contract agreement or furnish the required security within the period fixed in the Contract Data or 
any extended time agreed to by the Employer;  
 
then he shall be liable for and pay to the Employer – 

 

• all expenses incurred in calling for fresh tenders, if it should be necessary; 

• the difference between his tender and any less favorable tender accepted either by fresh tenders being called 
or by another tender being accepted from those already received; 

• any escalation of the final contract price resulting from any delay caused in calling for fresh tenders: 
 

Provided always that the Employer may exempt a Tenderer from the provisions hereof, if it is of the opinion that the 
circumstances justify such exemption. 

 
F.2.19  Access 
 

 Access shall be provided for inspections and testing by personnel acting on behalf of the Employer. 
 

F.2.22  Return of Tender Documents 
 
 Not applicable.  
 
F.2.23  Certificates 
 
The following certified certificates must be provided with the tender (Compulsory): 

• Joint Venture Agreement and Power of Attorney in case of Joint Ventures; 

• Workmen’s Compensation Registration Certificate (or proof of payment of contributions in terms of the 
Compensation for Occupational Injuries and Diseases Act No. 130 of 1993); 

• Company/CC/Trust/Partnership registration certificates; and 

• Certified Copies of identity documents of company owner/directors. 
 

F.3.5  The two-envelope system will not apply to this tender. 
 
F.3.11  Evaluation of Tender Offers 
 
All responsive tender offers received by Nkomazi Local Municipality shall be evaluated and adjudicated in accordance with the 
Municipality's approved Supply Chain Management (SCM) Policy, the Local Government: Municipal Finance Management Act, 
2003 (Act No. 56 of 2003), the Municipal Supply Chain Management Regulations, the Preferential Procurement Policy Framework 
Act, 2000 (Act No. 5 of 2000), the Preferential Procurement Regulations, 2022, and any other applicable legislation governing 
public procurement. The evaluation process shall be conducted in the stages stipulated in the tender document, which may 
include administrative compliance, functionality (where applicable), and price and specific goals. Only tenderers that meet all 
mandatory administrative requirements and, where applicable, achieve the minimum qualifying score for functionality shall 
proceed to the final stage of evaluation. 
 
F.3.11.2 Tenders will be evaluated in a single stage in accordance with the standard tender evaluation Method 2: Financial 

Offer and preference: 
 
 STAGE 1: TEST FOR RESPONSIVENESS/ELIGIBILITY 
 
 In order for a tender to be considered responsive, it must comply with ALL of the following criteria: 

a) The tender documentation must be completed and signed in all respects; 
b) The Contractor must have the required CIDB grading;  
c) The tender documentation must include all necessary and applicable documentation as listed in F.2.23 above; 

and 
d) The tender must comply with the eligibility criteria noted in F.2.1. 

  
The responsiveness of a tender will be assessed by scoring the bid according to the criteria detailed in the table overleaf. 

 
It is incumbent on the Tenderer to ensure that the returnable documents in T2 are completed in sufficient detail to enable the 
score to be properly assessed. If the information provided renders a specific criterion not being fully complied with, then the bid 
will be scored on the next criterion down. 
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STAGE 2: FINANCIAL OFFER AND PREFERENCES 
 
All tenders that meet the stage 1 criteria for responsiveness will progress through to the evaluation phase as set out in this tender 
document. 
 
 
F.3.11.4 Points scored for price  
 
The following preference point systems are applicable to all bids: 
  

• The 80/20 preference point system will be applicable for requirements with a Rand Value of up to  
R50 000 000 (all applicable taxes included); and 

• The 90/10 preference point system will be applicable for requirements with a Rand Value above  
R50 000 000 (all applicable taxes included). 
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Annex F: Standard Conditions of Tender 
 
(As contained in Annexure F of Board Notice 12 of 2009: Standards for Uniformity in Construction Procurement) 

. 
F.1  General 
 
F.1.1  Actions 
 
F.1.1.1  The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In their 

dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeously and 
with integrity, and behave equitably, honestly and transparently, comply with all legal obligations and not engage in 
anticompetitive practices. 

 
F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall avoid 

conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of interest, 
indicating the nature of such conflict.  Tenderers shall declare any potential conflict of interest in their tender 
submissions.  Employees, agents and advisors of the employer shall declare any conflict of interest to whoever is 
responsible for overseeing the procurement process at the start of any deliberations relating to the procurement 
process or as soon as they become aware of such conflict, and abstain from any decisions where such conflict exists 
or recuse themselves from the procurement process, as appropriate. 

 
Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for 

improper acts in some circumstances.  A conflict of interest can create an appearance of impropriety that 
can undermine confidence in the ability of that person to act properly in his or her position even if no 
improper acts result. 

 2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect 
or family interests in the tender or outcome of the procurement process and any personal bias, 
inclination, obligation, allegiance or loyalty which would in any way affect any decisions taken. 

 
F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and the capacity 

to proceed with the contract. 
 
F.1.2  Tender Documents 
 

The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 
 

F.1.3  Interpretation 
 
F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the returnable 

documents are deemed to be part of these conditions of tender. 
 
F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender evaluation 

purposes, shall not form part of any contract arising from the invitation to tender. 
 
F.1.3.3  For the purposes of these conditions for the calling for expressions of interest, the following definitions apply: 
 

a) conflict of interest means any situation in which: 
 

i) someone in a position of trust has competing professional or personal interests which make it difficult to 
fulfil his or her duties impartially; 

ii) an individual or organisation is in a position to exploit a professional or official capacity in some way for 
their personal or corporate benefit; or  

iii) incompatibility or contradictory interests exist between an employee and the organisation which employs 
that employee. 

b) comparative offer means the tenderer’s financial offer after all tendered parameters that will affect the value 
of the financial offer have been taken into consideration in order to enable comparisons to be made between 
offers on a comparative basis; 

 
c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the action 

of the employer or his staff or agents in the tender process; and 
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d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process or the 
award of a contract arising from a tender offer to the detriment of the employer, including collusive practices 
intended to establish prices at artificial levels 

  
e) organization means a company, firm, enterprise, association or other legal entity, whether incorporated or not, 

or a public body 
 
f) quality (functionality) means the totality of features and characteristics of a product or service that bear on its 

ability to satisfy stated or implied needs 
 

F.1.4  Communication and employer’s agent 
 

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a 
form that can be read, copied and recorded. Writing shall be in the English language. The employer shall not take 
any responsibility for non-receipt of communications from or by a tenderer. The name and contact details of the 
employer’s agent are stated in the tender data. 

 
F.1.5  The employer’s right to accept or reject any tender offer 
 
F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and may cancel 

the tender process and reject all tender offers at any time before the formation of a contract. The employer shall not 
accept or incur any liability to a tenderer for such cancellation and rejection, but will give written reasons for such 
action upon written request to do so. 

 
F.1.5.2     The employer may not subsequent to the cancellation or abandonment of a tender process or  

the rejection of all responsive tender offers re-issue a tender covering substantially the same scope of work within a 
period of six months unless only one tender was received, and such tender was returned unopened to the tenderer. 

 
F.1.6 Procurement procedures 
 
F.1.6.1 General 
 

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer who in 
terms of F.3.11 is the highest  ranked or the tenderer scoring the highest number of tender evaluation points, as 
relevant, based on the tender submission that are received at the closing time for tenders. 

 
F.1.6.2 Competitive negotiation procedure 
 
F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, tenderers shall submit 

tender offers in response to the proposed contract in the first round of submissions.  Notwithstanding the 
requirements of F.3.4, the employer shall announce only the names of the tenderers who make a submission.  The 
requirements of F.3.8 relating to the material deviations or qualifications which affect the competitive position of 
tenders shall not apply. 

 
F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in terms of the 

evaluation method and evaluation criteria stated in the tender data, shall be invited in each round to enter into 
competitive negotiations, based on the principle of equal treatment and keeping confidential the proposed solutions 
and associated information.  Notwithstanding the provisions of F.2.17, the employer may request that tenders be 
clarified, specified and fine-tuned in order to improve a tenderer’s competitive position provided that such clarification, 
specification, fine-tuning or additional information does not alter any fundamental aspects of the offers or impose 
substantial new requirements which restrict or distort competition or have a discriminatory effect. 

 
F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make a fresh tender 

offer, based on the same evaluation criteria, with or without adjusted weightings.  Tenderers shall be advised when 
they are to submit their best and final offer. 

 
F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after tenderers have been 

requested to submit their best and final offer. 
 
F.1.6.3 Proposal procedure using the two stage-system 
 
F.1.6.3.1 Option 1 
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Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a contract 
may be negotiated. The employer shall evaluate each responsive submission in terms of the method of evaluation 
stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring the highest number 
of evaluation points and award the contract in terms of these conditions of tender. 

 
F.1.6.3.2 Option 2 
 
F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all responsive tenderers 

to submit tender offers in the second stage, following the issuing of procurement documents. 
 
F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of evaluation stated in 

the tender data, and award the contract in terms of these conditions of tender. 
 
 
F.2  Tenderer’s obligations 
 
F.2.1  Eligibility 
 
F.2.1.1 Submit a tender offer only if the tenderer complies with the criteria stated in the tender data and the tenderer, or any 

of his principals, is not under any restriction to do business with employer. 
 
F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity (or both) 

or any other criteria which formed part of the qualifying requirements used by the employer as the basis in a prior 
process to invite the tenderer to submit a tender offer and obtain the employer’s written approval to do so prior to the 
closing time for tenders. 

 
F.2.2  Cost of tendering 
 

Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any costs 
incurred in the preparation and submission of a tender offer, including the costs of any testing necessary to 
demonstrate that aspects of the offer complies with the requirements. 

 
F.2.3  Check documents 
 

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission. 
 
F.2.4  Confidentiality and copyright of documents 
 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the 
employer only for the purpose of preparing and submitting a tender offer in response to the invitation. 
 

F.2.5  Reference documents 
 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 
conditions of contract and other publications, which are not attached but which are incorporated into the tender 
documents by reference. 
 
 

F.2.6  Acknowledge addenda 
 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply for 
an extension to the closing time stated in the tender data, in order to take the addenda into account. 

 
F.2.7  Clarification meeting 
 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the 
proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data. 
 

F.2.8  Seek clarification 
 

Request clarification of the tender documents, if necessary, by notifying the employer at least five working days 
before the closing time stated in the tender data. 

 
F.2.9  Insurance 
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Insurance for this contract is to be supplied by contractor as per the contract data. The tenderer is advised to seek 
qualified advice regarding insurance. 
 

F.2.10  Pricing the tender offer 
 
F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added Tax 

(VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those applicable 14 
days before the closing time stated in the tender data. 

 
F2.10.2  Show VAT payable by the employer separately as an addition to the tendered total of the prices. 
 
F.2.10.3  Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as 

provided for in the conditions of contract identified in the contract data. 
 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract 

identified in the contract data may provide for part payment in other currencies. 
 
F.2.11  Alterations to documents 
 

Not make any alterations or additions to the tender documents, except to comply with instructions issued by the 
employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such 
alterations. Erasures and the use of masking fluid are prohibited. 
 

F.2.12  Alternative tender offers 
 
F.2.12.1  Unless stated in the tender data, submit alternative tender offers only if a main tender offer, strictly in accordance 

with all the requirements of the tender documents, is also submitted as well as a schedule that compares the 
requirements of the tender documents with the alternative requirements that are proposed. 

 
F.2.12.2  Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria otherwise 

acceptable to the employer. 
 
F.2.13  Submitting a tender offer 
 
F.2.13.1  Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to provide the 

whole of the works, services or supply identified in the contract data and described in the scope of works, unless 
stated otherwise in the tender data. 

 
F.2.13.2  Return all returnable documents to the employer after completing them in their entirety, either electronically (if they 

were issued in electronic format) or by writing legibly in non-erasable ink. 
 
F.2.13.3  Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated in the 

tender data, with an English translation of any documentation in a language other than English, and the parts 
communicated electronically in the same format as they were issued by the employer. 

 
F.2.13.4  Sign the original and all copies of the tender offer where required in terms of the tender data. The employer will hold 

all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to contract as joint 
ventures shall state which of the signatories is the lead partner whom the employer shall hold liable for the purpose 
of the tender offer. 

F.2.13.5  Seal the original and each copy of the tender offer as separate packages marking the packages as "ORIGINAL" and 
"COPY". Each package shall state on the outside the employer's address and identification details stated in the 
tender data, as well as the tenderer's name and contact address. 

 
F.2.13.6  Where a two-envelope system is required in terms of the tender data, place and seal the returnable documents listed 

in the tender data in an envelope marked “financial proposal” and place the remaining returnable documents in an 
envelope marked “technical proposal”. Each envelope shall state on the outside the employer’s address and 
identification details stated in the tender data, as well as the tenderer's name and contact address. 

 
F.2.13.7  Seal the original tender offer and copy packages together in an outer package that states on the outside only the 

employer's address and identification details as stated in the tender data. 
 
F.2.13.8  Accept that the employer shall not assume any responsibility for the misplacement or premature opening of the 

tender offer if the outer package is not sealed and marked as stated. 
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F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated otherwise in 

the tender data. 
 
F.2.14 Information and data to be completed in all respects  

 
Accept that tender offers, which do not provide all the data or information requested completely and in the form 
required, may be regarded by the employer as non-responsive. 

 
F.2.15  Closing time 
 
F.2.15.1  Ensure that the employer receives the tender offer at the address specified in the tender data not later than the 

closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of delivery.  
 
F.2.15.2  Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements of 

these conditions of tender apply equally to the extended deadline. 
 
F.2.16  Tender offer validity 
 
F.2.16.1  Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in the 

tender data after the closing time stated in the tender data. 
 
F.2.16.2  If requested by the employer, consider extending the validity period stated in the tender data for an agreed additional 

period with or without any conditions attached to such extension. 
 
F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or substituted by 

giving the employer’s agent written notice before the closing time for tenders that a tender is to be withdrawn or 
substituted. 

 
F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the requirements of 

F.2.13 with packages clearly marked as “SUBSTITUTE”. 
 
F.2.17  Clarification of tender offer after submission 
 

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of 
tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors by the 
adjustment of certain rates or item prices (or both). No change in the total of the prices or substance of the tender 
offer is sought, offered, or permitted.  

 
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer 

following a competitive selection process, should the Employer elect to do so. 
 
F.2.18  Provide other material 
 
F.2.18.1  Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer’s 

commercial position (including notarized joint venture agreements), preferencing arrangements, or samples of 
materials, considered necessary by the employer for the purpose of a full and fair risk assessment. Should the 
tenderer not provide the material, or a satisfactory reason as to why it cannot be provided by the time for submission 
stated in the employer’s request, the employer may regard the tender offer as non-responsive. 

 
F.2.18.2  Dispose of samples of materials provided for evaluation by the employer, where required. 
 
F.2.19  Inspections, tests and analysis  
 
 Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender 

data. 
 
F.2.20  Submit securities, bonds, policies, etc. 
 
 If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, guarantees, 

policies and certificates of insurance required in terms of the conditions of contract identified in the contract data. 
 
F.2.21  Check final draft 
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 Check the final draft of the contract provided by the employer within the time available for the employer to issue the 
contract. 

 
F.2.22  Return of other tender documents 
 
 If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the validity 

period stated in the tender data. 
 
F.2.23  Certificates 
 
 Include in the tender submission or provide the employer with any certificates as stated in the tender data. 
 
F.2.24 Contract Price Adjustment. 
 
 The tender price given is fixed and will not be adjusted for escalation, unless provided for in the contract data. 

Fluctuations in the foreign currency exchange rate, however, shall be dealt with in the following manner: 
  
          1.  No change in the tendered rates shall be allowed if the foreign currency (Rand versus US dollar) exchange 

rate on the date of letter of acceptance, by the client, of this contract has fluctuated up or down by less than or equal 
to 5% of the base exchange rate. (Refer to note 3 below) 

 
 2. Should the foreign currency (Rand versus US Dollar) exchange rate on the date of letter of acceptance, by the 

client, of this contract have fluctuated up or down by more than 5% of the base exchange rate (See note 3 below), 
the tendered rates for Section 2 in the Schedule of Quantities shall be adjusted up or down by an amount equal to 
the difference between the exchange rate on the date of letter of acceptance and the base exchange rate plus or 
minus 5 %, whichever is applicable. 

 
 3.  The base foreign currency (Rand versus US dollar) exchange rate shall be the exchange rate determined by 

the Johannesburg Stock Exchange (JSE) at 4h00 pm on the Monday before the tender closing date. 
 
F.3 The Employer’s undertakings 
 
F.3.1 Respond to requests from the tenderer 
F.3.1.1 Unless otherwise stated in the tender data, respond to a request for clarification received up to five working days 

before the tender closing time stated in the Tender Data and notify all tenderers who drew procurement documents. 
 
F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or both) or 

any other criteria which formed part of the qualifying requirements used to pre-qualify a tenderer to submit a tender 
offer in terms of a previous procurement process and deny any such request if as a consequence: 

 
a) an individual firm, or joint venture as a whole, or any individual member of the joint venture fails to meet any of 

the collective or individual qualifying requirements; 
b) the new partners to a joint venture were not pre-qualified in the first instance, either as individual firms or as 

another joint venture; or 
c) in the opinion of the Employer, acceptance of the material change would compromise the outcome of the 

prequalification process. 
 

F.3.2  Issue Addenda 
 
 If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period 

from the date of the Tender Notice until three days before the tender closing time stated in the Tender Data. If, as a 
result a tenderer applies for an extension to the closing time stated in the Tender Data, the Employer may grant such 
extension and, shall then notify all tenderers who drew documents. 

 
 
F.3.3      Return late tender offers 
 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary to 
open a tender submission to obtain a forwarding address), to the tenderer concerned. 
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F.3.4  Opening of tender submissions 
 
F.3.4.1  Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers’ 

agents who choose to attend at the time and place stated in the tender data. Tender submissions for which 
acceptable reasons for withdrawal have been submitted will not be opened. 

 
F.3.4.2  Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in the 

tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of his prices, 
preferences claimed and time for completion, if any, for the main tender offer only. 

 
F.3.4.3  Make available the record outlined in F.3.4.2 to all interested persons upon request. 
 
F.3.5  Two-envelope system 
 
F.3.5.1  Where stated in the tender data that a two-envelope system is to be followed, open only the technical proposal of 

valid tenders in the presence of tenderers’ agents who choose to attend at the time and place stated in the tender 
data and announce the name of each tenderer whose technical proposal is opened. 

 
F.3.5.2  Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain in contention 

for the award of the contract of the time and place when the financial proposals will be opened. Open only the 
financial proposals of tenderers, who score in the quality evaluation more than the minimum number of points for 
quality stated in the tender data, and announce the score obtained for the technical proposals and the total price and 
any preferences claimed. Return unopened financial proposals to tenderers whose technical proposals failed to 
achieve the minimum number of points for quality. 

 
F.3.6 Non-disclosure 
 

Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating to 
the evaluation and comparison of tender offers, the final evaluation price and recommendations for the award of a 
contract, until after the award of the contract to the successful tenderer. 

 
F.3.7  Grounds for rejection and disqualification 
 

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and instantly 
disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent practices. 

 
F.3.8  Test for responsiveness 
 
F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received: 

a)  complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c)  is responsive to the other requirements of the tender documents. 
 

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender documents 
without material deviation or qualification. A material deviation or qualification is one which, in the Employer's 
opinion, would: 
 

a) Detrimentally affect the scope, quality, or performance of the works, services or supply identified in the Scope of Work, 
b) Significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or affect the 

competitive position of other tenderers presenting responsive tenders, if it were to be rectified. 
c) Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or withdrawal 

of the non-conforming deviation or reservation. 
 
F.3.9  Arithmetical errors, omissions or discrepancies 
 
F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures.  Where there is 

discrepancy between the amounts in figures and the amount in words, the amount in words shall govern. 
F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the evaluation 

of tender offers in accordance with F.3.11 for: 
 

a) the gross misplacement of the decimal point in any unit rate; 
b) omissions made in completing the pricing schedule or bills of quantities; or  
c) arithmetic errors in: 
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i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or 
schedules of prices; or 

ii) the summation of the prices. 
 

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the tender offer 
as tendered or accept the corrected total of prices. 

 
F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 
 
a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from the product of 

the unit rate and the quantity, the line item total shall govern and the rate shall be corrected. 
b) Where there is an error in the total of the prices either as a result of other corrections required by this checking 

process or in the tenderer’s addition of prices, the total of the prices shall govern and the tenderer will be asked to 
revise selected item prices (and their rates if bills of quantities apply) to achieve the tendered total of the prices. 

 
F.3.10   Clarification of a tender offer 
   

 Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the 
tender offer.  

 
F.3.11  Evaluation of tender offers 
 
F.3.11.1 General 
 
 Appoint an evaluation of not less than three persons. Reduce each responsive tender offer to a comparative offer and 

evaluate them using the tender evaluation methods and associated evaluation criteria and weightings that are 
specified in the tender data. 

 
F.3.11.2 Method 1: Financial offer 
 
 In the case of a financial offer: 
 

a) Rank tender offers from the most favourable to the least favourable comparative offer. 
b) Recommend the highest ranked tenderer for the award of the contract, unless there are compelling and 

justifiable reasons not to do so. 
c) Re-rank all tenderers should there be compelling and justifiable reasons not to recommend the highest 

ranked tenderer and recommend the highest ranked tenderer, unless there are compelling and justifiable 
reasons not to do so and the process set out in the sub clause is repeated. 
 

F.3.11.3 Method 2: Financial offer and preference 
 
 In the case of a financial offer and preferences: 
 

a) Score each tender in respect of the financial offer made and preferences claimed, if any, in accordance with 
the provisions of F.3.11.7 and F.3.11.8. 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula: 
 

TEV = NFO + NP 
 

Where: NFO is the number of tender evaluation points awarded for the financial offer made in 
accordance with F.3.11.7; 

 NP is the number of tender evaluation points awarded for preferences claimed in accordance 
with F.3.11.8. 

 
c) Rank tender offers from the highest number of evaluation points to the lowest. 
d) Recommend the tenderer with the highest number of tender evaluation points for the award of the contract, 

unless there are compelling and justifiable reasons not to do so. 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend the 

tenderer with the highest number of tender evaluation points, and recommend the tenderer with the highest 
number of tender evaluation points, unless there are compelling and justifiable reasons not to do so and the 
process set out in the sub clause is repeated. 
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F.3.11.4 Method 3: Financial offer and quality 
 
 In the case of a financial offer and quality: 
 

a) Score each tender in respect of the financial offer made and the quality offered in accordance with the 
provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the minimum number of points 
for quality stated in the tender data, if any 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula: 
 

TEV = NFO + NQ 

 
Where: NFO is the number of tender evaluation points awarded for the financial offer made in 

accordance with F.3.11.7; 
 NQ is the number of tender evaluation points awarded for quality offered in accordance with 

F.3.11.9. 
 

c) Rank tender offers from the highest number of evaluation points to the lowest. 
d) Recommend the tenderer with the highest number of tender evaluation points for the award of the contract, 

unless there are compelling and justifiable reasons not to do so. 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend the 

tenderer with the highest number of tender evaluation points, and recommend the tenderer with the highest 
number of tender evaluation points, unless there are compelling and justifiable reasons not to do so and the 
process set out in the sub clause is repeated. 

 
F.3.11.5 Method 4: Financial offer, quality and preferences 
 

In the case of a financial offer, quality and preferences: 
 
a) Score each tender in respect of the financial offer made and the quality offered in accordance with the 

provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the minimum number of points 
for quality stated in the tender data, if any 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula: 
 
 

TEV = NFO + NP + NQ 

 
Where: NFO is the number of tender evaluation points awarded for the financial offer made in 

accordance with F.3.11.7; 
 NP is the number of tender evaluation points awarded for preference claimed in accordance 

with F.3.11.8. 
 NQ is the number of tender evaluation points awarded for quality offered in accordance with 

F.3.11.9. 
c) Rank tender offers from the highest number of evaluation points to the lowest. 
d) Recommend the tenderer with the highest number of tender evaluation points for the award of the contract, 

unless there are compelling and justifiable reasons not to do so. 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend the 

tenderer with the highest number of tender evaluation points and recommend the tenderer with the highest 
number of tender evaluation points, unless there are compelling and justifiable reasons not to do so and the 
process set out in the sub clause is repeated. 

 
F.3.11.6 Decimal places 
 
 Score financial offers, preferences and quality, as relevant, to two decimal places. 
 
F.3.11.7 Scoring Financial Offers 
 

Score the financial offers of remaining responsive tender offers using the following formula: 
 
NFO     = W1 x A 
 
where: NFO is the number of tender evaluation points awarded for the financial offer. 
 W1 is the maximum possible number of tender evaluation points awarded for the financial offer as 

stated in the Tender Data. 
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 A is a number calculated using the formula and option described in Table F.1 as stated in the Tender 
Data. 

 
Table F.1: Formulae for calculating the value of A 

Formula Comparison aimed at achieving Option 1a Option 2a 

1 Highest price or discount 
A = (1 + (P – Pm)) 
             Pm 

A = P / Pm 

2 
Lowest price or percentage 
commission / fee 

A = (1 – (P – Pm)) 
             Pm 

A = Pm / P 

a 

            Pm   is the comparative offer of the most favourable comparative offer. 
            P     is the comparative offer of the tender offer under consideration. 

 
F.3.11.8 Scoring preferences 

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the tender data 
and reject all claims for preferences where tenderers are not eligible for such preferences.  Calculate the total 
number of tender evaluation points for preferences claimed in accordance with the provisions of the tender data. 
 
 

 
F.3.11.9 Scoring quality 
 
 Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender Data. 
 
 Calculate the total number of tender evaluation points for quality using the following formula: 
 NQ  = W2  x  So / Ms 

 
where: SO is the score for quality allocated to the submission under consideration; 

Ms is the maximum possible score for quality in respect of a submission. 
 W2 is the maximum possible number of tender evaluation points awarded for the quality as stated in 

the tender data 
 
F.3.12  Insurance provided by the employer 
 
 If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or 

certificates of insurance which the conditions of contract identified in the contract data, require the employer to 
provide. 

 
F.3.13   Acceptance of tender offer 

 
Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial risk and 
only if the tenderer: 

 
a) is not under restrictions, or has principals who are under restrictions, preventing participating in the 

employer’s procurement, 
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the 

professional and technical qualifications, professional and technical competence, financial resources, 
equipment and other physical facilities, managerial capability, reliability, experience and reputation, expertise 
and the personnel, to perform the contract, 

c) has the legal capacity to enter into the contract, 
d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or a 

judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of any of 
the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data, and 
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

 
F.3.14  Prepare contract documents 
 

If necessary, revise documents that shall form part of the contract and that were issued by the employer as part of 
the tender documents to take account of: 
 
a)  addenda issued during the tender period, 
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b)  inclusion of some of the returnable documents, and 
c)  other revisions agreed between the employer and the successful tenderer. 

 
F.3.15 Complete adjudicator’s contract 
 
 Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties 

to complete formalities for appointing the selected adjudicator at the same time as the main contract is signed. 
 
F.3.16 Notice to unsuccessful tenderers 
 
F.3.16.1 Notify the successful tenderer of the employer’s acceptance of his tender offer by completing and returning one copy 

of the form of offer and acceptance before the expiry of the validity period stated in the tender data, or agreed 
additional period. 

 
F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender, notify other tenderers that 

their tender offers have not been accepted. 
 
F.3.17 Provide copies of the contracts 
 
 Provide to the successful tenderer the number of copies sated in the Tender Data of the signed copy of the contract 

as soon as possible after completion and signing of the form of offer and acceptance. 
 
F.3.18 Provide written reasons for actions taken 
 

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of tender, 
but withhold information which is not in the public interest to be divulged, which is considered to prejudice the 
legitimate commercial interests of tenderers or might prejudice fair competition between tenderers. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
  

 
Tender NKO: 40/2026    

Part T1: Tendering Procedures  26 

           

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

  

 
 
T2 Returnable Documents 
 

T2.1    List of Returnable Documents 

 

The Tenderer must complete the following returnable documents and submit with the complete tender document. 
 

DOCUMENT 
REF. 

DESCRIPTION ACTION 

RETURNABLE SCHEDULES AND CERTIFICATES 

A 
Proof of Registration on the National Treasury Centralized Supplier 
Database (CSD) 

Attach 

B Proof of tax compliance status and a valid SARS PIN 
Complete/ 
Attach 

C Bank Rating Letter 
Complete/ 
Attach 

D 

PREFERENCING SCHEDULE: BROAD BASED BLACK 

ECONOMIC EMPOWERMENT 

STATUS 

Complete/ 
Attach 

FAILURE TO SUBMIT/FULLY COMPLETE THE BELOW DOCUMENTS WILL RENDER THE TENDER 
SUBMISSION NON-RESPONSIVE (COMPULSORY RETURNABLES) 

E Certificate of Attendance at a Tender Site Meeting Complete 

F Record of Addenda to Tender Documents (If applicable) Complete 

G Amendments, Qualifications and Alternatives (If applicable) Attach 

H Certificate of Authority for Signature  Complete  

I 
Copy Workmen’s Compensation Registration Certificate (or proof of 
payment of contributions in terms of the Compensation for 
Occupational Injuries and Disease Act No. 130 of 1993) 

Attach 

J 
Fully Completed MBD Forms: MBD2, MBD3.2, MBD3.3, MBD4, 
MBD5, MBD6.1, MBD6.2, MBD7.1, MBD7.2, MBD7.3, MBD8, MBD9 

Complete 

K Municipal Declaration  Complete 

INFORMATION REQUIRED FOR EVALUATION PURPOSES 

L 
Key Personnel Attach 

M Qualifications and Relevant Experience of the Contracts Manager 
(Curriculum Vitae Format) 

Attach 

N Qualifications and Relevant Experience of the Site Agent (Curriculum 
Vitae Format) 

Attach 

O Qualifications and Relevant Experience of the Foreman (Curriculum 
Vitae Format) 

Attach 

p Relevant Experience of the Safety Officer (Curriculum Vitae Format) Attach 

Q Relevant Experience of the Plant Operator (Curriculum Vitae Format) Attach 
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DOCUMENT 
REF. 

DESCRIPTION ACTION 

R 
Summary of Tendering Firms' Experience (Similar Work and 
Environment) 

Attach 

S Provisional Programme Attach 

T 
Schedule of Plant and Equipment/Letter of Intent to Hire Attach 

U Occupational Health & Safety Plan Attach 

V Certified CIDB Grading Certificate Attach 
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A: CENTRAL SUPPLIER DATABASE REGISTRATION NUMBER 

 

 IMPORTANT NOTES: 
 
1. The following is an abstract from the Preferential Procurement Regulations 2001 promulgated with the Preferential Policy 

Framework Act No 5 of 2000: 
 

Central Supplier Database Registration Number 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
  

 
Tender NKO: 40/2026    

Part T1: Tendering Procedures  29 

           

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

  

VALID CSD REPORT: 

[Valid CSD report to be attached to this page] 
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B: PROOF OF TAX COMPLIANCE STATUS AND A VALID SARS PIN  

 
 IMPORTANT NOTES: 
 

1. The following is an abstract from the Preferential Procurement Regulations 2001 promulgated with the Preferential 
Policy Framework Act No 5 of 2000: 

 
 "Valid Tax clearance certificate / Central Supplier Database Registration Number 
 
  16. No contract may be awarded to a person who has failed to submit an original Tax Clearance Certificate from the 

South African Revenue Service (“SARS”) certifying the taxes of that person to be in order or that suitable 
arrangements have been made with SARS." 

 
1. The ST 5.1 form, Application for Tax Clearance Certificate (in respect of tenders), must be completed by the 

tenderer in every detail and submitted to the Receiver of Revenue where the tenderer is registered for income 
tax purposes. The Receiver of Revenue will then furnish the tenderer with a Tax Clearance Certificate that will be 
valid for 6 months from the date of issue.  

 
 Each party to a Consortium/Joint Venture/Sub-contractors must complete a separate Tax Clearance Certificate. 
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 TAX CLEARANCE CERTIFICATE / SARS PIN 

 
[Tax Clearance Certificate obtained/ PIN from SARS to be attached to this page] 
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C: BANK RATING AND CONFIRMATION OF BANKING DETAILS 
 
Tenderers financial capacity to finance and undertake a contract of this nature will also be checked and consequently it is a 
requirement that the details below be provided. 
 

 
NAME OF TENDERER 

 

 
NAME OF ACCOUNT HOLDER AT 
BANK 

 

 
TYPE OF ACOUNT (Please tick) 

 
CURRENT/CHEQUE 

  
SAVINGS 

  
TRANSMISSIO
N 

 

 
BANK 

 

 
BRANCH NAME 

 

 
ACCOUNT NUMBER 

 

 
BRANCH CODE 

 

BANK RANKING CODE  

 
BANK TELEPHONE NO 

 

BANK ADDRESS 

 
 

 
 

 
 

 
NAME OF BANK MANAGER 

 

 
TELEPHONE NUMBER 

 

 
FAX NUMBER 

 

 
NO OF YEARS ABOVE ACCOUNT 
HAS 
BEEN WITH BANK 

 

 
CREDIT FACILITIES AVAILABLE 
(State Amount) 

 
 
 

 
 
 
 
 
SIGNATURE: ...............................................……... DATE: ................................. 
(of person authorised to sign on behalf of the Tenderer) 
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D: REGISTRATION CERTIFICATES OF AN ENTITY 
 
 
ENTITY REGISTRATION: 
 
[Important note to Tenderer: Registration Certificates for Companies, Close Corporations and Partnerships and ID 
documents for Sole Proprietors must be inserted here. In the case of a Joint Venture, a copy of a duly signed Joint 
Venture Agreement clearly setting out the roles and responsibilities of the parties must be included with particular 
reference to the guarantees required in terms of the Contract Data. The Joint Venture Agreement must also clearly 
indicate how payment is to be effected to the entity and distributed to the parties] 
 
CIDB REGISTRATION: 
 
Tenderer’s must also indicate their CIDB registration details in the space provided. 
(If not registered, attach proof that the enterprise can be registered with the CIDB within 10 days) 
 
 

Registered Name Registration Number 

  

 
BBBEE CERTIFICATION: 
 
The Tenderer must also attach hereto a certified copy of their B-BBEE Verification Certificate from a Verification Agency 
accredited by the South African Accreditation System (SANAS).   
 
 
 
 
SIGNATURE: ...............................................……... DATE: ................................. 
(of person authorised to sign on behalf of the Tenderer) 
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E: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 
 
 

This is to certify that (Tenderer) …………………………………………………………………..…   

 

of (address)............................................................................................................................... 

 

.....................................................………................................................. was represented by the person(s) named below at the 
compulsory meeting held for all tenderers on TBA 

 

We acknowledge that the purpose of the meeting was to acquaint myself/ourselves with the site of the works and/or matters 
incidental to doing the work specified in the tender documents in order for me/us to take account of everything necessary when 
compiling our rates and prices included in the tender. 

 
Particulars of person(s) attending the meeting: 
 
Name: .................................…………..........   Signature: .............…....................................  
 
 
Capacity: ..................................................... 
 
 
Name: …......................................………..… Signature: ................…..................................  
 
 
Capacity: ..................................................... 
 
 
Attendance of the above person(s) at the meeting is confirmed by the Employer's representative, namely: 

 

Name:  …………………………………………. Signature: ....................................................  

 

Capacity:  ………………………………………  
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F: RECORD OF ADDENDA TO TENDER DOCUMENTS 
 
We confirm that the following communications received from the Employer before the date of submission of this tender offer, 
amending the tender documents, have been taken into account in this tender offer. 
 
 

ADD. 
No. 

DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

 
 
 
 
 
SIGNATURE: ...............................................……... DATE: …............................. 
(of person authorised to sign on behalf of the Tenderer) 
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G: AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 
 
(This is not an invitation for amendments, deviations or alternatives but should the Tenderer desire to make any departures 
from the provisions of this contract he shall set out his proposals clearly hereunder. The Employer will not consider any 
amendment, alternative offers or discounts unless forms (a), (b) and (c) have been completed to the satisfaction of the 
Employer). 
 
I / We herewith propose the amendments, alternatives and discounts as set out in the tables below: 
 
(a) AMENDMENTS  
 

 
PAGE, CLAUSE OR 
ITEM NO 

 
PROPOSED AMENDMENT 

  

  

  

  

  

  

 
Notes: (1) Amendments to the General and Special Conditions of Contract are not acceptable; 
  
 (2) The Tenderer must give full details of all the financial implications of the amendments and qualifications in a 

covering letter attached to his tender. 
 
(b) ALTERNATIVES 
 

PROPOSED ALTERNATIVE DESCRIPTION OF ALTERNATIVE 

  

  

  

  

  

 

Notes: (1) Individual alternative items that do not justify an alternative tender, and an alternative offer for time for completion 
should be listed here.  

 

(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities, programme, etc, and a 
detailed statement setting out the salient features of the proposed alternatives must accompany the tender.  

 

(3) Alternative tenders involving technical modifications to the design of the works and methods of construction shall be 
treated separately from the main tender offer. 
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(c) DISCOUNTS  
 
 

ITEM ON WHICH DISCOUNT 
IS OFFERED 

DESCRIPTION OF DISCOUNT OFFERED 

  

  

  

  

  

  

 
Note: The tenderer must give full details of the discounts offered in a covering letter attached to his tender, failing which, the 

offer will be prejudiced 
 
 
 
 
 
 
 
SIGNATURE: ..............................................………….....……... DATE: ……............................... 
(of person authorised to sign on behalf of the Tenderer) 
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H: CERTIFICATE OF AUTHORITY FOR SIGNATURE OF AN ENTITY  
 
Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete the certificate set out 

below for the relevant category.  

 

(I) 

Company 

(II) 

Close Corporation 

(III) 

Partnership 

(IV) 

Joint Venture 

(V) 

Sole Proprietor 

     

 

(I) CERTIFICATE FOR COMPANY 

 
I ..................................................................................................., chairperson of the Board of Directors of  

......................................................................................................, hereby confirm by resolution of the Board (copy attached) taken 

on ........................................ 20................, that 

Mr/Ms ...........................................................................................,  acting in the capacity of 

......................................................................................................,  was authorised to sign all documents in connection with 

this tender and any contract resulting from it on behalf of the company. 

 

Signature of Chairman: ........................................................................................................ 

 

Signature of Signatory: ........................................................................................................ 

 

As Witnesses: 

 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 
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(II) CERTIFICATE FOR CLOSE CORPORATION 

 

We, the undersigned, being the key members in the business trading as 

............................................................................hereby authorise Mr/Ms ....................................................... 

acting in the capacity of ................................................................................................, to sign all documents  

in connection with the tender for Contract No .............................................  and any contract resulting from it on our behalf. 
 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 

 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 

 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  

 

 
 

  
 

 
 

  

 

 

Note: This certificate is to be completed and signed by all of the key members upon whom  

 rests the direction of the affairs of the Close Corporation as a whole.  
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(III) CERTIFICATE FOR PARTNERSHIP 
 
We, the undersigned, being the key partners in the business trading as,  
 
..........................................................................................hereby authorise 
 
Mr/Ms…......................................... …… acting in the capacity of  
 
..........................................................................., to sign all documents in connection  

with the tender for Contract No .................................................................... and any contract resulting from it on our behalf. 

 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 

 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  

 

 
 

  
 

 
 

  

 

 

Note: This certificate is to be completed and signed by all of the key partners upon who rests the direction of the 

affairs of the Partnership as a whole. 
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(IV) CERTIFICATE FOR JOINT VENTURE 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize  

Mr/Ms............................................................, authorized signatory of the company,  

………...…….…….……...................................acting in the capacity of lead partner, to sign all documents in  

connection with the tender offer for Contract No ...........................................and any contract resulting from it on our behalf. 
 
This authorization is evidenced by the attached power of attorney signed by legally authorized signatories of all the partners to 
the Joint Venture.  
 
 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 

 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 
 

NAME OF FIRM ADDRESS 
AUTHORISING SIGNATURE, NAME 

AND CAPACITY 

Lead partner 
 

 
 

 
 

 
 

 
 

 
 

Note: This certificate is to be completed and signed by all of the key partners upon who rests the direction of the 

affairs of the Partnership as a whole. 
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(V) CERTIFICATE FOR SOLE PROPRIETOR 

 

I................................................................................., hereby confirm that I am the sole owner of the  

Business trading as: 
 
Signature of Sole owner: .................................................................................. 

As Witnesses: 

 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 
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I: WORKMANS’ COMPENSATION REGISTRATION CERTIFICATE (OR PROOF OF PAYMENT OF CONTRIBUTIONS IN 

TERMS OF THE COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT NO. 130 OF 1993) 

 

 

 

[Certified Copy of the Certificate or Proof of Payment thereof obtained from the Workmen’s Compensation 
Commissioner to be inserted here] 
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J: RETURNABLE SCHEDULE REQUIRED ONLY FOR TENDER EVALUATION PURPOSES, FORMS (MBD Forms) 

 

MBD2:  Tax Clearance Certificate Requirements 

MBD3:  Pricing Schedule-Non-firm prices 

MBD4:  Declaration of Interest 

MBD5: Declaration for procurement above R10m (all applicable taxes included) 

MBD6.1:  Preference Points claim form in terms of the preferential procurement regulations 2011 

MBD7.1:  Contract form-purchase of goods/works 

MBD7.2:  Contract Form-rendering of services 

MBD7.3:  Contract Form-Sale of Goods/Works 

MBD8:  Declaration of bidder's past Supply Chain Management Practices 

MBD9:  Certificate of Independent bid determination 
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Tender NKO: 40/2026 

MBD 2 
 

TAX CLEARANCE CERTIFICATE REQUIREMENTS 

 

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory arrangements 

have been made with South African Revenue Service (SARS) to meet the bidder’s tax obligations. 

 

1. In order to meet this requirement bidders are required to complete in full the attached form TCC 001 “Application 

for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. The Tax Clearance Certificate 

Requirements are also applicable to foreign bidders / individuals who wish to submit bids. 

 

2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 (one) year from 

the date of approval. 

 
3. The Tax Clearance Certificate must be submitted together with the bid. Failure to submit the Tax Clearance 

Certificate will result in the invalidation of the bid.  

 
4. In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate Tax 

Clearance Certificate. 

 
5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any SARS branch 

office nationally or on the website www.sars.gov.za. 

 
6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use this provision, 

taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.sars.gov.za/


 
  

 
46 

           

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 

DECLARATION OF INTEREST MBD 4 T 4 

 
 
1.     No bid will be accepted from persons in the service of the state: 
2.  Any person or having kinship with a person in the service of state, or persons who act on behalf of Nkomazi Local 

Municipality,   including a blood relationship, may make an offer or offers in terms of this bid invitation. In view of 
possible allegations of favouritism or bias, should the resulting bid, or part thereof, be awarded to persons employed by 
State, or to persons who act on behalf of Nkomazi Local Municipality, or to persons connected with or related to them, it 
is required that the bidder or his authorised representative shall declare any interest of whatever nature and/or 
relationship (including blood relationship) to any employees, or persons who act on behalf of, or persons connected 
with or related to Nkomazi Local Municipality. 

 
1. In order to give effect to the above, the following questionnaire must be completed and submitted with the bid: 
 
1.1. Full Name of the bidder or his 

representative:………………………………………………. 
 
1.2. Identify Number: ……………………………………………………………………………………………. 
 
1.3. Position occupied in the Company (director, trustee shareholder): ………………………………… 
 
1.4. Company Reference Number: …………………………………………………………………………… 
 
1.5.     Tax Reference Number: …………………………………………………………………………………… 
 
1.6. VAT Registration Number: ………………………………………………………………………………… 
 
1.7. The names of all directors’/trustees’/ shareholders members, their individual identity numbers and state employee 

numbers must be indicated in paragraph 4 below. 
 
1.8. Are you presently in the service of the state?    
 
3.8.1 If yes, furnish particulars: ………………………………………………………………............................ 
 
…………………………………………………………………………………………………………………………..... 
 
❖ MSCM Regulations: “in the service of the state” means to be- 
 
(a) A member of- 
 
(i) Any municipal council 
(ii) Any provincial legislature, or 
(iii) The national Assembly or the national council of provinces 
(b) A member of the board of directors of any municipal entity; 
(c) An official of any municipality or municipal entity; 
(d) An employee of any national or provincial department, national or provincial public entity or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1999); 
(e) A member of the accounting authority of any national or provincial public entity; or  
(f) An employee of parliament or a provincial legislature 
 
❖ Shareholder means a person who owns shares in the company and is actively involved in the management of the 

company or business and exercises control over the company. 
1.9. Have you been in the service of the state for the past twelve months?    
 
If yes, furnish particulars: …………………………………………………………………………………. 
 

YES/NO 

YES/NO 
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1.10. Do you, have any relationship (family, friend, other) with a person employed by state/Nkomazi Local municipality, 

who may be involved in the evaluation and adjudication of this bid? 
 
3.10.1 If yes, furnish particulars: 
 
…………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………………… 
 
1.11. Are you, aware of any relationship (family, friend, other) between the bidder and any person employed by 

state/Nkomazi Local Municipality, who may be involved in the evaluation and adjudication of this bid? 
 
3.11.1 If yes, furnish particulars:  
 
……………………………………………………………………………………………………………………. 
………………………………………………………………………………………………………………… 
 
1.12. Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in the service of 

state?  
 
3.12.1 If yes, furnish particulars. 
 
 …………………………………………………………………………………………………………………… 
 
 …………………………………………………………………………………………………………………… 
 
1.13. Are any spouses, child or parent of the company’s directors trustees, managers, principle shareholders or 

stakeholders in service of state? 
   
  
13.13.1 If yes, furnish particulars. 
 
…………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………………… 
 
13.14   Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders  
of this company have any interest in any other related companies or business whether or not they are bidding for this 
contract. 
13.14.1 If yes, furnish particulars. 
 
 …………………………………………………………………………………………………………………… 
 
 …………………………………………………………………………………………………………………… 
 
2. Full details of directors. Trustees/ members/ shareholders. 
 
 
 
 
 
 
 
 
 

*YES / NO 

*YES / NO 

YES/NO 

YES/NO 

YES/NO 
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Full Name Position filled in the “State” ID number State employee number 

    
 

    
 

 
 

   

    
 

 
 
……………………………. ………………………… ……………………………. 
Signature Bid Number Date  
 
……………………………. ……………………………….. 
Capacity Name of the Company 
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MBD 5 
 
 
DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (VAT INCLUDED) 
 
For all procurement expected to exceed R10 million (VAT included), bidders must complete the following questionnaire: 
 
  
1 Are you by law required to prepare annual financial statements for auditing? 

YES / NO 
 
1.1 If yes, submit audited annual financial statements for the past three years or since the date of establishment if 

established during the past three years. 
 
 ……………………………………………………………… 
 
 ……………………………………………………………… 
 
2 Do you have any outstanding undisputed commitments for municipal services towards a municipality or any 

other service provider in respect of which payment is overdue for more than 30 days? 
           YES / NO 
 
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services towards a 

municipality or other service provider in respect of which payment is overdue for more than 30 days. 
 
 
2.2 If yes, provide particulars. 
 

……………………………………………………………… 
 
            ………………………………………………………………. 
 
            ………………………………………………………………. 
 
             …………………………………………………………….. 
           
                           
3 Has any contract been awarded to you by an organ of state during the past five years, including particulars of 
any material non-compliance or dispute concerning the execution of such contract? 

YES / NO 
 
 
3.1       If yes, furnish particulars 
 
             …………………………………………………… 
 

…………………………………………………… 
 
  
4. Will any portion of goods or services be sourced from outside                          YES / NO 
             the Republic, and, if so, what portion and whether any portion  
             of payment from the municipality / municipal entity is expected to be  
             transferred out of the Republic? 
 
 
 
 
4.1 If yes, furnish particulars 
 
 
…………………………………………………….. 
 
…………………………………………………….. 
 



 
  

 
50 

           

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 

CERTIFICATION 
 
 
I, THE UNDERSIGNED (NAME)     ……………………………………………………………………… 
 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE  
 
FALSE.   
 
 
…………………………………..  …………………………………….. 
 Signature   Date 
 
 
 
………………………………….  ……………………………………………………………………………. 
 Position    Name of Bidder 
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MBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022 
   
This preference form must form part of all bids invited.  It contains general information and serves as a claim form for 

preference points for specified goals.  

 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS 
AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022. 
 
This preference form must form part of all tenders invited.  It contains general information and serves as a claim form for 
preference points for specific goals.  

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 

included); and  

1.2 The applicable preference point system for this tender is the 80/20 preference point system. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS 100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points 

for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not 

claimed. 

1.6 Nkomazi Local Municipality reserves the right to require of a tenderer, either before a tender is adjudicated or at 

any time subsequently, to substantiate any claim in regard to preferences, in any manner required by Nkomazi 

Local Municipality. 

 
 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to 

provide goods or services through price quotations, competitive tendering process or any other method 

envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes 

less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and 

includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of state 

in response to an invitation for the origination of income-generating contracts through any method envisaged 

in legislation that will result in a legal agreement between the organ of state and a third party that produces 
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revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and 

concession contracts, excluding direct sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1 POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 

 80/20 or 90/10  
 

  or  

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 
 

 

3.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT 

 
3.1.1. POINTS AWARDED FOR PRICE 

 
       A maximum of 80 or 90 points is allocated for price on the following basis: 

 
              80/20                or             90/10  
 

  or  
 

                        Where 

        Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must 

be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated 

points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the 

conditions of this tender:  

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear 

whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, 

stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point 

system will apply and that the highest acceptable tender will be used to determine the applicable 

preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that 

the lowest acceptable tender will be used to determine the applicable preference point system,   
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then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference 
point system. 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

 

POINTS FOR CONTRACTING AN ENTERPRISE OWNED BY HISTORICALLY DISADVANTAGED PERSONS OR 

INDIVIDUALS 

A total of 8 preference points shall be allocated on a proportional or pro rata basis for contracting an enterprise owned 

by historically disadvantaged persons or individuals who meet the following requirements -  

HISTORICALLY 

DISADVANTAGED PERSONS OR 

INDIVIDUALS 

POINTS 

ALLOCATION 

SOURCE DOCUMENTS REQUIRED TO CLAIM 

POINTS 

100% black person or people 

owned enterprise 
2 

A copy of a Full CSD report not older than 3 months 
More than 30% woman or women 

shareholding or owned enterprise 
2 

more than 30% youth shareholding 

or owned enterprise 
2 

More than 30% people living with 

disability shareholding or owned 

enterprise 

2 A copy of a Medical Certificate to confirm disability 

POINTS FOR IMPLEMENTING OF RDP PROGRAMMES  

A total of 12 preference points shall be allocated on a proportional or pro rata basis for implementing of programmes for 

RDP -  

Enterprises regarded as *EMEs 

located within the Ehlanzeni 

District Municipality area of 

jurisdiction 

2 

➢ A copy of a Full CSD report not older than 3 

months 

           NB: Points will only be awarded if the CSD     

physical address is the same as the address 

for the proof of residence required in 1.9 

above. 

Enterprises who will sub-contract 

minimum of 30% of the Contract 

value to EMEs in the ward or local 

communities where the services of 

work to be rendered will be 

undertaken. 

2 

➢ Joint venture requirements as per the tender 

document and all relevant legislations 

pertaining to join ventures. 
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Points for Corporate Social 

Investment (CSI) or Social Labour 

Plan proposition 

5 

➢ Comprehensive Methodology on how the 

tenderer is planning to invest back to the 

community of Nkomazi Local Municipality: 

• Community development grounded on the 

principles of empowerment, social justice, 

collective action to mention but a few.  

• These undertakings shall form part of the service 

level agreements SLA and be managed as such. 

Points for valid B-BBEE level 1 

contribution (SANAS accredited B-

BBEE certificate for generic 

enterprise, and for EME and SME 

a sworn affidavit or CIPC issued 

certificate confirming annual 

turnover and level of Black 

Ownership). 

3 

➢ Certified Valid BBBEE certificate  

➢ or Certified Valid EME and SME a sworn 

affidavit 

➢ or Certified Valid CIPC issued certificate 

confirming annual turnover and level of Black 

Ownership 

TOTAL PREFERENCE POINTS 

TO BE CLAIMED 
20  

 

All certified copies must not be older than three months. 
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TENDERER’S MUST SCORE A MINIMUM OF 70 POINTS IN ORDER FOR THE BID TO BE ELIGIBLE IN TERMS OF F.2.1 (e). 

 
         TECHNICAL EVALUATION CRITERIA 

 

Criterion Assessment Points 
Awarded 

Max Score 

 
Construction Team Key Personnel 
(Forms L, M, N, O,P,Q) 

Certification of all credentials for 
critical personnel is mandatory. An 
uncertified copy of the qualifications 
will not be accepted, and a copy of 
the CV must be included. 
 

Contract manager has Certified BEng/B-Tech in Civil 
Engineering NQF 7 or higher (4); NQF 7 (Labour Intensive) 
Qualification (2); Minimum of Ten years’ experience 
managed 6 bulk water and water reticulation projects (4). 
 

 
 

10 

 
 

30 

Site Agent has Certified BEng/B-Tech in Civil Engineering 
NQF 7 or higher (4); NQF 5 (Labour Intensive) Qualification 
(1); Minimum of 6 years’ experience managed 4 bulk water 
and water reticulation projects (3) 

08 

General Foreman has Certified ND in Civil Engineering NQF 
6 or higher (2); Minimum of 5 years’ experience managed 3 
bulk water and water reticulation projects (2). 

 
04 

Health and Safety Officer with a Certified relevant NQF 5 
safety qualification (2); Registered with the SACPCMP as a 
construction health and safety officer (1) and Minimum of 3 
years’ experience managing projects (1) 

 
04 

Plant Operator with a Certified relevant trade certificate (2); 
Three years’ experience (2).  
 
DISCLAIMER: The key personnel proposed by the 
Contractor in the completed tender submission shall be 
deemed committed to the Contract. No substitution or 
replacement of such personnel shall be made without 
prior written notification to and approval by the 
Engineer. The Contractor shall provide full motivation 
for the proposed change together with the qualifications 
and experience of the proposed replacement. 
Replacement personnel shall have qualifications, 
experience and competency equal to or greater than 
those originally tendered. 

04  

 
Experience of similar work and 
environment 
(Form P) 
 

Company Experience of similar work in the past 7 years; 

(12.5 point for each similar successfully completed project 
with value of R30 million and above).  
 
6.5 points for each similar completed project with value of 
R15 Million to R29 million)   
 
4 points for each similar completed project with value of R7 
to R14 million)   
 
0 point for each similar completed project with value of R0 to 
R6.9 million)   
 
 
Tenderers are required to attach certified appointment 
letters and their corresponding completion certificates. 
Failure to attach both appointment letter and completion 
certificate will result in zero points being awarded 
 

 
 
 

12.5 
 
 
 

8.5 
 
 

04 
 
 

0 
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Company financial Capacity (Form 
C) 

Bank Rating of: 
C or better - 5; 
D - 3; 
E or Lower - 0; 

 
 
 
 

 
 
 

05 

 
Plant and Equipment 
(Form R) 

2X TLB (Own/Hired) – 3 
2X Excavators - (Own/Hired) – 8 
Water Tanker (Own/Hired) – 2 
Plate Compactor - (Own/Hired) – 2 

  
 

15 

MAXIMUM SCORE: 100 
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5. DECLARATION WITH REGARD TO COMPANY/FIRM 

5.1 Name of company/firm……………………………………………………………………. 

5.2 Company registration number: …………………………………………………………... 

5.3 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
  [TICK APPLICABLE BOX] 

5.4 I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) 

shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 

of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, 

the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the 

claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of 

contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s 

conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having to 

make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 

shareholders and directors who acted on a fraudulent basis, be restricted from obtaining 

business from any organ of state for a period not exceeding 10 years, after the audi alteram 

partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

 

 

 

 

 

 

 

 

………………………………………. 
SIGNATURE(S) OF TENDERER(S) 

 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

   ……………………………………………………… 
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 MBD 7.1 

 
CONTRACT FORM - PURCHASE OF GOODS/WORKS 

 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE 

PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL 
BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR 

THEIR RESPECTIVE RECORDS. 
 

PART 1 (TO BE FILLED IN BY THE BIDDER) 
 
1. I hereby undertake to supply all or any of the goods and/or works described in the attached bidding 
documents to (name of institution)………..…………………………. in accordance with the requirements and 
specifications stipulated in bid number………..……….. at the price/s quoted.  My offer/s remain binding upon me and 
open for acceptance by the purchaser during the validity period indicated and calculated from the closing time of bid. 
 
2. The following documents shall be deemed to form and be read and construed as part of this agreement: 
(i) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Technical Specification(s); 

- Preference claims  for Broad Based Black Economic Empowerment Status Level of 
Contribution in terms of the Preferential Procurement Regulations 2011; 

- Declaration of interest; 
- Declaration of bidder’s past SCM practices; 
- Certificate of Independent Bid Determination; 
- Special Conditions of Contract; 
(ii) General Conditions of Contract; and 
(iii) Other (specify) 
 
3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) 
quoted cover all the goods and/or works specified in the bidding documents; that the price(s) and rate(s) cover all my 
obligations and I accept that any mistakes regarding price(s) and rate(s) and calculations will be at my own risk. 
 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving 
on me under this agreement as the principal liable for the due fulfillment of this contract. 
 
5. I declare that I have no participation in any collusive practices with any bidder or any other person regarding 
this or any other bid. 
 
6. I confirm that I am duly authorised to sign this contract. 
NAME (PRINT)  …………………………………………. 

 
CAPACITY  …………………………………………. 
 
SIGNATURE  …………………………………………. 
 
NAME OF FIRM  …………………………………………. 
 
DATE   …………………………………………. 

WITNESSES 

 

1 …….…………… 

 

2. …………………… 

 

DATE: ……………………. 



 
  

 
59 

           

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 

 
MBD 7.1 

 
CONTRACT FORM - PURCHASE OF GOODS/WORKS 

 
PART 2 (TO BE FILLED IN BY THE PURCHASER) 

 
 
1. I……………………………………… in my capacity as……………………………………………...….. 
accept your bid under reference number ………………dated………………………for the supply of goods/works 
indicated hereunder and/or further specified in the annexure(s). 
 
2. An official order indicating delivery instructions is forthcoming. 
 
3. I undertake to make payment for the goods/works delivered in accordance with the terms and conditions of 
the contract, within 30 (thirty) days after receipt of an invoice accompanied by the delivery note. 
 
 

ITEM 
NO. 

PRICE  (ALL 
APPLICABLE 
TAXES 
INCLUDED) 

BRAND 
DELIVERY 
PERIOD  

B-BBEE STATUS 
LEVEL OF 
CONTRIBUTION 

MINIMUM 
THRESHOLD 
FOR LOCAL 
PRODUCTION 
AND CONTENT 
(if applicable) 

      

 
4. I confirm that I am duly authorized to sign this contract. 
 
 
SIGNED AT ………………………………………ON……………………………….. 
 
 
NAME (PRINT) ……………………………………. 
 
SIGNATURE ……………………………………. 

 
OFFICIAL STAMP 
 

 

 

             
 
 
 

WITNESSES 

 

1. ……………………… 

 
2. ……………………… 

 

DATE: ……………………… 
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Tender NKO: 40/2026 

 
MBD 7.2 

 
CONTRACT FORM - RENDERING OF SERVICES 

 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE 
PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE 

PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR 
THEIR RESPECTIVE RECORDS. 

 
PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER) 

 
1. I hereby undertake to render services described in the attached bidding documents to (name of the 
institution)……………………………………. in accordance with the requirements and task directives / proposals 
specifications stipulated in Bid Number………….……….. at the price/s quoted.  My offer/s remain binding upon me 
and open for acceptance by the Purchaser during the validity period indicated and calculated from the closing date of 
the bid. 
 
2. The following documents shall be deemed to form and be read and construed as part of this agreement: 
 
(iv) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Filled in task directive/proposal; 

- Preference claims for Broad Based Black Economic Empowerment Status Level of 
Contribution in terms of the Preferential Procurement Regulations 2011; 

- Declaration of interest; 
- Declaration of Bidder’s past SCM practices; 
- Certificate of Independent Bid Determination; 
- Special Conditions of Contract;  
(v) General Conditions of Contract; and 
(vi) Other (specify) 
 
3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) 
quoted cover all the services specified in the bidding documents; that the price(s) and rate(s) cover all my obligations 
and I accept that any mistakes regarding price(s) and rate(s) and calculations will be at my own risk. 
 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving 
on me under this agreement as the principal liable for the due fulfillment of this contract. 
 
5. I declare that I have no participation in any collusive practices with any bidder or any other person regarding 
this or any other bid. 
 
6. I confirm that I am duly authorised to sign this contract. 
 
NAME (PRINT)  ……………………………. 

 
CAPACITY  ……………………………. 
 
SIGNATURE  ……………………………. 
 
NAME OF FIRM  ……………………………. 

 
DATE   ……………………………. 

WITNESSES 

 

1 …….…………………………… 

 

2 ……….………………………… 

 

DATE: …………………………….. 
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Tender NKO: 40/2026 

 
MBD 7.2 

 
CONTRACT FORM - RENDERING OF SERVICES 

 
PART 2 (TO BE FILLED IN BY THE PURCHASER) 

 
 
1. I……………………………………………. in my capacity as………………...………………………… 
accept your bid under reference number ………………dated………………………for the rendering of services 
indicated hereunder and/or further specified in the annexure(s). 
 
2. An official order indicating service delivery instructions is forthcoming. 
 
3. I undertake to make payment for the services rendered in accordance with the terms and conditions of the 
contract, within 30 (thirty) days after receipt of an invoice. 
 
 
 

DESCRIPTION OF 
SERVICE 

PRICE  (ALL 
APPLICABL
E TAXES 
INCLUDED) 

COMPLETIO
N DATE 

B-BBEE 
STATUS 
LEVEL OF 
CONTRIBUTI
ON 

MINIMUM 
THRESHOLD 
FOR LOCAL 
PRODUCTIO
N AND 
CONTENT (if 
applicable) 

     

 
 
4. I confirm that I am duly authorised to sign this contract. 
 
 
SIGNED AT ………………………………………     ON       ……………………………….. 
 
 
NAME (PRINT) …………………………………………. 
 
SIGNATURE  ………………………………………… 

 
OFFICIAL STAMP 
 

WITNESSES 

 

1 ….……………………………. 

 

2 …..……………………………. 

 

DATE: …………………………….. 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 

 
MBD 7.3 

CONTRACT FORM - SALE OF GOODS/WORKS 
 

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE 
SELLER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL BIDDER 

AND THE SELLER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR THEIR 
RESPECTIVE RECORDS. 

 

PART 1 (TO BE FILLED IN BY THE BIDDER) 
1. I hereby undertake to purchase all or any of the goods and/or works described in the attached bidding 
documents from (name of institution)……..…..…………………………. in accordance with the requirements stipulated 
in (bid number)………..……….. at the price/s quoted.  My offer/s remain binding upon me and open for acceptance 
by the seller during the validity period indicated and calculated from the closing time of bid. 
 
2. The following documents shall be deemed to form and be read and construed as part of this agreement: 
(vii) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Declaration of interest; 
- Declaration of Bidder’s past SCM practices; 
- Special Conditions of Contract; 
(viii) General Conditions of Contract; and 
(ix) Other (specify) 
 
3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) quoted 
cover all the goods and/or works specified in the bidding documents; that the price(s) cover all my obligations and I 
accept that any mistakes regarding price(s) and calculations will be at my own risk. 
 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving 
on me under this agreement as the principal liable for the due fulfilment of this contract. 
5. I undertake to make payment for the goods/works as specified in the bidding documents. 
6. I declare that I have no participation in any collusive practices with any bidder or any other person regarding 
this or any other bid. 
7. I confirm that I am duly authorized to sign this contract. 
 
NAME (PRINT)  …………………………………………. 

 
CAPACITY  …………………………………………. 
 
SIGNATURE  …………………………………………. 
 
NAME OF FIRM  …………………………………………. 

 
 

DATE   …………………………………………. 

WITNESSES 

 

1. ……………….……. 

 

2. …………………….. 

 

DATE:……………………….. 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 

 
MBD 7.3 

 
CONTRACT FORM - SALE OF GOODS/WORKS 

 

PART 2 (TO BE FILLED IN BY THE SELLER) 
 
 
4. I……………………… in my capacity as…………………………………………………...….. 
accept your bid under reference number ………………dated………………………for the purchase of goods/works indicated 
hereunder and/or further specified in the annexure(s). 
 
5. I undertake to make the goods/works available in accordance with the terms and conditions of the contract. 
 
 

ITEM 
NO. 

DESCRIPTION 
PRICE  (ALL 
APPLICABLE TAXES 
INCLUDED) 

  

     

 
4. I confirm that I am duly authorized to sign this contract. 
 
 
SIGNED AT ………………………………………ON……………………………….. 
 
 
NAME (PRINT) ……………………………………. 
 
SIGNATURE ……………………………………. 

 
OFFICIAL STAMP 
 

 

 

 

 

 

 
 
 
 
 
 

WITNESSES 

 

3. ………………………. 

 

4. ………………………. 

 

DATE ………………………. 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 

MBD 8 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

 
1 This Nkomazi Local Municipality Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by the municipality in ensuring that when goods and services are being 

procured, all reasonable steps are taken to combat the abuse of the supply chain management system.  
 

3 The bid of any bidder may be rejected if that bidder, or any of its directors, has: 
a. abused the municipality’s supply chain management system or committed any improper conduct in relation to 

such system; 
b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or other public sector 

contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating of 

Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must be completed and submitted with the 
bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s database as a 
company or person prohibited from doing business with the public sector? 

(Companies or persons who are listed on this database were informed in writing 
of this restriction by the National Treasury after the audi alteram partem rule was 
applied). 
 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms 
of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 
2004)? 

(To access this Register enter the National Treasury’s website, 
www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or 
submit your written request for a hard copy of the Register to facsimile number 
(012) 3265445).  
 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of 
law outside the Republic of South Africa) for fraud or corruption during the past five 
years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal 
charges to the municipality / municipal entity, or to any other municipality / municipal 
entity, that is in arrears for more than three months? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 

4.5 Was any contract between the bidder and the municipality / municipal entity or any 
other organ of state terminated during the past five years on account of failure to 
perform on or comply with the contract? 
 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
 

 

 

http://www.treasury.gov.za/
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 

CERTIFICATION 

I, THE UNDERSIGNED (FULL NAME……………..……………..…….......................... 
  CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE ANDCORRECT. 
 
 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME SHOULD 

THIS DECLARATION PROVE TO BE FALSE. 
 

 ………………………………………...   ………………………….. 
 Signature       Date 

 
 
 ……………………………………….   ………………………….. 
 Position      Name of Bidder 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 

 
MBD 9 

 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
1. This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

 
2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or 

concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal 
relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe se prohibition 
meaning that it cannot be justified under any grounds. 

 
3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable the 
accounting officer, among others, to: 
 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain management 

system of the municipality or municipal entity or has committed any improper conduct in relation to such 
system; and 
 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during the 
bidding process or the execution of the contract. 

 
4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids 

are considered, reasonable steps are taken to prevent any form of bid-rigging. 
 

5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be completed 
and submitted with the bid: 

 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to 

compete, secretly conspire to raise prices or lower the quality of goods and/or services for 
purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, 
therefore, an agreement between competitors not to compete 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 

MBD 9 
 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 
 
 

     (Bid Number and Description) 
 
 
in response to the invitation for the bid made by:  
 

(Name of Municipality / Municipal Entity) 
 
do hereby make the following statements that I certify to be true and complete in every respect: 
 
I certify, on behalf of:________________________________________________________________________that: 

(Name of Bidder) 
 

1. I have read and I understand the contents of this Certificate; 
 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and complete in every 
respect;  
 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the bidder; 
 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine the 
terms of, and to sign, the bid, on behalf of the bidder; 
 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” shall include any 
individual or organization, other than the bidder, whether or not affiliated with the bidder, who: 
 

a. has been requested to submit a bid in response to this bid invitation; 
 

b. could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or 
experience; and 
 

c. provides the same goods and services as the bidder and/or is in the same line of business as the bidder 
 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 
agreement or arrangement with any competitor. However communication between partners in a joint venture or 
consortium³ will not be construed as collusive bidding. 
 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, communication, 
agreement or arrangement with any competitor regarding: 
 

a. prices; 
 

b. geographical area where product or service will be rendered (market allocation)  
 

c. methods, factors or formulas used to calculate prices; 
 

d. the intention or decision to submit or not to submit, a bid;  
 

e. the submission of a bid which does not meet the specifications and conditions of the bid; or  
 

f. bidding with the intention not to win the bid. 
 

8. In addition, there have been no consultations, communications, agreements or arrangements with any competitor 
regarding the quality, quantity, specifications and conditions or delivery particulars of the products or services to which 
this bid invitation relates. 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any 
competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 

 
10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices 

related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation 
and possible imposition of administrative penalties in terms of section 59 of the Competition Act No. 89 of 1998 and or 
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from 
conducting business with the public sector for a period not exceeding ten (10) years in terms of the Prevention and 
Combating of Corrupt Activities Act No. 12 of 2004 or any other applicable legislation. 

 
 
 
…………………………………      ………………………………… 
Signature         Date 
 
 
 
……………………………….      ………………………………… 
Position         Name of Bidder 
 
 
 
 
 
 
 
 
 
 
 
 
³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 
capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 

 

AUTHORISATION CERTIFICATE T 8 

 
1. I/We hereby bid to supply all or any of the supplies and/or to bid all or any of the services as described and required in the 

bid documentation to Nkomazi Local Municipality, on the terms and conditions and in accordance with the specifications as 
stipulated in the bid documentation (which bid documentation shall be taken as part of, and incorporated into, this bid) at the 
prices and delivery periods as required therein. 

 
2. I/We agree that – 

the offer herein contained shall remain binding on me/us and open for acceptance by Nkomazi Local Municipality during the 
validity period indicated in the bid documentation, which period shall be calculated from the closing time of the bid; 

 
3. this bid and its acceptance shall be subject to the Standard Terms and Conditions of Bid [T 5] which are contained in this 

bid documentation and with which contents I am/we are fully acquainted with;  
 
4. if I/we withdraw my/our bid within the validity period of the bid for which I/we have agreed that the bid shall remain open for 

acceptance, or fail to fulfil the contract when called upon to do so, Nkomazi Local Municipality may, without prejudice to any 
other remedies at its disposal, agree to the withdrawal or cancellation of the bid or contract that may have been entered into 
and I/we will then pay to Nkomazi Local Municipality any additional expense incurred by Nkomazi Local Municipality having to 
either accept any less favourable bid, or if fresh bids have to be invited, the additional expenditure incurred by the invitation of 
fresh bids and by the subsequent acceptance of any less favourable bid; 

 
5. if my/our bid is accepted the acceptance may be communicated to me/us by letter by ordinary post or registered post and that 

the Post Office shall be regarded as my/our agent, and delivery of such acceptance to the Post Office shall be treated as a 
delivery to me/us; 

 
6. The law of the Republic of South Africa shall govern the contract created by the acceptance of my/our bid and that I/we 

choose our domicilium citandi et executandi in the Republic at: 
 
 ……………………………………………………………………………………………………… 
 
7. I/We furthermore confirm that I/we have satisfied myself/ourselves as to the correctness and validity of my/our bid and that 

the prices and scope of work bided cover all my/our obligations in terms of the bid documentation and that I/we accept that 
any mistakes regarding prices or calculations will be at my/our risk. 

 
8. I/We hereby accept full responsibility for the proper execution and due fulfilment of all obligations and conditions devolving on 

me/us under this contract as the principal bidder liable for the contract. 
 
9. I/We agree that any action arising from this contract may in all respects be instituted against me/us and I/we hereby 

undertake to satisfy fully any judgment obtained against me/us as a result of such action. 
 
Signature  …………………………  Tender/Bid no………………………………………………….. 
 
Capacity  ……………………………………………………………………………………………….. 
 
Duly authorised to sign on behalf of 
……………………………………………………………………………………………………………………... 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 

K: MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS 

 

The following particulars must be furnished in relation to tenders for municipalities and municipal entities where: 

a)         consultancy services are required; and 

b)       goods, services or a combination thereof where the estimated total of the prices exceeds R 10 million including VAT. 

In the case of a joint venture, separate municipal declarations and returnable documents shall be submitted in respect of each 
partner. 

Section 1: Enterprise Details 

Name of enterprise:   
 

Contact person:  

Email:  

Telephone:  

Cell no  

Fax:  

Physical address  
 

Postal address  
 

  

Section 2: Declaration for consultancy services: 

The enterprise has been awarded the following consultancy services by an organ of state during the last five years. 

Name of organ of state Estimated  
number of 
contracts 

Nature of service, e,g, 
quantity surveying  

Service 
similar to 
required 
service (yes / 
no) ? 

    

    

    

    

    

    

Attach separate page as necessary 

Section 3  Goods, services or a combination thereof where the estimated total of the prices exceeds R 10 million 
including VAT 

I / we certify that  

1)  (tick one of the boxes): 

   □      the enterprise is not required by law to prepare annual financial statements for auditing  



 
  

 
71 

           

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 

   □      the enterprise is required by law to have audited annual financial statements and attached the audited financial 
statements for the past three financial years, or since the establishment as the enterprise was established within 
the past three years. 

 

2)        the enterprise and its directors has / have no undisputed commitments for municipal services towards a municipality or 
other service provider in respect of which payment is overdue for more than 30 days (ie: all municipal accounts are 
paid up to date); 

 

3)        source of goods and / or  services : 

           (tick one of the boxes and insert percentages if applicable): 

       □     goods and  / or services are sourced only from within the Republic of South Africa  

       □                  % of the total cost of goods and / or services will be  sourced from outside the Republic of South Africa and 
the percentage of payment from the municipality or municipal entity which is expected to be transferred out of 
the Republic is           .  % 

I furthermore confirm that the following contracts were awarded to the enterprise by an organ of state during the last five years 
and attached particulars of any material non-compliance or dispute concerning the execution of such contracts: 

Name of organ of state Estimated 
number 
of 
contracts 

Nature of contracts  

   

   

   

   

   

   

   

   
 

Attach separate page as necessary 

I, the undersigned who warrants that I am duly authorised on behalf of the tendering entity, hereby declare that 
the contents of this Declaration are within my personal knowledge, and save where stated otherwise are to the 
best of my belief both true and correct 

 

 

Signed 

 

 

 

 

Date 

 

 

 

Name 

  

 

Position 

 

 

 

Enterprise name 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 

 
L:  KEY PERSONNEL 
 
In terms of the Project Specification, all unskilled workers are to be locally sourced. 
 
The Tenderer shall list below the personnel which he intends to utilize on the Works, including key personnel which 
may have to be brought in from outside if not available locally. 

 

 

Category of Employee 

Number of Persons 

Key Personnel, Part of 
the Contractor’s 
Organisation 

Key Personnel to be 
imported if not available 
locally 

Unskilled Personnel to 
be recruited from local 
community 

PDI NON-PDI PDI NON-PDI PDI NON-PDI 

       

       

       

       

 
 
 
 
 
 
 
 
 
 
SIGNATURE: .............................................…...  DATE: …......................... 
(of person authorised to sign on behalf of the Tenderer) 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 
 

Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer T2.2 

M: CURRICULUM VITAE OF KEY PERSONNEL – CONTRACTS MANAGER 
 
The success of this project will largely depend on the ability of the Key Personnel to manage local resources that are largely 
unskilled. The Tenderer must indicate who they intend using for this function and must list the incumbent’s experience.  
 
Failure to provide proof of a suitable candidate to manage the work permanently on site during the currency of the 
contract will result in disqualification in terms of Clause F.2.1.  
 

Contracts Manager : Years with firm: 

Qualifications: 

 

Employment Record:  

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required Service:  
 
(Indicate no of years’ experience) 

 

 

 

 

 

 

 

 

 

 
SIGNATURE: .............................................…...  DATE: …......................... 
(of person authorised to sign on behalf of the Tenderer) 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 
 

Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer T2.2 

N. CURRICULUM VITAE OF KEY PERSONNEL – SITE AGENT  
The success of this project will largely depend on the ability of the Key Personnel to manage local resources that are largely 
unskilled. The Tenderer must indicate who they intend using for this function and must list the incumbent’s experience.  
 
Failure to provide proof of a suitable candidate to manage the work permanently on site during the currency of the 
contract will result in disqualification in terms of Clause F.2.1.  
 

Site Agent: Years with firm: 

Qualifications: 

 

Employment Record:  

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required Service:  
 
(Indicate no of years’ experience) 

 

 

 

 

 

 

 

 

 

 
SIGNATURE: .............................................…...  DATE: …......................... 
(of person authorised to sign on behalf of the Tenderer) 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 
 

Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer T2.2 

O: CURRICULUM VITAE OF KEY PERSONNEL – FOREMAN 
 

Foreman Years with firm: 

Qualifications: 

 

Employment Record:  

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required Service:  
 
(Indicate no of years’ experience) 

 

 

 

 

 

 

 

 

 

 
 
SIGNATURE: .............................................…...  DATE: …......................... 
(of person authorised to sign on behalf of the Tenderer) 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 
 

Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer T2.2 

 
P: CURRICULUM VITAE OF KEY PERSONNEL – HEALTH AND SAFETY OFFICER 
 

Health and Safety Officer: Years with firm: 

Qualifications: 

 

Employment Record:  

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required Service:  
 
(Indicate no of years’ experience) 

 

 

 

 

 

 

 

 

 

 
SIGNATURE: .............................................…...  DATE: …......................... 
(of person authorised to sign on behalf of the Tenderer) 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 
 

Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer T2.2 

Q: CURRICULUM VITAE OF KEY PERSONNEL – PLANT OPERATOR 
 

Plant Operator Years with firm: 

Qualifications: 

 

Employment Record:  

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required Service:  
 
(Indicate no of years’ experience) 

 

 

 

 

 

 

 

 

 

 
 
SIGNATURE: .............................................…...  DATE: …......................... 
(of person authorised to sign on behalf of the Tenderer) 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 
 

Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer T2.2 

R:  SCHEDULE OF TENDERING FIRM’S EXPERIENCE (SIMILAR WORK AND ENVIRONMENT) 
 
[REFER TO THE TENDER DATA FOR THE SCOPE OF WORK) 
 

PROJECT NAME DESCRIPTION VALUE REFERENCE 

 
 
 
 
 
 
 

   

 
 
 
 
 
 
 

   

 
 
 
 
 
 
 

   

 
 
 
 
 
 
 

   

 
 
 
 
 
 
 

   

 
 
 
 
 
SIGNATURE: ..............................................………….....……... DATE: ……............................... 
(of person authorised to sign on behalf of the Tenderer) 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 
 

Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer T2.2 

S: PROVISIONAL PROGRAMME 
 
The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and tempo of execution of 
the various activities comprising the work for this tender.   
 
The programme must indicate all key activities, time frames and must clearly demonstrate the Tenderer’s understanding of the 
scope of works. 
 
The competency and clarity of the programme will help to inform the Employer’s assessment of the Tenderer’s eligibility to 
execute the contract. 
 
 

 
PROGRAMME 

ACTIVITY 
WEEKS / MONTHS 

              

 

           

           

           

           

           

           

           

           

           

           

           

           

 
 
 
 
 
 
 
SIGNATURE: ..............................................………….....……... DATE: ……............................... 
(of person authorised to sign on behalf of the Tenderer) 
 



CONSTRUCTION OF ELEVATED TANK AT MABUNDZENI AND RETICULATION AT EKUSULUKENI AND 
THAMBOKHULU 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 

 

Part C1: Agreement and Contract Data Contract Data    C1.2 

T: SCHEDULE OF PLANT AND EQUIPMENT 
 
It is important that the Tenderer be able to demonstrate that he/she has adequate plant and equipment to efficiently execute the 
proposed scope of works.  
 
The Tenderer’s response to this section will be used in assessing the eligibility of the tender offer. 
 
  
(a) Details of important equipment that is owned by and is immediately available for this contract. 
 

 
Quantity Description Size Capacity 

 

 
     

 
     

 
     

 
     

 
     

 
     

 
     

 
     

 
Attach additional pages if more space is required. 
 
(b) Details of important equipment that will be hired, or acquired for this contract if my/our tender is acceptable. 
 

 
Quantity Description Size Capacity 

 

    

    

 

Attach additional pages if more space is required. 
 
 
 
 
 
 
 
 
 
SIGNATURE: .............................................…...  DATE: …......................... 
(of person authorised to sign on behalf of the Tenderer) 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 
 

Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer T2.2 

U: CONTRACTOR/SERVICE PROVIDER'S HEALTH AND SAFETY DECLARATION  
 
In terms of the Occupational Health and Safety Act No 85 of 1993 a Contractor may only be appointed to perform key services 
if the Purchaser is satisfied that the Contractor has the necessary competencies and resources to carry out the work safely in 
accordance with the provisions of the Act.  
 
To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in detail.  
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and Safety Act 

No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993) herein after 
referred to as the “Act” 

 
2. I hereby declare that my company has the competence and the necessary resources to safely carry out the services 

specified under this contract in compliance with the Employer's Health and Safety Specifications. 
 
3. I propose to achieve compliance with the Regulations by one of the following: 

  

(a) From my own competent resources *Yes / No 

(b) 
From my own resources still to be appointed or trained 
until competency is achieved 

*Yes / No 

(c) 
From outside sources by appointment of competent 
specialist subcontractors 

*Yes / No 

  
 
 (* = delete whatever is not applicable) 
 
4. I confirm that copies of my company's approved Health and Safety Plan, will at all times be available for inspection by 

the Purchaser's personnel, Nkomazi Local Municipality officials and inspectors of the Department of Labour.  
 
5. I hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule of quantities 

to cover the cost of all resources, actions, training and all health and safety measures envisaged in the Act and that I 
will be liable for any 5000 that may be applied for failure to comply with the provisions of the Act. 

 
6. I agree that my failure to complete and execute this declaration to the satisfaction of the Purchaser will mean that I am 

unable to comply with the requirements of the Act and accept that my tender will be prejudiced and may as a result be 
rejected at the discretion of the Purchaser. 

 
 
 
 
 
 
 
 
 
SIGNATURE: ..................................................................   DATE: .....……..................... 
(of person authorised to sign on behalf of the Tenderer) 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

PART C2:  PRICING DATA 

PART C3:  SCOPE OF WORK 

PART C4:  SITE INFORMATION 
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C1.1 Form of Offer and Acceptance  
 
Offer 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a Contract for the 
procurement of: 
 
BID NUMBER: NKO: 40/2026 
 
CONSTRUCTION OF ELEVATED TANK AT MABUNDZENI AND RETICULATION AT EKUSULUKENI AND 
THAMBOKHULU 
 
The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of 
tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this Form of Offer and 
Acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be 
determined in accordance with the conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
………………………………………………………………………………………………………………………………………. 
 
……………………………………………….………………………………………………………………… Rand (in words); 
 
 R ………………………………………………………………………………………………….……………. (in figures)  
This offer may be accepted by the Employer by signing the acceptance part of this Form of Offer and Acceptance 
and returning one copy of this document to the tenderer before the end of the period of validity stated in the tender 
data, whereupon the tenderer becomes the party named as the Contractor in the conditions of Contract identified in 
the Contract Data. 
 

 
Signature Block: Tenderer 

 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      
 
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Name of organization. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Address of organization . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
. . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Signature of witness . . . . . . .. . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . . 
 
Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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C1.1 Form of Offer and Acceptance (Continued) 
 
Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s offer.  In 
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of Contract 
identified in the Contract Data.  Acceptance of the tenderer’s offer shall form an agreement between the Employer and the 
tenderer upon the terms and conditions contained in this agreement and in the Contract that is the subject of this agreement. 
 
The terms of the Contract, are contained in:  
 
Part C1: Agreements and Contract Data, (which includes this agreement). 
 
Part C2: Pricing Data. 
 
Part C3: Scope of Work. 
 
Part C4: Site Information. 
 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above.  
 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the tender 
schedules as well as any changes to the terms of the offer agreed by the tenderer and the Employer during this process of offer 
and acceptance, are contained in the schedule of deviations attached to and forming part of this agreement.  No amendments to 
or deviations from said documents are valid unless contained in this schedule. 
 
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of deviations (if 
any), contact the Employer’s Agent (whose details are given in the Contract Data) for delivery of any bonds, guarantees, proof of 
insurance and any other documentation to be provided in terms of the conditions of Contract identified in the Contract Data. 
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully 
completed original copy of this document, including the schedule of deviations (if any).  Unless the tenderer (now Contractor) 
within five working days of the date of such receipt notifies the Employer in writing of any reason why he cannot accept the 
contents of this agreement, this agreement shall constitute a binding Contract between the parties. 
 
 

 
Signature Block: Employer 

 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      
 
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
for the Employer           
 
Signature of witness . . . . . . .. . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . . 
 
Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer T2.2 

C1.1 Form of Offer and Acceptance (continued) 
 
Schedule of Deviations 
Notes: 
1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to 
those permitted in terms of the Conditions of Tender. 
2. A tenderer’s covering letter shall not be included in the final contract document. Should any matter in such, letter, which 
constitutes a deviation as aforesaid become the subject of agreements reached during the process of, offer and acceptance, the 
outcome of such agreement shall be recorded here. 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the 
tender documents and which it is agreed by the parties becomes an obligation of the contract shall also be recorded here. 
4. Any change or addition to the tender documents arising from the above agreements and recorded here shall also be 
incorporated into the final draft of the Contract. 
 
Subject . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
  Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
                    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
 
Subject . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
  Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
                    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
 
Subject . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
  Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
                    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
 
Subject . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
  Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
                    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
                    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
By the duly authorized representatives signing this agreement, the Employer and the tenderer agree to and accept the foregoing 
schedule of deviations as the only deviations from and amendments to the documents listed in the tender data and addenda 
thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by 
the tenderer and the Employer during this process of offer and acceptance. 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue 
of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any meaning or 
effect in the Contract between the parties arising from this agreement. 
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Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer T2.2 

C1.1 Form of Offer and Acceptance (continued) 
 
For the Tenderer: 
 
Signature(s)            
Name(s)            
Capacity             
 
             
   (Name and address of organization) 
 
Name &  
signature of  
Witness             
 
For the Employer: 
 
Signature(s)            
Name(s)            
Capacity             
 
             
   (Name and address of organization) 
 
Name &  
signature of  
Witness             
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Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer T2.2 

 
Confirmation of Receipt 
 
 
The tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from the Employer, identified 
in the Acceptance part of this Agreement, of one fully completed original copy of this Agreement, including the Schedule of 
Deviations (if any) today: 
 
 
the  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (day)  
 
of  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (month) 
 
20. . . . . . . . (year) 
 
at  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (place) 
 
For the Contractor: 
 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 
 
 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 
 
 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Capacity 
 
 
 
Signature and name of witness: 
 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 
 
 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 
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CONSTRUCTION OF ELEVATED TANK AT MABUNDZENI AND RETICULATION AT EKUSULUKENI AND 
THAMBOKHULU 
 
C1.2 Contract Data  
 

Section 1.01 The General Conditions of Contract for Construction Works (2015) published by the South African Institution of 
Civil Engineering, is applicable to this Contract. Copies of these conditions of Contract may be obtained from the South African 
Institution of Civil Engineering (Tel: 011-805 5947). 

 
The General Conditions of Contract for Construction Works make several references to the Contract Data for specific data, 
which together with these conditions collectively describe the risks, liabilities and obligations of the Contracting parties and the 
procedures for the administration of the Contract. The Contract Data shall have precedence in the interpretation of any 
ambiguity or inconsistency between it and the general conditions of Contract. 
 
Each item of data given below is cross-referenced to the clause in the General Conditions of Contract for Construction Works to 
which it mainly applies. 
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CONSTRUCTION OF ELEVATED TANK AT MABUNDZENI AND RETICULATION AT EKUSULUKENI AND 

THAMBOKHULU 
 

BID NO: NKO: 40/2026 
 
C1.2.1:  CONDITIONS OF CONTRACT   
 
GENERAL CONDITIONS OF CONTRACT 
 
SPECIAL CONDITIONS OF CONTRACT  
  

1. GENERAL 
 
 2. APPENDIX A: TRANSFER OF RIGHTS 
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Part C1: Agreement and Contract Data Contract Data    C1.2 

C1.2.1 CONDITIONS OF CONTRACT 
 
GENERAL CONDITIONS OF CONTRACT  
 
This Contract will be based on the “General Conditions of Contract for Construction Works - Third Edition, 2015”, issued by the 
South African Institution of Civil Engineering (Short title: “General Conditions of Contract 2015") and can be obtained from: 
 
SAICE 
Waterfall Park 
Howick Gardens 
Vorna Valley Halfway House 
Becker Street 
MIDRAND 
1685 
Gauteng Province 
Tel:  (011) 805-5947/8 
Fax:  (011) 805-5971. 
 
It is agreed that the only variations from the General Conditions of Contract 2015 are those set out hereafter under “Special 
Conditions of Contract”. 
 
SPECIAL CONDITIONS OF CONTRACT 
 
GENERAL 
 
These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions shall amplify, modify 
or supersede, as the case may be, the General Conditions of Contract 2015 to the extent specified below, and shall take 
precedence and shall govern. 
 
The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number of the applicable 
clause or sub clause in the General Conditions of Conditions 2015, and the applicable heading, or (where a new special 
condition that has no relation to the existing clauses is introduced) by a number that follows after the last clause number in the 
General Conditions, and an appropriate heading. 
 
 

Clause no. Description 

SCC 6.11 Replace the Heading with “VARIATIONS EXCEEDING 20 PERCENT” 

SCC 6.11.1.3 Replace the wording: ”greater than 15 percent” with “greater than 20 percent”. 
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APPENDIX A: TRANSFER OF RIGHTS 
 
TRANSFER OF RIGHTS AND INDEMNITY (To be completed during construction by successful Tenderer only) 
 
Claim for materials on site, Payment Certificate No. ……………… Date: …………………………….. 
 
Contract No: …………………………………. for (contract title) …………….……………………………… 
 
……………………………………………………………………………………….……………………………… 
 
I, the undersigned (name of signatory) ………………….……………………………...… in my capacity as 
 
………………………………………………. of (name of Contractor) ………………………………………… 
 
duly authorized hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s rights, title and in terest 
in and to the materials and goods, for which evidence of bona fide ownership is attached hereto, unto and in favour of (name of 
Employer)  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . insofar as the Contractor retains 
actual control of the materials and goods, the right of ownership thereof passes to the Employer by constitutum possessorium. 
 
I herewith indemnify the Employer against any claim to and in respect of said materials by reason of the Contractor’s 
sequestration or liquidation or of any defect in the Contractor’s title to the materials and agree that no payment for materials on 
site will be made by the Employer until such time as I have submitted documentary proof of bona fide ownership of the said 
materials and goods. 
 
This transfer shall become effective upon conclusion of the Contractor receiving payment from the Employer or from any other 
person on behalf of the Employer for the materials and goods as materials on site, payment of retention money thereon 
excluded. 
 
I further confirm that I am fully responsible for all materials and goods listed under this Transfer of Rights and that they have 
been insured adequately against all risks and will remain insured until they are built into or used in the Permanent Works and 
taken over by the Employer. 
 
This certificate of Transfer of Rights applies only to the materials and goods as listed in the following table: 

 
Signed by: …………………………………………………………………………Date: ………..……..……… 
for and on behalf of the Contractor. 
 
Witnessed by: ……………………………………………………………………. Date: ……………………… 
 
NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor to the supplier, shall 
accompany the Contractor’s claim for payment for materials on site in terms of Clause 6.10.1.5 of the General Conditions of 
Contract 2010. 

Description of Item Unit Quantity Rate Amount Supplier 

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

Total Value of Materials and goods  
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C1.2.2 PART A: CONTRACT DATA PROVIDED BY THE EMPLOYER 
 
The following Contract-specific data are applicable to this Contract. 
 
REFERENCE CONTRACT SPECIFIC DATA BY THE EMPLOYER 
  
Clause 
 
1.1.1.13  The Defects Liability Period is 12 months (measured from the date of the Certificate of Completion). 
 
The time for achieving Practical Completion will be 15 months 
(measured from the Commencement Date). 
 
1.1.1.15  The name of the Employer is: Nkomazi Local Municipality 
 
1.1.1.16  The Engineer is: Vuxaka Consulting Engineerrs (Pty) Ltd represented by a Director duly authorized thereto 
in writing. 
 
1.1.1.26  The Pricing Strategy is:  Re-measurement Contract 
 
1.2.1.2  The Employer's address for receipt of communications is: 

 
Physical address: 
Telephone:  013 790 0245 
Facsimile:    013 790 0886 
Address (physical):      9 Park Street, Malelane, 1320 
Address (postal):         Private Bag X101, Malelane, 1320 

 
1.2.1.2  The Engineer's address for receipt of communications is: 
 

Postal address: 
11 Ferreira Street 
Collfin House Office 2 
Nelspruit 
1200 
 
Telephone: 013 591 7122 

 
5.3.1  The documentation required before commencement with Works execution are: 
 
  Health and Safety Plan (Refer to Clause 4.3) 
  Initial programme (Refer to Clause 5.6) 
  Security (Refer to Clause 6.2) 
  Insurance (Refer to Clause 8.6) 
   
3.1.3  The Engineer is required to obtain the specific approval of the Employer before executing any of the   

following: The Engineer requires the Clients approval in order to authorize any expenditure in excess of the 
tender sum excluding contingencies as per Clause 6.4. 

 
5.3.2  The time to submit the documentation required before commencement with Works execution is fourteen (14) 

days after appointment. 
 
5.4.2  The access and possession of site shall not be exclusive to the Contractor but as set out in the Site 

Information. 
5.8.1  The non-working days are Sundays. 
  The special non-working days are: 
  1 Public holidays and voting days if published prior to the tender closing date. 
  2 The year end break commencing and ending on dates as specified by SAFCEC. 
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Part C1: Agreement and Contract Data Contract Data   C1.2 

5.13.1  The penalty for failing to complete the Works within the abovementioned time limit, plus approved extensions 
of time or condonation thereof, is R5000.00 per calendar day. 
 
5.14.1: Practical Completion will be considered when: 

The pipelines are successfully pressure tested, and all earthworks are complete. 
 
5.16.3  The latent defect period is ten (10) years for civil engineering works 
 
6.5.1.2.3 The percentage allowance to cover overhead charges is 10%. 
 
6.8.2  Contract Price Adjustment: The Contract shall be subject to Contract Price Adjustment. 
 
The value of the certificates issued shall be adjusted in accordance with the Contract Price Adjustment Schedule included in the 
General Conditions of Contract. 
 
The value of "x" is 0.15  
 
The values of the coefficients are: 
 
a = 0.2 Labour 
b = 0.35 Contractor's equipment 
c = 0.35 Material 
d = 0.1 Fuel 
 
Clause: 
The Province wherein the larger part of the site is located is: Mpumalanga. 
 
The applicable industry for the Producer Price Index for material is Diesel 
 
The area for the Producer Price Index for fuel is: Belfast, Mpumalanga. (or closest listed location) 
 
The base month is: the month prior to the closing of the tender.  
 
6.8.3  Price adjustments for variations in the cost of special materials are allowed. 
 
6.10.1.5  The percentage advance on materials not yet built into the Permanent Work is 80%.   
 
6.10.3  The limit of retention money is 10% of the Contract Sum. 
 
8.2.2  The safekeeping of all material paid as material on site not yet built into the works remains the responsibility of 
the contractor, although ownership rest with the client as per clause 6.10.1.5. 
 
8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the insurance sum is R Nil. 
 
8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is R 
5,000,000. 
 
8.6.1.3  The limit of indemnity for liability insurance is R 10 000 000 for any single claim, the number of claims to be 
unlimited during construction and Defects Liability Period. 
 
8.6.1.5  No additional insurance is required 
 
10.5.2  Dispute resolution is to be by means of ad-hoc adjudication 
   
The number of Adjudication Board Members to be appointed is three. 
 
10.7.1  Disputes to be referred for final settlement to arbitration 
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PART B: DATA PROVIDED BY THE CONTRACTOR 
 
Clause 
 
1.1.1.9  Name of Contractor:  …………………………………………………………………………………….. 
 
1.2.1.2  The Contractor's address for receipt of communications is: 
 
Physical address: Postal address: 
 
……………………………. ..................................... 
 
……………………………. ..................................... 
 
……………………………. ..................................... 
 
……………………………. ..................................... 
 
Telephone:  ......................................................... 
 
Fax:    ......................................................... 
 
E-mail:  …………………..……………………. 
 
The security to be provided by the Contractor shall be: 
 
Performance guarantee of 10% of the Contract Sum plus retention of 10% of the value of the Works 
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C1.3  Form of Guarantee - Pro Forma 
 
Appendix C: 
 

General Conditions of Contract for Construction Works, Third Edition (2015) 
 

PRO FORMA 
PERFORMANCE GUARANTEE 

 
For use with the General Conditions of Contract for Construction Works, Third Edition (2015). 
 
GUARANTOR DETAILS AND DEFINITIONS 
“Guarantor” means: …………………………………………………………………………………… 
Physical address: ………………………………………………………………………………………… 
“Employer” means: ………………………………………………………………………………………. 
“Contractor” means: …………………………………………………………………………………… 
“Employer's Agent” means: ………………………………………………………………………………………………………………. 
“Works” means: ………………………………………………………………………………………… 
“Site” means: ……………………………………………………………………………………………… 
“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or additions to the 
Contract as may be agreed in writing between the parties. 
“Contract Sum” means: The accepted amount inclusive of tax of R …………………………………. 
Amount in words: …………………………………………………………………………………………… 
“Guaranteed Sum” means: The maximum aggregate amount of R …………………………………. 
Amount in words: …………………………………………………………………………………………… 
Type of Performance Guarantee: ………………………………. (Insert Variable or Fixed) 
“Expiry Date” means: ……………………………… (Give date) or any other later date set by the Contractor and/or Employer 
provided such instruction is received prior to the Expiry Date as indicated here. 
 
CONTRACT DETAILS 
Employer's Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of Completion of the Works as 
defined in the Contract. 
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1. VARIABLE PERFORMANCE GUARANTEE 

1.1 Where a Variable Performance Guarantee has been selected, the Guarantor's liability shall be limited during 

the following periods to diminishing amounts of the Guaranteed Sum as follows: 

1.1.1 From and including the date of signing the Performance Guarantee up to and including the date of the 

interim payment certificate certifying, for the first time, more than 50% of the Contract Sum: 

R………………………….. 

(Amount in words .............................................................................................................................................. ) 

1.1.2 From the day following the date of the said interim payment certificate up to and including the Expiry Date, 

or the date of issue by the Employer's Agent of the Certificate of Completion of the Works, whichever 

occurs first: 

R…………………………… 

(Amount in words ............................................................................................................................................... ) 

1.2 The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on which the 

interim payment certificate certifying, for the first time, more than 50% of the Contract Sum, has been issued 

and the date on which the Certificate of Completion of the Works has been issued. 

2. FIXED PERFORMANCE GUARANTEE 

 
2.1 Where a Fixed Performance Guarantee has been selected, the Guarantor’s liability shall be limited to the 

amount of the Guaranteed Sum. 

2.2 The Guarantor’s period of liability shall be from and including the date on which the Performance Guarantee 

is signed, up to and including the Expiry Date, or the date of issue by the Employer's Agent of the Certificate 

of Completion of the Works, or the date of payment in full of the Guaranteed Sum, whichever occurs first.  

2.3 The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on which the 

Certificate of Completion of the Works has been issued. 

3. CONDITIONS APPLICABLE TO VARIABLE AND FIXED PERFORMANCE GUARANTEES 

3.1 The Guarantor hereby acknowledges that: 

3.1.1 Any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and 

shall not be construed as any intention whatsoever to create an accessory obligation or any intention 

whatsoever to create a suretyship. 

3.1.2 Its obligation under this Performance Guarantee is restricted to the payment of money. 

 

3.2 Subject to the Guarantor’s maximum liability referred to in 1.1 or 2.1, the Guarantor hereby undertakes to pay 
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the Employer the sum certified upon receipt of the documents identified in 3 2.1 to 3.2.3: 

3.2.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum 

certified by the Employer's Agent in an Interim or Final Payment Certificate has not been made in terms of 

the Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the 

Guarantor to make payment in terms of 3.2.2; 
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3.2.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with a 

copy to the Contractor stating that a period of seven (7) Days has elapsed since the first written 

demand in terms of 3.2.1 and the sum certified has still not been paid; 

3.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of 

the Contract of the sum certified in 3.2. 

3.3 Subject to the Guarantor’s maximum liability referred to in 1.1 or 2.1, the Guarantor undertakes to pay to 

the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand 

from the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance 

Guarantee, such demand stating that: 

3.3.1 the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee 

is called up in terms of 3.3; or 

3.3.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor 

and that the Performance Guarantee is called up in terms of 3.3; and 

3.3.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or 

the provisional/final sequestration and/or the provisional liquidation court order. 

3.4 It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 

3.2 and 3.3 shall not exceed the Guarantor’s maximum liability in terms of 1.1 or 2.1. 

3.5 Where the Guarantor has made payment in terms of 3.3, the Employer shall upon the date of issue of the 

Final Payment Certificate submit an expense account to the Guarantor showing how all monies received 

in terms of this Performance Guarantee have been expended and shall refund to the Guarantor any 

resulting surplus. All monies refunded to the Guarantor in terms of this Performance Guarantee shall bear 

interest at the prime 

overdraft rate of the Employer’s bank compounded monthly and calculated from the date payment was 

made by the Guarantor to the Employer until the date of refund. 

3.6 Payment by the Guarantor in terms of 3.2 or 3.3 shall be made within seven (7) calendar days upon 

receipt of the first written demand to the Guarantor. 

3.7 Payment by the Guarantor in terms of 3.3 will only be made against the return of the original Performance 

Guarantee by the Employer. 

3.8 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which 

the Employer may consider fit and the Guarantor shall not have the right to claim his release from this 

Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

3.9 The Guarantor chooses the physical address as stated above for the service of all notices for all 

purposes in connection herewith. 

3.10 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 1.1.2 or 

2.2, where after no claims will be considered by the Guarantor. The original of this Guarantee shall be 

returned to the Guarantor after it has expired. 
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3.11 This Performance Guarantee, with the required demand notices in terms of 3.2 or 3.3, shall be regarded 

as a liquid document for the purposes of obtaining a court order. 

 
3.12 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 

consents in terms of Section 45 of the Magistrates’ Courts Act No 32 of 1944, as amended, to the 

jurisdiction of the 

Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding 

that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court.  

Signed  at  

……………………………………………………………………

………………………………. Date   

……………………………………………………………………

…………………………………….. Guarantor’s signatory (1) 

……………………………………………………………………

……………. 

Capacity…………………………………………………………

……………………………………………  Guarantor's signatory (2) 

……………………………………………………………………

……………..  

Capacity  

……………………………………………………………………

……………………………….. Witness signatory (1) 

……………………………………………………………………

………………… Witness signatory (2) 

……………………………………………………………………

………………… 
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C1.4: Agreement with Adjudicator: 
 
This agreement is made on the...............day of .................................. 20.........between: the Employer 
(name of company / organisation).......................................................................................................... 
of (address)............................................................................................................................................. 
.....................................................................................................................................and the Contractor 
(name of company / organisation) ..........................................................................................................  
of (address)..............................................................................................................................................  
............................................................................................................................................... (hereinafter called the Parties) 
 
and 
(name)......................................................................................................................................................  
of (address) ..............................................................................................................................................  
................................................................................................................................................ (hereinafter called the Adjudicator) 
 
Disputes or differences may arise/have arisen* between the Parties under a Contract dated.................  
and known as ............................................... (Insert Contract number) 
(Contract title)............................................................................................................................................ 
 
and these disputes or differences shall be/have been* referred to adjudication in accordance with the CIDB Adjudication 
Procedure, (hereinafter called "the Procedure") and the Adjudicator may be or has been requested to act. 
(* Delete as necessary) 
 
IT IS NOW AGREED as follows: 
 
The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure. 
 
The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in accordance with the Procedure. 
 
The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in accordance with the Procedure 
as set out in the Contract Data. 
 
The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and shall endeavour to ensure 
that anyone acting on their behalf or through them will do likewise, save with the consent of the other Parties which consent 
shall not be unreasonably refused. 
 
The Adjudicator shall inform the Parties if he intends to destroy the documents which have been sent to him in relation to the 
adjudication and he shall retain documents for a further period at the request of either Party. 
 
SIGNED by: 
 
(Signature): ............................  (Signature): ........................... (Signature): ................................ 
Name: .................................... Name: ................................... Name: ........................................ 
 
who warrants that he/ she is who warrants that he/ she is the Adjudicator in the 
duly authorised to sign for and duly authorised to sign for presence of 
on behalf of the First Party in and on behalf of the Second  
the presence of Party in the presence of 
 
 
Witness: Witness: Witness: 
 
(Signature).................................. (Signature).................................. (Signature).................................... 
 
Name: ....................................  Name: ....................................  Name:  
 
Address: ..................................  Address: .................................  Address:   
............................................... ............................................... ....................................................... 
 
Date: ....................................  Date: ......................................  Date: ....................... ..  
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C1.5: Agreement in terms of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993 
 
THIS AGREEMENT is made between the Nkomazi Local Municipality 
  
(hereinafter called the EMPLOYER of the one part, herein represented by:  
   
in his capacity as:   ; 
AND:     
(hereinafter called the CONTRACTOR) of the other part, herein represented by  
   
in his capacity as:    
duly authorized to sign on behalf of the Contractor. 
 
 
WHEREAS: 
 
The Municipality and the mandatory entered into a written, alternatively oral agreement on the…………...Day of 
…………………………………20………….. in terms of which the Mandatory undertook to carry out the following work for the 
Municipality, viz. (give a short description of the type of contract work to be done as well as the address where work will be 
done) 
 
 
 
 
 
(The said contract work is hereinafter referred to as the Work) 
 
 
The Occupational Health and Safety Act, Act 85 of 1993 as amended (hereinafter referred to as the Act) contains amongst 
others certain provisions with regard to the health and safety of people at work and in connection with the usage of plant and 
machinery, as well as the protection of other persons than persons at work against hazards to health and safety that originates 
from or in connection with the activities of persons at work. 
 
Section 37(2) of the Act makes provision for the exclusion by the parties, by way of a written agreement, of supposition and 
accompanying liability of the Municipality as stipulated in section 37(1) of the Act. 
 
The parties have reached consensus with regard to the terms and conditions to which they agree in terms of the provisions of 
section 37(2) of the Act. 
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THE PARTIES AGREE AS FOLLOWS 
 
1.WRITTEN AGREEMENT 
 
The parties herewith agree in terms of section 37(2) of the Act on the arrangements and procedures that must be followed to 
ensure compliance with the provisions of the Act by the Mandatory. 
 
2.ACKNOWLEDGEMENT BY THE MANDATORY 
 
The mandatory acknowledge herewith that he is fully acquainted with the contents of the Act, as well as with all regulations and 
SABS codes of practice that have been made in terms of section 43 of the Act. 
 
3.UNDERTAKING BY MANDATORY 
 
(a)The Mandatory hereby undertakes and binds himself to the Municipality to ensure prompt and strict compliance with the 
provisions of the Act and the said regulations as well as with the provisions included in this Safety Agreement at all times during 
the execution of the Works 
 
(b)It is hereby recorded that the provisions of this Safety Agreement as set out hereinafter are in no way intended to restrict the 
duties of the Mandatory, nor to exempt the Mandatory from his obligation in accordance with the Act and the said regulations 
 
4.PERSONAL PROTECTIVE EQUIPMENT 
 
(a)It is compulsory to wear equipment for eye protection when working in an eye protection zone or where the Work requires 
eye protection. 
 
(b)It is compulsory to wear safety helmets when working in a safety helmet zone or where the Work requires safety helmets. 
 
(c )It is compulsory to wear hearing protection when working in a noise zone or where the Work requires hearing protection. 
 
(d).The wearing of other protective clothing and equipment as prescribed by the Occupational Health and Safety Officer of 
Nkomazi Municipality is compulsory. 
 
(e).The Mandatory shall ensure that the statutory requirements are complied with at all times. 
 
5.FENCING AND GENERAL MACHINERY PROTECTION 
 
No shield or fencing may be removed from or be moved at any machinery or installation without written permission. 
 
6.SCAFFOLDING, LADDERS, TOOLS, ET CETERA 
 
The Mandatory without the written permission of the Municipality may use no equipment or tools that belong to the Municipality. 
 
Except where agreed beforehand the Mandatory shall provide enough tools and equipment to enable him to complete the 
Works and the Mandatory shall provide all storerooms, offices and eating halls that he may need. The Mandatory will be 
responsible for all his material on site. 
 
In special case where the Municipality may lend equipment, tools, or materials to the Mandatory, the Mandatory will use such 
equipment, tools and/or materials at his own risk and the Mandatory herewith indemnifies the Municipality against any liability of 
whichever nature or from any cause whatsoever, whether direct or indirect, that may arise from such usage. 
 
7.SERVICES AND WORKING METHODS 
 
The written permission of the Chief Executive/Town Clerk of the Municipality shall be obtained where any work which must be 
undertaken by the Mandatory is connected with a working process or machinery or any other service in connection therewith, or 
may possibly affect it, before he commences with such work. 
 
Approval shall be obtained from the City Electrical Engineer of the Municipality before any equipment is connected to the 
electrical supply of the Municipality All equipment shall be isolated before any equipment is connected to the electrical supply of 
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the Municipality. It shall be isolated and be provided with earth leakage protection. Electrical machinery, portable electrical tools, 
and portable lights must comply with the requirements of the applicable regulations. 
 
Work permits must be issued in terms of the Occupational Health and Safety Act and Regulations when the nature of the work 
requires it. Permits must be issued by the relevant departmental head where necessary. 
 
8.EXCAVATIONS 
 
Written permission for excavations shall be obtained from the City Engineer of the Municipality and the Mandatory shall make 
sure of the existence and position of electrical cables, discharge pipes, gas lines, water conduits, et cetera before he 
commences with any excavation work. 
 
All excavations and obstructions and/or any openings in platforms or floors shall be enclosed in a safe way and warning notices 
shall be erected to ensure absolute safety. An adequate number of red or orange caution lights shall be provided when it is dark 
or should bad light prevail. 
 
The area surrounding excavations shall be kept in a safe, orderly, and tidy condition. No loose material of whatever nature may 
be left in walkways or workplaces or be allowed to block walkways or workplaces. 
 
Nobody may enter into any restricted area in which hazardous fumes or a shortage of oxygen exists without a permit giving 
permission to do so, issued by the head of the relevant department of the Municipality and until it has been certified safe for 
entrance by the Occupational Health and Safety Officer and the Health Inspector of the Municipality. 
 
9.RESTRICTION TO WORKPLACE 
 
Employees of the Mandatory shall be restricted to their workplaces except when they have to leave their area for work purposes 
or when they visit toilets. 
 
 
10.SUBCONTRACTORS 
 
The Mandatory shall ensure that all subcontractors receive a copy of this safety agreement and must ensure they comply with it. 
 
11.OCCUPATIONAL HEALTH AND SAFETY OFFICER AND THE REPORTING OF ALL ACCIDENTS 
 
The Occupational Health and Safety Officer of the Municipality is available for consultation and he will make periodical visits to 
the workplace of the Mandatory. Any hazardous occurrence or incident to the employees of the Mandatory that results in 
absence from work for a period longer than three days shall be reported in writing to the Occupational Health and Safety Officer 
of the Municipality within forty-eight hours as well as to the Department of Labour as specified by the Act. Every user, employer, 
occupier, builder, or excavator must, under this Act, keep record of all accidents that occur. 
 
In the case of an accident that results in loss of life, nobody may disturb the scene of the accident or any articles involved in the 
accident prior to the arrival of the Occupational Health and Safety Officer and the Inspector, unless it is to prevent another 
accident from happening or the prevention of loss of life or to remove corpses. 
 
The Occupational Health and Safety Officer will issue contravention notices to the Mandatory or a sub-contractor when there is 
a non-compliance and will specify the time in which it must be rectified. 
 
The Occupational Health and Safety Officer will issue work stop notices to the Mandatory or sub-contractor whenever he is of 
the opinion that the health and safety of any person at work is threatened or that the contravention notices are not adhered to. 
12.FIRST AID 
 
Where five or more persons are employed at a workplace, the Mandatory shall provide and maintain an adequately equipped 
first-aid box that meets the following requirements. 
 
(a).Every first-aid box shall contain the minimum contents as prescribed by the Occupational Health and Safety Act. 
 
(b).Nothing except articles and equipment required for first-aid purposes may be kept in the first-aid box. 
 
(c.).Each first-aid box shall be kept in a place readily accessible in case of an accident. 
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All first-aid boxes shall be placed under control of a responsible person except where five or less persons are at work. The 
responsible person must be in the possession of a valid first-aid certificate issued by one of the following organizations: 
A South-African Red Cross Society 
B St. John’s Ambulance Foundation 
C South-African First-Aid League 
 
A notice indicating where the first-aid box is kept as well as the name of the person in charge, shall be affixed in a conspicuous 
place. The first-aid facilities of the Municipality may be used during emergencies. 
 
 
13.FIRE PREVENTION MEASURES AND STORAGE OF FLAMMABLE MATERIAL 
 
The Fire department of the Municipality shall be notified before any welding, oxyacetylene welding, cutting, burning of paint or 
tar from floors or roofs is undertaken so that the necessary fire prevention measures can be arranged. All “NO SMOKING AND 
OPEN SURFACE FIRES/LIGHTS PROHIBITED” notices shall be adhered to. The Mandatory and his senior employee shall 
acquaint themselves and their fellow workers with the fire prevention measures of the Municipality, which will also include fire 
alarm notices and exits in case of fire, and they shall ensure that these rules are strictly complied with. 
 
 
14.COMPLETION OF WORK 
 
Before the mandatory or his sub-contractors leaves the site they shall inform the Head of the relevant Department of the 
Municipality and obtain his/her written approval that the work has been completed satisfactory and that the site of the work is left 
in a good condition. 
 
 
 
15.SALVAGED MATERIAL AND EQUIPMENT 
 
Any building demolished or equipment or materials that are salvaged whilst carrying out the work shall remain the property of 
the Municipality, unless the contract specifically provides otherwise. 
 
 
16.BREAKING OF THESE RULES AND POOR CONDUCT 
 
The Mandatory is warned that no behavior that causes danger to their own employees, to the employees of the Municipality or 
general public will be tolerated. The Occupational Health and Safety Officer of the Municipality reserves the right of the 
withdrawal of any employees of the Mandatory or Municipality from the premises in the case of any default or breach of the 
agreement and to order that the completion of the work be stayed, pending compliance with this agreement; alternatively to 
cancel the agreement referred to in par.2 in which event the Municipality will be entitled to appoint an alternative contractor to 
complete the work and recover the costs thereof from the mandatory, without prejudice to any alternative or additional right or 
action or remedy to the Municipality, to recover from the mandatory damages for the default or breach and the cancellation. 
 
The senior employees of the Mandatory shall sign a note of acknowledgement of this safety agreement to certify that they have 
received the regulations as included herein and that they understand the regulations 
 
17.INTOXICATION 
 
Nobody that is in a state of intoxication or that is in any other condition that causes or may cause his/her incapability to control 
him/herself or persons under his control may and shall not be permitted on the premises of the Municipality. The Occupational 
Health and Safety Officer of the Municipality reserve the right to the withdrawal of any employees of the Mandatory or 
Municipality from the premises in the case of any transgression of this nature. 
 
18.CONFIDENTIALLY 
 
The Mandatory shall at all times treat data and information that have been made known to him or that he requires in connection 
with his work from the Municipality as confidential and he may not make unauthorized use thereof. He must also ensure that 
such data and information are not communicated to anybody else that is not an employee of the Mandatory without obtaining 
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prior written approval from the Municipality and he must further ensure that such persons do in fact know that the said 
information is confidential and that they are obliged to treat it as such. 
 
The Mandatory shall provide for adequate physical protection for any confidential documents, sketches, et cetera that he 
receives from the Municipality in connection with the work as well as for any copies thereof that he makes. He shall hand back 
all document’s sketches and copies thereof to the Municipality upon completion of the work, or earlier, if so requested by the 
Municipality. The Mandatory shall inform the Municipality immediately should any such documents or sketches become lost. 
 
19. INDEMNIFICATION BY THE MANDATORY 
 
The following conditions will be applicable to the Mandatory: 
 
(a ) The Mandatory is liable and herewith indemnifies the Municipality irrevocably and in full against any claim for loss or 
damage to property or arising from death or injury of any person and any associated loss or damage suffered, and against all 
lawsuits, claims, demands, costs, expenses, and charges that may arise when the said occurrences are caused on purpose or 
through the negligence, violation of legal obligations or failure by the Mandatory or its employees. 
 
(b ) Whenever any of the employees of the Municipality is busy with work to, or with the supply of material that will be used 
during the execution of the work by the Mandatory, or otherwise busy with work under the instruction and supervision of the 
Mandatory, in as far as they may be negligent or fail to do their duty, they will be regarded as employees of the mandatory 
 
(c ) All installations, equipment, hoisting-apparatus and other implements, scaffolding, ladders, material, et cetera that are 
borrowed from the Municipality by the Mandatory for usage during the execution of the work, will be used entirely at the risk of 
the Mandatory or employees of the Mandatory and the Mandatory herewith indemnifies the Municipality irrevocably and in full 
against any liability that may arise from such usage. 
 
20.AMENDMENTS MUST BE IN WRITING 
 
The parties agree herewith that this safety agreement is the only safety agreement between them and that no amendment 
thereof will be valid unless it is in writing and signed by both parties. 
 
21.JURISDICTION AND LEGAL COSTS 
 
In the event of any legal action being instituted pertaining to this agreement the party in default or breach will be liable for the 
other party’s legal costs on the scale as between attorney and own client and the parties consent to the jurisdiction of the 
magistrate’s court for purpose of any legal action being instituted. 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
Tender NKO: 40/2026 

 

Part C1: Agreement and Contract Data Occupational Health and Safety    C1.5 

PARTICULARS OF THE MANDATORY 
 
 
Name (Mandatory) 
 
C.E.O. (Section 16(1)) 
 
ID NO 
 
Designation 
 
Name of Business 
 
Address of Business 
 
 
 
 
Tel number  (h)   (w)   e-mail    
 
Number of employees employed 
 
Registration number as allocated to the Mandatory by the Workman’s Compensation Commissioner 
 
 
Date allocated 
 
 
Thus done and signed on this  day of    20   
 
As witnesses: 
 
 
   (Signature)    (Name in print)  
 
 
   (Signature)    (Name in print)  
 
 
 
_____________________(Signature)         _______________________ (Name in print)  
                                                                        THE MANDATORY  
 
Thus done and signed on this day of  20   
 
As witnesses 
   (Signature)    (Name in print)  
 
 
   (Signature)    (Name in print)  
 
 
_____________________ (Signature)__________________________  (Name in print)   
                                                                               THE MUNICIPALITY 
Acknowledgement of receipt of the agreement: 
 
 
____________________________________________________ 
THE MANDATORY 
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Part C2: Pricing Data Pricing Instructions       C2.1    

CONSTRUCTION OF ELEVATED TANK AT MABUNDZENI AND RETICULATION AT EKUSULUKENI AND 
THAMBOKHULU 

 
BID: NKO :40/2026 

C2 PRICING DATA 
 
C2.1 Pricing Instructions 
 
1. Measurement and payment shall be in accordance with the relevant provisions of the SANS1200 Specification as 
amended in the Scope of Works. subject to the variations and amendments contained in the Section C3.5 Project 
Specifications. 
 
Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the Standardised Specifications.  
Clause 8 of each Standardised Specification, read together with the relevant clauses of Part C3: Scope of Work, set out what 
ancillary or associated activities are included in the rates for the operations specified.   
 
Should any requirements of the measurement and payment clause of the applicable Standardised Specification, or the Scope of 
Work, conflict with the terms of the Bill of Quantities, the Employer’s Agent shall direct the applicable requirements. 
 
The clauses in a specification in which further information regarding the listed items in the Bill of Quantities can be obtained 
appear under “Payment Reference” column. 
 
The reference clauses indicated are not necessarily the only sources of information in respect of billed items.  Further 
information and set specifications may be found in Section C3.5 Project Specifications.  Standardised Specifications are 
identified by the letter or letters which follow “SANS” in the SANS 1200 series of specifications, e.g. G for SABS 1200 G. 
 
Unless otherwise stated, items are measured net in accordance with the drawings and no allowance is made for waste.  The 
quantities set out in the Bill of Quantities are approximate and do not necessarily represent the actual amount of work to be 
done.  The quantities of work accepted and certified for payment will be used for determining payments due only. 
 
The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive prices for the work described under the 
various items.  The prices and rates shall cover all costs and expenses that may be required in and for the execution of the work 
described, and shall cover the cost of all general risks, liabilities, and obligations set forth or implied in the documents on which 
the tender is based, as well as overhead charges and profit.  The prices will be used as a basis for assessment of payment for 
additional work that may have to be carried out. 
 
It will be assumed that prices included in these Bill of Quantities are based on Acts, Ordinances, Regulations, By-laws, 
International Standards and National Standards that were published 28 days before the closing date for tenders.  (Refer to 
www.stanza.org or www.iso.org for information on standards). 
 
Where the Scope of Work requires detailed drawings and designs or other information to be provided, all costs associated 
therewith are deemed to have been provided for and included in the unit rates and sum amount tendered such items 
 
A price or rate is to be entered against each item in the Bill of Quantities, whether the quantities are stated or not.  An item 
against which no price is entered will be considered to be covered by the other prices or rates in the Bill of Quantities and 
recorded as zero.  A single lump sum will apply should a number of items be grouped together for pricing purposes. 
 
Except where rates only are required, the Tenderer shall insert all amounts to be included in his total tendered price in the 
“Amount” column and show the corresponding total tendered price. 

http://www.stanza.org/
http://www.iso.org/
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Part C2: Pricing Data Pricing Instructions       C2.1 

 
2. The units of measurement described in these Bills of Quantities are metric units.  Abbreviations used in the Bills of 
Quantities are as follows: 
           
Ha  = hectare  
h  = hour 
k  = kilolitre  
kg  = kilogram 
km  = kilometre   
kW  = kilowatt 
km-pass = kilometre pass  
MN  = Mega Newton      
kPa  = kilopascal  
MN.m  = Mega Newton- metre 
  = litre  
%  = percentage 
m  = metre  
PC Sum = Prime Cost Sum 
mm  = millimetre  
P Sum  = Provisional Sum 
PS/m  = Provisional Sum per month 
PS/d  = Provisional Sum per day 
Sum/wd = Sum per working day 
m2  = square metre   
No.  = number 
m2.pass = square metre-pass   
R/Only  = Rate Only 
m3  = cubic metre   
Sum  = lump sum  
m3.km  = cubic metre-kilometre  
t  = ton (1 000 kg)  
MPa  = Mega Pascal  
W/day  = Work day 
%  = percentage 
mth  = month 
 
NOTE: The schedule of quantities shall be completed in BLACK INK. 
 
 
3. For the purpose of these Bills of Quantities, the following words shall have the meanings hereby assigned to them: 
 
Unit: The unit of measurement for each item of work as defined in the SANS 1200 Standard Specification. 
Quantity: The number of units of work for each item. 
Rate: The agreed payment per unit of measurement. 
Amount: The product of the quantity and the agreed rate for an item. 
Lump sum: An agreed amount for an item, the extent of which is described in the Bills of Quantities but the quantity of 
work of which is not measured in any units. 
 
4. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made for 
waste. 
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SECTION: A 
PRELIMINARY AND 
GENERAL 

SCHEDULE OF QUANTITIES 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

A100 
 PSA/SANS 
1200A  

 PRELIMINARY AND 
GENERAL  

        

A101  8.3  Fixed - Charge Items         

A102  8.3.1  Contractual Requirements  Sum  1    R                          

A103  8.3.2  
Establishment of facilities 
on the site: 

        

A104 8.3.2.1 Facilities for Engineer         

A105   a)   Engineer's office  Sum 1    R                         

A106   b)   Name board  No 2    R                         

A107   
(c) Protective Clothing for the 
Engineer 

Sum 1    R                          

A108   
d)   Survey assistants and 
material 

Sum 1    R                       

A109  8.3.2.2  Facilities for Contractor         

A110   a) Offices and Storage Sheds  Sum  1    R                          

A111   b) Workshops                    Sum  1    R                        

A112   c) Laboratories     Sum  1    R                          

A113   d) Living Accommodation          Sum  1    R                       

A114   
e) Ablution and Latrine 
facilities 

 Sum  1    R                          

TOTAL CARRIED FORWARD 
  

R                         
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ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   R                        

A115   f) Tools and Equipment          Sum  1   
 R                          
  

A116   
g) Water suplies, Electric 
power and Communications            

 Sum  1    R                          

A117   
h) Dealing with water  (see 
5.5)    

 Sum  1    R                         

A118   i) Access   (see 5.8)          Sum  1    R                          

A119   
j) Plant (designated plant 
specifically identified)       

 Sum  1    R                          

A121  8.3.3  Other fixed-charge obligations  Sum  1    R                          

A122  8.3.4  
Removal of site establishment 
and trimming of site 

 Sum  1    R                          

A123 
 PSA/SANS 
1200A  

          

A124  8.4  Time Related Items         

A125  8.4.1  Contractual Requirements  Sum  1    R                          

A126  8.4.2  

Operate and maintain site 
facilities for duration of 
construction, except where 
otherwise stated 

        

A127 
 
PSAB/SANS 
1200A  

Facilities for the Engineer         

A128   a)   Engineer's office  Sum 1    R                          

A129   b)   Name board  Sum 1    R                          

A130   
(c) Protective Clothing for the 
Engineer 

Sum 1   

 R           
 
 
                

TOTAL CARRIED FORWARD 
  

R                          
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ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   R                         

A131   
d)   Survey assistants and 
material 

Sum 1    R                          

A132  8.4.2.2  Facilities for Contractor         

A133   a) Offices and Storage Sheds  Sum  1    R                          

A134   b) Workshops                    Sum  1    R                          

A135   c) Laboratories     Sum  1    R                          

A136   d) Living Accommodation          Sum  1    R                          

A137   
e) Ablution and Latrine 
facilities 

 Sum  1    R                          

A138   f) Tools and Equipment          Sum  1    R                          

A139   
g) Water suplies, Electric 
power and Communications            

 Sum  1    R                          

A140   h) Dealing with water         Sum  1    R                          

A141   i) Access             Sum  1    R                          

A142   
j) Plant (designated plant 
specifically identified)       

 Sum  1    R                          

A144  8.4.3  
Supervision for duration of 
construction 

 Sum  1    R                          

A145  8.4.4  
Company and Head Office 
overhead cost for the duration 
of the contract 

 Sum  1    R                          

A146  8.4.5  Other time-related obligations Sum  1  R 

TOTAL CARRIED FORWARD 
  

R                         
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ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   R                        

A147 POHS 
Health and Safety 
Management 
  

        

A148  
a) Preparation of a Health & 
safety Plan 

Sum 1  R 

A149   
b) Compilation of a Risk 
Assessment prior to 
Construction 

Sum 1    R                          

A150   
c) Health & Safety induction 
Training of employees 

Sum 1    R                         

A151   

d) Compilation and keeping up 
to date the Health &  Safety file 
which shall include all 
documentation required in 
terms of the act       

Sum 1    R                          

A152   
e)  Implementation of the 
Health and Safety Plan over 
the entire construction period 

Sum 1    R                          

A153 SDEM8 Environmental Management         

A154 SDEM8.4 Fixed Obligations         

A155   
a) Compilation of an approved 
Environmental Management 
Plan 

Sum 1    R                          

A156   b) Other fixed charges Sum 1    R                          

A157   
c) Location of a suitable 
dumpsite to dispose of pipes 
removed from site 

Sum 1    R                          

A158 SDEM8.5 Time Related Obligations         

A159   
a) Compliance to the approved 
Environmental Management 
Plan and File 

Sum 1    R                          

A160   b) Training Sum 1 

  
 
 
 
  

 R                        

TOTAL CARRIED FORWARD 
  

R                        
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ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   R                    

A161   
c) Safe disposal at approved 
dumpsite of site waste 

Sum 1    R                          

A162  8.5  
Sums stated provisionally 
by the Employer’s Agent 

        

A163   

Employment of a Community 
Liaison Officer for the duration 
of the contract. Rate as per the 
current Municipal approved 
rate. Allow a budget amount of 
R7500 / month 

 Month  15  R  7,500.00           R        112,500.00  

       

A164   

Allow provisional sum for 
training of labour on site by an 
accredited training institution 
as instructed by the Engineer. 

Prov. 
Sum 

100%  R 195,000.00           R        195,000.00  

       

A164   
Occupational Health and 
Safety Agent for the entire 
duration of the Contract 

Prov. 
Sum 

100%  R 480,000.00          R        480,000.00  

A165   
Environmental Control Officer 
for the entire duration of the 
Contract 

Prov. 
Sum 

100%  R  480,000.00         R        480,000.00  

A166   
Additional Tests as required by 
Engineer 

Prov. 
Sum 

100%  R  50,000.00         R         50,000.00  

A167   
Allowance for employment of 
student  

 Month  15  R  7,000.00           R        105,000.00  

A168   
Connection to Existing 
Pipelines 

Prov. 
Sum 

100%  R 250,000.00   R        250,000.00  

A169   
Overhead charges and profit in 
respect of . 

%    R1,365,000.00       R                          

TOTAL FOR A : PRELIMINARY AND GENERAL CARRIED FORWARD TO SUMMARY 
  

R 
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SECTION B 
THAMBOKHULU WATER 
RETICULATION - EARTHWORKS 

SCHEDULE OF QUANTITIES 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

D100 
SANS 
1200DB 

SITE CLEARANCE AND REMOVAL 
OF TOPSOIL 

        

D101 8.3.1 (a) 
Clear route of pipe trench of 
vegetation and trees up 1 meter girth 

m 14097     

D102 8.3.1 (c) 
Remove topsoil to a nominal depth of 
150mm, stockpile and maintain next 
to trench. 

m² 2114.6     

D103   

After trench has been backfilled and 
surplus material  has been removed, 
replace topsoil and local grasses in 
accordance with the enviromental 
specifications. 

m² 2114.6     

D104 
SABS 
1200D 

TRENCH EXCAVATION         

D105 PSDB8-1 

Excavate in all materials for trench 
selectively to width up to 700mm for 
single pipes with a diameter between 
75 mm and 110 mm, backfill, 
compact, including dispose 
surplus/unsuitable material to the 
following depths 

        

D106 8.3.2 Over               and               Up to         

D107   0.0m                                      1.5m m 12572     

D108   1.5m                                      2m m 904     

D109   

Excavate in all materials for trench 
selectively to width up to 900mm for 
single pipes with a diameter between 
160 mm and 400 mm, backfill, 
compact, including dispose 
surplus/unsuitable material to the 
following depths 

        

D110   Over               and               Up to         

     

 
 
 
 
 

 

 
TOTAL CARRIED FORWARD 
 

R                          



CONSTRUCTION OF ELEVATED TANK AT MABUNDZENI AND RETICULATION AT EKUSULUKENI 

AND THAMBOKHULU  

 

 
121 

           

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

 
TOTAL BROUGHT FORWARD   
 

R                         

D111   0.0m - 1.5m                                     m 521     

D112   1.5m - 2m                                     m 100     

D113 
8.3.2 (b) 
PSD8-1 

Extra over for D111. Including 
excavation (provisional) in 

        

D114   a)  Intermediate material m³ 1200     

D115   b)  Hard Rock Material m³ 2500     

D116   

c) Excavate unsuitable material from 
the bottom of trench incl backfil 
compact and dispose of surplus 
material within free haul distance of 
1km 

m³ 300     

D122 
SABS 
1200LB 

BEDDING (PIPES)          

D123 
8.2.1    
PSL8-1 

PROVISION OF BEDDING         

D124   Available from trench excavation:         

D125   Selected granular material m³ 2,153     

D126   Selected fill material m³ 2,912     

D127   
Provision of bedding from borrow 
pit (Only with written consent of 
Employers Representative): 

        

D128   Selected granular material m³ 450     

D129   Selected fill material m³ 450     

D130 8.2.2 

Provision of bedding from 
commercial sources (Only with 
written consent of Employers 
Representative): 

        

 
TOTAL CARRIED FORWARD 

R                     
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ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   
 

R                       

D131   Selected granular material m³ 500     

D132   Selected fill material m³ 500     

D133 8.2.2.3 19mm crushed stone m³ 65     

D134   Geotextile blanket m² 1040     

D135 8.2.4 
Concrete incasement of pipe with 
25Mpa where ordered by the 
engineer  

m³ 30   

  
 
 
 
  

D136   GABIONS         

D137 
SABS 
1200DK 

Gabion/Reno mattresses, using 6x8 
mesh with 1.0m diaphragm spacing, 
of sizes 

        

D138 8.2.2 2.0 x 1.0 x 1.0m m³ 10     

D139   2.0 x 1.0 x 0.3m m³ 10     

D140   
Excavation and compaction in all 
classes of material 

m³ 20     

D141   
Surface preparation for bedding the 
gabions 

m² 20     

D142 8.2.4 
Filter fabric Grade 4 geotextile with 
minimum 2.5kN penetration load and 
at least 125l/s/m² through flow 

m² 80     

TOTAL FOR SECTION B: THAMBOKHULU WATER RETICULATION - EARTHWORKS CARRIED 
FORWARD TO SUMMARY 

 R 
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SECTION C 
THAMBOKHULU WATER 
RETICULATION - PIPE WORK  

SCHEDULE OF QUANTITIES 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

C100 
PSL/SANS 
1200L 

MEDIUM-PRESSURE PIPELINES         

C101 8,2,1 

Supply, lay, joint, bed, test and 
disinfect the following pipes complete 
with couplings to the relevant SABS 
standards including short lengths. 

        

C102   uPVC pipes          

C103   75 mm Ø  Class 9 m 10651    R                       

C103   75 mm Ø  Class 12 m 1650    R                       

C104   110 mm Ø  Class 9 m 1175    R                        

C105   160 mm Ø  Class 9 m 621    R                        

C106   Valves, specials and fittings         

C107 8.2.1 
Extra over above for the supply, 
laying and bedding of fittings suitable 
for use with the above pipes 

        

C108   uPVC Pressure Bends:         

C109   a) 90° Bends:         

C110   75 mm Ø  No. 30    R                        

C111   110 mm Ø No. 3    R                         

C112   160 mm Ø No. 2 

  
 
 
 
  

 R                       

 
TOTAL CARRIED FORWARD 

R         
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ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   
 

R                       

C113   b) 45° Bends:         

C114   75 mm Ø  No. 12    R                         

C115   110 mm Ø No. 6    R                        

C116   160 mm Ø No. 2    R                        

C117   C) 22,5° Bends:         

C118   75 mm Ø  No. 20    R                         

C119   110 mm Ø No. 7    R                         

C120   160 mm Ø No. 3    R                         

C121   d) 11,25° Bends:           

C122   75 mm Ø  No. 22    R                         

C128   e) Tees         

C129   75mm Ø x 75 mm Ø No. 1    R                         

C130   110mm Ø  x 75 mm Ø No. 5    R                        

C131   110mm Ø  x 110 mm Ø No. 33    R                         

C132   160mm Ø  x 110 mm Ø No. 4    R                        

C133   160mm Ø  x 160 mm Ø No. 12    R                         

 
TOTAL CARRIED FORWARD 

R         
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ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   
 

R                       

C134   e) End caps         

C135   75 mm Ø  No. 8    R                       

C136   110 mm Ø   No. 4    R                        

C137   160 mm Ø No. 1    R                         

C138 
SABS 
1200L 

VALVES          

C139 8.2.3 

UPVC Line Double-Socketed C.I. 
valve assemblies. Extra over the 
above for supplying, installing, 
bedding and testing Class 16 line 
cast iron valve assemblies as per 
specification complete cutting of 
pipes and couplings included. 

        

C140   80 mm Ø  No.      Rate only  

C141   100 mm Ø  No. 2    R                         

C142   150 mm Ø  No. 1    R                        

C143   AIR VALVES         

C144   

25mm dia. RBX  RBX Vent-O-Mat Air 
Valve Class 16 or similar approved 
(1) complete with galvanised flanged 
distance piece, flanged 
tee,concentric reducer, riser pipe, 
stainless steel ball cock valve and VJ 
flanged adaptor as detailed on drg 
VUX-202401-D006 (excluding 
chamber) 

        

C145   75 mm dia. pipeline No 1 

  
 
 
 
  

 R                         

 
TOTAL CARRIED FORWARD 
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ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   
 

R                       

C146   110 mm dia. pipeline No 2    R                         

C147   160 mm dia. pipeline No 1    R                        

C148 8.2.13 VALVE CHAMBERS         

C149   
Gate Valve chambers complete as 
per detail on Dwg No VUX-202401-
D-001 

No 3    R                         

C150   

Construct Air Valve chamber as 
detailed on drawing No's VUX-
202401-D006 Rate to include for all 
the works including cover and frame, 
and air vents to complete the 
installation    

 No  3    R                        

C151 
SANS 
1200LF 

MARKERS         

C152 8.2.8 
Supply and install marker posts as 
detailed on Dwg No VUX-202401-D-
007 

No. 150    R                        

C153 8.2.8 
Supply and install valve marker posts 
as detailed on Dwg No  VUX-
202401-D-007 

No. 3    R                         

C154 
SABS 
1200L 

ANCHOR/THRUST BLOCKS AND 
PEDESTALS 

        

C155   Concrete thrust blocks: all sizes No 60    R                        

C156   Concrete pedestals : all sizes No 10    R                         

C157   Supply and install NLM Padlocks  No 5    R                         

C158   
PRESSURE REDUCING VALVE 
INSTALLATION 

      

  
 
 
 
 
 
 
 
 
  

 
TOTAL CARRIED FORWARD 
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ITEM 
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REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   
 

R                       

C159   

Excavate and construct PRV 
chamber comprising 230mm 
masonry walls, mesh-reinforced 
concrete base, and class 25/19 MPa 
concrete valve support pedestal, 
complete with backfill and 
compaction, as per drawing VUX-
202401-D-003 

Sum 1     

C160   

Supply and install lockable Type '1' 
manhole cover and frame, complete 
with 6mm chequered steel cover, 
angle iron frame, hinges, hasp, and 
retractable handle, as per drawing 
VUX-202401-D-003 

No 1     

C161   

Supply and install DN100 pressure 
reducing valve with V-port disc 
arrangement, complete with flanged 
connections, as per drawing VUX-
202401-D-003 

No 1   

 
 
 
 
 
 
 
 
  

C162   

Supply and install all pipework and 
fittings for PRV chamber, comprising 
160mm uPVC pipe, DN100–150 
flanged MS fittings, concentric 
reducer, puddle flange pipe pieces, 
DN150 sluice valve, strainer, and 
gate valve, complete with all bolts, 
nuts, washers, and gaskets, 
corrosion-protected, as per drawing 
VUX-202401-D-003 and DWS-
1130/1131 
 
 
 
 
 
 
 
 
 
 
  

Sum 1 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

  

 
TOTAL CARRIED FORWARD 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
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ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   
 

R                       

C163 
SABS 
1200LF 

HOUSE CONNECTIONS         

C164 8.2.1 

Provide erf connections complete 
including for the supply of  all  
materials  and  for  all Works 
necessary to complete the  
installation 

        

C165   

Short  single house  connections  
complete  from water main to meter  
box  as per details 1 and 2 on  VUX-
202401-D004 including for all fittings 
detailed on the drawing starting at 
the saddle and terminating at 
apromimately 5m inside the erf 
boundary. The rate must include the 
construction of standpipe as detailed 
on drawing no VUX-202401-D004 

No 25     

C166   

Long  single house  connections  
crossing  12m  road   reserve 
complete  from meter box on 
opposite erf boundary.Rate  to 
include  for all fittings detailed on the 
drawing VUX-202401-D004  starting  
at  the saddle terminating at 
apromimately 5m inside the erf 
boundary. The rate must include the 
construction of standpipe as detailed 
on drawing no VUX-202401-D004,  
including   for  additional   
excavation,  piping, bedding etc. for 
the road crossing of approx. 20 
meter's 

No 25 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

  

 
TOTAL CARRIED FORWARD 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
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ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   
 

R                       

C167   

Short  double house  connections  
complete  from water main to meter  
box  as per details 1 and 2 on  Drg. 
VUX-202401-D004 including for all 
fittings detailed on the drawing 
starting at the saddle aThe rate must 
include the construction of standpipe 
as detailed on drawing no VUX-
202401-D004. 

No 90     

C168   

Long  double house  connections  
crossing  12m  road   
reservecomplete  from meter box on 
opposite erf boundary. Rate  to 
include  for all fittings detailed on the 
drawing VUX-202401-D004 starting  
at  the saddle and terminating at the 
erf boundary,  including   for  
additional   excavation,  piping, 
bedding etc. for the road crossing of 
approx. 20 meter's 

No 95     

C169   

Supply and install  Aqua-Loc Mono 
Housing complete with 15 l/min flow 
control and 1.5m³/hr (nominal 15mm) 
water meter and stop cock complete 
with Couplings.  

No 254     

C170   
25mm PN16 Ball cock installed in 
meter box. Meter box measured 
elsewhere. 

No 254     

C171   

Supply all material and labour for the 
complete construction of Water 
Meter chamber as per Dwg No VUX-
202401-D004 

No 254     

              

TOTAL FOR SECTION C: THAMBOKHULU WATER RETICULATION - PIPE WORK  CARRIED 
FORWARD TO SUMMARY 

 R 
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SECTION D 
EKUSUKELENI WATER 
RETICULATION - 
EARTHWORKS 

SCHEDULE OF QUANTITIES 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

D100 
SANS 
1200DB 

SITE CLEARANCE AND 
REMOVAL OF TOPSOIL 

        

D101 8.3.1 (a) 
Clear route of pipe trench of 
vegetation and trees up 1 meter 
girth 

m 7324    R                         

D102 8.3.1 (c) 
Remove topsoil to a nominal depth 
of 150mm, stockpile and maintain 
next to trench. 

m² 1098.6    R                         

D103   

After trench has been backfilled 
and surplus material  has been 
removed, replace topsoil and local 
grasses in accordance with the 
enviromental specifications. 

m² 1098.6    R                       

D104 
SABS 
1200D 

TRENCH EXCAVATION         

D105 PSDB8-1 

Excavate in all materials for trench 
selectively to width up to 700mm 
for single pipes with a diameter 
between 75 mm and 110 mm, 
backfill, compact, including 
dispose surplus/unsuitable 
material to the following depths 

        

D106 8.3.2 Over     and        Up to         

D107   0.0m - 1.5m m 6420    R                         

D108   1.5m - 2m m 904    R                         

D109   

Excavate in all materials for trench 
selectively to width up to 900mm 
for single pipes with a diameter 
between 160 mm and 400 mm, 
backfill, compact, including 
dispose surplus/unsuitable 
material to the following depths 

        

D110   Over    and    Up to         

D111   0.0m - 1.5m m       

D112   1.5m - 2m m       

 
TOTAL CARRIED FORWARD 

R     
 
 



CONSTRUCTION OF ELEVATED TANK AT MABUNDZENI AND RETICULATION AT EKUSULUKENI 

AND THAMBOKHULU  

 

 
131 

           

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
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ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   
 

R                       

D113 
8.3.2 (b) 
PSD8-1 

Extra over for D111. Including 
excavation (provisional) in 

        

D114   a)  Intermediate material m³ 900    R                         

D115   b)  Hard Rock Material m³ 2200    R                          

D116   

c) Excavate unsuitable material 
from the bottom of trench incl 
backfil compact and dispose of 
surplus material within free haul 
distance of 1km 

m³ 1000    R                          

D117 8.3.3 EXCAVATION ANCILLARIES         

D118 8.3.3.1  
Make up deficiency in backfill 
material (Provisional) 

        

D119 8.3.3.1 (a) a) Other excavations on site  m³ 300    R                         

D120   
b) Imported backfill materials from 
commercial sources (Prov) 

m³ 50    R                         

D121 8.3.3.3 Compaction in road crossings m³ 640    R                        

D122 
SABS 
1200LB 

BEDDING (PIPES)          

D123 
8.2.1    
PSL8-1 

PROVISION OF BEDDING         

D124   
Available from trench 
excavation: 

        

D125   Selected granular material m³ 1,382    R                        

D126   Selected fill material m³ 2,912    R                          

D127   

Provision of bedding from 
borrow pit (Only with written 
consent of Employers 
Representative): 

        

D128   Selected granular material m³ 250   R                          

 
TOTAL CARRIED FORWARD 

R     
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ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   
 

R                       

D129   Selected fill material m³ 250    R                          

D130 8.2.2 

Provision of bedding from 
commercial sources (Only with 
written consent of Employers 
Representative): 

        

D131   Selected granular material m³ 300    R                        

D132   Selected fill material m³ 300    R                         

D133 8.2.2.3 19mm crushed stone m³ 65    R                          

D134   Geotextile blanket m² 1040    R                         

D135 8.2.4 
Concrete incasement of pipe with 
25Mpa where ordered by the 
engineer  

m³ 30    R                          

D136   GABIONS         

D137 
SABS 
1200DK 

Gabion/Reno mattresses, using 
6x8 mesh with 1.0m diaphragm 
spacing, of sizes 

        

D138 8.2.2 2.0 x 1.0 x 1.0m m³ 10     

D139   2.0 x 1.0 x 0.3m m³ 10     

D140   
Excavation and compaction in all 
classes of material 

m³ 20     

D141   
Surface preparation for bedding 
the gabions 

m² 20     

D142 8.2.4 
Filter fabric Grade 4 geotextile with 
minimum 2.5kN penetration load 
and at least 125l/s/m² through flow 

m² 80     

D143   
Construction of Stream crossing 
complete as per dwg xxxxxxx  

Prov.  
Sum 

100% R 400,000.00  R          400,000.00  

              

TOTAL FOR SECTIOND:EKUSUKELENI WATER RETICULATION - EARTHWORKS CARRIED 
FORWARD TO SUMMARY 

 R 
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SECTION: E 
EKUSUKELENI WATER 
RETICULATION - PIPE WORK  

SCHEDULE OF QUANTITIES 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

E100 
PSL/SANS 
1200L 

MEDIUM-PRESSURE 
PIPELINES 

        

E101 8,2,1 

Supply, lay, joint, bed, test and 
disinfect the following pipes 
complete with couplings to the 
relevant SABS standards 
including short lengths. 

        

E102   uPVC pipes          

E103   75 mm Ø  Class 12 m 7231    R                         

E105   110 mm Ø  Class 12 m 93    R                         

E106   160 mm Ø  Class 12 m      Rate only  

E111   Valves, specials and fittings         

E112 8.2.1 

Extra over above for the supply, 
laying and bedding of fittings 
suitable for use with the above 
pipes 

        

E113   uPVC Pressure Bends:         

E114   a) 90° Bends:         

E115   75 mm Ø  No. 3     

E117   110 mm Ø No. 35     

E118   160 mm Ø No.      Rate only  

E121   b) 45° Bends:     

  
 
 
 
 
 
  

  

 
 
TOTAL CARRIED FORWARD 

R     
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
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ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   
 

R                       

E122   75 mm Ø  No. 4     

E124   110 mm Ø No. 17     

E125   160 mm Ø No.      Rate only  

E130   C) 22,5° Bends:         

E131   75 mm Ø  No. 3     

E133   110 mm Ø No. 20     

E134   160 mm Ø No.      Rate only  

E139   d) 11,25° Bends:           

E140   75 mm Ø  No. 7     

E142   110 mm Ø No. 50     

E143   160 mm Ø No.      Rate only  

E148   e) Reducers         

E150   110mm Ø  x 75 mm Ø No. 6     

E152   160mm Ø  x 110 mm Ø No.      Rate only  

E158   e) Tees         

E159   75mm Ø x 75 mm Ø No. 1     

E160   110mm Ø  x 75 mm Ø No. 5 
  
  

  

 
TOTAL CARRIED FORWARD 

R     
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ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   
 

R                       

E161   110mm Ø  x 110 mm Ø No. 33     

E162   160mm Ø  x 110 mm Ø No.      Rate only  

E163   160mm Ø  x 160 mm Ø No.      Rate only  

E168   e) End caps         

E169   75 mm Ø  No. 8     

E170   110 mm Ø   No. 4     

E171   160 mm Ø No.      Rate only  

E172 
SABS 
1200L 

VALVES          

E173 8.2.3 

UPVC Line Double-Socketed 
C.I. valve assemblies. Extra 
over the above for supplying, 
installing, bedding and testing 
Class 16 line cast iron valve 
assemblies as per specification 
complete cutting of pipes and 
couplings included. 

        

E174   80 mm Ø  No. 33     

E175   100 mm Ø  No. 3     

E176   150 mm Ø  No.      Rate only  

E181   AIR VALVES     

  
 
 
 
  

  
 
 
 
  

 
TOTAL CARRIED FORWARD 

R     
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
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ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

 
TOTAL BROUGHT FORWARD   
 
 

R                       

E182   

25mm dia. RBX  RBX Vent-O-
Mat Air Valve Class 16 or similar 
approved (1) complete with 
galvanised flanged distance 
piece, flanged tee,concentric 
reducer, riser pipe, stainless 
steel ball cock valve and VJ 
flanged adaptor as detailed on 
drg VUX-202401-D006 
(excluding chamber) 

        

E183   75 mm dia. pipeline No 1     

E184   110 mm dia. pipeline No 1     

E188 8.2.13 VALVE CHAMBERS         

E189   
Gate Valve chambers complete 
as per detail on Dwg No VUX-
202401-D-001 

No 36     

E190   

Construct Air Valve chamber as 
detailed on drawing No's VUX-
202401-D006 Rate to include for 
all the works including cover and 
frame, and air vents to complete 
the installation    

 No  3     

E197 
SANS 
1200LF 

MARKERS         

E198 8.2.8 
Supply and install marker posts 
as detailed on Dwg No VUX-
202401-D-007 

No. 100     

E199 8.2.8 
Supply and install valve marker 
posts as detailed on Dwg No  
VUX-202401-D-007 

No. 36     

E201 
SABS 
1200L 

ANCHOR/THRUST BLOCKS 
AND PEDESTALS 

        

E202   Concrete thrust blocks: all sizes No 155 

  
 
 
 
 
 
 
  

  

 
TOTAL CARRIED FORWARD 
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PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   
 

R                       

E203   Concrete pedestals : all sizes No 10     

E204   
Supply and install NLM 
Padlocks  

No 5     

E215 
SABS 
1200LF 

HOUSE CONNECTIONS         

E216 8.2.1 

Provide erf connections 
complete including for the 
supply of  all  materials  and  for  
all Works necessary to complete 
the  installation 

        

E217   

Short  single house  connections  
complete  from water main to 
meter  box  as per details 1 and 
2 on  VUX-202401-D004 
including for all fittings detailed 
on the drawing starting at the 
saddle and terminating at 
apromimately 5m inside the erf 
boundary. The rate must include 
the construction of standpipe as 
detailed on drawing no VUX-
202401-D004 

No 48     

E218   

Long  single house  connections  
crossing  12m  road   reserve 
complete  from meter box on 
opposite erf boundary.Rate  to 
include  for all fittings detailed 
on the drawing VUX-202401-
D004  starting  at  the saddle 
terminating at apromimately 5m 
inside the erf boundary. The rate 
must include the construction of 
standpipe as detailed on 
drawing no VUX-202401-D004,  
including   for  additional   
excavation,  piping, bedding etc. 
for the road crossing of approx. 
20 meter's 

No 30 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

  

 
TOTAL CARRIED FORWARD 
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PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   
                      

R  

E219   

Short  double house  
connections  complete  from 
water main to meter  box  as per 
details 1 and 2 on  Drg. VUX-
202401-D004 including for all 
fittings detailed on the drawing 
starting at the saddle aThe rate 
must include the construction of 
standpipe as detailed on 
drawing no VUX-202401-D004. 

No 60     

E220   

Long  double house  
connections  crossing  12m  
road   reservecomplete  from 
meter box on opposite erf 
boundary. Rate  to include  for 
all fittings detailed on the 
drawing VUX-202401-D004 
starting  at  the saddle and 
terminating at the erf boundary,  
including   for  additional   
excavation,  piping, bedding etc. 
for the road crossing of approx. 
20 meter's 

No 40     

E221   

Supply and install  Aqua-Loc 
Mono Housing complete with 15 
l/min flow control and 1.5m³/hr 
(nominal 15mm) water meter 
and stop cock complete with 
Couplings.  

No 188     

E222   
25mm PN16 Ball cock installed 
in meter box. Meter box 
measured elsewhere. 

No 188     

E223   

Supply all material and labour 
for the complete construction of 
Water Meter chamber as per 
Dwg No VUX-202401-D004 

No 188     

              

TOTAL FOR E: EKUSUKELENI WATER RETICULATION - PIPE WORK  CARRIED FORWARD TO 
SUMMARY 

 R 

 

 

 

 

 

 

 

 



CONSTRUCTION OF ELEVATED TANK AT MABUNDZENI AND RETICULATION AT EKUSULUKENI 

AND THAMBOKHULU  

 

 
139 

           

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

 

 

SECTION: F 
MBUZINI BULK PIPELINES: 
EARTHWORKS 

SCHEDULE OF QUANTITIES 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

F100 
SANS 
1200DB 

SITE CLEARANCE AND 
REMOVAL OF TOPSOIL 

        

F101 8.3.1 (a) 
Clear route of pipe trench of 
vegetation and trees up 1 
meter girth 

m 3250     

F102 8.3.1 (c) 
Remove topsoil to a nominal 
depth of 150mm, stockpile and 
maintain next to trench. 

m² 487.5     

F103   

After trench has been 
backfilled and surplus material  
has been removed, replace 
topsoil and local grasses in 
accordance with the 
enviromental specifications. 

m² 487.5     

F104 
SABS 
1200D 

TRENCH EXCAVATION         

F105 PSDB8-1 

Excavate in all materials for 
trench selectively to width up to 
900mm for single pipes with a 
diameter between 160 mm and 
400 mm, backfill, compact, 
including dispose 
surplus/unsuitable material to 
the following depths 

        

F106 8.3.2 Over    and               Up to         

F107   0.0m - 1.5m m 2900     

F108   1.5m - 2m m 350     

F109 
8.3.2 (b) 
PSD8-1 

Extra over for F106. Including 
excavation (provisional) in 

        

F110   a)  Intermediate material m³ 800     

F111   b)  Hard Rock Material m³ 1800   

  
 
 
 
  

 
TOTAL CARRIED FORWARD 
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ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   
                      

R  

F112   

c) Excavate unsuitable material 
from the bottom of trench incl 
backfil compact and dispose of 
surplus material within free 
haul distance of 1km 

m³ 100     

F113 8.3.3 EXCAVATION ANCILLARIES         

F114 8.3.3.1  
Make up deficiency in backfill 
material (Provisional) 

        

F115 8.3.3.1 (a) a) Other excavations on site  m³ 300     

F116 8.3.3.3 Compaction in road crossings m³ 100     

F117 
SABS 
1200LB 

BEDDING (PIPES)          

F118 
8.2.1    
PSL8-1 

PROVISION OF BEDDING         

F119   
Available from trench 
excavation: 

        

F120   Selected granular material m³ 790     

F121   Selected fill material m³ 454     

F122   
Provision of bedding from 
borrow pit: 

        

F123   Selected granular material m³ 100     

F124   Selected fill material m³ 100     

F125 8.2.2 
Provision of bedding from 
commercial sources: 

        

F126   Selected granular material m³ 220     

F127   Selected fill material m³ 220     

 
TOTAL CARRIED FORWARD 

R     



CONSTRUCTION OF ELEVATED TANK AT MABUNDZENI AND RETICULATION AT EKUSULUKENI 

AND THAMBOKHULU  

 

 
141 

           

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   
                      

R  

F128 8.2.2.3 19mm crushed stone m³ 65     

F129   Geotextile blanket m² 1040     

F130 8.2.4 
Concrete encasement of pipe 
with 25Mpa where ordered by 
the engineer  

m³ 10     

F131   GABIONS         

F132 
SABS 
1200DK 

Gabion/Reno mattresses, 
using 6x8 mesh with 1.0m 
diaphragm spacing, of sizes 

        

F133 8.2.2 2.0 x 1.0 x 1.0m m³ 5     

F134   2.0 x 1.0 x 0.3m m³ 5     

F135   
Excavation and compaction in 
all classes of material 

m³ 15     

F136   
Surface preparation for 
bedding the gabions 

m² 15     

F137 8.2.4 

Filter fabric Grade 4 geotextile 
with minimum 2.5kN 
penetration load and at least 
125l/s/m² through flow 

m² 50   

  
 
 
  

TOTAL FOR F: MBUZINI BULK PIPELINES: EARTHWORKS CARRIED FORWARD TO SUMMARY  R 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

 

SECTION: G 
MBUZINI BULK 
PIPELINES:PIPEWORK 

SCHEDULE OF QUANTITIES 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

G100 
PSL/SANS 
1200L 

MEDIUM-PRESSURE PIPELINES         

G101 8,2,1 

Supply, lay, joint, bed, test and 
disinfect the following pipes 
complete with couplings to the 
relevant SABS standards including 
short lengths. 

        

G102   uPVC pipes          

G103   160 mm Ø  Class 9 m 3250     

G105   Valves, specials and fittings        

G106 8.2.1 

Extra over above for the supply, 
laying and bedding of fittings 
suitable for use with the above 
pipes 

        

G107    uPVC Pressure Bends:         

G108   a) 90° Bends:         

G109   160 mm Ø No. 3     

G111   b) 45° Bends:         

G112   160 mm Ø No. 4     

G114   c) 22,5° Bends         

G115   160 mm Ø No. 6     

G117   d) 11,25° Bends:           

G118   160 mm Ø No. 20     

 
TOTAL CARRIED FORWARD 

R     
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   
                      

R  

G119 SABS 1200L VALVES         

G120 8.2.3 

UPVC Line Double-Socketed C.I. 
valve assemblies. Extra over the 
above for supplying, installing, 
bedding and testing Class 16 line 
cast iron valve assemblies as per 
specification complete cutting of 
pipes and couplings included. 

       

G121   150 mm Ø  No. 2     

G122   AIR VALVES        

G123   

25mm dia. RBX  RBX Vent-O-Mat 
Air Valve Class 16 or similar 
approved (1) complete with 
galvanised flanged distance piece, 
flanged tee,concentric reducer, 
riser pipe, stainless steel ball cock 
valve and VJ flanged adaptor as 
detailed on drg VUX-202401-D006 
(excluding chamber) 

        

G124   160 mm dia. pipeline No 13     

G125   SCOUR VALVES         

G126   
Scour valve assembliey complete 
as per drawing Class 16 (excluding 
chamber). 

        

G127   160 mm dia. pipeline  No  5     

G128  8.2.13  
VALVE CHAMBERS AND 
MANHOLES 

        

G129   

Construct Air Valve chamber as 
detailed on drawing No's VUX-
202401-D006 Rate to include for 
all the works including cover and 
frame, and air vents to complete 
the installation    

 No  13 
  
  

  

 
TOTAL CARRIED FORWARD 
 
 

R     
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   
                      

R  

G130   

Construct Scour Valve chamber as 
detailed on drawing No's VUX-
202401-D-008. Rate to include for 
all the works including cover and 
frame, and air vents to complete 
the installation    

 No  5     

G131 8.2.13 MARKERS        

G132 8.2.8 
Supply and install marker posts as 
detailed on Dwg No VUX-202401-
D-007 

No. 105     

G133 8.2.8 
Supply and install valve marker 
posts as detailed on Dwg No  VUX-
202401-D-007 

No. 5     

G134 SABS 1200L 
ANCHOR/THRUST BLOCKS AND 
PEDESTALS 

       

G135   Concrete thrust blocks: all sizes No 50     

G136   Concrete pedestals : all sizes No 5     

G137   MISCELLANEOUS         

G138   

Supply and Install pipework to 
connect to the existing concrete 
reservoir at the Booster Pump 
Station 

Prov 
Sum 

1 R 120,000.00  R        120,000.00  

G139   
Supply and Install pipework to 
connect to the Elevated tamks at 
Mbuzini 

Prov 
Sum 

1 R 120,000.00  R        120,000.00  

             

TOTAL FOR G: MBUZINI BULK PIPELINES:PIPEWORK CARRIED FORWARD TO SUMMARY  R     

 

 

 

 

 

 

 

 

 



CONSTRUCTION OF ELEVATED TANK AT MABUNDZENI AND RETICULATION AT EKUSULUKENI 

AND THAMBOKHULU  

 

 
145 

           

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

 

SECTION H 
EKUSUKELENI GRAVITY MAIN: 
EARTHWORKS 

SCHEDULE OF QUANTITIES 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

H100 
SANS 
1200DB 

SITE CLEARANCE AND 
REMOVAL OF TOPSOIL 

        

H101 8.3.1 (a) 
Clear route of pipe trench of 
vegetation and trees up 1 meter girth 

m 1650     

H102 8.3.1 (c) 
Remove topsoil to a nominal depth 
of 150mm, stockpile and maintain 
next to trench. 

m² 247.5     

H103   

After trench has been backfilled and 
surplus material  has been removed, 
replace topsoil and local grasses in 
accordance with the enviromental 
specifications. 

m² 247.5     

H104 
SABS 
1200D 

TRENCH EXCAVATION         

H105 PSDB8-1 

Excavate in all materials for trench 
selectively to width up to 900mm for 
single pipes with a diameter 
between 160 mm and 400 mm, 
backfill, compact, including dispose 
surplus/unsuitable material to the 
following depths 

        

H106 8.3.2 Over               and               Up to         

H107   0.0m  -1.5m m 1300     

H108   1.5m - 2m m 350     

H109 
8.3.2 (b) 
PSD8-1 

Extra over for H106. Including 
excavation (provisional) in 

        

H110   a)  Intermediate material m³ 400     

H111   b)  Hard Rock Material m³ 1200     

H112   

c) Excavate unsuitable material from 
the bottom of trench incl backfil 
compact and dispose of surplus 
material within free haul distance of 
1km 

m³ 450     

 
TOTAL CARRIED FORWARD 

R     
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   
R  

H113 8.3.3 EXCAVATION ANCILLARIES         

H114 8.3.3.1  
Make up deficiency in backfill 
material (Provisional) 

        

H115 8.3.3.1 (a) a) Other excavations on site  m³ 250     

H116 8.3.3.3 Compaction in road crossings m³ 150     

H117 
SABS 
1200LB 

BEDDING (PIPES)          

H118 
8.2.1    
PSL8-1 

PROVISION OF BEDDING         

H119   Available from trench excavation:         

H120   Selected granular material m³ 525     

H121   Selected fill material m³ 159     

H122   
Provision of bedding from borrow 
pit: 

        

H123   Selected granular material m³ 100     

H124   Selected fill material m³ 100     

H125 8.2.2 
Provision of bedding from 
commercial sources: 

        

H126   Selected granular material m³ 100     

H127   Selected fill material m³ 100     

H128 8.2.2.3 19mm crushed stone m³ 30     

H129   Geotextile blanket m² 200     

 
TOTAL CARRIED FORWARD 

R     
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   
                      

R  

H130 8.2.4 
Concrete encasement of pipe with 
25Mpa where ordered by the 
engineer  

m³ 10     

H131   GABIONS         

H132 
SABS 
1200DK 

Gabion/Reno mattresses, using 6x8 
mesh with 1.0m diaphragm spacing, 
of sizes 

        

H133 8.2.2 2.0 x 1.0 x 1.0m m³ 6     

H134   2.0 x 1.0 x 0.3m m³ 5     

H135   
Excavation and compaction in all 
classes of material 

m³ 20     

H136   
Surface preparation for bedding the 
gabions 

m² 20     

H137 8.2.4 
Filter fabric Grade 4 geotextile with 
minimum 2.5kN penetration load and 
at least 125l/s/m² through flow 

m² 80     

              

              

              

              

              

TOTAL FOR SECTION H : EKUSUKELENI GRAVITY MAIN: EARTHWORKS CARRIED FORWARD 
TO SUMMARY 

 R 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

 

SECTION I 
EKUSUKELENI GRAVITY 
MAIN: PIPEWORK 

SCHEDULE OF QUANTITIES 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

I100 
PSL/SANS 
1200L 

MEDIUM-PRESSURE 
PIPELINES 

        

I101 8,2,1 

Supply, lay, joint, bed, test and 
disinfect the following pipes 
complete with couplings to the 
relevant SABS standards 
including short lengths. 

        

I102   uPVC pipes          

I103   110 mm Ø  Class 9 m 1650     

I105   Valves, specials and fittings        

I106 8.2.1 

Extra over above for the supply, 
laying and bedding of fittings 
suitable for use with the above 
pipes 

        

I107    uPVC Pressure Bends:         

I108   a) 90° Bends:         

I109   110 mm Ø No. 2     

I111   b) 45° Bends:         

I112   110 mm Ø No. 5     

I114   c) 22,5° Bends         

I115   110 mm Ø No. 8     

I117   d) 11,25° Bends:           

I118   110 mm Ø No. 8     

 
TOTAL CARRIED FORWARD 

R     
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   
                      

R  

I122 SABS 1200L VALVES         

I123 8.2.3 

UPVC Line Double-Socketed 
C.I. valve assemblies. Extra over 
the above for supplying, 
installing, bedding and testing 
Class 16 line cast iron valve 
assemblies as per specification 
complete cutting of pipes and 
couplings included. 

       

I124   110 mm Ø  No. 2     

I125   AIR VALVES        

I126   

50mm dia. RBX  RBX Vent-O-
Mat Air Valve Class 16 or similar 
approved (1) complete with 
galvanised flanged distance 
piece, flanged tee,concentric 
reducer, riser pipe, stainless 
steel ball cock valve and VJ 
flanged adaptor as detailed on 
drg VUX-202401-D006 
(excluding chamber) 

        

I127   110 mm dia. pipeline No 3     

I128   SCOUR VALVES         

I129   

Scour valve assembliey 
complete as per drawing VUX-
202401-D-008 Class 16 
(excluding chamber). 

        

I130   110 mm dia pipeline  No  1     

 
 
 

    

 
 
 
 
 
 
 
 
 

 
 
 
 

 
TOTAL CARRIED FORWARD 

R     
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD   
                      

R  

I131  8.2.13  
VALVE CHAMBERS AND 
MANHOLES 

        

I132   

Construct Air Valve chamber as 
detailed on drawing No's VUX-
202401-D006 Rate to include for 
all the works including cover and 
frame, and air vents to complete 
the installation    

 No  3     

I133   

Construct Scour Valve chamber 
as detailed on drawing No's 
VUX-202401-D-008. Rate to 
include for all the works 
including cover and frame, and 
air vents to complete the 
installation    

 No  1     

I134   
Gate Valve chambers complete 
as per detail on Dwg No VUX-
202401-D-001 

 No  1     

I135 8.2.13 MARKERS        

I136 8.2.8 
Supply and install marker posts 
as detailed on Dwg No VUX-
202401-D-007 

No. 22     

I137 8.2.8 
Supply and install valve marker 
posts as detailed on Dwg No  
VUX-202401-D-007 

No. 2     

I138 SABS 1200L 
ANCHOR/THRUST BLOCKS 
AND PEDESTALS 

       

I139   Concrete thrust blocks: all sizes No 20     

I140   Concrete pedestals : all sizes No 0     

I141   MISCELLANEOUS         

I142   
Supply and Install pipework to 
connect to the existing Booster 
Pump Station 

Prov 
Sum 

1 R 200,000.00  R        200,000.00  

             

TOTAL FOR SECTION I: EKUSUKELENI GRAVITY MAIN: PIPEWORK CARRIED FORWARD TO 
SUMMARY 

 R 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

 

SECTION J PIPE JACKING SCHEDULE OF QUANTITIES 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

J100   
SECTION H: PIPE JACKING/ 
HORIZONTAL DIRECTIONAL 
DRILLING (HDD) 

        

J101 
SABS 
1200LG 

SITE CLEARANCE:         

J102 8.2.1 Jacking Establishment:         

J103   (a)  Fixed charges Sum 1     

J104   (b)  Time-related charges Sum 1     

J105 8.2.3 
Jacking of pipes by pipe jacking / 
horizontal drilling method: 

        

J106   
Supply and install 160 dia PN16 
HDPE sleeve by means of directional 
drilling method 

m 28     

J107   
Supply and install 200 dia PN16 uPVC 
sleeve by means of directional drilling 
method 

m 70     

J108 8.2.4 Excavation for Jacking:         

J109   
(a)  Excavate in all materials for pipe 
(including removal and disposal of 
surplus excavated material) 

m³ 30     

J110 8.2.5 
Extra-over and for unforeseen rock 
or boulders (Provisional) 

Prov. 
Sum 

1     

J111 8.2.9 
Stabilization of unstable areas or 
grouting of voids where ordered: 

        

J112   
(a)  Provision and establishment of 
equipment on site and removal on 
completion of operation 

Sum 1     

J113   (b)  Operation of equipment Sum 1     

J114   (c)  Materials used Sum 1     

TOTAL FOR SECTION J: PIPE JACKING CARRIED FORWARD TO SUMMARY  R 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

SECTION K 
163 KL ELEVATED STEEL 
TANK   

SCHEDULE OF QUANTITIES 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

K100 
SANS 
1200DB 

Site Clearance and Removal of 
topsoil 

        

K101 8.3.1 (a) 
Clear reservoir site of vegetation 
and trees up to 1 meter girth. 

m² 50     

K102 8.3.1 (c ) 
Remove topsoil to a nominal 
depth of 150mm, stockpile and 
maintain. 

m³ 7.5     

K103 1200D Excavation for structures         

K104 8.3.3(a) 
Excavation in all materials for tank 
footings and control chamber 

m³ 55     

K105 8.3.3(b) 
Extra-over Item K104 for 
excavation in hard rock 

m³ 5     

K106 8.3.5 Excavation for working space m² 7     

K107 SPEC RC           

K108 8.2.1.2 
Remove unsuitable materials 
(Prov) 

m³ 2     

K109 8.2.1.3(a) 
Replace unsuitable materials with 
Grade 15/20 mm concrete (Prov) 

m³ 2     

K110 8.3.2 Trench Excavation         

K111 PSDB8-1 

Excavate in all materials, backfill 
and compact,  including disposal 
of surplus/unsuitable material for 
scour pipes up to 110 mm dia: 

        

K112   Over               and               Up to         

K113   1.0m                            1.5m m 15     

K114 
8.3.2(b)PSD
8.1 

Extra-over Items K113 for 
excavation in hard rock by the 
following means: 

        

K115   
Using Blasting or Mechanical 
means 

m³ 1 

  
 
 
 
  

  

TOTAL CARRIED FORWARD  R 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD  R 

K116   Using Hand Pneumatic Hammers m³ 1     

K117 
SANS 1200 
LB 

Bedding         

K118 PSLB 8-1           

K119 8.2.1 
Provision of bedding from Trench 
excavation 

        

K120   Selected granular material m³ 1     

K121   Selected fill material m³ 3     

K123 SPEC RC           

K124 
8.2.2 SANS 
G8.1.3 

Concrete         

K125 8.4.2 
Blinding layer 50 mm thick, Grade 
10 MPa/20 including filling of 
overbreak in hard rock 

   m² 40     

K126 PSG8-6.1             

K127 8.4.3  
Strength concrete, Grade 30 
MPa/20 mm: 

        

K128   Base of the tank  m³ 16     

K129   Roof of control chamber m³ 1     

K130 8.4.3  
Strength concrete, Grade 25 
MPa/20 mm in: 

        

K131   Inlet/outlet blocks under tank  m³ 0.5     

K132   
Floor and thrust block of  control 
chamber 

 m³ 1.6     

K133 SPEC RC       
  
  

  

TOTAL CARRIED FORWARD  R 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD  R 

K134 8.2.2 
Concrete Grade 15 MPa/20 mm in 
thrust and anchor blocks,  pipes 
and valve supports 

  m³ 0.2     

K135 SANS           

K136 1200 G           

K137 8.4.4 Unformed surfaces:         

K138    
Power float finish to footings, floor 
and roof of  control chamber 

  m² 25     

K139 1200 G           

K140 8.1.1 Formwork         

K141 PSG8-6.1           

K142 8.2.1 Rough:         

K143 8.2.5  
Control chamber footing and 
thrust block - vertical 

 m² 6     

K144   
Inlet/outlet - vertical to ends of 
blocks and encasement and, if 
ordered, to sides of same 

   m² 2.3     

K145 8.2.2 Smooth:         

K146   
Vertical to base walls and stub 
columns 

 m² 24     

K147   
Inlet/outlet - vertical to ends of 
blocks and encasement and, if 
ordered, to sides of same 

   m² 2.3     

K148 8.2.2 Smooth:         

K149   
Vertical to base walls and stub 
columns 

 m² 24     

K150   
Horizontal to roof of control 
chamber (Soffit) 

 m² 5     

K151   
Vertical to upstands on outer 
edges of roof control chamber 

  m 4     

TOTAL CARRIED FORWARD  R 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD  R 

K152   
Forming openings in roof  for air 
vents 

 No 2     

K153   
Forming openings in roof  for 
manhole covers 

 No 2     

K154 PSG8-1 Reinforcement         

K155 8.1.2           

K156 8.3.1  Mild steel (R8 - R12) Kg 32     

K157 8.3.1  High tensile steel (Y10 - Y16) Kg 646     

K158 8.3.2 Welded mesh No. 617 to floor m² 8     

K159   Pipework         

K160 

8.2.4.2 
PSL8-1 
PSL8-2 
PSL8-3 

Supply, lay, joint, disinfect and 
test the following pipes and 
specials complete. Not encased in 
concrete 

        

K161   GMS Pipes:         

K162 8.2.4 Inlet:         

K163   
80mm dia  pipe 1500mm long 
(FBE) with puddle flange (2) 

No 1     

K164   
80mm dia  pipe 2500mm long 
(FBE) Including support brackets 
(8) 

No 1     

K165   
80mm dia pipe 1000mm long 
(FBE) (4) 

No 1     

K166   
80mm dia pipe 1440mm long 
(FBE) (5) 

No 2     

K167   
80mm dia pipe 2500mm long 
(FBE) (7) 

No 4     

TOTAL CARRIED FORWARD R 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD  R 

K168   
80mm dia pipe 770mm long (FBE) 
(9) 

No 1     

K169   
80mm dia pipe 500mm long (FBE) 
(A) 

No 1     

K170 8.2.4 Outlet:         

K171   
100mm dia pipe 2500mm long 
(FBE) (10) 

No 4     

K172   
100mm dia pipe 1000mm long 
(FBE) (11) 

No 1     

K173 

  50mm dia pipe 900mm long (FBE) 
(13) with puddle flange No 1     

K174   
80mm dia pipe 450 mm long 
(FBE) (15) 

No 2     

K175   
80mm dia pipe 730 mm long 
(FBE) (18) 

No 1     

K176 8.2.4 Scour:         

K177   
100mm dia pipe 2500mm long 
(FBE) (20) 

No 4     

K178   
100mm dia pipe 1000mm long 
(FBE) (21) with puddle flange 

No 1     

K179   
100mm dia pipe 2000mm long 
(FBE) with puddle flange (23) 

No 1     

K180   
100mm dia pipe 900mm long 
(FBE) (25) 

No 2     

K181   Overflow pipe:         

K182   
100mm dia x 2500mm long (FBE) 
(27) 

No 4     

K183   
100mm dia x 1000mm long (F0E) 
with rat mesh inset (28) 

No 1     

TOTAL CARRIED FORWARD R 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD  R 

K184   
100mm dia x 600mm long (FBE) 
(29) 

No 1     

K185   
100mm dia x 1250mm long (FBE) 
(30) 

No 1     

K186   uPVC Pipes:         

K187   110mm dia Class 9 m 24     

K188   110mm dia x 90° elbow (33) No 1     

K189   GMS Reducers:         

K190   
100mm dia. - 80mm dia (FBE) 
(12)  

No 2     

K191   GMS Elbows:         

K192   80mm dia x 90° elbow (FBE) (6) No 4     

K193   
100mm dia x 90° elbow (FBE) 
(26) 

No 5     

K194   

DUROFLO CI Flange Adaptors: 
      

K195   110mm dia (24) No 4     

K196   75mm dia (19) No 1     

K197   Gate Valves: (Flanged)         

K198   100mm dia (22) No 1     

K199   80mm dia (3) No 1     

K200   80mm dia (14) No 1     

 
TOTAL CARRIED FORWARD 

R 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD  R 

K201   Meter:         

K202   
80mm dia WP-Daynamic water 
meter (FBE) (17) 

No 1     

K203   Strainer:         

K204   
50mm dia WP-F Dynamic seive 
(FBE) (16)(B) 

No 2     

K205 SPEC RC           

K206 8.2.6 Iron and steelwork         

K207    
Supply and erect/install complete 
with protective coating and all 
fastenings 

          

K208    

Allow a provisional sum for supply 
and installation of Abeco or 
Structa or similar appoved 
rectangular ,galvanised ,with 
Cover Type Standard Galvanised 
Steel Roof Panels elevated steel 
tank Hot dipped galvanised in 
accordance with SANS 121(ISO 
1461).(Rate to include 15m stand 
to conform with SANS 10162, 
ladder and base as per 
manufactures standards 

Prov 
Sum 

100
% 

   R     1,680,375.00  

K209   
Contractor's cost and profit on 
Item 15.9.1 

%    R     1,680,375.00    

K210     

GMS manhole cover with frame 
and building into control chamber 
roof slab (600mm x 600mm 
opening) as per Drg 010-163KL-
001 

 No 2     

K211   
Air vent number 1, as per Drg  
010-163KL-001 

 No 1     

          

  
 
 
 
  

  

TOTAL CARRIED FORWARD 

 R 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD  R 

K212   
Air vent number 2, as per Drg  
010-163KL-001 

 No 1     

K213   
Polypropylene coated step irons in 
control chamber 

 No 6     

K216   Control chamber         

K217 8.2.8.3   
Brickwork 220 mm plastered  both 
sides  

  m² 18     

K218   220 mm brick reinforcing m 56     

K219   220 mm wall to roof joint m 10     

K220   Miscellaneous         

K221 8.2.8.1   
Clean and sterilize reservoir and 
all pipes from control chamber to 
reservoir 

  Sum       

K222 8.2.8.2  Test reservoir for water- tightness  Sum       

K223   Equilibrium valve:         

K224   
Install 80mm dia Vosa series 7354 
float valve complete 

No 1     

K225   Headwall         

K226   
Construct scour headwalls 
complete as detailed  on 010-
163KL-001 

No 1     

K227   Anchor Bolts         

K228   
M24 Anchor Bolts (Length = 
1000mm)  

No 16     

TOTAL FOR SECTION K: 163 KL ELEVATED STEEL TANK   CARRIED FORWARD TO SUMMARY  R 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

SECTION L 132 KL ELEVATED STEEL TANK   SCHEDULE OF QUANTITIES 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

L100 
SANS 
1200DB 

Site Clearance and Removal of 
topsoil 

        

L101 8.3.1 (a) 
Clear reservoir site of vegetation and 
trees up to 1 meter girth. 

m² 50     

L102 8.3.1 (c ) 
Remove topsoil to a nominal depth 
of 150mm, stockpile and maintain. 

m³ 7.5     

L103 1200D Excavation for structures         

L104 8.3.3(a) 
Excavation in all materials for tank 
footings and control chamber 

m³ 55     

L105 8.3.3(b) 
Extra-over Item K104 for excavation 
in hard rock 

m³ 5     

L106 8.3.5 Excavation for working space m² 7     

L107 SPEC RC           

L108 8.2.1.2 Remove unsuitable materials (Prov) m³ 2     

L109 8.2.1.3(a) 
Replace unsuitable materials with 
Grade 15/20 mm concrete (Prov) 

m³ 2     

L110 8.3.2 Trench Excavation         

L111 PSDB8-1 

Excavate in all materials, backfill and 
compact,  including disposal of 
surplus/unsuitable material for scour 
pipes up to 110 mm dia: 

        

L112   Over               and               Up to         

L113   1.0m                            1.5m m 15     

L114 
8.3.2(b)PSD
8.1 

Extra-over Items K113 for 
excavation in hard rock by the 
following means: 

        

L116   Using Blasting or Mechanical means m³ 30 
  
  

  

TOTAL CARRIED FORWARD 

 R 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE  AMOUNT  

TOTAL BROUGHT FORWARD  R 

L117   Using Hand Pneumatic Hammers m³ 30     

L118 
SANS 1200 
LB 

Bedding         

L119 PSLB 8-1           

L120 8.2.1 
Provision of bedding from Trench 
excavation 

        

L121   Selected granular material m³ 1     

L122   Selected fill material m³ 3     

L123 SPEC RC           

L124 8.2.2 Concrete         

  SANS           
  1200 G           
L127 8.1.3           

L128 8.4.2 
Blinding layer 50 mm thick, Grade 
10 MPa/20 including filling of 
overbreak in hard rock 

   m² 40     

L129 PSG8-6.1             

L130 8.4.3  
Strength concrete, Grade 30 MPa/20 
mm: 

        

L131   Base of the tank  m³ 16     

L132   Roof of control chamber m³ 1     

L133 8.4.3  
Strength concrete, Grade 25 MPa/20 
mm in: 

        

L134   Inlet/outlet blocks under tank  m³ 0.5     

L135   
Floor and thrust block of  control 
chamber 

 m³ 1.6     

L136 SPEC RC           

L137 8.2.2 
Concrete Grade 15 MPa/20 mm in 
thrust and anchor blocks,  pipes and 
valve supports 

  m³ 0.2     

TOTAL CARRIED FORWARD  R 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE  AMOUNT  

TOTAL BROUGHT FORWARD  R 

  SANS           

L139 1200 G           

L140 8.4.4 Unformed surfaces:         

L141    
Power float finish to footings, floor 
and roof of  control chamber 

  m² 25     

L142 1200 G           

L143 8.1.1 Formwork         

L144 PSG8-6.1           

L145 8.2.1 Rough:         

L146 8.2.5  
Control chamber footing and thrust 
block - vertical 

 m² 6     

L147   
Inlet/outlet - vertical to ends of 
blocks and encasement and, if 
ordered, to sides of same 

   m² 2.3     

L148 8.2.2 Smooth:         

L149   
Vertical to base walls and stub 
columns 

 m² 24     

L150   

Inlet/outlet - vertical to ends of 
blocks and encasement and, if 
ordered, to sides of same 

   m² 2.3     

L151 8.2.2 Smooth:         

L152   
Vertical to base walls and stub 
columns 

 m² 24     

L153   
Horizontal to roof of control chamber 
(Soffit) 

 m² 5     

L154   
Vertical to upstands on outer edges 
of roof control chamber 

  m 4     

L155   
Forming openings in roof  for air 
vents 

 No 2     

L156   
Forming openings in roof  for 
manhole covers 

 No 2     

TOTAL CARRIED FORWARD 

 R 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE  AMOUNT  

TOTAL BROUGHT FORWARD  R 

L157 PSG8-1 Reinforcement         

L158 8.1.2           

L159 8.3.1  Mild steel (R8 - R12) Kg 32     

L160 8.3.1  High tensile steel (Y10 - Y16) Kg 646     

L161 8.3.2 Welded mesh No. 617 to floor m² 8     

L162   Pipework         

L163 8.2.4.2 
PSL8-1 
PSL8-2 
PSL8-3  

Supply, lay, joint, disinfect and test 
the following pipes and specials 
complete. Not encased in concrete 

        

L164   GMS Pipes:         

L165 8.2.4 Inlet:         

L166   
80mm dia  pipe 1500mm long (FBE) 
with puddle flange (2) 

No 1     

L167   
80mm dia  pipe 2500mm long (FBE) 
Including support brackets (8) 

No 1     

L168   
80mm dia pipe 1000mm long (FBE) 
(4) 

No 1     

L169   
80mm dia pipe 1440mm long (FBE) 
(5) 

No 2     

L170   
80mm dia pipe 2500mm long (FBE) 
(7) 

No 4     

L171   
80mm dia pipe 770mm long (FBE) 
(9) 

No 1     

L172   
80mm dia pipe 500mm long (FBE) 
(A) 

No 1     

TOTAL CARRIED FORWARD  R                       
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

TOTAL BROUGHT FORWARD  R                        

L173 8.2.4 Outlet:         

L174   
100mm dia pipe 2500mm long (FBE) 
(10) 

No 4     

L175   

100mm dia pipe 1000mm long (FBE) 
(11) No 1     

L176   
50mm dia pipe 900mm long (FBE) 
(13) with puddle flange 

No 1     

L177   
80mm dia pipe 450 mm long (FBE) 
(15) 

No 2     

L178   
80mm dia pipe 730 mm long (FBE) 
(18) 

No 1     

L179 8.2.4 

Scour: 

        

L180   
100mm dia pipe 2500mm long (FBE) 
(20) 

No 4     

L181   
100mm dia pipe 1000mm long (FBE) 
(21) with puddle flange 

No 1     

L182   
100mm dia pipe 2000mm long (FBE) 
with puddle flange (23) 

No 1     

L183   
100mm dia pipe 900mm long (FBE) 
(25) 

No 2     

L184   Overflow pipe:         

L185   
100mm dia x 2500mm long (FBE) 
(27) 

No 4     

L186   
100mm dia x 1000mm long (F0E) 
with rat mesh inset (28) 

No 1     

L187   
100mm dia x 600mm long (FBE) 
(29) 

No 1     

L188   
100mm dia x 1250mm long (FBE) 
(30) 

No 1     

L189   uPVC Pipes:         

TOTAL CARRIED FORWARD  R                       
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE  AMOUNT 

TOTAL BROUGHT FORWARD  R                        

L190   110mm dia Class 9 m 24     

L191   110mm dia x 90° elbow (33) No 1     

L192   

GMS Reducers: 

        

L193   100mm dia. - 80mm dia (FBE) (12)  No 2     

L194   GMS Elbows:         

L195   80mm dia x 90° elbow (FBE) (6) No 4     

L196   100mm dia x 90° elbow (FBE) (26) No 5     

L197   DUROFLO CI Flange Adaptors:         

L198   110mm dia (24) No 4     

L199   75mm dia (19) No 1     

L200   Gate Valves: (Flanged)         

L201   100mm dia (22) No 1     

L202   80mm dia (3) No 1     

L203   80mm dia (14) No 1     

L204   Meter:         

L205   
80mm dia WP-Daynamic water 
meter (FBE) (17) 

No 1     

L206   Strainer:         

TOTAL CARRIED FORWARD  R                       
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE  AMOUNT 

TOTAL BROUGHT FORWARD  R                        

L207   
50mm dia WP-F Dynamic seive 
(FBE) (16)(B) 

No 2     

L208 SPEC RC           

L209 8.2.6 Iron and steelwork         

L210    
Supply and erect/install complete 
with protective coating and all 
fastenings 

          

L211    

Allow a provisional sum for supply 
and installation of Abeco or Structa 
or similar appoved rectangular 
,galvanised ,with Cover Type 
Standard Galvanised Steel Roof 
Panels elevated steel tank Hot 
dipped galvanised in accordance 
with SANS 121(ISO 1461).(Rate to 
include 10m stand to conform with 
SANS 10162, ladder and base as 
per manufactures standards 

Prov 
Sum 

100
% 

   R1,279,813.00  

L212   
Contractor's cost and profit on Item 
15.9.1 

%    R1,279,813.00    

L213     

GMS manhole cover with frame and 
building into control chamber roof 
slab (600mm x 600mm opening) as 
per Drg 010-163KL-001 

 No 2     

L214   
Air vent number 1, as per Drg  010-
163KL-001 

 No 1     

L215   
Air vent number 2, as per Drg  010-
163KL-001 

 No 1    

L216   
Polypropylene coated step irons in 
control chamber 

 No 6    

L217   Control chamber         

L218 8.2.8.3   
Brickwork 220 mm plastered  both 
sides  

  m² 18    

L219   220 mm brick reinforcing m 56 

  
 
 
  

 

TOTAL CARRIED FORWARD  R                       
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE  AMOUNT 

TOTAL BROUGHT FORWARD  R                        

L220   220 mm wall to roof joint m 10    

L221   Miscellaneous         

L222 8.2.8.1   
Clean and sterilize reservoir and all 
pipes from control chamber to 
reservoir 

  Sum 
100
% 

    

L223 8.2.8.2  Test reservoir for water- tightness  Sum 
100
% 

    

L224   Equilibrium valve:         

L225   
Install 80mm dia Vosa series 7354 
float valve complete 

No 1     

L226   Headwall         

L227   
Construct scour headwalls complete 
as detailed  on Drg 010-DET-628 

No 1     

L228   Anchor Bolts         

L229   
M24 Anchor Bolts (Length = 
1000mm)  

No 16     

              

              

              

TOTAL FOR SECTION L : 132 KL ELEVATED STEEL TANK   CARRIED FORWARD TO SUMMARY R 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

SECTION: I  MISCELLANEOUS SCHEDULE OF QUANTITIES 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY  RATE   AMOUNT  

I100   Provisional Sums         

I101   

Allow a provisional sum for the 
supply and installation of 
Mechanical and Electrical 
equipment  by a Nominated 
specialist Contractor and 
Refurbshiment of the booster 
Pump stations 

Prov 
Sum 

2 R 1,200,000.00  R  2,400,000.00  

I102   
Contractor's cost and profit on 
Item 10.1.1  

%   R 2,400,000.00 R  

I103   

Allow for investigating, exposing 
the pipeline, repairing or 
replacing damaged sections, 
reinstating backfill, pressure 
testing, and restoring the site 

Prov 
Sum 

100% R2,000,000.00 R 2,000,000.00 

I104   
Provide standby Diesel 
Generator 

Prov 
Sum 

2 R310,500.00 R 621,000.00 

I105   FENCING          

I106   

Supply, deliver, and install high-
security "ClearVu" (or Similar 
Approved) anti-climb and anti-cut 
rigid mesh panel fencing system 
for the elevated tanks n as per 
drawing STD-047, comprising 
1,8m high x 3,05m wide panels 
manufactured from 76x50mm 
galvanised finish fencing, 
including all posts, brackets, 
fixings, concrete foundations, and 
all necessary accessories 
complete in accordance with the 
specifications and Engineer’s 
approval. 

m 484     

I107   
Install 6m sliding vehicle gate as 
per drawing STD-047 

No 2     

I108   
Install 1.2m Pedestrian Gate as 
per drawing STD-047 

No 2     

TOTAL FOR SECTION: I :  MISCELLANEOUS CARRIED FORWARD TO SUMMARY  R 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

NKOMAZI LOCAL MUNICIPALITY 
 

CONSTRUCTION OF ELEVATED TANK AT MABUNDZENI AND RETICULATION AT EKUSULUKENI AND THAMBOKHULU 
 

CONTRACT NO.: NKO: 40/2026 
 

SUMMARY OF SCHEDULE OF QUANTITIES 
 

SECTION DESCRIPTION   AMOUNT  
 

SECTION A    PRELIMINARY AND GENERAL   
 

SECTION B    THAMBOKHULU WATER RETICULATION - EARTHWORKS   
 

SECTION C    THAMBOKHULU WATER RETICULATION - PIPE WORK    
 

SECTION D    EKUSUKELENI WATER RETICULATION - EARTHWORKS   
 

SECTION E    EKUSUKELENI WATER RETICULATION - PIPE WORK    
 

SECTION F    MBUZINI BULK PIPELINES: EARTHWORKS   
 

SECTION G    MBUZINI BULK PIPELINES:PIPEWORK   
 

SECTION H    EKUSUKELENI GRAVITY MAIN: EARTHWORKS   
 

SECTION I    EKUSUKELENI GRAVITY MAIN: PIPEWORK   
 

SECTION J    DIRECTIONAL DRILLING   
 

SECTION K    163 KL ELEVATED STEEL TANK     
 

SECTION L   132 KL ELEVATED STEEL TANK     
 

SECTION M     MISCELLANEOUS   
 

Sub-total (1)   
 

Add Contingencies (10%)   
 

Sub-total (2)   
 

Allow 5% of Sub-Total(2) for Escalations   
 

Sub-total (3)   
 

Add 15% VAT to Sub-total (3)    
 

TOTAL VALUE OF TENDER   
 

 
Time for Completion 15 Months 

 

Signature of Tenderer:……………………………………................Date:…................................................. 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C3  SCOPE OF WORK 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

 
C3.1 Engineering 

C3.2 Procurement 

C3.3 Standard specifications 

C3.4 Project Specifications 

 Part A: Civil:              Part A1 – General 

                                   Part A2 – Variations to Standard Specifications 

                                   Part A3 – Particular Specifications  

C3.5 Management 

C3.6 Annexes 

 Annex 1: Environmental Management Plan 

 Annex 2: Occupational Health and Safety Specification 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO: 40/2026 

      

 

C3.1 ENGINEERING 
 
 
DRAWINGS ISSUED WITH THIS DOCUMENT 
 
The reduced drawings bound with this document are issued as indicated for “Tender Purposes only” and shall not 
be used for construction purposes. Drawings will be appropriately amended before being issued for construction 
purposes. Additional and detailed drawings will be furnished by the Engineer as the works proceeds. 
 
The following drawings are applicable to the contract: 

 

Stage 

Drawing No. 

Division 

P = Preliminary, B = Bid, C = 
Construction 

C = Civil, W = Water, S = Structural 

Drawing Description Stage Division Section & Drawing No. Rev No. 

Proposed Ekusukeleni Water 
Reticulation 

DRAWING NO 
010-163KL-001  

B C 0 0 0 1 A 01 

GENERAL DETAILS: SHEET 1 
OF 2 

VUX-202401-D-
001 

B C 0 0 0 1 A 0 

GENERAL DETAILS: SHEET 2 
OF 2 

VUX-202401-D-
002 

B C 0 1 0 1 A 0 

GENERAL LAYOUT 
DRAWING NO 
010-163KL-001 

B C 0 1 0 2 A 0 

PROPOSED EEKUSUKELENI 
GRAVITY MAIN 

DRAWING NO 
VCE-GM-001 

B C 0 1 0 3 A 0 

PROPOSED EEKUSUKELENI 
GRAVITY MAIN 

DRAWING NO 
VCE-GM-002 

B C 0 1 0 4 A 0 

PROPOSED EEKUSUKELENI 
GRAVITY MAIN 

DRAWING NO 
VCE-GM-003 

B C 0 1 0 5 A 0 

TYPICAL PIPE MARKER 
DETAILS 

VUX-202401-D-
007 

B C 0 1 0 5 A 0 

WATER RETICULATION: 
DETAIL OF PRESSURE 
REDUCING VALVE 
INSTALLATION 

VUX-202401-D-
003 

B C 0 1 0 5 A 0 

PROPOSED EMABUNDZENI 
RISING MAIN 

DRAWING NO 
010-LS-001 

B C 0 0 0 2 A 0 

PROPOSED EMABUNDZENI 
RISING MAIN 

DRAWING NO 
010-LS-002 

B C 0 0 0 2 A 0 

PROPOSED EMABUNDZENI 
RISING MAIN 

DRAWING NO 
010-LS-004 

B C 0 0 0 2 A 0 

PROPOSED EMABUNDZENI 
RISING MAIN 

DRAWING NO 
010-LS-005 

B C 0 0 0 2 A 0 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO:40/2026 

C3.2 PROCUREMENT 
 
C3.2.1 PREFERENTIAL PROCUREMENT PROCEDURES 
 

The works shall be executed in accordance with the conditions attached to preferences granted in 
accordance with the Preferencing Schedules (MBD 6.1, Returnable Schedules) 

 
C3.2.2 SUBCONTRACTING 
 

Clause 4.4 of the General Conditions of Contract makes provision for subcontracting. Subcontract work 
provides opportunities for small or specialist businesses and can also be used to secure contract 
participation goal credits for HDI participation or other specific goals, where applicable. In the interests 
of all parties, the Contractor shall enter into a written subcontract agreement with each Subcontractor. 
 
Contract participation goal credits may not be claimed for work undertaken in respect of provisional 
sums and prime cost items. The work subcontracted to contractors is subject to the following 
conditions: 
 

• The main contractor must employ/appoint appropriately graded CIDB registered sub-

contractors only. 

• The value of the subcontracted work for any subcontractor does not exceed the maximum 

amount allowed for under his CIDB grading; 

• The sub-contractors shall be registered on the Central Supplier Database (National Treasury) 

 
The Contractor must provide documented proof to the Employer’s satisfaction that any and all the work 
in this contract complies with these conditions throughout the course of the execution of the works, 
failure of which leads to the Contractor forfeiting 10% of the total value of the certified payment 
certificate for the works, for that month. 
 
Where monetary allowances for provisional sums or prime costs items have been allowed, the 
Contractor shall invite three quotations from suitably qualified subcontractors, etc. for the required 
scope of works. The selection of the Subcontractors, etc. shall be approved by the Engineer. 
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C3.3 STANDARD SPECIFICATIONS 

   
The standard specifications on which this contract is based are the South African Bureau of Standard 
Standardized Specifications for Civil Engineering Construction SANS 1200. (Note to complier “SABS” has 
been changed to “SANS”; the SABS 1200 specifications are due to be replaced in the foreseeable future by 
SANS 1200). 
 

The Standard Specifications for all associated civil work applicable to this Contract shall be:  

SANS 1200 A : General 

SANS 1200 AB : Engineer’s Office 

SANS 1200 C : Site Clearance 

SANS 1200 DA : Earthworks (small works) 

SANS 1200 DB : Earthworks (pipe trenches) 

SANS 1200G : Concrete – Structural 

SANS 1200H : Structural steelwork 

SANS 1200HA : Structural Steelwork (Sundry Items) 

SANS 1200LB : Bedding (Pipes) 

SANS 1200L : Medium pressure pipelines 

SANS 1200LF : Erf connections (water) 

These Specifications are not issued with this volume but are available at the Contractor’s expense from 
Standards South Africa: 

Office Address:   Postal Address: 

1 Dr Lategan Road  Private Bag X191 

Groenkloof    PRETORIA 

PRETORIA   0001 

Telephone:    Telefax: 

National: (012) 428 7911  National: (012) 3441568 

International: + 27 12 428 7911  International: + 27 12 344 1568 

Email: sales@sabs.co.za   
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C3.4  PROJECT SPECIFICATIONS 
 
 
STATUS 
 
The project specification consists of three parts for the Civil works and forms an integral part of the contract 
and supplements the standard specifications.  
 
Part A1 contains a general description of the civil works, the site and the requirements to be met and detailed 
specifications. 
 
Part A2 contains variations, amendments and additions to the standard civil specifications. 
 
Part A3 contains particular civil specifications. 
 
 
 
In the event of any discrepancy between a part or parts of the standardized or particular specifications and 
the project specification, the project specification shall take precedence.  In the event of a discrepancy 
between the specifications (including the project specifications) and the drawings and/or the bill of quantities, 
the discrepancy shall be resolved by the Engineer before the execution of the work under the relevant item. 
 
The standard specifications which form part of this contract have been written to cover all phases of work 
normally required for road contracts, and they may therefore cover items not applicable to this particular 
contract. 
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PART A1 - GENERAL 
 

PS1 PROJECT DESCRIPTION 

 
1.1 Employer’s objectives  

The Construction of Elevated Tanks at Mabundzeni and Reticulation at Ekusulukeni and Thambokhulu is 
aimed at improving the reliability, sustainability, and efficiency of water supply services within the Nkomazi 
Local Municipality in Mpumalanga Province. The employer’s objective is also to deliver public infrastructure 
using labour-intensive methods and, in so doing, provide workplace training opportunities to local labour. 
 
1.2 Overview of the works  

The proposed works include the construction of elevated water storage tanks, installation of bulk water 
pipelines, upgrading and refurbishment of booster pump stations, and development of approximately 21.8 km 
of water reticulation infrastructure. In addition, the project includes the installation of metered household 
connections and associated pipeline fittings and specials to improve system operation and water 
management. 
 
1.3 Extent of the works 

• Setting out 

• Site clearing 

• Construction of 132 kℓ and 163 kℓ elevated storage tanks;  

• Installation of approximately 4.8 km of bulk water pipelines; 

• Installation of approximately 21.8 km of water reticulation pipelines 

• Refurbishment and upgrading of booster pump stations;  

• Installation of approximately 442 metered household connections;  

• Supply and installation of valves, fittings, specials, and associated mechanical and electrical                    
infrastructure.  

PS2 DESCRIPTION OF THE SITE AND ACCESS 

 

2.1 Location of the works and access 

 The areas of interest are Mabundzeni, Ekusulukeni and Thambokhulu, the sites can be accessed via the 
R571 National Road to Komatipoort or Jeppes Reef. The settlement can be seen in figure 1 below.  

 Tenderer's must allow for all conditions on site in their tenders, since extra claims arising from difficult 
site conditions in respect to transport, handling, loading, off-loading, labor, housing, etc., will not be 
entertained.  

 Access routes to the site shall at all times be kept serviceable, or alternatives shall be provided.  These 
include road entrances that may have to be kept closed overnight.  

 
 
 
 
 

 
 
 
 
 
 
 
 
 

 
 

Figure 1: Locality Plan 

Project Area 
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The project is within the Nkomazi Local Municipality at the following coordinates. 
 

Village Mabundzeni, Ekusulukeni and Thambokhulu 

Province Mpumalanga Province 

District Ehlanzeni District Municipality 

Locality Nkomazi Local Municipality 

Co-ordinates  

Mabundzeni 

25°56'60.00"S 

31°54'54.00"E 

Ekusulukeni 

25°57'4.34"S 

31°57'29.45"E 

Thambokhulu 

25°56'45.69"S 

31°53'50.73"E 

 

PS3 DETAILS OF THE WORKS 

 
3.1 Brief description of works 

 
1. Construction of 132 kℓ and 163 kℓ elevated storage tanks;  

2. Installation of approximately 4.8 km of bulk water pipelines; 

3. Installation of approximately 21.8 km of water reticulation pipelines 

4. Refurbishment and upgrading of booster pump stations;  

5. Installation of approximately 442 metered household connections;  

6. Supply and installation of valves, fittings, specials, and associated mechanical and electrical                    

infrastructure. 

7. Ancillary works 

 

3.2 Nature of stratum on site 

 
Soil tests were done on site and the information can be obtained from the Engineer. Contractor must price the 
SoQ as is and price for the intermediate material and rock allowed. 
 
  
3.3 Construction in confined areas 

 
The Tenderer shall take cognisance of the fact that the WORKS is not a green field site and work is constructed 
in a built-up area. A minimum disruption of the normal day to day activities of people must be allowed for in the 
planning and execution of the works. 
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3.4 Labour intensive and subcontracting 

 
Activities to be performed by hand are as follows: 

• Soft excavation 

• Pipe laying 

• Pipe bedding to required standards 

• Pipe backfilling to required standards 

• Formwork to valve chambers and thrust blocks 

• Small concrete works 

• Installation of pipe specials 

The activities are identified in the Bill of Quantities using the prefix “LI”.  Such works shall be constructed using 
local workers who are temporarily employed in terms of this Scope of Work.  
Contractors are referred to Clause 11.2 in the contract data where it is expected that 30% of the contract value 
be subcontracted. Typical work that can be subcontracted (not limited to the items below) are; 

• Excavations 

• Bedding  

• Pipelaying 

• Formwork 

• Concrete works 

• Installation of pipe specials  

• Reinforcement 

• Building work 
 

3.5 Environmental conditions of site 

  
No specific severe environmental conditions were identified for the project site. 
 
3.6 Attendance on other contractors 

 
 No other contractors will be on site except for the appointed contractor and the sub-contractors appointed by the 

contractor. No attendance on other contractors is therefore allowed for. 
 

3.7 Temporary works 

All the temporary works will be within the site and shall have minor negative effects on the environment. The 
contractor shall take full responsibility of the temporary works’ appropriateness, safety, erection and 
dismantling. Some of the temporary works will include: 

 

• Dewatering of excavations 

• Accommodation of traffic 

• Site Offices and associated facilities 

• Location and protection of existing services 

• Formwork for concrete works 

• Shoring of excavations where required 
 

.  
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PS4 CONSTRUCTION PROGRAMME 

 
4.1 General  

 
The submission of a construction programme as stated per clause 15 of the general conditions of contract is 
compulsory. 
 
Before any work is to be commenced on the site (within a period as stated in clause 15.2 of the general 
conditions of contract), the contractor must submit a detailed project programme for the construction of the works 
to the engineer for his approval. 
 
The programme must consist of a detailed schedule or block diagram covering all aspects of the works and the 
planned time thereof must, with the contract period as time basis, be shown. 
 
Rainfall conditions will be taken as abnormal when the average rainfall, as shown in the contract data, is 
exceeded and the contractor must then apply in writing for extension of the contract period using clause 5.12 of 
the special conditions of contract. 
 
The contractor shall submit to the engineer a realistic, detailed programme not later than 14 days after receipt of 
the letter of acceptance.  The programme shall be in bar-chart format showing in detail how the contractor 
proposes to complete the work covered by this contract by the due completion date. 
 
The following details must be stated: 
 

• The quantity of work applicable to each bar item as well as the rate at which the work will be completed. 

• A budget of the value of completed work, month by month, for the full contract period. 

• The contractor’s plant commitment on the contract for every fortnight. 

• The critical path. 
 
The programme shall be kept up to date.  If a contractor fails to maintain progress in terms of the programme, he 
shall produce a revised programme showing the modifications to the original programme necessary to ensure 
completion of the works before the due completion date. 
 
The approval of any programme by the engineer shall have no contractual significance, other than satisfying the 
engineer that the work is carried out according to such programme and that the contractor undertakes to carry 
out the work in accordance with the programme.  The engineer will have the right to instruct the contractor to 
revise the programme if necessitated by circumstances. 

 
4.2 Time for completion  

 
The maximum time allowed for the completion of the contract is 15 months (excluding special non- working 
days and the year-end break) from the date of letter of acceptance. 

 
 

4.4 Deviation from construction programme 

 

The programme of work as required in terms of the “General Conditions of Contract – 3rd Edition (2015)” shall 
be submitted to the engineer not later than fourteen days after the commencement date. 
 
The contractor shall take into account the requirements of the Occupational Health and Safety Act, as well as 
the construction regulations in the drafting of the programme. 
 
The format shall not be in the form of a bar chart only, but shall also clearly indicate the anticipated quantity of 
work to be executed each month.  The construction programme shall also clearly indicate the labour to be 
utilised for the duration of the Contract. 
 
If during the progress of the work, the quantities of the work performed per month fall below the expected 
indicated in the construction programme, or if the sequence of operation is altered, or if the programme is 
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deviated from in any other way, the contractor shall, within one week after being notified by the engineer, 
submit a revised construction programme. 

 
Such a revised construction programme shall be based on the tempo of work achieved by the contractor up to 
the date of revision.  Any proposal to increase the tempo of work must be accompanied by positive steps to 
increase production by providing more labour and plant on site or by using the available labour and plant in a 
more efficient manner. 
 
Failure on the part of the contractor to work according to the programme or revised programmes shall be 
sufficient reason for the Engineer to take steps as provided for in the “General Conditions of Contract –3rd 
Edition (2015)”. 

 
PS 5 SITE FACILITIES AVAILABLE 

 
5.1 Water supply 

 
The Contractor shall make his own arrangements with the Employer to obtain a potable water metered 
standpipe connection for which at least 14 days notice shall be given. The size of the connection provided will 
be as specified in the Water and Sanitation By-laws. 

 
The Contractor may only draw water from fire hydrants through means of a legal, Employer-owned, potable 
water metered standpipe/ connections. Failure to use such Employer-owned potable water metered 
standpipes/ connections, or using illegal, non-Employer-owned equipment for purposes of drawing water from 
fire hydrants, will result in the Contractor having to pay an account to Employer, for an amount determined by 
Employer 

 
The potable water metered standpipe(s) must be made available to the Employer’s water inspectors for 
purposes of reading and inspection, and failure to do so, will result in the immediate withdrawal of such 
potable water metered standpipe(s).  The onus is on the Contractor to return such potable water metered 
standpipe(s) if they are found to be defective (not registering consumption).  Failure to do so will result in an 
account being levied, payable to and determined by the Employer.  Claims for delays caused where 
standpipe(s) are withdrawn and/or replaced will not be considered. 

 
The current water tariffs applicable to the Contract are available from the Employer. 
 
The availability of water cannot be guaranteed by the municipality and in the event of water no longer being 
freely available, the contractor must make his own arrangements to acquire it.  

 
The rates tendered for the relevant items in the preliminary and general section of the schedule shall include 
all costs for the establishment and maintenance of water supply to the works and the contractor shall make his 
own arrangements for the possible conveyance and storage of water if necessary.  The contractor will be held 
responsible for any wastage of water due to negligence.  
 
The water as described above include all the water as required by the contractor for the successful execution 
of the works including the water required for testing of pipes.  
 
5.2 Power supply  

 

The Contractor shall make arrangements with the relevant authority for the supply and distribution of power for 
purposes of this Contract, the cost of which shall be deemed to be included in the rates inserted in the 
Schedule of Quantities. 

 
Power used for carrying out of the works in accordance with these Specifications will be subject to 
measurement or payment.  

 
Electrical power without failures cannot be guaranteed by the municipality.  During power failures and 
shortages, the contractor must make his own arrangements for the provision of electricity. 
 
The rates tendered for the relevant items in the preliminary and general section of the schedule shall include all 
costs for the establishment and maintenance of a power supply to the works. 
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5.3 Sewer supply  

 
The Contractor shall provide, maintain, move to positions as required and finally remove proper sanitary 
accommodation at each work front. Sanitary accommodation shall be properly screened and its use strictly 
enforced.  The Contractor shall comply with the Employer's Sanitation General By-Laws Section 19(1) and 
19(3). 

 
The situation of sanitary accommodation prescribed in terms of the Sanitary General By-Laws shall be approved 
by the Engineer as being convenient for the person for whose use it is intended.  The sanitary accommodation 
provided must be adequately ventilated, properly disinfected and kept in a thoroughly clean condition at all 
times. 

 
The Contractor shall bear all costs associated with the provision of sanitary accommodation.  Compensation for 
these costs will be made under the relevant item in the Schedule of Quantities. 
 
 
PS 6 FACILITIES REQUIRED ON SITE 

 
6.1 Facilities for the engineer  

 
A dedicated site office for the engineer is not required. An office must be made available for use by the engineer 
with a table and 6 chairs. 
 
6.2 Facilities for the contractor  

 
The following facilities are required on the site for the contractor in addition to the facilities required by the 
contractor for his own purposes: 
 
Ablution and sanitary facilities: 
 
The contractor shall erect and maintain on the site proper ablution facilities.  The contractor shall service and 
maintain the facilities in a clean and hygienic state for the duration of the contract period and on completion of 
the works remove it from the site. 
 
Contractor offices and sheds: 
 
The Contractor shall provide offices for his own use and for the use of his representatives and all necessary 
shelter for workmen and sheds for the storage of tools, plant and materials.  Sheds for the storage of cement 
and corrodible material must be waterproofed and weatherproofed with a raised floor of wood or concrete.  
Materials prone to UV degradation shall be stored under cover and in such a manner that they are not directly 
exposed to sunlight. 
 
The Contractor will be required to obtain a separate telephone for his own use on the site and shall make all the 
necessary arrangements with Telkom, concerning this telephone. 
 
Accommodation for contractors’ employees.   
 
No housing is available for the Contractor's employees and the Contractor shall make his own arrangements to 
house his employees and transport them to the Site. 
 

6.3 Laboratory facilities (clause 7 SABS 1200A) 

The contractor shall provide Laboratory facilities at an SABS accredited laboratory to conduct tests as required 
or as specified/measured in the bills of quantity. 
 
6.4 Municipal name board 

 
One official name board is required for this contract. 
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6.5 Housing for the engineer and/or his representative 

 
No housing is required for the engineer or his representative. 
 
6.6 Telephone Facilities 

Additional telephone facilities are not needed on the site.  The contractor’s representative on site shall at all 
times be reachable by cell phone. 
 
 
PS 7 FEATURES OF THE CONTRACT REQUIRING SPECIAL ATTENTION 

 
7.1 Existing Services 

 
The Contractor shall make himself acquainted with the site and inspect all areas for existing services before any 
clearing or excavation is commenced. 

 
Although every effort has been made to ensure the accuracy of any underground services that may be shown on 
the drawings, the Council takes no responsibility for the accuracy thereof, or for any omissions that may have been 
made.  Under no circumstances is the Contractor to alter or in any way interfere with existing works or 
underground services unless authorised by the Engineer. 
 
Where there is uncertainty as to the existence of, or the exact position or depth of any underground service, the 
Contractor shall carry out exploratory excavations using hand tools, in order to obtain the required information 
without causing damage.  Exploratory excavations shall be carried out, refilled and reinstated in an approved 
manner as expeditiously as possible.  This work will be measured and paid for as specified in variations to 
Standard Specification SABS 1200 A. 

 
Where existing works are of such a nature that the Engineer may require them to be moved by the Contractor, the 
cost of such work will be paid for at scheduled rates. 

 
The Contractor shall take adequate measures approved by the Engineer to protect and prevent damage to existing 
works and services and all damage caused to existing works and services shall be made good at the Contractor's 
cost. 

 
Where the Contractor is responsible for the cost of repairs carried out by the Employer or an outside Authority to 
services damaged by the Contractor's operations, and where the Contractor fails to make payment to the Authority 
concerned for the cost of such repairs, the Employer reserves the right to make such payment directly to the 
relevant Authority and to recover the costs thereof from the Contractor by means of a deduction from the 
Contractor's monthly Payment Certificate. 
 
The Council reserves the right to prosecute under the terms of Local Government Ordinance No. 17 of 1939 and 
the Electricity Act No. 40 of 1958 where Council services have been wilfully or negligently damaged. 
 
Except only for exploratory excavations, for the location of existing services and deviations of such services where 
ordered by the Engineer, no specific payment will be made for any other work of any description connected with 
such services; the costs thereof being deemed to be included in the tendered rates. 
 
PS 7.1 Protection to Public and Property: Watching, Lighting and Barricading 

 
The Contractor shall fence or otherwise protect all parts of the works dangerous to the safety of the public or 
property. 

All excavations are to be barricaded.  Barricades shall consist of at least three 19mm diameter hemp ropes or 
2,5mm wires, or more if required, stretched tightly between poles, standards, etc. securely planted in solid ground, 
well clear of the excavation and enclosing the spoil from the excavations. 
 
The poles, standards, etc. shall not be more than 15m apart, but if circumstances require it they shall be placed 
closer.  The ropes or wires shall be stretched tight approximately 0,5m, 1,0m and 1,5m above the ground.  Red 
flags shall be fixed to the barricades at distances not exceeding 15m along excavations for pipelines and 
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structures, at the end of trenches, at manhole excavations, etc.  All posts shall be painted white with bands 0,3m 
wide of red reflecting material painted around at 0,3m spacing. 
 
All protection, lighting and barricading measures shall be carried out to the satisfaction of the Engineer. 
 
No specific payment will be made for watching, lighting and protecting the costs of which will be deemed to be 
included in the rates tendered for excavation. 
 
PS 8 RAINFALL FIGURES 

 
See contract data clause 5.12.2.2. 
 
PS 10 SAFETY 

 

10.1 Safety of workmen 

 
The safe conduct of the works shall be a primary consideration and the entire works shall be carried out in 
conformity with all applicable statutory regulations and requirements and tenderers must price their tenders 
accordingly. 

 
The contractor shall provide and maintain in readiness on the site, all equipment, and materials necessary to 
render first aid in case of accidents or other emergencies.  The contractor shall also assign to the works and 
designate for this purpose, trained employees who are able to render first aid. 
 

10.2 Health and safety requirements 

 
It is a requirement of this contract that the contractor shall provide a safe working environment and to direct all 
his activities in such a manner that his employees and any other persons who may be directly affected by his 
activities are not exposed to hazards to their health and safety. 
 
To this end the contractor shall conform to all the stipulations of the Occupational Health and Safety Act (Act 85 
of 1993) and the regulations applicable at the time of tender, which inter alia provide for the designation of a 
health and safety representative (or representatives) when an employer has more than 20 employees in his 
employ. 

 
PS 11 SUB-CONTRACTORS 

 
The employer shall have the right to cede any sub-contract under this contract to a pre-approved subcontractor, 
in accordance with the provisions of clause 9 of the general conditions of contract. 

 
PS 12 DELAY IN COMPLETION 

 
The contractor shall organise the works in such a manner that no delays occur.  Delay due to faulty organisation 
or lack or shortage of materials or labour or co-operation with other parties or to any other cause within the 
control of the contractor will not be countenanced and full power is reserved by the engineer to order the 
contractor to expedite the work should the work, in the opinion of the engineer, not progress in a satisfactory 
way. 

 
PS 13 SUPPLY OF MATERIALS 

 
All material to be used in the works is to be supplied by the contractor. 

 
The contractor shall ensure that the work is not delayed due to the lack of materials on site, by placing orders 
for material required under this contract as soon as possible.  No extension of time will be allowed for any delay 
due to the supply of materials. 
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Although the quantities have been carefully calculated, it must be considered as approximate only and the 
contractor, before ordering any materials, should check the quantities required.  The bill of quantities is 
provisional. 

 
PS 14 EXECUTIONS OF THE WORKS 

 
14.1   Inspection by the engineer 

 
No portion of the work shall be proceeded with until the engineer or his representative has examined and 
approved the previous stage.  If any work is covered or hidden from view before the engineer or his 
representative has inspected the work, the contractor shall at his own cost expose the covered or hidden work 
for inspection.  The contractor shall also be responsible for making good any work damaged during the 
uncovering. 
 
 
15 INFORMATION THAT WILL BE PROVIDED BY THE MUNICIPALITY 

 
To be made available on compulsory site briefing: 

 

• Borrow Pits 

• Water and electrical connections 

• Position of known services 
 

PS 16 PAYMENTS 

 
Payment will be in accordance with the tendered pricing schedule.  A valid tax invoice must be submitted by 
the 25 of each month with all mandatory information and reporting as indicated in the scope of work.  
 
Payment will be made within 30 working days from receipt of invoice by the finance department. 
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PART A2 VARIATIONS TO THE STANDARD SPECIFICATIONS 

 

This part of the project specifications deals with matters relating to the standard specifications.  Where 
reference is made in the standard specifications to the project specifications this part shall also contain the 
relevant information e.g. the requirements where a choice of materials or construction methods are provided for 
the standard specifications. 
 
In certain clauses the standard specifications allow a choice to be specified in the project specifications between 
alternative materials or methods of construction and for additional requirements to be specified to suit a 
particular contract.  Details of such alternatives or additional requirements applicable to this contract are 
contained in this part of the project specifications.  It also contains some additional specifications and 
amendments of the standard specifications required for this particular contract. 
 
The number of each clause and each payment item in this part of the project specifications consists of the prefix 
PS followed by a number corresponding to the number of the relevant clause or payment item in the standard 
specifications.  The number of a new clause or a new payment item, which does not form part of a clause or a 
payment item in the standard specifications and is included here, is also prefixed by PS followed by a new 
number.  The new numbers follow on the last clause or item number used in the relevant section of the standard 
specifications. 
 
Clauses and pay items referring to labour intensive methods are prefixed by L in the project specifications. 
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PSA   GENERAL 

PSA3 MATERIAL 

PSA3.1Quality of Materials and Workmanship (Clause A3.1) 

 
“Add to Clause 3.1” 
Unless otherwise specified, directed or approved, all materials and workmanship on the Works shall 
comply with the appropriate SANS Specification or Code, or in absence thereof, the appropriate BS 
Specification or Code, and shall bear the official mark of the appropriate standard.  The latest revisions of 
all specifications and codes shall apply. 

 
All materials, shall, except where otherwise specified, be new and of the best quality and shall be 
suitable to withstand and to operate satisfactorily under all possible climatic and weather conditions 
which can reasonably be expected at the Site. 
 
All storage, handling, transport, erection or installation of plant, equipment and materials shall be 
carried out in accordance with the supplier's or manufacturer's instructions, provided that the Engineer 
may vary such instructions should he deem such variations necessary.  Where supplier's or 
manufacturer's instructions are in conflict with the Specifications, the requirements of the Specifications 
shall apply unless otherwise agreed to by the Engineer.  Any such conflict shall be brought to the 
Engineer's notice by the Contractor. 

PSA4 PLANT 

PSA4.2Telephone  

 
“Add new clause” 
The Contractor shall make all necessary arrangements, within 7 days of the award of the Contract, and 
pay all costs in connection with the supply and maintenance of a telephone service for his 
representative on site.  The service is to be maintained in proper working order for the duration of the 
Contract. 
 

PSA5 CONSTRUCTION 

PSA5.1.1Setting Out of the Works (Clause A5.1.1) 

 
“Add to Clause 5.1.1” 
The Contractor will be responsible for the setting out of the Works from existing reference marks. 
Before commencement of construction work the Contractor shall clearly mark all reference marks on 
Site. 
 
The Engineer may vary the final exact location of any part of the Works taking the local conditions into 
consideration.  The Contractor shall therefore notify the Engineer immediately after any preliminary 
setting out of any portion of the Works has been done and before detailed setting out or construction 
work is started.  Only after approval of that portion of the Works by the Engineer may the detailed 
setting out and construction be commenced. 

PSA5.4 Services (Clause A5.4) 

 
“Add to Clause 5.4” 
 
Where services have to be deviated or re-routed temporarily or permanently, such work shall only be 
carried out with the prior approval of the Engineer and the appropriate Authority and in a manner as 
directed or approved by the Engineer and the appropriate Authority. 
 
All necessary final arrangements with the appropriate Authority for such deviation or re-routing shall be 
made by the Contractor. 
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PSA8 MEASUREMENT AND PAYMENT 

PSA8.2.1Fixed-Charge and Value - Related Items (Clause A8.2.1) 

 
 
“Add to Clause 8.2.1” 
The sums contracted in respect of fixed-charge and value-related items shall not be increased should 
extension of time be granted for the completion of the Works. 
 
Initial payments in respect of fixed-charge and value-related items, excluding the item for removal of 
site establishment, will be limited to a combined maximum of 7,5% of the Contract Sum for the Works 
and the balance, if any, will be paid after 50% of the Contract Sum for the Works has been certified for 
payment. 
 
All fixed-charged costs relating to watching, barricading, lighting, traffic crossings and access routes 
required shall be included in the amounts for the relevant "Other Obligations". 
   
All costs relating to the telephone calls and telephone rental shall be included in the relevant amounts 
in the Schedule of Quantities for the telephone. 
 
Health and Safety: Payment for compliance with the requirements of this Section of the Specification shall 
be from the sum price under fixed-charged, value-related items in terms of requirement of clause PSA4.1 
and PSA4.3 respectively. 
 

 

 
PSA8.2.2 Time-Related Items (Clause A8.2.2) 
 

“Add to Clause 8.2.2” 
The sum Contracted in respect of a time-related item will be increased should extension of time be 
granted for the completion of the Works, provided that the activity for which the relevant sum was 
contracted has to be maintained during the extended period.  The relationship between the increased 
sum for a time-related item to the Contracted sum for such item, shall be the same as the relationship of 
the extended time for completion of the Works to the original time allowed for completion of the Works. 
Payment for such increased amounts will be considered as full compensation for all time related, 
provisional and general costs which arise as a result of the extension of time. 
 
 
Payment for time-related items will take place in equal monthly amounts, calculated on the tendered 
amount for the item, divided by the contract period in months, with the understanding that the total of 
the monthly payments which was paid for this specific item does not exceed the proportion that the 
progress of the works to date bears in relation to the works as a whole. 

 
All costs relating to the telephone calls and telephone rental shall be included in the relevant amounts 
in the Schedule of Quantities for the telephone. 

 
Health and Safety: Payment for compliance with the requirements of this Section of the Specification shall 
be from the sum price under fixed-charged, value-related items and time related items in terms of 
requirement of clause PSA4.1 and PSA4.3 respectively. 
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PSA 8.3 Scheduled fixed-charged and value-related items 
 
PSA 8.3.2.1  Facilities for Engineer (Clause A8.3.2.1) 

“Change the following”  
a) Engineers’ office and parking ................................................................................................Unit: Sum 
b) Telephone and Facsimile ......................................................................................................Unit: PV 
Sum 
 
“Add the following” 
d) Survey equipment .................................................................................................................Unit: PV 
Sum 
e) Laptop and facilities complete with printer, modem, consumable and call costs ..................Unit: Sum 

 
PSA 8.3.2.2  Facilities for the Contractor (Clause A8.3.2.2) 

 
“Add the following” 
 k) Facilities for the NLMProject Engineers………………………………………………Unit: Sum 
 

PSA8.3.3 Setting Out of Works (Clause A8.3.3) 
 

“Add to Clause 8.3.3” 
Cost in connection with setting out of the Works shall not be paid separately and shall be included 
under other fixed charge obligations. 

 
PSA 8.3.5  Health, Safety and Environmental 

“Add the following clause” 
a) Safety, Health and Environmental (SHE) Plan .............................................................................. Unit: 
Sum 
b) SHE File  ....................................................................................................................................... Unit: 
Sum 
c) Provision of Personal Protective Equipment ................................................................................. Unit: 
Sum 
d) Other Health, Safety and Environmental matters .......................................................................... Unit: 
Sum 

 
The tendered rates shall include full compensation for the Contractor’s obligation regarding the 
compilation of the SHE plan, the SHE file and provision of resources to ensure compliance with 
occupational Health and Safety Act, and Environmental Management Act, as amended 
 

 
PSA 8.3.6 SMMEs Fixed and Time Related Costs 
 

“Add the following” 
Fixed Charged Items 
a) Storage facilities ........................................................................................................................ Unit: 
Month 
b) Tools and Equipment ................................................................................................................. Unit: 
Month 
 

 
PSA8.4.5 Testing (Clause A8.4.5) 
 

“Add to Clause 8.4.5” 
The cost of all sampling and testing to be carried out by the Contractor or by approved laboratories 
shall be included in the sum for “Other Time-Related Obligations” and no separate payments will be 
made in connection therewith.  This also applies to the casting, curing and testing of concrete test 
cubes. 
 
Control testing by the Engineer will be paid for from the Provisional Amount in the Bill of Quantities. 
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PSA 8.4.6  Health, Safety and Environmental 
 
“Add the following” 
a) SHE Compliance ....................................................................................................................... Unit: 
Month 
b) SHE Specialist Consultant ......................................................................................................... Unit: 
Month 
c) Handling fees (a & b) ................................................................................................................. Unit: 
% 
 
The Contractor is liable and responsible for the execution of the contract within the parameters set out 
by the Occupational Health and Safety Act, Act 85 of 1993 and so doing will be duly expected to 
conform to at least minimum requirements for ensuring the health and safety of the personnel, 
community (3rd parties) and all other project stakeholders. It is also the responsibility of the Contractor 
to comply with the Environmental Management Act. 
 
The tendered rates for SHE compliance shall include full compensation for the Contractor’s compliance 
with the abovementioned acts, including the maintenance and general upkeep of the SHE File which 
shall be kept safe on site and accessible by the parties as and when required.  
 
The tendered rates for the SHE Specialist Consultant shall include a full audit and approval of the SHE 
File at the start of the project, followed monthly audits to ensure continuous compliance. The SHE 
Specialist will also conduct monthly audits of the entire site and associated works and present a report 
with all findings at the monthly progress meetings.  
 

PSA 8.4.7 SMMEs Fixed and Time Related Costs 
 

“Add the following” 
 
Time Related Items 
a) Storage Facilities ....................................................................................................................... Unit: 
Month 
b) Tools and Equipment ................................................................................................................. Unit: 
Month 
 

 
PSA 8.5 Sums stated provisionally by Engineer 
 

“Add the following“ 
 
The contractor shall appoint a Community Liaison Officer (CLO) after consultation with the local councilor, 
beneficiary community, the Engineer and the Employer. The Contractor shall direct all his liaison efforts 
with the local communities through the appointed officer. The Duties of the Community Liaison Officer: 

• To be available on site daily between the hours of 07:00 and 10:30 and at other times as the need 
arises. His normal working day will extend from 07:15 in the morning until 16:30 in the afternoon. 

• To facilitate the recruitment and fulfillment of the contractor’s need for temporary labour. This labour 
must be procured openly, fairly, responsibly and equitably from the benefiting local community or if not 
possible nearest advance community.  

• He will be co-responsible with the PSC and Contractor for the identification of suitable trainees and will 
attend one of the training sessions.       

• To communicate daily with the Contractor and the Engineer to determine the labour requirements with 
regard to numbers and skill, to detect possible labour disputes and community dissatisfaction and 
assist in avert them, where disputes arise assist in their resolution. 

• To report to the PSC Meetings the progress of the works. 

• To attend all meetings in which the community and/or labour are present or are required to be 
represented. 

• To assist in the identification and screening of labourers from the community as per Contract 
requirements. 

• To attend disciplinary proceedings to ensure that hearings are fair and reasonable. 

• To keep daily written record of his interviews and community liaison. 

• To attend monthly site meetings to report on labour and community matters 
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• To assist the contractor to approach and access specific areas of work for execution of the project. 

• All such other duties are agreed upon between all parties concerned. 

• To submit monthly returns regarding community liaison. 
 
This contract includes provision of various training activities some to be finalized during the execution of 
the works. The Contractor will have the full responsibility of facilitating and ensuring the roll out of 
identified training activities through an accredited service provider.  
 
There shall also be 24 hour on-site security for the duration of the works to safeguard the material on site, 
the works and all other items associated with the project.   

 
a) CLO salary………………………………………………………………………………Unit: Month 
b) Handling fees (a)……………………………………………………………………..…Unit: % 
c) Accredited training………………………………………………………………………Unit: P Sum 
d) Handling fees (c)……………………………………………………………………..….Unit: % 
e) On-site security………………………………………………………………………...Unit: Month 
f) Handling fees (c)………………………………………………………………………..Unit: % 

 
PSA8.7 Dayworks (Clause A8.7) 
 

“Add to Clause 8.7” 
No day work shall be undertaken unless such work is instructed and directed by the Engineer, where 
the Engineer considers no other appropriate rate is available in the schedule of quantities. Prior to the 
commencement of any work, the Contractor must obtain written consent from the Engineer regarding 
the classification of all labourers in terms of “unskilled”, “semi-skilled” and “skilled” labourers, or type of 
plant and material. 
 
All costs in connection with the location and deviation or rerouting of existing services will be paid 
under Dayworks. 
 

 
PSA 8.8.4 Temporary works 

Add to clause 8.8.4  
The rate shall include the costs of confirming, protecting and reporting on, all existing services, in 
addition to the material types and all hand excavations required.  
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PSC SITE CLEARANCE 

PSC5 CONSTRUCTION 

 
PSC5.2.3.2 Individual Trees (Clause C5.2.3.2) 

 
“Add to clause” 
The penalty for damaging or removing trees not specifically instructed by the Engineer to be removed, 
shall be R5500-00 per tree. 
 

PSC5.3 e Removal and Re-erection of Fences (Clause C5.3 e) 
 
“Add to clause” 
All existing fences on the Site through which the Works have to be executed, shall be temporarily 
removed.  The removal shall be carried out in such a manner that all materials shall be re-usable for 
re-erection on completion of the Works.  The fences shall be so re-erected in such a manner that they 
are in a similar condition to that prior to removal.  Where required, the Contractor shall supply and 
install new materials, should the existing materials not be suitable for re-use. 
 

PSC5.6 Topsoil (Clause C5.6) 
 
“Add to clause” 
Topsoil shall be stored in designated stockpile areas for later use as indicated by the Engineer. 
 

PSC5.8 Demolition of Structures (Clause C5.8) 
 
“Add to clause” 
The existing building(s) that must be demolished will be indicated by the Engineer at the site(s). The 
building(s) is to be demolished and the rubble disposed of as indicated by the Engineer. Any material 
retrieved will be given to the current owner of the structure.  

PSC8 MEASUREMENT AND PAYMENT 

 
PSC8.1 Basic Principles (Clause C8.1) 

 
“Add to clause” 
The transport of cleared and grubbed materials and debris and the disposal thereof by the Contractor 
away from the Site shall not be measured separately and all costs in connection therewith shall be 
included in the rates for the relevant items. 
 

PSC8.2.11 Removal and Re-erection of Fences  
 

“Add new clause” 
The removal and re-erection of existing fences shall be measured and paid per linear meter.  The rate 
shall include the cost of removal of the fences, the temporary storage of the components, the re-erection 
of the components on completion of the Works and any costs relating to the loading and transportation of 
the components.  The supply and installation of new materials, where required, will be paid for at daywork 
rates. 

 
PSC8.2.8 Demolish And Remove Structures (Clause C8.2.8)    Unit : 
Sum 

 
“Add to clause” 
The rate shall cover the cost of the removal of all structures on the site, the disposal thereof at the 
dumping site, the levelling and shaping of the site and the backfilling of any holes with material of at 
least the same quality as that of the in situ material.  The rate shall also cover the cost of removing 
cleaning and handing over of all usable material to the Employer / Current Owner. 
 
Payment for the removal of individual structures will be made pro rata in the relation of the area thereof 
to the total area of structures that has to be demolished and removed.
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PSD    EARTHWORKS 

 
PSD1 SCOPE 

 
“Add to clause” 
The following work in this Section 1200 D shall be carried out using Labour Intensive Construction 
(LIC) Methods and for such work it shall be held that this specification covers earthworks carried out by 
hand tools and equipment or, where so permitted in the project specification, by restricted plant usage 
in accordance with PSD4 :- 
 
a) Clear and strip site; 
b) Restricted excavation and backfilling; 
c) Remove, stockpile and spread excavated material; 
d) Filling and compacting holes where trees and stumps have been cleared; 
e) Selecting and removing unsuitable material; 
f) Spreading and compacting surplus excavated material on Site; 
g) Hauling of material under (a) to (f) above up to 100 m by wheelbarrow. 

 
PSD2 INTERPRETATIONS 
 
PSD 2.3 Definitions 

 
“Add LIC methods” 
For LIC Methods the definition for "restricted excavation" shall read:- 
"an excavation required to be carried out using only hand tools and equipment or, where so permitted 
in the project specification carried out with restricted use of plant." 
 

PSD3 MATERIALS 
 
PSD3.1.1 Method of Classifying 

 
For LIC Methods add at the beginning:- 
 
"Subject to the restrictions on the use of plant ….." 

 
PSD3.1.2 Classes of Excavation 

 
“Add to clause for LIC methods” 
For LIC Methods the excavation of material will be classified as follows:- 
 
“Soft excavation”: Soft excavation shall be excavation in material that can be efficiently removed or 
loaded by manual operations with a pick and shovel, without the use of handheld pneumatic 
(compressor driven) tools such as paving breakers or prior ripping, and boulders up to 25 kg in mass. 
 
"Intermediate excavation" : Intermediate excavation shall be excavation (excluding soft excavation) in 
material that requires to be broken up by the use of handheld pneumatic tools before removal or 
loading by equipment equivalent to that specified for soft excavation and boulders of mass more than 
25 kg up to 50 kg, or material that requires to be loosened and broken up by a back-acting excavator of 
flywheel power exceeding 0,10 kW per mm of tined-bucket width or material that requires ripping by a 
bulldozer of 35 t mass with a single-tine ripper and flywheel power of 220kW, for the material to be 
removed or loaded as soft material. 
 
"Hard rock excavation": Hard rock excavation shall be excavation in material that requires to be broken 
up by drilling and blasting with explosives and/or wedging and splitting before removal or loading by 
equipment equivalent to that specified for soft excavation, and boulders of mass more than 50 kg. 
 
In the event of the Engineer instructing that boulders in excess of 50 kg mass or isolated ridges of rock 
be broken up by sledgehammer or by heating and cooling (fire and water), such operations will be 
measured and paid for separately from other excavations. 
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PSD3.2.1Material suitable for embankments and terraces 
 

“Add to clause for LIC methods” 
 
For LIC Methods in paragraph (b) “300 mm” shall read “150 mm”. 

 
 
PSD4 PLANT 
 
PSD4.1 General 

 
“Add to clause” 
 
There shall be no restriction on the use of mechanical plant and equipment for work identified in the 
Schedule of Quantities as "Bulk" or "Mass" earthworks. 
 
Where it is required that the work be carried out using LIC Methods (Refer PSD1) the first two 
sentences of 4.1 shall read: 
 
"Except where permitted in the project specification, the Contractor shall use only hand tools and 
equipment such as picks, shovels, sledgehammers and wheelbarrows.  Although, for the purpose of 
classifying excavations, particular items of plant are specified in PSD3.1.2, the Contractor is not 
obliged to provide or use those specified items of plant for carrying out the work but he may use such 
plant for the excavation that is so classified as an exception to the restriction on plant." 

 
PSD4.2 Compaction Plant 
 

“Add to clause” 
For LIC Methods the Contractor shall, save by arrangement with the Engineer, not use compaction 
plant larger than manually-operated self driven “pedestrian” compactors. 

 
PSD4.3 Haul Vehicles 

 
“Add to clause” 
Although, for the purpose of classifying haulage, particular items of plant are identified in PSD5.2.5.2, 
the Contractor shall not be obliged to use wheelbarrows for the haul of materials over terrain where it 
may be impracticable to push a wheelbarrow manually. 
 

 
PSD5 CONSTRUCTION 
 
PSD5.1 Disposal of surplus and unsuitable material from excavation (Sub-clauses 5.1.4.3 and 5.2.2.3). 

“Add to clauses” 
Surplus material from excavations which is suitable to use in fills shall be placed and spread in fills or 
placed in embankments in areas on the Site designated by the Engineer and compacted to at least 
90% Mod. AASHTO density (98% for cohesion less materials). 
 
Unsuitable material from excavations shall be disposed of by spreading as uncompacted fill or by 
placing in embankments in areas designated by the Engineer during the Contract.  When ordered by 
the Engineer, the material shall be compacted to at least 90% Modified AASHTO maximum density 
(98% for cohesion less materials), or to such greater density as directed by the Engineer. 

 
PSD5.2.2.3 Disposal and spoil site(s) (Sub-clause 5.2.2.3) 
 

“Add to clause” 
Except when it is required and designated by the Engineer that surplus and unsuitable material from 
excavations shall be disposed of on the Site, such material shall be disposed of to Spoil Sites in 
accordance with the terms specified in Portion 1 of the Project Specification. 

 
Haulage shall be payable on transport outside the freehaul distance in terms of PSD5.2.5.1. 
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PSD5.2.3.1 Embankments(Sub-clause 5.2.3.1) 
 

 
For LIC Methods, the first sentence of the third last paragraph shall read: 
 
"The material of each embankment shall, unless otherwise approved, be deposited in layers of 
thickness before compaction, not exceeding 150 mm." 
 

PSD5.2.3.2 Backfilling against structures 
 

“Add to clause” 
For LIC Methods all trenches and excavations outside structures shall be carefully refilled with 
approved material in layers of thickness not exceeding 150 mm before compaction.  During the placing 
of each layer, the filling shall be well stamped and compacted. 

 
 
 
PSD5.2.5.1 Freehaul 

 
“Add to clause” 
For LIC Methods freehaul shall be 2,5 m or the average distance of a single throw with a standard 
shovel full of soil, whichever is the greater distance. 

 
PSD5.2.5.2 Overhaul 
 

“Add to clause” 
For LIC Methods, transportation of all excavated material beyond the freehaul distance in terms of 
PSD5.2.5.1 will be regarded as overhaul.  Overhaul will be classified as  
 
Wheelbarrow haul or Tractor and trailer haul or Truck (long) haul, based on the following ranges, 
unless otherwise approved by the Engineer :- 
 
Distance beyond the end of the freehaul in terms of PSD5.2.5.1 by the shortest practicable route 

 
a) Wheelbarrow haul Up to 100 m 
b) Tractor and trailer haul Over 100 m up to 0,5 km 
c) Truck or long haul Over 0,5 km 

 
The Contractor shall not incur overhaul expenses without prior approval/authorization by the Engineer. 

 
 
PSD5.2.3.3 Compaction of Cut Areas 

 
“Add new clause” 
All cut areas in sandy soil shall be compacted to 100% Mod AASHTO to a depth of 300 mm after final 
finishing. 

 
 
PSD6 TOLERANCES 
 
PSD6.1 Position, Dimensions and Level for Bulk Earthworks 

 
“Add to clause” 
Except that finished levels shall comply with Sub-clause 6.1(b) (3) for Degree of Accuracy II, a degree 
of accuracy III shall be applicable to bulk earthworks. 
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PSD8 MEASUREMENT AND PAYMENT 
 
PSD8.1 Basic Principles 
 
PSD8.1.1 Overhaul 
 

For LIC Methods, amend the last sentence to read: 
 
"Where overhaul is payable, the additional distance will be measured as specified in the Schedule of 
Quantities and volumes will be computed as specified in Sub-clauses 8.2.1 and 8.2.2”. 

 
PSD8.2 Computation of Quantities 
 
PSD8.3 Scheduled Items 
 
PSD8.3 Disposal and Placing of Surplus Material (Sub-clauses 8.3.2 and 8.3.3) 

 
The tendered rates for excavation and disposal of material shall include the costs for the placing of the 
material as uncompacted fill at a site within the free haul distance. 
 
 
 

 
PSD8.3.2 Compaction of Cut Areas  Unit: m³ 

 
The cut areas to be compacted shall be measured in m².  The tendered rate shall include all costs for 
the compaction of sandy soil as specified in PSD5.2.7. 

 
PSD8.3.3 Restricted Excavation 
 

For LIC Methods, the sub-items of Sub-clause 8.3.3(b) shall read as follows:- 
 
“(b) Extra-over for 
 
Intermediate excavation Unit: m³ 
 
Hard rock excavation Unit: m³” 

 
PSD8.3.4 Filling and compacting holes 
 

The filling with soil and compaction of holes and depressions on Site as designated by the Engineer 
will be measured per cubic meter (m³), as compacted fill according to the volume of the holes. 
 
The tendered rate shall cover the cost of placing the material, watering where required and compaction 
to 93% AASHTO density (100% for sand).   
 
The cost of excavation and hauling of material will be measured under the relevant scheduled items. 

 
PSD8.3.6 Overhaul  
 

For LIC Methods, the item of Sub-clause 8.3.6 shall read as follows :- 
 
“Overhaul (Provisional):- 
Wheelbarrow haulUnit: m³.m 
Tractor and trailer haul Unit: m³.km 
Truck haul Unit: m³.km” 
 
Volumes will be computed from the designate dimensions.  No allowance will be made for bulking.  
Distances will be measured to the nearest 3 m for (a) above and to the nearest 0,1 km for (c) above, 
from the end of the free haul distance, in one direction only by the shortest practicable route.  Material 
will only be measured under one of the above categories, i.e. under (a), (b) or (c). 
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PSDB - SANS 1200DB: EARTHWORKS (PIPE TRENCHES) 

 

PSDB 3 MATERIALS 

 
PSDB3.1  Classes of excavation (clause 3.1) 
 
Add the following new sub-clauses: 
 
Classification of material for various types of hand excavation will be based on the results of a dynamic cone 
pentronometer. The category of material shall be determined by testing the material at regular intervals and at 
various depths along the centre line of the trench. A minimum of 5 tests shall be done at each location and the 
average number of blows of the tests shall be used to determine the category of material. 
 
The interval between test locations shall be determined by the variation of material type but shall not exceed 
50m. The depth of testing shall be determined by the variation of material type and can increase or decrease in 
hardness with increasing depth of excavation. Table PSDB 3.8 indicates the categories: 
 
TABLE PSDA: 3.4 CLASSIFICATIONS FOR HAND EXCAVATION 

Category of Material Consistency DCP Blows to  
Penetrate 100mm 

 Granular Cohesive Granular Cohesive 

Soft 
Soft excavation shall be excavation in material that can 
be efficiently removed from the trench using a pick and 
shovel but not requiring prior breaking using mechanical 
equipment such as pavement breakers 
 

 
Up to 
medium 
dense 

 
Firm to stiff 

 
0-6 

 
1-5 

Intermediate 
Intermediate excavation shall be excavation in material 
that require loosening with a hand spike (gwala) before 
being removed from the trench 
 

 
Dense 

 
Stiff to very 
stiff 

 
7-15 

 
6-8 

Hard 
Hard excavation shall be excavation in material that 
requires prior breaking using mechanical equipment, 
such as pavement breakers with clay spades, before 
being removed from the trench. 
 

 
Very dense 

 
 
16-50 

 
-15 

Rock 
Rock excavation shall be excavation in material other 
than described above which by nature of the material 
requires prior breaking using mechanical equipment, 
such as pavement breakers with moil points, before being 
removed from the trench 

 
- 

 
- 

 
>50 

 
>15 

 
 
PSDB3.6 Material for Reinstatement of Roads and Paved Areas (Clause DB3.6) 

 
“Add to clause” 
Road layers and the wearing surface must conform to the requirements of the relevant authorities and the 
materials used must be similar to the existing material. 

 
PSDB3.7 Treatment of Excavated Material (Clause DB3.7) 

 
“Add to clause” 
Where excavated material can be rendered suitable for backfilling by screening, or other treatment and where 
no suitable material within a free haul distance of 0,5 km from the point of placing is available, the Engineer may 
require the Contractor to treat the excavated material to render the same suitable for backfilling provided that at 



CONSTRUCTION OF ELEVATED TANK AT MABUNDZENI AND RETICULATION AT 

EKUSULUKENI AND THAMBOKHULU  

 

 
197 

           

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO:40/2026 

least 60% by volume of the material is recovered after treatment.  Where otherwise suitable excavated material 
from a trench is, in the opinion of the Engineer, contaminated due to the Contractor’s methods of working, the 
above mentioned treatment shall be carried out at the Contractor’s expense. 
 
PSDB 4 PLANT  

 
PSDB 4.1 Excavation equipment  
 
Add the following at the beginning of the existing Clause: 
“As far as is practical and reasonable, utilise labour-intensive methodologies for all Contract excavations but 
where not feasible,” 

 
PSDB 5 CONSTRUCTION  

 
PSDB 5.1.2 Water in Trenches (Clause DB5.1.2) 
 
“Add to clause” 
 
Water in pipe trenches may cause movement of the pipes due to flotation and backfilling must therefore be 
carried out as soon as possible.  Should movement of pipes occur the Contractor shall, unless otherwise 
directed by the Engineer, remove the pipes from the trench and relay the same, in accordance with the 
Specification, all at his own expense. 
 

Transverse berms of suitable gravel compacted to 95% of Mod AASHTO max. density, at 45 to the direction of 
and placed symmetrically across the top of the pipe trench and with a fall to the lower side of the pipe route, 
shall be placed on steep slopes to prevent scouring of the backfilled pipe trenches.  The berms shall be 150 mm 
high, 600 mm wide and 3 m long and neatly trimmed.  The Engineer shall determine distances between berms 
on Site and confirm that berms is required at the identified positions. 
 
 
PSDB 5.2  Minimum base widths specified and pipe cover (Clause DB5.2) 
 
 
Bedding is also required for pipes of external diameter less than 110 mm.  The minimum trench base width for 
pipes smaller than 110 mm laid at a depth not exceeding 1,5 m shall be 600 mm.  Minimum cover on top of any 
pipe is 1, 0 m. For pipe sizes larger than 110 mm diameter the minimum base width shall be as specified in 
SANS 1200DB. 
 
The base width for erf connection pipes, up to 50 mm diameter, shall not be less than 400 mm. 
 
The base width for yard connection pipes, up to 50 mm diameter, shall not be less than 300 mm. 
 
PSDB 5.4 Over-Excavation of Trenches (Clause DB5.4) 
 
Where pipe trenches are excavated by the Contractor to depths in excess of those specified, directed or 
indicated on the Drawings, such over-excavation shall be backfilled with suitable approved selected material in 
layers not exceeding 150 mm uncompacted thickness and compacted to the density of the adjacent undisturbed 
material or as directed by the Engineer. 
 
Where the Engineer deems this method of backfilling inadequate, he may require the over-excavation, or parts 
thereof, to be filled with mass concrete of the grade as directed. All backfilling of over-excavation shall be at the 
Contractor’s expense. 
PSDB 5.6 Backfilling (Clause DB5.6) 
 
The requirements of Clause PSDB1.2 shall also apply. 

 
Where directed by the Engineer, surplus material shall be neatly heaped above the trench, over the actual 
trench width, to a height not exceeding 150 mm above the adjacent level.  The Contractor shall, however, take 
the necessary precautions to prevent interference with the natural flow of stormwater or concentration thereof by 
heaping of surplus material. 
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PSDB 5.7 Compaction (Clause DB5.7) 
 
Backfilling to pipe trenches shall be compacted to 93% of Mod AASHTO max. density, up to finished ground 
level, in areas not subjected to traffic loads. 

 
In areas subjected to traffic loads, the backfilling shall be compacted to 95% of Mod AASHTO max. density to 
the underside of the road formation for a distance of at least 1,0 m past either extremity of the road formation. 
 

PSDB 5.9.2 Reinstatement of surfaces – private property and commonage (Clause DB5.9.2) 

 

Delete existing clause and replace with the following: 
 
“Reinstatement shall be with the same type of surfacing (including supporting structures; example bedding 
layers, jointing sand, structural joints, etc) and to at least the same standard and conditions as existed before 
excavation took place. 
 
Grass sods shall be neatly cut out from grassed areas to be excavated and shall be preserved and kept damp 
until they can be replaced during the reinstatement.  All other material to be used for reinstatement shall be 
suitably stored for such purpose. 
 
Any settlement below original ground level that occurs during the execution of the Contract or the Defects 
Liability Period shall be made good by and at the cost of the Contractor within a reasonable period as 
determined by the Engineer.” 
 
PSDB 5.9.4 Reinstatement of surfaces - Bitumen roads and surfaced footways: sub-base and base 
(Clause DB5.9.4) 

 
 
In addition to the existing clause the following shall apply: 
“No separate payment shall be made for the above procedure, which shall be deemed to be included in the 
rates and prices tendered. 
 
The tendered rates shall allow for the substitution of reinstatement of sub-base and base course layers with a 
hydrofill layer. Additional reinstatements necessitated by cover excavation, slips or falls shall be to the account 
of the Contractor.” 
 
 

PSDB 5.9.5  Bitumen roads and surfaced footways – surfacing (Clause DB5.9.5) 

 
Add to the existing clauses 5.9.5.1: 
 
The Contractor shall inform the Engineer in writing when the road or surfaced verges are ready for 
reinstatement. 
 
The scheduled item for reinstatement of surfacing allow for widths 0.30 m wider than the specified trench widths 
for road crossings. Extra reinstatements necessitated by over excavation, slips or falls shall be to the account of 
the Contractor. 
 
The thickness of the bitumen premix layer shall be at least 25 mm after compaction. 
 
 
PSDB 5.11 Re-instatement of concrete (new clause) 
 
In addition to the existing Clause 5.9 the following shall apply: All existing concrete surface shall be reinstated to 
original level and final finish (wood floated or steel floated or other) with un-reinforced concrete of 15 mPa 
(minimum) strength. The reinstated concrete shall also not exceed 125 mm but shall not be less than 50 mm.) 
 
PSDB 5.12 Interlocking blocks, paving slabs and bricks (new clause) 
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All the existing blocks, slabs or bricks shall be cleaned and re-used.  The blocks, slabs or bricks, which have 
been taken up, shall be stacked in a safe manner without restriction to vehicular or pedestrian traffic. Blocks, 
slabs or bricks around manhole covers shall be finished level with the manhole cover top. The cost of additional 
interlocking blocks, paving slabs or bricks required for complete reinstatement, over and above those taken up 
and stacked, shall be included in the rates tendered for the reinstatement of surfaces. 
 
PSDB 5.13 Grassed areas (new clause) 
 
Refer to PSDA 5.9.2 for protection of grass sods prior to reinstatement. 
 
PSDB 5.14 Kerbing (new clause) 
 
All existing types of kerbing that has been removed shall be cleaned and stacked in a safe manner without 
restricting to vehicular or pedestrian traffic. 
 
The Contractor shall replace all kerbing removed during trenching. 
 
PSDB.5.15 Exposing of Existing Pipelines (new clause) 

 
It shall be required from the Contractor to expose existing waterlines.  Exposure could be over a length of the 
existing pipeline or at specific positions for the connecting in of pipelines, installation of valves and fittings, 
cutting off of existing pipelines or the exposing of informal connections. 

 
The excavation shall be done in such a manner that no damage is done to existing pipelines and will be 
regarded as hand excavation. The method of excavation must be allowed for in the Contractor’s construction 
programme. 
 
 
PSDB 7  TESTING  

PSDB 7.1  Density tests 
 
Delete the existing clause and replace with the following: 
 
“All compaction tests for his own construction quality control shall be at the expense of the Contractor. 
The Engineer may carry out quality control testing of compaction densities on Works sections deemed to be 
completed by the Contractor.   
 
No testing by the Engineer shall, however, relieve the Contractor of his responsibility to ensure adequate 
compaction throughout and the Contractor should therefore carry out his own regular compaction tests. If a 
hydrodensimeter is used, the Contractor shall furnish the Engineer with a certificate of calibration of the 
instrument together with copies of all test results.  A minimum of 4 random compaction tests is required of 
compaction production.  Testing shall be to the full layer depth of material placed, or in stages not exceeding 
300 mm equivalent layer depths whichever is the lesser. 
 
If any test results show that the specified compaction requirements have not been met, the Contractor shall at 
his own expense and within 7 days of receipt of the Engineer instruction take the following action for backfilling 
on trench excavations (other than road crossings):  
 
The backfill material shall be ripped (through labour-intensive methodologies) up to the depth of the failed layer 
for a distance of 5 m on either side of the point at which the test was taken.  If the previous layers had not been 
tested, the untested layers shall also be ripped (through labour-intensive methodologies) up to a depth of 
450mm. 
 
If the backfill material is suitable, it shall be re-compacted in layers to the specified densities.  Otherwise suitable 
material shall be imported and compacted in layers and the excess material removed. 
 
Where adjacent test results show that the backfill densities are below specified requirements, the entire length 
of trench between the points at which the tests were taken plus 5 m outside each end of that length shall be re-
excavated and re-compacted as required above. 
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New density testing, for the account of the Contractor, shall be conducted along the trench excavations at 
intervals, as directed by the Engineer. 
 
 

PSDB 8 MEASUREMENT AND PAYMENT 

PSDB8.2.2 Computation of Quantities (Clause DB8.2.2) 
 
The length used for computation shall be the face to face distance between the outer faces of manholes, catch 
pits, etc. The excavation for manholes, catch pits and the like shall be measured separately as part of the 
applicable unit. 

PDB 8.3.1 SITE CLEARANCE 

 
Add the following to the existing Clause: 
 
b) Remove and grub large trees, and tree stumps that are lying on the surface to be cleared or exposed during 
clearing operations  
i) Over 1m and up to and including 2m …………………. ..................................................................... Unit: No 
ii) Over 2m and up to and including 3m …………………...................................................................... Unit: No 
 
c) Remove topsoil to depth of 150mm, stockpile and maintain …………………. ................................. Unit: m² 
d) Saw cut, remove and dispose of unreinforced concrete of up to 150mm thickness ......................... Unit: m² 
e) Remove and temporarily store paving blocks …………………. ....................................................... Unit: m² 
f) Remove and temporarily store grass sods …………………. ............................................................. Unit: m² 
g) Remove and temporarily store all types of kerbs …………………. .................................................. Unit: m² 
 
 
PSDB.4.8 Excavations for pipes (Clause DB8.3.2(a)) 
 
Payment for sections of pipelines, which are partially complete, will be as follows: 

a) Completion of excavations and installation: 60% of scheduled rate. 
b) Completion of backfilling and compaction: 95% of scheduled rate. 
c) Completion of testing: 100% of scheduled rate. 

Less the percentage of retention as per the Appendix. 
PSDB 8.3.3.1 Supply of Backfill Material by Importation 

 
The provision of backfill material by importation from a borrow pit shall be measured and paid for per m3 in 
accordance with the specified theoretical dimensions, as an extra over on the excavation and backfill item for 
pipe trenches. 
 
 
PSDB 8.3.3 Treatment of Excavated Material (Clause DB8.3.3) 
 
A separate payment will be made where the Contractor is requested to treat excavated material to render the 
same suitable for backfilling per m³ of treated material measured in accordance with specified theoretical 
dimensions. 
 
PSDB 8.3.4 (c) Berms Across Pipe Trenches 
 
Berms across backfilled pipe trenches shall be measured per berm and the price shall include all materials and 
work in connection therewith. 
 
PSDB 8.3.4 (d) Exposing of Existing Pipelines 
 
Exposing of existing lines will be measured per linear meter or per unit, as specified in the Schedule of 
Quantities.  The rate must allow for the method of excavation necessary to avoid damage to the existing service 
and all protective measures and supports required. 
PSDB 8.3.5 (a) Existing Services that Intersect a Pipe Trench (Clause DB8.3.5(a)) 
 



CONSTRUCTION OF ELEVATED TANK AT MABUNDZENI AND RETICULATION AT 

EKUSULUKENI AND THAMBOKHULU  

 

 
201 

           

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO:40/2026 

The rate for existing services that intersect a pipe trench shall include the method of excavation necessary to 
avoid damage to the existing service, all protective measures and supports required to avoid damage, any 
selected fill required around the existing service and any revisions, delays or disruptions of the programme of 
the Works, including any matters arising or related thereto.  Services which are no longer in use shall not be 
measured.  Only services which are exposed by the trench excavations shall be measured.  Informal 
connections will not be regarded as an existing service. 

 
Excavation around existing services, as determined by the Engineer on Site, shall be deemed to be restricted 
excavation. 

 
PSDB8.3.5 (b) Existing Services that Adjoin a Pipe Trench (Clause DB8.3.5(b)) 
 
The rate for existing services that adjoin a pipe trench shall include the method of excavation required to avoid 
damage to the existing service, all protective measures and supports required to avoid damage, any selected fill 
required around the existing service and any revisions, delays or disruptions of the programme of the Works, 
including any matters arising or related thereto.  Services which are no longer in use shall not be measured. 

 
PSDB 8.3.6.1 Reinstate Road Surfaces Complete with all Courses (Clause DB8.3.6.1) 
 
The reinstating of all courses and road surface shall be measured and paid together for the theoretical 
excavation width.  The rate shall include the provision and construction of all materials for each course, the 
repair of adjacent damaged areas and all labour and costs related thereto during the construction and 
maintenance periods. 

PDB 8.3.6 FINISHING 

Add the following Sub-Clause: 
 
e) Reinstatement of road crossings by Contractor, including the supply and installation of hydrofill for 
reinstatement of road crossings, 300mm thick.…………………. .......................................................... Unit: m² 
f) Re-instate unreinforced concrete, complete…………………. ........................................................... Unit: m² 
g) Re-instate paving blocks units, complete…………………. ............................................................... Unit: m² 
h) Re-instate grass sods, complete…………………. ............................................................................ Unit: m² 
i) Re-instate all types of kerbing, complete…………………. ................................................................ Unit: m² 
j) Top soiling including trimming, filling, topsoiling and levelling of verges, removal of debris, rocks, etc. using 
stockpiled material.…………………. .................................................................................................... Unit: m² 
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PSG - SANS 1200G: CONCRETE - STRUCTURAL  
 

PSG 2 INTERPRETATIONS 

PSG 2.3 Quality 

This clause is amended to include: 

Set (of concrete cubes).  A set of cubes shall consist of 6 cubes of nominal side 150mm of which 3 will be 
crushed at 7 days after making and the remaining 3 at 28 days. 

 

PSG 3 MATERIALS 

PSG 3.2 Cement 

Replace the entire clause with the following: 

Only Ordinary Portland Cement (OPC) and Pulverised Fuel Ash (PFA) shall be used in all concrete for this 
contract. No other types of cement shall be permitted. 

Pulverised Fuel Ash (PFA) shall comply with the following specifications: 

a) PFA shall be obtained from only one power station, from which the PFA has been approved by SANS for 
used in concrete. 

b) All PFA shall comply with requirements of SANS 1466 (1998) 
 

PFA shall be used as partial replacement of the OPC in concrete.  A maximum of 33% (by mass) of the total 
cementitious material in the concrete may be PFA and shall be mixed before delivery on site. The OPC/ PFA 
mix shall be stored in the same manner as OPC.  When stored in silo’s the PFA / OPC mix shall require 
increased silo capacity, more efficient filters and aeration compared to OPC only.  

Cement shall not be older than 12 weeks at the time of being used. 

 
PSG3.4 Aggregates (Clause G3.4) 
 
The use of plums in concrete work will not be permitted. 

 
PSG 3.5.1 Approval of Admixtures (Clause G3.4) 

Admixtures may be used subject to the following conditions : 
 

a) All information regarding the admixtures to be used shall be provided in terms of Sub-clause 
G3.5.1. 

b) The beneficial results to be expected from the use of the admixture shall be clearly stated. 
c) Proof is submitted that these results will be obtained with the particular concrete in the Works 

under the conditions expected on the Works. 
d) The use of the admixture shall not adversely affect the durability or any other property of the 

concrete. 
e) The admixture shall conform with the applicable A.S.T.M. or other relevant specification. 
f) The admixture shall be used in strict conformity with the manufacturer’s instructions. 

 

 

PSG 3.5.2 Air-entraining agents 

 

Replace with the following: 

Air-entraining agents shall not be used 

 
PSG3.2.2 Alternative types of Cement - Grout  
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All grouting must be carried out using a pre-packaged non shrink cement based product which is chloride-fee 
such as “Dura grout” manufactured by “ABE Construction Chemicals” or equal approved material. 

 

PSG 3.6 Reinforcement 

Add the following: 

Cover blocks for reinforcement shall be concrete, of at least the same strength as specified for the structure in 
which it will be used. 

 

PSG 4 PLANT 

PSG 4.5.1 Formwork - design 

 

Formwork shall be provided for all concrete surfaces sloping more than 30o with the horizontal, unless otherwise 
approved or directed by the Engineer. 
 
Wire connectors through concrete shall not be allowed.  All ferrules or other fastening devices shall present a neat, 
uniform and tidy pattern. 
 
All holes created by the removal of shutter fixing devices shall be thoroughly grouted with sand/cement grout of the 
same color as the surrounding concrete.  The ratio of cement to sand in the grout shall be the same as that used in 
the concrete.  The concrete surface at the holes shall be made flush and neat to the satisfaction of the Engineer.  
In underground or water retaining structures, the grouting operation shall render the structure watertight. 
 
All exposed corners of concrete structures shall be splayed with 20 mm x 20 mm fillets unless otherwise indicated 
or directed by the Engineer.  No sharp corners will be allowed. 
 
The use of old, buckled, twisted or otherwise damaged steel or timber shutters on off-shutter concrete will not be 
permitted and all formwork shall be approved by the Engineer before concreting is commenced. 
 
Should the soil conditions on Site not be suitable for the casting of footings and foundations against excavated 
faces, the Engineer shall instruct the Contractor to utilise rough vertical formwork. 

 
If requested by the Engineer, the Contractor shall submit to the Engineer the design and details of the formwork for 
approval before any work is commenced. 

 

 

 PSG 4.5.2 Formwork – Finish 

 

Unless otherwise noted formwork is to be in accordance with the following classification: 

a) Rough – where in contact with backfill or surface is not exposed; 
b) Smooth – where exposed and up to 150mm below paving or ground level 
 

PSG 5 CONSTRUCTION 

 
PSG5.1 Reinforcement (Clause G5.1) 
 

Welding of reinforcement will not be permitted. 

 
PSG5.1.3 Cover over Reinforcement (Clause G5.1.3) 
 
The exposure condition for the Works shall be “severe” unless otherwise indicated on the Drawings. 
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PSG5.2  Formwork (Clause G5.2) 

 
The finish to concrete where smooth formwork is specified shall be to Grade I Degree of Accuracy as defined in 
Clause 6 and shall be rubbed down with carborundum blocks at a time approved by the Engineer.  No cement 
wash shall be allowed on exposed concrete surfaces. 

 

PSG 5.5 Concrete (Clause G5.2) 

 

Concrete used in the Works, shall be strength concrete of the following grades: 

 

Grade 
Specified 28 Day Compressive Strength 
(MPa) 

Nominal Aggregate 
Size (mm) 

40/20 40 20 

30/20 30 20 

25/20 25 20 

20/20 20 20 

15/20 15 20 

   
The grades of concrete to be utilized in various parts of the Works shall be as indicated on the Drawings or as 
directed by the Engineer. 

All mix proportions for strength concrete shall be subject to the approval of the Engineer, but such approval shall 
not relieve the Contractor of his responsibilities in terms of the Contract.  The proposed mix designs shall be 
submitted to the Engineer prior to the commencement of concreting operations. 

 
Changes in plant, aggregate or mix proportions shall only be made with the prior approval of the Engineer. 

 

Unless otherwise specifically agreed to by the Engineer in writing, all concrete shall be produced at the site of 
construction.  If the use of ready mixed concrete is allowed, such concrete shall be in accordance with the 
requirements of the Specifications. 

 

Unless otherwise indicated or directed by the Engineer, all foundation surfaces, excluding surface beds and 
brick wall foundations, shall be covered with a blinding layer before reinforcement is placed, in accordance with 
the details shown on the Drawings or as indicated by the Engineer.  All foundation surfaces shall be inspected 
and approved by the Engineer before blinding layers or other concrete is placed.  All shuttering and fixed 
reinforcement must also be inspected and approved by the Engineer before concreting. 

 

At least 48 hours notice is required by the Engineer in respect of all such inspections. 

 

The use of curing compounds shall be subject to the prior approval of the Engineer. 

 

Construction joints shall only be allowed at positions indicated on the Drawings or approved by the Engineer.  
Where construction joints are unavoidable, suspended slabs shall be stopped off at 45o adjacent to and past 
columns.  Walls shall be stopped off at right angles. 
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The Contractor shall prepare two trial mixes for each grade of concrete specified in the Works no later than 1 
month prior to the commencement of casting of concrete on the Works.  The aggregates and plant, as erected 
and approved on the Site, shall be utilised for this purpose. The Contractor shall make and test six 150 mm 
concrete cubes for each of the trial mixes.  Three cubes of each trial mix shall be tested at 7 days and the 
remaining three tested at 28 days. 

 

PSG 5.5.1.7 Strength concrete 

 

Add the following 

Although the contractor is responsible for the mix design, the following specifications apply to the mix design: 

a) Minimum cement: water ratio = 2 
b) For class 35/19 concrete the minimum cement content shall be 325kg/m3 
c) Maximum absorption of aggregates is 3% 
 

The permeability of test cylinders (if ordered by the Engineer) shall not be greater than 5 x 10-7 mm/second. 

 
 
PSG 5.5.3 Mixing 

PSG 5.5.3.2 Ready mixed concrete 

Add the following 

Concrete for liquid retaining structures shall be mixed by batching plant. 

 
PSG 5.5.6 Compaction 

Add the following: 

If re-vibration is instructed by the Engineer, the time lapse between vibration and re-vibration shall be 90 
minutes 

 
 

PSG 5.5.7.4 Joints (new item) 

Joint filler shall be closed cell polyethylene with a density of 200/m3.  Filled joints shall be accurately formed to 
the dimensions shown and with the filler material specified on the Drawings.  The filler shall be fixed in position 
to ensure position during or after placing of concrete. 

 

Unfilled joints shall be formed accurately as indicated on the drawings.  The concrete face against which the 
fresh concrete is placed shall be treated in good time with an approved bond breaker. 
 

Sealed joints shall be made watertight over the full length of the joints, with dimensions as indicated on the 
drawings. 
 

Preparation of joints: 

The reaming of joints by sawing or other means shall be undertaken at a stage when edge spalling or raveling 
can be avoided and shall be subject to the Engineer’s approval. 
 
After removal of the temporary filler material or the breaking-out of the excess concrete, the inside faces of the 
joint shall be wire-brushed or grit-blasted to remove all laitance and contaminants.  Thereafter the joint shall be 
cleaned and blown out with compressed air to remove all traces of dust.  Solvents shall not be used for 
removing contaminants from concrete and porous surfaces. 
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Care shall be taken to ensure that primers or adhesives are applied only to surfaces that are absolutely dry and 
in accordance to manufactures’ specifications.  The sealant shall be applied within the period during which the 
primer remains active. 
Sealants shall be applied strictly in accordance with the manufacturer’s instructions by a person skilled in the 
use of the particular type of sealant.  The trapping of air and the formation of voids in the sealant shall be 
avoided.  The sealant shall be finished to a neat appearance flush with the edges of the concrete or to the 
specified depth. 
 

Waterstops shall be supplied in unjointed standard production lengths.  Site jointing shall be limited to the 
absolute minimum. 
 
At intersections, transitions and abrupt changes of direction, factory-moulded watertight junction pieces shall be 
used so that any site jointing can be restricted to simple joints. 
 
When a waterstop with a centre bulb is intersected, the centre bulb shall be continuous throughout the 
intersection irrespective of the make-up of the intersection. 
 
PVC waterstops shall be manufactured from high-quality virgin material and shall not contain any scrap or 
reclaimed material.  The waterstops shall be light coloured so as to reduce heat absorption when exposed to 
sunlight. 

 
The waterstops shall be precision moulded or extruded to the required cross-sectional profile, they shall be free 
from porosity or other imperfections, and shall be provided with eyelets so that they can be securely fixed to 
prevent displacement during concreting. 
All joints shall be butt-jointed hot-welded joints.  Where joints cannot be factory made, Site joints shall be made 
in accordance with the manufacturer’s instructions with equipment prescribed or supplied by the manufacturer 
and approved by the Engineer. 
 
PSG 5.5.7.5 CONSTRUCTION JOINTS IN SLABS (NEW ITEM) 

 
The reinforcement shall be continuous throughout the joint.  After placing the first section of concrete, the joint 
face shall be green-cut within 24 hours after placing of concrete to expose 3mm coarse aggregate.  Prior to 
placing the second section of concrete, the existing concrete shall be saturated with water (min 8 hours) without 
visible ponding.  The fresh concrete shall then be placed directly onto this surface.  No wet-to-dry epoxy will be 
allowed. 
 
No vertical construction joints will be allowed in the walls. 
 
Positions of additional joints required by the contractor must be approved by the Engineer. 
 
All kickers shall be cast monolithic with the base, ensuring that it is properly compacted.  The height shall be 
75mm. 
 
 
PSG 5.5 8 Curing and protection 

Replace the clause with the following: 

All concrete other than site concrete and porous concrete shall be cured by maintaining saturation for a 
minimum of 10 (ten) days after placement or after stripping formwork.  No curing compound will be accepted.  
Curing methods other than the methods listed below, shall be approved in writing by the Engineer prior to 
placing of concrete. 

i) Ponded water with a minimum depth of 50mm. 
ii) Saturated sand with a minimum thickness of 60mm. 

For floors, the sand shall be kept moist at all times using an irrigation system.  Clean river sand shall be 
applied within 24 hours after completing the specified surface finishing and concrete has gained sufficient 
strength as not to damage the surface.  In areas with high temperatures or wind, the surface shall be 
protected with plastic sheeting until it has reached sufficient strength to receive the sand. 

 
iii) Covering the previously saturated surfaces with approved plastic sheet maintained in contact with the 

concrete surfaces and with all edges and joints sealed by methods approved by the Engineer.  The sheets 
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shall be partially removed on a regular basis and moisture added to ensure continuous saturation.  Plastic 
sheets for curing shall not be dark coloured and all lapping joints shall be taped closed. 

iv) Continuously saturated heavy duty sacking or geotextile or other approved absorbent material maintained in 
contact with the concrete surfaces by fasteners spaced at 1.5m c/c 

 
v) Continuously irrigation or sprinkling of the entire concrete area with a mist spraying system 
 

Sprayers shall be spaced at intervals such that the whole area of concrete is wetted and shall be fastened to the 
concrete at regular intervals.  The system shall be designed with an automatic timing system to ensure 
continuous saturation during weekends and public holidays. 

Periodical hosing or curing compound will not be accepted as a curing method. 

For concrete walls, both sides shall be cured using irrigation as described above. Sprayers shall be spaced at 
such intervals to ensure that the whole concrete face is wetted. Curing shall commence the day after concrete 
has been cast.  If formwork is to remain in position (e.g. to support subsequent lifts), it shall be loosened as 
soon as the concrete has gained sufficient strength (usually within a day) to allow curing water to thoroughly wet 
the surfaces of the concrete. 

In addition, the Contractor shall also ensure that the concrete shall not be exposed to thermal shocks during the 
first 28 days after casting and he shall take the necessary, additional precautionary measures to shield the 
concrete with plastic sheets or hessian during extreme  

 

PSG 5.5.10 Concrete Surfaces 

PSG 5.5.10.2 This clause is amended to include: 

 

Except where otherwise specified or indicated, all exposed unshuttered concrete surfaces shall, immediately 
after placing of the concrete, be levelled and shall be floated after the surface has set sufficiently.  Floating shall 
be performed in one direction and float marks shall be parallel and of good appearance.  Under no 
circumstances will exposed unshuttered concrete surfaces be allowed to be finished off with a separate cement-
sand screed. 

 

Where a wood floated concrete surface is shown on the Drawings or directed by the Engineer, hand floating of 
the surface shall first be completed and after the hand floated surface has hardened sufficiently, wood floating 
shall be performed to produce a dense, uniform surface free of any marks. 

 

Where a steel floated concrete surface is shown on the Drawings or directed by the Engineer, hand floating of 
the surface shall first be completed and after the hand floated surface has hardened sufficiently, power floating 
shall be performed to produce a dense, uniform surface free of any marks. 

‘Unless otherwise noted on the drawings all exposed unformed surfaces and surfaces to receive grout are to be 
wood float finished.” 

“Wood float finish – Degree of Accuracy 11 – once the unformed surface has been brought to a plane surface it 
shall be uniformly floated using a wood float and shall be free from trowel marks.” 

 

“Steel float finish – Degree of Accuracy I – where this finish is specified or shown on the drawings the surface 
shall be treated as for wood float finish above except that when the moisture film has disappeared and the 
concrete hardened sufficiently to prevent laitance from being worked to the surface, the screeded surface shall 
be steel towelled under firm pressure to produce a dense smooth uniform surface free from trowel marks.” 

 
“Power float finish – Degree of Accuracy I – where this finish is specified or shown on the drawings the surface 
shall be treated as for steel float finish above except that the screeded surface shall be power floated to produce 
a high quality dense smooth uniform surface free from float marks.” 
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“Bull nose edge to joints – Degree of Accuracy I – Where this finish is specified a nosing tool shall be applied 
during and after the finishing of the flat surface.  The purpose is to thoroughly compact the edge of the concrete 
and render it watertight prior to application of the joint sealer.” 

 

All exposed concrete surfaces shall be rubbed down with carborundum blocks to a smooth appearance and a 
uniform colour.  No cement wash will be allowed on exposed concrete surfaces. 

 
PSG 5.5.16 No-fines concrete (new item) 

No-fines concrete will be classified by the prefix NF followed by the size of aggregate to be used. 

When the no-fines concrete will be receiving reinforcement, it will be sealed with a power floated 3:1 sand 
cement mortar. 

Materials shall comply with SABS1200G section 3.  The aggregate shall be a single sized aggregate, graded in 
accordance with SABS 1083. 

The volume of aggregate per 50kg of cement for each class of no-fines shall be as follows: 

 

Class Aggregate per 50kg cement (m3) 

NF38 

NF19 

NF13 

0.33 

0.30 

0.27 

 

The mix will be such that the grout is smooth and adheres to and completely coats every particle of aggregate.  
The mix will not contain more than 20 litres of water per 50kg cement.  The mix shall be weight batched. 

Notwithstanding the preceding specifications, the mix design will be the responsibility of the Contractor. 

The void ratio for no-fines concrete shall not be less than 27.5%. 

The no-fines concrete shall be placed with a procedure as agreed with the Engineer and shall be placed in the 
final position within 30min after mixing.  It shall be worked sufficiently to ensure that all aggregates adhere to 
each other, but vibrating and excessive tamping shall be avoided. 

No-fines concrete shall be cured by sacking or plastic sheeting for at least 3 days after placing. 

PSG6 TOLERANCES 

 
PSG6.1.1 General (Clause G6.1.1) 
 

The Contractor shall construct all exposed shutter finish concrete surfaces to Degree of Accuracy I.  All other 
Concrete Works shall be constructed to Degree of Accuracy II.  

 
The Contractor shall remedy or remove and replace at his own expense, all concrete work which does not satisfy 
the prescribed tolerances, as directed or approved by the Engineer. 

 
PSG 7 TESTS 
 
PSG 7.1 FACILITIES AND FREQUENCY OF SAMPLING 
 
PSG 7.1.2 Frequency of Sampling 
 
Clause 7.1.2.1 is amended to include: 
“A test result shall be taken as the average of three sample cube strengths.” 
 
Clause 7.1.2.2 is amended to include: 
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“At least one set of samples shall after that be taken from each day’s casting and from at least every 50 m³ of 
concrete of each grade placed or part thereof.” 
 
Clause 7.1.2.3 is amended to include: 
“A frequency sampling guide is shown below though final testing frequencies will be at the discretion of the 
Engineer.” 

 
i) One set/batch/day or 
ii) One set/element/day or 
iii) One set/50 m³/day such that sufficient sets are obtained to enable them to be representative of the concrete 

placed.” 
 
PSG 7.1.2.4 This clause is deleted in its entirety. 
 
PSG 7.2 Testing (Clause G7.2) 
 
The Contractor shall be responsible for testing of cubes at approved laboratories for his own construction quality 
control, at his own expense, and he shall mould and cure the same. 

 
Control tests by the Engineer shall be paid for separately from the Provisional Amount provided for this purpose. 
 
The Engineer shall require six concrete test cubes for each individual concreting operation.  Three of these cubes 
shall be tested at 7 days and three at 28 days. 
 
Should 7 day strengths be obtained at any stage, which indicate, in the opinion of the Engineer, that the specified 
characteristic strength will not be achieved, the Engineer may stop concreting operations until 28 day strengths of 
such concrete are available, without compensation for losses or delays. 
 
PSG 8 MEASUREMENT AND PAYMENT 

PSG 8.1 Measurement and rates 

PSG 8.1.1 Formwork 

Add the following subclause PSG 8.1.1.7 

The rubbing down of concrete with a smooth formwork finish, with carborundum blocks shall be measured 
separately per square meter. 

The rate for rough vertical formwork where excavation surfaces are not suitable for casting of concrete shall 
include the necessary working space and support of the formwork. 

 

Add the following subclause PSG 8.1.1.8 

Forming Sloping Surfaces 

Forming a sloping top surface of concrete will be scheduled for sloping top surfaces of unfinished concrete 
where the angle of inclination from the horizontal is over 0° and up to 20°, and shuttering will not be measured 
to such surfaces. 

Beams 

Unless otherwise stated casing to sides and soffits of beams shall be for all depths of beams.  In case where 
differentiation for depths is made, items will be scheduled separately where beams exceed 1.00m overall depth. 

Items will be scheduled for casing to soffits of beams. 

Items will be scheduled separately where beams exceed 1.00m overall depth, sides scheduled separately from 
soffits as described above. 

Slabs 

Unless otherwise stated horizontal shuttering to soffit of slabs shall be for slabs of all thicknesses.   
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Columns 

Separate items will not be scheduled for formwork to columns of different shapes, other than to circular columns 
as described below. 

In the case of circular columns separate items will be scheduled in square meters stating diameters in the 
following stages: 

Exceeding 0 and not exceeding 500mm diameter; 

Exceeding 500 and not exceeding 1 000mm diameter; 

Exceeding 1 000mm diameter 

Column heads/bases 

Special column heads formed using conical shutters will be measured as the number of conical shapes/shutters 
used 

Curved/Radial Formwork 

Separate items will be not be scheduled for curved formwork for each element. 

Rates 

Rates for formwork are to include for: 

a) Chamfers or splayed edges not exceeding 20 x 20mm; 

b) Straight cutting – raking and square (circular cutting and waste will be scheduled);   Intersections; 

c) Holing formwork for reinforcing, etc at joints; 

d) Notchings; 

e) Kickers; 

f) Contractors construction joints. 

 

PSG 8.1.2 Reinforcement 

PSG 8.1.2.2 Replace subparagraph (a) with the following: 

“The mass of steel bars will be measured as the total mass of steel, irrespective of diameters.” 

PSG 8.1.2.3 (a) Delete the words “nominal size 25 mm” in the first subparagraph 

Delete subparagraph (b) 

PSG 8.1.3 Concrete 

Add the following:  

Payment for concrete in water-retaining structures will be made as follows: 

a) Full payment will be made for concrete placed and approved by the Engineer as per sub-clause 8.1.3.3 
and other relevant clauses.  Payment testing of water tightness will be done separately. 

 

PSG 8.1.3 Casting in of pipes and specials (Additional clause) 

No separate items will be scheduled for building in items supplied under this Contract except where specially 
measured in the Schedule of Quantities.  The rate for supply and installation shall cover the cost of casting in 
the items regardless if they are positioned prior to construction or cast in boxed out holes. 

 

PSG 8.1.3 Cleaning of construction joints (Additional clause) 

The cleaning of construction joint surfaces shall not be measured separately and all costs in connection therewith 
shall be included in the concrete rates. 
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PSG 8.4 Scheduled concrete items 

Add the following:  

The tendered rate for concrete in water-retaining structures shall include storage of cement and aggregates in a 
cool, dry area and ensuring that these items are cool prior to mixing.  Cost of curing is also included 

 

PSG 8.4.4 Unformed Surface Finishes (Clause G8.4.4) 
 
Wood and steel floated surface finishes shall be measured and paid separately per square metre of the completed 
and finished concrete surface. 
 

PSG 8.4.7 No fines concrete (Additional payment item) 

No-fines concrete or benching of uniform thickness will be measured per m2. No-fines concrete or benching of 
varying thickness will be measured per m3. 

 
The rate shall include the supply of materials, cost of mixing, placing and compaction. 
PSG 8.4.8 Sand-cement screed (Additional payment item) 

Describe position …………………………………….……………………………………….…Unit: m³ 

PSG 8.5 Joints (Clause G8.5) 
 
Contraction, isolation and sawcut joints shall be measured and paid per linear metre.  The rate shall include the 
joint filling and sealing materials and the provision of an approved separator between the joint filling and sealing 
materials.  Formwork to isolation joints shall be included in the relevant rate. 

 
Joint filling material to expansion joints shall be measured and paid for per square metre. 
 
PSG8.7 Grouting (Clause G8.8) 
 
Grouting will be measured per litre. 
  
PSG8.8  HD Bolts and Miscellaneous Metal Work (Clause G8.8) 
 
HD Bolts and expandable anchor bolts shall be measured and paid per unit.  The rate shall include the cost of 
the bolts, washers, nuts, all threading and drilling, shaping, anchor sleeves, casting in and all labour and 
finishing complete. 
 
Trimmer angles and other miscellaneous steelwork cast into concrete shall be measured and paid per kilogram.  
The rate shall include the cost of the supply of the item, the casting in and all labour and finishing.  The 
measured mass shall include the basic mass of the item and any plates or brackets attached thereto as 
indicated on the Drawings or directed by the Engineer.  
 

PSG 8.9 Miscellaneous items (New payment item) 

These items will be measured in metre, square metre, number or sum as per the schedule. Where a sum is 
measured, the rate shall cover supply, installation and casting in of the item as depicted on the relevant 
drawings. 
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PSHA        STRUCTURAL STEEL WORK (SUNDRY ITEMS) 

PSHA3 MATERIALS  
 
PSHA 3.1  Structural Steel  
 

All steel used for the fabrication of structural steel components shall comply with the requirements 
of SABS 1431 Grade 300WA steel, unless otherwise stated.  

 
PSHA 3.2  Welding Consumables   
   

Only low hydrogen electrodes or electrodes with a controlled hydrogen content shall be used for 
welding, unless otherwise agreed to by the Engineer in writing.  

 
Add the following: 

 
a). Steel tank  

Minimum thickness of tank plates: 

Depth of Tank  Position of Plates  Min. thick-ness of 
plate (mm) 

1, 0-1, 22 Top, bottom and sides  3,0 

2, 0-2, 44 Top, bottom and sides  3,0 

3, 0-3, 66 Bottom and first module of sides  
Top and remaining layers  

4,5 
3,0 

4, 0-4, 88 Bottom and first module of sides  
Second module of sides  
Top and remaining side modules  

6,0 
4,5 
3,0 

 
b). Stiffening of Tank Plates  

Tank plates will be stiffened by means of by adequate embossing or welding ribs to the plates. 
 

c). Tank Plates Flanges  

Tank plates will be provided with the necessary flanges with a minimum width of 44 mm. The 

corners of the flanges must be welded. Flanges must have holes at 75 mm c/c for 14 mm bolts. 

Bolts must be in accordance with the Specifications of SABS 135.  

 

d). Tank Roof  

The roof construction must be the same as the construction of the tank. An opening (450 x 450 
mm) with a lockable cover must be provided opposite the inside ladder. The positioning must be 
such that the control valve on the inlet pipe can be reached. The roof must be provided with a 
suitable ventilator. 

 
e). Joint Sealant  

The joint sealant must be non-toxic, not water soluble, tasteless and odourless. The joint sealant 
must seal effectively for the temperature conditions. 
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PSHA5 CONSTRUCTION 
 
PSHA 5.2.3 Holes for Fasteners   
 
 The punching of holes is not acceptable and all holes shall be drilled. 
 
PSHA 5.2.4  Welding  
 

All welding shall be carried out in accordance with BS 5135 and SABS 044, Parts I, II and III 
(Chapter 1). Where the BS and SABS specifications are contradictory, the SABS Clause shall 
apply.  
 
Field welding shall be carried out with a direct current welding machine and shall only be allowed 
for secondary structural elements. 
 
Surfaces to be welded shall be free of filings, rust, grease, paint and other materials which may be 
detrimental to the quality of the weld. Mill scale which cannot be removed by brushing may remain 
on the metal. 
 
Elements shall remain in alignment and be free of warps and bends on completion of the welding 
and all weld splash shall be removed. 

 
PSHA 5.2.6  Handrails  
 

Handrails shall be standard hot-dipped galvanised "Monoweld" rails or approved equal, securely 
fixed to the structure as prescribed by the manufacturer. 

 
PSHA 5.2.7 Ladders   
 

Steel ladders must be galvanised. Ladders must be installed or fixed in the position as indicated on 
the Drawings or directed by the Engineer.  

 
PSHA 5.2.8 Open Grid Floors  
 

Open grid floors shall be of approved make, type and pattern with dimensions and bearing 
capacities as shown on the Drawings or as directed by the Engineer. The plates shall be cut and 
framed by the Contractor to suit the layout in such a manner that each separate grid unit can be 
removed without having to dismantle any pipes, valves or other fittings.  
 
The open grid floor shall be supported by suitable steel supports as shown on the Drawings.  
 
The directions of the bearer and transverse bars of the grids shall be the same for all individual 
components of the floor and as shown on the Drawings or as directed by the Engineer.  

 
Add the following: 
 
Floor plate  Floors  
 
The requirements of Clause PSHA1.7 are also applicable to floor plate floors.  
The pattern of adjacent plates must be in the same direction.  
 
Steel covers, hatches, etc. 
 
Steel covers, hatches, etc shall be manufactured in accordance with the details shown on the 
Drawings and shall be installed or fixed in the positions as shown or directed by the Engineer. All 
covers and similar items shall be manufactured from one single plate unless otherwise directed or 
approved.  
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Construction of steel tanks  
 
Inlet and outlet connections must be welded to the tank at the positions indicated on the drawings 
or prescribed by the Engineer.  
Tank plates will be assembled on site. Additional (5%) bolts, nuts, washers and joint sealant must 
be provided on site. Each plate must be marked carefully to indicate the exact position of the 
specific plate.  

 
PSHA7 TESTING  
 
PSHA 7.1  Test Certificates  
 

Test certificates for commercial quality steel and any steel  in accordance with SABS 1431, shall be 
submitted to the Engineer.  
 
Add the following: 
 
Testing and sterilizing of reservoirs  
 
On completion of the reservoir it shall be thoroughly cleaned with clear water from a high velocity 
nozzle and the cleaning operation must be carried out in such a manner that all undesirable matter is 
removed through the scour outlet. No stones and the like shall be flushed into the scour outlet.  
 
After cleaning of the reservoir it shall be filled with water. The Engineer will inspect the reservoir, in 
the presence of the Contractor, for any visible signs of leakage or other defects. The structure will be 
considered to be watertight if there is no head loss. 
 
The Contractor shall be responsible 'for repairing any leaks or other defects to the satisfaction of the 
Engineer and all costs in connection therewith shall be borne by the Contractor.  
 
During the scouring of pipes and the final filling of the reservoir, the Contractor shall add chlorine of 
the type as directed by the Engineer and at a concentration of 10 mg/l to sterilize the pipelines and 
reservoirs.  

 
PSHA 8 MEASUREMENT AND PAYMENT  
 
PSHA 8.3.4 Open Grid floors and Floorplate Floors  
 

The rate per square meter for open grid and floor plate floors shall include the complete supporting 
system with fasteners to the applicable floors as indicated .on the Drawings. Corrosion protection 
shall not be measured separately, and the rate for the corrosion protection as specified must be 
included in the relevant rates.  
 
Add the following: 

 
a). Steel tank  

The steel tank will be measured and paid for as a unit and the rate must allow for all material and 
construction of the tank as specified. The rate includes the plates, fastening material, ladders, 
ventilators, inlet pipe, outlet pipe, corrosion protection and all material and work that are needed to 
construct the tank in accordance with the Specifications.  

 
b). Testing and sterilizing of reservoirs 

The testing and sterilizing of reservoirs and related pipelines shall be paid under a sum in the 
Schedule of Quantities. The sum shall include the cleaning and flushing of the reservoirs and related 
pipelines, the testing of the reservoirs, the required chlorine and all requirements of the specification. 

c). Steel covers, hatches, etc 

Steel covers" hatches and similar shall be measured and paid for per unit and each different size 
and type shall be measure separately. The rate shall include the supply, fixing and installation, as 
well as fixing materials, frames and supports. Corrosion protection shall not be measured separately. 
This item will not apply to valve chamber covers as these shall be measured in accordance with 
SABS 1200 G and SABS 1200 L.  
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d). Pipe clamps  

Steel pipe clamps shall be measured and paid per unit for each type indicated on the Drawings. The 

rate shall include all materials, cutting welding, bolts and installation. Corrosion protection shall not 

be measured separately 
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PSL MEDIUM-PRESSURE PIPELINES 

PSL1 SCOPE 

This specification covers steel pipes and accessories with a working pressure up to 90m, and uPVC pipes for 
working pressures of 90m and 120m. 

PSL2 INTERPRETATIONS 

 
PSL 2.4 Abbreviations (Clause L2.4) 
 
uPVC: Unplasticized polyvinyl chloride 
HDPE: High density polyethylene 

PSL3 MATERIALS 

 
PSL3.1 General (Clause L3.1) 

 
Materials for this Contract should preferably be obtained from manufacturers who operate an effective quality 
management system such as that described in SANS 0157 or ISO 9000. 
 
The Contractor shall be fully responsible for transporting pipes, valves, specials and fittings to the point of 
installation, in good condition.  Approved end-caps shall be provided for pipes.  All materials such as rubber 
rings and the like must be protected against direct sunlight.  Any material which, in the opinion of the Engineer, 
is damaged in any way shall be removed from Site without delay. 

 
uPVC pipes shall be stored under cover and shall be suitably stacked and supported to prevent deflection or 
deformation. 

 
PSL3.4 Steel Pipes, Fittings and Specials (Clause L3.4) 
 
Unless otherwise indicated on the Drawings, all galvanised steel pipes shall be connected by threaded sockets or 
flanges.  The sockets, flanges and fittings shall be of approved make and shall be suitable to sustain the specified 
test pressure. 

 
Exposed threaded sections at pipe connections, where galvanising has been removed by threading, shall be treated 
with an approved cold galvanising preparation after installation on Site to suit existing elements on Site. 

 
All steel specials shall comply with the requirements stipulated for corresponding steel pipes as set out below. 

 
All steel pipes of diameter up to and including 150 mm diameter shall be of heavy duty steel in accordance with 
SABS 62. Steel pipes of diameter up to and including 150 mm used for irrigation or potable water shall be 
galvanized screwed and socketed. Steel pipes of diameter up to and including 150 mm used for sewerage 
effluent shall be flanged or coupled with flexible "Viking Johnson" couplings and coated in accordance with 
Clause L3.9.2. 

 
Steel pipes used for gas or compressed air shall be flanged and provided with a warm epoxy coating as 
specified in Clause L3.9.2. 

 
Steel pipes greater than 150 mm shall comply with the requirements of Grade C pipes with a minimum wall 
thickness of 4,5 mm in accordance with SABS 719. 
 
Flexible couplings must be used with pipes without flanges.  All flanges shall be drilled to BS4504 Table 10. 
 
All pipes and fittings, casted into water retaining structures, shall be provided with puddle flanges with a 
minimum thickness of 10 mm for pipes greater than 150 mm diameter and 6 mm for pipes of 150 mm diameter 
and smaller.  The puddle flanges shall also act as an anchor flange.  All flanges to pipe connections shall be 
continuously welded to transmit the full load and for water tightness. These flanges shall be at least 50 mm 
wide. 
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Bends will be as long radius bends. 
 
Flexible couplings used in structures under water shall be Cast Iron with Stainless Steel 304 bolts. 

 
PSL3.7.1 uPVC Pipes, Fittings and Specials (Clause L3.7.1) 

 
All uPVC pipes shall comply with the requirements of SABS 966. 

 
Fittings and specials for uPVC pipes shall be either of uPVC or cast iron construction with spigot and socket 
rubber ring joints and suitable to withstand the working pressure specified for the pipes or at least 1 600 kPa 
working pressure. 
 
All bends shall be long radius bends, unless otherwise indicated on the Drawings. 
 
uPVC Pipes for reticulation systems shall be suitable for a working pressure of 90m and 120m as indicated on 
the drawings. Unless otherwise specified by the engineer, fittings and specials shall be bitumen dipped.  Fittings 
and specials shall comply with SABS 546. Socketed ends shall be to SABS 966.   

 
 
PSL 3.7.2 Polyethylene pipes 
 
Class 16 HDPE type IV pipes, plain ended for butt-welding, shall be used unless otherwise indicated.  All HDPE 
pipes greater than or equal to 75 mm diameter are to be heat fusion welded (i.e. butt welded) in accordance 
with SABS specifications. The internal butt welds shall not protrude by more than 4 mm.  Pipes smaller than 75 
mm are to be jointed with compression type fittings.  
 
PSL3.8.3  Flanges (clause 3.8.3) 
 

Flanges shall comply with the requirements of SANS 1123 (as amended).  Flanges designed for working 
pressures of less than 1 600 kPa shall have flat flange faces and those for working pressures equal or greater 
than 1 600 kPa shall have raised flange faces. 

It shall be the responsibility of the Contractor to ensure that flanges on pumps, valves, fittings, specials and 
pipes to be fitted together, are fully compatible. 
Machined surfaces shall be coated with a mixture of white lead and tallow or another approved protective 
composition before these are affected by rust. 
 

 
 

PSL3.8.4 Loose Flanges (Clause L3.8.4) 
 

Bolts and nuts shall be in accordance with SABS 136 unless otherwise approved by the Engineer. 
 

PSL 3.8.8 Welding 
 
Welding shall be Grade B spiral steel continuously welded pipe. The qualification of welders shall be in 
accordance with the relevant clauses of the above standards, and specifically SANS 044 Part III and shall be 
Grade 1 welders. Grade 2 welder shall be permitted only with the Engineer’s approval. 
 
The Contractor shall provide evidence, acceptable to the Engineer, that welding procedures and welders have 
been tested in accordance with the requirements of AWS D1.1. 
 
PSL 3.8.9  Jointing of HDPE pipe 
 
Jointing of HDPE pipe shall be by means of welding, welded flanges or approved external compression type 
fittings (Plasson or similar approved).   
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PSL3.9 Corrosion Protection (Clause L3.9) 
 
Coatings shall comprise a coherent lining bonded to the inside surface of pipes and pipe specials in order to 
prevent corrosion of the inner pipe surface and to reduce friction and a coherent external coating bonded to the 
outside surface of each pipe in order to prevent corrosion. 
 
Galvanized steel pipes and fittings shall be galvanized by the hot-dip process. Unless otherwise specified or 
indicated on the drawing or Schedule of Quantities, all bolts, nuts and washers shall be hot-dip galvanized to 
SANS 763 after threading. All bolts, nuts and washers within water retaining structures or exposed to rain water 
shall be fabricated from stainless steel, every bolt shall have at least one washer at the nut side. 
 
The following corrosion protection specifications shall generally apply to pipework and specials: 
 
Steel pipes and fittings above ground and in 
valve chambers 

- internal and external hot-dip heavy duty galvanized 
pipework 

Buried steel pipes and fittings - Fusion bonded coating medium density polyethylene or 
similar approved combination of petrolatum 
impregnated cloth tape and a PVC outer wrap. 

 
 
All cast-iron specials and couplings shall be painted with one coat of approved bituminous paint before delivery 
to Site and exposed parts shall receive a further coat of similar paint after installation of Site. The protection as 
mentioned above must suit the existing on site. 
 
Bitumen shall be an approved bitumen pipe coating enamel of the quality and applied in accordance with SANS 
1137 – 1977 and SANS 1178 – 1979. 
 
 
Where steel pipes and fittings are treated against corrosion with an epoxy coating (Copon), it should be as 
specified in SABS 1200L to a minimum thickness of 250 micrometer, inside and outside with the exception of 
the smaller diameter pipes used for irrigation or potable water which must be treated as set out in PSL3.3. 
 
Where the coating has been damaged, clean relevant areas thoroughly and repair with cold epoxy. 
 
Cement mortar linings shall be applied in accordance with the American Water Works Association Specification 
C205-80 or as amended except where the Specification C205-80 is at variance with the requirements of this 
Contract.  
 

 
PSL3.9.5 Protection of Bolts, Nuts and Washers (Clause L3.9.5) 
 
Bolts, nuts and washers shall be zinc coated by the hot-dipped process.  Bolts, nuts and washers in contact with 
treated water shall be of Stainless Steel 316. 

 
PSL3.9.6 Corrosive Soil (Clause L3.9.6) 

 
Delete the existing clause and replace with: 
All steel or cast iron fittings and joints shall be treated with a compatible primer, packed with a bitumen-based or 
tar-based mastic, and wrapped with an approved plastics tape, or protected with scheduled or approved 
materials. Tape shall be Denso wrapping, 150mm wide. 

 
PSL3.10 Valves 

PSL3.10.1 Gate Valves (New Clause) 

 
A All gate valves up to 200 mm shall be a resilient seal gate valve type and have a 1 000 kPa working pressure. 
All other gate valves shall be wedge gate valves up to 1 600 kPa working pressure.  Both valves shall have 
flange adapters both sides. 
Resilient seal gate valves (RSV) shall comply with SANS 664 (as amended).  All RSV valves shall be Class 16.  
Plain-ended valves shall be suitable for the type of pipe specified, and, in the case of spigotted valves shall be 
complete with couplings for the type of pipe specified.  The valves shall have a straight, unobstructed body 
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passage without pockets.  The valves shall allow back sealing to allow replacing of spindle seals under 
pressure.   
The spindle seal shall consist of a double O-Ring arrangement with a wiper ring.  RSV valves shall have non-
rising stainless steel spindles. Gates shall be completely rubber covered and shall be supported by guides. 
 
Wedge gate valves shall be of the class as specified, but not less than Class 16. Plain-ended valves shall be 
suitable for the type of pipe specified, and, in case of spigotted valves shall be complete with couplings for the 
type of pipe specified. All wedge gate valves shall be of Trim C: Stainless steel trim. Seat rings shall be pinned 
in position.  The gland shall have a back sealing ring and at least 3 rings of acceptable packing material.  The 
lugs on the gate and spindle are to be machined. 
 
On all valves the design of the guides shall be such that the valve can be mounted in any position.  All flanges, 
unless otherwise required, shall be to SANS 1123-1600. Flanges for valves larger than 200 mm and/or working 
pressure higher than 1 600kPa shall be spot-faced.  All valves larger than 150 mm to be installed in pump 
stations shall have indicators. All valves shall, unless otherwise specified, be clockwise closing.  Gearing shall 
be chosen to limit the effort on hand wheels or valve keys to 500N.  Unless otherwise specified caps for key 
operations will be required for buried valves and hand wheels on valves situated in accessible chambers. 
 
Valves must be suitable for closing and opening at unbalanced pressures equal to the specified working 
pressure and where specified or shown on the drawings valves should be equipped with approved 1:3 reduction 
gearboxes. 
 
 
All valves shall be supplied complete with packings, bolts and nuts.  Flanges must be in accordance with pipe 
flanges as specified. 
 
Valves of diameter less than 75 mm diameter shall be approved, screwed, ball type isolating valves suitable for 
the working pressure as specified for adjacent pipes. 
 

PSL3.10.2 Air Valves  

 
The air release valves shall be suitable for a working pressure as indicated on Drawings and shall have flanged or 
screwed inlets as specified and shall incorporate an integral shut down valve and shall be of the following types, as 
specified: 
 

 (a) Type I : Conventional kinetic double orifice air valves: 
 

These are required for the release of larger volumes of air during the filling of pipelines and the admission of air 
at low pressure during draining or scouring and for the admission of large quantities of air to prevent the 
formation of vacuum in flexible wall pipelines during the break of or negative pressure induced by water 
hammer/separation. A small orifice must be included for the release of entrained air under normal pipeline 
operation.  The large orifice of the valve shall not close dynamically before all the air is discharged from the 
pipeline. 

 
(a) Type III : Single small orifice air valves: 

 
These are for the release of small volumes of air during operation of the pipeline.  It shall be of the cylindrical 
barrel type incorporating a cylindrical float mechanism and must have either screwed or flanged inlets as 
specified. 

 
General Requirements 

 
The size of the valve/outlet shall be the diameter of the inlet branch and the air valves shall be mounted on a 
isolating valve with a pressure rating similar to that of the air valve. 

 
12 mm Cast steel needle valves or chrome plated brass P T F E seated ball valves shall be fitted to drain valve 
bodies when isolated from the pipeline and for the attachment of pressure gauges to valve bodies. 

 
The pressure rating of these valves shall be the same as for the air valve it is attached to. 
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Valves shall not exhibit leaks or weeping of liquid past the seal at operating pressure of 0,3 bar to twice rated 
pressure. 
 
Valve design shall incorporate an over pressure safety feature that will fail without an explosive effect, such as 
is normally the case when highly compressed air is suddenly released. The control floats shall not distort when 
subjected to closed end tests for material strength and soundness, nor shall they be damaged by the possible 
corrosive effects of the water, not under any condition of frequent operation. 

 
All air valves shall be provided with a separate isolating valve as indicated on the Drawings which is coupled to 
the air valve in such a manner to allow the removal of the air valve without removing the isolating valve. 
 
All air valves shall be able to operate at the specified working pressures and flange drilling must be in 
accordance with the specified working pressure to BS4504. 
 
All air valves shall be mounted on a steel extension pipe, which varies in length, according to the pipeline 
depth.  For Contract purposes a length of 500 mm shall be assumed. 
 
The inlet diameters of air valves shall be 25 mm for single air valves and 50 or 80 mm, as specified or shown 
on the Drawings, for double air valves. 

 

PSL3.10.3 Level Control Valves  

 
Level control valves shall be suitable for a working pressure as indicated on Drawings and shall open wide 
when the water level drops below a specific level and shall gradually close as the water level rises, closing fully 
at the full supply level.  The friction loss in the valve shall not exceed 2 m. 

 
The level control valves shall be of steel or cast-iron construction and shall be protected against corrosion as 
specified for gate valves. 

PSL3.10.4 Non-Return Valves  

 
Non-return valves shall be suitable for a working pressure as indicated on Drawings.  All metal components 
shall be protected against corrosion as specified for gate valves. 

 

PSL 3.10.4 Control valves (pressure reducing / sustaining / relief, rate-of-flow) 

 
The control valves shall be fully automatic, requiring no external power source. The control valves shall have 
large filter(s) in the control circuit.  All pilot valves shall after being set, be sealed with sealing wire and lead 
seals.  All pilot valves shall be permanently marked. 
The valve shall be delivered complete a full set of operating instructions and a diagram indicating the control 
logic. 

 

PSL3.11 Manholes and Surface Boxes 

 
Manholes, surface boxes and the like shall be constructed of the materials as shown on the Drawings and not 
as shown on the Figures contained in SABS 1200L. 

PSL4 PLANT 

PSL4.1 Transportation and Storing (Clause L4.1) 

 
The Contractor shall be fully responsible for transporting pipes, valves, specials and fitting to the point of 
installation, in good condition.  Approved end-caps shall be provided for pipes.  All materials such as rubber 
rings and the like must be protected against direct sunlight.  Any material which, in the opinion of the 
Engineer, is damaged in any way shall be removed from Site without delay. 
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UPVC pipes shall be stored under cover and shall be suitable stacked and supported to prevent deflection or 
deformation. 

PSL5 CONSTRUCTION 

PSL5.1.4 Depth and Cover (Clause L5.1.4) 

 
The depths of pipes below ground level shall be a minimum of 1m and as indicated on the Drawings. 
 
PSL5.2 Valve Chambers (Clause L5.6) 

 
Valve chambers shall be constructed in accordance with the details shown on the Drawings and not as 
shown on the Figures contained in SABS 1200L. 

 
PSL5.3 Manholes (Clause L5.7) 
 
Manholes shall be constructed in accordance with the details shown on the Drawings and not as shown on 
the Figures contained in SABS 1200L. 

PSL7 TESTING 

 
PSL7.2.21 Radiographic Examination (Clause L7.2.2) 

  
No radiographic examination is required. 

 
PSL7.3.1 Test Pressures (Clause L7.3.1) 

 
The test section shall be subject to a pressure test, at pressures not less than 75% and not exceeding 100% 
of the appropriate allowable maximum working pressure for the class of pipes, for the highest and lowest 
point respectively of the section being tested.  This pressure shall be obtained by continuous pumping so as 
to ensure a gradual increase of pressure until the specified value is obtained. 

 
PSL7.3.4 Final Inspection of Pipelines and other Items of Equipment (new clause) 

 
After the entire piping system has been laid and all parts thereof have been tested to the satisfaction of the 
Engineer and backfilled, the system will be put into operation and the Contractor shall inspect the same in 
the presence of the Engineer, to ensure that all valves and other equipment are operating satisfactorily and 
to check that all pipe supports, brackets and the like are capable of withstanding the loads imposed on them. 

 
Any faults or defects which are detected during this inspection shall be repaired by the Contractor, or where 
necessary, the defective parts or materials shall be replaced by the Contractor, to the satisfaction of the 
Engineer, all at the Contractor's expense. 

 
All items of equipment not specifically mentioned in the Specifications, shall be inspected during the 
commissioning period for proper operation and to verify that these items comply with the requirements of the 
Specification. 

 
PSL 7.5 Disinfection of Pipes (new clause) 

  
PSL7.5.1 Pipes must be disinfected over the whole length, including couplings, before going into 

operation. Pipes must be filled with drinking-water, chlorinated to a concentration of 15mg 
chloride per litre water which must stay in contact with the inside surface of the pipe over a 
minimum of a 24 hour period. The pipeline must be filled in such a way as to prevent chlorine 
shock or air being captured inside the pipeline. 

  
PSL7.5.2 The Contractor must give notice to the Engineer of the method of disinfection of pipelines 14 

days in advance for acceptance of the method by the Engineer. 
  
PSL7.5.3 The Contractor shall supply all necessary materials, equipment, tools and labour for the 

disinfection of the pipelines. The Contractor is responsible, at no extra cost, for the emptying of 
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water from the pipelines and disposal of the water in a way as approved by the Engineer. 
  
PSL7.5.4 The Contractor may use the following products as a source of chloride: 

 
a) Chloride of lime with a yield of 33% free chloride per mass according to SABS 295. 
 
b) Calcium hypochlorite with a yield of 70% free chloride per mass according to SABS 295. 
 
c) Chlorine gas applied with a chlorinator. 

  
PSL7.5.5 After disinfection, a minimum of 10% (randomly selected and evenly spread and to be 

indicated on Drawings) of the total water ends must be tested by means of an approved water 
quality test. This test must include a full bacteriological test in accordance with SABS 241 and 
the test results must be handed over to the Engineer for inclusion thereof with the Contract 
Documentation. The Contractor will carry all costs pertaining to meaningless tests. 

  
PSL7.5.6 The disinfection of pipes must be carried out in the presence of the Engineer. 

 

PSL8 MEASUREMENT AND PAYMENT 

 
PSL8.2.1 Supply and Installation of Pipes and Couplings (Clause L8.2.1) 

 
Pipes shall be measured per linear meter for each type, pressure rating and diameter.  The rates shall 
include for the supply, complete with couplings, fittings, corrosion protection, handling cost, inspection, 
transport and all other requirements in connection herewith. 

 
Flanged pipes shorter than 6 m shall be measured as pipe fittings as specified in Clause PSL8.2.5. All 
flanges and couplings shall be provided with packings, bolts and nuts and no extra payments will be made 
for these items. 

 
PSL8.2.5 Valves and Specials (Clause L8.2.5) 

 
Air valves with isolating valves, extension pipes and couplings shall be measured and paid per unit 
complete. 

 
PSL8.2.10 Temporary Valves, Blank Flanges, etc (Clause L8.2.10) 
 
No separate payments will be made for the supply or loan of temporary valves, end-caps, blank flanges, or 
other isolating devices required for the testing of pipe systems and all costs in connection therewith shall be 
included in the rates for the supply, laying and bedding of the permanent pipes, specials and valves. 

 
PSL7.4 Connections to Existing Pipelines  

 
A Provisional Amount shall be provided in the Schedule of Quantities for connections to existing pipelines of 
all diameters. 

 
The material required for the connections shall be measured and paid according to tendered item rates in 
the Schedule of Quantities.  Should specific items not be covered, rates for these shall be agreed or 
alternatively daywork rates shall apply as determined by the Engineer. 

 
PSL7.5 Pressure Testing and Disinfection of Pipelines 
 
Pressure testing and disinfection of pipelines will be measured separately per m of pipeline tested and 
disinfected irrespective of the pipe diameter. 

 
PSL7.6 Puddle Flanges  
 
Puddle flanges shall be measured and paid, extra-over the rate for pipes, per unit.  Puddle flanges to each 
pipe diameter shall be measured separately.  The rate shall include the complete installation of the flange on 
the pipe. 
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PSLB  BEDDING (PIPES) 
 

PSLB3 MATERIALS 
 

PSLB3.3 Bedding (Clause LB3.3) 
 
All pipes shall be laid on Class C bedding.  Laying and compaction of bedding shall be done by labour 
intensive methods. 

 
PSLB3.4 Treatment of Excavated Material (Clause LB3.4) 

 
Where excavated material can be rendered suitable for bedding by screening, washing or other treatment 
and where no suitable material is available within a freehaul distance of 0,5 km from the point of placing, the 
Engineer may require the Contractor to treat the excavated material to render the same suitable for bedding 
provided that at least 60% by volume of the material is recovered after treatment.  Where otherwise suitable 
excavated material from a trench is, in the opinion of the Engineer, contaminated due to the Contractor’s 
methods of working, the abovementioned treatment shall be carried out at the Contractor’s expense. 

 
PSLB3.4.3 Material from local borrow pits (new clause). 
 
Where material from trench excavations is not suitable for bedding purposes, the Contractor must identify 
and establish local borrow pits.  The location of such borrow pits will be approved by the Engineer, the 
Project Steering Committee and the Tribal Authority.  The Contractor shall negotiate royalties with the 
relevant Tribal Authorities.   The rate shall include establishment of access routes, establishment and de-
establishment of the borrow pit, transportation (freehaul of 1 km), laying and compacting of required 
material. 

 
PSLB5 CONSTRUCTION 

 
PSLB5.4 Concrete Encasing of Pipes (Clause LB5.4) 
 
Where the specified cover over the pipes cannot be maintained at road crossings or at river crossings where 
scouring may occur, or otherwise where directed, concrete encasing of pipes may be required by the 
Engineer.  In some cases the encasement shall be tied to rock with mild steel dowels grouted into drilled 
holes.  Such dowels will be paid for per unit. 
 
PSLB6 TOLERANCES 

 
PSLB6.11 Moisture Content and Density (Clause LB6.11) 
  
Class II degree accuracy is required. 
 
PSLB8 MEASUREMENT AND PAYMENT 

 
PSLB8.1.4 Separate Items for Cradle and Blanket (Clause LB8.1.4) 
 
Material for the bedding cradle and for the selected fill blanket shall not be measured separately, but as a 
unit under the description “bedding material”. 

 
PSLB8.2 Treatment of Excavated Material (Clause LB8.2) 
 
Where the Contractor is requested to treat excavated material to render the same suitable for bedding, the 
treated material shall be measured per m3 as an extra over on the item for bedding material from pipe 
trenches and shall be measured in accordance with specified theoretical dimensions. 

 
PSLB8.2.1 Bedding Material from trench excavations (Clause LB8.2.1) 

 
Only the provision of bedding material from the trench excavations further than 20 m and closer than 0,5 km 
from the point of placing shall be measured and paid under this item. 

 
The provision of bedding material within 20 m from the point of placing is included under payment for the 
supply, laying, handling and bedding of pipelines. 
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PSLB8.2.2 Supply of Bedding Material by Importation from local borrow pits (Clause LB8.2.2) 

 
The provision of bedding material by means of importation from a borrow pit shall be measured and paid for 
per m3 in accordance with the specified theoretical dimensions, as an extra over on the item for bedding 
material from pipe trenches when the haul distance is greater than 1km 
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PSLF - ERF CONNECTIONS  

 
PSLF 8 MEASUREMENT AND PAYMENT 

 
PSLF 8.2.1 Provide erf connections complete (add to clause 8.2.1)  
Add the following sub-clauses 
1) Domestic erf connections (All erf connections HDPE Class 12) 
a) Single short erf connections ....................................................................................................... Unit: No 
b) Double short erf connections ...................................................................................................... Unit: No 
c) Single long erf connections ........................................................................................................ Unit: No 
d) Double long erf connections ....................................................................................................... Unit: No 
 
2) Non-domestic erf connections  
25 mm OD 
a) Single short erf connections ....................................................................................................... Unit: No 
b) Single long erf connections ........................................................................................................ Unit: No 
 
3) 50 mm OD 
a) Single short erf connections ....................................................................................................... Unit: No 
b) Single long erf connections ........................................................................................................ Unit: No 
 
 
PSLF 8.2.6 Provision and installation of ball valves (add to clause 8.2.6) 
Add the following sub-clauses 
a) Provision and installation of ball valves on existing and new erf connections 
(Less 500mm deep) 
1) 20mm diameter .......................................................................................................................... Unit: No 
2) 25mm diameter .......................................................................................................................... Unit: No 
 
b) Provision and installation of ball valves on existing and new erf connections 
(More than 500mm deep) 
1) 20mm diameter .......................................................................................................................... Unit: No 
2) 25mm diameter .......................................................................................................................... Unit: No 
 
PSLF 8.2.6.1 Extra-over item for ball valve installation for existing pipes other than HDPE 
 
Add the following sub-clauses 
1) 20mm diameter .......................................................................................................................... Unit: No 
2) 25mm diameter .......................................................................................................................... Unit: No 
 
PSLF 8.2.9 Stand pipes (new clause) 
 
a) Installation of communal stand pipes ......................................................................................... Unit: No 
 
PSLF 8.2.10 Remove existing standpipes (new clause) 
 
a) Locate, remove and disposal of illegal erf connections .............................................................. Unit: No 
 

 
PART A2 PARTICULAR SPECIFICATIONS 

 
There are no particular specifications for this project. 
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C3.5 MANAGEMENT 

 

CONTENTS  
 
C3.5.1  FORMS FOR CONTRACT ADMINISTRATION 
C3.5.2  PROGRAMMING AND PLANNING 
C3.5.3  CONTRACTOR’S RESPONSIBILITY IN TERMS OF THE OHS ACT 
C3.5.4  WORKS NOT TO INTERFERE 
C3.5.5  UNAUTHORIZED PERSONS 
C3.5.6  MANAGEMENT MEETINGS 
C3.5.7  ELECTRONIC PAYMENTS 
C3.5.8  WAYLEAVES, PERMISSIONS AND PERMITS 
C3.5.9  KEY PERSONNEL 
 
 
3.5.1   FORMS FOR CONTRACT ADMINISTRATION 
 
The Contractor shall submit with each monthly statement for payment the following updated returns: 
 

● Project Labour Report 
● HDI Contract Participation Expenditure Report 
● Targeted Labour Contract Participation Expenditure Report 

 
The formats will be supplied by the client. 

 
The Project Labour Report must include details of all labour (including that of sub-contractors) employed on this 
contract in the month in question. 
 
 
3.5.2   PROGRAMMING AND PLANNING  
 
A bar-chart type construction programme shall be submitted to the Engineer within 14 days from the 
Commencement Date. The programme shall be updated monthly during the contract period. 
 
In addition to the above, a monthly cash flow forecast shall also be submitted to the Engineer. 

 
3.5.3   CONTRACTOR’S RESPONSIBILITY IN TERMS OF THE OHS ACT 
 
The Contractor shall be responsible for complying with the Occupational Health and   
Safety Act,  Act 85 of 1993, and specifically the Construction Regulations 2003 issued in terms of Section 43 of 
the Act (GNR 1010 of 18 July 2003). 
 
3.5.4    WORKS NOT TO INTERFER 
 
The project is to be planned and programmed such that interference with the existing movement of people in the 
community is kept to a minimum. Tie-ins into existing pipelines or structures are to be planned well in advance 
to minimise disruptions. The Contractor will advise the appropriate NLM managers and the Engineer a minimum 
of 2 week prior to any activity that could disrupt the existing water supply in any form.   

 
3.5.5     UNAUTHORIZED PERSONS   
 
The Contractor shall keep unauthorized persons from the Work fronts at all times.  

 
3.5.6   MANAGEMENT MEETINGS 
 
3.5.6.1 Technical Meetings 
 
Technical meetings / site meetings shall be held monthly on Site and will be called by the Engineer. 
 
The Contractor shall arrange for the Contractor’s project manager to attend these meetings. 
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Specific important notes made in the meeting should be taken down by the contractor and the Contractor shall 
attend to these items immediately and shall provide feedback to the engineer on the progress with the items. 
 
3.5.6.2 Community Meetings 
 
Community meetings shall be held as and when required. It is required that the CLO form part of these 
meetings and attend the technical meetings to give feedback on community issues in the technical meetings. 
 
3.5.6.3    Health and Safety Meetings 

 
The Contractor is referred to the Health and  Safety Specifications. 
 
C3.5.7  ELECTRONIC PAYMENTS 
 
The Contractor shall provide his banking details to enable electronic payments to be made by the NLM. 
 
C3.5.8 WAYLEAVES, PERMISSIONS AND PERMITS 
 
The Contractor shall be responsible for obtaining all of the necessary wayleaves, permissions or permits 
applicable to working near any existing services or other infrastructure on Site and shall abide by the safety 
conditions imposed by such wayleaves, permissions or permits. 

 
The Contractor shall ensure that all wayleaves, permissions and permits are kept on site and are available for 
inspection by the relevant service authorities on demand. 

 
The Contractor shall also ensure that any wayleaves in respect of electricity services are renewed timeously 
every three months. 
 
C3.5.9 KEY PERSONNEL 
 
The Contractor shall submit an organogram of key personnel (stating position and responsibilities) and a 
schedule of the same listing contact particulars.  
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C3.6 ANNEXES 
 

C3.6.1 Annex 1:  Particular Specification: Occupational Health and Safety  
  

All the definitions as described in the Contract will also have the same meaning in this Report, or any later 

report produced by the Consultant during the Project. 

1. Introduction 

Provisions of this Specification typically only refer to the Contractor; compliance herewith is also required from 

Subcontractors. The Contractor remains responsible for compliance with the requirements of this Specification 

by Subcontractors and shall ensure that each Subcontractor complies with the requirements hereof at all times 

and as applicable. Without derogating from his obligations and responsibilities, the Contractor shall ensure that 

the requirement to comply with the provisions of this Specification is included in all Subcontracts involving 

activities at the Project Site. 

Failure by the Employer, Engineer or Agent to enforce compliance with the requirements of this Schedule shall 

not relieve the Contractor from any responsibility or obligation under applicable Law. 

The Employer requires that the management of health and safety issues shall be to a standard of excellence 

aligned with world class best practices. The Contractor carries prime accountability and responsibility for the 

health, safety and welfare of the Contractor’s Personnel and for any works that may expose any other person 

other than their personnel. No health, safety and welfare requirements specified by or imposed on the Employer 

(whether under the Contract or under applicable Law) shall be construed to reduce the Contractor’s 

accountability and responsibility for the health, safety and welfare of the Contractor’s Personnel. 

The Contractor is responsible for adequately informing the Contractor’s Personnel of all relevant information of 

this health and safety Specification. 

The requirements of this Specification should not be considered to be exhaustive and the Employer reserves 

the right to add, delete or modify conditions where it is considered to be appropriate in this Specification. 

Where additions, deletions or modifications are made to this Specification, the Agent shall advise the Contractor 

of the change. The Contractor shall be solely responsible for informing the Contractor’s personnel and its 

subcontractors of these changes. The Employer, Engineer or Agent shall not be responsible for any failure 

caused by a Subcontractor not receiving a notification or failing to act upon such notification. 

Any matter dealt with in this specification is also dealt with under applicable Laws, the two are intended to be 

mutually explanatory and supplementary, the one to the other. In case of conflict or difference between this 

Schedule and the applicable Laws, the more onerous provision shall prevail unless otherwise instructed by the 

Agent. 

There shall be zero tolerance for failure to comply with the Project Health and Safety Requirements at the 

Project Site. Any person who is, or appears to the Employer, Engineer or Agent, to transgress the Project 

Health and Safety Requirements may be required to leave and/or be refused access to the Project Site. If such 

person is a Contractor’s Personnel, the Contractor shall take necessary steps against such person (including 

disciplinary action, where appropriate, and the possible removal of the person from the Project Site) 

The Contractor shall comply with the Occupational Health and Safety Act 85 of 1993 (“OH&S Act”) and all 

applicable regulations promulgated under the OH&S Act and in particular the Construction Regulations (“2014 
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Construction Regulations”) as amended from time to time. The Contractor shall furthermore comply with 

applicable South African National Standards or International Standards. 

It is the duty of the Contractor and his Subcontractors to ensure that they are familiar with all applicable Law, 

SANS standards and Regulations. The Contractor shall compile and maintain an up to date Health and Safety 

file. 

All contractors are required to execute their works in accordance with this document 

 

2. Applicability 

 

This document shall apply to all contractors executing construction activities 

 

3. Process for monitoring 

Conformance to this document shall be via regular safety inspections and by monthly audits      

                 

4. Contractor’s Health and Safety Policy and Plan 

The Contractor and each Subcontractor shall each have a Health and Safety Policy that shall be duly signed by 

authorised signatory concerning the protection of the health and safety of Contractor’s Personnel and others in 

and about the execution of the Works, and the arrangements for carrying out and reviewing such policy. Copies 

of the Subcontractors Health and Safety Policies shall be provided as and when Subcontractors are appointed. 

The Contractor shall prominently display a copy of the policy in the workplace where the Contractor’s Personnel 

normally report for service. The Contractor shall develop a suitable and sufficient Health and Safety Plan for the 

execution of the Works. This shall be submitted to the Agent for approval. 

Upon approval by the Agent, the Contractor shall implement the Health and Safety Plan. The approval of the 

Health and Safety Plan shall not, however, relieve the Contractor of any responsibility under law 

5. Health and Safety Plan Requirements 

The Contractor’s Health and Safety Plan shall demonstrate the management process and procedures that shall 

be adopted to ensure compliance to requirements listed in this Specification. These management processes 

shall identify each construction activity, the foreseeable internal and external hazards, the specific precautions 

and controls that shall be necessary to ensure that the Works commence and continue safely and without risks 

to health or to adjacent operations 

The Health and Safety Plan shall further demonstrate the Contractor’s commitment to safety and health 

requirements and shall, as a minimum include the following elements: 

1. Compliance to this schedule 

2. The Contractor Health and Safety Policy. (OH&S Act section 7) 

3. Indication of Competent Supervision (CV’s and competency certificates to be included). (Construction     

Regulation 8(7)) 

4. Documented proof of competencies of appointed persons (e.g.: scaffold erectors, riggers etc.) 
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5. Duties and safety responsibilities of all appointed persons. 

6. Training procedures, including induction and ongoing training in 'Basic Safe Work' and Occupational Health & 

Safety training for newly hired or promoted supervisors. (OH&S Act section 8(2)(i)) 

7. Occupational Health & Safety communications and meetings, including daily safe task instructions and 

project SHE meetings. 

8. Assessment and management procedure for their Subcontractors, including audit requirements for SHE 

Plans. 

9. Safety awareness promotions. 

10. Occupational Health and Safety Workplace controls, including provision for monitoring employee exposures 

to noise, dust, etc. (Hazardous Chemical Substances Regulation 4) 

11. Personal Protective Equipment procedure and rules. (OH&S Act section 8, General Safety Regulation  

12. Control of dangerous and hazardous substances. (Hazardous Chemical Substances Regulations, Section 

43 of OH&S Act, 1993) 

13. System of hazard identification and risk control, such as Risk Assessments, Daily Safe Task Instructions 

and Communications. (OH&S Act section 8, Construction Regulation 9) 

14. Inspection and maintenance of plant, tools and equipment prior to introduction to the Project Site and 

regularly thereafter. (Construction Regulation 23) 

15. Accident and incident reporting, recording, investigation and analysis, which ensure that corrective action, 

are taken and this action is communicated. (General Administrative Regulations 8 & 9) 

16. Medical and first aid arrangements. (General Safety Regulation 3) _ Evacuation and emergency planning 

arrangements; (Construction Regulation 29) Environmental Regulations for Workplaces 9) 

17. Substance abuse policy and procedure and programme. (General Safety Regulation 2A) 

18. Workers welfare facilities. (Construction Regulation (30) 

19. Daily site safety inspections and audits processes. 

20. Letter of good standing with a compensation insurer 
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6. Appointments and Supervision 

The Contractor shall in writing appoint as per the OHS Act requirements and shall ensure that all his appointees 

are made aware of their accountabilities and responsibilities in terms of their appointment and that they advise 

and assist these appointees in the execution of their duties. 

The Contractor shall provide and keep up to date an outline organogram and a list of names and contact 

telephone numbers of all appointments as required from the table below. 

The Contractor shall keep a record of all Contractors’ Personnel, indicating their date of induction, relevant skills 

and licenses, and be able to produce this list at the request of the Agent. 

The Contractor shall ensure that the performance of all specified work is supervised throughout the duration of 

the Contract by a sufficient number of competent appointed representatives of the Contractor, who have 

experience in the type of work specified. 

No work shall commence and / or continue without the presence of an appointed Construction Manager, 

Construction Supervisor or appointed Construction Supervisor Assistants as per Construction Regulation 

requirements during execution of the work.  

In determining the number of appointed competent supervisors, the nature and scope of work being performed 

shall be taken into consideration and consented to by the Agent. The required appointed Construction 

Supervisor (Construction Regulation 8(7)) shall not leave the Project Site during working hours unless there is a 

sufficient number of appointed competent Assistant Construction Supervisor/s (Construction Regulation 8(8) to 

assist with supervision. 

Appointment letters and competency certificates of the persons appointed as Construction Supervisors or 

Assistant Construction Supervisors in terms of Construction Regulation 8(7) or 8(8) shall be signed by persons 

who are suitably qualified and duly authorised to the satisfaction of the Agent. Relevant training certificates and 

proof of experience of assignees shall be submitted with the SHE Plan. 

In determining the number of appointed competent Construction Health and Safety Officers to the number of 

employees, the nature and scope of work being performed shall be taken into consideration. Unless otherwise 

approved by the Agent a minimum average ratio of 1 Construction Health and Safety Officer to 50 employees 

shall be applied. Similarly, unless otherwise approved by the Agent all Construction Health & Safety Officers 

must be available for health and safety meetings and shall participate fully in all activities outlined in this 

Schedule and in the Contractors SHE Plan. 

Part time Health & Safety Officers may be appointed in writing and shall have no other duties, unless otherwise 

approved in writing by Agent. All South African safety officers and managers will be required to hold SACPCMP 

professional registration/ or provide proof of acknowledgement by SACPCMS of submission of application for 

registration.  

The Contractor shall ensure that the following appointments are made in writing, as applicable: 
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Reference Description 

16(2) Persons assigned functions to assist the Chief Executive Officer (if required) 

17 Health and Safety Representative 

19 Health and Safety Committee Member (if there are 2 or more H&S reps there 

will be a 

 H&S committee) 

 Chairperson of Health and Safety Committee 

GSR 3 First Aiders 

GSR 5(1) Person that pronounces & certifies a confined space safe for the duration of 

work being conducted 

GAR 9(2) Incident / Accident Investigator 

DMR18(11) Lifting Machinery Operator (Appointment or Permit) 

DMR18(5) Lifting Machinery Inspector 

DMR18(10)(e) Lifting Tackle Inspector 

EMR 9 Portable Electrical Equipment Inspector 

VUP 10 Portable Gas Container Inspector 

VUP 13(1)(b) Pressure Vessels Inspector 

HCS 3(3) Hazardous Chemical Substances Co‐coordinator 

CR 5(1)(k) Appointment of the Contractor by the Employer 

CR 7(1)(c)(v) Subcontractors Appointment by the Contractor 

CR 8(1) Construction Manager  

CR 8 (2) Assistant Construction Manager  

CR 8(7) Construction Supervisor appointed by the Contractor’s OH&S Act Section 

16(2) assignee 

CR 8(8) Assistant Construction Supervisor appointed by the Contractor’s OH&S Act 

Section 16(2) assignee 

CR 8(5) Construction Health and Safety Officer as and when required 
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CR 9(1) Person to Compile Risk Assessments 

CR 10(1)(a) Competent Person to compile Fall Protection Plan 

CR 13(1 Person to supervise Excavation Work 

CR 14(1) Demolition Work Supervisor 

CR 21 Competent Person in the use of Explosives & Development of the Method 

Statements 

CR 17(1) Competent Person as Suspended Platform Supervisor 

CR 16(1) Competent Person as Scaffolding Supervisor 

CR 19(8)(a) Material Hoist Inspector 

CR 21(2)(b) Competent Person as Explosive Powered Tool Inspector 

CR 21(2)(g)(i) Appointed Person responsible for issuing & collection of Explosive Powered 

Tools cartridges & nails or studs 

CR 23(1)(k) Construction Vehicle and Mobile Plant Inspector 

CR 24(e) Competent Person for Temporary Electrical Installation Inspections 

CR 28(a) Competent Person for Stacking and Storage Supervisor 

CR 29(h) Competent Person as Fire Fighting Equipment Inspector 

 Emergency Planning Co‐coordinator 

 Fire Official 

 Environmental Officer 

CR 18(1)(a) Rope Access Supervisor ( new appointment) 

 Sans 12480‐1&3 Crane coordinator – Tower crane operations /Appointed 

Person Mobile Crane 

CR 21(2)(b) Competent Person as Explosive Powered Tool Inspector 

Notes to the appointments listed above: 

Section 16(1) creates a legal presumption, and therefore no appointment is required. The Contractor shall 

provide the full names, contact telephone number and business address of the Chief Executive Officer. 
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7. Required Competencies 

Health & Safety Representative Required Competencies: 

• Health and Safety Representative Training 

Construction Manager Required Competency: 

• Three year’s applicable experience in construction management 

• Supervisors Health and Safety course 

• OH&S Act and Regulations course 

(Latest version of the Act and Regulations) 

Construction Supervisor Required Competency: 

• Three year’s applicable experience in construction management 

• Supervisors Health and Safety course 

• OH&S Act and Regulations course 

(Latest version of the Act and Regulations) 

Construction Safety Officer Minimum Required Competency 

• A recognised safety certification (minimum: of 2 weeks training) (e.g. SAMTRAC / Modern SHEQ 

• Management course)  

• OH&S Act and Regulations (latest version of the Act and regulations); 

• Incident Investigation and Root Cause Analysis Technique; 

• Hazard Identification and Risk Assessment Training; 

• Health & Safety Auditing; 

• Emergency Preparedness Coordination Training 

All South African safety practitioners shall be registered with Statutory Body‐ SACPCMP/ or provide 

proof of acknowledgement by SACPCMP of submission of application for registration. 

 

8. Induction and Training 

All Contractors’ Personnel shall undergo a project specific induction developed and presented by the Principal 

Contractor. Re- Induction Training shall be performed annually. Visitors to the site shall be required to undergo 

and comply with the Principal Contractors Visitors Health, Safety and Environmental Induction prior to being 

allowed access to site. This training shall be conducted by a person deemed competent to deliver the training. 

All visitors shall remain in the care and custody of a person (host) who has received a full induction. 

Acknowledgement of receiving and understanding the induction shall be signed by all persons receiving this 

induction. A copy of this signed understanding of induction shall be maintained by each person for the duration 

of their site visit per Construction Regulation 7(8). 

Prior to induction all Contractors Personnel shall undergo a pre‐employment medical examination and be 

confirmed fit for duty, in accordance with annexure 3 (medical Certificate of fitness- Construction regulations). 

This examination shall be arranged by the Contractor at the Contractor’s cost. A copy of the certificate of fitness 

shall be retained in the contractors health and safety file. 

 Personnel are responsible for their own health and safety and that of their co‐workers within their work area. 

They shall be made aware of their responsibilities during induction and awareness sessions which include: 

• Familiarising themselves with their workplaces and health and safety procedures. 

• Working in a manner that does not endanger them or cause harm to others. 
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• Keeping their work area neat and orderly; free from excessive materials which could pose hazards. 

• Reporting all incidents / accidents / occupational ill‐health and near misses. 

• Protecting fellow workers from injury. 

• Reporting unsafe acts and unsafe conditions. 

• Reporting any situation that may become dangerous. 

• Carrying out lawful orders and obeying health, safety and environmental rules 

The Contractor shall ensure that all Contractors’ Personnel undergo general work induction with regard to the 

approved SHE Plan, general hazards prevalent on the Project Site, Construction Risk Assessments and other 

related aspects. 

The Contractor shall ensure that Contractor’s Personnel are informed of and understand of the work to be 

performed, the specific hazards prevalent to the work performed and the control measures required to mitigate 

such risks. Proof of job specific induction signed by inductor and trainee shall be kept in the health and safety 

file. The Contractor shall ensure that all Contractors’ Personnel working on the Project Site are adequately 

trained in the type of work / tasks to be performed. This training shall extend to include relevant procedures, 

hazard identification and risk assessment. Contractor’s Personnel shall have the appropriate qualifications and 

certificates, and shall work under competent supervision. Copies of records of appropriate training and 

qualifications for all Contractors’ Personnel shall be kept and maintained on site.  

 

9. Occupational Health and Hygiene 

Compensation for Occupational Injuries and Diseases 

The Contractor shall submit, and shall ensure that each Subcontractor submits evidence of current registration 

and a Letter of Good Standing with the Compensation Fund or, with a licensed compensation insurer. This shall 

be renewed as and when required to remain valid for the duration of the Contract. 

Occupational Hygiene 

The Contractor shall identify the occupational stressors which could include exposure to chemical and biological 

hazards, noise, dust, vibration, heat, etc., to which any person may be exposed as a result of his work activities. 

 Once the occupational stressors have been identified the risk shall be assessed in accordance with statutory 

requirements, including the nature of the stressor, the work process, the exposure severity and duration, 

possible adverse effects etc. 

The Contractor shall provide details of all control measures that shall be implemented to eliminate or reduce 

exposure to occupational stressors. Where mechanical means are employed he shall provide details of how 

these shall be maintained to ensure that they operated at maximum efficiency. 

 The Contractor shall provide and adhere to effective monitoring procedures. These procedures shall include the 

planning, carrying out and recording of the results of the measurement programme. This is to confirm the 

effectiveness of the implemented control measures and the results shall be made available to the Agent on 

request. 

Medical Surveillance Programme 

The Contractor shall ensure that all Contractors’ Personnel are registered on a medical surveillance programme 

appropriate to their occupational exposures and in possession of a valid medical health certificate. The 

certificate of fitness shall also be required that is relevant to the type of work (risk based) that the employee will 
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be performing. The Agent will only accept medical surveillances conducted by Registered Occupational Health 

Practitioners who hold valid qualifications in occupational health. 

The Contractor shall ensure that all Contractors’ Personnel have undergone pre‐entry medical examination 

before starting work on Project Site.  The certificate shall be renewed and maintained as valid at all times.  

The Contractor shall provide a documented process for managing those Contractor’s Personnel who are issued 

with a conditional certificate of fitness. In instances where sick leave is taken for a period of one week or more, 

the Contractor shall submit a declaration signed by the Contractor’s Personnel in question indicating that she or 

he did not suffer any illness or injuries which occurred in the period of absence, which may affect his ability to 

work on the Project Site 

 

10. Emergency Care 

A list of site emergency numbers shall be prominently displayed on site. The Contractor shall ensure that 

Contractors’ Personnel are familiar with the emergency numbers. The Contractor shall have one first aid box to 

cover the first 5 persons on the Project Site and thereafter one for every 50 or team of workers, or part thereof. 

Additional first aid boxes shall be provided if the risks and / or distance between work teams or workplace 

requirements require it (it shall be available, compliant and accessible for the treatment of injured persons at 

that workplace). Prominent notices or symbolic signs shall be displayed in prominent places in the workplace, 

indicating where the first aid box or boxes are kept as well as the name and contact details of the First Aiders. 

 

11. Emergency Preparedness and Response 

Emergency Response Plan 

The Contractor shall develop his own emergency response plan for both work areas and office areas and 

submit this plan to the Agent for approval. The plan shall be amended as required by the Agent. The Contractor 

shall ensure that all Contractors’ Personnel are aware of and trained in the execution of the emergency plan. 

The Contractor shall also initiate his own emergency drills, with the co‐operation, and subject to the approval of 

the Agent. Details of such drills shall be recorded and such records shall be made available on request. The 

Contractor shall be responsible for ensuring that his emergency plan is reviewed annually, and after every 

incident which caused the emergency plan to be activated. Any changes made shall be briefed to all persons 

affected and the information provided to the Agent. 

The Contractor shall develop fire safety and evacuation procedures for any area under his control prior to the 

commencement of any work thereon. The procedure shall take into consideration the size of the area, types of 

work being done (e.g. cutting, welding, grinding, etc.), amount of combustible materials present etc. It shall take 

account of any hot work permit arrangements and all other applicable fire and evacuation procedures. All 

Contractor’s Personnel entering and working on the Project Site shall be trained in fire safety and emergency 

evacuation and any other duties they are required to perform e.g. Fire Warden. 

Fire Safety Plan 

The Contractor shall prepare a Fire Safety Plan which shall include: 

1. The designation and organisation of Contractors’ Personnel to carry out fire safety duties, including fire watch 

service, if applicable. 

2. Emergency procedures to be used in the case of fire, including: 
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• method of sounding the fire alarm; 

• notifying the fire department; 

• instructions to Contractor’s Personnel; 

• firefighting procedures; 

• evacuation routes; 

• location of assembly points, and 

• Integration with existing emergency procedures. 

3. The control of fire hazards in and around buildings. 

4. Maintenance of firefighting facilities. 

5. Display in strategic places a site plan that will illustrate the assembly points, locations, means of raising the 

alarm and extinguisher media. A plan shall be drawn up for each area under the Contractors control and shall, 

where appropriate, include office and welfare facilities 

Fire Alarm Shut‐down 

The Contractor shall inform the Agent of all fire alarm shut‐down requests in writing 7 days prior to any part of a 

fire alarm system being shut down. When this is required the Contractors shall develop alternative procedures, 

as approved by the Agent, to follow during a fire alarm shutdown 

 

12. Work Stoppage 

The Client, Engineer and Agent is entitled to stop the execution of the Works and issue non‐conformance 

notices for health, safety or environmental violations. Any non‐conformances / findings / observations found 

during audits/ inspections shall, where practicable, be raised, discussed and resolved with the Contractor. 

The conditions that can lead to work stoppages include but shall not be limited to: 

• Management of change: This is when there are changes to the work environment (e.g. Management / 

supervisory changes) and / or construction work (e.g. modifications to the design) at any phase of the 

construction period, and / or amendments with regards to the Employers’ rules and regulations and / or 

legislative amendments; 

• Unsafe acts / behaviours by Contractor’s Personnel 

• Unsafe conditions resulting from unforeseen hazards, changes in working procedures, unexpected 

weather conditions and malicious acts of vandalism. 

• In the event of unsafe conditions being identified by any person, the process to be followed shall be: 

- The Engineer, Agent shall be informed immediately. 

- The work activity shall be stopped immediately and conditions made as safe as possible as 

an interim measure. 

- The affected workforce shall be removed from the work area and the Contractor shall correct 

the health and safety deficiencies by allowing only the people in the area that are competent 

to make the area safe. 

- The Contractor shall ensure that no other work is being performed in the area during this time. 

- The area shall be barricaded and a sign placed with the wording “Unsafe Area – Authorized 

Access Only”. Where necessary, guards shall be posted to prevent entry. 

- The Agent shall review the affected parts / sections of the SHE Plan with the purpose of 

providing additional SHE information to the Contractor to enable the establishment of a safe 

working environment. 

- The Contractor shall revise the relevant sections in the SHE Plan to accommodate the 

changes. 
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- The Agent shall review the revised provisions in the SHE Plan to ensure they are adequate 

and approve it before the work activity is commenced. The work activity / work area shall be 

subject to additional monitoring in the initial stages to ensure that safe conditions remain. 

- Before the workforce is allowed back in the area, the Contractor shall ensure: 

- The area is re‐inspected by the Contractor’s Health and Safety Officer and Construction 

Supervisor who shall note corrective actions taken; 

- Declare the area safe for work 

 

13. Hazard and Risk Management 

Hazard Identification 

The Contractor shall identify hazardous and potentially hazardous work operations. He shall demonstrate that 

work hazards, work activity risks and the mitigating measures have been considered in his risk assessments. 

Activity based risk assessments shall be carried out by competent persons. 

Specific Health and Safety Hazards 

In complying with the requirements of Construction Regulation 5(1)(a), the specific known health and safety 

hazards pertaining to the environment and physical conditions that the Contractor may be exposed to in 

performing his work on the Project Site are as per the project baseline risk assessment. 

The Employer, Engineer and Agent will make all reasonable efforts to ensure that the information provided is 

complete and correct. However, the Contractor shall make his own assessment of the hazards and risks 

associated with the work. Without derogating from any other requirements under the Contract, the work shall not 

be executed at the Project until the Principal Contractor has reviewed the Contractor’s Risk Assessment and 

Method Statements.  

The Contractor shall daily and for every task to be performed, conduct a pre‐task risk assessment with all 

Contractors’ Personnel involved with the task(s). The pre‐task risk assessment shall form the basis of the daily 

pre‐job briefings / tool box talks prior to the start of work. Proof of communication as well as confirmation that it 

was received and understood by all will be noted on a standard form, which shall be kept at the job site during 

the job execution. The completed signed pre‐task risk assessment form shall be filed in the Contractor’s Health 

and Safety File 

 

14. Project General Health and Safety  

The Contractor and each Subcontractor shall be bound by and shall comply with the requirements of the site 

Health &, Safety Rules and shall comply with all such rules and regulations. In addition to those detailed in this 

Specification as may be prescribed by the Engineer and Agent from time to time in connection with the Safety, 

Health and Environmental requirements. The Contractor shall ensure that each Sub‐contractor and all 

Contractors’ Personnel comply with all such rules and regulations. 

15. Incident Investigations 

The Contractor shall report all incidents and accidents including near miss incidents, first aid, medical treatment, 

lost time incidents (disabling injuries & fatalities); OH&S Act Section 24 and 25 incidents; electrical contact; 

major equipment damage; chemical spillage and other Environmental Incidents to the Agent within 24 hours of 

them occurring. 
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A comprehensive and detailed investigation report shall be submitted to the Agent within five days of the 

incident taking place for review and comment. The Contractor shall ensure that all accidents /incidents are 

investigated by a competent person and are discussed at the relevant SHE committee meeting. The Employer 

reserves the right to participate in any accident / incident investigation if the accident / incident are directly linked 

to any activity related to the Works. 

Case studies shall be compiled for all near misses, lost time incidents and fatalities and cascaded as lessons to 

be learnt across the Project. 

The Contractor shall keep at his Project Site Office a record of all accidents and incidents reported 

in the form of the OH&S Act Annexure 1 investigation form as referenced in the OH&S Act. (Incident 

Investigation Report). 

The Employer reserves the right to conduct an independent investigation of any accident and / or incident 

reported by the Contractor or Subcontractors over and above their own investigations. The Contractor and 

Subcontractors shall co‐operate fully with the investigation and implement any additional improvement 

measures. 

Investigations shall begin as soon as practicable after the incident / accident has occurred. Where applicable 

and with appropriate authorisation (when required), photographs shall be taken of the scene of the incident as 

well as any equipment involved. Interviews with witnesses shall be conducted as soon as possible after the 

incident occurred whilst it is still fresh in their memory and if necessary followed up later to determine if further 

information was recalled. 

The Contractor shall investigate all incidents immediately and supply to the Agent a written report within Five 

days, unless otherwise specified by the Agent, which shall include: 

• Date, time and place of incident; 

• Description of incident; 

• Root causes of incident/accident; 

• Type of injury and/or (if any); 

• Medical treatment provided (if any); 

• Persons involved; 

• Loss or damage sustained (if any); 

• Names and contact details of witness/s; 

• Description of corrective action to prevent a recurrence (with clear deadlines and persons identified for 

taking remedial action). 

• All corrective actions shall be closed out within one month of the date of the incident, unless otherwise 

required by the Agent. 

If it is found that the Contractor or their Subcontractors are not reporting incidents, steps (which may include 

disciplinary action) shall be taken against the line management of the Contractor and /or Subcontractors. 

 
 

16. Employee Engagement and Behaviour Based Safety 

The Contractor shall ensure that all personnel are participating in a suitable Employee Engagement 

Programme. The Contractor shall ensure the employee engagement programme includes for adequate training 

for supervisors to conduct wholesome observations and feedback to employees conducting work on the site. 

This training shall focus primarily on unsafe behaviours of employees as opposed to unsafe conditions on the 

Project Site. It is also important for the Contractor to recognize those individuals who are performing their work 

in an exemplary safe manner. 
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The Contractor shall retain suitable anonymous data from the programme and use these leading indicators to 

support their safety programme. 

The Contractor shall establish a system that fully encompasses their subcontractors and applicable service 

providers and shall ensure that the engagement programme prioritises high risk activities. 

The contractor will make sure that this data is available to the Engineer, Employer and Agent if requested. 

 

17. Audits 

Approval and Compliance of the Contractor SHE Plan 

SHE Audits may be carried out un‐announced by the Agent. Implementation of the SHE Plan may be assessed 

by the Agent or nominated persons by conducting a systems and physical conditions evaluation of the SHE 

Plan delivery. 

Subcontractor Approval and Compliance 

The Contractor shall require his Subcontractors to provide information for approval by the contractor covering 

their proposed activities as part of the overall SHE Plan. These shall include as a minimum: 

• Risk Assessments; 

• Method Statements; 

• Permits‐to Work; 

• Safe working procedures. 

The Contractor shall review the Subcontractors submission and how it fits within the Contractor’s SHE Plan. 

Contractor SHE Performance Evaluation Compliance 

The Agent shall audit Principal Contractor SHE performance on an ongoing basis. 

Internal Audits 

The Contractor shall conduct his own internal audits on Contractor’s Personnel for the implementation of their 

SHE Plan monthly or when the scope of work changes. 

A summary of the findings and the corrective actions shall be submitted to the Agent on completion of the audit. 

The final report shall be submitted within seven days after completion of the audit. 

The Contractor shall provide an audit non‐conformance tracking matrix identifying responsibilities for close out 

of non‐conformances. This shall be reviewed with the Agent on at least a weekly basis to ensure close out of 

audit non‐conformances. 
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Third Party Legal Compliance Verification Audits 

If the Contractor has a third party legal compliance verification audit that is conducted on their activities at the 

Project Site (or at other places, if any, as may be specified under the Contract as forming part of the Site), a 

copy of the findings and corrective actions must be provided to the Agent. The report shall be provided within 

seven days after the completion of the audit. 

SHE Plan Audits 

Audits shall be conducted by the Agent or other Employer’s Personnel on the Contractor’s implementation of his 

SHE Plan. The Contractor’s Representative shall attend these audits. 

Site Inspections by Contractors’ Management 

The Contractor should conduct regular site inspections monitoring for SHE compliance on a weekly basis. 

The Contractor should make arrangements to accommodate the Engineer and the Agent or his representative 

on this inspection. 

18. Permit to Work System (PTW) 

The Contractor shall develop and maintain a permit to work system.  The permit system will be evaluated and 

approved for operation by the Agent prior to construction commencement. 

19. Environmental Management 

General Requirements 

The Contractor shall comply with all relevant South African Laws, environmental legislation, regulations, and 

Employers Policies and Procedures. 

Site Establishment and Management 

The Contractor shall produce a Contractor yard layout plan detailing the position all buildings, vehicle wash 

areas, fuel storage areas, hazardous materials storage areas, drainage systems, cement storage areas and any 

other necessary infrastructure for approval by the Agent. 

Hazardous Materials / Chemicals Management 

Prior to any Hazardous Chemical Substance (HCS) being brought onto the Project Site the Contractor shall 

prepare the following and supply the Agent the following: 

• Material Safety Data Sheets (MSDS) for materials in accordance with the requirements of the 

• OH&S Act ‐ Regulations for Hazardous Chemical Substances; 

• Purpose for using the hazardous substance; 

• Proposed arrangements for safe storage; 

• Proposed methods for handling / usage; 

• Proposed method of disposal; 

• Hazard communication / training plan. 

• A copy of the assessment that shall fulfil the requirements of the HCS regulations 

• Details of maintenance of control measures to ensure optimum efficiency. 
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Storage of Hazardous Substances 

A register of Hazardous Substances and Material Safety Data Sheets shall be developed, maintained and kept 

at the Contractor’s Project Site Office and shall be made available to the Agent. The associated assessments 

shall include all method statement submissions. 

Without limiting the Contractor’s responsibilities under applicable Legislation, work shall be conducted in such a 

manner as to ensure that: 

• No substance, which can harm or is likely to harm the environment, is to be allowed to leak, spill or 

escape from any container or storage area. 

• No oil or other effluent is permitted to escape into the drainage system and / or local storm water 

system. 

• No oil or other effluent is permitted to escape into the ground and cause soil contamination. 

• All powdered pollutants generated during execution of the works are contained to prevent air pollution. 

• No sediment generated is permitted to escape into the drainage system and / or local storm water 

system. 

• No harmful solids or liquids are permitted to spill from containers whilst in transit on the premises. 

• All fixed facilities such as generators, compressors and transformers shall be situated within bunded 

facilities. 

• All portable facilities such as portable generators shall be located on suitable portable bunds or drip 

trays. 

• Spill kits shall be provided at all fixed facilities. 

• All bunds and drip trays shall utilise oil absorbent booms. 

Flammable and Combustible Materials 

All fuels shall be stored in a secure bunded area. Any volume greater than 40 litres shall be stored in a secure 

flammable / combustible materials store. Suitable precautions shall be taken to contain any spillage and / or 

leakage. Environmental absorbent material shall be readily available for controlling accidental spillages. 

Before a machine, plant and / or equipment is refuelled, the motor shall be stopped. Refuelling shall take place 

at designated safe areas and appropriate warning signs installed. Suitable drip trays shall be used to prevent 

spillage at the filling nozzle. Environmental absorbent material shall be readily available for controlling 

accidental spillages. 

All fuel storage areas shall comply with the following minimum requirements: 

• A risk assessment shall determine the health and safety measures and controls that shall apply. 

• Storage shall be well clear of occupied buildings by a distance of at least 50 metres. 

• Storage areas shall be kept free from all combustible materials. 

All danger signs shall be prominently displayed, i.e.: 

• Flammable Liquid; 

• No Smoking; 

• No Naked flames; 

• Appropriate Hazardous Chemical Identification. 

Fire Hazards 
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The Contractor shall ensure that staff are educated in fire prevention and will be held responsible to avoid the 

risk of fire. No fires shall be allowed on the Project at any time without the expressed authorisation of the 

Owner. 

Waste Management 

The Contractor shall monitor air quality, dust and noise caused by Contractor’s Equipment, generators and 

other equipment during construction. Factors shall be considered such as wind which can often affect the 

intensity to which these impacts are experienced. 

To ensure that noise does not constitute a disturbance during construction activities, all construction works shall 

occur between working hours, all in accordance with the Contract. 

Mitigation measures shall be implemented as required and agreed with the Owner and Agent. 

Dust suppression measures shall be in place to reduce the dust caused by the movement of heavy vehicles and 

other sources. 

Air quality control measures shall be in place to reduce the amount of air pollution caused by such things as 

silica in dust, vehicle emissions and other sources. 

Environmental Incidents 

All environmental incidents such as pollution (air, water, land, noise, etc.), birds killed, and animals killed, and 

plants destroyed, public complaints etc. shall be reported to the Agent within 24 hours of such occurrence. 

All environmental incidents occurring on the Project Site shall be recorded, detailing how each incident was 

dealt with in an Environmental Incident register.  

All environmental incidents such as pollution (air, water, land, noise, etc.), birds killed, and animals killed, and 

plants destroyed, public complaints etc. shall be reported to the Agent within 24 hours of such occurrence. All 

environmental incidents occurring on the Project Site shall be recorded, detailing how each incident was dealt 

with in an Environmental Incident register.  

 

20. Basic Hazard Identification 

The specific known health and safety hazards pertaining to the environment and physical conditions that the 

Contractor may be exposed to in performing his work on the Project Site are listed below. The Contractor shall 

however make his own assessment of, and satisfy themselves with the hazards and risks associated with the 

Works. 

Environmental Hazards 

• Heat exhaustion 

• Sewage spills 

• Sunburn 

• Insect bites and stings 

• Snake bites 

• Rodents 

• Thunderstorms 

• Wind 
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Construction Hazards 

• Construction vehicles and equipment 

• Noise 

• Dust 

• Smoke 

• Vibration 

• Slippery conditions 

• Fire hazards 

• Falling objects 

• Open foundations, drains, trenches, sumps and manholes, etc. 

• Hazardous chemicals, materials and gasses 

• High pressure vessels and piping 

• High temperature machinery and equipment 

• Live electrical equipment and power supplies 

• Rotating machinery and equipment 

• Oil and chemical spillages 

• Working at heights 

• Working in confined Spaces 

• Working in excavations 

• Working near Sewage 

• Sharp tools and objects 

• Welding, grinding and cutting operations 

 

21. Forums for SHE communication 

This section provides an outline of the different forums, where Project Site Management shall engage with the 

Contractor(s) on SHE issues. This also includes the frequency of the different forums as well as the mediums to 

be employed. 

General SHE Walk Down 

The Project General SHE Walk Down will commence on a weekly basis and shall be attended by Contractor 

Management, Safety Practitioners and Safety & Health Representatives. 

SHE Representative Meeting 

The Project Site Management will host on a monthly basis a meeting in which all Contractor SHE 

Representatives will be invited to attend. The meeting will consist of rotating topics on Safety, Health, and 

Environmental issues currently applicable to the Job Site.  The meeting will be managed by the Contractor 

 

 

 

22. Project General Safety and Health Rules 

Construction Vehicles & Mobile Plant 
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Designated drivers shall be in possession of a current driver’s licence, valid for the class of vehicle they are 

required to operate. The driver’s license shall be kept on the person and shall be produced on request. The 

maximum speed limit within the bounds of the Project Site construction office and parking areas is 8 km/h. No 

Contractor’s drivers or operators may talk on cell phones or two way radios whilst driving under any 

circumstances. This includes the use of hands‐free kits. All cell phones used by drivers shall be switched off 

before commencing a journey. Cell phone calls by drivers shall only be made when the vehicle is stationary, in a 

place of safety, and with the engine switched off.  

It is the responsibility of the driver to ensure: 

• They and their passengers wear seat belts whilst the vehicle is in motion. This applies to front and rear 

seat passengers. 

• They comply with all safety, direction and speed signs. 

• That vehicle loads are properly secured onto vehicles. 

• Those vehicles are not overloaded and are within their safe working load limit. 

Instructions for the transportation of tools/equipment/material & persons on the back of construction vehicles 

must be adhered to: 

• Tools, equipment & material transported in vehicles shall be secured in order to prevent movement; 

• Vehicles shall be provided with fixed & firmly secured seats and seat belts ‐ adequate for the number 

of passengers being transported. Passengers in vehicles shall only be transported according to the 

number of seat belts present. 

• The driver & all passengers shall be seated with seatbelts fastened whilst the vehicle is in motion 

The Contractor shall ensure that the Contractor’s Personnel do not: 

• Ride on the back of cranes or other mobile plant equipment. 

• Leave vehicles unattended with the engine running. Ignition keys shall be removed in all cases when 

the vehicle is left unattended. 

• Park vehicles in unauthorised zones/areas or where parking will obscure other vehicle or pedestrian 

visibility. 

Contractors must establish a formal key control or similar stringent authorisation for operators /drivers of all 

construction vehicles (plant and equipment). All construction vehicle keys must be secured overnight and 

prevent unauthorised use. The Contractor shall be solely responsible for the safety and security of any of his 

vehicles (including private vehicles) on the Project. The Contractor shall attach unique identification markers on 

all of their vehicles that are permitted to enter the Project Site. A current maintenance logbook is required for all 

cranes and construction equipment which shall be made available for inspection at any time. The logbook shall 

be located in the cabin of the crane or construction equipment. Contractor must maintain vehicles in roadworthy 

condition and hold a valid vehicle license (DISC). 

Vehicles shall be subject to inspection by the Agent on random basis. Vehicles which are found to be in an 

un‐roadworthy condition shall not be permitted onto the project site. 

In the event where the Contractor does not own the Equipment, the Contractor is still responsible for ensuring 

all conditions are complied with by all of their Subcontractors. Drivers/operators shall be responsible for the 

travel‐worthiness of all loads conveyed by them. Precautions shall be taken to lash all loads properly and 

securely. Loads projecting from vehicles shall be securely loaded. In daytime a red flag and during darkness a 

red light or red reflective material shall be attached to the extreme end of such projecting material. 

Every mobile machine shall have a “banksman or spotter” when reversing and be fitted with a siren/hooter alarm 

which sounds when the machine is reversing. All spotters will be trained in the hazards associated with the 

machine and the operation that it is conducting. 



CONSTRUCTION OF ELEVATED TANK AT MABUNDZENI AND RETICULATION AT 

EKUSULUKENI AND THAMBOKHULU  

 

 
246 

           

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO:40/2026 

Segregation of walkways must be provided where applicable and feasible on the Job Site in order to ensure that 

pedestrians on the job site are protected from the hazards of the actual “working” area. Walkways need to be 

clearly marked with the appropriate signage. 

Drivers of all vehicles must allow appropriate travel distance between vehicles travelling in front of them and at 

no time shall “tailgating” be permitted. 

 

23. Housekeeping 

The Contractor is responsible for clearing his work area to the satisfaction of the Engineer and Agent. A routine 

inspection of all work areas shall be undertaken daily to ensure that housekeeping standards are being 

maintained. In cases where an inadequate standard of housekeeping has developed, compromising health, 

safety and cleanliness, all staff has the responsibility to bring it to the attention of the Engineer or Agent. The 

Engineer or Agent will have the authority to suspend the relevant Works until the area has been tidied up and 

made safe. Neither additional costs nor extension of time to the Contract shall be allowed as a result of such 

work stoppage. Failure to comply will result in site cleaning by another cleaning contractor at the cost of the 

Contractor. 

Leads, hoses, and extension cords shall be hung up (approximately 2.5m) with a non‐conductive material, off all 

floors, stairways, and walkways. Leads, hoses, and cords are to be removed from the work area when the work 

is completed or when they are no longer intended to be used. Lead, hose, and cord “rollups” will be required if 

an excessive amount of equipment accumulates in a work area creating housekeeping or trip hazards. Electrical 

cords must not be hung by tie wire of any other material that can cut the cable. The Contractor shall add 

additional insulation to a hanging point if it is connected to a metal structure or scaffold. Nails and staples etc. 

protruding through timber and packaging shall be removed or bent over so as not to cause injury. 

All packaging material including boxes, pallets, crates, etc. shall be removed from the work area immediately. 

Where such items as protruding rebar and anchor bolts create impalement or tripping hazard, they shall be 

properly protected and conspicuously marked. The Contractor shall carry out regular safety / housekeeping 

inspections (daily) to ensure maintenance of satisfactory standards. The Contractor shall document the results 

of each inspection and shall maintain records for viewing. 

 

24. Compressed Gas Cylinders 

Storage areas shall be securely fenced in an open mesh cage, in a shaded area, on stable and solid surfaces. 

For security and ventilation purposes, a wire mesh fence should surround the storage area. The enclosure shall 

be kept locked. 

Hazard and danger warning signs must be prominently displayed at storage area; e.g. 

• No Smoking 

• No Naked Flames 

• Contractor Identification and Emergency Contact information 

Adequate ventilation must be provided. Cylinder cages shall be maintained in the open air. Storage areas must 

be kept free from all combustible materials; no other materials must be stored in cylinder enclosure. Full 

cylinders must be kept apart from empty cylinders in a clearly designated area so that it will not be necessary to 

open valves to check whether cylinders are empty or full. Cylinders must always be chained separately in an 

upright position in appropriate cylinder stands. Cylinders must be stored in rows with aisle in‐between for ease 

of access and removal in the event of a fire or emergency. Adequate fire- fighting equipment provided by the 

Contractor must be readily available. 
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Cylinders for reactive gasses (e.g. oxygen and acetylene) shall be stored separately. 

Flammable and oxidising gasses must not be stored together. Greases and oils must never be allowed to come 

in contact with Oxygen. Cylinders will only be allowed on site in an approved trolley, properly secured and with a 

chain. All gas cylinder torches to have flashback arrestors fitted on both sides (tank and torch). 

 

25. Personal Protective Equipment (PPE) 

All Contractor’s Personnel on the Project Site (or at other places, if any, as may be specified under the Contract 

as forming part of the Site) and visitors shall use the following SANS or the relevant internationally recognised 

authority approved risk based PPE at all times, unless otherwise approved, as a minimum: 

• Protective Footwear with Ankle Support and Toe Protection; 

• Eye Protection ‐ Impact Safety Spectacles with Side Shields. Prescription glasses must comply with 

the same standard or cover impact safety spectacles must be worn over them; 

• High Visibility Clothing or Vest; 

• Long Pants are Necessary at All Times on the Job Site. 

• Sleeves on Shirts Shall are required to Cover the Bicep or be at least 10cm long, whichever suits the 

individual. 

Additional PPE shall be identified from task risk assessments for specific areas and tasks. This may include 

long sleeves, flash resistant clothing for any type of live electrical work or verification of lockout/tag out, hearing 

protection i.e. ear plugs, muffs or helmet mounted ear defenders providing appropriate protection against the 

noise source, waterproof overalls, waterproof gloves, face shields when working near raw sewage, respirators 

etc. 

Welders, Brazers, cutters and aiders shall wear suitable eye protection, gloves and apron spats with secure and 

maintained screens provided to protect onlookers and passers‐by. Users of floor breakers and plate compactors 

shall be required to wear metatarsal guards. Users of breakers breaking down concrete piles shall wear gloves 

with impact protection on the top side of the hand should a guard or other collective measures not be available 

to protect the users hands. 

Suitable impact resistant eye and face protection shall always be worn for grinding, chipping and chasing, with 

secure and maintained screens provided to protect onlookers and passers‐by. When working with hazardous 

chemical substances, (e.g. acids or caustic material) eye protection, gloves and special overalls shall be worn. 

When working near or coming into contact with sewage a detailed risk assessment shall be performed by the 

contractor and submitted to the Agent for approval before the particular activity commences.  PPE such as 

waterproof Overalls, boots, gloves, goggles, face shield and respirators shall be considered as determined by 

the risk assessment. 

 

26. Machinery, Tools and Equipment 

The Contractor shall ensure that all machinery, tools and equipment are identified, safe to be used and 

maintained in a safe condition. Concrete power float machines will be selected with the ergonomics of the 

operator taken into account. 

The machine will be fitted with an automatic stop device should the operator lose control. All machines driven by 

means of belts, gear wheels, chains and couplings shall be adequately guarded. A machine is guarded when 

persons cannot gain access to the moving parts. The Contractor shall maintain an inventory list for all 

machinery, tools and equipment on site. All machinery, tools and equipment shall be regularly inspected at least 
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monthly or as required by legislation and risk assessments. A registers of tools shall be kept on the health and 

safety file. The equipment should be numbered or tagged and colour coded so that it can be properly monitored 

and inspected. 

All machinery, tools and equipment must have the necessary approved test or calibration documentation where 

applicable prior to being brought onto the premises. 

The Agent reserves the right to inspect items of Plant or Equipment brought to the Project by the Contractor for 

use on the Project. Should any item be found to be inadequate, faulty, unsafe or in any other way unsuitable for 

the safe or satisfactory execution of the work for which it is intended, the Contractor may be advised in writing 

and shall remove the item from the site and replace it with a safe and adequate substitute. In such cases, the 

Contractor shall not be entitled to extra payments or extensions of time in respect of delay caused by these 

instructions. 

All Contractors’ Personnel shall be competent when operating or using machines and tools. This shall include: 

• Appropriate certification for use; 

• Evidence of task training, where required. 

Hand Tools and Pneumatic Tools 

All hand tools (hammers, chisels, spanners, etc.) must be inspected by the user prior to use. All pneumatic tools 

should be numbered, recorded and inspected at least monthly. The Equipment should be numbered or tagged 

and colour coded so that it can be properly monitored and inspected. The Contractor shall ensure that any user 

of a pneumatic or electric breaker shall have their hands protected when operating near adjacent objects that 

could cause injury if the bit snags. Tools with sharp points in tool boxes must be protected with a cover. No 

make‐shift tools on site. 

All cold chisels used on site shall be fitted with a hand guard to prevent hand injuries in case of a miss with the 

hammer. 

Contractors shall ensure that mull points (points from jack hammers) are not used for preparing a hole for a 

wooden peg. The Contractor shall ensure that a device is used to prevent a person’s hand from being on a post 

that is being driven by a hammer at the time of the hammer swing. When using the interlocking type of 

connection of an airline, connectors shall be secured with wire clips through holes provided to prevent 

accidental disconnection. 

Compressed air shall never be used for any purpose other than that for which it is provided. Compressed air 

should never be used to remove dust from clothing. Hoses shall be orderly and safely routed in order to prevent 

tripping hazards. 

All compressed air hoses used for powering construction tools shall be made from reinforced hoses and the 

connections must be crimped. All contractors shall have a user policy for use of craft knives. Knives shall not be 

carried in clothing pockets with an open blade. The Contractor shall ensure that the user wears the appropriate 

cut resistant PPE. Cut resistant material coverage should include the forearm of the non‐knife holding hand 

unless other safety measures are taken. 

Portable Electric Tools 

All powered tools shall be examined before use to ensure general serviceability and the presence of all 

applicable safety devices. The electric cord and electric components shall be given an especially thorough 

examination. All equipment shall be inspected and documented monthly, at a minimum, and colour coded to 

designate such inspection. Electrical tools shall be used only within their capability and shall be operated in 
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accordance with the instructions of the manufacturer. All tools shall be kept in good repair and shall be 

disconnected from the power source while repairs are being made. 

Electrical tools shall not be used where there is a hazard of flammable vapours, gases, or dusts. Where 

reasonably practicable, the Contractor shall ensure that tools or processes that produce dust shall be fitted with 

dust extraction equipment. Contractors shall avoid dry sweeping of hard surfaces and use a light water spray to 

minimise dust generation. 

Explosive Powered Tools 

Only certified, competent, appointed personnel (CR. Reg.21) shall be allowed to operate explosive powered 

tools on site. Safety signs and barriers must be erected before explosive power tools are used. Screening shall 

be provided around the Project Site. Cartridges and explosive power tools shall be stored separately in a 

secured location where they are inaccessible to unauthorized persons. 

Lifting Machines and Lifting Tackle 

No person shall be permitted to ride the hook, sling, or load of any lifting equipment. The Contractor shall verify 

if the lifting machines have been examined and a performance test carried out by an accredited third party 

company/person at intervals not exceeding 12 months. Before using any lifting machines or tackle the operator 

shall inspect it and confirm is it is suitable for use. A lift plan shall be required prior to all critical lifts. Critical l ifts 

are defined as 

• any lift that utilizes more than one crane or hoisting device, 

• any lift that is over 20 tons, 

• any lift involving a crane suspended work platform, 

• any lift over critical operating and/or process equipment, 

• any lift that exceeds 85 percent of the crane’s load chart. 

All lifting tackle shall be examined by a competent person prior to use and at intervals not exceeding 1 month. 

All lifting equipment and tackle shall be inspected and performance tested according to the requirements and to 

a frequency of the relevant SANS Standard by competent personnel. Should suitable competent personnel not 

be available, the Contractor shall engage a certified LMI to conduct these inspections at the required frequency. 

All users of chain and leaver hoists will have proof of competency and authorised by the contractor before 

utilising these items. 

All hooks shall be fitted with a safety latch/catch. All lifting tackle shall be conspicuously and clearly marked with 

identification particulars and the maximum mass load which it is designed for. 

Lifting equipment shall not be loaded beyond its rated capacity Chain hoists or cable hoist and other such 

devices shall always be rigged for a straight pull. The chain hoist or cable for hoists or other such devices shall 

not be wrapped around a load and used in place of a sling unless specifically designed for that purpose. 

Contractors’ Personnel shall keep out from under suspended loads. Guide ropes to be used to prevent loads 

from swinging are required on all loads. Banksmen or spotters shall be used to keep individuals from walking 

underneath suspended loads. 

Operators of cranes, derricks, hoists, and other hoisting equipment shall exercise extreme caution when close 

to energized lines or equipment. The operator shall keep the equipment at least 3 meters away from all lines 

energized up to 50 kV and increase distance as required by the Electrical Machinery Regulations. All spreader 

bars shall be tagged with the rated capacity. 



CONSTRUCTION OF ELEVATED TANK AT MABUNDZENI AND RETICULATION AT 

EKUSULUKENI AND THAMBOKHULU  

 

 
250 

           

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
Tender NKO:40/2026 

Softeners will be used to prevent damage to lifting accessories during lifting operations. All man basket 

operations shall be set up to ensure that in the case of a hook failure, the personnel inside the basket are 

restrained. Lifelines shall not be connected to the basket itself. 

 

27. Work at Elevated Positions 

The Contractor’s Fall Protection Plan Developer shall be competent and hold Fall Protection Plan Developer 

Training. The fall protection plan shall be specific to the Project operations.  

Fall protection is always required when Contractor’s Personnel are exposed to a fall in excess of 2m. 100% fall 

protection is required whether the employee is climbing, traveling from Point A to Point B, connecting structural 

steel, or erecting scaffolds or other temporary platforms. No Contractor’s Personnel or work operation is exempt 

from the 100% fall protection requirement. When not protected by any other means of fall protection, such as 

safety nets or scaffold with proper guardrails, Contractor’s Personnel shall use full body harnesses, shock 

absorbing lanyards with double locking snap hooks, and an adequate anchorage point (fall arrest equipment). 

To achieve 100% fall protection, Contractor’s Personnel may need to use a double lanyard system and/or 

vertical or horizontal lifelines, retractable lifelines, or other such approved devices Note: Works such as slip form 

and steel erection will require the use of safety nets unless otherwise approved by the Project Site. 

Work at elevation shall only be carried out under constant supervision. Whenever persons are required to work 

in an elevated position, a fall protection plan (which includes fall prevention) will be compiled, implemented and 

reviewed and every possible and practicable means adopted to provide such persons with effective training and 

safeguards. 

The Contractor shall stop all persons working in elevated positions during periods of inclement weather [e.g. 

high winds or if the possibility of lightning strikes is present] or prior to it beginning. 

Safety belts are not allowed to be used as a means of fall arrest on the Project Site. Only full body safety 

harnesses with double shock absorbing lanyards are permitted and must be used when conducting work at 

elevated positions in excess of two meters.  Anchorage points for fall arrest equipment shall be capable of 

supporting 2,300 kg per employee and be located above the employee’s body harness attachment point where 

practicable. Anchorage points shall be independent of any anchorage being used to support or suspend 

scaffolds or other platforms. 

Before each use, the Contractor’s Personnel shall visually inspect all fall arrest equipment for cuts, cracks, tears 

or abrasions, undue stretching, overall deterioration, mildew, operational defects, heat damage, or acid or other 

corrosion. Equipment showing any defect shall be withdrawn from service. 

Proper guardrails shall be installed on open sides of all walkways, runways and floors where the fall distance 

exceeds 2m. 

All floor openings or floor holes shall be protected by guardrails or hole covers and properly labelled (floor hole 

cover). 

In the case of concrete floors, the Contractor must ensure that cast‐in form work [tin sheet] remains in place 

until the hole is required by future operations. This practice shall ensure that open holes are kept to a minimum. 

When guardrails are used for fall protection, they shall consist of a top rail, intermediate rail, and toe board. The 

top rail shall have a vertical height of 900 mm – 1,000 mm, the mid‐rail shall be at 450mm ‐500 mm, and the 

toe‐board 102 mm. Guardrail systems shall be capable of supporting a force of at least 100 kilograms 
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If wire rope is used for top rails, it shall be flagged at no more than two meter intervals with high visibility 

material and must remain taught at all times. 

Provision must be made to prevent objects and or material from falling from elevated areas and for the 

protection of persons working below. Where possible, working below persons working at height shall not be 

permitted. Equipment in elevated positions must be tied back to the structure. Contractors’ Personnel are to 

ensure that all personnel are excluded from the area below personnel working at height. 

When working at elevated heights, nets and/or other suitable material should be used catch falling debris and 

sparks directly below where the task is being performed. All fall protection equipment shall comply with SANS 

Standards and other recognised international standards. 

All work undertaken when working at elevated positions shall be supported by a rescue plan. The Contractor 

shall verify that working at height training providers are providing an adequate standard of training to workers 

who are expected to work at height. This responsibility applies to the Contractor and their Subcontractors. 

 

28. Scaffolding 

All scaffolding used shall comply with the OHS Act and Construction Regulations. All scaffolding shall be 

inspected by a competent person on a weekly basis as a minimum and also before use following weather 

conditions that could have made the scaffolding unsafe e.g. wind, rain which could make ground conditions 

unstable. 

Users of scaffolding shall carry out a visual inspection on a daily basis before use. If unsafe conditions are found 

or suspected, the scaffold shall be isolated until a thorough inspection has been made.  

An appropriate scaffolding tagging system shall be used to confirm the status of scaffolding for use or not to be 

used. 

The footing or anchorage points for scaffolds shall be sound, rigid, and capable of carrying the maximum 

intended load without settling or displacement. Unstable objects such as barrels, boxes, loose brick, or concrete 

blocks shall not be used to support scaffolds or planks. 

Scaffolds that provide access to areas where personnel can fall into a hazard or from a height of greater than 

2m shall install a gate at the access point of the hazard that is affixed with a warning sign stating that 100% tie 

off required past this point. 

The Contractor must give preference to using scaffold stairs instead of ladders for all scaffolds. These scaffolds 

must be fitted with a kick place at the bottom of each stair section. The kick plate shall be able to prevent a 

member of contractors’ personnel slipping down the staircase and sliding between the floor and the mid‐rail. 

 

29. Ladders (Portable) 

All ladders shall have an identification tag, logged in a ladder register, and inspected on a monthly basis by a 

competent person and by the user prior to use. Damaged ladders shall be marked as “DAMAGED” and 

removed from the Project Site and replaced with ones in good condition. 

Contractor’s Personnel climbing a ladder with a fall exposure greater than 8 meters shall be protected by an 

approved cage, ladder climbing device, or by the use of a body harness, lanyard, or lifeline system. 
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Portable metal ladders shall not be used in the vicinity of energized electrical circuits. Portable straight ladders 

shall not be used without non‐skid bases. The ladder shall be placed so that the distance between the bottom of 

the ladder and the supporting point is approximately 1/4 of the ladder length between supports. 

When dismounting from a ladder at an elevated position (as at a roof), the employee shall ensure that the ladder 

side rails extend at least 1 meter above the dismount position, or that grab bars are present. Contractor’s 

Personnel shall wear a body harness and lanyard, and tie off to a secure anchor whenever both hands must be 

used for the job or whenever Contractor’s Personnel are exposed to a fall in excess of 2 meters. Step ladder 

legs shall be fully spread and the spreading bars locked in place. Step ladders shall not be used as straight 

ladders. 

 

30. Barricading 

Areas where a restriction or prevention of unauthorised persons accessing (e.g. trenches, excavations, wall and 

floor openings, etc.) is required will be provided with barricades and guards to prevent entry. 

All barricading shall be of the rigid type, unless otherwise approved by the Agent, and secure in assembly. 

All openings and edges must be barricaded with solid barricading. Physical barriers and warning signage shall 

be provided to prevent persons falling into openings in floors, stairwells, staircases, open‐sided buildings and 

any structure in the course of erection, where dangerous openings exist. 

 

31. Permit to Work 

The Contractor shall apply a suitable Permit to Work System to control identified high risk activities including, 

but not limited to: trench & excavation, hot work, confined space work, energized electrical work, etc. 

Permit to work systems shall as a minimum include: 

• distinct time frames; 

• have a start and finish time; 

• be authorized by a competent person; 

• identify the hazards and risks present and the control measures to be applied; 

• provide the emergency arrangements to be applied; 

• require that a new permit is issued for each individual shift; 

• identify the task supervisor; 

• detail any specific skills or competencies required e.g. confined space training. 

Should working conditions change during the course of the operation of the permit to work, the work shall cease 

and the permit to work arrangements be reviewed to determine the appropriate course of action. 

 

32. Trenching and Excavations 

The Contractor shall appoint a competent person to fill out a permit and monitor all trench and excavation work. 

Daily excavation inspections are also required to be performed and documented. 

Adequate precautions shall be taken to prevent the collapse of excavations, as well as to prevent rocks and 

loose material falling onto workers. Sloping, shoring or shielding shall be provided for all excavations over 1.5 

meters in depth. 
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All excavations shall be clearly demarcated and securely barricaded to prevent access. Only solid barricading 

will be used at areas where a fall hazard is present. Solid barricading and / or hole covers shall be provided by 

the Contractor around all holes or openings to prevent any person being injured as a result of a fall. Danger tape 

may only be used as a pre‐warning to make the solid barricading more visible and to prevent persons from 

coming close to the danger area. 

If an excavation or trench endangers the stability of buildings, walls or channels, shoring, bracing, or 

underpinning will be provided by the Contractor and Excavations and trenches that are adjacent to backfilled 

excavations or trenches, or which are subject to vibrations from road traffic, blasting or the operation of 

machinery (e.g., shovels, cranes, trucks), must be secured by a support system, shield system or other 

protective systems (i.e., sheet pile shoring, bracing).  

Where the contractor undertakes excavation work that might affect the integrity of any sewage channel/works a 

support/protective system (i.e. bracing propping) will be  designed and approved  by an structural engineer and 

the appointed competent person(excavations) prior to any work being undertaken.  The contractor will ensure 

that their emergency plan caters for this type of work and that the required emergency equipment and 

competent personnel is made available should an emergency situation involving staff and collapse of a structure 

occur.  

No backfill material shall be allowed to be within 1 meter of the excavation edges. 

All excavations shall be on a register and inspected daily (documented) before work commences and after 

inclement weather (e.g. rainfall) by an appointed competent person. When declared safe work can recommence 

and the findings recorded in the register. If the excavation is not safe to use, remedial action shall be taken 

before the work site is re‐opened. 

Ensure that all precautionary measures as stipulated for confined spaces are determined. No work shall 

commence in an excavation unless the excavation has been declared safe by the competent person. 

 

33.  Working In Active Sewer Channels 

Where work is to be performed in actively flowing sewer channels the contractor will perform a task specific risk 

assessment and method statement. Method statements and Risk assessments will be approved by the Agent 

before work commences.  

The contractor will ensure that flow is diverted from workers ensuring their safety.  Any temporary 

works/structure erected to divert flow away from workers will be designed and approved by a competent person. 

The contractor will develop emergency response procedures and acquire the needed equipment to evacuate 

persons from enclosures/cofferdams in an emergency situation. 

Key considerations during planning the work will include: 

• Means of isolating personnel from the active sewage flow 

• Temporary structure/cofferdam/works design planning and approval 

• Access and egress considerations 

• Training of staff members  

• PPE requirements (i.e. waterproof overalls, boots, goggles, face shields etc) 

• Emergency evacuation/rescue procedures 
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34. Steel Erection 

This section applies to both permanent steel and contractor owned structures. 

A site‐specific steel erection plan shall be provided to Project Site before steel erection activities begin. This 

plan must be prepared by a qualified person and shall address the following, at a minimum: 

• Working at Elevation procedures for the erection process. 

• Training of workers involved with the steel erection process. 

• Erection sequence. 

• Crane selection and placement. 

• Crane inspection program. 

• Rigging inspection program. 

• Site preparation requirements (e.g., adequate access roads, means and methods for pedestrian and 

vehicular control, site drainage, soil compaction and stability). 

• Overhead protection/routing of lifts. 

• Critical lift procedures. 

• Falling object protection procedures. 

• Perimeter fall protection planning and turnover. 

Fall protection is required 100 percent of the time for all steel erection activities when Contractor’s personnel are 

exposed to a fall in excess of 2m or when required by additional rules. Cranes involved in steel erection 

activities shall be inspected prior to each shift by a competent person. The crane operator shall have the 

authority to stop work operations that are unsafe. All loads shall be rigged by a qualified rigger. A qualified rigger 

shall inspect the rigging prior to each shift. No employee shall work directly below a suspended load except for 

Contractor’s 

Personnel engaged in the initial connection of the steel or Contractor’s Personnel necessary for the hooking and 

unhooking of the load. Bundle packaging and strapping shall not be used for hoisting unless specifically 

designed for that purpose. 

35. Severe Weather 

The Contractor shall conduct operations in a manner that do not put personnel at risk from weather and weather 

related injury. 

The Contractor shall have plans in place that cover the following 

• Lightning 

• Heavy rain 

• Stability of sheeting during periods of high wind 

• The protection of cranes and other similar plant during high winds. 

36. Contractors Site Facilities 

The Contractor and their sub‐contractors shall provide facilities that from a humane perspective have a sense of 

management care. Site facilities should include facilities that provide shelter in times of heavy rain and lightning 

storms and be conducive for extended toolbox talks.  

The contractor will provide: 

• A place onsite with clean water for washing your hands  
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• A place to wash and clean up after work  

• Clean areas set aside for eating and smoking  

• Cleaning facilities or services for clothing and equipment. (If clothing is badly soiled, employees should 

be able to change out of it.) 
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C4 SITE INFORMATION 

 
C4.2 GEOTECHNICAL INFORMATION  

It is however anticipated that the soil will be soft with some intermediate and hard rock excavations. 
The contractor is requested to price the schedule of quantities as is and not make his own judgement 
on the soil conditions without a detailed geotechnical report. 

C4.3 REFERENCES TO PUBLICLY AVAILABLE INFORMATION ABOUT THE SITE AND ITS 
SURROUNDINGS SUCH AS PUBLISHED PAPERS AND INTERPRETATIONS OF THE 
GEOTECHNICAL INVESTIGATION 

None available. 

C4.4 INFORMATION ABOUT PIPED AND OTHER SERVICES BELOW THE SURFACE OF THE SITE 
FOR CONTRACTS INVOLVING GROUND WORKS IN ADDITION TO ANYTHING ABOUT THE 
PHYSICAL SITE WHICH IMPACTS UPON THE CONTRACT 

The Engineer has endeavoured to locate all services and sub-surface obstructions likely to be 
affected by the work from available records and from surveys, these being shown on the drawings.  
 
Although every care has been exercised in the presentation of the available data, the Municipality 
cannot and does not vouch for the accuracy or completeness of the information shown. Whenever 
the Contractor deems it necessary to determine the exact location of an existing service or 
obstruction, he shall, at his own expense, make any examination that he may consider desirable in 
advance of the work, and the municipality does not accept any liability for loss, damage or delay to 
the Contractor as a result of the non-location or inaccurate location of services or obstructions. 
 
In the event of damage to existing services, the Contractor shall take such immediate action as is 
necessary to prevent further damage or danger to life or property and shall immediately notify the 
Engineer who will issue instructions as to the necessary repairs or protective measures to be taken. 
The cost thereof shall be borne by the Contractor irrespective of whether the repairs or protective 
measures were carried out by him or by or on behalf of the service authority or department 
concerned. 
 
During the course of the Works, all existing services including water mains, sewers and storm water 
reticulation, electricity transmission and telephone lines, cables, poles and conduits shall be 
protected, supported and maintained in service to the satisfaction of the service authority or 
department concerned and the Engineer. The Contractor shall bear all costs in this regard. 
 
Where on account of location or level, existing services have to be permanently altered to 
accommodate the proposed Works, the Municipality will pay all charges in connection therewith, 
unless it has already been provided for in the Schedules of Quantities. 
 
Where a number of underground cables are crossed over a distance of 0.5m they shall be regarded 
as a single crossing. 
 
Hydrants under pressure, water main valve covers and manholes shall be kept unobstructed and 
accessible at all times. 
 

 
C4.5 CLIMATIC INFORMATION 

Apart from the rainfall figures supplied in the contract data there are no specific environmental 
conditions to take note off. 
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PART C5: ADDITIONAL RELEVANT DOCUMENTS 
 
C5.1 Tender Drawings  
 
 
(Bound herewith) 
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C5.2 Ministerial Determination No.3: Extended Public Works Programmes             
 
 

(Can be obtained from internet or from the Engineer if required) 
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C5.3 COVID 19 Regulations: Disaster Management Act, 2002 Amended             
 
 

(Can be obtained from internet or from the Engineer if required) 
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C5.4 GOVERNING CONDITIONS OF CONTRACT 
 

This Contract shall be governed by the General Conditions of Contract for Construction Works, Third Edition 
(2015), issued by the South African Institution of Civil Engineering (SAICE), hereinafter referred to as GCC 
2015. 

GCC 2015 shall be read together with the Contract Data and the Special Conditions of Contract contained in 
this tender document. In the event of any ambiguity, discrepancy or inconsistency, the Special Conditions of 
Contract and Contract Data shall take precedence over the General Conditions of Contract, but only to the 
extent of the applicable amendment or inconsistency. 

Any reference in this tender document to the General Conditions of Contract 2010 or any other edition shall be 
deemed to refer to the General Conditions of Contract for Construction Works, Third Edition (2015), unless 
expressly stated otherwise. 

 
 
 


