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PART C1:
AGREEMENTS & CONTRACT DATA

	Contents:


	
	No of pages

	C1.1
	Form of Offer and Acceptance 

[to be inserted from Returnable Documents at award stage]
	[●]

	C1.2a
	Contract Data provided by the Employer
	[●]

	C1.2b
	Contract Data provided by the Contractor
[to be inserted from Returnable Documents at award stage]
	[●]

	C1.3
	Proforma Guarantees
	[●]


C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of:

THE PROVISION OF LV VARIABLE FREQUENCY DRIVES, SOFT STARTERS AND THYRISTOR BANK CONTROLLER.REPAIR SERVICES FOR MEDUPI POWER STATION FOR A PERIOD OF 60 MONTHS 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

Delete the row for the Options which do not apply

	Options A or C
	The offered total of the Prices exclusive of VAT is 
	R [●]

	Option E
	The first forecast of the total Defined Cost plus the Fee exclusive of VAT is
	R [●]

	
	Sub total
	R [●]

	
	Value Added Tax @ 15% is
	R [●]

	
	The offered total of the amount due inclusive of VAT is

	R [●]

	
	(in words) [●]



This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

	Signature(s)


	
	
	

	Name(s)


	
	
	

	Capacity


	
	
	

	For the tenderer:

	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	

	Tenderer’s CIDB registration number: 
	


Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: 

Part C1

Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2

Pricing Data

Part C3

Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed and signed original copy of this document, including the Schedule of Deviations (if any).  

	Signature(s)


	
	
	

	Name(s)
	
	
	

	Capacity


	
	
	

	for the Employer


	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	


Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance.

Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.
2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

	No.
	Subject
	Details

	1
	[●]
	[●]

	2
	[●]
	[●]

	3
	[●]
	[●]

	4
	[●]
	[●]

	5
	[●]
	[●]

	6
	[●]
	[●]

	7
	[●]
	[●]

	
	
	


By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	For the tenderer:


	
	For the Employer



	Signature


	
	
	

	Name
	
	
	

	Capacity


	
	
	

	On behalf of
	(Insert name and address of organisation)


	
	(Insert name and address of organisation)



	Name & signature of witness
	
	
	

	Date
	
	
	


C1.2 TSC3 Contract Data

Part one - Data provided by the Employer
	Clause
	Statement
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for main Option: 
	

	
	
	A:

Priced contract with price list

	
	dispute resolution Option
	W1:
Dispute resolution procedure

	
	and secondary Options
	

	
	
	X1:

Price adjustment for inflation

	
	
	X2

Changes in the law

	
	
	X17:
Low service damages

	
	
	X18:
Limitation of liability

	
	
	X19:
Task Order

	
	
	

	
	
	Z:

Additional conditions of contract

	
	of the NEC3 Term Service Contract April 2013
 (TSC3)
	If 2005 Edition is to be used delete “April 2013” and replace with “June 2005 with amendments June 2006”. Always delete this note before finalising this Data

	10.1
	The Employer is (name):
	Eskom Holdings SOC Ltd (reg no: 2002/015527/30), a state owned company incorporated in terms of the company laws of the Republic of South Africa

	
	Address
	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg

	
	Tel No.
	[●]

	
	Fax No.
	[●]

	10.1
	The Service Manager is (name): 
	 Lebo Pebane

	
	Address
	Medupi Power Station, Steenbokpan Road

	
	Tel
	014 762 2422

	
	Fax
	N/A

	
	e-mail
	MedupiGxTenders@eskom.co.za

	11.2(2)
	The Affected Property is
	Medupi Power Station

	11.2(13)
	The service is 
	Refurbishment of LV Variable Frequency Drives, Soft starters and Thyristor bank controller.

	11.2(14)
	The following matters will be included in the Risk Register
	All risks will be identified prior and addressed and registered during the risk register meeting that will take place as agreed between the parties

	11.2(15)
	The Service Information is in 
	Part 3: Scope of Work and all documents and drawings to which it makes reference.

	12.2
	The law of the contract is the law of 
	the Republic of South Africa

	13.1
	The language of this contract is 
	English

	13.3
	The period for reply is
	 Two (2) weeks

	2
	The Contractor’s main responsibilities
	Data required by this section of the core clauses is also provided by the Contractor in Part 2 and terms in italics used in this section are identified elsewhere in this Contract Data

	21.1
	The Contractor submits a first plan for acceptance within
	1 week/s of the Contract Date

	3
	Time
	

	30.1
	The starting date is.
	TBC

	30.1
	The service period is
	60 Months

	4
	Testing and defects
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data

	5
	Payment
	

	50.1
	The assessment interval is 
	between the 25 day of each successive month.

	51.1
	The currency of this contract is the 
	South African Rand

	51.2
	The period within which payments are made is
	4 weeks.

	51.4
	The interest rate is 


	the publicly quoted prime rate of interest (calculated on a 365 day year) charged by from time to time by the Standard Bank of South Africa Limited (as certified, in the event of any dispute, by any manager of such bank, whose appointment it shall not be necessary to prove) for amounts due in Rands and 

(ii) the LIBOR rate applicable at the time for amounts due in other currencies.  LIBOR is the 6 month London Interbank Offered Rate quoted under the caption “Money Rates” in The Wall Street Journal for the applicable currency or if no rate is quoted for the currency in question then the rate for United States Dollars, and  if no such rate appears in The Wall Street Journal then the rate as quoted by the Reuters Monitor Money Rates Service (or such service as may replace the Reuters Monitor Money Rates Service) on the due date for the payment in question, adjusted mutatis mutandis every 6 months thereafter (and as certified, in the event of any dispute, by any manager employed in the foreign exchange department of The Standard Bank of South Africa Limited, whose appointment it shall not be necessary to prove.

	6
	Compensation events
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data

	7
	Use of Equipment Plant and Materials
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data

	8
	Risks and insurance
	

	80.1
	These are additional Employer's risks  
	1. [●]

	
	
	2. [●]

	
	
	3. [●]

	9
	Termination
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data.

	10
	Data for main Option clause
	

	A
	Priced contract with price list
	

	20.5
	The Contractor prepares forecasts of the final total of the Prices for the whole of the service at intervals no longer than 
	4 weeks.

	11
	Data for Option W1
	

	W1.1
	The Adjudicator 
	the person selected from the ICE-SA Division (or its successor body) of the South African Institution of Civil Engineering Panel of Adjudicators by the Party intending to refer a dispute to him.  (see www.ice-sa.org.za). If the Parties do not agree on an Adjudicator the Adjudicator will be appointed by the Arbitration Foundation of Southern Africa (AFSA).

	
	Address
	[●]

	
	Tel No.
	[●]

	
	Fax No.
	[●]

	
	e-mail
	[●]

	W1.2(3)
	The Adjudicator nominating body is: 
	the Chairman of ICE-SA a joint Division of the South African Institution of Civil Engineering and the Institution of Civil Engineers (London) (see www.ice-sa.org.za ) or its successor body.

	W1.4(2)
	The tribunal is: 
	arbitration

	W1.4(5)
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	
	The place where arbitration is to be held is
	 South Africa

	
	The person or organisation who will choose an arbitrator 

· if the Parties cannot agree a choice or
· if the arbitration procedure does not state who selects an arbitrator, is
	the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	12
	Data for secondary Option clauses
	

	X1
	Price adjustment for inflation 
	We can suggest CPA

	X1.1
	The base date for indices is 
	Month prior closing date( January 2023)

	
	The proportions used to calculate the Price Adjustment Factor are:
	proportion
	linked to index for
	Index prepared by

	
	
	0,40
	[Labour]
	[SEIFSA TABLE C3 AHPE]

	
	
	0,25
	[Material]
	[SEIFSA TABLE G 1]

	
	
	0.20
	[Transport]
	SEIFSA Table L2 a[●]

	
	
	
	
	

	
	
	
	
	

	
	
	[0,15]
	non-adjustable
	

	
	
	1.00


	
	

	X2
	Changes in the law
	There is no reference to Contract Data in this Option and terms in italics are identified elsewhere in this Contract Data.

	X17
	Low service damages
	

	X17.1
	The service level table is in
	Description 
 Penalty 
 Plant rework 

 R nil/ overtime 
 Poor workmanship 

 Contractor to carry corrective cost 

 Compliance to SOW schedule 

 R1000 per day overdue as per agreed schedule 

Late delivery 

The penalty for the 10 days late delivery after  will be 5%  to a maximum of 10% of the repair value of the motor

 Emergency 
 Call out to site not within 6 hours 

 The penalty for the late response will be R1000, 00 per hour to a maximum of 10% of the task order for the normal breakdown applicable to MV motor. 

 Mean time to repair 

 R500 per hour after 8 hours on site 



	X18
	Limitation of liability
	

	X18.1
	The Contractor’s liability to the Employer for indirect or consequential loss is limited to
	R0.0 (zero Rand)

	X18.2
	For any one event, the Contractor’s liability to the Employer for loss of or damage to the Employer’s property is limited to
	the amount of the deductibles relevant to the event 

	X18.3
	The Contractor’s liability for Defects due to his design of an item of Equipment is limited to
	The greater of 

· the total of the Prices at the Contract Date

and 

· the amounts excluded and unrecoverable from the Employer’s insurance) plus the applicable deductibles

	X18.4
	The Contractor’s total liability to the Employer, for all matters arising under or in connection with this contract, other than the excluded matters, is limited to
	the total of the Prices other than for the additional excluded matters.
The Contractor’s total liability for the additional excluded matters is not limited. 

The additional excluded matters are amounts for which the Contractor is liable under this contract for
· Defects due to his design, plan and specification,
· Defects due to manufacture and fabrication outside the Affected Property, 

· loss of or damage to property (other than the Employer’s property, Plant and Materials),

· death of or injury to a person and
· infringement of an intellectual property right.

	X18.5
	The end of liability date is 
	12 months after the end of the service period.

	X19
	Task Order
	

	X19.5
	The Contractor submits a Task Order programme to the Service Manager within 
	7 days of receiving the Task Order

	Z
	The additional conditions of contract are
	Z1 to Z14 always apply.

	
	

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry. 

	
	

	Z2
	Joint ventures

	Z2.1
	If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations then these persons or organisations are deemed to be jointly and severally liable to the Employer for the performance of this contract.

	Z2.2
	Unless already notified to the Employer, the persons or organisations notify the Service Manager within two weeks of the Contract Date of the key person who has the authority to bind the Contractor on their behalf.

	Z2.3
	The Contractor does not alter the composition of the joint venture, consortium or other unincorporated grouping of two or more persons without the consent of the Employer having been given to the Contractor in writing.

	
	

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Service Manager within thirty days of the notification or as otherwise instructed by the Service Manager.

	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Service.

	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	
	

	Z4
	Confidentiality

	Z4.1
	The Contractor does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to information which was already in the possession of the Contractor at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this clause are complied with by the recipient.

	Z4.2
	If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Service Manager.

	Z4.3
	In the event that the Contractor is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, notifies the Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z4.4
	The taking of images (whether photographs, video footage or otherwise) of the Affected Property or any portion thereof, in the course of Providing the Service and after the end of the service period, requires the prior written consent of the Service Manager.  All rights in and to all such images vests exclusively in the Employer.  

	Z4.5
	The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

	
	

	Z5
	Waiver and estoppel: Add to core clause 12.3:

	Z5.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	
	

	Z6
	Health, safety and the environment:  Add to core clause 27.4

	Z6.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the service. Without limitation the Contractor:

· accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

· warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of the service; and

· undertakes, in and about the execution of the service, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z6.2
	The Contractor, in and about the execution of the service, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	
	

	Z7
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z7.1
	Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Service Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z7.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z7.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

	
	

	Z8
	Notifying compensation events

	Z8.1
	Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of the event, he is not entitled to a change in the Prices.

	
	

	Z9
	Employer’s limitation of liability

	Z9.1
	The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to R0.00 (zero Rand)

	Z9.2
	The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the Employer’s liability under the indemnity is limited to compensation as provided for in core clause 63 and X19.11 if Option X19 Task Order applies to this contract. 

	
	

	Z10
	Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, after the words "against it":  

	Z10.1
	   or had a business rescue order granted against it.

	
	

	Z11
	Ethics

	For the purposes of this Z-clause, the following definitions apply:

	Affected Party
	means, as the context requires, any party, irrespective of whether it is the Contractor or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s employees, or any one or more of all of these parties’ relatives or friends,

	Coercive Action
	means to harm or threaten to harm, directly or indirectly, an Affected Party or the property of an Affected Party, or to otherwise influence or attempt to influence an Affected Party to act unlawfully or illegally,

	Collusive Action
	means where two or more parties co-operate to achieve an unlawful or illegal purpose, including to influence an Affected Party to act unlawfully or illegally,

	Committing Party
	means, as the context requires, the Contractor, or any member thereof in the case of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s employees,

	Corrupt Action
	means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service to unlawfully or illegally influence the actions of an Affected Party,

	Fraudulent Action
	means any unlawfully or illegally intentional act or omission that misleads, or attempts to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an obligation or incurring an obligation,

	Obstructive Action
	means a Committing Party unlawfully or illegally destroying, falsifying, altering or concealing information or making false statements to materially impede an investigation into allegations of Prohibited Action, and

	Prohibited Action
	means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent Action or Obstructive Action.

	Z11.1
	A Committing Party may not take any Prohibited Action during the course of the procurement of this contract or in execution thereof.

	Z11.2
	The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing Party has taken such Prohibited Action and the Contractor did not take timely and appropriate action to prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is not required that the Committing Party had to have been found guilty, in court or in any other similar process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

	Z11.3
	If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the amounts due on termination are those intended in core clauses 92.1 and 92.2.

	Z11.4
	A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. Where the Employer does not have a contractual bond with the Committing Party, the Contractor ensures that the Committing Party co-operates fully with an investigation.


Z12

Insurance
Z _12_.1
Replace core clause 83 with the following:
	Insurance cover
	83
	

	
	83.1
	When requested by a Party, the other Party provides certificates from his insurer or broker stating that the insurances required by this contract are in force.



	
	83.2
	The Contractor provides the insurances stated in the Insurance Table A from the starting date until the earlier of Completion and the date of the termination certificate. 
INSURANCE TABLE A
Insurance against
Minimum amount of cover or minimum limit of indemnity
Loss of or damage caused by the Contractor to the Employer’s property
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
Loss of or damage to Plant and Materials
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
Loss of or damage to Equipment
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
The Contractor’s liability for loss of or damage to property (except the Employer’s property, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor’s Providing the Service
Loss of or damage to property

The replacement cost

Bodily injury to or death of a person

The amount required by the applicable law.

Liability for death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract
The amount required by the applicable law



	
	
	

	
	
	


Z __12.2
Replace core clause 86 with the following:

	Insurance by the Employer
	86
	

	
	86.1
	The Employer provides the insurances stated in the Insurance Table B

	
	
	

	
	
	INSURANCE TABLE B
Insurance against or name of policy

Minimum amount of cover or minimum limit of indemnity

Assets All Risk

Per the insurance policy document

Contract Works insurance

Per the insurance policy document

Environmental Liability

Per the insurance policy document

General and Public Liability

Per the insurance policy document

Transportation (Marine)

Per the insurance policy document

Motor Fleet and Mobile Plant

Per the insurance policy document

Terrorism

Per the insurance policy document

Cyber Liability

Per the insurance policy document

Nuclear Material Damage and Business Interruption

Per the insurance policy document

Nuclear Material Damage Terrorism

Per the insurance policy document




	Z13
	Nuclear Liability

	Z13.1
	The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder of a nuclear licence in respect of the KNPS.

	Z13.2
	The Employer is solely responsible for and indemnifies the Contractor or any other person against any and all liabilities which the Contractor or any person may incur arising out of or resulting from nuclear damage, as defined in Act 44 of 1999, save to the extent that any liabilities are incurred due to the unlawful intent of the Contractor or any other person or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.

	Z13.3
	Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the unlawful intent of the Contractor or any other person, or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.

	Z13.4
	The Employer does not waive its rights provided for in section 30 (7) of Act 44 of 1999, or any replacement section dealing with the same subject matter.

	Z13.5
	The protection afforded by the provisions hereof shall be in effect until the KNPS is decommissioned.

	
	

	Z14
	Asbestos

	For the purposes of this Z-clause, the following definitions apply:

	AAIA
	means approved asbestos inspection authority.

	ACM
	means asbestos containing materials.

	AL
	means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres per ml of air measured over a 4 hour period. The value at which proactive actions is required in order to control asbestos exposure to prevent exceeding the OEL.

	Ambient Air
	means breathable air in area of work with specific reference to breathing zone, which is defined to be a virtual area within a radius of approximately 30cm from the nose inlet.

	Compliance Monitoring
	means compliance sampling used to assess whether or not the personal exposure of workers to regulated asbestos fibres is in compliance with the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	OEL
	means occupational exposure limit.

	Parallel Measurements
	means measurements performed in parallel, yet separately, to existing measurements to verify validity of results.

	Safe Levels
	means  airborne asbestos exposure levels conforming to the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	Standard
	means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing Material, Equipment and Articles.

	SANAS
	means the South African National Accreditation System.

	TWA
	means the average exposure, within a given workplace, to airborne asbestos fibres, normalised to the baseline of a 4 hour continuous period, also applicable to short term exposures, i.e. 10-minute TWA.

	Z14.1
	The Employer ensures that the Ambient Air in the area where the Contractor will Provide the Services conforms to the acceptable prescribed South African standard for asbestos, as per the regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and monitored according to HSG173 and OESSM.

	Z14.2
	Upon written request by the Contractor, the Employer certifies that these conditions prevail. All measurements and reporting are effected by an independent, competent, and certified occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements and related control measures at the Contractor’s expense. For the purposes of compliance the results generated from Parallel Measurements are evaluated only against South African statutory limits as detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-approved asbestos work plan.

	Z14.3
	The Employer manages asbestos and ACM according to the Standard.

	Z14.4
	In the event that any asbestos is identified while Providing the Services, a risk assessment is conducted and if so required, with reference to possible exposure to an airborne concentration of above the AL for asbestos, immediate control measures are implemented and relevant air monitoring conducted in order to declare the area safe.

	Z14.5
	The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith until such time that the area of concern is declared safe by either Compliance Monitoring or an AAIA approved control measure intervention, for example, per the emergency asbestos work plan, if applicable.

	Z14.6
	The Contractor continues to Provide the Services, without additional control measures presented, on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

	Z14.7
	Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a registered asbestos contractor, instructed by the Employer at the Employer’s expense, and conducted in line with South African legislation.


Part 2: Pricing Data

TSC3 Option A

	Document reference
	Title
	No of pages

	C2.1
	Pricing assumptions: Option A
	2

	C2.2
	The price list 
	[●]


C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

	Identified and defined terms
	11

11.2
	(12) The Price List is the price list unless later changed in accordance with this contract.



	
	
	(17) The Price for Services Provided to Date is the total of 

· the Price for each lump sum item in the Price List which the Contractor has completed and

· where a quantity is stated for an item in the Price List, an amount calculated by multiplying the quantity which the Contractor has completed by the rate.



	
	
	(19) The Prices are the amounts stated in the Price column of the Price List. Where a quantity is stated for an item in the Price List, the Price is calculated by multiplying the quantity by the rate.




This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price List.   The Price List is only a pricing document.  

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 11.2(17). 

Preparing the price list
Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some items that he requires the Contractor to include in the price list to be prepared and priced by him. 

It is assumed that in preparing or finalising the price list the Contractor:
· Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;

· Understands the function of the Price List and how work is priced and paid for;

· Is aware of the need to link operations shown in his plan to items shown in the Price List;

· Has listed and priced items in the price list which are inclusive of everything necessary and incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as correct any Defects not caused by an Employer’s risk;
· Has priced work he decides not to show as a separate item within the Prices or rates of other listed items in order to fulfil the obligation to complete the service for the tendered total of the Prices. 
· Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work within that item later turns out to be different to that which the Contractor estimated at time of tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation event. 

Format of the price list
(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering contractor. 

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the Expected Quantity column.

C2.2 the price list
	A
	75KW Micro master 430

	Item No
	Description
	Uom
	Qty
	 BASE RATE 
	Price 

	 
	 
	 
	 
	 
	 

	 
	General
	 
	 
	 
	 

	1
	Collect VFD'S,Soft Starter and/or Thyristor Bank Controller from  Medupi Power Station
	Each
	12
	 
	 

	2
	Disassemble , clean and assess complete VFD,Soft Starter or Thyristor Bank Controller (assessment form to be developed as per assessment sheet developed by the Supplier with the employer) 
	Each
	12
	 
	 

	3
	Assemble  VFD,Soft Starter or Thyristor Bank Controller
	Each
	12
	 
	 

	4
	Paint complete VFD,if necessary
	Each
	12
	 
	 

	5
	Deliver  VFD,Soft Starter or Thyristor Bank Controller to Medupi Power Station 
	Each
	12
	 
	 

	 
	Internal components/parts 
	 
	12
	 
	 

	6
	Replace power capacitors and/or motor start capacitors
	Each
	12
	 
	 

	7
	Replace cards/PCBs (there are different cards in the VSD)
	Each
	12
	 
	 

	8
	Replace electrical components( fuses, relays,cables etc)
	Each
	12
	 
	 

	9
	Replace rectifier or rectifier components(diode, thyristor  etc)
	Each
	12
	 
	 

	10
	Replace inverter or components( IGCT and/o IGBTs etc)
	Each
	12
	 
	 

	11
	Replace heat sink
	Each
	12
	 
	 

	12
	Replace cooling fan
	Each
	12
	 
	 

	13
	Install programme and/or parameter settings, if necessary
	Each
	12
	 
	 

	 
	Electrical tests
	 
	 
	 
	 

	14
	Insulation test
	Each
	12
	 
	 

	15
	Temperature rise 
	Each
	12
	 
	 

	16
	Light load test
	Each
	12
	 
	 

	17
	Load test
	Each
	12
	 
	 

	18
	Testing of rectifier and Inverters switches  (Diodes, thyristors and IGBT's)
	Each
	12
	 
	 

	19
	Testing of DC link capacitors
	Each
	12
	 
	 

	20
	Checks and Tests on Printed circuit boards (PCBs).
	Each
	12
	 
	 

	21
	Checking of auxiliary devices
	Each
	12
	 
	 

	22
	Checking of the protective devices
	Each
	12
	 
	 

	23
	EM Immunity and EM Emission
	Each
	12
	 
	 

	24
	Capabilities to complete all Special and type tests on table 7 and table 8 (IEC 61800-2)
	Each
	12
	 
	 

	B
	15-110KW ATV71/900 Series
	 

	Item No
	Description
	Uom
	Qty
	Rate
	Price

	 
	 
	 
	 
	 
	 

	 
	General
	 
	 
	 
	 

	1
	Collect VFD'S,Soft Starter and/or Thyristor Bank Controller from  Medupi Power Station
	Each
	16
	 
	 

	2
	Disassemble , clean and assess complete VFD,Soft Starter or Thyristor Bank Controller (assessment form to be developed as per assessment sheet developed by the Supplier with the employer) 
	Each
	16
	 
	 

	3
	Assemble  VFD,Soft Starter or Thyristor Bank Controller
	Each
	16
	 
	 

	4
	Paint complete VFD,if necessary
	Each
	16
	 
	 

	5
	Deliver  VFD,Soft Starter or Thyristor Bank Controller to Medupi Power Station 
	Each
	16
	 
	 

	 
	Internal components/parts 
	 
	 
	 
	 

	6
	Replace power capacitors and/or motor start capacitors
	Each
	16
	 
	 

	7
	Replace cards/PCBs (there are different cards in the VSD)
	Each
	16
	 
	 

	8
	Replace electrical components(fuses, relays,cables etc)
	Each
	16
	 
	 

	9
	Replace rectifier or rectifier components(diode, thyristor  etc)
	Each
	16
	 
	 

	10
	Replace inverter or components( IGCT and/o IGBTs etc)
	Each
	16
	 
	 

	11
	Replace heat sink
	Each
	16
	 
	 

	12
	Replace cooling fan
	Each
	16
	 
	 

	13
	Install programme and/or parameter settings, if necessary
	Each
	16
	 
	 

	 
	Electrical tests
	 
	 
	 
	 

	14
	Insulation test
	Each
	16
	 
	 

	15
	Temperature rise 
	Each
	16
	 
	 

	16
	Light load test
	Each
	16
	 
	 

	17
	Load test
	Each
	16
	 
	 

	18
	Testing of rectifier and Inverters switches  (Diodes, thyristors and IGBT's)
	Each
	16
	 
	 

	19
	Testing of DC link capacitors
	Each
	16
	 
	 

	20
	Checks and Tests on Printed circuit boards (PCBs).
	Each
	16
	 
	 

	21
	Checking of auxiliary devices
	Each
	16
	 
	 

	22
	Checking of the protective devices
	Each
	16
	 
	 

	23
	EM Immunity and EM Emission
	Each
	16
	 
	 

	24
	Capabilities to complete all Special and type tests on table 7 and table 8 (IEC 61800-2)
	Each
	16
	 
	 

	C
	15-132KW Sinamics G120

	Item No
	Description
	Uom
	Qty
	Rate
	Price

	 
	 
	 
	 
	 
	

	 
	General

	1
	Collect VFD'S,Soft Starter and/or Thyristor Bank Controller from  Medupi Power Station
	Each
	58
	 
	 

	2
	Disassemble , clean and assess complete VFD,Soft Starter or Thyristor Bank Controller (assessment form to be developed as per assessment sheet developed by the Supplier with the employer) 
	Each
	58
	 
	 

	3
	Assemble  VFD,Soft Starter or Thyristor Bank Controller
	Each
	58
	 
	 

	4
	Paint complete VFD,if necessary
	Each
	58
	 
	 

	5
	Deliver  VFD,Soft Starter or Thyristor Bank Controller to Medupi Power Station 
	Each
	58
	 
	 

	 
	Internal components/parts 
	 
	 
	 
	 

	6
	Replace power capacitors and/or motor start capacitors
	Each
	58
	 
	 

	7
	Replace cards/PCBs (there are different cards in the VSD)
	Each
	58
	 
	 

	8
	Replace electrical components(fuses, relays,cables etc)
	Each
	58
	 
	 

	9
	Replace rectifier or rectifier components(diode, thyristor  etc)
	Each
	58
	 
	 

	10
	Replace inverter or components( IGCT and/o IGBTs etc)
	Each
	58
	 
	 

	11
	Replace heat sink
	Each
	58
	 
	 

	12
	Replace cooling fan
	Each
	58
	 
	 

	13
	Install programme and/or parameter settings, if necessary
	Each
	58
	 
	 

	 
	Electrical tests
	 
	 
	 
	 

	14
	Insulation test
	Each
	58
	 
	 

	15
	Temperature rise 
	Each
	58
	 
	 

	16
	Light load test
	Each
	58
	 
	 

	17
	Load test
	Each
	58
	 
	 

	18
	Testing of rectifier and Inverters switches  (Diodes, thyristors and IGBT's)
	Each
	58
	 
	 

	19
	Testing of DC link capacitors
	Each
	58
	 
	 

	20
	Checks and/or Tests on Printed circuit boards (PCBs).
	Each
	58
	 
	 

	21
	Checking of auxiliary devices
	Each
	58
	 
	 

	22
	Checking of the protective devices
	Each
	58
	 
	 

	23
	EM Immunity and EM Emission
	Each
	58
	 
	 

	24
	Capabilities to complete all Special and type tests on table 7 and table 8 (IEC 61800-2)
	Each
	58
	 
	 

	D
	55-160KW CFW-11

	Item No
	Description
	Uom
	Qty
	Rate
	Price

	 
	 
	 
	 
	 
	

	 
	General
	 
	 
	 
	 

	1
	Collect VFD'S,Soft Starter and/or Thyristor Bank Controller from  Medupi Power Station
	Each
	21
	 
	 

	2
	Disassemble , clean and assess complete VFD,Soft Starter or Thyristor Bank Controller (assessment form to be developed as per assessment sheet developed by the Supplier with the employer) 
	Each
	21
	 
	 

	3
	Assemble  VFD,Soft Starter or Thyristor Bank Controller
	Each
	21
	 
	 

	4
	Paint complete VFD,if necessary
	Each
	21
	 
	 

	5
	Deliver  VFD,Soft Starter or Thyristor Bank Controller to Medupi Power Station 
	Each
	21
	 
	 

	 
	Internal components/parts 
	 
	 
	 
	 

	6
	Replace power capacitors and/or motor start capacitors
	Each
	21
	 
	 

	7
	Replace cards/PCBs (there are different cards in the VSD)
	Each
	21
	 
	 

	8
	Replace electrical components(fuses, relays,cables etc)
	Each
	21
	 
	 

	9
	Replace rectifier or rectifier components(diode, thyristor  etc)
	Each
	21
	 
	 

	10
	Replace inverter or components( IGCT and/o IGBTs etc)
	Each
	21
	 
	 

	11
	Replace heat sink
	Each
	21
	 
	 

	12
	Replace cooling fan
	Each
	21
	 
	 

	13
	Install programme and/or parameter settings, if necessary
	Each
	21
	 
	 

	 
	Electrical tests
	 

	14
	Insulation test
	Each
	21
	 
	 

	15
	Temperature rise 
	Each
	21
	 
	 

	16
	Light load test
	Each
	21
	 
	 

	17
	Load test
	Each
	21
	 
	 

	18
	Testing of rectifier and Inverters switches  (Diodes, thyristors and IGBT's)
	Each
	21
	 
	 

	19
	Testing of DC link capacitors
	Each
	21
	 
	 

	20
	Checks and/or Tests on Printed circuit boards (PCBs).
	Each
	21
	 
	 

	21
	Checking of auxiliary devices
	Each
	21
	 
	 

	22
	Checking of the protective devices
	Each
	21
	 
	 

	23
	EM Immunity and EM Emission
	Each
	21
	 
	 

	24
	Capabilities to complete all Special and type tests on table 7 and table 8 (IEC 61800-2)
	Each
	21
	 
	 

	E
	1-15KW 3RW44 Soft Starter

	Item No
	Description
	Uom
	Qty
	Rate
	Price

	 
	 
	 
	 
	 
	

	 
	General
	 
	 
	 
	 

	1
	Collect Soft Starter from  Medupi Power Station
	Each
	16
	 
	 

	2
	Disassemble , clean and assess complete Soft Starter (assessment form to be developed as per assessment sheet developed by the Supplier with the employer) 
	Each
	16
	 
	 

	3
	Assemble Soft Starter 
	Each
	16
	 
	 

	4
	Paint complete Soft Starter ,if necessary
	Each
	16
	 
	 

	5
	Deliver  Soft Starter or  to Medupi Power Station 
	Each
	16
	 
	 

	 
	Internal components/parts 
	 
	 
	 
	 

	6
	Replace cards/PCBs if necessary
	Each
	16
	 
	 

	7
	Replace electrical components (passive components and active components)
	Each
	16
	 
	 

	8
	Replace switching components(diodes, thyristor etc)
	Each
	16
	 
	 

	9
	Replace heat sink
	Each
	16
	 
	 

	10
	Replace keypad/operator panel/display
	Each
	16
	 
	 

	11
	Replace cooling fan & fan peripherals
	Each
	16
	 
	 

	12
	Install programme and/or parameter settings, if necessary
	Each
	16
	 
	 

	 
	Electrical tests (as per IEC/SANS 60947-4-2)
	 
	 
	 
	 

	13
	Insulation test 
	Each
	16
	 
	 

	14
	Temperature rise 
	Each
	16
	 
	 

	15
	Testing of  switching components (Diodes, thyristors and IGBT's)
	Each
	16
	 
	 

	16
	Checks on Printed circuit boards.
	Each
	16
	 
	 

	17
	EMC tests as per SANS 60947-4-2
	Each
	16
	 
	 

	18
	Routine tests (operation and operating limits (9.5.2);
– dielectric tests (9.5.3 SANS 6947-4-2)
	Each
	16
	 
	 

	F
	1-250KW Vacon NXP/NXS

	Item No
	Description
	Uom
	Qty
	Rate
	Price

	 
	 
	 
	 
	 
	

	 
	General
	 
	 
	 
	 

	1
	Collect VFD's from  Medupi Power Station
	Each
	76
	 
	 

	2
	Disassemble , clean and assess complete VFD,Soft Starter or Thyristor Bank Controller (assessment form to be developed as per assessment sheet developed by the Supplier with the employer) 
	Each
	76
	 
	 

	3
	Assemble  VFD,Soft Starter or Thyristor Bank Controller
	Each
	76
	 
	 

	4
	Paint complete VFD,if necessary
	Each
	76
	 
	 

	5
	Deliver  VFD,Soft Starter or Thyristor Bank Controller to Medupi Power Station 
	Each
	76
	 
	 

	 
	Internal components/parts 
	 
	 
	 
	 

	6
	Replace internal chokes/Inductor/reactor
	Each
	76
	 
	 

	7
	Replace power capacitors and/or motor start capacitors
	Each
	76
	 
	 

	8
	Replace cards/PCBs (there are different cards in the VSD)
	Each
	76
	 
	 

	9
	Replace electrical components(fuses, relays,cables etc)
	Each
	76
	 
	 

	10
	Replace rectifier or rectifier components(diode, thyristor  etc)
	Each
	76
	 
	 

	11
	Replace inverter or components( IGCT and/o IGBTs etc)
	Each
	76
	 
	 

	12
	Replace heat sink
	Each
	76
	 
	 

	13
	Replace cooling fan
	Each
	76
	 
	 

	14
	Install programme and/or parameter settings, if necessary
	Each
	76
	 
	 

	 
	Electrical tests
	 
	 
	 
	 

	15
	Insulation test
	Each
	76
	 
	 

	16
	Temperature rise 
	Each
	76
	 
	 

	17
	Light load test
	Each
	76
	 
	 

	18
	Load test
	Each
	76
	 
	 

	19
	Testing of rectifier and Inverters switches  (Diodes, thyristors and IGBT's)
	Each
	76
	 
	 

	20
	Testing of DC link capacitors
	Each
	76
	 
	 

	21
	Checks and/or Tests on Printed circuit boards (PCBs).
	Each
	76
	 
	 

	22
	Checking of auxiliary devices
	Each
	76
	 
	 

	23
	Checking of the protective devices
	Each
	76
	 
	 

	24
	EM Immunity and EM Emission
	Each
	76
	 
	 

	25
	Capabilities to complete all Special and type tests on table 7 and table 8 (IEC 61800-2)
	Each
	76
	 
	 

	G
	132-315KW Sinamics G150

	Item No
	Description
	Uom
	Qty
	Rate
	Price

	 
	 
	 
	 
	 
	

	 
	General
	 
	 
	 
	 

	1
	Collect VFD'S from  Medupi Power Station
	Each
	5
	 
	 

	2
	Disassemble , clean and assess complete VFD,Soft Starter or Thyristor Bank Controller (assessment form to be developed as per assessment sheet developed by the Supplier with the employer) 
	Each
	5
	 
	 

	3
	Assemble  VFD,Soft Starter or Thyristor Bank Controller
	Each
	5
	 
	 

	4
	Paint complete VFD,if necessary
	Each
	5
	 
	 

	5
	Deliver  VFD,Soft Starter or Thyristor Bank Controller to Medupi Power Station 
	Each
	5
	 
	 

	 
	Internal components/parts 
	 
	 
	 
	 

	6
	Replace internal chokes/Inductor/reactor
	Each
	5
	 
	 

	7
	Replace power capacitors and/or motor start capacitors
	Each
	5
	 
	 

	8
	Replace cards/PCBs (there are different cards in the VSD)
	Each
	5
	 
	 

	9
	Replace electrical components(fuses, relays,cables etc)
	Each
	5
	 
	 

	10
	Replace rectifier or rectifier components(diode, thyristor  etc)
	Each
	5
	 
	 

	11
	Replace inverter or components( IGCT and/o IGBTs etc)
	Each
	5
	 
	 

	12
	Replace heat sink
	Each
	5
	 
	 

	13
	Replace cooling fan
	Each
	5
	 
	 

	14
	Install programme and/or parameter settings, if necessary
	Each
	5
	 
	 

	 
	Electrical tests
	 
	 
	 
	 

	15
	Insulation test
	Each
	5
	 
	 

	16
	Temperature rise 
	Each
	5
	 
	 

	17
	Light load test
	Each
	5
	 
	 

	18
	Load test
	Each
	5
	 
	 

	19
	Testing of rectifier and Inverters switches  (Diodes, thyristors and IGBT's)
	Each
	5
	 
	 

	20
	Testing of DC link capacitors
	Each
	5
	 
	 

	21
	Checks and/or Tests on Printed circuit boards (PCBs).
	Each
	5
	 
	 

	22
	Checking of auxiliary devices
	Each
	5
	 
	 

	23
	Checking of the protective devices
	Each
	5
	 
	 

	24
	EM Immunity and EM Emission
	Each
	5
	 
	 

	25
	Capabilities to complete all Special and type tests on table 7 and table 8 (IEC 61800-2)
	Each
	5
	 
	 

	H
	132-400KW Sinamics G130

	Item No
	Description
	Uom
	Qty
	Rate
	Price

	 
	 
	 
	 
	 
	

	 
	General
	 
	 
	 
	 

	1
	Collect VFD'S,Soft Starter and/or Thyristor Bank Controller from  Medupi Power Station
	Each
	5
	 
	 

	2
	Disassemble , clean and assess complete VFD,Soft Starter or Thyristor Bank Controller (assessment form to be developed as per assessment sheet developed by the Supplier with the employer) 
	Each
	5
	 
	 

	3
	Assemble  VFD,Soft Starter or Thyristor Bank Controller
	Each
	5
	 
	 

	4
	Paint complete VFD,if necessary
	Each
	5
	 
	 

	5
	Deliver  VFD,Soft Starter or Thyristor Bank Controller to Medupi Power Station 
	Each
	5
	 
	 

	 
	Internal components/parts 
	 
	 
	 
	 

	6
	Replace internal chokes/Inductor/reactor
	Each
	5
	 
	 

	7
	Replace power capacitors and/or motor start capacitors
	Each
	5
	 
	 

	8
	Replace cards/PCBs (there are different cards in the VSD)
	Each
	5
	 
	 

	9
	Replace electrical components(fuses, relays,cables etc)
	Each
	5
	 
	 

	10
	Replace rectifier or rectifier components(diode, thyristor  etc)
	Each
	5
	 
	 

	11
	Replace inverter or components( IGCT and/o IGBTs etc)
	Each
	5
	 
	 

	12
	Replace heat sink
	Each
	5
	 
	 

	13
	Replace cooling fan
	Each
	5
	 
	 

	14
	Install programme and/or parameter settings, if necessary
	Each
	5
	 
	 

	 
	Electrical tests
	 
	 
	 
	 

	15
	Insulation test
	Each
	5
	 
	 

	16
	Temperature rise 
	Each
	5
	 
	 

	17
	Light load test
	Each
	5
	 
	 

	18
	Load test
	Each
	5
	 
	 

	19
	Testing of rectifier and Inverters switches  (Diodes, thyristors and IGBT's)
	Each
	5
	 
	 

	20
	Testing of DC link capacitors
	Each
	5
	 
	 

	21
	Checks and/or Tests on Printed circuit boards (PCBs).
	Each
	5
	 
	 

	22
	Checking of auxiliary devices
	Each
	5
	 
	 

	23
	Checking of the protective devices
	Each
	5
	 
	 

	24
	EM Immunity and EM Emission
	Each
	5
	 
	 

	25
	Capabilities to complete all Special and type tests on table 7 and table 8 (IEC 61800-2)
	Each
	5
	 
	 

	I
	1-250KW MCD 500 Soft Starter

	Item No
	Description
	Uom
	Qty
	 Rate 
	Price

	 
	 
	 
	 
	 
	

	 
	General
	 
	 
	 
	 

	1
	Collect VFD'S,Soft Starter and/or Thyristor Bank Controller from  Medupi Power Station
	Each
	12
	 
	 

	2
	Disassemble , clean and assess complete,Soft Starter  (assessment form to be developed as per assessment sheet developed by the Supplier with the employer) 
	Each
	12
	 
	 

	3
	Assemble  Soft Starter 
	Each
	12
	 
	 

	4
	Paint complete Soft starter ,if necessary
	Each
	12
	 
	 

	5
	Deliver Soft Starter to Medupi Power Station 
	Each
	12
	 
	 

	 
	Internal components/parts 
	 
	12
	 
	 

	6
	Replace cards/PCBs if necessary
	Each
	12
	 
	 

	7
	Replace electrical components (passive components and active components)
	Each
	12
	 
	 

	8
	Replace switching components(diodes, thyristor etc)
	Each
	12
	 
	 

	9
	Replace heat sink
	Each
	12
	 
	 

	10
	Replace keypad/operator panel/display
	Each
	12
	 
	 

	11
	Replace cooling fan & fan peripherals
	Each
	12
	 
	 

	12
	Instal,l previously installed, programme and/or parameter settings, if necessary.
	Each
	12
	 
	 

	 
	Electrical tests (as per IEC/SANS 60947-4-2)
	 
	 
	 
	 

	13
	Insulation test 
	Each
	12
	 
	 

	14
	Temperature rise 
	Each
	12
	 
	 

	15
	Testing of  switching components (Diodes, thyristors and IGBT's)
	Each
	12
	 
	 

	16
	Checks on Printed circuit boards.
	Each
	12
	 
	 

	17
	EMC tests as per SANS 60947-4-2
	Each
	12
	 
	 

	18
	Routine tests (operation and operating limits (9.5.2);
– dielectric tests (9.5.3 SANS 6947-4-2)
	Each
	12
	 
	 

	J
	690Vac-1400A Thyristor power controller

	Item No
	Description
	Uom
	Qty
	Rate
	Price

	 
	 
	 
	 
	 
	

	 
	General
	 
	 
	 
	 

	1
	Collect Thyristor Bank Controller from  Medupi Power Station
	Each
	16
	 
	 

	2
	Disassemble , clean and assess completeThyristor Bank Controller (assessment form to be developed as per assessment sheet developed by the Supplier with the employer) 
	Each
	16
	 
	 

	3
	Assemble  Thyristor Bank Controller
	Each
	16
	 
	 

	4
	Paint complete Thyristor Bank Controller,if necessary
	Each
	16
	 
	 

	5
	Deliver Thyristor Bank Controller to Medupi Power Station 
	Each
	16
	 
	 

	 
	Internal components/parts 
	 
	16
	 
	 

	6
	Replace Main control cards and control unit
	Each
	16
	 
	 

	7
	Replace electrical components (fuses, relays,cables etc)
	Each
	16
	 
	 

	8
	Replace Switching components(diode, thyristor  etc)
	Each
	16
	 
	 

	9
	Replace heat sink
	Each
	16
	 
	 

	10
	Replace cooling fan and cooling fan capacitor
	Each
	16
	 
	 

	11
	Install, previously installed, programme and/or parameter settings, if necessary
	Each
	16
	 
	 

	 
	Electrical tests
	 
	 
	 
	 

	12
	Insulation test
	Each
	16
	 
	 

	13
	Temperature rise 
	Each
	16
	 
	 

	14
	Load test
	Each
	16
	 
	 

	15
	Testing switches  (thyristors)
	Each
	16
	 
	 

	16
	Checks and test on Printed circuit boards.
	Each
	16
	 
	 

	17
	Checking and testing of auxiliary devices (cooling and control unit)
	Each
	16
	 
	 

	18
	Checking of the protective devices
	Each
	16
	 
	 

	19
	EMC tests as per SANS 60947-4-2
	Each
	16
	 
	 

	20
	Routine tests (operation and operating limits (9.5.2);
– dielectric tests (9.5.3 SANS 6947-4-2)
	Each
	16
	 
	 

	
	
	
	
	
	


	The total of the Prices
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1 Description of the service
1.1 Executive overview 

The works covers transportation to and from Medupi Power station, Stripping, refurbishment and/or repairs testing, compiling failure report and supplying of test certificates for refurbishment of LV Variable Frequency Drives, Soft Starters and Thyristor Bank Controller for a period of 60 months

The Employer has limited design information on the drives. The contractor shall obtain design and manufacturing details required for the work. On completion of the works. Variable Speed Drives, Soft Starters & Thyristor Bank Controller shall be delivered to and off loaded at Medupi Power Station main store (or venue prepared by The Employer).

The VFD concerned are referred to in the Medupi Power Station LV Variable Frequency Drives, Soft Starters and Thyristor Bank Controller Refurbishment Contract User Requirement Specification 240-163487001

1.2 Employer’s requirements for the service
Referred to in the Medupi Power Station LV Variable Frequency Drives, Soft Starters and Thyristor Bank Controller Refurbishment Contract User Requirement Specification 240-163487001

1.3 Scope of Work 

The following scope is only a baseline and does not reflect the actual refurbishment scope for any LV VFD, Soft Starters and Thyristor bank Controller sent for refurbishment. The Supplier will provide the Employer, in writing, with the preliminary SOW after assessing the LV VFD, Soft Starters and Thyristor bank Controller. 

Once the scope of work has been approved and a task order issued, refurbishment may proceed as per agreed SOW.

1.3.1 Breakdown Report 

The Employer shall develop a breakdown report and assessment form in Appendix D as 

per Eskom document 240-89217674 section 4.1.1.1

1.3.2 Assessment SOW

The Employer shall develop the scope of work for the collection, dismantling, and assessment of

the VFD by the Repairer based on the investigation included in the Breakdown Report. The Employer

shall compile an assessment SOW with the requirements as applicable on Appendix B of Eskom standard 240-89217674.
1.3.3 VFD Collection & Shipment

The Contractor is responsible and accountable for transporting the LV VFD’s, Soft Starters and Thyristor bank Controller from Medupi Power Station to their sites and from their sites to Medupi Power Station. 

The Employer shall inform the Service provider of specific Medupi PS requirements such as security requirements, collection times and details of the LV VFD’s, Soft Starters and Thyristor bank Controller. 

The LV VFD’s, Soft Starters and Thyristor bank Controller collection point and lifting requirements shall be managed by the Employer. 

The Contractor shall supply standard packaging and tools necessary to clamp the LV VFD’s, Soft Starters and Thyristor bank Controller before transport leaves the collection point. 

The LV VFD’s, Soft Starters and Thyristor bank Controller shall be transported by the service provider with the necessary care to prevent further damage as a result of transportation. 

The Contractor’s transportation and storage requirements shall comply with SANS 61800-2, Section 4.

1.3.4 VSD Assessment

The Contractor shall implement the contracted Assessment SOW, without deviation, the item

numbering shall remain as in the agreed scope of work for all VFD, irrespective of the applicability

1.4 Requirements

The Contractor should ensure that appropriate specifications, procedures and work instructions are used. In the absence of the manufacturer’s specifications, or Eskom’s specifications, IEC 60034, SABS 10242-1 shall be used, as appropriate for the class of VFD. Whether using Eskom’s specifications, national or international specifications, instructions for the work and testing to be done on each motor will be approved by The Employer. The Contractor should use the following documents as a guide when developing scopes of

work for refurbishment and repairs, supplying of data books and tests to be conducted on VSD;

• Repair Assessment Form Eskom document 240-87739380

• Data Pack Information Appendix C on Eskom document 240-89217674

1.4.1 Refurbishment limitations
Subsequent failures after limited number of VFD refurbishment shall lead to a VFD being scrapped based only on on-site assessment without The Contractor’s involvement.

1.4.2 Deficiencies and modifications
No modification or upgrade shall be done on the LV VFD’s, Soft Starters and Thyristor bank Controller without the approval of The Employer’s Engineer.

1.4.3 Turnaround time
The contractor shall have a maximum of 2 working days to submit a strip and asses report. 

The contractor shall have a maximum of 07 days from the date of the order to send refurbishment plan of the LV VFD’s, Soft Starters and Thyristor bank Controller and deliver date to the Employer site. Depending on the failure on LV VFD’s, Soft Starters and Thyristor bank Controller, or notify the Employer of any issues that may delay the return of the item.

1.4.4 Painting 
The contractor shall neither paint nor change colour of the equipment without the employers approval. Once approval is received, the paint colour and paint type shall remain the same as original. The OEM specifies the paint type & paint colour either in manuals or in datasheets.
1.4.5 Record keeping
The Contractor will keep originals of the test results, quality records and any other documents used on the VFD for the period of the contract. The Employer shall be given the copy of all those documents.

1.4.6 Data Pack 
The LV VFD’s, Soft Starters and Thyristor bank Controller shall be returned to site only if it’s accompanied with a data pack comprising as a minimum of the following: 

· Failure analysis report 

· Test results specified on the scope of work 

· Copies of quality records 

· Repair scope of work, 

· All tests and check reports 

· Certificates 

· Drawings

1.4.7 Warranty 
Any refurbished LV VFD’s, Soft Starters and Thyristor bank Controller shall have 12 months warranty granted by the supplier to the Employer. The period shall commence on the day the LV VFD’s, Soft Starters and Thyristor bank Controller is accepted back on the Employer’s site.

1.4.8 Transportation, delivery and storage
The Contractor is responsible and accountable for transporting the LV VFD’s, Soft Starters and Thyristor bank Controller from Medupi Power Station to their sites and from their sites to Medupi Power Station. 

The Employer shall inform the Service provider of specific Medupi PS requirements such as security requirements, collection times and details of the LV VFD’s, Soft Starters and Thyristor bank Controller. 

The Employer shall manage the LV VFD’s, Soft Starters and Thyristor bank Controller collection point and lifting requirements. 

The Contractor shall supply standard packaging and tools necessary to clamp the LV VFD’s, Soft Starters and Thyristor bank Controller before transport leaves the collection point. 

The Contractor shall transport the LV VFD’s, Soft Starters and Thyristor bank Controller with the necessary care to prevent further damage as a result of transportation. 

1.4.9 The Service provider’s transportation and storage requirements shall comply with SANS 61800-2, Section 4 Quality

The Contractor shall provide a complete Quality Control Assurance plan in accordance with the

requirements of ISO 9001:2015 to the Employer for approval. This plan must ensure an integrated

quality service as part of the contract. All quality hold points and witness points must be done in the

presence of an Eskom employee. Quality documents to be handed over to The Employer.
1.4.10 Adherence to Eskom generic policies

The Contractor employees shall comply with Eskom’s policies and site regulations, including but not

limited to, use of cell phones in restricted areas, adherence to Eskom’s lifesaving rules, no

smoking policy, zero tolerance on alcohol usage, etc. These requirements will be detailed during

the induction training process.
1.4.11 Quality control standard 

· Quality Control Plans (QCP’s) approved by the employer shall be produced, maintained and implemented per tasks (as agreed by the Employer).

· These QCP’s shall comply with ISO 9001: 2008 standards. Any new or amended QCP’s shall be discussed with the employer.

· The Contractor shall ensure that any witness, hold and inspection points are strictly adhered to.

· The Employer representative is required to perform quality check for repaired items before they could be delivered on site.

· All Quality References and Standards as stipulated in this document shall be adhered to.

· The Contractor has to ensure that all measuring and testing equipment are calibrated in accordance with Medupi Power Station Test Equipment Calibration User Scope of Work Specification (240-94144946) at all times and proof thereof must be readily available.

· Unless otherwise specified or approved by the Employer, all materials, parts, and processes shall comply with the most recent the Employer, SANS and/or IEC standards and certification applicable.

· Test certificates must be submitted indicating the testing authority, method of testing and the test results.

· Only OEM certified components (e.g. fans and cooling tunnel) must be used unless otherwise specified by The Employer.

· New components are to be tested before installing on the LV VFD’s, Soft Starters and Thyristor bank Controller.

· The tests results are to be included on the final repair report.

· During LV VFD’s, Soft Starters and Thyristor bank Controller repairs and assembly, component protection and clean conditions shall be practiced to ensure no foreign materials are left inside the LV VFD’s, Soft Starters and Thyristor bank Controller.

· The original LV VFD’s, Soft Starters and Thyristor bank Controller nameplate or other nameplate shall not be removed or damaged.

· The refurbishment work shall not reduce the IP rating of the LV VFD’s, Soft Starters and Thyristor bank Controller.
1.4.12 Special tests and investigations
The Contractor will perform special tests, investigations and record all findings. 

The Contractor shall perform functionality tests and checks on all power components, control, monitoring and protection circuits, auxiliary inputs and outputs and accessories. The tests are to determine the probable cause of the failure if any, record the findings, and to determine additional work which may be required. The findings shall be shared with the employer
.
1.5 Interpretation and terminology

The following abbreviations are used in this Service Information:

	Abbreviation
	Meaning given to the abbreviation

	FAT 
	Factory Acceptance Test 

	IP 
	Ingress Protection 

	ISO 
	International Organization for Standardization 

	VFD
	Variable Frequency Drive

	ITP 
	Inspection Test Plan 

	LV 
	Low Voltage 

	PS 
	Power Station 

	MM 
	Material Management 

	OEM 
	Original Equipment Manufacture 

	PPE 
	Personal Protective Equipment 

	QC 
	Quality Control 

	SOW 
	Scope Of Work 

	SS
	Soft Starter

	VSD
	Variable Speed Drives


2 Management strategy and start up.

2.1 The Contractor’s plan for the service
A detailed program should be provided in the form of bar chart or any software that will specify the plan and progress of repair. A program must be drafted after assessment has been done and agreed on with The Employer. The failure report indicating the root cause must accompany the program for submission

2.2 Management meetings

A Kick Off meeting will take place once the contract is in place. This meeting will be to outline the requirements and expectations for all parties for the duration of the contract.

Contractual meetings will be held as and when required and can be initiated by any party during the life span of the contract.

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not so specified by persons and at times and locations to suit the Parties, the nature and the progress of the service. The person convening the meeting within five days of the meeting shall submit records of these meetings to the Service Manager 

.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or instructions under the contract as these shall be done separately by the person identified in the conditions of contract to carry out such actions or instructions.  

2.3 Contractor’s management, supervision and key people

The Contractor is to provide an organogram of their organisation at Contract Placement.

The names and contact details of persons to be engaged for Contractual matters.

The names and contact details of personnel on standby for emergencies and where services are required after hours.

2.4 Provision of bonds and guarantees

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.  

The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required in terms of this contract has been received and accepted by the person notified to the Contractor by the Service Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the Contractor does not affect the Employer’s right to termination stated in this contract. 

2.5 Documentation control

Document Management Control will be handled as per the Employer’s document and records management procedure 32-1216 which is obtainable form the Employer’s Representative.

All communication will be in writing.

All NEC standard forms shall be used, e.g. Task Orders, Early Warnings, Defect Certificate and Assessments.

2.5.1 Procedures, Records and Reports

The contractor implements the following procedures or paperwork over the first month of this Contract:

· Safety Procedures

· Execution Method Statements

The following policies, procedures and specifications shall be complied with by the Contractor at all times:

1. Eskom Site Regulations – where applicable

2. Safety, health and environmental requirements to be met by the Contractors

3. Eskom Site transport requirements – where applicable

4. Occupational, Health and Safety Act

5. Eskom Life Saving Rules

6. All Relevant Eskom Standards policies and procedures

2.5.2 Failure Reports and QCP’s

The contractor will provide an extensive failure report, test reports and QCP’s for all VFD that have been refurbished and repaired on delivery of VFD to site

2.6 Invoicing and payment

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in the Service Manager’s payment certificate.  

The Contractor shall address the tax invoice to 

ESKOM HOLDINGS SOC LIMITED

MEDUPI POWER STATION

PRIVATE BAG X9003

LEPHALALE

0555

and include on each invoice the following information:

· Name and address of the Contractor and the Service Manager; 

· The contract number and title;

· All Electronic invoices must be sent in PDF format only;

· Each PDF file should contain on invoice, or one debit note; or one credit note only as Eskom’s SAP system does not support more than one PDF being linked into workflow at a time;

· Your e-mail may contain more than one PDF file (e.g. 2 invoices on 2 separate PDF files in one email);

· Your Task Order number staring with 45* series;

· Contractor’s VAT registration number;

· The Employer’s VAT registration number 4740101508;

· Description of service provided for each item invoiced based on the Price List;

· Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;

· E-mail address for invoice submission: invoiceseskomlocal@eskom.co.za
NOTES:

· It is of the utmost importance and it is expected from The Contractor to send all original invoices directly to the above email addresses and not directly to any user; The Power Station will not be responsible for any invoice(s) delivered to users and not submitted for payment.

· If your invoice is not submitted immediately after you have delivered goods or rendered a service, it might happen that you will only get paid within 90 days after receipt of your Invoice without Eskom paying any interest on late payment.

Add procedures for invoice submission and payment 

2.7 Contract change management 

· The Service Manager issues a task Order to the Contractor to authorise the execution of the work.

· In the even where it is identified that here is additional work to be done outside the scope of work on the Task Order, the Contractor will give the Service Manager an early warning with a written quotation.

· If agreed, the Service Manager issues revised Task Order or additional Task Order.

· The Contractor starts the work on the starting date of the Task Order.

· The Task Order is signed by both the Service Manager and the Contractor before work commences.

Refer to the NEC 3 Term Services Contract Core Clause 6, in the event any changes to the contract must be managed

2.8 Delay Damages

If Option C or E applies first read clause 52.2 and then state whether the Contractor is required to keep any other records.  Include any other constraint which may be required in regard to format and filing of the records, and whether access for the Service Manager shall be provided in hard copy or electronically. 

Could delete if Option A applies unless the Employer requires some form of control over the Contractor’s record keeping for the purpose of compensation event management

2.9 Insurance provided by the Employer
First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance related issues such as a cross reference to where procedures for making claims can be found.  Also provide contact details for persons capable of being able to answer any insurance related queries the Contractor may have, as well as to whom the information required by Marine Insurance (if any) may be addressed.  

2.10 Training workshops and technology transfer

N/A

2.11 Design and supply of Equipment

N/A

2.12 Things provided at the end of the service period for the Employer’s use

2.12.1 Equipment

All equipment (including motors still with the Contractors) and spares that belong to the employer which are with the contractor must be handed back to the employer.

2.12.2 Information and other things

All record books and service information and outstanding failure reports to be handed back to the employer.

2.13 Management of work done by Task Order

A Task Order will be issued for tasks at hand as per descriptions form the Employer’s Representative who will be managing this Contract on behalf of the Employer.

3 Health and safety, the environment and quality assurance

3.1 Health and safety risk management

In addition to the requirements of the laws governing health and safety, Eskom may have some additional requirements particular to the service and the Affected Property for this contract.  The text below provides for these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE 27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.
The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk Manager or his representative confirming that the applicable safety criteria have been taken into account.

The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his representative in order to evaluate against enquiry-specific safety criteria.

The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM with the above processes are as follows:

·         Generation: Roley McIntyre

·         Transmission: Tony Patterson

·         Distribution: Alex Stramrood

·         Enterprises: Jace Naidoo

·         Corporate: Kerseri Pather

The Contractor shall comply with the health and safety requirements contained in Annexure ___________ to this Service Information.

3.2 Environmental constraints and management

The contractor shall comply with the environmental criteria and constraints stated in the document(s) Annexure (s) E to this service information

3.3 Quality assurance requirements

The Supplier provides shall complete Quality Assurance plan in accordance with the requirements of ISO 9001:2015 to the Employer for approval. This plan must ensure an integrated quality service as part of the contract. All quality hold point and witness point must be done in the presence of an Eskom employee. Quality documents to be handed over to the employer. 

The final motor test at the factory test bay must be done with the employer’s representative present if and when required.

4 Procurement

Disallowed cost to be service information will be applied as per disallowed cost be service information will be

applied as per core clause of this agreement 

4.1 People

4.1.1 Minimum requirements of people employed

Before starting work on a task the Contractor shall provide to the Service Manager for their acceptance outline details of persons to be employed for work in the task, to the extent that the service Manger has requested in the Task order

The contactor shall not commence work in a task order until such persons to be employed have been accepted by the service Manager. The Service Manager may not accept person who are in their option not adequately qualified or experienced to undertake the work in the task

The contractor shall provide for the service manager’s acceptance similar details for new or replacement person employed after work in the task order has commenced

4.1.2 BBBEE and preferencing scheme

N/A
4.1.3 Accelerated Shared Growth Initiative – South Africa (ASGI-SA) 

The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor’s ASGI-SA Compliance Schedule stated below

.

[Insert the agreed ASGI-SA Compliance Schedule here]

The Contractor shall keep accurate records and provide the Service Manager with reports on the Contractor’s actual delivery against the above stated ASGI-SA criteria.   [Elaborate on access to and format of records and frequency of submission etc.]

The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of the Contractor to comply with his obligations under this contract.
4.2 Subcontracting

4.2.1 Preferred subcontractors

Not applicable

4.2.2 Subcontract documentation, and assessment of subcontract tenders

Not applicable

4.2.3 Limitations on subcontracting

Not applicable

4.2.4 Attendance on subcontractors

Not applicable

4.3 Plant and Materials

4.3.1 Specifications

A minimum of 12 months on warranty on the motor or repaired components after repair shall apply. The warranty commence once the motor is in operation. All the repairs should comply with SANS 60034Replace l

4.3.2 Correction of defects

The Contractor will furnish the employer, I writing with the preliminary SOW after esseasing the motor. The final scope of work shall be agreed between the employer and the contractor. All defects relating to the SOW found during warranty period of the motor shall be fixed by the Contractor at no cost to the Employer. The defects shall be fixed within 5 calender days

4.3.3 Contractor’s procurement of Plant and Materials

The Contractor must comply with OEM’s preservation for all plant and material to be used on the motor

4.3.4 Tests and inspections before delivery

It is the responsibility of the Contractor to ensure that all motor are tested before being delivered to the employer. The results shall be forwarded to the Employer before delivery of the motor. The Contractor will perform tests, investigation and records all finding and send the report to the Employer

4.3.5 Plant & Materials provided “free issue” by the Employer
The Employer will provide the equipment for loading and off-loading the motor at the Employer’s store’s area. All motors using eye bolt for rigging should be supplied with it a a standard, the Employer will only provide crane and the crane operator

4.3.6 Cataloguing requirements by the Contractor
Not Applicable

5 Working on the Affected Property

5.1 Employer’s site entry and security control, permits, and site regulations

The Medupi Power Station access control process will be strictly followed

5.2 People restrictions, hours of work, conduct and records

People Restrictions- People are restricted to the affected property only

Hours of work-

All work will be co-ordinated by the Employer. Working times can be subject to change, the Employer will inform the Contactor well in advance

On-line

Monday –Thursday

07h00-16H15

Friday

07H00-12H00

A standby roster will be determined by the parties

The Contractor will align his operation shifts to that of the Employer’s five shift cycle

Conduct

The Contractor and his employees are required to maintain profession; and ethical conduct at all times, that up holds the Eskom valves to the highest standard

Records

The Contactor is expected to keep appropriate and sufficient records (including but not limited to ) of his employees

· Attendance register

· Employee performance

· Contractor performance

· Production

· Safety and environmental statistics and 

· Any other required records as communicated by the employer

5.3 Health and safety facilities on the Affected Property

· The contractor must familiarise his employees with the location of the medical and emergency service facilities in the affected property

· The service manager will inform the contractor of the emergency preparedness (EP) procedure and the contractor must ensure that the EP procedure is shared with his employees and sub-contractors

· All other requirements and/or facilities will be communicated by the employed to the contractor

5.4 Environmental controls, fauna & flora

The contractor shall comply with the environmental criteria and constraints stated in the Medupi Environmental Management requirements for suppliers and contracts as well as all applicable policies relating to the conservation of the Medupi Fauna and flora

5.5 Cooperating with and obtaining acceptance of Others

Medupi Power Station is a construction site and therefore the affected property is shares and accessible by others .i.e. OEM Medupi Project employees etc. Should the contractor request any interfaces with others it will be co-ordinated by the employer should the need arise

5.6 Records of Contractor’s Equipment

· The contractor shall keep a proper detailed list of all equipment brought to site

· A copy of the list will be submitted to the employer

· Revised and updated lists must be provided

5.7 Equipment provided by the Employer
Not applicable

5.8 Site services and facilities

5.8.1 Provided by the Employer
The following will be provided

· Electrical connection

· Water points

· Ablution facilities

· Fire protection

· Lighting

5.8.2 Provided by the Contractor
The following will be provided

· Accommodation and travelling

· Transport

· Periodical training

· Stationary

· Communication (cell phones)

· Drawing of present arrangements and modifications

· The contractor must ensure that all work conducted on site fall within the legal requirements in accordance with the Basic Condition of Employment Act

· PPE

· Any other requirements necessary for the completion of works as per agreed price list

5.9 Control of noise, dust, water and waste 

The contractor will be required to use appropriate PPE at all time to mitigate and minimise exposure to noise and dust

5.10 Hook ups to existing works

Hooking up on heights is non-negotiable life saving rule of Eskom.

5.11 Tests and inspections

5.11.1 Description of tests and inspections

Refer to the Medupi Power Station MV motors maintenance user requirements specifications 240-98439579

5.11.2 Materials facilities and samples for tests and inspections 

The tests and inspections to be carried out by the Contactor, the service Manager and others will be determined and communicated by the services Manager when this contact commences

6 List of drawings

6.1 Drawings issued by the Employer

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this contract.

Specific Drawings will be issued to the contractor, by the Employer on as and when required basis and which apply to this contract. This will be done solely when the contractor requests the employer to do so and the applicable drawing is available from the OEM

� This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in terms of the conditions of contract.


� Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 � HYPERLINK "http://www.ecs.co.za" �www.ecs.co.za� 





