

ADVERT AND READVERT

REQUEST FOR BIDS: MUNICIPALITY

Dr Nkosazana Dlamini Zuma Municipality is requesting bid from suitably qualified and experienced service providers to conduct below projects as indicated in the table below.

This bid will be evaluated in terms of Ability and Capacity and 80/20 Preferential Procurement Point system and the points will be allocated as follows. 80 – Price, 20 – SPECIFIC GOALS.

Specific Goals:

	POINTS	SUPPORTING DOCUMENTS			
PRICE	80				
SPECIFIC GOALS	(20)				
Company operating within the Jurisdiction Dr NDZ LM	10	CIPC Document reflecting NDZ company physical Address			
Company operating within the jurisdiction of Harry Gwala District Municipality	5	CIPC Document reflecting Harry Gwala District Municipality company physical Address			
Company operating within the jurisdiction of KwaZulu-Natal Province	2	CIPC Document reflecting KwaZulu- Natal Province company physical Address			
Company operating outside of KwaZulu Natal Province	0	CIPC Document reflecting outside of KwaZulu Natal Province company physical Address			
Company 100% owned by black South African	2.5	Summary of CSD reflecting Race and Identity document or Drivers Licence			
Company 60% owned by black South African women					

Total points for Price and SPECIFIC GOALS	100	
Company 50% owned by South African with disability	2.5	2.Summary of CSD reflecting 50% owned by a black South African with (Disability), a proof of medical certificate and an Identity document or Drivers Licence
Company 100% owned by black South African youth	2.5	1.Summary of CSD reflecting 100% company owned by black (youth) Gender and Identity document or Drivers Licence.

COMPULSORY BRIEFING OR DOCUMENTS AVAILABILITY

1.Bid Documents will be made available as indicated in the above table at Creighton Offices; the cost of bid document will be **R476-00 per document** which is non-**refundable**.

BID NAME	BID NO.	EVALUATION CRITERIA	CIDB GRADING	COMPLUSORY BRIEFING	ABILITY AND CAPACITY CRITERIA TO QUALIFY	PRE- ORDER DOCUMENT S DATE	CLOSING DATE
SUPPLY, DELIVERY AND INSTALLATION OF BULLET PROOF WINDOW AND BULLET PROOF DOOR	COMM- B028/25/26	Mandatory Documents and 80/20 Price and specific goals	1GB ONLY	1st September 2025 @ 10h00 in Dr Nkosazana Dlamini Zuma Municipal Offices at Creighton	N/A	From 22 August 2025 to 28 th August 2025 by 15h00	09 th September 2025 @12h00
SUPPLY AND DELIVERY OF SPORT EQUIPMENT FOR TRAINING AND CAMPS	COMM- B022/25/26	Mandatory documents and 80/20 (Price and specific goals)	N/A	1st September 2025 @ 10h00 in Dr Nkosazana Dlamini Zuma Municipal Offices at Creighton	N/A	From 22 August 2025 to 28 th August 2025 by 15h00	09 th September 2025 @12h00
CONSTRUCTIO N OF CREIGHTON REGIONAL SPORTS CENTRE PHASE 3	PWBS- B013/25/26	Mandatory documents Ability & Capability and 80/20 (Price and specific goals)	5CE or Higher	2 nd September 2025 @10h15 in Dr Nkosazana Dlamini Zuma Municipal Offices at Creighton.	60%	From 22 August 2025 to 28th August 2025 by 15h00	12 th September 2025 @12h00 pm
CONSTRUCTIO N OF GOBHOGOBHO PEDESTRIAN BRIDGE	PWBS- B012/25/26	Mandatory Documents and 80/20 Price and specific goals	4 CE or Higher	2 nd September 2025 @10h15 in Dr Nkosazana Dlamini Zuma Municipal Offices at Creighton.	60%	From 22 August 2025 to 28th August 2025 by 15h00	12 th September 2025 @12h00 pm
PANEL FUNERAL PARLOURS FOR A PERIOD OF 3 YEARS	MM-B024/25/26	Mandatory Documents and 80/20 Price and specific goals	N/A	4th September 2025 @ 10h00 in Dr Nkosazana Dlamini Zuma Municipal Offices at Creighton	N/A	From 22 August 2025 to 28th August 2025 by 15h00	25 th September 2025 @12h00
PROVISION FOR TELEPHONE MANAGEMENT SYSTEM (PBX) FOR A PERIOD OF 3 YEARS	CORP- B017/26/26	Mandatory Documents and 80/20 Price and specific goals	N/A	4th September 2025 @ 10h00 in Dr Nkosazana Dlamini Zuma Municipal Offices at Creighton	60%	From 22 August 2025 to 28th August 2025 by 15h00	25 th September 2025 @12h00

							1
PROVISION OF ACTUARIAL VALUATION OF LONG SERVICE AWARDS LIABILITY POST EMPLOYMENT MEDICAL AID BENEFITS LIABILITY AND BULWER AND CREIGHTON LANDFILL SITES REHABILITATI ON AND CLOSURE FOR A PERIOD OF 3 YEARS	BTO-B023/25/26	Mandatory Documents and 80/20 Price and specific goals	N/A	5th September 2025 ② 10h00 in Dr Nkosazana Dlamini Zuma Municipal Offices at Creighton	70%	From 22 August 2025 to 28th August 2025 by 15h00	25 th September 2025 @12h00
SUPPLY AND ERECT 8 BUS SHELTERS (WARD 1,2,3,4,5,6,7 &8)	PWBS- B020/25/26	Mandatory Documents and 80/20 Price and specific goals	1 SL ONLY	1st September 2025 @ 10h00 in Dr Nkosazana Dlamini Zuma Municipal Offices at Creighton	N/A	From 22 August 2025 to 28 th August 2025 by 15h00	09 th September 2025 @12h00
Supply, delivery and installation of 80kva standby generator	PWBS- B021/25/26	Mandatory Documents and 80/20 Price and specific goals	1EB or 1EP Only	1st September 2025 @ 10h00 in Dr Nkosazana Dlamini Zuma Municipal Offices at Creighton	N/A	From 22 August 2025 to 28 th August 2025 by 15h00	09 th September 2025 @12h00
Supply and Delivery of Fire Fighting Equipment for a period of three (3) years	COMM- B019/25/26	Mandatory Documents and 80/20 Price and specific goals	N/A	5th September 2025 @ 10h00 in Dr Nkosazana Dlamini Zuma Municipal Offices at Creighton	N/A	From 22 August 2025 to 28th August 2025 by 15h00	25 th September 2025 @12h00
Supply, Deliver and Install Borehole at Nkwezela Library	PWBS- B029/25/26	Mandatory Documents and 80/20 Price and specific goals	N/A	1st September 2025 @ 10h00 in Dr Nkosazana Dlamini Zuma Municipal Offices at Creighton	N/A	From 22 August 2025 to 28 th August 2025 by 15h00	09 th September 2025 @12h00
PROCURE, ASSEMBLE ,SUPPLY AND DELIVERY OFFICE FURNITURE FOR DR NKOSAZANA DLAMINI ZUMA LOCAL MUNICIAPLITY	BTO-B030/25/26	Mandatory Documents and 80/20 Price and specific goals	N/A	1st September 2025 @ 10h00 in Dr Nkosazana Dlamini Zuma Municipal Offices at Creighton	N/A	From 22 August 2025 to 28 th August 2025 by 15h00	09 th September 2025 @12h00
INSTALLATION OF STORMWATER PIPES AND CONSTRUCTIO N OF STORMWATER HEADWALLS	PWBS- B015/25/26	Mandatory Documents and 80/20 Price and specific goals	2CE Only	1st September 2025 @ 10h00 in Dr Nkosazana Dlamini Zuma Municipal Offices at Creighton	N/A	From 22 August 2025 to 28 th August 2025 by 15h00	09 th September 2025 @12h00
PROVISION FOR PSYCHO- SOCIAL SUPPORT SERVICES TO BE CONDUCTED FOR NDZ	CORP- B018/25/26	Mandatory Documents and 80/20 Price and specific goals	N/A	5th September 2025 @ 10h00 in Dr Nkosazana Dlamini Zuma Municipal Offices at Creighton	60%	From 22 August 2025 to 28th August 2025 by 15h00	25 th September 2025 @12h00
EMPLOYEES INCLUDING MANAGEMENT FOR A PERIOD OF 3 YEARS MAINTENANCE	PWBS-	Mandatory Documents	N/A	4 th September 2025	60%	From 22	25 th September

LIGHTING WITHIN THE FOLLOWING TOWNS (UNDERBERG, BULWER, CREIGHTON AND DONNYBROOK) FOR A PERIOD OF 3 YEARS		Price and specific goals		Nkosazana Dlamini Zuma Municipal Offices at Creighton		to 28th August 2025 by 15h00	
PROVISION OF DEBTORS ACCOUNT STATEMENT SUPPORT SERVICES FOR A PERIOD OF 3 YEARS	BTO-B025/25/26	Mandatory Documents and 80/20 Price and specific goals	N/A	5th September 2025 @ 10h00 in Dr Nkosazana Dlamini Zuma Municipal Offices at Creighton	60%	From 22 August 2025 to 28th August 2025 by 15h00	25 th September 2025 @12h00

All Electronic copy will be made available on our website (<u>www.ndz.gov.za</u>) and etender https://www.etenders.gov.za/ for FREE on the 28th August 2025 @ 16:00pm.

N.B: All Bidders who require printed documents from the municipality must pre-order them as specified on the table below. (Proof of payment must be emailed to mhlamvulm@ndz.gov.za before the cut-off-date and time)

Dr Nkosazana Dlamini Zuma Local Municipality Banking details:

Bank name: First National Bank **Account no:** 62026224999

Reference no: Please use company name and contract number of the project

Brach code: 250655

NB: All SUPPLIERS are expected to join the meeting by 10:00am, NO SUPPLIER Will be allowed to join the meeting after 10:15am.

NB: Please be advised that only attendance register will be signed during the 1st session of briefing and Documents will be signed on site.

N.B: All bidders must have printed copies on the briefing date before the briefing session commence.

2. THE FOLLOWING ARE MANDATORY

- Valid tax clearance certificate or Tax Compliance Status PIN
- o Submit proof that the bidders and its directors do not owe municipal services.
- Copy of a certificate of Company Registration with the Registrar of Companies and CC's (CK).
- Specific Goals supporting documents
- Certified copies of ID's.
- o Form of offer
- o MDB 1, 4, 6.1, 8 and 9 fully completed
- Registration with CSD
- CIBD grading for relevant class of works
- Letter of references

3. BID ENQUIRIES

N.B: All enquiries must be in writing and be directed to the following emails:

mngadis@ndz.gov.za - PWBS Projects (Technical Enquiries) holiwen@ndz.gov.za - SCM Manager (SCM related enquiries) dlaminiz@ndz.gov.za - PWBS- Projects (Technical Enquiries) sondezij@ndz.gov.za - CORP Projects (Technical Enquiries) dlaminiw@ndz.gov.za - COMM Projects (Technical Enquiries) dawet@ndz.gov.za - DTPS Projects (Technical Enquiries) mtungwap@ndz.gov.za - BTO Projects (Technical Enquiries) vakalisan@ndz.gov.za - MM projects - (Technical Enquiries)

Dr Nkosazana Dlamini Zuma Municipality Tel No: (039) 833 1038

P O Box 62

Creighton

3263

4. CLOSING DATE

The closing date for the bid is as indicated on the table above. Bids must be enclosed in **SEALED ENVELOPES** and addressed to the Municipal Manager, Dr Nkosazana Dlamini Zuma Municipality with the following information clearly marked on the outside of each envelope (**Project name and Project bid No**.) Bids must be deposited in the Bid box at the offices of Dr Nkosazana Dlamini Zuma Municipality in Creighton before the closing date and time. Late tenders will **NOT** be considered.

Fax No.: (039) 833 1179

NB: The offers must remain valid for 90 days from the closing date for submission of bids.

Dr Nkosazana Dlamini Zuma Municipality does not bind itself to accept the lowest or any bid and reserves the right to accept the whole or any part of the Bid.

Mr. M.C. Vezi MUNICIPAL MANAGER

ENTERED 2 2 AUG 2029