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Part C1:  Agreements and Contract Data 

C1.1:  Form of Offer and Acceptance  

OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: CONTRACTOR APPOINTMENT FOR STORMWATER INFRASTRUCTURE REPAIRS FOR 
A PERIOD OF 12 MONTHS AT KING SHAKA INTERNATIONAL AIRPORT 
 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  
 
(in words) 
………………………………………………………………………………………….................................... Rands;  
 
(in figures) R………………………………………….. 

 
THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 

 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
Bidder: 
 

 
 
 
 
 

 
Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  
 
           Date 
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ACCEPTANCE  

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement 
between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the 
contract that is the subject of this agreement. 
 

The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in 
the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to 
and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are 
valid unless contained in this Schedule. 
 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of 
Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the Contract Data. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 
 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  Unless 
the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer in writing 
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding 
contract between the Parties. 
 

Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

Airports Company South Africa SOC Limited 
 
King Shaka International Airport, 
La Mercy, 
KwaZulu-Natal, 
4407 

 
Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  
 
Date 
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed 
in the Tender Data and addenda thereto as listed in the returnable schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of 
offer and acceptance. 
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It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 

 For the Employer  For the Bidder 

Signature (s)    

Name (s)    

Capacity    

Name and 
Address 

Airports Company South Africa SOC 
Limited 
 
King Shaka International Airport, 
La Mercy, 
KwaZulu-Natal, 
4407 

 

  

Name & 
Signature of 
witness 

(Insert name and address of 
organisation) 

 (Insert name and address of organisation) 

Date    
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Part C1.2a Contract Data  

Part one – Data provided by the Employer 

The Conditions of contract are selected from the NEC3 Engineering and Construction Contract, April 2013. 
 
Each item of data given below is cross-referenced to the NEC3 Engineering Construction Contract which 
requires it. 
 
 

Clause Statement  Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for 

Main Option 

 

 Main Option 

Dispute resolution Option 

B:  Priced contract with Bill of Quantities 

W1:  Dispute resolution procedure 

 Secondary Options (incorporating 

amendments) 

X2:  Changes in the law 

X7:  Delay damages 

X13:  Performance Bond 

X16:  Retention 

X18:  Limitation of liability 

Z:  Additional conditions of contract 

of the NEC3 Engineering and Construction Contract, April 

2013 

 

10.1 

 

The Employer is (Name) 

 

Airports Company South Africa SOC Limited, 

King Shaka International Airport 

 

 Address 

 

 

 

 

 

 

Telephone 

Fax 

Airports Company South Africa SOC Limited 

 

King Shaka International Airport, 
La Mercy, 
KwaZulu-Natal, 
4407 

 

(032) 436 6000 

(032) 436 6672 

 

10.1 

 

The Project Manager is: 

Matsobane Teffo 
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 Address 

 

 

 

 

 

Telephone 

E-mail address 

KING SHAKA INTERNATIONAL AIRPORT 

LA MERCY 

4407 

 

 

 

077 601 9527 

Matsobane.teffo@airports.co.za 

10.1 The Supervisor is Siphiwe Msimango 

 Address 

 

 

 

Telephone                                                                   

Fax 

Email 

KING SHAKA INTERNATIONAL AIRPORT 

LA MERCY 

4407 

 

11.2 

 

The works are 

 

CONTRACTOR APPOINTMENT FOR STORMWATER 

INFRASTRUCTURE REPAIRS FOR A PERIOD OF 12 

MONTHS AT KING SHAKA INTERNATIONAL AIRPORT 

 

11.2 

 

The following matters will be 

included in the Risk Register 

 

• Access to Site 

• Delay in supply of materials and/or equipment 

• Progress of works against the program 

• Airport Operations 

• Occupational Health and Safety 

• Existing Services 

• Environmental Management 

 

 

11.2 

 

The Works Information is in 

 

Part C3 ‘Service Information’ section of this contract 

 

11.2 

 

The Site Information is in 

 

Part C4 ‘Works Information’ section of this contract 

 

11.2 

 

The boundary of the site is 

 

Refer to C3.1 ‘Service Information’’ for the location and 

boundary of works for the respective phases 

 

12.2 

 

The law of the contract is the law 

of 

 

the Republic of South Africa 

 

13.1 

 

The language of this contract is 

 

English 

 

13.3 

 

The period of reply is 

 

Seven (7) days 
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3 Time  

31.2 The starting date is Upon signing of contract by ACSA 

11.2 The completion date is Twelve (12) months from starting date as per clause 31.2 

30.1 The access date is Access will be granted immediately once all applicable 

permits have been obtained 

31.1 The Contractor submits a first 

(preliminary) programme with the 

tender by the tender closing date 

Within two weeks of the of signing the contract  

32.2 The Contractor submits revised 

programmes at intervals no 

longer than   

Four (4) weeks 

35.1 The Employer is not willing to 

take over the works before the 

completion date 

The Employer and Others will have access to the works 

during construction or prior to completion.  Such access by 

the Employer and Others shall not relieve the Contractor from 

liability for the completion of the works in accordance with the 

Works Information and in terms of this contract. 

4 Testing and Defects  

42.2 The defects date is Twelve (12) months after Completion of the whole of the 

works 

43.2 The defects correction period is Twelve (12) months 

5 Payment  

50.1 The assessment interval is   Four (4) weeks 

50.1 The currency of this contract is 

the 

South African Rand 

51.2 The period within which payment 

is made is 

Four (4) weeks 

51.4 The interest rate is The prime lending rate of the Nedbank Bank. as determined 

from time to time 

6 Compensation events No data 

7 Title No data required for this section of the conditions of contract 

8 Risks and Insurance  

84.1 The Employer provides these 

insurances  

Refer to the Insurance Clauses which is attached at the end 

of the Contract Data 

84.2 The Contractor provides the 

insurance stated in  

The Insurance Clauses which is attached at the end of the 

Contract Data. The insurances are in the joint names of the 

Parties and provide cover for events which are at the 

Contractor’s risk from the starting date until the Defects 

Certificate or a termination certificate has been issued. 
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 The minimum limit of indemnity 

for insurance in respect of death 

of or bodily injury to employees of 

the Contractor arising out of and 

in the course of their employment 

in connection with this contract for 

any one event is: 

As prescribed by the Compensation for Occupational Injuries 

and Diseases Act No. 130 of 1993 

9 Termination No data required for this section of the conditions of contract 

10 Data for Main Options  

B Priced contract with Bill of 

Quantities 

Standard System of Measuring Building Works (Sixth Edition), 

SANS 1200 Standard Specifications, Particular Specifications 

(if applicable) and all amended as stated in the preamble to 

the bill of quantities and as measured for items in bill of 

quantities 

11 Data for Option W1  

W1.1 The Adjudicator is The person appointed jointly by the parties from the list of 

adjudicators contained below in Annexure A 

W1.2 The Adjudicator nominating body 

is 

The current Chairman of Johannesburg Advocate’s  Bar 

Council 

W1.4 The tribunal is Arbitration 

W1.4 If the tribunal is arbitration, the 

arbitration procedure is 

The latest edition of Rules for the Conduct of Arbitrations 

published by The Association of Arbitrators (Southern Africa) 

or its successor body. 

W1.4 The place where arbitration is to 

be held is 

In the city where the Site is located, within South Africa. 

W1.4 The person or organisation who 

will choose an arbitrator 

The  Arbitrator is the person selected by the Parties as and 

when a dispute arises  in terms of the relevant Z Clause, from 

the Panel of Arbitrators provided under the relevant Z clause  

if the arbitration procedure does not state who selects an 

arbitrator. The Arbitrator nominating body is the Chairman of 

the Johannesburg Advocates Bar Council. 

12 Data for Secondary Option 

Clauses 

 

X7 Delay Damages (Annexure B)  

X7.1 The rate is Daily penalties are calculated as 0.5% of the specific repair 

works claim per day delayed.  

X16 Retention  

X16.1 The retention percentage is 10% of the Contract value. 
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X18 Limitation of Liability  

X18.1 The Contractor’s liability to the 

Employer for indirect or 

consequential loss is limited to 

Nil - Neither Party is liable to the other for any consequential 

or indirect loss, including but not limited to loss of profit, loss 

of income or loss of revenue 

X18.2 For any one event, the 

Contractor’s liability to the 

Employer for loss of or damage to 

the Employer’s property is limited 

to 

The total losses incurred and/or damages suffered to the 

employer's property 

 

X18.3 The Contractor’s total liability to 

the  

Employer for defects due to his 

design  

which are not listed on the 

Defects Certificate is limited to 

The total losses incurred and/or damages suffered to the 

employer's property 

 

X18.4 The Contractor’s total liability to 

the Employer for all matters 

arising under or in connection 

with this contract, other than 

excluded matters, is limited to 

The Contractor’s total direct liability to the Employer for all 

matters arising under or in connection with this contract, and 

the excluded matters, is the total losses incurred and/or 

damages suffered to the employer's property 

 and applies in contract, tort or delict and otherwise to the 

extent allowed under the law of the contract. 

 

 

The excluded matters are amounts payable by the Contractor 

as stated in this contract for 

 

- Loss of or damage to the Employer’s property, 

- Delay damages, 

- Defects liability, 

- Insurance liability to the extent of the Contractor’s risks 

- loss of or damage to property (other than the works, Plant 

and Materials), 

- death of or injury to a person; 

- damage to third party property; and  

- infringement of an intellectual property right 

Z The Additional conditions of 

contract are 

Z1 – Z20 

 Amendments to the Core Clauses  

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3:  

Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, 

the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights, and 

does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement 

in writing. 

Z2 Providing the Works:  
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Z2.1 Delete core clause 20.1 and replace with the following: 

The Contractor provides the works in accordance with the Works Information and warrants that the 

results of the Works, when complete, shall be fit for their intended purpose 

Z3 Other responsibilities:  

 

Z3.1 

Add the following at the end of core clause 27: 

The Contractor shall have satisfied himself, prior to the Contract Date, as to the completeness, 

sufficiency and accuracy of all information and drawings provided to him as at the Contract Date 

Z3.2 The Contractor shall be responsible for the correct setting out of the Works in accordance with the 

original points, lines and levels stated in the Works Information or notified by the Project Manager, 

Supervisor or the Employer. Any errors in the positioning of the Works shall be rectified by the 

Contractor at the Contractor’s own costs. 

Z4 Extending the defects date:  

 

Z4.1 

Add the following as a new core clause 46: 

If the Employer cannot use the works due to a Defect, which arises after Completion and before the 

defects date, the defects date is delayed by a period equal to that during which the Employer, due 

to a Defect, is unable to use the works 

Z4.2 If part of the works is replaced due to a Defect arising after Completion and before the defects date, 

the defects date for the part of the works which is replaced is delayed by a period equal to that 

between Completion and the date by when the part has been replaced 

Z4.3 The Project Manager notifies the Contractor of the change to a defect date when the delay occurs. 

The period between Completion and an extended defects date does not exceed twice the period 

between Completion and the defects date stated in the Contract Data 

Z5 Termination 

Z5.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after 

the words “assets or”: “business rescue proceedings are initiated or steps are taken to initiate 

business recue proceedings”. 

 Amendment to the Secondary Option Clauses  

Z6 Performance Bond 

Z6.1 Amend the first sentence of clause X13.1 to read as follows:  

The Contractor gives the Employer an unconditional, on-demand performance bond, provided by a 

bank which the Project Manager and the Employer have accepted, for the amount stated in the 

Contract Data and in the form set out in Annexure C of this Contract Data.   

Z6.2 Add the following new clause as Option X13.2:  

The Contractor ensures that the performance bond is valid and enforceable until the end of the 

contract period. If the terms of the performance bond specify its expiry date and the end of the 

contract period does not coincide with such expiry date, four weeks prior to the said expiry date, the 

Contractor extends the validity of the performance bond until the end of the contract period. If the 

Contractor fails to so extend the validity of the performance bond, the Employer may claim the full 

amount of the performance bond and retain the proceeds as cash security 

Z7 Limitation of liability:  
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Z7.1 

Insert the following new clause as Option X18.6: 

The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited 

to R0.00 

Z7.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or 

any proceeds which would have been received from any insurances but for the conduct of the 

Contractor shall be excluded from the calculation of the limitations of liability listed in the contract 

 Additional Z Clauses 

Z8 Cession, delegation and assignment 

Z8.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person 

without the written consent of the Employer, which consent shall not be unreasonably withheld. This 

clause shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional 

or not) of the Contractor 

Z8.2 The Employer may cede and delegate its rights and obligations under this contract to any person 

or entity 

  

Z9 Joint and several liability 

Z9.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 

more persons, these persons are deemed to be jointly and severally liable to the Employer for the 

performance of the Contract. 

Z9.2 The Contractor shall, within 1 week of the Contract Date, notify the Project Manager and the 

Employer of the key person who has the authority to bind the Contractor on their behalf. 

Z9.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 

unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z10 Ethics 

Z10.1 The Contractor undertakes: 

Z10.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 

construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward 

for the award or in execution of this contract; 

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 

corruption and money laundering to which it or the Employer is subject, including but not limited to 

the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z10.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s 

obligation to Provide the Works or taking any other action as appropriate against the Contractor 

(including civil or criminal action). However, lawful inducements and rewards shall not constitute 

grounds for termination. 

Z10.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of 

participating in illegal or corrupt practices, including but not limited to the making of offers (directly 

or indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way 

whatsoever in connection with the contract with the Employer, the Employer shall be entitled to 

terminate the contract in accordance with the procedures stated in core clause 92.2. the amount 

due on termination is A1. 
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Z11 Confidentiality 

Z11.1 All information obtained in terms of this contract or arising from the implementation of this contract 

shall be treated as confidential by the Contractor and shall not be used or divulged or published to 

any person not being a party to this contract, without the prior written consent of the Project Manager 

or the Employer, which consent shall not be unreasonably withheld. 

Z11.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded 

as such until otherwise notified by the Project Manager. 

Z11.3 This undertaking shall not apply to – 

Z11.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation of 

this agreement. The Contractor undertakes to procure that its employees are aware of the 

confidential nature of the information so disclosed and that they comply with the provisions of this 

clause; 

Z11.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor notifies 

the Employer prior to disclosure so as to enable the Employer to take the appropriate action to 

protect such information. The Contractor may disclose such information only to the extent required 

by law and shall use reasonable efforts to obtain assurances that confidential treatment will be 

afforded to the information so disclosed; 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Contractor, 
enters the public domain or to information which was already in the possession of the Contractor at 
the time of disclosure (evidenced by written records in existence at that time);   

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion 

thereof, in the course of Providing the Works and after Completion, requires the prior written consent 

of the Project Manager.  All rights in and to all such images vests exclusively in the Employer 

Z11.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z12 Employer’s Step-in rights 

Z12.1 If the Contractor defaults by failing to comply with his obligations and fails to remedy such default 

within 2 weeks of the notification of the default by the Project Manager, the Employer, without 

prejudice to his other rights, powers and remedies under the contract, may remedy the default either 

himself or procure a third party (including any subcontractor or supplier of the Contractor) to do so 

on his behalf. The reasonable costs of such remedial works shall be borne by the Contractor 

Z12.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required 

information, materials and other matter (including but not limited to documents and all other 

drawings, CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, 

materials, specifications, schedules, reports, calculations, manuals or other documents or recorded 

information (electronic or otherwise) which have been or are at any time prepared by or on behalf 

of the Contractor under the contract or otherwise for and/or in connection with the works) and 

generally does all things required by the Project Manager to achieve this end. 

Z13 Liens and Encumbrances 

Z13.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other 

encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which 

he may from time to time have, or become entitled to over such Equipment and any part thereof 

and procures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may 

have or become entitled to over such Equipment from time to time 
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Z14 Intellectual Property 

Z14.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade 

mark, trade name, trade secret or other intellectual or industrial property right relating to the 

Works. 

Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other 

than carrying out the works. 

Z14.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free 

licence to use and copy all IP related to the works for the purposes of constructing, repairing, 

demolishing, operating and maintaining the works 

Z14.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available 

to any third party which approval will not be unreasonably withheld or delayed. Prior to making any 

Contractor's IP available to any third party the Employer shall obtain a written confidentiality 

undertaking from any such third party on terms no less onerous than the terms the Employer 

would use to protect its IP 

Z14.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim 

alleging an infringement of IP rights (“the claim”), which arises out of or in relation to: 

Z14.5.1 the Contractor’s design, manufacture, construction or execution of the Works 

Z14.5.2 the use of the Contractor’s Equipment, or 

Z14.5.3 the proper use of the Works. 

Z14.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and 

the Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any 

litigation or arbitration which may arise from it. 

Z16 Dispute resolution:  

Z16.1 Appointment of the Adjudicator  

 An Adjudicator is appointed when a 

dispute arises, from the Panel of 

Adjudicators below. The referring 

party nominates an Adjudicator, 

which nomination is either accepted 

or rejected by the other party. In the 

instance of a rejection of the 

nominated Adjudicator, the referring 

Party refers the appointment 

deadlock to the Chairman of the 

Johannesburg Bar Council, who 

appoints an Adjudicator listed in the 

Panel of Adjudicators below 

 

The Parties appoint the Adjudicator 

under the NEC3 Adjudicator’s 

Contract, April 2013   

 

Panel of Adjudicators 

 

Refer Annexure A 

Z16.2 Appointment of the Arbitrator  
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 An Arbitrator is appointed when a 

dispute arises from the Panel of 

Arbitrators below. The referring    

party nominates an Arbitrator, which 

nomination is either accepted or 

rejected by the other party. In the 

instance of a rejection of the 

nominated Arbitrator, the referring 

Party refers the appointment 

deadlock to the Chairman of the 

Johannesburg Bar Council, who 

appoints an Arbitrator listed in the 

Panel of Arbitrators below 

Panel of Arbitrators 

 

Refer Annexure A 

Z17 Notification of a compensation event 

Z17.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the 

event arises from the Project Manager or the Supervisor giving an instruction, issuing a certificate, 

changing an earlier decision or correcting an assumption. 

Z18 BBBEE Certificate  

   

Z18.1 The Contractor shall be expected to annually present a compliant BEE Certificate. Failure to do 

adhere to these requirements shall be considered a material breach of the conditions of this 

Contract, the sanction for which may be a cancellation of this Contract.  

Z19 Communication   

  

Z19.1 Add a new Core Clause 14.5 and 14.6 to read as follows:  

The Project Manager requires the written consent of the Employer if an action will result in a 

change to the design, scope, and Works information that is 5% or more  

Z19.2 The Project Manager requires the written consent of the Employer if an action will result in the 

Completion Date being extended by more than 30 days. 

Z20 Delegation 

 As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as 

amended the Contractor agrees to the following: 

Z20.1 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own 

right with duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as 

amended and agree to ensure that all work being performed, or Equipment, Plant and Materials 

being used, are in accordance with the provisions of the said Act, and in particular with regard to 

the Construction Regulations 
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Annexure A:  ACSA Panel of Adjudicators 

 

One of the following adjudicators shall be selected by the referring party as and when a dispute 

arises. This panel is valid for a period of three years, commencing on 1 May 2020. 

Potential Adjudicator Email Address Chamber 

Adv. Mkhululi Duncan Stubbs duncan.stubbs@gmail.com  Thulamela Chambers 

Adv. Arzhar Bham SC bhamae@law.co.za  Victoria Mxenge 

Adv. Mohhamed Chohan SC chohann@counsel.co.za  Group One 

Adv. Benny Makola benny.makola@gmail.com  Group 621 

Adv. Vincent Maleka SC ivmaleka@mweb.co.za  Thulamela Chambers 

Adv. Chris Loxton SC loxton@counsel.co.za  Group One 

 
 
 
 
  

mailto:duncan.stubbs@gmail.com
mailto:bhamae@law.co.za
mailto:chohann@counsel.co.za
mailto:benny.makola@gmail.com
mailto:ivmaleka@mweb.co.za
mailto:loxton@counsel.co.za
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PART C1.2b   CONTRACT DATA  

PART TWO – DATA PROVIDED BY THE CONTRACTOR 

  

Clause Statement Data 

10.1 The Contractor is (Name): 

Address: 

 

Telephone No. 

Fax No. 

 

 

 

 

 

11.2 The working areas are Only the Site Area.  See C4 ‘Site Information’ 

24.1 The Contractor’s Key people are:  CV’s to be appended to Tender Schedule 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
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 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

11.2 The completion date is Twelve (12) months from the date of signing the contract or 

depletion of funds 

11.2 The following matters will be 

included in the Risk Register 

 

• Access to Site 

• Delay in supply of materials and/or equipment 

• Progress of works against the program 

• Airport Operations 

• Occupational Health and Safety 

• Existing Services 

• Travelling public and ACSA stakeholders 

• Environmental Management 

11.2 The Works Information is in Part C3 ‘Works Information’ section of this contract 

31.1 The programme identified in the  Preliminary to be submitted with at contract start 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.4:  OCCUPATIONAL HEALTH AND SAFETY AGREEMENT  

 
 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT 
(ACT 85 Of 1993) & CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  
2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as 

the (COID Act). 
 

To this end an Agreement must be concluded before any contractor/ subcontracted work may 
commence 
 
The parties to this Agreement are: 
 

Name of Organisation: 
 
AIRPORTS COMPANY SOUTH AFRICA 
KING SHAKA INTERNATIONL AIRPORT  

Physical Address: 
Airport Company South Africa 
 
King Shaka International Airport, 
La Mercy, 
KwaZulu-Natal, 
4407 
 

  
Hereinafter referred to as “Client” 
 

Name of organisation: 
 
 
 

Physical Address 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 
 

 

 

 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety 
Act No.6 of 1983 as amended as well as other REGULATIONS which may be promulgated 
in terms of the Act and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, 
but WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN 
EMPLOYER or user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers 
(PRINCIPAL CONTRACTOR) for unlawful acts or omissions of Mandataries 
(CONTRACTORS) save where a Written Agreement between the parties has been 
concluded containing arrangements and procedures to ensure compliance with the said 
Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the 
Agreement. 

5. To perform in terms of this agreement Mandataries must be familiar and conversant with 
the relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and 
applicable Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude 
a similar Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT 
in the event of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 
9. All documentation according to the Safety checklist including a copy of the written 

Construction Manager appointment in terms of construction regulation 8, must be submitted 
7 days before work commences. 

 

THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any 
are covered in terms of the COID Act, which shall remain in force whilst any such 
employees are present on the Client’s premises. A letter is required prior commencing any 
work on site confirming that the Principal contractor or contractor is in good standing with 
the Compensation Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which 
cover shall remain in force whilst they and /or their employees are present on the Client’s 
premises, or which shall remain in force for that duration of their contractual relationship 
with the Client, whichever period is the longest. 
a. Public Liability Insurance Cover as required by the Subcontract Agreement. 
b. Any other Insurance cover that will adequately makes provision for any possible losses 

and/or claims arising from their and /or their Subcontractors and/or their respective 
employee’s acts and/or omissions on the Client’s premises. 
 

 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 

 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or 
their respective employees will at all times comply with the following conditions: 
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1. All work performed by the Mandatary on the Client’s premises must be performed under 

the close supervision of the Mandatary’s employees who are to be trained to 
understand the hazards associated with any work that the Mandatary performs on the 
Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the 
OHSAct 85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy 
of such written assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the 
requirements of the OHS Act 85 of 1993 and that s/he and his/her employees and any 
of his subcontractors comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a 
competent person before commencement of any work in the Client’s premises. A 
baseline risk assessment document will include identification of hazards and risk, 
analysis and evaluation of the risks and hazards identified, a documented plan and 
safe work procedures to mitigate, reduce or control the risks identified, and a monitoring 
and review plan of the risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any 
Occupational Health & Safety aspect pertaining to them or to the work that is to be 
performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety 
shall be strictly enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her 
employees and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made 
available and enforced and all employees shall be made conversant with the contents 
of these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or 
contractor on the Client’s premises. 

10. All incidents/accidents referred to in OHS Act shall be reported by the Mandatary to the 
Provincial Director: Department of Labour as well as to the Client. 

11. No user shall be made by the Mandatary and/or their employees and or their 
subcontractors of any of the Client’s machinery/article/substance/plant/personal 
protective equipment without prior written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall 
not be performed prior to the obtaining of a duty completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall 
be allowed on the Client’s premises. Anyone suspected to be under the influence of 
alcohol or any other intoxicating substance shall not be allowed on the premises.  
Anyone found on the premises suspected to be under the influence of alcohol or any 
other intoxicating substance shall be escorted off the said premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and 
when they inquire into Occupational Health & Safety. 

 
 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is 
eligible to sign this agreement on behalf of the Mandatary. The signing power of this 
representative must be designated in writing by the Chief Executive Officer of the 
Mandatary. A copy of this letter must be made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s 
management, in writing anything he/she deems to be unhealthy and /or unsafe.  He has 
versed his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s 
employees and other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until 
this procedure is duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of 
the contract.  
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ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 
Construction Regulations 2014,  
 
I ………………………………….a duly authorised 16.2 Appointee acting for and on behalf of 
………………………………………………..(company name) undertake to ensure that the requirements 
and the provision of the OHS Act 85 of 1993 and  its regulations are complied with. 
 
   
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………………. 
 
 
            
SIGNATURE ON BEHALF OF MANDATARY     DATE 

(Warrant his authority to sign) 
 
 
 
_________________________________________  _______________ 
SIGNATURE ON BEHALF OF THE CLIENT    DATE 
AIRPORT COMPANY SOUTH AFRICA 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.5:  ACSA INSURANCE CLAUSES  

 

SECTION A: DEFINITIONS 

Landside refers to: 

• Areas of the airport before the security points, and 

• The restricted area beyond the security points but, within the perimeter of gatehouses, 

passenger terminals and cargo buildings 

 

Airside refers to:  

• The Apron / manoeuvring areas 

• Area within the airside boundary/perimeter fence, excluding the internal areas of the 

passenger terminals, perimeter gatehouses and cargo building. 
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SECTION B: INSURANCE CLAUSES 
 
 
Refer to Annexure D for insurance clauses 
  



 
 

Page 25 of 38 
 

Confidential 

Confidential 

PART C2:   PRICING DATA  

 

 
. 
 
 
 
 

 

Document reference 
 

Title 
 

Page No. 

 

C2.1 

C2.2 

 

PRICING INSTRUCTIONS: OPTION B 

THE BILL OF QUANTITIES 

 

28 

32 
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C2.1 PRICING INSTRUCTIONS: OPTION B 

1. THE CONDITIONS OF CONTRACT 

1.1. How the contract prices work and assesses it for progress payments 

Clause 11 in NEC3 Engineering and Construction Contract, June 2005  (with  amendments June 2006 

and April 2013) (ECC) Option B states: 

Identified and   11 

defined terms 

11.2 (21) The Bill of Quantities is the bill of quantities as changed in 
accordance with this contract to accommodate implemented 
compensation events and for accepted quotations for 
acceleration. 
 

(22) Defined Cost is the cost of the components in the Shorter 
Schedule of Cost Components whether work is subcontracted 
or not excluding the cost of preparing quotations for 
compensation events. 

 

(28) The Price for Work Done to Date is the total of 

 

• the quantity of the work which the Contractor has 
completed for each item in the Bill of Quantities multiplied 
by the rate and 

 

• a proportion of each lump sum which is the proportion of 
the work covered by the item which the Contractor has 
completed. 

 

Completed work is work without Defects which would either 
delay or be covered by immediately following work. 

 
(31) The Prices are the lump sums and the amounts obtained 
by multiplying the rates by the quantities for the items in the Bill 
of Quantities. 

This confirms that Option B is a re-measurement contract and the bill comprises 
only items measured using quantities and rates or stated as lump sums. Value 
related items are not used. Time related items are items measured using rates 
where the rate is a unit of time. 

 

2. FUNCTION OF THE BILL OF QUANTITIES 

Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works 
Information or Site Information”. This confirms that instructions to do work or how it 
is to be done are not included in the Bill, but in the Works Information. This is further 
confirmed by Clause 20.1 which states, “The Contractor Provides the Works in 
accordance with the Works Information”. Hence the Contractor does not Provide 
the Works in accordance with the Bill of Quantities. The Bill of Quantities is only  a 
pricing document. 
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3. MEASUREMENT AND PAYMENT 
 

3.1. Symbols 
 

The units of measurement described in the Bill of Quantities are metric units abbreviated as 
follows: 

 

Abbreviation Unit 

% Percent 

h Hour 

m Metre 

mm Millimetre 

m2 square metre 

No. Number 

Prov sum1 provisional sum 

PC-sum prime cost sum 

R/only Rate only 

sum Lump sum 

t ton (1 000 kg) 

W/day Work day 
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4 ADDITIONAL PRICING INSTRUCTIONS 
 

1.  The Contract Data, Service information, drawings and any other documents relevant to this tender 

must be read in conjunction with the Bill of quantities. The Contract Data is according to NEC3 ECC: 

Option B - Priced contract with Bill of quantities. The provided bill is to guide the contractor in pricing 

the works he expects to carry as per the scope of work. 

 

2.  
The contractor must plan the work in this contract as a set of activities. These should be the same activities 
as he/she shows on his/her programme. 

 

3.  
Clause 63.13 in Option B provides that these rates and Prices may be used as a basis for 
assessment of compensation events instead of Defined Cost. 

 
4.  This Bill of quantities covers the Prov Sums that will be measurable. 

5.  The Bill of quantities as completed by the Contractor shall be VAT exclusive prices and shall cover, “inter 

alia” all general risks, liabilities, obligations, profit, expenses, costs, bonuses, all allowances such as 

shift and standby allowances, sick-leave, other leave, brackets, fixings, incidentals, consumables etc. 

that will be required to successfully complete the works as set forth or as implied in the documents on 

which this Contract is based. 

 

6.  The description of each Prov Sum shall, unless otherwise stated herein, be held to include making, 

conveying and delivering, unloading, storing, unpacking, hoisting, setting, fitting and fixing in position, 

cutting and waste, patterns, models and templates, plant, temporary works, return of packaging, 

establishment charges, profit and all other obligations arising out of the scope of works. 

 

7.  
No alterations to the original text shall be allowed. If any alterations are made, they will be ignored, and 
the original wording will apply. Additional information can only be inserted under the description column 
where a provision has been made to insert such information i.e. dotted lines.  

8.  Variations in the scope and extent of the work shall be allowed to meet the Project Manager requirements 

and shall be measured and priced at the rates entered in the bill of quantities, where appropriate, and 

shall form an addition to or deduction from the total of the Accepted Contract Amount. Any Prov Sums 

or variations for which rates have not been included in the bill of quantities shall be agreed and priced 

as non-scheduled Prov Sums. 

 

9.  
All provisional sums and contingency amounts shall be expended as directed by the Project Manager 
and any balance remaining shall be deducted from the contract sum. 

10.  
No commitment to expending any portion of the contingency amounts and/or provisional sums are made 
or implied by the Employer. 

 

11.  
The Contractor shall not be entitled to any claim in instances where provisional sums are partially or in 
total removed from the contract. 

12.  The bills of quantities to be drawn up in accordance with the standard system of measuring building 

work (as amended) published and issued by the South African Association of Quantity Surveyors. 

 
 Where applicable 

 a. Civil engineering work to be drawn up in accordance with the provisions of the latest edition of 

the SANS standardized specifications for civil engineering works where applicable. 

 
b. Mechanical work to be drawn up in accordance with the provisions of the Model Bills of Quantities 

for Mechanical work, published by the South African Association of Quantity Surveyors. 

 c. Electrical work to be drawn up in accordance with the provisions of the Model Bills of Quantities 

for Electrical work, published by the South African Association of Quantity Surveyors. 
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14. 

It will be assumed that prices tendered are based on incorporating relevant Acts, Ordinances, 

Regulations, By - Laws, National Standards and International standards as it applies to the scope of 

works. 

 

 
15. 

Reference to any particular trademark, name, patent, design, type, specific origin or producer is purely to 
establish a standard for requirements. Products or articles of an equivalent standard may be substituted. 

16. The amount of the preliminaries to be included in each monthly payment certificate shall be assessed as 

an amount prorated to the value of work duly executed in the same ratio as the preliminaries bears  to the 

total of prices excluding any contingency sum, the amount for the preliminaries and any amount 

in respect of contract price adjustment provided for in the contract. 
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Part C2.2 BILL OF QUANTITIES 

COLTO 
Ref 

DESCRIPTION UNIT QUANTITY  RATE   AMOUNT  

1300 CONTRACTOR'S ESTABLISHMENT ON 
SITE AND GENERAL OBLIGATIONS  

 

    

        

 

    
13,01 (a) Fixed Obligations 

  
Sum 1 R 50 000 R 50 000  

  
(b)  Value-related obligations 

  
Sum 1 R 20 000 R 20 000 

  
(c) Time-related obligations 

  
Month 12 R 2 000 R 24 000 

  
(d)  Health and safety obligations 

  
Sum 1 R 10 000 R 10 000  

  
(e) Environmental obligations 

  
Sum 1 R 10 000 R 10 000  

  
(f) Permits 

  
Sum 1 R 50 000  R 50 000 

  
(g) Design  

  
Sum 1 R 50 000 R 50 000 

1500 1500: ACCOMMODATION OF TRAFFIC 
       

              
15.01 Accommodating traffic and 

maintaining temporary deviation 
(Traffic accommodation during culvert 
repairs) 
  

km 0.5 
  

15.02 Earthworks for temporary deviations         
  (a) Shaping of temporary deviation km 0.5     
              
15.03 Temporary traffic-control facilities  

       

  
(c)  

Temporary traffic control 
signals 

No 10 
  

  
(e) Road signs    

No 10 
  

  
(h) Delineators   

No 20 
  

  

(i) Movable barricade 
  

No 10 
  

1800 DAYWORKS          
             
18.01 Labour charges          
  (a) Non-skilled labour hr rate only     
     

  
  (b) Semi-skilled labour  hr rate only     
  

 
   

  

    
  (c)  Skilled labour hr rate only     
       
18.02 Operator   hr rate only     
      

  

    
18.03 Plant charges   

  

    

  (a) Wheel loader   hr rate only     

       
  

    

  (c) Tipper truck:   
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(i) Capacity of 10 m3 
  

hr rate only 
    

  
(d) Walk-behind vibrating roller (1 

t) 
hr rate only 

    

              

  
(e) Water cart (5000 litre) 

  
hr rate only 

  

2100 DRAINS          

        
21.03 Excavation for subsoil drainage 

system     
       
 (a) Excavating soft material 

situated within the following 
depth ranges below the surface     

       

 (i) 0 m up to 1,5m m3 5   

       
21.06 Natural permeable material in subsoil 

drainage system (crushed stone)     

        

 
(b) Crushed stones obtained from 

commercial sources 
m3 2   

        
21.07 Natural permeable material in subsoil 

drainage system (sand)     

        

 
(b) Natural permeable material in 

subsoil drainage system (sand) 
m3 2   

        
21.08 Pipes in subsoil drainage system 

       

  
            
(b) Perforated unplasticized PVC 

pipes and fittings, normal duty, 
complete with coupling  

m 50 
  

  
            

2200 PREFABRICATED CULVERT        
        

22.01 Excavation:  
       

  
   

       

  

(a) Excavating soft material 
situated within the following 
depth ranges below the surface 
level:        

  
   

       

  (i) 0 m up to 1,5m  
m3 150     

  
   

       

  
(ii) Exceeding 1,5m and up to 

3,0m 
m3 100 

    

  
   

       
22.02 Backfilling:  

       

  
   

       

  (a) Using the excavated material m3 100     
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(b) Using imported selected 

material: 
m3 100 

  

  
   

       

  

(c) Extra over subitems 22.02 (a) 
and (b)  for soil cement back-
filling (% of portland cement by 
volume specified by 
contractor's Engineer)  

m3 50     

  
  

% Portland cement 
=…................. 

       

      
       

22.13 
  

Removing and re-laying existing pipes 
600 mm diameter   

M 
  

15 
  

 
  

 
  

2300 CONCRETE KERBING, CONCRETE 
CHANNELLING, CHUTES AND 
CONCRETE LINING FOR OPEN 
DRAINS        

 
23.01 

 
Concrete kerbing (25 Mpa concrete, 
Concrete kerb to match existing kerb) 

 
m 

 
10 

  

      
23.08 Concrete lining for open drains 

    

      

 (a) Cast in situ concrete lining (25 
Mpa in-situ concrete V-drain 
channels constructed in panels 
with sealed joints) 
 

m3 150   

 (b) Class U2 surface finish to cast 
in situ concrete (V-drain 
stormwater channel) 
 

m2 1500   

23.10 
 
 

Sealed joints in concrete lining of open 
drain (Polysulphide sealer) 
 

m 
 
 

300 
 
 

 
 
 

 
 
 

3400 
PAVEMENT LAYER OF GRAVEL 
MATERIAL        

  
   

       
B34.01 Pavement layers as per as-built 

drawings 
RPG-PDN-CE-XX-DE-1860-01        

      
       

  

(a) Graded crushed stone base 
layer > 88% of ARD (125mm 
thick G1) 

m2 36 
  

      
        

  

(b) Stabilised natural subbase 
layer > 95% MADD (150mm) 

m2 36 
  

      
        

  

(c) Natural gravel lower selected 
subgrade layer > 93% of MADD 
(150mm G7) 

m2 36 
  

      
        

  

(d) 150 to 300 typically COLTO G8 
to G10 type with field CBR less 
than 15 but greater than 3 

m2 36 
  

      
       

3800 
BREAKING UP EXISTING PAVEMENT 
LAYERS        
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38.01 Excavating and removing existing 

bituminous material 
       

  

(b) Material to be disposed of 
with the average depth of 
excavation:        

              

  
(i)  Not exceeding 

30 mm   
m2 36 

  

              

  
(ii)  Exceeding 30 mm but not 

exceeding 60 mm 
m2 4 

  

              
38.08 Sawing or cutting asphalt or cemented 

pavement layers:        

  (b) Cutting asphalt   m 20     

               

4200 ASPHALT BASE AND SURFACING         

            

42.02 Asphalt surfacing          

  

(a)  30 mm thick Medium 
continuously graded hot-mix 
asphalt wearing course with 
60/70 pen-graded bitumen 

m2 50 
  

    
(As per as-built drawings: RPG-
PDN-CE-XX-DE-1860-01)         

                

5100 
PITCHING, STONEWORK AND 
PROTECTION AGAINST EROSION        

            

51.01 Stone pitching         

  (c) Grouted stone pitching m² 70     

                

5200 GABIONS         

            

  
Repair the existing gabion stepped 
weir        

52.01 

 
Foundation trench excavation and 
backfilling        

  (b) In all other classes m3 10     

            

52.02 
Surface preparation for bedding the 
gabions m2 20     

            

52.03 Gabions         

  

(a) Galvanised gabion boxes 
(Repair and modify the existing 
in-situ gabion boxes) 

m3 30 
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Gabion basket manufactured of 
2.7mm galvanized PVC-coated 
wire. All reno mattresses 
manufactured of 2.2 galvanized 
PVC-coated wire. All gabion 
boxes and reno mattresses are 
securely connected using 
galvanized PVC-coated wire. 
Grade 2 geotextile filter fabric 
place between all contact 
surfaces of the gabion 
baskets/reno mattresses and 
insitu soil or selected 
impervious fill        

            
52.04 Filter fabric (Grade 2 filter fabric with a 

minimum of 300mm) 
m2 30 

  

                

8100 
TESTING MATERIALS AND 
WORKMANSHIP        

              

  
Other special tests requested by the 
Engineer:        

              

  
(a) Cost of testing 

 
Prov. 
Sum 

1 R50 000 R50 000 

              

  
(b) Charge on Prime Cost Sum 

  
% 10 R5 000 R5 000 

B1 
 
 
 
 
 
 
 
 

B1.1 
 

21.02  

DEBRIS, SEDIMENT AND SILT 
REMOVAL FROM STORMWATER 
SYSTEM 
 
Investigate debris, sediment and silt built 
up inside the stormwater system around 
ponding areas with CCTV and clear the 
accumulated debris and or silt built up. 
 
a) CCTV investigation 
 
b) Clearing and shaping existing drains 
(debris, sediment and or silt removal) 
  

 
 
 
 
 
 
 
 

m 
 

m3 
  

 
 
 
 
 
 
 
 
 

1000 
 

10  

    

B2 SLOPE FAILURE PROTECTION 
 
Investigate the slope failure within the 
booster pump yard and provide local 
slope stabilization 
 

 
 

m2 
 
 

 
 

30 
 

  

    Total  

 Contingencies % 10   

 Total Amount (Exc. VAT)  

 VAT  

 Total Amount (Incl. VAT)  
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PART 3: WORKS INFORMATION 

 
 

Document reference Title Page No 

   

C3.1 Employer’s Works Information [37] 

C3.2 Contractor’s Works Information 
 

[38] 

   

   

   

   

   

 
 
 
 

 

. 
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PART C3 
WORKS INFORMATION (SCOPE / SPECIFICATIONS) 
 

C3 WORKS INFORMATION                         

C3.1: EMPLOYER’S WORKS INFORMATION 

 

The scope of works is as defined below in conjunction with COLTO 1998 Edition and SANS1200. 

a) Culvert repairs 

• Modify the existing stone pitching around the culvert inlet to prevent ground water seepage that 

results with culvert undermining. 

• Remove the existing roadbed throughout the width of the road to expose the undermined culvert. 

• Remove or support the existing 600 mm circular culvert sections to enable construction of new 

culvert bedding. 

• Design and construct new culvert bedding layer works to support the culvert and perimeter road, the 

culvert section to be reinstated to the original design fall. 

• Reinstate perimeter service roadbed with similar as-built layer works. 

• Resurface perimeter road to the existing alignment with similar as-built asphalt seal. 

• Reinstate the eroded embankment fill on the landside between the perimeter fence and culvert 

outlet. 

b) Stormwater V-drain 

• Break and discard the undermined open concrete V-drain channel along the M65. 

• Design and provide adequate base support with sufficient compaction for the new concrete V-drain. 

• Include in the design, measures to mitigate future undermining of the concrete V-drain. 

• Cast the new concrete V-drain in panels as per SANS requirements. 

• Provide Polysulphide sealer to seal joints between the panels to eliminate water seepage which has 

the potential to erode the supporting layers. 

• Cure the concrete panels as per SANS requirements. 

c) Gabion repairs 

• Reinstate the washed gabion mattress at the northern outfall and provide erosion protection to the 

gabion mattress. 

• Reconstruct the settled gabion revetment wall on the western attenuation dam on an appropriate 

stable foundation.  

• Modify the existing gabion stepped weir at perimeter road chainage 355 to mitigate the erosion on 

the side of the gabion basket. 
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d) Stormwater ponding (Fuel farm, WWTP, Airside) 

• Provide drainage system to drain ponding stormwater around the fuel line chambers at the fuel farm, 

in front of the electrical substation at the Wastewater Treatment Plant and at some Taxiways 

shoulder lanes. 

• Reinstate the failed embarkment next to the pump house and provide mitigating measures to stop 

future slope failures. 

e) Drain covers 

• Supply and install damaged and/or missing steel and concrete drain covers within the airport 

precinct. 

f) Silt build-up in the stormwater drainage system 

• Conduct CCTV stormwater pipe inspection to investigate silt accumulation and blockages in the 

system, clear and discard the accumulated material. 

g) Slope protection 

• Provide slope failure protection against stormwater runoff on an embarkment at the booster pump 

station. 

 

C3.2: CONTRACTOR’S WORKS INFORMATION 

 

• The Contractor shall submits the particulars of his design as the Works Information requires to the 

Project Manager for acceptance. A reason for not accepting the Contractor’s design is that it does 

not comply with either the Employer’s Work Information or the applicable law. 

• The Contractor does not proceed with the relevant work until the Project Manager has accepted the 

designs. 
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Document reference Title Page No 

   

C4 Site Information [39] 

   

   

   

   

   

   

   

   

 
 
Core clause 11.2(16) states  
 
“Site Information is information which describes the Site and its surroundings and is in the documents which 
the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site Information. 
 

 

Description of the Site and its surroundings 

General description 

The site is located at King Shaka International Airport, works will be performed in a live environment with 
ongoing airport operations.  
 

Existing buildings, structures, and plant & machinery on the Site 

Live air traffic, manoeuvring area (apron, taxiway, runway, service roads), terminal building, underground 
services, boarding bridges   

Subsoil information 

As per the existing reports and drawings. 
 

Hidden services  

The contractor is to work carefully to ensure that services that may be hidden are not damaged during 
repairs and is to make the employer aware of such services. 
 

Other reports and publicly available information 

The drawings issued along with any comments and remarks are to be deemed as the available information 
from employer. 
 

PART C4:   SITE INFORMATION  
 


