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C1.1 Form of Offer and Acceptance

Offer

The employer, identified in the acceptance signature block, wishes to enter into a contract for the

MAINTENANCE OF ELECTRICAL BACK-UP SYSTEMS AT BRAM FISCHER INTERNATIONAL

AIRPORT

The contractor, identified in the offer signature block, has examined this document and addenda hereto
as listed in the schedules, and by submitting this offer has accepted the conditions thereof.

By the representative of the contractor, deemed to be duly authorised, signing this part of this form of offer
and acceptance, the contractor offers to perform all the obligations and liabilities of the Contractor under
the contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the

Contract Data.

The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The total offered amount due inclusive of VAT is R

(in words)

(The above amount should be calculated as per the guide provided in the Pricing Data [Subtotal D]. In the event of any conflict

between the amount above and the Pricing Data [Subtotal D], the latter shall prevail.)

for the Contractor

Signature .. ...

Name .

(Name and ... ...
address of
organisation) ... ...

Date

Name and e

signature

ofwithness . ... ... ... Signature

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the tender data, whereupon the Tenderer becomes the party named as the contractor in the

conditions of contract identified in the contract data.

Form of Offer and Acceptance
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Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the
contractor’s offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the contractor’s
offer shall form an agreement between the employer and the contractor upon the terms and conditions
contained in this agreement and in the contract, that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data and Price List

Part C3: Service information.

Part C4: Site information

and schedules, drawings and documents or parts thereof where so indicated.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and
the employer during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this agreement. No amendments to or deviations from said documents
are valid unless contained in this schedule.

The contractor shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data)
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these
obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
Tenderer receives one fully completed original copy of this document, including the schedule of deviations
(if any). Unless the Tenderer (now contractor) within five working days of the date of such receipt notifies
the employer in writing of any reason why he cannot accept the contents of this agreement, this agreement
shall constitute a binding contract between the parties.

for the Employer

Signature ... Date ...
Name ... Capacity ... ..
(Name and ... ...

address of

organisation) ... ..

Name of
withess ... ... Signature ...

Form of Offer and Acceptance C1.1 page 2
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Schedule of Deviations

1T SUDECT . . o
Details . ...

B OUD et . . o
Details . . .o

4 SUDECT . . .
Details . ...

D SUDECt . . oo e e
Details . . . e

By the duly authorised representatives signing this agreement, the employer and the contractor agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the employer
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the Tenderer of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this agreement.

Form of Offer and Acceptance C1.1 page 3
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C1.2 Contract Data

Precedence in interpretation of the contract:

In the event of any ambiguity, inconsistency or conflict between the General Conditions of Contract,
Special Conditions, Pricing Data, Service information, or other, the order of precedence shall be as
follows:

Firstly, the Service information (C3) and Annexes thereto shall prevail;
Secondly the Contract Data (C1.2) and Conditions of Contract;
Thirdly the General Conditions of Contract;

Fourthly the Pricing data;

Lastly any schedules, drawings and other documents included with this agreement.

General Conditions of Contract

The General Conditions of Contract comprise the NEC3 Term Service Contract, April 2013, published
by the NEC, and the following “Particular Conditions”, which include amendments and additions to such
General Conditions.

The following Particular Conditions amplify the General Conditions of Contract and highlight areas in
that document that require specific attention.

Wherein in the contract it is stated no contract data is required accordingly the conditions of
contract remain unaltered as per NEC3 Term Service Contract, April 2013.

Contract Data C1.2a page 1
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C1.2a - Data provided by the Employer

Clause Statement Data

1
General

The conditions of contract are the core
clauses and the clauses for main Option:

A: Priced contract with price list
dispute resolution Option: W1: Dispute resolution procedure
and secondary Options: X1:  Price Adjustment for inflation

X2: Changes in the law

X17: Low service damages

X18: Limitation of Liability (as amended in Option
Z)

X19: Task Order

Z: Additional conditions of contract

of the NEC3 Term Service Contract (April 2013)

10.1 The Employer is: Airports Company South Africa SOC Limited
Reg. No 1993/004149/30 VAT no 4930138393

Address N8 Thaba Nchu Road
Bram Fischer International Airport
Bloemfontein

9301
Tel No. +27 51 407 2200
10.1 The Service Manager is: Siseko Tshangana
11.2(1) The Accepted Plan is Section C3 of this document, including Annexes

thereto as submitted by the Contractor and
accepted by the Service Manager

11.2(2) The Affected Property is Bram Fischer International Airport

11.2(13) The service is the maintenance of Generators, as more fully set
out in section C3 Service Information.

Contract Data C1.2a page 2
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The following matters will be included in the
Risk Register

Electrocution from generated power and
generator switchgear

Exposure to diesel fuel

Diesel Fuel Spillage

Exposure to excessive running engine noise
Possible contact and acid burns by battery acid
Unavailability of both units when power supply
fails

11.2(15)

The Service Information is in

the section titled Service Information included as
section C3 of this document.

12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period for reply is 7 calendar days
211 The period within which the Contractor 5 calendar days from Contract Date
provides the Contractor’s Plan
2 The Contractor's main detailed in Part C3 (Service Information)
responsibilities
3 Time
301 The starting date is On issuing of Blanket Purchase Agreement
30.2 The Service Period is 36 months from the starting date, or when the 36
months contract value has been exhausted,
whichever occurs first
4 Testing and Defects No data is required for this section of the
conditions of contract
5 Payment
50.1 The assessment interval is on the 25th day of each successive month
51.1 The currency of this contract is the South African Rand (ZAR)
51.2 The period within which payments are 30 days
made is
51.4 The interest rate is The prime lending rate of the Nedbank Bank, as

determined from time to time.

Contract Data
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6 Compensation events No data is required for this section of the
conditions of contract.

7 Title No data is required for this section of the
conditions of contract.

8 Risks and insurance

83.1 The Employer provides these insurances (i) Insurance against loss of or damage to the
from the Insurance Table services, Plant and Materials comprising
Contract Works Insurance, SASRIA Special
Risks Insurance and Marine & Air Cargo
insurance; and

(ii) Insurance (Public Liability Insurance) against
liability for loss or damage to property
(except the services, Plant and Materials and
Equipment) and liability for bodily injury to or
death of a person (not an employee of the
Contractor) caused by activity in connection

with the contract;

Note: The terms and other matters applicable to
these insurances provided by the Employer (and
to insurances generally) are detailed in the
insurance schedule attached as section C1.4 to
the contract (“the Insurance Schedule”).

83.1 The Contractor provides these additional Professional Indemnity Insurance
insurances
Note: The terms and other matters applicable to
this insurance provided by the Employer are
likewise detailed in section C1.4 to the contract.

83.2 The minimum amounts of cover or Referto section C1.4.
minimum limits of indemnity required for the
insurance table

9 Termination There is no Contract Data required for this
section of the conditions of contract.
10 Data for main Option clause
A Priced contract with price list refer to section C2.1 and C2.2..
Contract Data C1.2a page 4
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11 Data for Option W1
W1.1 The Adjudicator is The person appointed jointly by the parties from
the list of adjudicators contained below
Name Location Contact details
(phone & e mail)
Adv. Ghandi Badela Gauteng +27 11 282 3700
ghandi@badela.co.za
Mr. Errol Tate Pr. Eng. Durban +27 11 262 4001
Errol.tate@mweb.co.za
Adv. Saleem Ebrahim Gauteng +27 11 535-1800
salimebrahim@mweb.co.za
Mr. Sebe Msutwana Pr. Eng. | Gauteng +27 11 442 8555
sebe@civilprojects.co.za
Mr. Sam Amod Gauteng sam@samamod.com
Adv. Sias Ryneke SC Gauteng 083 653 2281
reyneke@duma.nokwe.co.za
Mr. Emeka Ogbugo Pretoria +27 12 349 2027
(Quantity Surveyor) emeka@gosiame.co.za
W1.2(3) The Adjudicator nominating body is: The current Chairman of Johannesburg
Advocate’s Bar Council
W1.4(2) The tribunal is: Arbitration
W1.4(5) The arbitration procedure is The arbitration procedure is set out in The Rules

for the Conduct of Arbitrations 2013 Edition, 7th
Edition, published by The Association of
Arbitrators, (Southern Africa)

The place where arbitration is to be held is Johannesburg, South Africa.

Contract Data C1.2a page 5
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The person or organization who will choose
an arbitrator

The Arbitrator is the person selected by the
Parties as and when a dispute arises in terms of
the relevant Z Clause, from the Panel of
Arbitrators provided under the relevant Z clause
if the arbitration procedure does not state who
selects an arbitrator. The Arbitrator nominating
body is the Chairman of the Johannesburg
Advocates Bar Council.

Option A  The Contractor prepares forecasts of the final total of the Prices for the whole of the Services at
intervals no longer than 4 weeks.

12 Data for secondary Option

X1 Price Adjustment for inflation The index referred to in this clause shall be

deemed to refer to the CPI index on the starting
date. Price adjustment for inflation shall only
take place on contract anniversary

X2 Changes in the law No data is required for this secondary Option

X18 Limitation of liability

X17 Low service damages refer to service level table in C3

X18.1 The Contractor's liability to the Employerfor Nil - Neither Party is liable to the other for any
indirect or consequential loss is limited to:  consequential or indirect loss, including but not

limited to loss of profit, loss of income or loss of
revenue

X18.2 For any one event, the Contractor’s liability The total of the Prices
to the Employer for loss of or damage to the
Employer’s property is limited to:

X18.3 The Contractors total liability to the The total of the Prices
Employer for defects due to his design
which are not listed on the Defects
Certificate is limited to:

X18.4 The Contractors total liability to the The Contractor’s total direct liability to the
Employer for all matters arising under or in Employer for all matters arising under or in
connection with this contract, other than connection with this contract, other than the
excluded matters, is limited to: excluded matters, is limited to the total of the

Prices and applies in contract, tort or delict and

otherwise to the extent allowed under the law of

the contract.

The excluded matters are amounts payable by the

Contractor as stated in this contract for:

- Loss of or damage to the Employer’s
property,

- Defects liability,

- Insurance liability to the extent of the
Contractor’s risks

- death of or injury to a person;

infringement of an intellectual property right

X19 Task Order Task Order shall be issued in line with the Employers

Supply Chain Management Policies and governing
regulations.

Contract Data
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Z(A): The Additional conditions of contract are: Z1-Z19

Amendments to the Core Clauses

Z1 Interpretation of the law

211 Add to core clause 12.3:
Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties,
the Service Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights,
and does not give rise to an estoppel unless the Parties agree otherwise and confirm such
agreement in writing.

Z2 Providing the Service:

221 Delete core clause 20.1 and replace with the following:
The Contractor provides the Service in accordance with the Service Information and warrants that
the results of the Service, when complete, shall be fit for their intended purpose.

Z5 Termination

Z51 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after
the words “assets or”: “business rescue proceedings are initiated or steps are taken to initiate
business recue proceedings”.

Amendment to the Secondary Option Clauses

z7 Limitation of liability:

Insert the following new clause as Option X18.6:
271 The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is
limited to R0.00

27.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or
any proceeds which would have been received from any insurances but for the conduct of the
Contractor shall be excluded from the calculation of the limitations of liability listed in the contract

Additional Z Clauses

Z8 Cession, delegation and assignment

Z8.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer, which consent shall not be unreasonably withheld.
This clause shall be binding on the liquidator/business rescue practitioner /trustee (whether
provisional or not) of the Contractor

Z8.2 The Employer may cede and delegate its rights and obligations under this contract to any person
or entity

29 Joint and several liability

291 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two

or more persons, these persons are deemed to be jointly and severally liable to the Employer for
the performance of the Contract.

Z9.2 The Contractor shall, within 1 week of the Contract Date, notify the Service Manager and the
Employer of the key person who has the authority to bind the Contractor on their behalf.

29.3 The Contractor does not materially alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without prior written consent of the Employer.

210 Ethics

Z10.1 The Contractor undertakes:

Contract Data C1.2a page 7
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Z10.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward
for the award or in execution of this contract;

Z210.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery,
corruption and money laundering to which it or the Employer is subject, including but not limited
to the Prevention and Combating of Corrupt Activities Act, 12 of 2004.

Z10.2 The Contractor's breach of this clause constitutes grounds for terminating the Contractor’s
obligation to Provide the Works or taking any other action as appropriate against the Contractor
(including civil or criminal action). However, lawful inducements and rewards shall not constitute
grounds for termination.

210.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of
participating in illegal or corrupt practices, including but not limited to the making of offers (directly
or indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way
whatsoever in connection with the contract with the Employer, the Employer shall be entitled to
terminate the contract in accordance with the procedures stated in core clause 92.2. the amount
due on termination is A1.

Z11 Confidentiality

Z11.1 All information obtained in terms of this contract or arising from the implementation of this contract
shall be treated as confidential by the Contractor and shall not be used or divulged or published
to any person not being a party to this contract, without the prior written consent of the Service
Manager or the Employer, which consent shall not be unreasonably withheld.

Z11.2 If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until otherwise notified by the Service Manager.

Z11.3 This undertaking shall not apply to —

Z11.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation
of this agreement. The Contractor undertakes to procure that its employees are aware of the
confidential nature of the information so disclosed and that they comply with the provisions of this
clause;

Z11.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor
notifies the Employer prior to disclosure so as to enable the Employer to take the appropriate
action to protect such information. The Contractor may disclose such information only to the extent
required by law and shall use reasonable efforts to obtain assurances that confidential treatment
will be afforded to the information so disclosed;

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the
Contractor, enters the public domain or to information which was already in the possession of the
Contractor at the time of disclosure (evidenced by written records in existence at that time);

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any
portion thereof, in the course of Providing the Works and after Completion, requires the prior
written consent of the Service Manager. All rights in and to all such images vests exclusively in
the Employer

Z11.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause.

Z12 Employer’s Step-in rights

Z12.1 If the Contractor defaults by failing to comply with his obligations and fails to remedy such default
within 2 weeks of the notification of the default by the Service Manager, the Employer, without
prejudice to his other rights, powers and remedies under the contract, may remedy the default
either himself or procure a third party (including any subcontractor or supplier of the Contractor)
to do so on his behalf. The reasonable costs of such remedial works shall be borne by the
Contractor

Contract Data C1.2a page 8
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Z12.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required
information, materials and other matter (including but not limited to documents and all other
drawings, CAD materials, data, software, models, plans, designs, programs, diagrams,
evaluations, materials, specifications, schedules, reports, calculations, manuals or other
documents or recorded information (electronic or otherwise) which have been or are at any time
prepared by or on behalf of the Contractor under the contract or otherwise for and/or in connection
with the works) and generally does all things required by the Service Manager to achieve this end.

Z13 Liens and Encumbrances

Z13.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other
encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which
he may from time to time have, or become entitled to over such Equipment and any part thereof
and procures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may
have or become entitled to over such Equipment from time to time

Z14 Intellectual Property

Z14.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade
mark, trade name, trade secret or other intellectual or industrial property right relating to the
Works.

Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other
than carrying out the works.

Z14.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free
licence to use and copy all IP related to the works for the purposes of constructing, repairing,
demolishing, operating and maintaining the works

214.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available
to any third party which approval will not be unreasonably withheld or delayed. Prior to making
any Contractor's IP available to any third party the Employer shall obtain a written confidentiality
undertaking from any such third party on terms no less onerous than the terms the Employer
would use to protect its IP

Z14.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim
alleging an infringement of IP rights (“the claim”), which arises out of or in relation to:

Z14.5.1 the Contractor’s design, manufacture, construction or execution of the Works
Z14.5.2 the use of the Contractor’s Equipment, or
Z14.5.3 the proper use of the Works.

214.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and
the Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any
litigation or arbitration which may arise from it.

Z15 Dispute resolution:

2151 Appointment of the
Adjudicator

Contract Data C1.2a page 9
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An Adjudicator is appointed
when a dispute arises, from the

Panel of Adjudicators

Panel of Adjudicators below. | Name Location | Contact details
The referring party nominates (phone & e mail)
an Adjudicator, which | Adv. Ghandi Badela Gauteng | +27 11 282 3700
nomination is either accepted ghandi@badela.co.za
or rejected by the other party. In | Mr. Errol Tate Pr. Eng. Durban +27 11 262 4001
the instance of a rejection of the Errol.tate@mweb.co.za
nominated  Adjudicator, the | Adv. Saleem Ebrahim Gauteng | +27 11 535-1800
referring Party refers the salimebrahim@mweb.c
appointment deadlock to the 0.za
Chairman of the Johannesburg | Mr. Sebe Msutwana Pr. | Gauteng | +27 11 442 8555
Bar Council, who appoints an | gng. sebe@civilprojects.co.z
Adjudicator listed in the Panel a
of Adjudicators below Mr. Sam Amod Gauteng | sam@samamod.com
The Parties appoint the "Ady Sias Ryneke SC | Gauteng | 083 653 2281
Adjudicator under the NEC3 reyneke@duma.nokwe.
Adjudicator’s Contract, April co.za
2013 Mr. Emeka Ogbugo Pretoria | +27 12 349 2027
(Quantity Surveyor) emeka@gosiame.co.za
Z15.2 Appointment of the
Arbitrator
An Arbitrator is appointed when Panel of Arbitrators
a dispute arises from the Panel
of Arbitrators below. The | Name Location Contact details
referring  party nominates an (phone & e mail)
Arbitrator, which nomination is | Adv. Ghandi Badela | Gauteng | +27 11 282 3700
either accepted or rejected by ghandi@badela.co.za
the other party. In the instance | Mr. Errol Tate Pr. | Durban +27 11 262 4001
of a rejection of the nominated | Eng. Errol.tate@mweb.co.za
Arbitrator, the referring Party | Adv. Saleem | Gauteng | +27 11 535-1800
refers the appointment | Eprahim salimebrahim@mweb.co.za
deadlock to the Chairman of |'Mr Sebe Msutwana | Gauteng | +27 11 442 8555
the Johannesburg Bar Council, | pr, Eng. sebe@civilprojects.co.za
who appoints an Arbitrator [\r. Sam Amod Gauteng sam@samamod.com
listed in the Panel of Arbitrators
below Adv. Sias Ryneke | Gauteng | 083 653 2281
SC reyneke@duma.nokwe.co.z
Mr. Emeka Ogbugo | Pretoria +27 12 349 2027
(Quantity Surveyor) emeka@gosiame.co.za
Z16 Notification of a compensation event
Z16.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the
event arises from the Service Manager or the Supervisor giving an instruction, issuing a certificate,
changing an earlier decision or correcting an assumption.
217 BBBEE and Tax Clearance
Certificates
Z17.1 The Contractor shall be expected to annually present a compliant BEE Certificate and a Tax
Clearance Certificate. Failure to do adhere to these requirements shall be considered a material
breach of the conditions of this Contract, the sanction for which may be a cancellation of this
Contract.
Z18 Communication

Contract Data
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Z218.1 Add a new Core Clause 14.5 and 14.6 to read as follows:
The Service Manager requires the written consent of the Employer if an action will result in a
change to the design, scope, and Service information that is 5% or more

Z18.2 The Service Manager requires the written consent of the Employer if an action will result in the
Completion Date being extended by more than 30 days.

Z19 Delegation

As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as
amended the Contractor agrees to the following:

2191 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own
right with duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as
amended and agree to ensure that all work being performed, or Equipment, Plant and Materials
being used, are in accordance with the provisions of the said Act, and in particular with regard to
the Construction Regulations.
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C1.2 b - DATA PROVIDED BY THE CONTRACTOR

Clause Statement Data

10.1

The Contractor is (Name):

Address:

Telephone No
Email Address:

Represented by:
Title:
Address:

Telephone:

Email Address:

The direct fee percentage is: ......... %

The subcontracted fee ...t %
percentage is:

11.2

The working areas are

refer to C3 ‘Service Information’

241

The Contractor's key persons CV’s to be appended to resource proposal

are:

Name:
Responsibility:
Quialifications:

Experience:

Name:
Responsibility:
Qualifications:

Experience:

Name:
Responsibility:
Qualifications:

Experience:

Name:
Responsibility:
Qualifications:

Experience:

Contract Data
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11.2 The following matters will be
included in the Risk Register

Access to Airside and Landside Substations
Acceptable Maintenance Plan

Safety

Radio and PARTAC

The plan identified in the
Contract Data is

In Section C3, the Service Information

Option The price listis

In Section C2.2 of the Pricing Data of this contract

Option The tendered total of the Prices R

A is

(in words)

........................................................ (excluding VAT)

Contract Data
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C1.4 Insurance Schedule

Summary of Terms and other Matters Applicable to Employer Provided Insurance

Part 1:

1. Insurance requirements for contracts with a value below R 50 million on the LANDSIDE
1.1 Contract Works

With regards to contract works claims, the contractor/consultant is responsible for a deductible
(excess) of R250 000.
Contractors / consultants may re-insure the deductible

1.2 Public Liability

In the event of a claim against the contractor / consultant for 3 party property damage the
contractor / consultant will be responsible for a deductible (excess) of R275 000

In the event of a claim against the contractor / consultant for removal of lateral support, the
contractor / consultant will be responsible for a deductible (excess) of R500 000

Contractors / consultants may re-insure the deductibles

1.3 Professional Indemnity

All consultants are responsible for Professional Indemnity cover of R 5million

Contractors who have a material design element, excluding typical P & G related work, as part
of their scope, are responsible for Professional Indemnity cover of R5million

In the event of a claim above R5million, the ACSA PI cover will kick in for the amount in excess
of R5m.

Proof of cover in the form of a certificate of insurance should be provided to ACSA before a
contract is signed between ACSA and the contractor and/or consultant.

2. Insurance requirements for contracts below R 50 million on the AIRSIDE
2.1 Contract Works

With regards to contract works claims, the contractor / consultant is responsible for a deductible
(excess) of R250 000.
Contractors / consultants may re-insure the deductible

2.2 Public Liability

In the event of a claim brought against the contractor / consultant for 3™ party property damage
the contractor / consultant will be responsible for a deductible (excess) of R525 000

In the event of a claim brought against the contractor / consultant for removal of lateral support,
the contractor / consultant will be responsible for a deductible (excess) of R750 000

In the event of a claim brought against the contractor / consultant for damage to aircraft, the
contractor / consultant will be responsible for a deductible (excess) of R750 000

Contractors / consultants may re-insure the deductibles
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2.3 Professional Indemnity

Part 2:

All consultants are responsible for Professional Indemnity cover of R5million

Contractors who have a material design element, excluding typical P & G related work, as part
of their scope, are responsible for a Professional Indemnity cover of R5million.

In the event of a claim above R5million, the ACSA PI cover will kick in for the amount in excess
of R5million.

Proof of cover in the form of a certificate of insurance should be provided to ACSA before a
contract is signed between ACSA and the contractor and/or consultant.

ACSA Maintenance Contracts Insurance Clause.
Insurance Affected by the Employer.

Notwithstanding anything elsewhere contained in the Contract and without limiting the obligations
liabilities or responsibilities of the Contractor in any way whatsoever (including but not limited to any
requirement for the provision by the Contractor of any other insurances) the Employer shall effect and
maintain as appropriate in the joint names of the Employer , Contractors and Sub-Contractors,
Consultants and Sub-Consultants the following insurances which are subject to the terms, limits,
exceptions and conditions of the Policy:

(@)

PUBLIC LIABILITY Insurance — which will provide indemnity against the insured parties legal
liability in the event of accidental death of or injury to third party persons and/or accidental loss
of or damage to third party property arising directly from the execution of the contract with a limit
of indemnity of R 100 million in respect of all claims arising from any one occurrence or series
of occurrences consequent on or attributable to one source or original cause. The policy will be
subject to a Deductible of R25 000 for Property Damage claims only but R250 000 where Loss
or Damage involves Aircraft.

(i) The Employer shall pay any premium due in connection with the insurance affected by the
Employer.

(i) The Contractor shall not include any premium charges for this insurance except to the
extent that he may deem necessary in his own interests to effect supplementary insurance
to the insurance effected by the Employer. The Employer reserves the right to call for full
information regarding insurance costs included by the Contractor.

(iii) Any further clarification of the scope of cover provided by the Policies arranged by the
Employer should be obtained from the Employer.

(iv) In the event of any occurrence which is likely to or could give rise to a claim under the
insurances arranged by the Employer the Contractor shall:

(A) in addition to any statutory requirement or other requirements contained in the
Contract immediately notify the Employer's Insurance Broker or the Insurers by
telephone or telefax giving the circumstances’ nature and an estimate of the loss or
damage or liability

(B) complete a Claims Advice Form available from the Insurance Brokers to whom the
form must be returned without delay.

(C) negotiate the settlement of claims with the Insurers through the Employer’s Insurance
Brokers and shall when required to do so obtain the Employer’s approval of such
settlement.

The Employer and Insurers shall have the right to make all and any enquiries to the site of
the Works or elsewhere as to the cause and results of any such occurrence and the
Contractor shall co-operate in the carrying out of such enquiries.
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(v) The Contractor will be liable for the amount of the Deductible (First Amount Payable in
respect of any claim made by or against the Contractor or Sub-Contractors under the
insurances effected by the Employer.

Where more than one Contractor is involved in the same claim the Deductible will be
borne in pro-rata amounts by each Contractor in proportion to the extent of each
Contractor’s admitted claim.

(vi) Any amount which becomes payable to the Contractor or any of his Sub-
Contractors as a result of a claim under the Contact Works Insurance shall if required by
the Employer be paid net of the Deductible to the Employer who shall pay the Contractor
from the proceeds of such payment upon rectification repair or reinstatement of the loss or
damage but this provision shall not in any way affect the Contractor’s obligations liabilities
or responsibilities in terms of the Contract.

In respect of any amount which becomes payable as a result of a claim under
any Public Liability Insurance the Contractor or his Sub-Contractors shall be required to
pay the amount of the Deductible to the Insurer to facilitate settlement of such claim.

Sub-Contractors
The Contractor shall:
(a) ensure that all potential and appointed Sub-Contractors are aware of the whole contents

of this clause, and
(b)  enforce the compliance by Sub-Contractors with this clause where applicable.”
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Annex B

INCIDENT ADVICE FORM

NOTE: PLEASE SEND A COPY HEREOF TO ACSA HEAD OFFICE

Send to: oo BrOmM: e

Aon South Africa (Pty) Ltd - Construction & Engineering
Attention: Priscilla Hart

1 Sandton Drive

Sandhurst, Sandton

2196

Tel No: +27 (11) 944 7974

E- mail: priscilla.hart@aon.co.za

*Please provide name of contracting company, site address, telephone, fax numbers and e-mail.

DATE OF LOSS:

REPORTED TO SITE AGENT BY: DATE

REPORTED TO AON SOUTH AFRICA BY: DATE

Locality of Incident:

How did the loss /damage/injury/death occur (cause)?

Insurance Schedule C1.3 page 4
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Details and nature of loss /damage/injury/death:

Names and address of witnesses:

Estimated cost of repairs, if applicable (Separate records of all costs must be kept):

Who or what appears to be responsible for the loss /damage/injury/death:

Insurance Schedule C1.3 page 5
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Person whom assessor should contact:

Telephone, fax number and e-mail:

SIGNED BY: ..o SIGNATURE:

COMPANY: .. DATE:

Insurance Schedule
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C2.1 Pricing Instructions

The intended pricing strategy to be followed in this tender is according to the Price List (including the
activity schedule).

1. The Contract Data, Service information, drawings and any other documents relevant to this tender
must be read in conjunction with the Activity Schedule.

2. The contractor must plan the work in this contract as a set of activities. These should be the same
activities as he shows on his programme.

3. This schedule covers the items that will be measurable. A lump sum price for each activity shall be
entered and no other items will be measured. Costs not covered by the items may be included in the
most appropriate items listed. The Contractor has the liberty to insert items, quantities and rates of
his own choosing in the said schedule as a separate line item.

4. The pricing schedule as completed by the Contractor shall be VAT exclusive prices and shall cover,
“inter alia” all general risks, liabilities, obligations, profit, expenses, costs, bonuses, all allowances
such as shift and standby allowances, sick-leave, other leave, brackets, fixings, incidentals,
consumables etc. that will be required to successfully complete this contract as set forth or as implied
in the documents on which this Contract is based.

5. The contractor is to take note that payment is made for each activity only when it is complete.
“Complete” as it is used in this schedule means the complete system or unit as specified in the
particular document.

6. Unless a separate rate for the supply and for the installation of any item is specifically called for, the
supply and installation costs of any item shall be fully included in the price.

7. The description of each item shall, unless otherwise stated herein, be held to include making,
conveying and delivering, unloading, storing, unpacking, hoisting, setting, fitting and fixing in position,
cutting and waste, patterns, models and templates, plant, temporary works, return of packaging,
establishment charges, profit and all other obligations arising out of the contractual conditions.

8. The quantities and rates included for day work shall form part of the tender price, but Contractors shall
note that this item must be regarded as provisional and will only be payable to the Contractor if and
when a written order to this effect has been issued.

9. “Foreign” shall mean the CIF (Cost, Insurance and Freight) value.

10. No alterations to the original text shall be allowed. If any alterations are made, it shall be ignored and
the original wording will apply.

11. Variations in the scope and extent of the work shall be allowed to meet the Engineer’s requirements
and shall be measured and priced at the rates entered in the Activity Schedule, where appropriate,
and shall form an addition to or deduction from the total of the Accepted Contract Amount. Any items
or variations for which rates have not been included in the Activity Schedule shall be agreed and
priced as non-scheduled items.

12. All provisional sums and contingency amounts shall be expended as directed by the Engineer and
any balance remaining shall be deducted from the contract sum.

13. All items described as “provisional” shall be measured as executed and paid for according to prices
in the Activity Schedule and any amounts not spent shall be deducted from the contract price. No work
for which “provisional” items are provided shall, be commenced without written instructions from the
Engineer.

14. No commitment to expending any portion of the contingency amounts and/or provisional sums are
made or implied by the Employer.

15. The Contractor shall not be entitled to any claim in instances where provisional sums are partially or
in total removed from the contract.

16. The main cost drivers for this contract are required labour resources and required service
levels and not the quantity of equipment.

Pricing Data C2.2 page 1
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The following Activity Schedule is provided “as-is” for the benefit of the Tenderer. ACSA cannot guarantee that
it is complete in all respects. The Tenderer is responsible for providing an Activity Schedule which is accurate,
complete and in accordance with their proposal. Also, refer to C3 (Service information) for activities that need
to be priced. Only items listed in this Activity Schedule may be billed to the Employer.

Part 1 - Activity Schedule

Item | Activity Description Frequency | Quantity Amount (per | Total (per year)
no. (per year) single item)
1 Contract Management and Annually 1 R R
administration (including required
reporting such as Annual service reports,
spares inventory management reports,
parking, etc.).
Insurance (All ACSA required insurance) | Annually 1 R R
3 Permits, Induction, Medicals (Permits Once-off 1 R R
valid for 2 years)
OHS Act Safety Plan and environmental | Once-off 1 R R
compliance (safety file preparations)
Annual Service Kit Annually 1 R R
5 Travelling to Site (reimbursable with Annually 1 R R
proof of spend)
6 Yearly Diesel Generator Preventative Annually 1 R R
Maintenance
Preventative Maintenance Sub-Total A (per year) R

e By Tools, equipment and consumables is also meant cleaning materials, fasteners, lubricants, chemicals, electronic
devices, etc. that are required to do any corrective or preventive maintenance, and measurements (multi-meters, etc.).
e Travelling time charges or allowances will not be paid separately and where applicable must be included in the rates
above.
o A Parking access card will be applied for and issued in order to facilitate access through the entrance and exit booms.
This card is payable in cash at the start of each calendar month — at the Parking Office. This card shall only be utilized
for the purpose of performing duties under this SLA. Any abuse of the use of this card for personal use shall be penalized
at R500.00 per occurrence.
e |tis important to note that not all amounts above are payable in any one month. Since this is an activity schedule only
the activities performed and completed shall be claimed for at invoice date and paid for accordingly.

Pricing Data
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Labour rates and Mark-up
Any work not included under part 1 shall be deemed additional work or non-scheduled items and will be
charged at the following rates:

Labour (day)
I Weekdays Saturdays Sundays
ltem | Description (R/hour) (R/hour) (R/hour)
1 Site Supervisor/Manager R R R
2 Electrician R R R
3 Diesel Mechanic R R R
4 Assistant / Labourer R R R
Labour (Night Rate)
ltem | Description Weekdays Saturdays Sundays
P (R/hour) (R/hour) (R/hour)
1 Site Supervisor/Manager R R R
2 Electrician R R R
3 Diesel Mechanic/Technician R R R
4 Assistant / Labourer R R R

aAll rates to exclude vat. Subject to agreement between ACSA and the Contractor, the number of staff allocated to the contract
may be increased/decreased to cater for special needs that may arise from time to time.

Labour rates shall include all personnel insurance, holidays with pay, incentive bonuses.

No labour shall be charged for travel or travelling. Labour time shall be calculated for the time spent on site.

Part 2 — After-hours call-outs — non-scheduled (provisional)

Description Qty Call out fee Total / year
Call-out fee: Includes first hour on site and 2 R R
travelling fee
Electrician (Saturday Rate) 18 R R
Diesel Mechanic (Saturday Rate) 18 R R
Assistant / Labourer (Saturday Rate) 18 R R
Labour Sub-Total B (per year) | R

Callout rate must include all required travelling and the first hour on site. This table should be
calculated using Saturday rates
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Part 3 — Diesel Generator Spares and Consumables (Provisional Sum)

Quantity refers to the minimum required components of each type.

Number | Description Quantity Cost Per Item TOTAL PRICE
1 Main Controller 1
(priced once over the 5-year
period)
2 Starter Batteries 1
3 Batteries 7
4 Temperature Switch 1
5 Emergency fuel cut-off fuse 1
6 Pressure Switch 1
7 Coolant heaters + hoses 1
8 Fuel hoses 1
9 Solenoids 1
10 Relays 1
11 Fuses 1
12 Lamps 1
13 Gaskets 1
14 Injectors (set) 1
15 Coolant Pump 1
16 Fuel Pump 1
Sub-Total C (per year) | R

The spare list has to be prepared on the basis of tenderers best current spares prices (excl. VAT). The
actual costs of spares will be reimbursed on submission of invoices and suppliers supporting documents.
All verified invoices will be paid including the agreed mark-up percentages.

Mark-up (third party procured items/services)

Cost® Mark-up

R 0.00 — R 10,999.99 %

R 10,000.00 — R 50,999.99 %
0,

R 60,000.00 or more %

Pricing Data

bCost shall be net cost (excluding VAT) of parts delivered to site with all discounts deducted.
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Contract value

Below is the guide that must be used in estimating the contract value. This amount must be
reported as the Contract Value in the corresponding schedules. Tenderers are reminded that
this amount is for illustrative purposes only and that ACSA will not be under any obligation to
expend the full or any portion of this amount. Contract expenditure will be strictly calculated

according to the Activity Schedule as provided above.

Generators maintenance and adhoc repairs

Description Total (excluding VAT)
Preventative maintenance Sub-Total A R
Labour cost Sub-Total B R
Spares & Consumables - Sub-Total C R
1 Year estimated contract value R

Description

Total (excluding VAT)

Escalation Rate

%

Year 1 Contract Amount

Year 2 Contract Amount

Year 3 Contract Amount

Year 4 Contract Amount

Year 5 Contract Amount

A A A A A

5 Year Estimated Contract Value

R

*This amount to be carried over to Form of Offer and Acceptance

Pricing Data
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Detailed requirements regarding staff

The Contractor shall continuously ensure that all staff is suitable and competent for the duties required
of them. The Contractor shall continuously ensure that all staff is knowledgeable on the classes and
types of Generators they are contracting for at the airport.

For all staff and senior personnel dedicated to this contract, the following must be submitted in
detail:

QO Full Names

Q Proof of qualifications

Q work experience on maintaining similar equipment system.

Minimum qualifications of staff

CONTRACT MANAGER
o Qualification by means of National Diploma certificate in Electrical Engineering.
o 3 or more years’ experience relevant to the Contract Management.
TECHNICIAN
. Qualification by means of N3 certificate in Electrical Engineering.
. 3 or more years’ experience relevant to the maintenance of Generators
e The ability to sign-off on all maintenance records and verify that the system is safe and fit
for use.

e Must have troubleshooting skills on Diesel Generators (types as listed in Annex A).
e Must be permanently employed by the bidding company for the duration of the contract
e Must reside in a location where they are able to respond within the SLA times

ASSISTANT’S
e Must be in permanent employ of the company
e Properly trained in category of work that they are required to perform
e 3 or more years’ experience relevant to the maintenance of Generators
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C3 Service information

1. DESCRIPTION OF THE WORKS

Employer’s objectives

The objective is to maintain the serviceability of the diesel generators at Bram Fischer International
Airport in a sustainable manner, following OEM and industry best practice intervals, at the lowest
operating and maintenance costs while ensuring compliance to general safety and aviation related
legislation such as OHSACT, SANS, ICAO, and IEC.

This scope entails the maintenance and repair of back-up diesel generators at Bram Fischer
International Airport. In brief, maintenance involves servicing, repairs, and testing of diesel generators
and the associated switchgear.

Servicing - performing routine preventive maintenance as prescribed by the original equipment
manufacturer (OEM), ACSA’s planned maintenance routines, and applicable legal and design
standards.

Repairs — responding to breakdowns, callouts and restoring the equipment to safe working conditions
on an as and when basis.

Advisory — telephonically guiding airport electricians under emergency situations to ensure systems
are safely shutdown or returned to service within stringent times.

System Performance Test — Testing equipment performance against the OEM, ACSA, and statutory
requirements for compliance and return to service purposes.

Extent of the works
The Contractor will be fully responsible for meeting all requirements in this document regarding the
Works.

For each piece of equipment, all work will be carried out to standards as required by the Original
Equipment Manufacturer (OEM) as well as any applicable governing law and/or regulations. Where
OEM standards differ from those required by this document the more stringent requirement shall apply.
The Contractor will be fully responsible for obtaining (and keeping up to date with) said requirements.

The proposed minimum scheduled maintenance activities can be found in annex H.

Location of the works
The Works are located at various locations at Bram Fischer International Airport’s designated
substations — including those on the airside.

2. PROCUREMENT

Preferential procurement procedures

Requirements

The Contractor will respect OEM warrantees to ACSA always when procuring spare parts, products or
3 party services. It will be the Contractor's sole responsibility to ensure that OEM warranty
requirements are adhered to always.

Where Contractors use or quote on spare parts of a lower quality than recommended by the OEM, or
parts not recommended by the OEM, this shall be clearly indicated to the Service Manager on the
quotation. This also implies that the Contractor must build relationships with the various key OEM’s.

The Contractor must adhere to all airport requirements regarding fire, health and safety when procuring
replacement parts.

No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless pre-arranged
with ACSA. Whenever this is required, the Contractor shall come to a suitable arrangement with ACSA
regarding sourcing and screening of such individuals.

Subcontracting
No part of this Contract may be subcontracted unless with written approval from ACSA. ACSA shall be
under no obligation to grant such approval. Should any part of this Contract be subcontracted, the
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Contractor will be responsible for all Works (or failure to affect the Works) as if it was done so by the
Contractor.

3.  MANAGEMENT

Management of the works
Particular / generic specifications

Prior to the activation of this contract, the contractor must submit his plan for the intended services for
approval by the employer. The plan must indicate the timing of the services/planned maintenance
together with the timing (date and time) and the anticipated duration.

All work shall conform to all relevant SANS standards, OHS ACT regulations and all other legislation
that might be relevant to this Contract and the execution thereof.

All work shall be carried out in accordance with prevailing industry norms and best practice and will
always comply with OEM requirements.

Planning and programming

All maintenance work shall be scheduled and a roster presented to the Service Manager at the end of
the preceding service. Work shall be scheduled in a manner as not to interfere with any normal airport
operations.

Normal airport operational hours shall be from 07:00 to 19:00 for every day of the year.
e  The airport’s operational hours are published in the AIP for FABL. These times can change
based on operational requirements from time to time.

As a minimum requirement, the Contractor shall roster scheduled preventative maintenance activities.
Together with this roster, the Contractor shall provide a Schedule of equipment and tool, which will be
used on this contract. The list will form part of the tender return schedules. The equipment will be judged
in conjunction with the Contractor's Plan for the service to understand whether or not the bidder has
fully understood his obligations and whether he is able to do the work.

All Preventative Maintenance shall be scheduled, at least, to the requirements of the annexures (The
Contractor must ensure that sufficient allowances for all these items are made with his/her pricing in the
Activity Schedule.). The Contractor must ensure that no scheduled maintenance work is carried over to
the following week.

Methods and procedures

The Contractor must accept and respect the fact that the Airport is continuously undergoing construction
and improvement and that a variety of stakeholders are involved in ACSA’s business. Therefore, within
reason and with prior arrangement with the Contractor, ACSA might require the following from time to
time:

Assisting with emergency repairs

Assisting with airport operations Re-scheduling of work to accommodate other contractors
Allowing access and aiding OEM suppliers to correct defects on equipment and/or systems
Pointing out services to consultants or other contractors

Providing access to other contractors

Attending co-ordination and planning meetings

Removing rubble and/or equipment from site relating to this contract

Training of ACSA operators and/or technicians

Providing of system data and/or statistics to ACSA

Recommending improvements on maintenance procedures

Recommending improvements on operational procedures

Co-operating with ACSA Security relating to security issues

The ACSA Service Manager may instruct operational and works procedures to the Contractor as
might be required from time to time. The Contractor will instruct his/her staff accordingly and
implement measures to ensure that these procedures are strictly adhered to.

Quality plans and control
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All work must be executed in accordance with prevailing industry norms and standards relating to quality.
In this regard, the Contractor will be expected to draft quality plans for the Service Manager from time
to time. Emphasis must be on improving system reliability and on ensuring that rostered maintenance
work is indeed performed as and when required.

Environment
The Contractor will keep noise and dust levels to a minimum. At no time, shall his/her work result in
nuisance, interference or danger to the public or any other person working at the Airport.

At no time, shall the Contractor:

e allow any pollutive or toxic substance to be released into the air or storm water systems
e interfere with, or put at risk, the functionality of any system or service

e cause a fire or safety hazard

Format of communications
Work instructions, daily check sheets, monthly maintenance reports, breakdown reports, exception
reports, etc. will all be in a format as agreed with the Service Manager.

Key personnel

A schedule of key personnel to this Contract (as per the Schedules) will be provided to the Service
Manager at commencement of this Contract. This will, as a minimum, include all persons from
technician level to management level. For the full duration of this Contract, none of these persons will
be replaced by a person of lesser ability or qualification. All on-site staff leaves shall be reported and
agreed with the Service Manager.

Management meetings

The Contractor will be expected to attend meetings relating to maintenance, operations, contract
management and other issues that may arise from time to time. As far as is practicable, the Contractor
will make all required persons available for these meetings. The Contractor shall not submit claims for
payment for staff attending any of these meetings.

Electronic payments
The Contractor should arrange with ACSA’s finance department for making all payments electronically.

Daily records

The Contractor shall keep accurate daily records of staff attendance, maintenance work, safety
inspections and exception reports. Records shall be available for scrutiny by the Service Manager at
any time. All records shall be in a format as agreed with the Service Manager.

Monthly reports
When invoicing, the Contractor shall ensure that all required reports for the corresponding month are
attached to the monthly invoice. This will include monthly reports on:

system availability (averaged per week)
maintenance work (including % of scheduled maintenance work completed)
maintenance plan for the next quarter

1
2
3
4. Asset register up to date including equipment data
5 Outstanding maintenance issues

6

findings from the previous service

The contractor shall keep copies of all reports and records for at least 3 years. All reports shall be in a
format as agreed with the Service Manager from time to time.

Permits
The Contractor shall not be compensated for costs relating to ACSA required permits, or for labour/time
spent in obtaining it. An allowance must be made in the Activity Schedule in this regard.

The Contractor must ensure that he/she is, always, familiar with ACSA’s safety and security
requirements relating to permits for no work to be delayed as a result thereof. This will include the
permit application process.
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Note that (within reason) the Contractor will have no claim against ACSA if a permit request is refused.

The following table is not all inclusive, but is provided for illustration purposes:

Permit Required by/for Department

AVOP - Airside Vehicle Operator | All drivers of vehicles on airside ACSA Safety

permit

Airside Vehicle Permit All vehicles that enter airside ACSA Safety

Basement Parking permit All vehicles allowed to enter the | ACSA Parking
delivery basement

Personal permit All persons employed on the airport | ACSA Security

Cell phone permit All persons taking cell phones to | ACSA Security
airside

Lap top permit All persons taking lap top computers | ACSA Security
to airside

Camera permit All persons taking cameras or camera | ACSA Security
equipment to airside

Hot Works Permit All welding and/metal cutting work ACSA Safety

Proof of having attended the airside induction training course is required for all personal permit
applications. Persons applying for an AVOP must provide proof of having attended an AVOP course.
Fees are levied for these courses. Fees are further levied for all permit renewals and refresher courses

- where applicable.

Proof of compliance with the law

The Service Manager may at any time request from the Contractor reasonable proof that the Contractor

is in compliance with a law or regulation.

Insurance provided by the employer
Refer to General Conditions of Contract

Site Information
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Health and safety

Health and safety requirements and procedures

The Service Manager shall be entitled to fine the Contractor an amount of R2000.00 for each non-
conformance to Health and Safety matters. This shall not transfer any of the Contractor’s responsibilities
in this regard to the Employer by any means.

The Contractor shall be fully responsible for compliance to the Occupational Health and Safety Act for
all persons, equipment and installations relating to this Contract. The Contractor is expected to sign the
undertaking in this regard as attached in the annexes.

It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is
adhered to in rostering staff.

All persons on company premises shall obey all health and safety rules, procedures and practices. NO
SMOKING signs and the prohibition of the carrying of smoking materials in designated areas shall
always be obeyed. A copy of the Safety Rules booklet is available on request from the ACSA Safety
Department.

All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations and
any amendments thereto, shall be met. Where the OHS Act prescribes certification of competency of
persons performing certain tasks, proof of such certification shall be provided to the Service Manager.

The contractor's Workmen’s Compensation fees must be up to date. A copy of the Contractor's WCA
registration shall be produced on request.

The following areas in the company are declared as “HOT WORKS PERMIT” areas:
All airside areas

All basement areas

All areas accessible to the public

All enclosed areas

The terminal building

Any process in the above mentioned areas involving open flames, sparks, or heat shall be authorised
by the issue of a permit to work - obtainable from the ACSA Safety department. Any work done under
the protection of a permit to work shall be in strict compliance with every prescription regarding the
permit.

Safety equipment shall be used where applicable (e.g. safety, goggles, boots, harness, etc.) The
Contractor, at his/her own expense shall provide such equipment, for his/her employees. The
Contractor shall apply the necessary discipline and control to ensure compliance by his workers.

All Contractors must ensure that his/her employees are familiar with the existing emergency procedures
and must co-operate in any drills or exercises, which might be held. Emergency / fire equipment and
extinguishers shall not be obstructed at any time

No person shall perform an unsafe / unhygienic act or operation whilst on Company premises.

No unsafe/dangerous equipment or tools may be brought onto or used on Company premises. The
Company reserves the right to inspect all equipment/tools at any time and to prevent/prohibit their use,
without any penalty to the Company and without affecting the terms of the Contract in any way.

The Company reserves the right to act in any way to ensure the safety/security of any persons,
equipment or goods on its premises and will not be liable for any costs or loss evoked by the action.
This includes the right to search all vehicles and persons entering, leaving or on the premises and to
inspect any parcel, package, handbag and pockets. Persons who are not willing to permit such searches
may not bring any such items or vehicles onto the premises.

The Contractor shall maintain good housekeeping standards in the area where he is working for the
duration of the contract.

At no time, must the Contractor interfere with, or put at risk, the functionality of any Sprinklers and/or fire
prevention system. Care must also be taken to prevent fire hazards.

The Contractor is required to issue all staff with standard uniforms. This shall as a minimum include:
safety shoes, overalls (clearly marked with Contractor’'s company logo) and numbered reflective jackets
(as per Airport requirements). All costs relating to uniforms shall be for the Contractor’s account.

Cell phones and two-way radios
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Use of cell phones on airside is not permitted unless the user is in possession of an appropriate Airport
permit for the device. Cell phone permit issuing authority lies with the ACSA Security department.

The Contractor will not be allowed to use two-way radios at the Airport unless these radios are of the
type, model and frequency range as approved by the ACSA IT department.

Protection of the public

The Contractor shall take special care in order not to harm or endanger the public in any way. Work
shall be sufficiently hoarded and guarded to safeguard children and the general public from injury
relating to machinery, work or other.

Barricades and lighting

Where hoarding, barricades or lighting is required in the execution of the Works, the Contractor shall
provide same at his/her own expense. Hoarding, barricades and lighting shall comply with industry
accepted norms and standards and may not be used for purposes of advertising or any other purpose
than safeguarding the Works.
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ANNEXES to C3 (Service information)

Title Annex number
Schedule of Equipment Annex A
Service Level Agreement Annex B

OHS Act Appointment by Contractor Annex C
Environmental Terms and Conditions Annex D
Schedule of Tools and Special Equipment Annex E
Contract start-up proposal Annex F
Resource proposal Annex G
Suggested Maintenance Programme Annex H

Safety File Content and Requirements Annex |
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ANNEX A
SCHEDULE OF EQUIPMENT
Airport AREA SUPPLIED MAKE KVA FUEL STORAGE

CAPACITY(Lt.)
Bram Fischer Terminal building, AGL, Car rentals, | Perkins 500 5500
Bram Fischer Substation A, Chiller plant, Apron | Perkins 500 5500
Bram Fischer | Fire station, Pump station,Engen & VOLVO PENTA 150 2800

Depot

Bram Fischer | Standby Generator JOHN DEERE 200 340
Bram Fischer | Fire Simulator Generator FAW 15 50
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Confidential



Confidential

ANNEX B
SERVICE LEVEL AGREEMENT

Operational hours

Normal airport operational hours shall be Mondays to Fridays; from 07:00 to 19:00, Saturdays; 09:00
to 16:00 and Sundays; 08:00 to 19:00 for every day of the year but will be confirmed/amended by the
Service Manager from time to time. The Contractor must allow for enough after-hours work for
scheduled work not to interfere with airport operations.

Minimum Staffing Schedule
The Contractor must maintain the following minimum staff available when required and should price
accordingly:

Skill Quantity Frequency
Technician 1 As and when required
Assistant 1 As and when required

The Contractor must have additional resources available to attend to lengthy breakdowns or
breakdowns of a specialised nature.

It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is
adhered to in rostering staff.

The Contractor shall schedule staff to complete the preventative maintenance schedule accordingly.
The Tenderer must ensure that sufficient allowance for all these items is made for in his/her pricing in
the Activity Schedule.

Response Times

Description Benchmark

Notwithstanding the closure time required for breakdowns requiring
spare part(s) or a second level of response;
» Generators availability shall be maintained at or above 99.5%
overall per month.

Availability

All breakdowns shall be responded to within:

» 24 hours from the time the breakdown is logged with the
Infrastructure Management and Control (Info Desk) during normal

Response time working hours

» 1.5 hours from the time the breakdown is logged with the
Infrastructure Management and Control Centre (Info Desk) after-

hours
All breakdowns shall be resolved within:
Closure Duration » 3 hours from the time the breakdown is logged with the

Infrastructure Management and Control Centre (Info Desk))

% of planned maintenance 100% of all planned maintenance shall be completed per quarter
completed per month
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Human resources

The following minimum standards shall apply to resourcing:

1. For all call-outs: Considering current airport access control infrastructure and security
arrangements and considering the physical layout of the apron, the Contractor shall ensure a
sufficient quantity and effective positioning of staff to meet or exceed the Service Level
Agreement.

2. The rostered maintenance staff compliment shall be sufficient to perform all required
preventative maintenance for each month.

3. During operational hours, the Contractor shall respond in accordance to the S.L.A to
successfully attend to breakdowns.

4. During operational hours, the Contractor shall have at least one senior person who will respond
to the call outs who:

a) Is suitably qualified and experienced to resolve breakdowns and system stoppages.

b) Is suitably qualified and experienced to work on any Generator and controls.

c) Is suitably qualified and experienced to work on Generators

d) Is able to successfully interact with OEM personnel.

e) Is of alevel of seniority to successfully direct and manage Contractor staff and possible

sub-contractors during system breakdowns and can successfully interact with airport
operational staff and airport management.

Staff qualifications

It will always remain the Contractor’s responsibility to ensure that staff is suitably qualified and
experienced for the duties expected of them. Further all applicable legislative requirements must be
adhered to in rostering staff.

ACSA reserves the right to verify all personnel employed under this contract. Furthermore, ACSA
reserves the right to order that personnel that are not adequately qualified or suited for this contract are
removed from the site.

The Contractor must comply and respond to the following:

*Compliance to benchmarks will be calculated on a weekly average except on repairs that will be
calculated on a monthly average. The total operational hours for the respective week/month shall be
used as a guide. The only exceptions will be stoppages due to mains electricity supply failures and/or
where ACSA has refused system repairs and/or adequate access to the site.

All the responses to the above stoppages shall be dispatched from the ACSA Infrastructure Monitoring
Centre (IMC) or Info Desk.

Once the Contractor has arrived on site he/she must notify the IMC/Info Desk of the problem found and
the expected resolution time of the problem.

Finally, once the problem has been resolved the contractor will advise the IMC/Info Desk of the

resolution.

*Availability will be calculated on a monthly average. This will include all stoppages, even if such stoppages are not under the Contractor’s control.
The only exceptions will be stoppages due to mains electricity supply failures and/or where ACSA has refused system repairs and/or adequate
access to the site. The total operational hours for the respective week/month shall be used as a measure for calculating availability. All other
benchmarks above will be calculated on a weekly average. Reports will be provided by the ACSA Computerised Maintenance Management System.

Defect free liability period

Defect free liability period — corrective or | The defect free period will be no less than 90 days.
breakdown maintenance
Defect free liability period — project work The defect free period will be no less than 12
months.
Site Information C4 page 10

Confidential



Confidential

Low service damages

Low service damages are limited to a maximum of 25% of the fixed cost /month.

Service level table

Low service damage Description Amount

Where a repair cannot be completed the same day | R 2 500.00

authorised representative)

due to the unavailability of a spare part. (unless the unavailability of the spare part was
agreed to by the Service Manager or his/her duly

Leaving a breakdown unattended or incomplete for | R 2 000.00

not available to complete the work)

another day or shift (unless the delay in repair was agreed to by the
Service Manager or his/her duly authorised
Not meeting call response and closure time SLA. representative or unless the required spares are

Safety infringement (for example: leaving moving | R 5 000.00 per incident
machinery exposed)

Availability not meeting requirements R 2 000.00 per month

Continuous Improvement Program
It is hereby required that the Contractor ensures that a continuous improvement program is in place.
For example, the criteria below may be used but not only limited to the items mentioned below.

1. Animprovement in the availability of systems

2. An improvement on the minimization of spares holding (for example by increasing Mean Time
to Failure of components)

3. Etc.

As mentioned above this list is not comprehensive and it is only used for illustrative purposes. Upon
implementation of the contract the Employer and the Contractor shall agree targets for the continuous
improvement program.

It is important to note that continuous improvement will only apply to those items that meet minimum
benchmarks. Continuous improvement initiatives shall be reviewed every quarter or when deemed
necessary by the Employer or the Contractor.

MAINTENANCE RECORD SHEETS

When maintenance is performed, record sheets must be completed and signed off by both the
Technician/Electrician and an ACSA representative.

These record sheets must be stored for the duration of the contract and should be available for
inspection at any time. The lack of complete history files will result in immediate cancellation of
the contract.

All record sheets, job cards, history reports etc. will stay the property of ACSA and should be available
on request. At the end of the contract period a complete set of documentation must be handed over to
ACSA.

The contractor shall further provide copies of these record sheets to the ACSA contract manager by the
fifth day of every month. No money will be paid out if record sheets are not handed in.
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OCCUPATIONAL HEALTH AND SAFETY AGREEMENT

ANNEX C

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of

1993) & CONSTRUCTION REGULATION 5.1(k)

OBJECTIVES

To assist Airport Company South Africa (ACSA) to comply with the requirements of:

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as

the (COID Act).

To this end an Agreement must be concluded before any contractor/ subcontracted work may

commence

The parties to this Agreement are:

Name of Organization:
AIRPORTS COMPANY SOUTH AFRICA SOC Limited

Physical Address:

N8 Thaba Nchu Road

Bram Fischer International Airport
Bloemfontein

Free State

9301

Hereinafter referred to as “Client”

Name of organisation:

Physical Address:

Hereinafter referred to as “the Mandatary/ Principal Contractor”

Site Information
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MANDATORY’S MAIN SCOPE OF WORK

To be completed by contractor

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT

1.

The Occupational Health & Safety Act comprises of SECTION 1-50 and all un-repealed
REGULATIONS promulgated in terms of the former Machinery and Occupational Safety
Act No.6 of 1983 as amended as well as other REGULATIONS which may be promulgated
in terms of the Act and other relevant Acts pertaining to the job in hand.

“Mandatary” is defined as including as agent, a principal contractor or a contractor for work,
but WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN
EMPLOYER or user of the plant

Section 37 of the Occupational Health & Safety Act potentially punishes Employers
(PRINCIPAL CONTRACTOR) for wunlawful acts or omissions of Mandataries
(CONTRACTORS) save where a Written Agreement between the parties has been
concluded containing arrangements and procedures to ensure compliance with the said Act
BY THE MANDATARY.

All documents attached or refer to in the above Agreement form an integral part of the
Agreement.

To perform in terms of this agreement Mandataries must be familiar and conversant with
the relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and
applicable Regulations.

Mandatories who utilize the services of their own Mandatories (contractors) must conclude
a similar Written Agreement with them.

Be advised that this Agreement places the onus on the Mandatary to contact the CLIENT
in the event of inability to perform as per this Agreement.

This Agreement shall be binding for all work the Mandatary undertakes for the client.

All documentation as per the Safety checklist including a copy of the written Construction
Manager appointment in terms of construction regulation 8, must be submitted 7 days
before work commences.

THE UNDERTAKING

The Mandatary undertakes to comply with:

INSURANCE

1.

The Mandatary warrants that all their employees and/or their contractor's employees if any
are covered in terms of the COID Act, which shall remain in force whilst any such employees
are present on the Client’s premises. A letter is required prior commencing any work on site
confirming that the Principal contractor or contractor is in good standing with the
Compensation Fund or Licensed Insurer.

The Mandatary warrants that they are in possession of the following insurance cover, which
cover shall remain in force whilst they and /or their employees are present on the Client’s
premises, or which shall remain in force for that duration of their contractual relationship
with the Client, whichever period is the longest.

e Public Liability Insurance Cover as required by the Subcontract Agreement.
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e Any other Insurance cover that will adequately makes provision for any possible losses
and/or claims arising from their and /or their Subcontractors and/or their respective
employee’s acts and/or omissions on the Client’s premises.

COMPLIANCE WITH THE OCCUPATIONAL HEALTH &SAFETY ACT 85 OF 1993

The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their respective
employees will always comply with the following conditions:

1.

10.

11.

12.

13.

14.

All work performed by the Mandatary on the Client's premises must be performed under
the close supervision of the Mandatary’s employees who are to be trained to understand
the hazards associated with any work that the Mandatary performs on the Client’s
premises.

The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHS
Act 85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such
written assignment shall immediately be forwarded to the Client.

The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of
the OHS Act 85 of 1993 and that s/he and his/her employees and any of his subcontractors
comply with the requirements.

The Mandatary shall ensure that a baseline risk assessment is performed by a competent
person before commencement of any work in the Client’'s premises. A baseline risk
assessment document will include identification of hazards and risk, analysis and
evaluation of the risks and hazards identified, a documented plan and safe work procedures
to mitigate, reduce or control the risks identified, and a monitoring and review plan of the
risks and hazards.

The Mandatary shall appoint competent persons who shall be trained on any Occupational
Health & Safety aspect pertaining to them or to the work that is to be performed.

The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall
be strictly enforced.

Any personal protective equipment required shall be issued by the Mandatary to his/her
employees and shall be worn at all times.

Written safe working practices/procedures and precautionary measures shall be made
available and enforced and all employees shall be made conversant with the contents of
these practises.

No unsafe equipment/machinery and/or articles shall be used by the Mandatary or
contractor on the Client’s premises.

All incidents/accidents referred to in OHS Act shall be reported by the Mandatary to the
Provincial Director: Department of Labour as well as to the Client.

No user shall be made by the Mandatary and/or their employees and or their subcontractors
of any of the Client’'s machinery/article/substance/plant/personal protective equipment
without prior written approval.

The Mandatary shall ensure that work for which the issuing of permit is required shall not
be performed prior to the obtaining of a duty completed approved permit.

The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be
allowed on the Client’s premises. Anyone suspected to be under the influence of alcohol
or any other intoxicating substance shall not be allowed on the premises. Anyone found
on the premises suspected to be under the influence of alcohol or any other intoxicating
substance shall be escorted off the said premises immediately.

Full participation by the Mandatary shall be given to the employees of the Client if and when
they inquire into Occupational Health & Safety.
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FURTHER UNDERTAKING

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is
eligible to sign this agreement on behalf of the Mandatary. The signing power of this
representative must be designated in writing by the Chief Executive Officer of the
Mandatary. A copy of this letter must be made available to the Client.

2. The Mandatary confirms that he has been informed that he must report to the Client’s
management, in writing anything he/she deems to be unhealthy and /or unsafe. He has
versed his employees in this regard.

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s
employees and other persons in any way whilst performing work on the Client’s premises.

4. The Mandatary understands that no work may commence on the Client’s premises until this
procedure is duly completed, signed and received by the Client.

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of

the contract.

ACCEPTANCE BY MANDATARY

In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the
Construction Regulations 2014,

Ly (Identity Number: ...............ceeece. ), a duly
authorised 16.2 Appointee acting for and on behalf of .......ccvviiiiiiiiiii, undertake to
ensure that the requirements and the provision of the OHS Act 85 of 1993 and its regulations are
complied with.

Mandatary — WCA/ Federated Employers Mutual No....................coooiine.

EXPINY date ...

SIGNATURE ON BEHALF OF MANDATARY DATE
(Warrant his authority to sign)

SIGNATURE ON BEHALF OF THE CLIENT DATE
AIRPORT COMPANY SOUTH AFRICA
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ANNEX D

ACSA SERVICE & MAINTENANCE CONTRACTORS

ENVIRONMENTAL TERMS AND CONDITIONS TO COMMENCE WORK - EMS 048

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when
conducting works for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc
basis to ensure compliance to these environmental conditions. Any pollution clean-up costs shall be
borne by the contractor.

ISSUE

REQUIREMENT

Environmental
Policy

ACSA’s Environmental

Policy shall be communicated, comprehended and

implemented by all ACSA appointed contractor staff.

Storm  water,
Soil and
Groundwater
Pollution

No solid or liquid material may be permitted to contaminate or potentially
contaminate storm water, soil or groundwater resources.

Any pollution that risks contamination of these resources must be cleaned-up
immediately. Spills must be reported to ACSA immediately. Contractors shall
supply their own suitable clean-up materials where required.

Washing, maintenance and refuelling of equipment shall only be allowed in
designated service areas on ACSA property. It is the contractor’s responsibility to
determine the location of these areas.

No leaking equipment or vehicles shall be permitted on the airport.

Air Pollution

Dust: Dust resulting from work activities that could cause a nuisance to employees
or the public shall be kept to a minimum.

Odours and emissions: All practical measures shall be taken to reduce unpleasant
odours and emissions generated from work related activities.

Fires: No open fires shall be permitted on site.

Noise Pollution

All reasonable measures shall be taken to minimize noise generated on site due to
work operations.

The Contractor shall comply with the applicable regulations regarding noise.

Waste shall be separated as general or hazardous waste.

General and hazardous waste shall be disposed of appropriately at a permitted
landfill site should recycling or re-use of waste not be feasible.

Under no circumstances shall solid or liquid waste be dumped, buried or burnt.
Contractors shall maintain a tidy, litter free environment always in their work area.

Contractors must keep on file:

Waste 1. The name of the contracting waste company
Management 2. Waste disposal site used
3. Monthly reports on quantities — separated into general, hazardous and
recycled
4. Maintained file of all Waste Manifest Documents and Certificates of Safe
Disposal
5. Copy of waste permit for disposal site
This information must be available during audits and inspections.
Handling & | o Al HCS shall be clearly labelled, stored and handled in accordance to Materials
Storage of Safety Data Sheets.
Hazardous . :
Chemical o Materials Safety Data Sheets shall be stored with all HCS.
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Substances o All spillages of HCS must be cleaned-up immediately and disposed of as hazardous

(HCS) waste. (HCS spillages must be reported to ACSA immediately).

storage of hazardous substances.

regarding the transport, storage, use and disposal of hazardous substances.

e All contractors shall be adequately informed with regards to the handling and

e Contractors shall comply with all relevant national, regional and local legislation

Water and
Energy
Consumption

ACSA promotes the conservation of water and energy resources. The contractor shall
identify and manage those work activities that may result in water and energy wastage.

Training & | The conditions outlined in this permit shall be communicated to all contractors and their
Awareness employees prior to commencing works at the airport.
Penalties

Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements
and/or legislation. The Contractor shall be advised in writing of the nature of the infringement and the
amount of the penalty. The Contractor shall take the necessary steps (e.g. training/remediation) to prevent
a recurrence of the infringement and shall advise ACSA accordingly.

The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, the
Council, authorities, land owners and/or members of the public may institute against the Contractor.

Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The
decision on how much to impose will be made by ACSA’s Airport Environmental Management
Representative in consultation with the Airport Manager or his/her designate, and will be final. In addition
to the penalty, the Contractor shall be required to make good any damage caused due to the infringement
at his/her own expense.

PR o) PPN agree
to the above conditions and acknowledge ACSA'’s right to impose penalties should | or any of my
employees or sub-contractors fail to comply with these conditions.

Signed: on this date: (dd/mm/yyyy)
Al
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ANNEX E
TOOLS AND SPECIAL EQUIPMENT

The Contractor shall have all Tools and Special Equipment, necessary for the execution of the works,
either on site or readily available at his/her premises. The principle that applies to Tools and Special
Equipment is that downtime must be kept to an absolute minimum. Any exclusion to the above should
be listed with the lead-time required to deliver same to site.

Number Item description Lead time

N O O B~ WD

Site Information C4 page 18
Confidential



Confidential

ANNEX F

RESOURCE PROPOSAL

The Contractor shall include a detailed resource proposal (including an organogram for on-site
personnel) at the bidding stage. This shall, as a minimum, include the quantity of staff (regarding level
of skill and formal training of each) and how/where they will be deployed and utilised under this contract.
This must also include a proposed shift roster and deployment schedule.
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ANNEX H
SUGGESTED MAINTENANCE PROGRAMME

The Contractor shall include a suggested maintenance programme that must attempt to cover all
requirements under this contract.

As a minimum, the Contractor must perform the following:

All Preventive Maintenance shall be scheduled, at least, to the requirements of the following table. The
contractor shall ensure that all maintenance is done in accordance with the OEM requirements.
Annual: Generator Service

Yearly Maintenance - Generator Sets
Item | Description
1 Check radiator matrix for dirt build up and condition of pressure cap
2 Change oil filter
3 Change air filter
4 Change fuel filter
5 Change ol
6 Flush coolant system, refill with fresh water and inhibitor to correct quantity
7 Take sample of fuel from bottom of bulk tank and primary filter for check against contamination
8 Check level of bulk fuel tank; fill up to full mark to avoid condensation. Take sample for analysis
9 Filtration of fuel for moisture and any contaminant (Conditional upon heavy rains)
10 Inspect fuel injector and check injection pump timing as applicable
11 Inspect governor
12 Inspect turbo charger
13 Inspect stop solenoid
14 Inspect all water hoses for tightness and cracks
15 Inspect engine mountings
16 Inspect exhaust silencer and pipes
17 Check if diesel fuel shut of valves are in working order
Test each diesel generator on load for minimum of 15 minutes and record the following:
e Change over time between simulated mains failure shut down and generator supply
restoration (indicative value less or equal to 15 seconds for AGL systems)
e Engine oil pressure
e Coolant temperature
e Observe operation of engine unit on load
18 ¢ Note condition of exhausted smoke line breather fumes
e Note any oil and fuel leaks
e Alternator frequency
e Battery Voltage
e Phase Currents
e Phase Voltages & Battery Voltage
e Cool Down Time
19 Inspect the gltgrnator brushes and measure the remaining usable life. Replace if worn beyond
acceptable limits.
e Tighten all electrical connections
20 e Clean all battery terminals
e Check battery charging and discharge times
21 Ensure all alarms have been cleared and place the generator on standby
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ANNEX |
Safety File Content and Requirements
. Mandatory form. 37(2) Agreement
. Mandatory form. 37(2) Agreement of Sub Contractor (if applicable)
. CR 5(k) Appointment Letter for PC
. Valid letter of good standing
. Notification of construction work or Construction Permit as applicable (Annexure 2)
. Detailed Scope of Work
. Risk Assessments
. Fall Protection Plan & Rescue Plan (where applicable)
. Confined Space Rescue plan
. Method Statement/s
. OHS Specification specific to project
. SHE policy
. Project specific Safety Plan
. Airside Safety Plan (where applicable)
. Updated Employee List of with ID/Passport Copies
. Medicals (where applicable)
. First Aid Box Register
. PPE study and issue register
. Tools/Equipment/Plant/Scaffolding registers
. Waste management Plan
. ACSA EMS 048 Environmental Specifications
. Letters of appointment with competencies (where appointment are applicable depending on
the task):
a. OHS 16(1) CEO
b. OHS 16(2) Assistant CEO
c. CR 8.1 Construction work Manager
d. CR 8.5 Construction H&S officer
e. CR 8.7 Construction work Supervisor
f. CR 8.8 Assistant Supervisor
g. CR 9.1 Risk Assessor
h. CR 13.1(a) Excavation Supervisor
i. GAR 9 Incident Investigator
j GSR 9 First Aider
k. CR 24 & EMR 9 Electrical Tool Inspector
l. CR 29( H) Fire Fighting Equipment Supervisor
m. CR 23 Construction Vehicles & Mobile Plant Operator
n. GSR 13 Ladder Inspect
0. Portable (Hand) Tool inspector
p. CR 16.1 /SANS 085 Scaffolding Inspector
qg. CR 28 (a) Stacking and Storage Supervisor
r. HCS Supervisor (HCS Regulations)
S. OHS 19 SHE Committee Members
t. OHS 17 Health & Safety Reprehensive
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4 Site Information

No site information is supplied with this contract.
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