

## WITBANK FENCE ACTIVITY SCHEDULE

Activity No	Activity Description	Rate	Rate	Price of each activity
1	Safety file submission			
2	Ordering of Material			
3	Breaking the wall and installation of door in the kitchen area at In-service building and			
4	Replacement of roof ceiling at in-service building.			
5	Repairs of the concrete perimeter fence			
6	Manufacturing and Installation of the two gates.			
7	Testing and Commissioning of repaired fence, installed gates, roof ceiling and kitchen entrance door.			
<b>Sub-total</b>			R	
<b>Vat (15%)</b>			R	
<b>Gross total inclusive of vat</b>			R	