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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 

The provision of Online Leak Sealing repairs on an as and when required basis for a 
period of five (5) years at Koeberg Operating Unit 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A  The offered total of the Prices exclusive of VAT is  R [●] 

 Value Added Tax @ 15% is R [●] 

 The offered total of the amount due inclusive of VAT is1 R [●] 

 (in words) [●] 
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in 
the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   

 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

Power Station General Manager   

for the 
Employer 
 

Eskom Holdings SOC Ltd 
Koeberg Nuclear Power Station 
R27 off West Coast Road 
Melkbosstrand 
Republic of South Africa 
7441 

 
Name & 
signature of 
witness 

   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate 
the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during 
this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

  Power Station General Manager 

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 Eskom Holdings SOC Ltd 
Koeberg Nuclear Power Station 
R27 off West Coast Road 
Melkbosstrand 
Republic of South Africa 
7441 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2:  Changes in the law 

  X18: Limitation of liability 

  X19: Task Order 

   

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of the 
Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. [●] 

 Fax No. [●] 

10.1 The Service Manager is (name):  [●] 

 Address Eskom Holdings SOC Ltd 
Koeberg Nuclear Power Station 
R27 off West Coast Road 
Melkbosstrand 
Republic of South Africa 
7441 

 Tel [●] 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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 Fax [●] 

 e-mail [●] 

11.2(2) The Affected Property is Koeberg Operating Unit 

11.2(13) The service is  The provision of Online Leak Sealing repairs on 
an as and when required basis for a period of five 
(5) years at Koeberg Operating Unit 

11.2(14) The following matters will be included in the 
Risk Register 

• Matters notified under early warning 
procedure 

• Matters that arise from risk reduction meetings 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is Within 8 hrs for Safety Related Issues and Within 
24 hours for other or as specified in 
communication 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core clauses 
is also provided by the Contractor in Part 2 and 
terms in italics used in this section are identified 
elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 
2 weeks of the Contract Date 

3 Time  

30.1 The starting date is. 01 April 2025  

30.1 The service period is 5 years (60 months) 

4 Testing and defects There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

5 Payment  

50.1 The assessment interval is  25th day of each successive month. 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

 
4 weeks 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands.  
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6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

8 Risks and insurance  

80.1 These are additional Employer's risks   Additional risk (if any) to be identified and 
recorded in the risk register during contract 
execution 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
 
4 weeks 

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

   

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering and 
the Institution of Civil Engineers (London) (see 
www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is Cape Town, South Africa 

 The person or organisation who will choose 
an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

http://www.ice-sa.org.za/
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12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation prices remain fixed for the first 12 months 
thereafter increase annually. 

X1.1 The base date for indices is  One month before tender closing 
 

 The proportions used to calculate the Price 
Adjustment Factor are: 

Proportion 
Labour 

linked to index 
for 

Index prepared 
by 

  0.80 SEIFSA Table 
C3 – All hourly 
paid employees 

SEIFSA 

  0.20 
 
 
1.00 
 
Equipment 
and Service 
 
Proportion 
 
0.80 
 
 
 
0.20 

Non Adjustable 
 
 
 
 
 
 
 
 
linked to index 
for 
 
SEIFSA Table 
D2 
 
Non-Adjustable 

 
 
 
 
 
 
 
 
 
 
Index prepared 
by 
 
 
SEIFSA 
 
 
 

   

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

The Contractor’s liability to the Employer for indirect 
or consequential loss is limited to the amount stated 
in the Contract Data. 
 
 

X18.2 For any one event, the Contractor’s liability 
to the Employer for loss of or damage to the 
Employer’s property is limited to 

the amount of the deductibles relevant to the 
event. 
 

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
       and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles 
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X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or in 
connection with this contract, other than the 
excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts for 
which the Contractor is liable under this contract 
for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than the 
Employer’s property, Plant and Materials), 

• death of or injury to a person and 

• infringement of an intellectual property right. 

X18.5 The end of liability date is  • 18 months after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
2 days of receiving the Task Order 

Z The additional conditions of contract 
are 

 
Z1 to Z14 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its present 
divisions or operations which may be converted into separate legal entities as a result of the 
restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service Manager 
within two weeks of the Contract Date of the key person who has the authority to bind the 
Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having been 
given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 
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Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary supporting 
documentation confirming the change in his B-BBEE status to the Service Manager within thirty 
days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute 
a reason for termination. If the Employer terminates in terms of this clause, the procedures on 
termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated 
in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with this 
contract available to Others. This undertaking does not, however, apply to information which at 
the time of disclosure or thereafter, without default on the part of the Contractor, enters the public 
domain or to information which was already in the possession of the Contractor at the time of 
disclosure (evidenced by written records in existence at that time).  Should the Contractor 
disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions 
of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or 
cannot, be obtained, then the Contractor may disclose that portion of the information which it is 
required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential 
treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected Property 
or any portion thereof, in the course of Providing the Service and after the end of the service 
period, requires the prior written consent of the Service Manager.  All rights in and to all such 
images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, 
the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give 
rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• will adhere to Eskom’s Occupational Health and Safety policies, standards, procedures, 
directives, OHS Specification/requirements, applicable health and safety laws and 
regulations and other requirements, as amended.  
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• may not commence work until the Health and Safety file has been approved by the respective 
Contract Custodian together with the OHS professional.  

• Where applicable, accepts that the Employer may appoint him as the “Principal Contractor” 
(as defined and provided for under the Construction Regulations 2014 (promulgated under 
the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the 
Site; and undertakes, in and about the execution of the works, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, guidelines 
and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, likewise 
observe and comply with the foregoing.  

• warrants that the total of the Prices as at the Contract date includes a sufficient amount for 
proper compliance with, all applicable health & safety laws and regulations and the health 
and safety rules, guidelines and procedures provided for in this contract and generally for the 
proper maintenance of health & safety in and about the execution of works 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided for 
under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to comply 
with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include 
the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core clause 
63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 
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Eskom reserves the right to terminate the contract if the contractor/service provider has built up 
a history of poor performance or non-conformance in relation to matters of occupational health 
and safety and legal compliance. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor or 
a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal purpose, 
including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of a 
joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service 
to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an investigation 
into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing 
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate 
action to prevent or remedy the situation, without limiting any other rights or remedies the 
Employer has. It is not required that the Committing Party had to have been found guilty, in 
court or in any other similar process, of such Prohibited Action before the Employer can 
terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 

 
 
Z12  Insurance 
 
Z _12_.1 Replace core clause 83 with the following: 
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Insurance cover 83  

 83.1 When requested by a Party, the other Party provides certificates from his insurer 
or broker stating that the insurances required by this contract are in force. 

 

 83.2 The Contractor provides the insurances stated in the Insurance Table A from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

 

 

INSURANCE TABLE A 

Insurance against Minimum amount of cover or minimum limit of 
indemnity 

Loss of or damage caused by 
the Contractor to the 
Employer’s property 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to Plant and 
Materials 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to Equipment The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

The Contractor’s liability for loss 
of or damage to property 
(except the Employer’s 
property, Plant and Materials 
and Equipment) and liability for 
bodily injury to or death of a 
person (not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Service 

Loss of or damage to property 

The replacement cost 

 

Bodily injury to or death of a person 

The amount required by the applicable law. 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and in 
the course of their employment 
in connection with this contract 

The amount required by the applicable law 

 

 

 

   

   

Z __12.2 Replace core clause 86 with the following: 
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Insurance 

by the 

Employer 

86  

 

 86.1 The Employer provides the insurances stated in the Insurance Table B 

   

  INSURANCE TABLE B 

 

Insurance against or name of 

policy 

Minimum amount of cover or minimum limit 

of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 

Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 

Terrorism 

Per the insurance policy document 

 

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, 
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder 
of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against 
any and all liabilities which the Contractor or any person may incur arising out of or resulting from 
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred due 
to the unlawful intent of the Contractor or any other person or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, 
without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the aforesaid, 
save to the extent that any claims arise or liability is incurred due or attributable to the unlawful intent 
of the Contractor or any other person, or the presence of the Contractor or that person or any 
property of the Contractor or such person at or in the KNPS or on the KNPS site, without the 
permission of the Employer or of a person acting on behalf of the Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is decommissioned. 

  

 

Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 
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AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres per 
ml of air measured over a 4 hour period. The value at which proactive actions is required 
in order to control asbestos exposure to prevent exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, which is 
defined to be a virtual area within a radius of approximately 30cm from the nose inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure of 
workers to regulated asbestos fibres is in compliance with the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos 
containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing measurements 
to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos 
containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, 
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing 
Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos fibres, 
normalised to the baseline of a 4 hour continuous period, also applicable to short term 
exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated asbestos 
fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four hours, and 
the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-minute TWA, 
averaged over any 10 minutes, measured in accordance with HSG248 and monitored according to 
HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are effected by an independent, competent, and certified occupational 
hygiene inspection body, i.e. a SANAS accredited and Department of Employment and Labour 
approved AAIA. The Contractor may perform Parallel Measurements and related control measures 
at the Contractor’s expense. For the purposes of compliance the results generated from Parallel 
Measurements are evaluated only against South African statutory limits as detailed in clause Z14.1. 
Control measures conform to the requirements stipulated in the AAIA-approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration of 
above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an AAIA 
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approved control measure intervention, for example, per the emergency asbestos work plan, if 
applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented, 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by the 
notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)3 in order to understand the implications of this Data which the tenderer is 
required to complete. 

2. The number of the clause which requires the data is shown in the left hand column for each statement 
however other clauses may also use the same data. 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(14) The following matters will be included in the 
Risk Register 

 
      

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
      

21.1 The plan identified in the Contract Data is 
contained in: 

 
      

24.1 The key people are:  

 1  Name:       

   Job:       

   Responsibilities:       

   Qualifications:       

   Experience:       

 2  Name:       

   Job       

   Responsibilities:       

   Qualifications:       

 
3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  

http://www.ecs.co.za/
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   Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 

A Priced contract with price list  

11.2(12) The price list is in       

11.2(19) The tendered total of the Prices is R      
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PART 2: PRICING DATA 
TSC3 Option A 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list  2 
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C2.1 Pricing assumptions: Option A 
 

How work is priced and assessed for payment 
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor 
has completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 
 

Function of the Price List 
Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price 
List.   The Price List is only a pricing document.   
 

Link to the Contractor’s plan 
Clause 21.4 states “The Contractor provides information which shows how each item description on the Price 
List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price 
list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown 
on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 11.2(17).  
 

Preparing the price list 
Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance 
Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list 
either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the 
service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule, 
may have listed some items that he requires the Contractor to include in the price list to be prepared and 
priced by him.  
 
It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and incidental 
to Providing the Service in accordance with the Service Information, as it was at the time of tender, 
as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other listed 
items in order to fulfil the obligation to complete the service for the tendered total of the Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work 
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within that item later turns out to be different to that which the Contractor estimated at time of tender. 
The only basis for a change to the (lump sum) Prices is as a result of a compensation event.  

 

Format of the price list 
(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the 
quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 
The price list is divided into three parts Part 1, Part 2 and Part 3. The service will comprise of work under Part 
1,2 and 3 and are instructed by Task Order. 
 
Part 1 – Resource Rates 
 

Description 

Charge out 
rate = Total 

+ Profit 
Direct Indirect 

Total = Direct 
+ Indirect 

Overtime rates 

OT 1 OT 2 

Hourly Rate 
Hourly 
Rate 

Hourly 
Rate 

Hourly Rate 
Hourly 
Rate 

Hourly 
Rate 

1 Technician       

2 Semi-skilled       

 
 
Part 2 – Materials & Equipment 

Item no. Description Unit Price 

2.1 Medium Temp. Adaptors (M6 & M8) EA  

2.2 High Temp. Adapters (M6 & M8) EA  

2.3 Medium Temp. Adaptors (M10 & M12) EA  

2.4 High Temp. Adapters (M10 & M12) EA  

2.5 Carbon Steel Clamps (Size: UP to 150) EA  

2.6 Carbon Steel Clamps (Size: 151 to 250) EA  

2.7 Carbon Steel Clamps (Size: 251 to 350) EA  

2.8 Carbon Steel Clamps (Size: 351 to 450) EA  

2.9 Carbon Steel Clamps (Size: 451 to 550) EA  

2.10 Stainless Steel Clamps (Size: UP to 150) EA  

2.11 Stainless Steel Clamps (Size: 151 to 250) EA  

2.12 Stainless Steel Clamps (Size: 251 to 350) EA  

2.13 Stainless Steel Clamps (Size: 351 to 450) EA  

2.14 Stainless Steel Clamps (Size: 451 to 550) EA  

2.15 Plug for Adaptors (M6 & M8) EA  

2.16 Plug for Adaptors (M10 & M12) EA  

2.17 Utilisation of Equipment and Consumables Per 
day 
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Part 3 – Other 

Item no. Description Unit Price 

3.1  Compound Soft Nuclear Grade Box  

3.2 Compound Hard Nuclear Grade Box  

3.3 Design & DVE Approval cost (Fixed Price) EA  

3.4 Manufacture Enclosure (Fixed Price) EA R Quotation supplied for each 
enclosure once accepted and signed 
off by client the enclosure will be 
fabricated and then installed 

3.5 Transportation of Material (If outside Cape 
Town - As Per Actual Freight Charges, i.e 
Invoice + Handling Fee) 

EA  

    

 

 

Notes to Price lists (Part 1, 2 & 3): 
 

• The above price excludes VAT 

• The rates and Prices entered for each item includes for all work and other things necessary to 

complete the item.  

• The Contractor is called out when the need arises and will assess the scope of work and Consult 

with the Employer’s representative to discuss the repair method, and issue a quotation, call out 

cost as per rates in Part 1. 

• The Contractor’s call out cost to be included in the quotation. 

• The Overtime rate is calculated using the applicable factors (1,5 or 2,0), and includes Contractor’s 

profit on the normal time, but not the overtime portion.  

• The Charge out rate in Price list 1 is to include the charges for payment of at least all conditions 

of service as stipulated in the Basic Conditions of Employment Act, any administration charges and 

overheads related to this contract. 

• The Direct rate is the rate paid to the individual. 

• The Indirect rate is all cost paid to institutions by the Contractor as legislated. 

• The Overtime rate is calculated using the applicable factors (OT 1 = 1.5 or OT 2 = 2.0), and includes 

Contractor’s profit on the normal time, but not the overtime portion, i.e. Charge Out Rate for OT = 

(Total Rate x OT factor) + (NT Charge Out Rate - Total Rate). 

• Prices for Employer’s FFD requirements will be based on actual hours spent on FFD. The 

Contractor will provide the actual hours for assessment. 
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PART 3: SCOPE OF WORK 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information 16 

   

 Total number of pages  
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C3.1: EMPLOYER’S SERVICE INFORMATION 

1. Description of the service 
 
The provision of Online Leak Sealing repairs on an as and when required basis for a period of five (5) years 
at Koeberg Operating Unit (KOU). This service will be provided to the Mechanical Maintenance Service group 
at KOU. 

 
1.1. Executive overview  
 
The service is to provide online leak sealing which is executed at the Employers site in accordance with the 
Employers procedures and processes and any suggested procedural improvements related to the service 
must be communicated to the Service Manager and other Employer`s Stakeholders for review and approval 
before the intervention can be perform on site. The Employer`s requirements for the service are outlined below. 
The applicable procedures comprise of an Engineering conditional release, a SAP generated work order, a 
Mechanical Maintenance working procedure (KWM-MM-MFU-001) and service specification DSG-310-087 
(Generic Service Specification). 
 
The online leak sealing service is performed on live steam at full operating plant parameters, i.e., System 
temperature and pressure. In certain instances, as per the risk assessment report, the plant operating 
parameters may be changed to ensure safety of personnel and plant. 
 

1.2. Employer’s requirements for the service 
 
The Contractor is called out when the need arises to perform the following: 
 

• Assess the scope of work, 
• Consult with the Employer’s representative to discuss the repair method, 
• Provide a quotation for the scope of work and submit to the Service Manager to process the Task       
      Order, 
• The Contractor’s call out cost to be included in the quotation and, 
• The Contractor performs the necessary preparation to execute the repair in accordance with the  
       Task Order instructions. 

 
The scope of work includes but are not limited to the following plant equipment:  
 

• Valve Packing/Stuffing box leaks. 

• Valve Body leaks. 

• Pressure Valve Bonnet leaks.  

• Flange Joint leaks.  

• Pipeline cracks or Pinhole leaks. 

• Pipe Union, Elbows, Leaks and Other 

• Piping and Fitting leaks. 

• Rotating equipment leaks.  

• Expansion Joint leaks. 

• Weld thread leaks.  

• Heat Exchanger Leaks and  

• Any other activities that are related to leak sealing which the Contractor has capacity and capability to 

perform on plant. 

Drawings where required and available will be issued with each task order. 
 

1.3. Interpretation and terminology 
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a) Plant – All systems controlled by Operating Department and areas that affect plant operations 

b) Site – Area within the boundaries of Koeberg game reserve 

c) Service Manager - the same person as Employer`s representative 

The following abbreviations are used in this Service Information: 
 

Abbreviation Meaning given to the abbreviation 

KOU Koeberg Operating Unit 

MMS Mechanical Maintenance Service Group 

OH&SA Occupational Health and Safety Act 

SAP Employer`s Work Management System (Computerised) 

SANS South African National Standards 

SABS South African Bureau Standards 

AIA Approved Inspection Authority 

NDT Non-Destructive Testing 

QCP Quality Control Plan 

QC Quality Control Group 

ACP Access Control Point 

FFD Fitness for Duty 

SDL&I Supplier Development Localisation & Industrialising 

TSC Term Service Contract 

FME Foreign Material Exclusion 

PPE Personal Protective Equipment 

RP Responsible Person in terms of Plant Safety Regulations 

PTW Permit to Work 

DVE Design Verification Engineer 

PEB Public Exclusion Barrier 

KPI’s Key Performance Indicators 

NKP National Key Point 

PIT Plant Induction Training 

 
 

2. Management strategy and start up. 
 

2.1. The Contractor’s plan for the service 
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The Employer is responsible for all planning of work and the Contractor needs to take note that the plant is 
always live. 
 
The Employer schedules the activities, and the works shall be executed as per the work order generated by 
the Service Manager's SAP PM Program, the working procedures and approved QCP, where applicable. 
 
The Contractor may only execute certain works if the necessary work permits have been approved by the 
Employer. 
 
All works is governed by the Employer’s work control process.  The Contractor will be issued with the work 
package and the relevant works therein describing the works that must be performed and on which equipment 
works must be performed. 

 

2.2. Management meetings 

Either Party may request to convene a meeting using or quoting applicable communication clause in NEC3 
Term Services Contract.  

The Contractor encourages employees to attend ad hoc meetings that are arranged by MMS or Station, e.g. 
Work Stop, etc.  

The Service Manager holds ad hoc risk reduction meetings (Clause 16.2). During this meeting the Parties 
discuss safety, compensation events, subcontracting (If Applicable), overall co-ordination and other matters of 
a general nature 

Separate meetings for specialist activities, such as planning and activities of a technical nature, are convened 
on an operational level between the duly authorised representatives of the Service Manager and their 
Contractor counterparts. Records of these meetings shall be submitted to the Service Manager by the person 
convening the meeting within five days of the meeting 

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened 
the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions 
under the contract as these shall be done separately by the person identified in the conditions of contract to 
carry out such actions or instructions 

 
Regular meetings of a general nature may be convened and chaired by the Service Manager as follows 
 
 

Title and purpose Approximate time & interval Location Attendance by: 

Work planning and 
execution 

Before execution of work To be confirmed 
Eskom Supervisor 
Contractor 

Risk register and 
compensation events 

As and when required To be confirmed 
Service Manager, 
Contractor 

Overall contract progress  
Annually on a date and time 
agreed upon by the Service 
Manager and Contractor 

To be confirmed 
Service Manager, 
Contractor 
Eskom Supervisor 

Defects As and when required  To be confirmed 
Eskom Supervisor, 
Contractor 
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2.3. Contractor’s management, supervision and key people 
 
The Employer’s standard for management and control of supplemental workers at KOU is documented in KSA-
119. 
 
The Contractor employs in and about the Provision of the Service only such persons that are careful, 
competent and efficient in their trades and callings, to achieve nuclear safety. 
  
The Employer reserves the right to evaluate, test and interview all personnel designated to perform the works 
before the security arrangements are made. The Contractor is to arrange these interviewing and Technical 
Assessment sessions prior to the commencement of the applicable Task Order possession. 
 
The Employer reserves the right to object to and require the Contractor to remove from the service, forthwith, 
any person employed by the Contractor in or about the Provision of the Service who, in the opinion of the 
Service Manager, misconduct’s himself or is incompetent or negligent in the performance of his duties and 
such person is not again employed for the service without the written permission of the Service Manager. 
 
The Contractor ensures that the Contractor’s employees are reasonably fluent in the language of the contract. 
 
The Contractor and his employees are required to conduct themselves at all times in a professional manner. 
It must be noted that the Employer will take immediate steps to institute criminal investigation in the event of 
any suspected criminal acts. Any criminal acts by the Contractor’s personnel will be grounds for termination of 
this agreement. 
 
The Contractor is required to immediately clean and remove any debris and rubble from any work done under 
this agreement to ensure the Employer’s premises are left in a clean condition after completion. 
 
The Contractor shall not remunerate his employees at less than the proclaimed statutory wage. The Employer 
can at any time request the financial records of the Contractor to do an audit on the actual payments to his 
employees. 
 
All personnel shall be suitably qualified and have the necessary experience to perform the required works as 
stipulated in the Table below.   
 

Skill   Designation 
Qualification 
Requirement 

Minimum 
Experience 

Duties will include 

Online Leak Seal 
Artisan/Technician 

Online Leak 
Seal 
Certificate  

≥5 years’ 
experience 
in this field. 
 

• Identifying the source of leaks in various systems (like 

pipes, tanks, or vessels), accessing the leak site, 

applying appropriate leak sealing materials or 

techniques to repair the leak, and ensuring the repair 

is properly sealed and functional 

• Collaborate with Engineering and Eskom Technician 

to optimize leak repair methods 

• In-house equipment preparation with all anticipated 

requirements, PTW, and Procedures.  

• Adhere to work procedures provided. 

• Report progress to Eskom Technician. 

• Ensure assigned work is completed to customer 

requirements and satisfaction within the estimated 

time frame. Report to Eskom Technician if there are 

any delays. 

• Identify and report non-conformities in processes or 

systems in the working area 
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2.3.1. Constraints on how the Contractor Provides the Service 

The Contractor carries out the work under this contract, taking due cognisance of the following constraints, as 
applicable to the services. 
 
 The Contractor is called out when the need arises to perform the following: 
 

• Assess the scope of work, 

• Consult with the Employer’s representative to discuss the repair method, 

• Provide a quotation for the scope of work and submit to the Service Manager to process the Task Order, 

• The Contractor’s call out cost to be included in the quotation and, 

• The Contractor performs the necessary preparation to execute the repair in accordance with the Task 
Order instructions. 

 
Before any task can be performed, an instruction from the Employer with a SAP task order must be obtained, 
which will serve as the Employer’s notice to the Contractor to perform a Task. 
 
The Contractor will not perform any task or work without a SAP task order accompanied by the Employer’s 
instruction to perform a Task. 
 
The Contractor performing a task without a SAP task order and an Employer’s Instruction, is done at the risk 
of non-payment by the Employer. 
 
The Employer will schedule the repair (Equipment Leak Sealing) and the task shall be executed as per the 
work order generated by the Employer’s SAP Program, and the applicable working procedure. 
 
A task may only start when the Employer’s Responsible Person (RP) signed on the relevant Permit to Work 
(PTW), with all safety precautions in place. 
 
No task may commence unless the Employer’s RP has conducted a pre-job briefing, an authorised work 
package has been issued to the Contractor and the contractor personnel have signed onto the workers 
register. 
 
All work is subjected to, at any given time, inspections by various Employers groups i.e Safety Risk 
Management, Fire Risk Management, Engineering and Quality Assurance/Quality Control. 
 
The Contractor shall ensure any witness and holding points as specified in the work order are strictly adhered 
to. 
 
Should the task be longer than 2 (two) days, the Contractor will prepare and submit daily updates, show casing 
the actual progress and effects regarding timing of the remaining work 

The Contractor shall not be compensated for costs relating to Koeberg required permits, nor for labour/time 
spent in obtaining it.  

The Contractor must ensure that he/she is, always, familiar with Koeberg’s safety and security requirements 
relating to permits in order for no work to be delayed as a result thereof. This will include the permit application 
process.  

Note that (within reason) the Contractor will have no claim against Koeberg if a permit request is refused. 

 

2.4. Documentation control 
 
The Contractor abides by the Employer’ standards and conforms to any confidentiality agreement between the 
Parties. The Contractor notifies the Service Manager as soon as he becomes aware of any issue that may 
impact on the agreed standard of control of documents. 
 
The exchange between the Parties or the disclosure to third parties of information is subject to the provisions 
of the Nuclear Energy Act 92 of 1982, the National Key Points Act 102 of 1980 and the Protection of Information 
Act 84 of 1982. 
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The Employer, on request from the Contractor, provides copies of all applicable Employer standards, 
procedures, guides and forms.   
 
The Employer provides access to all available Affected Property documentation required for Providing the 
Service.  
 
The Contractor provides a list of persons that require authorisation, by the Service Manager, for requesting 
copies of Affected Property documentation.  
 
The Service Manager only authorises the relevant personnel once the Contractor has signed the Confidentiality 
and Non-Disclosure Agreement.  
 
Copy requests are made in writing, to the Service Manager, and details the exact documentation identification 
numbers. Documentation is provided in accordance with the latest Accepted Plan 
 
All communication is addressed to the Service Manager or the Supervisor, as applicable to the TSC3.  All 
communication makes reference to: 

• the contract number that is issued by the Employer (normally a 46000xxxxx number),  

• the title of the contract,  

• any previous references relating to the specific communiqué (i.e. a response to a Service Manager’s 
communication), 

• the specific TSC3 clause under which the communication is issued,  

• whether a reply is required; and  

• a unique letter reference number.  

 

The unique reference number to be used for written correspondence between the Service Manager and 

Contractor and vice versa is as follows: 

• From the Service Manager to the Contractor: 46000……..  

• From the Contractor to the Service Manager: 46000…….. 

All document deliverables transmitted to the Service Manager for review / acceptance / record / information 
are transmitted under formal communication with an associated document transmittal cover document. Related 
CDs, data-cards or hardcopy documents are delivered with a hardcopy copy of the formal communication 
and/or document transmittal to the Employer’s nominated information controller – situated on Affected 
Property. 
 
The title of each letter clearly summarises the purpose of the letter. In accordance with TSC Core Clause 13.7, 
each notification deals with only one specific issue at a time.  In the case where letters are submitted 
electronically by means of email, the title of the letter is reflected in the subject line and only one letter is 
submitted per email 
 

2.5. Invoicing and payment  
 
In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for payment.  
The Contractor applies for payment with a tax invoice addressed to the Employer as follows:  

 
The Contractor ensures that the requirement in terms of Section 20(4) (C) of the Value Added Tax Act, no 89 
of 1991 (as amended by the Revenue Laws Amended Act 45 of 2003), that the VAT registration number of the 
recipient of the tax invoice, appears on the said tax invoice in order for the invoice to fully comply with the 
requirements of a valid invoice for VAT purposes as contained in the said Section 20(4) (C), is adhered to. The 
Employer requires adherence by the Contractor to this requirement, applicable from 1 June 2004.  No payment 
will be made on tax invoices not fully meeting the requirement. 

 
The Contractor sends an original Tax invoice to the Employer’s Financial Accounting group via email. The 
payment period will start from the date and time at which the invoice and all relevant documentation were 
received at this office. 
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The Employer’s VAT Registration number is: 4740101508. 

 
Particulars to be included on the Contractor’s Tax Invoice: 

• Name and address of the Contractor and the Service Manager; 

• The contract number and title; 

• The date of the invoice; 

• An invoice number; 

• Contractor’s VAT registration number (if applicable); 

• Employers VAT registration number - 4740101508; 

• Reference to Contract and/or SAP Task Order number; 

• The value of the invoice split into payments as per the activity schedule; 

• A descriptive title of the service covered by the Invoice and/or the Contract’s 
assessment number; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT 
 

To enable payment against each applicable SAP generated Task Order the Service Manager and the 
Contractor must sign next to each line acceptance of the service, Plant and Materials or goods delivered on 
the applicable SAP generated Task Order. The Service Manager includes the Goods Receipt Number (GRN) 
on the SAP generated Task Order. The signed copy of this SAP generated Task Order is promptly returned to 
the Service Manager.  

 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the 
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated 
in the Service Manager’s payment certificate. 

 
All invoices must be emailed in .pdf format to Invoiceseskomlocal@eskom.co.za 
Supplier statements must be emailed to Statementseskom@eskom.co.za 
 

2.6. Contract change management  
 
The Contractor is responsible to document and resolve any required changes on his design/Equipment. The 
approval process indicated in the Service Information is adhered to, by the Contractor. 
The Contractor adheres to the contract change management procedure and KAA-815 for any changes to the 
scope of the services. The details of the contract change management procedure are agreed between the 
Service Manager and the Contractor at the project kick-off meeting. 
 

2.7. Records of Defined Cost to be kept by the Contractor 
 
The Contractor keeps all records of defined cost as well as payments & assessments of compensation events, 
for presentation to the Service Manager, for compensation events 
 

2.8. Insurance provided by the Employer 
 
Insurance will be applicable as per insurance reference and Z clauses in the Employer’s Contract Data. 
Contractor`s account. 
 

2.9. Design and supply of Equipment  
 
The Contractor submits a design package for the Employer’s Quality Control review and approval. 
The design must be in line with and meet SANS347 requirements. 
The design must be approved by an AIA Engineer. 
The process complies as follows: 
 

• Client request for an online Leak sealing repair 

• Leak requisition form completed. 

• Design and Drawing submitted to AIA. 

• Line integrity determine by Client. 

• AIA submit to registered Design Verification Engineer (DVE) 

• Design approved. 

mailto:Statementseskom@eskom.co.za
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• Material witness and verified. 

• Fabrication of Enclosure in line with QCP 

• NDT of enclosure in line with QCP. 

• NDT of Enclosure as required. 

• Final inspection and Release by AIA 

• Release by Contractor 

• Installation must be according to QCP/risk assessments and Installation procedures. 
 
 

2.10. Management of work done by Task Order 
 
Work against this contract can only be performed upon receipt of a Task Order. No amount of work is 
guaranteed under this contract. 
 
The Employer can issue a Task Order or a revision thereof without first seeking a proposal from the Contractor. 
 
The Contractor performing work without a SAP task order is done at the risk of non-payment by the Service 
Manager. 
 
The Task Order will include the following information: 

• A description of Works 

• Task Order reference number 

• The Employer’s Representative or Employer’s Site Supervisor who will be the contact person 
for all matters concerning the applicable Task Order, including technical direction. 

• The contract reference number allocated to the contract 

Unless the Contractor notifies the Employer in writing within the period for reply, after the receipt of a Task 
order or any revision thereof, that there is an aspect which is unclear, incorrect or unacceptable, the Contractor 
shall be considered to have accepted all the terms of the Task Order as issued. 
 
Any Task Order that is not signed by the duly authorized representative of the Employer is void and of no 
effect, and the Contractor shall not be compensated for any work performed pursuant to such Task Order. 
 
The Service Manager may not issue a SAP task order after contract validity end date unless the contract is 
modified and that the Contractor has received and agreed to a notification letter stating terms and conditions 
of modification; 
 
 

3. Health and safety, the environment and quality assurance 
 

3.1. Health and safety risk management 
 

3.1.1 Occupational Health and safety 

The Contractor shall comply with the health and safety requirements contained in OHS Specification and the 
approved safety file. Eskom reserves the right to review the OHS Specification to address the Operational 
risks and the Contractor shall comply with the latest SHE Specification as amended at no cost. 

The OHSACT 37(2) agreement must be signed by Employer and Contractor/service provider’s 
representatives. 

The Contractor OHS professional must conducts internal audits at planned intervals to monitor compliance to 

the contractual health and safety requirements. 

The Contract Custodian must conduct inspections at planned intervals to monitor compliance to the contractual 

health and safety and legal requirements.  

The Contractor may be selected during internal and/or external Eskom Power Station audits to verify 

compliance to legal and contractual OHS requirements. The Contract Custodian will communicate this at 

relevant time periods and the contractor shall avail themselves for this audit. 
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The contractor/supplier/consultant who is working alone and not eligible to register with the compensation 
fund, shall provide Eskom with the member benefit statement of the insurance cover which include life and 
disability cover to the minimum fund of R500 000.Note: Induction will only after the above documents have 
been submitted and accepted by Eskom. 

 

3.1.2 Key Performance Indicators 
 
Contractor/service provider Management Key Performance Indicators (KPI’s) 

1. Maintain Health and Safety file and compliance to the health and safety plan, Eskom OHS specification 
and applicable legislation as amended.  

2. Always maintain good housekeeping where the task is being executing and/or within the area of 
responsibility. 

3. Contractor must develop, Implement and monitor near miss reporting strategy / programme (reporting 
of near misses).  

4. Comply to Planned Job Observation programmes. 
5. Maintain Zero Fatalities for the duration of the contract. 
6. At any given point, the OHS performance must be within the lost time injury (LTI) tolerance level as 

amended. 
7. All incidents must be reported immediately or before the end of shift that the incident took place. 
8. All incident investigations must be completed within 10 days of the occurrence of an incident. 
9. Incident investigation recommendations shall be closed within the recommended time frame recorded 

in the Incident investigation report. 
10. Close audit findings as per the recommended time frames as per audit report or action raised in SAP 

QIM. 
11. Close Non-conformance as per the recommended time frames in SAP QIM. 

 
Note: Monitoring of the above mentioned KPI’s will take place through regular audits and inspection. 
 

3.1.3 Contract completion and sign-off 
 
On completion of the project/contract, Eskom team (led by the Contract custodian) involved in the project 
together with the Contractor shall conduct the final meeting to identify the gaps prior to the contract close out. 
Before the final invoice is paid/processed, the Contract custodian shall ensure that the below requirements are 
met: 

a. Close all incidents and audit findings. 

b. Clean the respective yard and ensure good housekeeping where the contractor was working. 

c. Contractor shall submit safety statistics and a safety file to Eskom BU Safety department for     

  closeout and filling.  

d. Completion of a closeout report (Gx OHS Post Contract Review) to close the contractual work. 

 
 

3.2. Environmental constraints and management  
 
The Contractor will ensure compliance with regards to disposal of all materials/waste water. As stipulated in 
document KAE 012.   
 
The Contractor shall comply with all the health and safety requirements stated in the SHE Specification. 
 
 

3.3. Quality assurance requirements  
 

The engineering classification assigned for the service is 0002/96Q and Q2/L2. 

The Contractor's quality management system shall be certified to the requirements of ISO9001:2015, or 

equivalent. 

The Contractor complies with the requirements of DSG-318-087 Rev 2 and DSG-310-087 Rev 2A.  
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The works are subject to a Quality Assurance Program in accordance with Section 5 of DSG-318-087 Revision 

2. A Quality Control Plan, specific to each activity, is to be established and submitted to the Employer for 

acceptance before commencement of any work.  

The Contractor’s quality assurance system is also subject to the acceptance by the Employer. 

The Contractor ensures that any Subcontractor employed by him has and implements a Quality Assurance 

Programme to meet the quality assurance requirements of the Employer.  

The Contractor controls and supervises his Subcontractor’s quality plans (including manufacturing quality 

plans). The Contractor reviews and accepts all plans, prior to submission to the Employer, for his acceptance. 

All Subcontractor components are verified by the Contractor’s technical representative(s) before use or 

installation. 

If the Subcontractor has to perform work in terms of the Contractor compiled quality plans, the Subcontractor 

also reviews and accepts the use thereof. 

The Employer reserves the right to at any time audit and/or monitor the control between the Contractor and 

Subcontractor, as well as the performance of the Contractor’s Subcontractor. Such audits are done by prior 

notification and in liaison with the Contractor. 

The Contractor ensures that his staff and Subcontractors are conversant with the content of the works as 

defined by the Works Information, quality control plans/work plans and work instructions. 

Contractor’s authorisation of personnel (including Subcontractor personnel), applied for Providing the Works, 

is made available to the Employer prior to the start of the work for which the authorisation is done. 

The Contractor retains records of internal reviews performed by its personnel. The records provide objective 

evidence of who performed the review and the level of detail of the review. This requirement is also applicable 

to review of Subcontractor deliverables. Where considered necessary, the Employer may request such review 

records and the Contractor provides such information without limitation.  

All quality related problems/issues are reported and resolved as Defects in terms of the relevant clauses. All 

completed work is signed off in the QCPs as the work progress and all the relevant signatures are made on 

the documentation. The Contractor and his subcontractor employ quality control representatives, with 

appropriate proven experience. 

Where considered necessary, the Employer may request the root cause analysis and associated corrective 

action plan that the Contractor has established to deal with non-conformances / issues and / or Defects related 

to Providing the Works. The Contractor provides such information without limitation.   

The Employer reserves the right to, at any time, audit and/or monitor the control between the Contractor and 

subcontractor, as well as the performance of the Contractor’s subcontractor.  Such audits are done by prior 

notification and in liaison with the Contractor. 

 

4. Procurement 
 

4.1 People 

4.1.1 Minimum requirements of people employed 

Replacement of key personnel during the contract shall be subject to approval by the Employer. Refer to 
Section 2.3 for full requirements and responsibilities. 
 
 

4.1.2 BBBEE and preferencing scheme 

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based 
Black Economic Empowerment (B-BBEE) or preferencing scheme measures. 
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4.1.3 Supplier Development Localisation and Industrialisation (SDL&I) 

N/A 
 
 

4.2 Plant and Materials 

4.2.1 Specifications 

Title  Date or 
revision 

Tick if publicly 
available 

General Specifications:   

 
240-62196227 Life Saving Rules  

Latest  

 
KSA-119 Contractor Control at Koeberg Nuclear Power   
Station 

Latest  

 
KAE-012 Hazardous and Non-Hazardous Waste and Scrap 
Disposal 

Latest  

 
331-170 Requirements for Protective Coatings for use at 
Koeberg Nuclear Power Station 

Latest  

 
KSA-147 Investigating, compiling and execution of 
maintenance work packages. 

Latest  

 
KAA: 751 Chemical Restrictions and Control at Koeberg  
(CRACK) 

Latest  

 
KSA-069 Foreign Material Exclusion 

Latest  

 
KSM-014 Maintenance of maintenance quality control 

Latest  

 
KSM-015 Maintenance of History Recording 

  

 
KSM-020 Post Maintenance Requalification Testing 

Latest  

 
335-68 Fitness for Duty process for Staff who are required 
to perform work at the Nuclear Operating Unit. 

Latest  

 
Technical specifications: 

  

 
DSG-310-087 - Generic Service Specification 

Rev 2A  

 
DSG-318-087: Quality requirements for the procurement of 
assets, and goods and services 

Rev 2  

 
DSG-317-09 Nuclear Grade Leak Sealing Compound 

Latest  

 
KWM-MM-MFU-001- Repairs using On-Line Leak Sealing 
Process 

Latest  
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4.2.2 Correction of defects 

Upon the notification of a Defect the Service Manager shall identify the period wherein access will be given to 
the Contractor for access to correct the Defects.  
 

4.2.3 Contractor’s procurement of Plant and Materials 

Plant and Materials supplied by the Contractor are new, free of defects of any kind, and fit for the purpose to 
which they are intended to be used. All material/consumables/spares supplied in providing the Service shall 
comply with all applicable legislation, standards, and specifications. Material costs must allow for application 
losses.  
 

4.2.4 Tests and inspections before delivery 
Specific hold and witness points will be assigned by the Employer as part of its acceptance review of the 
manufacturing and testing quality control plans prior to start of any tests and inspections 
 

4.2.5. Plant & Materials provided “free issue” by the Employer 

The Employers supplies the following in support of the service: 

• Compressed air (90 PSI, 150 SCFM). 

• 230V 50 HZ electrical supply.  

• 380V 50Hz, 3 phase power supply in containment where applicable 

• Demineralised water. 

• Scaffolding, forklift and rigging support 

• Tenting for in situ work.  

 

5 Working on the Affected Property 

5.1 Employer’s site entry and security control, permits, and site regulations 

 

5.1.1 Security check points 
Prior to access to site, there are two Public Exclusion Barrier (PEB) security check points, viz. at the entrance 
from the R27 and at the entrance from Duynefontein. Security access is through Access Control Points (ACP) 
1 and 2. All temporary worker/visitors permits are issued at ACP-1. 
 
On a daily routine all personnel will access and leave the site via the security controlled access point, where 
all are subjected to security screening procedures which includes 100% alcohol testing. 

No cellular or mobile phones are allowed beyond ACP 2. 

 

5.1.2 Fitness for duty management 

The Contractor adheres to the Employer’s procedure 335-68 - Fitness for Duty Requirements for Work to be 
performed inside the Owner Controlled Areas of Koeberg Nuclear Power Station. 
 
The FFD programme objective is to provide reasonable assurance that all employees who are required to 
perform work on the Koeberg plant perform their tasks in a reliable and trustworthy manner, are not under the 
influence of any substance, or suffers from any health impairment which in any way adversely affects their 
ability to perform their duties safely and competently.  It also gives reasonable assurance that employees 
(Contractor and Eskom) have been trained/made aware and their technical competence/awareness has been 
assessed. These requirements are derived from applicable legislation, regulations, Nuclear Licensing 
requirements, world best practices and Eskom requirements applicable to the Operator of a Nuclear Power 
Plant. 
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The requirements differ depending on contractual stipulations and the specific work that the employee is 
required to perform.   

 
As per OHSA the employee’s fitness for duty and safety remains the responsibility of the Contractor and not 
Eskom unless it is stipulated otherwise in the SHE specifications of the contract.  

 
Meeting FFD requirements is entirely the responsibility of the Contractor and all activities described in 
procedure 335-68 paragraph 5.1 are performed offsite at the cost of the Contractor before his/her employees 
will be registered on the FFD system. 

 
After contract award the Service Manager / Employer’s Representative completes an Occupational Health 
Services Person Job Specification in accordance with KGA- 075 and Procedure 335-68 for each contractor 
employee, which details the occupational conditions of the work activity on site.  The specific details when 
ticked in the job specification inform the induction training the employee needs to complete.   

 
The documentation required and the specific induction training will be indicated on “Appendix A: Application 
to register for the Koeberg FFD Programme form” (Refer to Procedure 335-68 latest Rev) for each employee. 
It is the Contractors responsibility to timeously book his employees, including subcontractor employees, for 
entry medical examinations prior to entering the site.  Entry medicals form part of Koeberg’s mandatory site 
access FFD requirements. All contractors (local and international) must have a COVID -19 test result that is 
negative and not older than 72 hours before they come to the Affected Property for final medical assessment. 
International contractors must go into quarantine period as stated by the National Institute of Communicable 
Diseases guidelines from the date of arrival in South Africa. International contractors must perform a COVID 
19 PCR test on day seven after arrival in SA. The Contractor is responsible for the cost of the COVID -19 test. 

 
The Contractor ensures that all his employees, including subcontractors, brought to site comply with the FFD 
process requirements prior, during and on completion of all activities.  In particular the Contractor ensures 
compliance to the nuclear license requirement that all contractor employees classified as radiation workers on 
completion of their work period on a nuclear site attends an exit medical examination and receive a final whole 
body count administered by Koeberg’s Radiation Protection Group.  For control purposes the last payment of 
a contract or Task Order is withheld if the tax invoice is not accompanied by written confirmation of completed 
exit medical examinations and other FFD requirements.  

 
The Contractor and the Service Manager / Employer’s Representative ensure that permit holders that no longer 
require access to the Site follow the FFD exit procedure.  Failure to do so shall result in the individual being 
denied access to the Koeberg site in future, and Contractor may not be considered for further contracts with 
the Nuclear Operating Unit. 

 
All FFD related enquiries can be emailed to FFDNOU@eskom.co.za 
 

5.1.3 Specific Training Required 

The duration of the training will vary according to the experience of the individual. The Contractor is to liaise 
with the Employer’s Representative, prior to the execution of the works, for an appropriate training period. 
 
Medical Assessments and Police Clearance are to be completed by the Contractor and proof supplied to the 
Employer for verification by the onsite Medical Centre and Security. Refer to Procedure 335-68 - Fitness for 
Duty Requirements for Work to be performed inside the Owner Controlled Areas of Koeberg Nuclear Power 
Station. 
 

Generic training:  

• Plant Induction Training (PIT) 

• Human Performance Training 

• Medical Verification 

• Safety Induction    

• Radiation Workers Training                           

 
The duration of the Generic training will vary according to the experience of the individual.  The average 
duration that should be scheduled and planned for is a maximum of 8 days. The Contractor is to liaise with 

mailto:FFDNOU@eskom.co.za
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the Employer’s Representative, prior to the execution of the works, for an appropriate training period. 
Training is executed via e-learning with self-study and an onsite online assessment of 2 hours. 

 
Technical Training: 

• Confined space training 

• Clean condition training 

• Technical FME 

• *Working at height/Material Handling Awareness 

• Hazardous chemicals 

• Technical Assessments as required 

 

*Working at Height Awareness Training – Candidates will only gain access to this course upon presenting a 
Work at Height training certificate (US 229998) issued by an accredited Work at Height training provider. Refer 
to Eskom Work at height standard 32-418 

 

The Employer from time to time requires that the Contractor’s personnel attend the following compulsory 
training sessions:  

• Monthly Work Team Sessions 2 Hours each. Attendance is compulsory for all personnel and is seen 
as continuation training. 

 

After successful completion of the required training, each member of the Contractor team will be issued with a 
personal Identification Access Card. Lost or damaged cards will be for the cost of the Contractor. Hard hat, 
safety boots and safety glasses are mandatory safety equipment at Koeberg Nuclear Power Station.  The 
Contractor is responsible to supply all his staff with this safety gear prior to the start of the work. Personal 
protective equipment must comply with SABS standards. 

 

5.1.4 Exit procedure 

The Contractor and the Service Manager ensure that permit holders that no longer require access to the 
Affected Property follow the FFD exit procedure. Failure to do so may result in the Contractor’s employee being 
denied access in future. 
 
The duration of the exit activity is approximately 90 minutes and includes an exit medical examination. 

 

5.1.5 Prohibited/unauthorised items on site 

In terms of the National Key Point Act 102 of 1980, Koeberg Operating Unit is a declared National Key Point 
(NKP). The National Key Point Act requires and empowers the owner of the National Key Point (Power Station 
Manager), to implement measures that will ensure the security of the National Key Point. The National Key 
Point area at the power station is the area within the protected area barrier (ACP 2 inwards). 
 
One such security measure is procedure KAA-777 (Process for access to Koeberg Nuclear Power Station). 
The procedure stipulates that the following items are prohibited from being brought onto site, unless specifically 
authorised:  

• explosives or components thereof, 

• habit forming drugs, 

• alcohol, 

• mercury, 

• acids, 

• cellular phones, 

• firearms, ammunition, or any part thereof, and 

• cameras 

Contractor personnel violating the procedure will be investigated and may result in action being instituted 
against such individuals and possible removal from site. 
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To keep the Contractor informed, pictograms of the items are placed at all ACP 2 access points, and it is also 
addressed in the Plant Access Training Course (PAT). It is the responsibility of each of the Contractor’s 
employees to ensure compliance and to refrain from bringing prohibited/unauthorised items onto site 
 

5.1.6 Emergency Mustering and Accountability and Evacuation 

Due to the nature of the site the Employer is required to have full accountability of all personnel at all times. 
The Contractor maintains a current status accountability list of all his personnel on site. 
 
The accountability list is handed to the Employer each time a change occurs. 
 
The Contractor ensures that his personnel take full responsibility of this requirement and that its personnel are 
fully knowledgeable with the mustering requirements as detailed in procedure KAA 611. 
 

5.2 People restrictions, hours of work, conduct and records 

Koeberg reserves the right to verify all personnel employed under this contract. Furthermore, Koeberg reserves 
the right to order that personnel that are not adequately qualified or suited for this contract are removed from 
the site. 
 
The Contractor keeps records of his people working on the Affected Property and the Service Manager shall 
have access to them at any time. 
 
During the execution of this Contract, other Contractors may be performing work on the plant and the 
Contractor must take due cognisance of this in planning and executing the Service 
 
All work will be coordinated by the Employer. Working times can be subject to change, the Employer will inform 
The Contractor well in advance.  
 

5.3 Health and safety facilities on the Affected Property 

The Employer maintains a first aid and clinic facility which is available for treating minor medical problems. 
Contractors are permitted to make use of this facility at their own expense if they appear during prescribed 
consulting hours and are duly authorised by the Contractor supervisor. Emergency treatment is provided as 
needed. Casualty facilities are available at hospitals within a 25km radius. 
 

5.4 Cooperating with and obtaining acceptance of Others 

The Contractor’s duty is to co-operate with Others as expressed under the service information. The Contractor 
co-operates with and does not delay, impede, or otherwise impair the work of Others 
 
Where the Contractor’s work may affect or interfere with the activities of the Employer or Others, it is important 
that interfaces in respect of physical location and timing are agreed by all parties and shown on the contractor’s 
plan.  
 
The exchange of information on health and safety matters is particularly important in order to comply with the 
law as well as with the contract. 
 
The Contractor co-operates at any time with an independent person appointed by the Employer to review work 
done by the Contractor in Providing the Service. 

The Contractor co-operates and provides information as required by the Employer for issues affecting and 
improving, either inside or outside the scope of the services. 

The Contractor makes his own assessment of the problems and difficulties which may be encountered, and 
no claim of any kind will be allowed on account of providing reasonable access to other contractors as detailed 
above, or for the requirement of working adjacent to, or in the same area, as other contractors operations 
 

5.5 Equipment provided by the Employer 
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The Employer is responsible for provision of training associated with enabling the Contractor to gain access 
to the site. All PPE requirements for Radiological Zones will be provided by the Employer. All work support 
functions (e.g. Scaffolding, forklift and rigging support, etc.) will be provided by the Employer. 

 

5.6 Site services and facilities 

5.6.1 Provided by the Employer 

• Maintenance Manuals, Working procedures and Drawings 

• Permit to Works (PTW) 

• Access to working and training areas for personnel and equipment. 

• Radiation Protection coverage and support. 

• Anti-contamination clothing and dosimetry. 

• Waste disposal facilities for generated waste 

• Access to the Employer’s equipment documentation and procedures. 

• Temporary storage areas. 

• Decontamination services.  

• Removal and replacement of lagging.  

Employer`s QC coverage and Engineering support 
 

5.6.2 Provided by the Contractor 

The Contractor shall provide everything else necessary for Providing the Service. 
 
The Contractor dismantles and clears from site all such temporary structures and associated foundations and 
infrastructure at the direction of the Service Manager on completion.  No such dismantling and clearance work 
is carried out without prior instruction from the Service Manager. 
 

5.7 Control of noise, dust, water and waste  

The Contractor will keep noise and dust levels to a minimum. At no time shall his/her work result in nuisance, 
interference, or danger to the public or any other person working at Koeberg.  
 
At no time shall the Contractor:  

• allow any palliative or toxic substance to be released into the air or storm water systems  

• interfere with, or put at risk, the functionality of any system or service  

• cause a fire or safety hazard 

 

5.8 Tests and inspections 

5.8.1 Description of tests and inspections 

The Contractor shall ensure that all equipment is inspected and tested in accordance with relevant health and 
safety standards incorporated under the relevant Acts, Regulations and Standards. 
 

6 List of drawings 

6.1 Drawings issued by the Employer 

Drawings where required and available will be issued with each task order. 
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7 Appendices 

7.1 Annexure 1 – SHE Specification 

 


