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DEPARTMENT OF EDUCATION SANITATION PROGRAMME FOR SCHOOLS, UGU DISTRICT:
MQHAKAMA HIGH SCHOOL (SOUTHERN REGION)

KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

THE TENDER

1. PARTT1: TENDER PROCEDURES Page No.

T1.1 |Tender Notice and Invitation to Tender
PA -041 Summary for Tender Opening
T1.2 |[Tender Data
T1.3 |Annexure C - Standard Conditions of Tender

2. PARTT2: RETURNABLE DOCUMENTS

@ =

T2.1 |List of Returnable Documents

T2.2  |Authority to Sign Tender (T2.2)

T2.3 |Authority for Consortia or Joint Venture’s to Sign Tender (T2.3)

T2.4 |Special Resolution of Consortia or Joint Venture’s (T2.4)

T2.5 |Joint Venture Involvement Declaration (T2.5)

T2.6 |[Schedule of Proposed Sub-Contractors (T2.6)

T2.7 |Capacity of Tenderer (T2.7)

T2.8 |Financial Standing and other resources of Business Declaration (T2.8)
T2.9 |Preference Points Claim Form (T2.9)

T2.10 |Site Inspection Certificate as proof for attendance of compulsory briefing meeting (T2.10)
T2.11 |Bidder's Disclosure - SBD 4 (T2.11)

T2.12 |Record of Addenda to Tender Documents (T2.12)

T2.13 |Particulars of Electrical Contractor (T2.13)

T2.14 |Schedule of Imported Materials and Equipment (T2.14)
T2.15alAnnual Financial Statement for past financial year (2.15)

T2.16 |Equipment Schedules (T2.16)

T2.17 |Contractor's Safety, Health and Environmental Declaration (T2.17)
T2.18 |Compuisory Enterprise Questionaire (T2.18)
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T2.19 |Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier Status via e-Filing
(T2.19)

T2.20 |Proof of Good Standing With the Compensation Commissioner (T2.20)

—_

T2.21 |Form of Offer and Acceptance (Bound into Section 1 of 2)(T2.21)
T2.213Confirm Receipt of Offer and Acceptance (T2.21a)

T2.22 |Final Bill of Quantity (T2.22)

T2.23 |Certified Proof of Paid Municipal Rates and Taxes (Attach) (T2.23)
T2.24 |Proof of Unemployment Insurance Fund (2.24)

T2.25 |The National Industrial Participation Programme (T2.25)

T2.26 |Proof of Registration on the Central Supplier Database (CSD) (T2.26)

_LM_\_;_\_xw_x
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T2.27 |Certified Proof of CIDB Registration Number (T2.27)

T2.28 |Proof of Deposit (T.28)

T2.29 |Contract Form - Purchase of Goods/Works - Part 1 (T2.29)
T2.30 |Contract Form - Purchase of Goods/Works - Part 2 (T2.30)

T2.31 |OHSE Plan Structure (T2.31)

T2.32 |Client's specific requirements for the Contractor's detailed OHSE Plan (T2.32)

T2.33 |Baseline Risk Assessment (T2.33)
T2.34 |Functionality Criteria (T2.34)
T2.35 |Invitation to Tender - SBD 1 (T2.35)

THE CONTRACT

PART C1: AGREEMENT AND CONTRACT DATA

C1.1 |Form of Offer and Acceptance
C1.2 |Contract Data
C1.3 |Form of Guarantee (C1.3)

PART C2: PRICING DATA

C2.1 |Pricing Instructions
C2.2 |Preliminaries
C2.3 |Bills of Quantities

PART C3: SCOPE OF WORKS

C3.1 |Scope of Works
C3.2 |Specification for HIV/AIDS awareness
C3.3 [|HIV/STI Compliance report

PART C4: SITE INFORMATION

C4.1 |Site Information

DRAWINGS

C5.1 |List of Drawings
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KZN Department of Public Works
Effective Date:16 JANUARY 2023

Revision 9
8. ANNEXURES
Annexure 1 |Model Preambles for Trades 2008 SUP1-5 & SP1-74
Annexure 2 |General Electrical Specifications E/1 to E/39
Annexure 3 |Lightning Protection Specifications LP/1 to LP/6
Annexure 4  |Map of Tender submission location 1
Annexure 5 |Joint Venture Agreement 7
Annexure 6 |Health and Safety Specification 97
Annexure 7  |Health and Safety Bill of Quantities 2
Annexure 8  |Builders Lien Agreement 1
Annexure 9 |Geotechnical Investigation Report (If applicable) 23
Annexure 10 |[EPWP Conditions and Specifications 9
Annexure 11 |Preference Letter 1
Annexure 12 |Organogram template 1

IMPORTANT NOTICE TO TENDERERS

Any reference to words Tender or Tenderder herein and/or in any other documentation shall be construed
to have the same meaning as the words Tender or Tenderer. These forms are for internal and external use
for the KZN Department of Public Works, Provincial Administration of KwaZulu-Natal.

"Quality" shall mean totality of features and characteristics of a product or service that bears on the ability
of the product or service to satisfy stated or implied needs.

No alternative Tenders will be accepted.

The Total (including Value Added Tax) on the Final Summary of the Bill of Quantities must be
carried to the "Offer" part only of the Form of Offer and Acceptance - T2.21

"Enterprise” shall mean the legal Tendering Entity or Tenderer who, on acceptance of the Offer,
would become the contractor”

TENDERERS TO NOTE

1.The Department reserves the right not to award to the lowest bidder.

2.In addition, the Department may conduct a detailed risk assessment prior to the award of the bid.
3.The bid document can be downloaded from e-Tender Portal (https://www.etenders.gov.za) at no
cost. However, should any bidder require a printed/hard copy of the bid document, a nonrefundable
payment must be made for collection thereof as per the banking details indicated below. Proof of
payment must be produced upon collection of the bid document.

4.No Site Inspection certificates will be issued at the Tender briefing meeting. The Site Inspection
certificate must be signed and stamped by the Department representative, during the briefing as
proof of attendance, and should it not be signed your tender document will be disqualified.
5.Bidders who attend without a hard copy bid document will not be allowed to the briefing.

6.No late arrivals will be admitted to the tender briefing meeting.

7.Late submissions will not be accepted.

8.Faxed or e-mailed bids are not accepted.

9.0nly Bidders registered on Central Suppliers Database and applicable CIDB will be eligible to
submit bids.

10.The Preference points system is applicable for this bid is 80/20, where 20 points of specific
goals will be allocated as follows:

* Ownership by Black People: 5 points

* Ownership by People who are Women: 6 points

* Ownership by people who are Youth: § points

* Ownership by people living with Disabilities: 4 points
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KWAZULU-NATAL PROVINCE
PUBLIC WORKS

REPUBLIC OF SOUTH AFRICA
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THE CONTRACT
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KWAZULU-NATAL PROVINCE
PUBLIC WORKS

REPUBLIC OF SOUTH AFRICA
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C1- AGREEMENT AND CONTRACT DATA
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FORM OF OFFER AND ACCEPTANCE

N
| KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Tender No - ZNTM01268W

DEPARTMENT OF EDUCATION SANITATION PROGRAMME FOR SCHOOLS, UGU DISTRICT:
MQHAKAMA HIGH SCHOOL (SOUTHERN REGION})

C.1.1 - FORM OF OFFER AND ACCEPTANCE

THE OFFER AND ACCEPTANCE FORM IS BOUND INTO SECTION 1 (See end of
Returnable Documents) OF THIS DOCUMENT AS PART OF THE RETURNABLE
DOCUMENTS. ONCE A CONTRACT IS CONCLUDED WITH A SUCCESSFUL
TENDERER, THIS PAGE WILL BE REPLACED WITH THE FILLED AND SIGNED
OFFER AND SIGN ACCEPTANCE BY THE EMPLOYER AND IT WILL BECOME PART
OF THE CONTRACT.

PLEASE SUBMIT THE OFFER AND ACCEPTANCE FORM WITH THE OTHER
RETURNABLE DOCUMENTS.
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y KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF EDUCATION SANITATION PROGRAMME FOR SCHOOLS, UGU DISTRICT:
MQHAKAMA HIGH SCHOOL (SOUTHERN REGION)

C1.2 - CONTRACT DATA
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Effective Date:16 JANUARY 2023
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C 1.2 CONTRACT DATA:
with GCC for Construction Works - Second Edition 2010

DEPARTMENT OF EDUCATION SANITATION PROGRAMME FOR SCHOOLS, UGU DISTRICT: MGHAKAMA HIGH SCHOOL (SOUTHERN REGION)

CONTRACT DATA FOR:

Tender no:  ZNTM01268W

The General Conditions of Contract are the clauses contained in the General Conditions of Contract (2010) (Second Edition) published by the South African

Institution of Civil Engineering. Copies of these conditions of contract may be obtained through most regional offices of the South African Institution of Civil

Engineering, telephone number 011 805 5947 or by visiting their website at www.saice.org.za.

CONTRACT SPECIFIC DATA

The following contract specific data are applicable to this contract:

CONTRACT VARIABLES

This schedule contains all variables specific to this document and is divided into pre-tender and post-tender categories. The pre-tender category must be

completed in full and included in the tender documents. Both the pre-tender and post-tender categories form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not left blank. Where choices are offered, the non-applicable items are to

be deleted. Where insufficient space is provided the information should be annexed hereto and cross referenced to the applicable clause of the schedule. Key

cross reference clauses are italicised in [ ] brackets.

The Engineer/Principal Agent, in accordance with Clause 1.1.1.16, shall obtain the specific approval from the Employer before executing any of his

functions according to the "Conditions under which Consultants are appointed”, or in the event where an employee of the Employer represents the

Empl e relevant Gen eleaation fii at the time of ex ing hisfh ies as described in Cla 3.1.2

Part 1: CONTRACT DATA PROVIDED BY THE EMPLOYER:

[PRE-TENDER INFORMATION

CONTRACTING AND OTHER PARTIES
[1.1.1.15}) Employer:

Head: Public Works (KZN Department of Public Works: Province of KwaZulu-Natal)

Postal address;

Private Bag X 9041

PIETERMARITZBURG

3200

Tel: 033 - 8971399 Fax: 033 - 8971300
[1.2.1.2] Physical address:

191 Prince Alfred Street

PIETERMARITZBURG

3200
[1.1.1.16] Employers Agent 1

Miss JM Nandolo

Agent’s service:
Architect

Postal address:
P.O. Box X9153

Pietermaritzburg
3200
Tel: 033 897 1356 Fax: 033 987 1300

Employers Agent 2
Mr. C Manqele and Mr. S Silangwe

Agent’s service:
Civil Engineers

Postal address:
P.O. Box X9153
Pigtermaritzburg
3200

Tel: 033 897 1369 Fax: 033 897 1300

Employers Agent 3
Mr. J. Hassan

Agent's service:
Structural Engineer

Postal address:
P.O. Box X9153
Pietermaritzburg
3200

Tel: 033 897 1326 Fax: 033 897 1300

Employers Agent 4
Mr. T Z Mncube

Agent’s service:
Quantity Surveyor

Postal address:
P.0. Box X9153

Pietermaritzburg
3200
Tel: 033 897 1400 Fax: 033 897 1300
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Tenderno:  ZNTMO1268W
Employers Agent 5
[Agents Name]
Agent's service:
[identify Agent's Service, eg. Engineer]
Postal address:
[P.O. Box number]
[Name of town]
[Code]
Tel: insert  [Tel Number including Area Code] Fax: [Fax Number including Area Code]
Employers Agent 6
[Agents Name]
Agent’s service:
[ldentify Agent's Service, eg. Engineer]
Postal address:
[P.O. Box number]
[Name of town]
[Code]
Tel: insert [Tel Number including Area Code] Fax: {Fax Number including Area Code]
Employers Agent 7
[Agents Name]
Agent’s service:
[identify Agent's Service, eg. Engineer]
Postal address:
[P.O. Box number]
[Name of town]
[Code]
Tel: insert _[Te! Number including Area Code] Fax: [Fax Number including Area Codej
Employers Agent 8
[Agents Name]
Agent’s service:
[ldentify Agent's Service, eg. Engineer]
Postal address:
[P.O. Box number]
[Name of town]
[Code]
Telinsert ([Tel Number including Area Code] Fax: [Fax Number including Area Code]
PART 1: DATA PROVIDED BY THE EMPLOYER
[1.1.1.13] Def Liability Period
The defects liability period is: A time measured from the date of the Certificate of Completion.
Defects Liability Period is 12 Months for the whole of the Works
Latent Defect Period
/5.16.3] The latent defect period is: 5 years after the Final Approval Certificate
Dy entati [TH ment of rks:
15.3.1] The documentation required before commencement with the Works execution are;
[4.3] Health and Safety Plan The Contractor shall deliver his Health and Safety Plan of the Works within 14 calendar days after notice from the Employer,
prior to the Commencement Date.
[5.6] Initial Programme The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the
Commencement Date.
[6.2] Guarantee The Contractor shall deliver his chosen Guarantee (security) for this Works within 14 calendar days after notice from the
Employer, prior to the Commencement Date.
[8.6] Insurance The Contractor shall deliver his insurance for the Works within 14 calendar days after notice from the Employer, prior to the
Commencement Date.
Cash flow by contractor The Contractor shall deliver his Cash flow for the Works within 14 calendar days after notice from the Employer, prior to the
Commencement Date.
Priced Bill of Quantity The Contractor shall deliver his Priced Bill of Quantity within 14 calendar days after notice from the Employer, prior to the
Commencement Date.
Programme .The Contractor is required to submit his Programme of Works in terms of Clause 5.6.1 and 5.3.1 and the Principal Agentis
required to approve this within 7 days in terms of Clause 5.6.3
Other requirements
5.3.2 The time to submit the documentation reauired before commencement with Works execution is: [14 lcalendardays
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/6.8.1]

{5.8.1]

KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

Non-Working days

Non-Working days Sundays
Special non- working days All Nationally Recognized Public Holidays and the year end break

First Year end break - commences 16-Dec-26
ends on 08-Jan-27
Second Year end break - commences 16-Dec-27
ends on 07-Jan-28
Third Year end break - commences 18-Dec-28
endson  05-Jan-29
Fourth Year end break - commences 17-Dec-29
ends on 11-Jan-30

3.1.3]

Engineer/Principal Agent to consult with Employer

The Engineer shall obtain the specific approval from the Employer before executing any of his functions according to the "Conditions under which Consultants
are appointed”, or in the event where an employee of the Employer represents the Employer, the relevant General Delegations applicable at the time of
executing his/her duties.

16.2.1]
(6.2.1]

Security
The time to deliver the deed of guarantee is Prior to site hand over in terms of clause 5.3.1 and 5.3.2.

Please see CONTRACT DATA - below to select Guarantee Option

Commencement Date
Commencement date means the date of Site Hand over that should not occur prior to the tenderer receiving one fully signed copy of the Offer and Acceptance
in terms of the Form of Offer and Acceptance.

The Agreement comes into effect on the date when;
The tenderer receives one fully completed original copy of this document, including the Schedule of Deviations (if any)

The agreement (“this document’) consists of:

1. Agreement and Conditions of Contract,

2. Form of Offer and Acceptance.

3. Contract Data.

4. Scope of Works.

5. Site Information.

6. Drawings & documents referred fo in the 1 to 4 above.

(See Form of Offer and Acceptance)

[5.3.1)

The contractor shall commence executing the Works within 7 calendar days from the Commencement Date.

[5.4.1]

Possession of the site will be given within 10 calendar days after the contractor has fulfilled the conditions (4.3, 5.6, 6.2, 8.6) and received the notification
from the Employer of Site Hand Over where the contractor will receive one fully signed copy of the Form of Offer and Acceptance from the employer.

[5.6.1]

The Contractor shall deliver his programme of work within 10 calendar days after nofice from the Employer, prior to the Commencement Date.

CONTRACT DETAILS

[1.1.1.33]

Works description: Refer to document C3 — Scope of Work.

[1.1.1.30]

Site description: Refer to document C4 — Site Information.

Specific options that are applicable to a State organ only
Where s0:

[6.10.6.2]

1) Interest rate legislation:
(a)  inrespect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from
time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

(b) in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply

2)  Lateral support insurance to be effected by the contractor: LYes X INo

3) Payment will be made for materials and goods |Yes X [No

4)  Dispute resolution by litigation Yes [no X

5) Extended defects liability period applicable to the following elements: | Electrical, Mechanical and Civil work

[8.6.1.1.2]

The Value of material, supplied by the Employer, and not included in the Contract Price, is: IR0,00

[8.6.1.1.3]

The amount to cover Professional Fees, not included in the Contract Price, for repairing damage and loss 1o be included in the insurance:
30% of the Contract Price

[8.6.1.3]
[6.5.1.2.3]

[6.5.2]

The limit for indemnity for liable insurance is: |Unlimited J

The percentage allowance to cover overhead charges for contractor and subcontractors, is: [33,30% |

The percentage allowance to cover overhead charges for contractor is: ]10.00% |

[1.1.1.14]

Practical Completion Date

The Practical Completion date is: A time measured from the Commencement date.

[6.5.1]
[5.13.1]

For the works as a whole:
The whole of the works shall be completed within: 8 |Months

The date for practical completion shall be To be determined ]

The penalty per calendar day shall be : 0.04% of the Contract Price, rounded to the nearest R10
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For the works in sections:

The date for practical completion from the commencement date and the penalty per calendar day:

Portion 1:
[5.5.1] N/A
[6.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 2:
[5.5.1] N/A
[5.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 3:
{5.5.1] N/A
5.13.1} 0.04% of the Contract Price, rounded to the nearest R10
Portion 4:
[5.5.1] N/A
5.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 5:
[5.5.1] N/A
[5.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 6:
[5.5.1] NA
[5.13.1] 0.04% of the Contract Price, rounded to the nearest R10
1.3.2} The law applicable to this agreement shali be that of the: Republic of South Africa
[6.10.1.5} The percentage advance on materials not yet built into the Permanent Works is: |80,00% ]
[6.10.3] Percentage retention on amounts due to contractor is: |The Percentage retention is nil. The only security required by the Employer will be such as
lected by the Contractor on the Form of Offer and Acceptance and Part 2: CONTRACT DATA
PROVIDED BY THE CONTRACTOR, point 2 - Documents, of the Contract Data.
Maximum retention is: of the Contract Price
Notwithstanding anything to the contrary contained in the General conditions of Contract and Preliminaries, this contract could only, when the construction
[6.8.1] riod exceeds 8 months and the contract exceeds R1,000,000.00, be subject to a Contract Price Adjustment Factor.
[6.8.2] Clause 6.8.2 the last part of the sentence saying "calculated according to the formula and the conditions set out in the Conlract Price Adjustment Schedule.”
{6.8.3] must be replaced by "calculated according to the Contract Price Adjustment Provisions (CPAP) Indices Application Manual for use with P0O151 indices
(Revised 1 Januvary 2013)" as published by Statistics South Africa. The Contract Price Adjustment Provision (CPAP) will be subject to the most recently
refeased indices by Statistic South Africa. Tenderers are advised that with reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP)
Indices Applications Manual, the Head: Public Works will not accept the submission by Tenderers of lists of additional items.”
[6.8.2] Where this contract is a Lump Sum contract, the contract will only be subject to Contract Price Adjustment Provisions (CPAP)(Revised 1 January 2013) where
[6.8.3] the contract period equals or exceeds 6 calendar months. The applicable work group shall be WG 180 for domestic buildings or WG 181 for commercial and
industrial buildings only.
[5.14.5] The following clause must be added to clause 5.14.5;
[6.14.5.6] The employers agent shall submit the final account within 3 calendar months to the principal agent.
[10.5] The determinations of disputes shall be by ARBITRATION ONLY.
[10.5.3] The number of Adjudication Board Members to be appointed is:
Replace the last part of the clause with the following: "..on the application of either party, by the Chairman, or his nominee of the Association of Arbitrators.”
[10.9.1}
Where CPAP is applicable, the contract sum will be adjusted in accordance with the Contract Price Adjustment Provisions (CPAP) as set out in the CPAP
Indices Application Manual as published by Statistics South Africa, dated 1 January 2013 and any amendments thereto:
1) Glass etc. measured in specialist section Metatwork, will be adjusted in terms of the index for that work group unless specifically stated
otherwise in the bills of quantities.
2) In case of uninterruptible power supplies, elevators, escalators and hoists, generating sets, motor-altemator sets and intercommunication
systems shall be adjusted in accordance with Work Group 170.
3) Further to clause 3.4.6 of the CPAP Indices Application Manual, the listing of additional items for exclusion by Tenderer's, will not be permitted.
Alternative Indices: Not Applicable
Details of chanaes made to the General Conditions of Contract for construction works (2010) Second Edition
Clause
[1.1] [1.1.1.8] COMMENCEMENT DATE — means the actual date of Site Hand over that should not occur prior to the Tenderer receiving one fully signed copy of

the Offer and Acceptance in terms of the Form of Offer and Acceptance.

[5.12.2.2] ABNORMAL CLIMATIC CONDITIONS - means conditions over and above what could reasonably be expected for the specific locality where the
Works are being executed and include inter alia exessive rain, heat, cold, wind and any other climatic condition that would not narmaily be
experienced during the season that the Works are executed in that area. The South African Weather Service's (http:/www.weathersa.co.za) 10
year average climatic conditions statistics would be what could be reasonably expected for the specific locality where the Works are executed.

[6.2.1] CONSTRUCTION GUARANTEE ~ means an on demand guarantee at call obtained by the contractor from an institution approved by the
employer in terms of the employer's construction guarantee form as selected in the Offer and Acceptance Form and the contract data.

CONSTRUCTION PERIOD — means the period commencing on the commencement date and ending on the date of due completion date. This
period will be deemed to commence on actual site hand over date to the contractor and end on the date of practical completion and shall include aft
annual industrial holiday periods, Sundays and public holidays.

CORRUPT PRACTICE — means the offer, giving, receiving, or soliciting of anything of value to influence the action of a public official in the
procurement process or in contract execution.

FINAL ACCOUNT - The document prepared by the principal agent, which reflects the contract value of the works at final approval or termination.

FRAUDULENT PRACTICE - means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the
detriment of any tenderer and includes collusive practise among tenderers (prior to or after the tender submission) designed to establish tender
prices at artificial non-competitive levels and to deprive the tenderer of the benefits of free and open competition.

INTEREST = the interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be in terms of the
legislation of the Republic of South Africa, and in particular:
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in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time to
time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

(b) in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section

80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply

[1.1.1.16] ENGINEER/PRINCIPAL AGENT - means the person or entity appointed by the Employer and named in the Contract Data as the Engineer
IPrincipal Agent to act as agent of the Employer. In the event of an Engineer/Principal Agent not being appointed, then all the duties and
abligations of an Engineer/Principal Agent as detailed in the Contract shall be fulfiled by a representative of the Employer as named in the
Contract Data. (Hereafter referred to as Engineer)

[1.1.1.21] GENERAL ITEMS - or preliminaries means items stipulated in the Pricing Data relating to general obligations, site services, facilities and/or items
that cover elements of the cost of the work which are not considered as proportional to the quantities of the Permanent Works.

[4.4.1] Add the following to the clause 4.4.1: “The Contract shall only use subconiractors who are duly registered with the CIDB and who has an ACTIVE
status at the time of submitting the tender”

[6.2.1] Refer to Offer and Acceptance form for the various options that the contractor may choose from in providing a form of Guarantee under
"GUARATEE OPTIONS".

[6.10.6.2] Replace "at the prime overdraft rate, as charged by the Contractor's Bank,” with "..at the inferest rate as determined by the Minister of Justice and

Constitutional Development from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 {Act No. 55 of 1975)."
Omit ",on all overdue payments from the date on which the same should have been paid..." and replace with " only after 30 calendar days from
receiving written notice from the Contractor that the amount is overdue,..”

15.12.3]

[5.14.5.1]
[5.16.4]

6.2.2]

16.2.3]

[9.3.2.2]

SPECIAL CONDITIONS OF CONTRACT

(@)
(b)
(e)
(d)
(e)

Omit clause 5.12.3 and add the following:

"6.12.3. If an extension of time is granted, the Coniractor shall be paid such additional timerelated General items, including for special non-working
days, if applicable as are appropriate regarding to any other compensation which may already have been granted in respect of the circumstances
concerned.The reasons for extension of time that would invoke payment of time related General ltems are inter alia;

5.12.3.1  Failure to give possession of the site to the contractar,

5.12.3.2  Making good physical loss and repairing damage to the works where the contractor is not at risk.

5.12.3.3  Contract instructions not occasioned by default by the contractor.

5.12.3.4  Failure to issue construction information timeously or the late issue of a contract instruction following a request from the contractor,

512.3.5  Late acceplance by the principal agent of a design undertaken by a selected subcontractor where the contractor's obligalions have been met.
5.12.3.6  Suspension or cancellation termination invoked by a nominated or selected n/s subcontractor due to default by the employer or the principal agent.
5.12.3.7  Insolvency of a nominated subcontractor.

5.12.3.8 A direct contractor.

5.12.3.9  Opening up and testing of work and materials and goods where such work is according to in accordance with the contract documents.

5.12.3.10 The execution of additional work for which the quantity included in the bills of quantities is not sufficiently accurate.

5.12.3.11 Late or failure to supply materials and goods for which the employer is responsible.

5.12.3.12 Suspension of the works."

Omit entire clause 5.14.5.1

Add the following new clause "5.16.4. Upon the issue of a Final Approval Certificate, unless otherwise provided in the Conltract:

5.16.4.1. The performance Guarantee (if any) shall be returned within 14 days to the guarantor in terms of Clause 7."

Replace the following "..it shall be deemed that the Contractor has selected & security of ten percent retention of the value of the Works." with "..it
shall be deemed that the Contractor has selected a security of a bank or insurance guarantee of 5% of the value of the Works and a payment
reduction of 5% of the value certified in the payment certificate excluding value added tax.”

Add fo clause 6.2.3 the following "The Contractor shall provide proof of paid-up premium payments to accompany his payment cerlificate as proof
that his performance guarantee has not expired yet. The Contractor will not receive payment without proof of the validity of their performance

Omit "without prejudice to the exercise of any lien the Contractor may have acquired over the Employer’s property.”

Duties and functions of the Engineer requiring the specific approval of the Employer BEFORE execution of any part of these duties are as follows:

Determinations of contractors claims for extension of time (revision of the contract completion date). All claims for extension of time shall be
submitted by the Engineer, together with the Engineer's recommendations, to the Employer for determination. Omit "Engineer” in clause 42.2 and
Drawings, instructions or communications of any kind requiring variations of the works and involving EXTRA's shall NOT be given effect by the
Contractor UNTIL BOTH the "Official Variation Order” and the *Financial Reguest for Variation Order and Additional Funds” form, as issued by the
Department of Public Works, have been approved and signed by the Employer.

Insurance policies to be approved by the Employer within 21 days of the date of the Commencement of the Works.

Any notice of disagreement raised by the Contractor or written Dispute Notice given by the Contractor to the Engineer shall be submitted by the
Engineer, together with the Engineer’s recommendations, to the Employer for determination.

The issue of the certificate of practical completion, certificate of completion and the final approval certificate shall be signed and submitted by the
Engineer, to the Employer for final approval and signature. The certificates shall not be considered as officially issued until signed by the

MANAGING PROJECT DURATION

(a)

(b)
()

The Contractor shall co-ordinate his programme with all other contractors whose work may precede or be executed simultaneously to his own. The
Contractor will be called upon to plan and control the project using the Project Evaluation and Review Technique (PERT) or other approved Critical
Path Method (CPM) network analysis of his events and activities and those of the dub-contractors in his employ and must co-ordinate his planning
with any other contractor employed on the project. A fortnightly project control report will be expected from the Contractor in writing, evaluating any
gains or defays against the critical path and he should allow for all costs involved in planning reviewing and updating the programme to the
satisfaction of the Principal Agent against this item.

Activity-and total float shall belong to the Employer.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

Itis a condition of this contact that, the contracter submit to the Engineer/principal agent a detailed CPM Programme which shall be to the approval
of the Engineer/principal agent. In this regard tenderers are advised to consult with the Engineer/Principal Agent as to the format and requirements
of the programme as no claim whatsoever will entertained should the programme fail to meet the requirements of the Engineer/Principal Agent.
Faiture to submit the programme within the stipulated time may result in the contractor being held in breach of contract.

The approved programme will form the basis of time management of the project and extension of time will not be guaranteed unless the Contractor
has strictly complied with this provision.

The programme shall make allowance for rain and the number of rain days allowed within the critical path shall be on the provisions of the clause
dealing with inclement weather and claiming for delays in performance in this bill.

Allowance for the above must be made under this item as no claims for failing to comply with this precondition will later be entertained.

INCLEMENT WEATHER AND CLAIMS FOR DELAYS IN PERFORMANCE

(a)

(b)

The Contract Sum includes a monthly allowance of 3 working days inclement weather during which rainfall exceeds 10mm per day for months
as indicated in the Scope of Works. These days shall be reflected on the critical path of the Contractor's programme as specified in MANAGING
PROJECT DURATION above.
Claims for delays in performance due to inclement weather shall be calculated separately for each calendar month and for the project as a whole.
Delays or gains to the critical path shall be reflected in all revisions of the programme. An extension of time will only be granted where the following
conditions are met:

{ The criteria to be used for WORK stoppages shall be for safety hazards or poor quality of work.

{ii) The Employer’s site representative or the Employer's Principal Agent, if the site representative is not available shall be notified when the Contractor stops the work
and intends to claim performance delays. The Employer representative shall inspect the situation together with the Contractor and give an immediate decision.
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1. The stoppage claimed must cause a delay in the Completion Date of work. If the critical activities can proceed and a non-critical activity is delayed due
to inclement weather no claims for delay shall be granted.
2. No claims for stoppages less than 2(two) hours per day shall be considered.
3 Claims granted for more than 2 {two) hours, but less than 10 (ten) hour (lunch included) day, shall be added together and expressed as full days.
4. All claims shall be submitted in writing to the Principal Agent within one waorking day of the actual stoppage.
5. The total delay in performance granted to the Contractor expressed in days shall be added to the contractual Completion Date of each section of the
Works. The contractual penalty clause shall only come into effect after this newly arrived date.
6. Total delays (in hours) will be rounded up or down to the nearest integer for the calculation of Working Days. The total hours (including lunch) per
Working Day shall be 10 unless otherwise indicated on the Contractor's programme.
7. Where the programmed delays for inclement weather exceed the actual delays incurred the Completion Date{s) will not be adjusted.
8. Where the projeci includes builder’s holidays the programmed durations for inclement weather shall be adjusted pro-rate to the actual Working Days.
9. The total of all monthly delays due to inclement weather shall be calculated in accordance with the example given below:
Months
o Total
Description Sept Oct Nov Dec Jan
Hours Hours Hours Hours Hours Hours
Programmed |Rain days 0 30 30 15 15 90
Actual |Rain days 16 22 35 15 18 106
Difference -16 8 -5 0 -3 -16
8 hrs/day* Estimated Extension of time - in working days 2
See point 5.2 in the Scope of Works for the specific days the tenderer must allow for in this contract,
Tender no: ZNTM01268W | Part 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR:
POST-TENDER INFORMATION
Note: All information for this section requires consultation with the Contractor. The Engineer/Principal Agent shall not pre-select any of the alternatives
available to the Contractor.
1{CONTRACT DETAILS
[1.1.1.9] Contractor Name:
[1.2.1.2] Postal address:
Telno Fax no
Tax / VAT Registration No: e-mail
Physical address:
[1.1.1.10] The accepted contract price inclusive oftax is R :
[Amount in words]
Pay Of Pr les [Clause 6.7, 6.8, 6.10 and 6.11)
The preliminaries amounts shall be paid in terms of: *Alternative A Yes
“*Alternative B N/A
*A i by the Engi) rincipal Agent as an amount prorated to the value of the Work duly executed in the same ratio as the Preliminaries bears to the Contract Price excluding VAT,
Prefiminary amount, Contingencies and any CPAP.
** Calculated from the priced Bill of Quantity/Lump Sum document. The Contractor and the Engineer/Principal Agent shall agree on a division of the priced Preliminaries items into: initial
blish chartje, monthly charge and final dj i charge.
If the Contractor and the Engineer/Principal Agent can not agree, within 10 Working Days from the Commencement Date, on such a division then the
Engineer/Principal Agent shall make a division of the Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;
10% of the General Hems/Preliminaries amount shall not be varied
15% of the General Items/Prefiminaries shall only be varied in proportion of the Contract Price to the Contract Sumn
75% of the General Items/Preliminaries shall be varied in proportion to the revised Construction Period compared with the initial Construction Period.
Adjustment of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)
5 For the adjustment of Preliminaries both the Contract Sum and the Contract Value (including tax) shall exclude the amount of Preliminaries, all Contingency
Alternative A

Sum(s) and any provision for Cost Price Adjustment Provisions:-
- An amount which shall not be varied.

- An amount varied in proportion to the contract value as compared to the Contract Sum.

- An amount varied in proportion to the Construction Period as compared to the initial Construction Period (excluding revisions to the Construction Period to which the Contractor is not entitled) to
adjustment of the Contract Value in terms of the agreement.

The Contractor shall provide a breakdown of charges ( tax) within 15 working days of the date of acceptance of tender and, where applicable, an apportionment of Preliminaries per
section

If the Contractor and the Principal Agent cannot agree, within ten (10) Working Days from the Commencement Date, on such a division then the Principal Agent shall make a division of the
Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;

10% of the amount shall not be varied

15% varied in proportion of the Contract Value to the Contract Sum
75% varied in proportion to the revised Construction period compared with the initial Construction Period

Sectional C : Subdivi of Preliminarles Costs

For the adjustment of preliminaries for sections of the work the value of fixed, value, and time related amounts of the preliminaries for each section is required. The contractor is to provide such
information within fifteen (15) working days of taking possession of the site, failing which the categorised preliminaries amounts shall be prorated to the value of each section.

The above shall apply equally for projects where sectional completion was nat contemplated at tender stage but subsequently occurred on an adhoc basis during construction of the works as
agreed between the client and the employer. The original priced categorised amounts for fixed, value, and time related amounts shall be prorated to the value of each section,
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When an extension of time has been granted in terms of the GCC and the preliminaries require to be adjusted accordingly, the pertinent sectional (subdivided) categorised preliminaries amounts
shall be utilised, where applicable and not the overall preliminary amounts.

Where sectional completion is required in terms of the agreement, the Contractor shall provide the Principal Agent with the division of the above categorized amounts into sections. Should the
Contractor fail to provide such information within the period stipulated the categorized amounts shall be prorated to the value of each section.

VES yes / no

or

Alternative B |The Contractor shall within 15 working days of the date of possession of the site provide the Principal Agent with a detailed

breakdown of Preliminaries amounts for the works as a whole, or per section where applicable, including and
supervisory staff charges and for the use of construction equipment in terms of the programme. yes / no

The contractor is informed that only option ‘A’ shall apply

DOCUMENTS

N

Contract documents marked and annexed hereto;

Priced Bills of Quantities: Yes|:J No[:l

Guarantee Options:

Not applicable
2.2 DESIGN BRIEF

Not applicable l:] YES or NO
23 DRAWINGS [ ] YES or NO
See list of drawings/Annexure’s attached to this document. :' YES or NO
2.4 DESIGN PROCEDURES [ YES or NO

Not applicable

Contract drawings: Yes[ ] No[ ]

Other documents:

Waiver of the Contractors lien or right of continuing possession is required. I YES |

GUARANTEE OPTIONS

The Tenderer agrees to provide a bank or insurance guarantee in accordance with clause 6.2.3 of the Conditions of the GCC2010 Contract within the period
stated in the Contract Data. This guarantee shall be for a sum equal to an amount stated in the Contract Data.

Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act (Long Term Insurance
Act No 52 of 1998 or Short Term Insurance Act No 53 of 1998) or by a bank duly registered in terms of the Banks Act No 94 of 1990, on the

ro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be acce 3

(a) the tenderer accepts that in respect of contracts up to R1 million, a payment reduction of 5% of the contact value will be applicable and will be reduced by
the Employer in terms of the applicable conditions of contract.

(b} in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below: select one option

(i) cash deposit of 10 % of the Contract Price

(i) bank or insurance Performance Guarantee of 10 % of the Contract Price

(i) cash deposit of 5% of the Contract Price and a payment reduction of 5% of the value certified in the payment certificate
(excluding VAT)

(iv) bank or insurance guarantee of 5% of the Contract Price and a payment reduction of 5% of the value certified in the
payment certificate (excluding VAT)
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OTE: Where the Tenderer has not selected one of the guarantee options above, the default option will be as if the Tenderer has selected a security of a bank
or insurance guarantee of 5% of the value of the Works and a payment reduction of 5% of the value certified in the payment certificate excluding value added

tax, - See GCC2010 clause 6.2.2 as amended in Contract Data.

3|SIGNATURES OF THE CONTRACTING PARTIES

Name of signatory

Eabacity
of signatory

Name of signatory

Czp-ach':f of signatory

Thus done and SIgNed &...............c..eoiiiiioi e et et O e eeeee aOF e

Thus done and signed at................o.iviee i e e oo e O e ees e oo

as Witness.

20.....

for and behalf of the EFploye_r whm signature hereof

as Witness.

for and behalf of the Contractor who by signature hereof

Page 8 of 8




KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

FORM OF OFFER AND ACCEPTANCE

Tender No - ZNTM01268W | KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF EDUCATION SANITATION PROGRAMME FOR SCHOOLS, UGU DISTRICT:
MQHAKAMA HIGH SCHOOL (SOUTHERN REGION)

C.1.1 - FORM OF OFFER AND ACCEPTANCE

THE OFFER AND ACCEPTANCE FORM IS BOUND INTO SECTION 1 (See end of
Returnable Documents) OF THIS DOCUMENT AS PART OF THE RETURNABLE
DOCUMENTS. ONCE A CONTRACT IS CONCLUDED WITH A SUCCESSFUL
TENDERER, THIS PAGE WILL BE REPLACED WITH THE FILLED AND SIGNED
OFFER AND SIGN ACCEPTANCE BY THE EMPLOYER AND IT WILL BECOME PART
OF THE CONTRACT.

PLEASE SUBMIT THE OFFER AND ACCEPTANCE FORM WITH THE OTHER
RETURNABLE DOCUMENTS.
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- KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF EDUCATION SANITATION PROGRAMME FOR SCHOOLS, UGU DISTRICT:
MQHAKAMA HIGH SCHOOL (SOUTHERN REGION)

C1.2 - CONTRACT DATA
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with GCC for Construction Works - Second Edition 2010

C 1.2 CONTRACT DATA:

DEPARTMENT OF EDUCATION SANITATION PROGRAMME FOR SCHOOLS, UGU DISTRICT: MQHAKAMA HIGH SCHOOL (SOUTHERN REGION)

Tender no:

ZNTMO01268W

CONTRACT DATA FOR:

The General Conditions of Contract are the clauses contained in the General Conditions of Contract (2010} (Second Edition) published by the South African
Institution of Civil Engineering. Copies of these conditions of contract may be obtained through most regionai offices of the South African Institution of Civil
Engineering, telephone number 011 805 5947 or by visiting their website at www.saice.org.za.

CONTRACT SPECIFIC DATA

The following contract specific data are applicable to this contract:

CONTRACT VARIABLES

Employe

This schedule contains all variables specific to this document and is divided into pre-tender and post-tender categories. The pre-tender category must be
completed in full and included in the tender documents. Both the pre-tender and post-tender categories form part of this agreement.

Spaces requiring information must be filed in, shown as ‘not applicable’ or deleted but not left blank. Where choices are offered, the non-applicable items are to
be deleted. Where insufficient space is provided the information should be annexed hereto and cross referenced to the applicable clause of the schedule. Key
cross reference clauses are italicised in [ ] brackets.

The Engineer/Principal Agent, in accordance with Clause 1.1.1.16, shall obtain the specific approval from the Employer before executing any of his
functions according to the "Conditions under which Consuitants are appointed™, or in the event where an employee of the Employer represents the

his/he 1.2,

|PRE-TENDER INFORMATION

CONTRACTING AND OTHER PARTIES

[1.1.1.15]

1.2.1.2)

Employer:

Postal address:
Private Bag X 9041
PIETERMARITZBURG
3200

Tel: 033 - 8971399
Physical address:
191 Prince Alfred Street

PIETERMARITZBURG
3200

Head: Public Works (KZN Department of Public Works: Province of KwaZulu-Natal)

Fax: 033 - 8971300

[1.1.1.16]

Employers Agent 1
Miss JM Nandolo

Agent’s service:
Architect

Postal address:
P.O. Box X9153

Pietermaritzburg
3200
Tel: 033 897 1356

Fax: 033 987 1300

Employers Agent 2
Mr. C Manqele and Mr. S Silangwe

Agent’s service:
Civil Engineers

Postal address:
P.O. Box X9153
Pietermaritzburg
3200

Tel: 033 897 1369

Fax: 033 897 1300

Employers Agent 3
Mr. J. Hassan

Agent’s service:
Structural Engineer

Postal address:
P.0O. Box X9153

Pletermaritzburg
3200
Tel: 033 897 1326 Fax: 033 897 1300

Employers Agent 4
Mr. T Z Mncube
Agent’s service:
Quantity Surveyor

Postal address:
P.O. Box X9153

Pietermaritzburg
3200
Tel: 033 897 1400 Fax: 033 897 1300
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Tenderno:  ZNTM01268W
Employers Agent 5
fAgents Name]
Agent’s service:
[identify Agent's Service, eg. Engineer]
Postal address:
[P.Q. Box number]
[Name of town]
[Code]
Tel: insert  [Tel Number including Area Code] Fax: [Fax Number including Area Code]
Employers Agent 6
[Agents Name]
Agent’s service:
[identify Agent's Service, eg. Engineer]
Postal address:
[P.O. Box number]
[Name of town]
[Code]
Tel: insert  [Tel Number including Area Code} Fax: [Fax Number including Area Code]
Employers Agent 7
[Agents Name]
Agent’s service:
[ldentify Agent's Service, eg. Engineer]
Postal address:
[P.O. Box number]
[Name of town]
[Code]
Tel: insert {Tel Number including Area Code] Fax: [Fax Number including Area Code]
Employers Agent 8
[Agents Name]
Agent’s service:
[ldentify Agent's Service, eg. Engineer]
Postal address:
[P.0O. Box number]
[Name of town]
[Code]
Tel: insert [Tel Number including Area Code] Fax: [Fax Number including Area Code]
PART 1: DATA PROVIDED BY THE EMPLOYER
[1.1.1.13] efects Liability Period
The defects liability period is: A time measured from the date of the Certificate of Completion.
Defects Liability Period is 12 Months for the whole of the Works
Latent Defect Period
16.16.3] The latent defect period is: [5 years after the Final Approval Certificate |
Docu H
15.3.11 The documentation required before commencement with the Works execution are;
[4.3] Health and Safety Plan The Contractor shall deliver his Health and Safety Plan of the Works within 14 calendar days after notice from the Employer,
prior to the Commencement Date.
[5.6] Initial Programme The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the
Commencement Date.
[6.2] Guarantee The Contractor shall defiver his chosen Guarantee (security) for this Works within 14 calendar days after notice from the
Employer, prior to the Commencement Date.
[8.6] Insurance The Contractor shall deliver his insurance for the Works within 14 calendar days after notice from the Employer, prior to the
Commencement Date.
Cash fiow by contractor The Contractor shall deliver his Cash flow for the Works within 14 calendar days after notice from the Employer, prior to the
Commencement Date.
Priced Bill of Quantity The Contractor shall deliver his Priced Bill of Quantity within 14 calendar days after notice from the Employer, prior to the
Commencement Date.
Programme The Contractor is required to submit his Programme of Works in terms of Clause 5.6.1 and 5.3.1 and the Principal Agentis
required to approve this within 7 days in terms of Clause 5.6.3
Other requirements
[5.3.2] The time to submit the documentation required before commencement with Works execution is: 14 |calendar days
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Non-Working days

15.8.1] Non-Working days Sundays
Special non- working days Al Nationally Recognized Public Holidays and the year end break
[6.8.1] First Year end break - commences 16-Dec-26
endson  08-Jan-27
Second Year end break - commences 16-Dec-27
endson  @7-Jan-28
Third Year end break - commences 18-Dec-28
endson  05-Jan-29
Fourth Year end break - commences 17-Dec-29
ends on 11-Jan-30
Engineer/Principal Agent to consult with Employer
[3.1.3] The Engineer shall obtain the specific approval from the Employer before executing any of his functions according to the "Conditions under which Consultants
are appointed®, or in the event where an employee of the Employer represents the Employer, the relevant General Delegations applicable at the time of
executing his/her duties.
Security
16.2.1] The time to deliver the deed of guarantee is Prior to site hand over in terms of clause 5.3.1 and 5.3.2.
[6.2.1] Please see CONTRACT DATA - below to select Guarantee Option
Commencement Date
Commencement date means the date of Site Hand over that should not occur prior to the tenderer receiving one fully signed copy of the Offer and Acceptance
in terms of the Form of Offer and Acceptance.
The Agreement comes into effect on the date when;
The tenderer receives one fully completed original copy of this document, including the Schedule of Deviations (if any)
The agreement (“this document’) consists of:
1. Agreement and Conditions of Contract.
2. Form of Offer and Acceptance.
3. Contract Data.
4. Scope of Works.
5. Site Information.
6. Drawings & documents referred to in the 1 to 4 above.
(See Form of Offer and Acceptance)
[5.3.1] The contractor shall commence executing the Works within 7 calendar days from the Commencement Date.
[5.4.1] Possession of the site will be given within 10 calendar days after the contractor has fulfiled the conditions (4.3, 5.6, 6.2, 8.6) and received the notification
from the Employer of Site Hand Over where the contractor will receive one fully signed copy of the Form of Offer and Acceptance from the employer.
[5.6.1] The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.
CONTRACT DETAILS
[1.1.1.33] Works description: Refer to document C3 —~ Scope of Work.
{1.1.1.30] Site description: Refer to document C4 — Site information.
Specific options that are applicable to a State organ only
Where so :
1) Interest rate legislation:
[6.10.6.2] (a)  inrespect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from
time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and
(b) in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply
2)  Lateral support insurance to be effected by the contractor: [yes x |No
3) Payment will be made for materials and goods Yes X |Ne
4) Dispute resolution by litigation Yes [No X
5) Extended defects liability period applicable to the following etements: Electrical, Mechanical and Civil work
[8.6.1.1.2] The Value of material, supplied by the Employer, and not included in the Contract Price, is: R0,00
[8.6.1.1.3] The amount to cover Professional Fees, not included in the Contract Price, for repairing damage and loss to be included in the insurance:
30% of the Contract Price
[8.6.1.3] The limit for indemnity for liable insurance is: Il'.."nﬁmited ]
[6.5.1.2.3] The percentage allowance to cover overhead charges for coniractor and subcontractors, is: 133.30% ]
[6.5.2} The percentage allowance to cover overhead charges for contractor is: [&00% ]
[1.1.1.14] Practical Completion Date
The Practical Completion date is: A time measured from the Commencement date.
For the works as a whole:
The whole of the works shall be completed within: 6 |Months
[6.5.1} The date for practical completion shall be To be determined |
[6.13.1} The penalty per calendar day shall be : 10.04% of the Contract Price, rounded to the nearest R10 |
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For the works in sections:
The date for practical completion from the commencement date and the penalty per calendar day:

Portion 1:
[6.5.1] N/A
15.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 2:
[5.5.1] |N/A
[6.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 3:
{5.5.1] N/A
[5.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 4:
5.5.1] N/A
5.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 5:
[6.5.1] N/A
[5.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 6:
[5.5.1] N/A
[6.13.1] 0.04% of the Contract Price, rounded to the nearest R10
[1.3.2] The law applicable to this agreement shall be that of the: Republic of South Africa
[6.10.1.5] The percentage advance on materials not yet built into the Permanent Works is: [80.00% |
[6.10.3] Percentage retention on amounts due to contractor is: |The Percentage retention is nil. The only security required by the Employer will be such as
Jected by the Contractor on the Form of Offer and Acceptance and Part 2: CONTRACT DATA
PROVIDED BY THE CONTRACTOR, point 2 - Documents, of the Contract Data.
Maximum retention is: of the Contract Price
Notwithstanding anything to the contrary contained in the General conditions of Contract and Preliminaries, this contract could only, when the construction
(6.8.1] eriod exceeds 8 months and the contract exceeds R1,000,000.00, be subject to a Contract Price Adjustment Factor.
[6.8.2] Clause 6.8.2 the last part of the sentence saying "calculated according fo the formula and the conditions set out in the Contract Price Adjustment Schedule."
[6.8.3] must be replaced by "calculated according to the Conlract Price Adjustment Provisions (CPAP) Indices Application Manual for use with P0151 indices
(Revised 1 January 2013)" as published by Statistics South Africa. The Contract Price Adjustment Provision (CPAP) will be subject to the most recently
released indices by Stafistic South Africa. Tenderers are advised that with reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAF)
Indices Applications Manual, the Head: Public Works will not accept the submission by Tenderers of lists of additional items."
[6.8.2] Where this contract is a Lump Sum contract, the contract will only be subject to Contract Price Adjustment Provisions (CPAP)(Revised 1 January 2013) where
[6.8.3] the contract period equals or exceeds 6 calendar months. The applicable work group shall be WG 180 for domestic buildings or WG 181 for commercial and
industrial buildings only.
[56.14.5] The following clause must be added to clause 5.14.5:
[6.14.5.6] The employers agent shall submit the final account within 3 calendar months to the principal agent.
[10.5] The determinations of disputes shall be by ARBITRATION ONLY.
[10.5.3] The number of Adjudication Board Members to be appointed is:
Replace the last part of the clause with the following: "..on the application of either party, by the Chairman, or his nominee of the Association of Arbitrators.”
[10.9.1]
Where CPAP is applicable, the contract sum will be adjusted in accordance with the Contract Price Adjustment Provisions (CPAP) as set out in the CPAP
Indices Application Manual as published by Statistics South Africa, dated 1 January 2013 and any amendments thereto:
1) Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index for that work group unless specifically stated
otherwise in the bills of quantities.
2} In case of uninterruptible power supplies, elevators, escalators and hoists, generating sets, motor-altemator sets and intercommunication
systems shall be adjusted in accordance with Work Group 170.
3) Further to clause 3.4.6 of the CPAP Indices Application Manual, the listing of additional items for exclusion by Tenderer’s, will not be permitted.
Alternative Indices: Not Applicable
Details of changes made to the General Conditions of Contract for construction works (2010} Second Edition
Clause
[1.1] [1.1.1.5]  COMMENCEMENT DATE - means the actual date of Site Hand over that should not occur prior to the Tenderer receiving one fully signed copy of

the Offer and Acceptance in terms of the Form of Offer and Acceptance.

[5.12.2.2] ABNORMAL CLIMATIC CONDITIONS - means conditions over and above what could reasonably be expected for the specific locality where the
Works are being executed and include inter alia exessive rain, heat, cold, wind and any other climatic condition that would not normally be
experienced during the season that the Works are executed in that area. The South African Weather Service's (hitp://www.weathersa.co.za) 10
year average climatic conditions statistics would be what could be reasonably expected for the specific locality where the Works are executed.

[6.2.1] CONSTRUCTION GUARANTEE — means an on demand guarantee at call obtained by the contractor from an institution approved by the
employer in terms of the employer’s construction guarantee form as selected in the Offer and Acceptance Form and the contract data.

CONSTRUCTION PERIOD — means the period commencing on the commencement date and ending on the date of due completion date. This
period will be deemed to commence on actual site hand over date to the contractor and end on the date of practical completion and shall include all
annual industrial holiday periods, Sundays and public holidays.

CORRUPT PRACTICE - means the offer, giving, receiving, or soliciting of anything of value to influence the action of a public official in the
procurement process or in contract execution.

FINAL ACCOUNT - The document prepared by the principal agent, which reflects the contract value of the works at final approval or termination,

FRAUDULENT PRACTICE — means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the
detriment of any tenderer and includes collusive practise among tenderers (prior to or after the tender submission) designed to establish tender
prices at artificial non-competitive levels and to deprive the tenderer of the benefits of free and open competition.

INTEREST - the interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be in terms of the
legislation of the Republic of South Africa, and in particular:
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in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time to
time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), wil apply; and

(b) in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section

80(1)(b) of the Public Finance Management Act, 1899 (Act No. 1 of 1999), will apply

[1.1.1.16] ENGINEER/PRINCIPAL AGENT -~ means the person or entity appointed by the Employer and named in the Contract Data as the Engineer
IPrincipal Agent to act as agent of the Employer. in the event of an Engineer/Principal Agent not being appointed, then all the duties and
obligations of an Engineer/Principal Agent as detailed in the Contract shall be fulfiled by a representative of the Employer as named in the
Contract Data. (Hereafter referred to as Engineer)

{1.1.1.21] GENERAL ITEMS - or preliminaries means items stipulated in the Pricing Data relating to general obligations, site services, facilities and/or items
that cover elements of the cost of the work which are not considered as proportional to the quantities of the Permanent Works.

[4.4.1] Add the foliowing to the clause 4.4.1: "The Contract shall only use subconiractors who are duly registered with the CIDB and who has an ACTIVE
status af the time of submitting the tender™

[6.2.1] Refer to Offer and Acceptance form for the various options that the contractor may choose from in providing a form of Guarantee under
"GUARATEE OPTIONS".

[6.10.6.2] Replace "at the prime overdraft rate, as charged by the Contractor's Bank,” with "..at the interest rate as determined by the Minister of Justice and

Constitutional Development from time to fime, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975)."
Omit ",on all overdue payments from the date on which the same should have been paid..." and replace with " only after 30 calendar days from
receiving written notice from the Contractor that the amount is overdue,..”

[5.12.3]

[5.14.5.1]
15.16.4]

16.2.2]

[6.2.3]

5.3.2.2]

SPECIAL CONDITIONS OF CONTRACT

(a)
(b)
()
(@
(e)

Omit clause 5.12.3 and add the following:

"5.12.3. If an extension of time is granted, the Contractor shall be paid such additional time-related General ltems, including for special non-working
days, if applicable as are appropriate regarding to any other compensation which may already have been granted in respect of the circumstances
concerned. The reasons for extension of time that would invoke payment of time related General ltems are inter alia;

5.12.3.1 Failure to give possession of the site to the contractor.

5.12.3.2  Making good physical loss and repairing damage to the works where the contractor is not at risk.

8.12.3.3  Conlract instructions not occasioned by default by the contractor.

5.12.3.4  Failure to issue construction information timeously or the late issue of a contract instruction following a request from the contractor.

5.12.3.5 Late acceptance by the principal agent of a design undertaken by a selected subcaontractor where the contractor’s obligations have been met.
5.12.3.6  Suspension or cancellation termination invoked by a nominated or selected n/s subcontractor due to default by the employer or the principal agent.
5.12.3.7  Insolvency of a nominated subcontractor.

5.12.3.8 A direct contractor.

5.12.3.9  Opening up and testing of work and materials and goods where such work is according to in accordance with the contract documents.

5.12.3.10 The execution of additional work for which the quantity included in the bills of quantities is not sufficiently accurate.

5.12.3.11 Late or failure to supply materials and goods for which the employer is responsible.

5.12.3.12 Suspension of the works."

Omit entire clause 5.14.5.1

Add the following new clause “5.76.4. Upon the issue of a Final Approval Certificate, unless otherwise provided in the Contract:

5.16.4.1. The performance Guarantee (if any) shall be returned within 14 days to the guarantor in terms of Clause 7."

Replace the following ".it shall be deemed that the Contractor has selected a security of ten percent retention of the value of the Works." with "..it
shall be deemed that the Contractor has selected a securily of a bank or insurance guarantee of 5% of the value of the Works and a payment
reduction of 5% of the value certified in the payment certificate exciuding vaiue added tax.”

Add to clause 6.2.3 the following "The Contractor shall provide proof of paid-up premium payments to accompany his payment certificate as proof
that his performance guarantee has not expired yet. The Contractor will not receive payment without proof of the validity of their performance

Omit "without prejudice to the exercise of any lien the Contractor may have acquired aver the Employer’s property.”

Duties and functions of the Engineer requiring the specific approval of the Employer BEFORE execution of any part of these duties are as follows:

Determinations of contractors claims for extension of time (revision of the contract completion date). All claims for extension of time shall be
submitted by the Engineer, together with the Engineer’s recommendations, to the Employer for determination. Omit "Engineer” in clause 42.2 and
Drawings, instructions or communications of any kind requiring variations of the works and involving EXTRA's shall NOT be given effect by the
Contractor UNTIL BOTH the "Official Varation Order” and the "Financial Request for Variation Order and Additional Funds” form, as issued by the
Department of Public Works, have been approved and signed by the Employer.

Insurance policies to be approved by the Employer within 21 days of the date of the Commencement of the Works.

Any notice of disagreement raised by the Contractor or written Dispute Notice given by the Contractor to the Engineer shall be submitted by the
Engineer, together with the Engineer's recommendations, to the Employer for determination.

The issue of the certificate of practical completion, certificate of completion and the final approval certificate shall be signed and submitted by the
Engineer, to the Employer for final approval and signature. The certificates shall not be considered as officially issued until signed by the

MANAGING PROJECT DURATION

(a)

(b)
(©)

The Contractor shall co-ordinate his programme with all other contractors whose work may precede or be executed simultaneously to his own. The
Contractor will be called upon to plan and control the project using the Project Evaluation and Review Technique (PERT) or other approved Critical
Path Method (CPM) network analysis of his events and activities and those of the dub-contractors in his employ and must co-ordinate his planning
with any other contractor employed on the project. A fortnightly project control report will be expected from the Contractor in writing, evaluating any
gains or delays against the critical path and he should allow for all costs involved in planning reviewing and updating the programme to the
satisfaction of the Principal Agent against this item.

Activity-and total float shall belong to the Employer.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

It is a condition of this contact that, the coniracter submit to the Engineer/principal agent a detailed CPM Programme which shall be to the approval
of the Engineer/principal agent. In this regard tenderers are advised to consult with the Engineer/Principal Agent as to the format and requirements
of the programme as no claim whatsoever will entertained should the programme fail to meet the requirements of the Engineer/Principal Agent.
Failure to submit the programme within the stipulated time may result in the contractor being held in breach of contract.

The approved programme will form the basis of time management of the project and extension of time will not be guaranteed unless the Contractor
has strictly complied with this provision.

The programme shall make allowance for rain and the number of rain days allowed within the critical path shall be on the provisions of the clause
dealing with inclement weather and claiming for delays in performance in this bill.

Allowance for the above must be made under this item as no claims for failing to comply with this precondition will later be entertained.

INCLEMENT WEATHER AND CLAIMS FOR DELAYS IN PERFORMANCE

(a)

(b)

The Contract Sum includes a monthly allowance of 3 working days inclement weather during which rainfall exceeds 10mm per day for months
as indicated in the Scope of Works. These days shall be reflected on the critical path of the Contractor's programme as specified in MANAGING
PROJECT DURATION above.
Claims for delays in parformance due to inclement weather shall be calculated separately for each calendar month and for the project as a whole.
Delays or gains to the critical path shall be reflected in all revisions of the programme. An extension of time will only be granted where the following
conditions are met:

{i) The criteria to be used for WORK stoppages shall be for safety hazards or poor quality of work.

(i) The Employer’s sile representative or the Employer's Principal Agent, if the site representative is not available shall be notified when the Contractor staps the work
and intends to claim performance delays. The Employer representative shall inspect the situation together with the Cantractor and give an immediate decision.
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1. The stoppage claimed must cause a delay in the Completion Date of work. If the critical activities can proceed and a non-critical activity is delayed due
to inclement weather no claims for delay shall be granted.
2. No claims for stoppages less than 2(two) hours per day shall be considered.
3. Claims granted for more than 2 {two) hours, but less than 10 (ten) hour (lunch included) day, shall be added together and expressed as full days.
4. All claims shall be submitted in writing to the Principal Agent within one working day of the actual stoppage.
5. The total delay in performance granted to the Contractor expressed in days shall be added to the contractual Completion Date of each section of the
Warks. The contractual penalty clause shali only come into effect after this newly arrived date.
6. Total delays (in hours) will be rounded up or down to the nearest integer for the calculation of Working Days. The total hours (including lunch) per
Working Day shall be 10 unless otherwise indicated on the C s prog
7. Where the programmed delays for inclement weather exceed the actual delays incurred the Completion Date(s) will not be adjusted.
8. Where the project includes builder’s holidays the programmed durations for inclement weather shall be adjusted pro-rate to the actual Working Days.
9. The total of all monthly delays due to incl weather shall be calculated in accordance with the le given below:
Months
- Total
Description Sept Oct Nov Dec Jan
Hours Hours Hours Hours Hours Hours
Programmed _|Rain days 0 30 30 15 15 90
Actual |Rain days 16 22 35 15 18 106
Difference -16 8 -5 0 -3 -16
8 hrs/day* i ion of time - in working days| 2
See point 5.2 in the Scope of Works for the specific days the tenderer must allow for in this contract,
Tender no:  |ZNTM01268W [ Part 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR:
POST-TENDER INFORMATION
Note: All information for this section requires consultation with the Contractor. The Engineer/Principal Agent shall not pre-select any of the altematives
available to the Contractor.
1|CONTRACT DETAILS
[1.1.1.9} Contractor Name:
[1.2.1.2] Postal address:
Tel no Fax no
Tax / VAT Registration No: e-mail
Physical address:
[1.1.1.10] The accepted contract price inclusive of tax is R :
[Amount in words]
Payment Of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)
The preliminaries amounts shall be paid in terms of: *Alternative A Yes
**Alternative B NIA
A 1 by the Engi ipal Agent as an amount prorated to the value of the Work duly executed in the same ratio as the Preliminaries bears to the Contract Price excluding VAT,
Preliminaty amount, Contii jies and any CPAP.,
** Calculated from the priced Bill of Quantity/Lump Sum di The Ci and the Engil Principal Agent shall agree on a division of the priced Preliminaries items into: initial
establishment charge, monthiy charge and final disestablishment charge.
If the Contractor and the Engineer/Principal Agent can not agree, within 10 Working Days from the Commencement Date, on such a division then the
Engineer/Principal Agent shall make a division of the Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;
10% of the General ltems/Preliminaries amount shall not be varied
15% of the General ltems/Preliminaries shall only be varied in proportion of the Contract Price to the Contract Sum
75% of the General Items/Preliminaries shall be varied in proportion to the revised Construction Period compared with the initial Construction Period.
Adjustment of Preliminarles (Clause 6.7, 6.8, 6.10 and 6.11)
N For the adjustment of Preliminaries both the Contract Sum and the Contract Value (including tax) shall exclude the amount of Preliminaries, all Contingency
Alternative A

Sumy(s) and any provision for Cost Price Adjustment Provisions:-
- An amount which shall not be varied.

- An amount varied in proportion to the contract value as compared to the Contract Sum.

- An amount varied in proportion to the Construction Period as compared to the initial Construction Period {excluding revisions to the Construction Period to which the Contractor is not entitled) to
adjustment of the Contract Value in terms of the agreement.

The Contractor shall provide a breakdown of charges ( tax) within 15 working days of the date of acceptance of tender and, where applicable, an apportionment of Preliminaries per
section

If the Contractor and the Principal Agent cannot agree, within ten (10) Working Days from the Commencement Date, on such a division then the Principal Agent shall make a division of the
Preliminaries to be incorporated in the valuvations for each monthly payment certificate as follows;

10% of the amount shall not be varied

15% varied in proportion of the Contract Value to the Contract Sum

75% varied in proportion to the revised Construction period compared with the initial Construction Period

Sectional C fetion : §i on of Preli ries Costs

For the adjustment of preliminaries for sections of the work the value of fixed, value, and time related amounts of the prefiminaries for each section is required. The contractor is to provide such
information within fifteen (15) working days of taking possession of the site, failing which the categorised preliminaries amounts shall be prorated to the value of each section.

The above shall apply equally for projects where sectional completion was not contemplated at tender stage but subsequently occurred on an adhoc basis during construction of the works as
agreed between the client and the employer. The original priced categorised amounts for fixed, value, and time related amounts shall be prorated to the value of each section.
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When an extension of time has been granted in terms of the GCC and the preliminaries require to be adjusted accordingly, the pertinent sectional (subdivided) categorised preliminaries amounts
shall be utilised, where applicable and not the overall preliminary amounts.

Where sectional completion is reguired in terms of the agreement, the Contractor shall provide the Principal Agent with the division of the above categorized amounts into sections. Should the
Contractor fail to provide such information within the period stipulated the categarized amounts shall be prorated to the value of each section.

YES yes/no

or

The Contractor shall within 15 working days of the date of possession of the site provide the Principal Agent with a detailed
breakdown of Preliminaries amounts for the works as a whole, or per section where i including admini ive and
supervisory staff charges and for the use of construction equipment in terms of the programme.

yes/no

The contractor is informed that only option "A’ shall apply

2|DOCUMENTS

Contract documents marked and annexed hereto:

Priced Bills of Quantities: ves| ] No
Lump Sum document: : Yes|:| No

Guarantee Options:

i

Not applicable
2.2 DESIGN BRIEF

Not applicable YES or NO
2.3 DRAWINGS ES YES or NO
See list of drawings/Annexure's attached to this document. (3 YES or NO
YES or NO

2.4 DESIGN PROCEDURES

Not applicable

=< =<
w

Contract drawings: Yes No

Other documents:

Waiver of the Contractors lien or right of continuing possession is required. | YES |

GUARANTEE OPTIONS

The Tenderer agrees to provide a bank or insurance guarantee in accordance with clause 6.2.3 of the Conditions of the GCC2010 Contract within the period
stated in the Contract Data. This guarantee shall be for a sum equal to an amount stated in the Contract Data.

Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act (Long Term Insurance

Act No 52 of 1998 or Short Term Insurance Act No 53 of 1998) or by a bank duly registered in terms of the Banks Act No 94 of 1990, on the
pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

(a) the tenderer accepts that in respect of contracts up to R1 million, a payment reduction of 5% of the contact value will be applicable and will be reduced by
the Employer in terms of the applicable conditions of contract.

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below: select one option

(i) cash deposit of 10 % of the Contract Price

(i) bank or insurance Performance Guarantee of 10 % of the Contract Price

(i) cash deposit of 5% of the Contract Price and a payment reduction of 5% of the value certified in the payment certificate
(excluding VAT)

(iv) bank or insurance guarantee of 5% of the Contract Price and a payment reduction of 5% of the value certified in the
payment certificate (excluding VAT)
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E: Where the Tenderer has not selected one of the guarantee options above, the default option will be as if the Tenderer has selected a security of a bank
or insurance guarantee of 5% of the value of the Works and a payment reduction of 5% of the value certified in the payment certificate excluding value added
tax. - See GCC2010 clause 6.2.2 as amended in Contract Data.

3|SIGNATURES OF THE CONTRACTING PARTIES

Thus done and signed at.............cceo e iieviiii e e ON e of... ....20.....
Name of signatory - for and behalf of the Employer who by §gnature hereof
CapacitT a -
of signatory

as Witness.
Thusdone and signed at................coooooiiiiiii e O O 200
'Name of signatory for and behalf of the Gontractor who by signature hereof
Capacity of signatory as Witness.
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y KWAZULU-NATAL PROVINCE
PUBLIC WORKS

REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF EDUCATION SANITATION PROGRAMME FOR SCHOOLS, UGU DISTRICT:
MQHAKAMA HIGH SCHOOL (SOUTHERN REGION)

C1.3 - FORM OF GUARANTEE
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C1.3 PERFORMANCE GUARANTEE -

GCC FOR CONSTRUCTION WORKS (2nd Edition - 2010)

Head: Public Works

KZN Department of Public Works:

Private Bag X 9041

PIETERMARITZBURG
3200
Sir,
ON DEMAND PERFORMANCE GUARANTEE
Tender Number ZNTM01268W Project Code 064171

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010.

GUARANTOR DETAILS AND DEFINITIONS

"Guarantor” means:
Physical Address:
"Employer" means:
"Contractor" means:

"Engineer” means:

"Works" means:

"Site" means:

"Contract" means:

"Contract Sum" means:

Amount in Words:

"Guaranteed Sum" means:

Amount in Words:

"Expiry Date"” means:

The Provincial Administration of KwaZulu-Natal in its Department of Public Works

DEPARTMENT OF EDUCATION SANITATION PROGRAMME FOR
SCHOOLS, UGU DISTRICT: MQHAKAMA HIGH SCHOOL (SOUTHERN
REGION)

The Agreement made in terms of the Form of Offer and Acceptance and
such amendments or additions to the Contract as may be agreed in writing
between the parties.

The accepted amount inclusive of tax of:

The maximum aggregate amount of: 10%
Of Contract Sum

Page 1 of 3




KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

CONTRACT DETAILS

Engineer Issues: Interim Payment Certificates, Final Payment Certificates and the Certificate Completion of the
Works as defined in the Contract.

PERFORMANCE GUARANTEE

1 The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

2 The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee and up to
and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works or the
date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall advise
the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued.

3 The Guarantor hereby acknowledges that:

3,1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and
shall not be construed as any intention whatsoever to create an accessory obligation or any intention
whatsoever to create a suretyship;

3.2 its obligation under the Performance Guarantee is restricted to the payment of money.

4 Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer the
sum certified upon receipt of the documents identified in 4.1 to 4.3:

4,1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum
certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the
Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the
Guarantor to make pavment in terms of 4.2;

4,2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a
copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in
terms of 4.1 and the sum certified has still not been paid;

4,3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the
Contract of the sum Certified in 4.

5 Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the employer to the
Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that:

5,1 the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is
called up in terms of 5; or

5,2 a provisional or final sequestration or liquidation court order has been granted against the Contractor and
that the Performance Guarantee is called up in terms of 5; and

5,3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

6 It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall
not exceed the Guarantor's maximum liability in terms of 1.

7 Where the Guarantor has made payments in terms of 5, the Employer shall upon the date of issue of the Final Payment
Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Payment
Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the
Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's bank
compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until the date
of refund.

8 Payment by the Guarantor in terms of 4 or 5 shall be made with seven (7) calendar days upon receipt of the first written
demand to the Guarantor.

9 Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by
the Employer.
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10

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer
may deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on
account of any conduct alleged to be prejudicial to the Guarantor.

11 The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in connection
herewith.

12  This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no claims
will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it has
expired.

13  This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid
document for the purposes of obtaining a court order.

14 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of
Section 45 of the Magistrate's Court Act No 32 of 1944, as amended, to this jurisdiction of the Magistrate's Court of any
district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may
exceed the jurisdiction of the Magistrate's Court.

Signed at
Date

Guarantor's signatory (1)

Capacity

Guarantor's signatory (2)

Capacity

Witness signatory (1)

Witness signatory (2)

Page 3of 3




KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF EDUéATION SANITATION PROGRAMME FOR SCHOOLS, UGU DISTRICT:
MQHAKAMA HIGH SCHOOL (SOUTHERN REGION})

PART C2 - PRICING DATA
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C2.1 PRICING INSTRUCTIONS
GCC FOR CONSTRUCTION WORKS (Second Edition 2010)

Project | DEPARTMENT OF EDUCATION SANITATION PROGRAMME FOR SCHOOLS, UGU
title: DISTRICT: MQHAKAMA HIGH SCHOOL (SOUTHERN REGION)
:2'_“’9' ZNTMO01268W Project Code: | 064171

C2.1 Pricing Instructions

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The adjustment of the preliminaries each item priced is to be allocated to one or more of the three
categories by insertion of “F”, “V”, “T" as the case may be against the price in the “rate” column
immediately preceding the “amount” column, where “F” denotes a fixed amount (amount not varied),
“V” denotes an amount variable in proportion to value and “T” denotes an amount variable in
proportion to time.

MASSES AND MEASURING UNITS

These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76
of 1973 and amendments thereto.

The pages of each of these documents are humbered consecutively and before the Tenderer submits
his tender he should check the number of pages, and if any are found missing or duplicated, or the
figures or writing indistinct, or the documents contain any obvious error, he should apply to the Head :
Public Works AT ONCE and have same rectified as no liability whatsoever will be admitted by the
Administration in respect of errors in Tender due to the foregoing.

PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted by the Contractor during the currency of the
Contract, it is to be clearly understood that these are for the purpose of consideration by the Head :
Public Works and that there is no assumption of acceptance. The Contractor will be notified of
acceptance of prices or quotations either by insertion of the amount on the variation order or by written
intimation.

SCALE

The scale to which the Drawings are made is only to be made use of when no figured dimensions are
given either on the Drawings or in the tender documents and the figured dimensions are always to be
followed though they may not coincide with the scale of the Drawings, but dimensions where possible
are to be taken from the buildings.

PROVISIONAL ITEMS
All items described as "Provisional” shall be used as directed by the Employer and measured and
valued or paid for.

No work for which "Provisional” items are allowed shall be commenced without written instructions
from the Head : Public Works.
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TIMELY ORDERING OF MATERIALS

The Contractor is warned to place all orders for materials or special articles as early as possible, as he
will be held solely responsible for any delay in the delivery of such goods.

Nevertheless this tender is conditional upon no liability being attached to the Contractor if delivery of
materials is rendered impossible by reason of any act of the Government.

ELECTRICAL LIGHTING, POWER AND WATER

The Contractor shall provide any artificial lighting which may be necessary or required for the proper
execution of the works, and provide electric power and water required by all Sub-Contractors,
Nominated Sub-Contractors and Sub-Contractors appointed directly by the Employer.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Electrical and Water meters for and pay for all current and
water consumed.

Tenderers are advised that the permanent light fittings and water points of any kind installed in the
Works are not to be used to provide temporary lighting and supplement water requirements for
construction purposes.

IMPORT PERMITS, DUTIES AND SURCHARGES.

All tenders by means of which imported products are being called for, must use the rate of exchange
14 days prior to the closing date indicated in the tender documents. If this day falls on a weekend or
public holiday, the next working day must be used.
Furthermore, Tenderers must submit documentary proof (in the form of a certified copy) from their
bank or legally recognised financial institution, clearly indicating what the rate of exchange was 14
days prior to the closing date, as mentioned above.

Together with this, the Tenderer must confirm that the tender price relating to an imported product,
was based on the rate of exchange 14 days prior to the closing date as mentioned above.

STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF THE
TENDER DOCUMENTS

The work executed under this Contract has been measured in accordance with the;
Standard System of Measuring Builders Work (7th Edition)

including all amendments unless descriptions of items indicate a deviation and it shall be understood
that the system of measurement which is herein adopted is the only system of measurement which
will be recognised in connection with this contract. Any contradictions to this system of measurement
contained in the “Model Preambles for Trades 2008” shall be disregarded (unless same have been
accommodated in the system of measurement) but applicable rates shall be included for all
requirements stated and not measured separately in compliance with this system.

PRICING OF ROCK EXCAVATIONS

It is a condition of this tender that should the tenderer elect to price the Rock Excavation included in
this tender, the rates must be market related and should be identically priced for the same
classification of excavations and not vary for similar billed items in the different sections.
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10

BROAD BASED BLACK ECONOMIC EMPOWERMENT

It is the deliberate policy of the Provincial Administration of KwaZulu-Natal to foster and to
encourage the economic empowerment of Black South Africans. This policy will be implemented
without prescription and without prejudicing the principles and the integrity of the Provincial
Administration of KwaZulu-Natal. Subject to these constraints and also subject to good business
practise and commercial consideration, it is therefore considered appropriate that the Provincial
Administration of KwaZulu-Natal should encourage business relationships with companies which
actively pursue Affirmative Action and Black Economic Empowerment Programmes.

In responding to this tender you are therefore encouraged to devote attention to these two
subjects of Affirmative Action and Economic Empowerment. In addition, in considering the
appointment of sub-contractors, you are requested to extend the spirit of these policies.

The foregoing enunciations of this policy are not intended to be prescriptive nor to preclude any
individual or operation from responding to this tender.

11

REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

1.

In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1)
(a) (iii) and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform,
The Central Supplier Database (CSD) for the registration of prospective suppliers including the
varification functionality of key supplier information.

Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za

Once the supplier information has been varified with external data sources by National Treasury
a unique supplier number and security code will be allocated and communicated to the supplier.
Suppliers will be required to keep their data updated regularly and should confirm at least once a
year that their data is still current and updated.

Suppliers can provide their CSD supplier number and unique security code to organs of state to
view their varified CSD information.

Tenderers are required to fill in clearly, legibly, in bold print and black ink their CSD supplier
number in the space hereunder:

Name of Supplier

Central Supplier Database (CSD)
Supplier Number:

12

TAX CLEARANCE REQUIREMENTS

It is a condition of tender that the taxes of the successful tenderer must be in order, or that
satisfactory arrangements have been made with South African Revenue Service (SARS) to
meet the Tenderder’'s tax obligations. It is a condition of this Offer of Commission that your
practice remains in good standing with SARS (South African Revenue Services) in terms of its
tax clearance, during the project, which is required to process your payment certificates.

1

In order to meet this requirement tenderers are required to apply via e-filing at any SARS branch
office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign
Tenderders / individuals who wish to submit Tenders.
SARS will then furnish the Tenderder with a Tax Compliance Status (TCS) PIN that will be valid
for a period of 1 (one) year from the date of approval.
In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must
submit a separate Tax Compliance Status (TCS) PIN.

4  Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch
office nationally or on the website www.sars.gov.za.

5 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers
will need to register with SARS as eFilers through the website www.sars.gov.za.

6 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers

will need to register with SARS as eFilers through the website www.sars.gov.za.
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Security PIN Number

Company / Entity Tax
Reference Number

13

14

15

BILLS OF QUANTITIES/LUMP SUM DOCUMENT

The Bills of Quantities document forms part of and must be read and priced in conjunction with all the
other documents forming part of the contract documents, the Standard Conditions of Tender,
Conditions of Contract, Standard Preambles to all Trades, Specifications, Drawings and all other
relevant documentation.

VALUE ADDED TAX

The tender price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills
of Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total
Value thereof in the Final Summary.

FIXED PRICE CONTRACT

Should the Bills of Quantities/Lump Sum Document be a fixed price contract, the following clause
must be inserted in the Pricing Instructions:

Tenderders are to take note that the contract price adjustments are not applicable to this contract.
Tenderders should therefore make provision in the Contract Sum, schedule of rates, etc. for possible
price increases during the contract period, as no claims in this regard shall be entertained.
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' KWAZULU-NATAL PROVINCE
PUBLIC WORKS

REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF EDUCATION SANITATION PROGRAMME FOR SCHOOLS, UGU DISTRICT:
MQHAKAMA HIGH SCHOOL (SOUTHERN REGION)

C2.2 - Preliminaries for GCC for Construction works - 2nd Edition
2010
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DEPARTMENT OF EDUCATION SANITATION PROGRAMME FOR SCHOOLS, UGU DISTRICT:
MQHAKAMA HIGH SCHOOL (SOUTHERN REGION})
BILL NO. 1
C2 .2 PRELIMINARY AND GENERAL
NOTES UNIT | QUANTITY | RATE AMOUNT

i) |The agreement is to be the General Conditions of Contract for Works of Civil
Engineering Construction (2010) (Second Edition) , published by the S. A.
Institution Of Civil Engineering.

ii) |The Preliminaries are to be the Construction and management requirements for
works contracts - Part 1;: General engineering and construction works (SANS
1921-1; 2004 Edition 1) prepared by Standards South Africa and shall be
deemed to be incorporated herein.

iii) |Tenderers are referred to the abovementioned documents for the full intent and
meaning of each clause thereof (hereinafter referred to by heading and clause
number only) for which such allowance must be made as may be considered
necessary.

iv) |Where standard clauses or alternatives are not entirely applicable to this
contract such modifications, corrections or supplements as will apply are given
under each relevant clause heading.

v) |Where any item is not relevant to this specific contract such item is marked N/A
(signifying "not applicable”).

vi) |Adjustment of the preliminaries: each item priced, is to be allocated to one or
more of the three categories, where "F" denotes a fixed amount (amount not to
be varied), "V" denotes an amount variable in proportion to value and "T"
denotes an amount in proportion to time.

vii) |Time (T) related Preliminaries will only be adjusted for omissions or additions,
issued by the Employer, or delays caused by the Employer, for which variation
and extension of time has been granted. See Contract Data .

SECTION A: GENERAL CONDITIONS OF CONTRACT
A1l General (clause 1)
ltem
Foeeeeceeeeee Vit eeeee e )
A2 Basis of Contract (clause 2)
ltem
| Vi, L
A3  |Engineer (clause 3)
ltem
| Vi ORI
A4  |Contractor's General Obligation (clause 4)
Item
B Vot L SO
A5 Time and Related Matters (clause 5) - As referred to in the Contract Data under
Special Condition of Contract. The Contract Period shall be deemed to include
all Non — Working Days, Special Non — Working Days and the year-end
Builders Annual Industry Holiday Periods.
ltem
Froe e, Vieeereeeeeeeeieaes Torrererceeenreeenineecireens
Carried forward to collection R
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UNIT | QUANTITY | RATE AMOUNT
A6 Payment and Related Matters (clause 6)
ltem
Fieereeereereeeeeene Vi [
A7 Quality and Related Matters (clause 7)
Item
P Vi reee e )
A8 Risk and Related Matters {(clause 8)
ltem
B Voo L
A9 Termination of Contract (clause 9)
ltem
Forrrrecrenen Vi cecec e R
A10 |Claims and Disputes (clause 10)
Item
| PSSR Vi L PP
SECTION B: SANS 1921-1:2004 (Edition 1): CONSTRUCTION AND
MANAGEMENT REQUIREMENTS FOR WORKS CONTRACTS: PART 1
Refer to the SCOPE OF WORK for detall requirements:
B1 Scope
Foenvec Virieenrserearennens ST ltem
B2 Normative references
Fo e Vi [ ST Iltem
B3 Definitions
Froeee e Vo T e ltem
B4 Requirements for construction and management
Fo e Vi [, liem
B4.1 |General
Fooe e, Vo B liem
B4.2 |Responsibilities for design and construction
B, Vi ) ltem
B4.3 [Planning, programme and method statements
Foeee e Ve I, ltem

Carried forward to collection
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UNIT | QUANTITY | RATE AMOUNT
B4.4 [Quality assurance
ltem
Fooii e, |/ P
B4.5 |Setting out
ltem
Foeee e Virerrrenerireenineens T reeereeenreeeeeen
B4.6 |Management and disposal of water
ltem
Foeicvee Virceeeonerecrsecnnae I
B4.7 |Blasting
item
Foee et Vioeteieeeeeeeeie e O
B4.8 |Works adjacent to services and structures
ltem
| Vi, L RPN
B4.9 |Management of the Works and site
ltem
Feeeererciee e Vi L ISP
B4.10 |Earthworks
ltem
Frerecrccciens Vi reeeseeee N
B4.11 |Testing
liem
Froe s Vs [
B4.12 |Materials, samples and fabrication drawings
Iltem
Foeee e Vit vmneesnnnenn, U
B4.13 |Equipment
ltem
Freereee e Vit L IR
B4.14 |Site establishment
ltem
P, Vi U
B4.15 |Survey control
ltem
Firrieree e Vi mensernenscrenne L OV
B4.16 |Temporary works
ltem
Frreecereeeene Vi T

Carried forward to collection
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UNIT | QUANTITY | RATE AMOUNT
B4.17 |Existing services
ltem
Foeeee e, Vi eceieeeiienn, T
B4.18 |Health and safety
Item
Foeee e Vo L U
B4.19 |Environmental requirements
ltem
Frrreiciiee e Vi T,
B4.20 |Alterations, additions, extensions and modifications to existing works
Iltem
Fieeeieee e Vierieecenneenen [T RRUPIN
B4.21 [Inspection of adjoining structures, services, buildings and property
Iltem
F o Vieceeenteneneeianns L S
B4.22 |Attendance on nominated and selected subcontractors
Item
Forr st Vi [T
SECTION C: SCOPE OF WORK in accordance with SANS 10403
(The reference to Clauses refer to Table B.1 of SANS 1921-1:2004}
1 Certification by recognised bodies - CLAUSE 4.4
Item
Foeee e Vit L R
C2  |Agrément certificates - CLAUSE 4.5
N/A
Froereecreereene e Ve B U
c3 Other services and facilities - CLAUSE 4.8
ltem
Froociiereecneees Vi T e
C4  |Recording of weather - CLAUSE 5.2
ltem
Friiccireneceee, Vi D
C5 |Management meetings - CLAUSE 5.3
Item
Frereciercecrenens Vi T
(o] Daily records CLAUSE 5.6
ltem
Freeeeeeereaen Vi eeer e L IS
c7 Bond and guarantees - CLAUSE 5.7
Iltem

Carried forward to collection
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UNIT | QUANTITY | RATE AMOUNT
cs Permits - CLAUSE 5.9
ltem
B Vi T
Cc9 Proof of compliance with the law - CLAUSE 5.10
Item
Fiociiecnee Vieniirecnene e Terrerrrerrreernerrennens
SECTION D: SPECIFICATION DATA ASSOCIATED WITH SANS 1921-
1:2004 (Table A.1)
D1 Requirements for drawings, information and calculations for which the
contractor is responsible CLAUSE 4.1.7
Iltem
Foeeecirene Vi niennnne L ST
D2 The responsibility strategy assigned to the contractor for the works CLAUSE
4.21
ltem
Foeeceeree Vireiimrecnannieneens T
D3 The planning, programme and method statements - CLAUSE 4.3
ltem
| S LY S L IS
D4 Samples of materials, workmanship and finishes - CLAUSE 4.12.1
Item
| S Virerernrrensseccneens - SRRSO
D5 Fabrication drawings that the contractor is to provide and deliver to the
employer - CLAUSE 4.12.2
ltem
Fiee e Vi L S
D6 Office for the foreman CLAUSE 4.14.3
ltem
Foereeecire e Vieiieseercnneeinneneonne Tioereerereenrersrereens
D7  |Telephone - CLAUSE 4.14.3
ltem
Fooeeeeeeeecne Vi T
D8 Office for inspector of works - CLAUSE 4.14.3
Iltem
Foeecnceenes Viiineeireenornenens Tt
D9  |Telephone in office for inspector of works - CLAUSE 4.14.3
ltem
| S RV SN S
D10 |Sheds - CLAUSE 4.14.3
ltem

Carried forward to collection
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UNIT | QUANTITY | RATE AMOUNT
D11 |Provision and erection of signboards - CLAUSE 4.14.6
ltem
Friiie e Virvirereremncnsecnnes O
D12 |Termination, diversion or maintenance of existing services - CLAUSE4.17.1
Iltem
Foeeeeee e Vo Tireeccnrrerieereresrennne
D13 |Services which are known to exist - CLAUSE 4.17.3
ltem
B Vi Tt
D14 |Detection apparatus - CLAUSE 4.17.4
ltem
Foorrecrenrresneeninne Vit i TP
D15 |Additional health and safety requirements - CLAUSE 4.18
Item
Fooeeie e Vi ceesrenneens L N
SECTION E: SPECIFIC PRELIMINARIES
Section E contains Specific Preliminary items which apply to this contract except where
I"N/A" (Not Applicable) appears against the item.
E1 |PROPRIETARY BRANDED PRODUCTS
The contractor shall take delivery of, handle, store, use apply and/or fix all
proprietary branded products in strict accordance with the manufacturers’
instruction after consultation with the manufacturer's authorised representative.
Frerirericnienerennnnns Ve I ltem
E2 |OVERTIME
Should overtime be required to be worked for any reason whatsoever, the costs
of such overtime are to be borne by the Contractor unless the
Engineer/Principal Agent has specifically authorised in writing, prior to the
execution thereof, that costs for such overtime are to be borne by the Employer.
Froeeeecie s Ve eeen L TR ltem
E3 |AS BUILT DRAWINGS
The position of construction breaks and the extent of individual concrete pours
are to be recorded by the Contractor on the Structural Engineer's drawings and
are to be submitted to the Engineer/Principal Agent and the Structural Engineer
for their records.
Foeeeirecrrenennen Vi L [ Item

Carried forward to collection
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SECTION E: SPECIFIC PRELIMINARIES

UNIT

QUANTITY

RATE

AMOUNT

E4

ES

E6

E7

ES

E9

SITE INSTRUCTIONS

Site Instructions issued on site are to be recorded in triplicate in a Site
Instruction book which is to be maintained on site by the Contractor.

LABOUR RECORD

At the end of each week the Contractor shall provide the Engineer/Principal

Agent with a written record, in schedule form, reflecting the number and

description of tradesmen and labourers employed by him and all sub-
contractors on the works each day.

Note : In the event that the contractor fails to satisfy the requirements of this
specification, the Employer (Head: Public Works) may apply any of the
sanctions provided in the contract. Sanctions may include the application of a
financial penalty of .04% of the Contract Sum per calendar day of which the
required report has not been submitted.

PLANT RECORD

At the end of each week the Contractor shall provide the Engineer/Principal
Agent with a written record, in schedule form, reflecting the number, type and
capacity of all plant, excluding hand tools, currently used on the works.

NON CESSION OF MONIES

The Contractor shall not cede nor assign his rights or claims to any monies due
or to become due under this contract.

SECTIONAL COMPLETION

When it is required that the contract be executed in sections or portions, the
tenderer shall allow for all costs in this regard as no claim for additional costs
will be entertained.

LOCAL LABOUR

It is a general requirement of this contract that persons normally resident in the
locality of the works (Local Labour) be given preference for employment on the
contract. Provided, however, that should adequate and appropriate Labour not
be available within the locality, others may be employed subject to satisfactory
proof being provided that every reasonable endeavour has been made to
employ Local Labour. The Contractor shall identify the local community leaders
with the purpose of negotiating with them regarding the utilization of Local
Labour in the construction process. In this regard, the Contractor shall
furthermore give preference, wherever possible to the employment of single
heads of households, women and youth. The Contractor shall, in general,
maximize the involvement of the local community.

Item

ltem

Item

ltem

Item

Iltem

Carried forward to collection
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UNIT | QUANTITY | RATE AMOUNT
E10 |[IMPORT PERMITS AND DUTIES
The responsibility for obtaining the necessary import permits shall rest with the
successful Tenderer. No foreign exchange will be arranged or provided by the
Administration.
Tenderers are to allow in their tenders and pay the ordinary levy imposed on
imported items in terms of item 196.10 of Part 8 of Schedule No. 1 of the
Customs and Excise Act, 1964 with effect from 1 October 1989.
ltem
| Vi [ SO
E11 |CONTRACT PRICE ADJUSTMENT PROVISIONS (CPAP)
Notwithstanding anything to the contrary contained in the GCC for Construction
Works 2010 2nd Edition, this Contract shall only when the Construction Period
exceeds 6 months and the Contract sum exceeds R1,000,000,00 be subject to
the Contract Price Adjustment Provisions Indices Application Manual for use
with P0151 indices (CPAP) (Revised 1 January 2013) as published by Statistics
South Africa. Tenderers are advised that with reference to Clause 3.4.6 of the
Contract Price Adjustment Provisions (CPAP) Indices Applications Manual, the
Head: Public Works will not accept the submission by Tenderers of lists of
additional items.
Where this contract is a Lump Sum contract, the contract will be subject to
Contract Price Adjustment Provisions (CPAP) only where the contract period
equals or exceeds 6 calendar months. The applicable work group shall be WG
180 for domestic buildings or WG 181 for commercial and industrial buildings.
ltem
Foeee e LY L ST
E12 | EPWP CONDITIONS AND SPECIFICATIONS
12.1 EMPLOYMENT TARGETS
E12.1 a Employment Targets
The contractor needs to provide a realistic estimate on the number of jobs that
the project has the potential to create throughout the project duration as the
project will be implemented using labour intensive construction methods on
elements where it is economical and feasible for this construction method.
No of jobs to be created = .......... [Contractor to fill in an estimated number]
Fieeeerecerecnenee Vi Torereirerrerreeserees ltem
E12.1 b Employment requirements
Tenderers are advised that this contract will be subject to the Expanded Public
Works Program (EPWP) aimed at alleviating and reducing unemployment.
Tenderers must allow for any costs for the employement of unskilled labour as
per the requirements of the EPWP program;
1. 55% of unskilled labour to be women
2. 55% of unskilled labour to be youth aged between 18 and 35 years
3. 2% of unskilted labour to be people living with disability
4. 100% Unskilled labour utilised must reside within the boundries of the
Municipality Ward where this confract is executed, with preference to the local
community closest or at the walking distance to the contract site. Wherever
possible local skilled fradesmen are to be employed on this contract with the
view to maximize utilization of local resources.
B Vioiieerecinneensncrnnaes Toeererencrrereniincinaas Item

Carried forward to collection
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UNIT

QUANTITY

RATE

AMOUNT

E12.1 ¢ Labour rate and payment intervals

The contractor should ensure that labour rate paid to unskilled local labour is
commensurate to the daily task. When determining the rate, consideration
should be given to that EPWP beneficiaries are mostly bread winners in their
families, as the program intends alleviating poverty. There should also be
consideration that the labour rate promotes creation of expanded number of
jobs created and person days of work.

Contractors should make endeavours to ensure that labourers, particularly
unskilled are remunerated on fortnight basis and prior notification be made
should there be a shortfall on their wages.

The labour rate for local unskilled shall also be determined in consideration of
the location of the project, i.e. for projects implemented in urbanized

municipalities will not be the same as that for rural municipalities.

12.2 LABOUR INTENSIVE CONSTRUCTION METHOD

E12.2 a Labour Intensive Construction (LIC) method

On site there must a person(s) having competency in managing and
implementing LIC methods.

*Foreman @ NQF Level 4 the Unit Standard on Implementing LIC methods on
site.

*Site Agent/ Managers @ NQF level 5 the Unit Standard on Manage Labour-
Intensive Skills Programme both must be CETA accredited

E12.2 b Labour Intensive Construction Method

Those parts of the contract to be constructed using Labour Intensive methods
will be marked in the BoQ with letter LI (indicating Labour Intensive) against
every item so designated. Such works will only be constructed using method so
indicated.

Reference to be made to Guidelines far the implementation of Labour Intensive
Infrastructure projects under EPWP. "Scope of Work in Respect of Work
Relating to the Expanded Public Works Programme (EPWP)"

E12.3 RECORD KEEPING

12.3.1 Every employer must keep in the project site office the following minutes
of site progress minutes; contractors’ monthly site progress reports; accurately
recorded attendance register; proof of payment as means to verify authenticity
of data in the EPWP Beneficiary form submitted with payment certificates.
Copies of submitted EPWP beneficiary data forms should also be kept in the
site office.

12.3.2 The employer must keep this record for a period of at least three (3)
years after the completion of the project in his/her office as the project site office
would have been relocated.

This should be safely kept for job creation data verifications and periodical
audits on projects conducted by National and Provincial Department of Public
Works after one (1) or two (2) quarters of submitting captured EPWP Data to
the National EPWP coordinating Department.

ltem

Item

ltem

Item

ltem

Carried forward to collection
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UNIT | QUANTITY | RATE AMOUNT
E12.4 EPWP REPORTING as per EPWP DATA FORM
At the end of each month as part of site progress report and to be attached to
every contractors' progress payment certificate; the contractor shall provide the
principal agent & Public Works with a written records, as per EPWP data form;
which will be reflecting, beneficiaries full name & surname; ID No and job
description of labour employed by main contractor and sub-contractors on site.
At the end of each month the contractor must submit the following documents to
be attached to the Progress payment certificate:
1. EPWP monthly data collection form
2. Worker monthly payment upload
3. Worker monthly proof of payment i.e
3.1 Acknowledgement of receipt of payment or
3.2 Payslips
3.3 Bank statement highlighted the workers paid
4. Worker monthly training form
5. Monthly attendance register
6. Certified copies of ID’s {once off)
7. ID size photos (once off)
8. Proof of UIF
9. Proof of COIDA

Item
Freeeeeen Vi reerencnneas [
E12.5 EPWP PROMOTION
12.5.1 EPWP signage board
EPWP Program at the project level shall always be promoted through have the
projects signage board that embrace EPWP logo at the bottom, correct
measurement for this signage board will be provided by the project leader
during the site handing over meeting. the standard "HELVETIVA MEDUIM "
letters are to be used . Professional title to be 10 mm above line . Line thickness
to be 8 mm thick . Space between bottom of the line and bottom of the lettering
below the line has to be 100 mm. Letter sizes are as follows : Helvetica meduim
100 mm black upper case to be for project name and owner . Helvetica meduim
75mm black upper case only to be used for professional titles.Project name and
owner shall be black lettering on white background.board sizes are as follows :
Board to be minomum 2000mm from ground level and to be constructed from
reinforced formed chromadek panels minimum 0,6mm thick chromadek. The
contractor is responsible for ensuring that the project board remains neatly and
safely erected for the full duration including maintenance period,after which the
project board and post are to be dismantled and handed to the client in good
order.
Foreerneecre e Vet T ereeeennae Item
12.5.2 Brandina of labour apparel
Contractor & Sub-contractors’ labourers shall be provided with EPWP branded
Personal Protective Equipment (PPE), reflector vest with EPWP wording at the
back is an ideal and cost effective means of promoting program on site.
The contractor is then advised to price for both item 17.5.1 and 17.5.2
Foeee e, Vit L PN ltem

E12.6 COMMUNITY LIAISON OFFICER (CLO)

UTILISATION OF A COMMUNITY LIAISON OFFICER

In addition to the requirements of Clause E9, contained in this document;
The Contractor shall allow for and pay any and all costs necessary for the
engagement of the services of a Community Liaison Officer (CLO) for the full
duration of this contract

In the interest of providing a sound service to both the community and the
Contractor, a CLO may only manage one project at a given time.

A CLO will be identified by the local structures of the ward areas and appointed
following fair and transparent interviewing process, to be conducted in the
presence of local structures and the contractor representative, in order to assist
the Contractor in the procurement of any local labour, etc. required for this
project. The Contractor is to liaise with the CLO and afford him any assistance
needed in ensuring sound working relations with the local community.

Key Responsibilities of the CLO are envisaged to include and not
necessary be limited to:

Page 10 of 18




1. Assisting local leadership in conducting skills and resources audit which
facilitates sourcing labour from within the ward or targeted areas for
employment, as required by contractor.

2. Assisting in sourcing labour-only domestic sub-contractors and the
procurement of materials from local resources, as required by the contractor.

3. Assisting the contractor by identifying areas of potential conflict and or threats
to the project or to stakeholders in the project and recommend appropriate
action to the contractor.

4. Assisting contractor and stakeholders in the project in the resolution of any
conflict which may arise.

5. Establishing and ensuring that sufficient and open communication channels
between the contractor and the work force are maintained.

6. Establish and ensuring that efficient and open communication channels
between the contractor and the community are maintained

7. Identifying and reporting to the Contractor regarding issues where
communication between stakeholder is necessary, recommend courses of
action and facilitate such communications

KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

Carried forward to collection
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8. Assisting the Contractor and the work force in the establishment of grievance
procedures and necessary recommenda-tion to the Contractor regarding the
grievances and solution thereto.

9. Attending to site meetings and project implementation meetings as required
by the Contractor and prepare periodic reports as may be required by the
Contractor from time to time.

10. Attending to such other duties which are consistent with the functions of a
CLO, as may be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate against this
item for any and all costs arising out of compliance with the foregoing and in the
event of a Tenderer failing to price against this item or making inadequate
financial provision against this item for compliance as aforesaid, then no claim
for costs or additional cost incurred will be entertained by the Head: Works

E12.7 SKILLS DEVELOPMENT ON SITE

Contractor in conforming to the object of EPWP that its beneficiaries need to be
capacitated with skills that will render them employable in the future. It is then
the responsibility of the Contractor that mandatory life skills are provided to
100% of workforce on site and on the job training to labourers from whom the
potential for further development has been identified. The latter is not mandatory
to all as it covers technical skills.

Contractor should also make provision for the possibility that there might be
local youth that will need to be placed on the project with an intention to be
provided support towards improving their level of competency and productivity.

Contractor shall also provide all necessary on-the-job training to targeted labour
to enable such labour to master and advance on technigques required to
undertake the work in accordance with requirements of the contract in a manner
that does not compromise workers health and safety.

E12.8 LABOUR ONLY Sub Contracting for local emerging enterprises
Tenderer's are advised that this contract is subject to the Expanded Public
Works Programme (EPWP) and the following criteria will apply:

African Equity Ownership

a) The Tenderer is to allow for 5% of the total value of works to be
undertaken by a Priority Population Group. This percentage excludes the costs
of employing local unskilled labour. The allocation of this percentage from the
Project, the screening of people, the selection of skills, will be for the Contractor
to adjudicate.

b}  The Priority Population Group consists of women, youth and disabled
people.

c) The Contractor is to give first option for prospective PPG’s from the
surrounding areas of the Project. Should there be insufficient suitable people
fitting the criteria of PPG'’s, the Contractor may hire people from further afield.
This is to be done only after consultation with the Department of Works EPWP
Co-ordinator and the Community Liaison Officer (CLO).

d) A Mentor is to be employed by the Contractor, in consultation with the
Department of Works for the purposes of quality control and liaison between the
Contractor and the selected PPG’s on site. The mentor will be responsible for
ensuring an acceptable level of quality workmanship and that such work carried
out by the PPG's is executed within the time frames stipulated.

In so far as possible, the Contractor is encouraged to expand the PPG's skills,
knowledge and performance levels.

ltem

Item

ltem

Carried forward to collection

Page 12 of 18



KZN Department of Public Works
Effective Date:16 JANUARY 2023

Revision 9

UNIT

QUANTITY

RATE

AMOUNT

TENDERER'S TO NOTE CONDITIONS

a) The contract to be entered into between the Contractor and the PPG's will be
a LABOUR ONLY sub-contract.

b) The Contractor will be responsible for ensuring that all materials for use by
the PPG’s in the works are to be on site timeously. The Contractor shall liaise
with The Mentor and PPG to determine the nature and extent of materials
required and the lead time necessary.

¢) The Contractor shall be responsible for the overall programming of the Works
and he is to allow for monitoring the PPG’s programme and progress.

d) In conjunction with the Mentor, he is to allow for the supervision and
mentoring (where necessary) of the PPG to ensure quality and adherence to
standard building practice

e) The Contractor is to allow for extra storage facilities on site for the PPG’s
tools and equipment.

f) Basic tools shall be provided by the PPG’s and where these are not available;
the Contractor will supply him with the necessary tools and equipment and
deduct the costs thereof from the interim claims made by the PPG.

g) Work requiring specialized tools will be provided free of chargeby the
Contractor with the provision that these be returned upon completion of the
Work.

CO-ORDINATION

The Contractor is to co-ordinate the work of all the PPG's, Sub-Contractors and
Nominated Sub- Contractors appointed direct by the Employer in such a manner
and at all times as will suit the building programme and he is to allow adequate
access, for the PPG's, where required, to carry out their work in an efficient
manner as no claims for extras in this connection will be entertained.

ATTENDANCE

The Contractor may allow for attendance upon the PPG's concerned to execute
the work. The Contractor is to allow the PPG's the use of any scaffolding
belonging to him while it remains so erected on the site.

Where scaffolding is necessary for the use by any PPG and the Contractor has
not erected any for his own use or has removed same after his own use, the
Contractor shall supply sufficient scaffolding to the PPG to be erected and
dismantled by the PPG and returned to the Contractor.

This attendance upon PPG's to execute the work is to include for the scaffolding
provisions as aforesaid and, in addition, is to include for co-operating to the
fullest extent with all the parties, attending on off-loading materials, providing
suitable storage for tools and materials used by the PPG's, use of general
facilities such as latrines, etc., supply and cost of power, lighting, water and the
like.

E12.9 EPWP CONTRACT FOR LABOUR

It is compulsory that shortly after the contractor and or sub contractor has
appointed local labour, the employment contract should be signed by both
parties, prior to commencement with works on site. The employment contract
forms part of the Ministerial Determination or from the regional EPWP officials.
Each contract will lapse at the end of each financial year therefore requiring the
Contractor to do a renewal of each contract should the need of employment still
exist for that particular labourer.

Item

Item

Carried forward to collection
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E12.10 EPWP SCOPE of WORK

Note:

Contractors are to price any item on the Bill of Quantities having below, bearing
in mind that they are regarded as main sources of job creation, whether sub
contracted or undertaken by the main contractor.

Elements on the scope of wark where application of Labour Intensive
Construction methods as will indicated with letters (LI) are regarded feasible
are as follows;

i}y  Excavating trenches for foundations and any other civil works with the
depth not more than 1.5 m

ii)  All masonry works which include concrete mixing on site; brickwork;
plastering; screed works; jointing; etc.

iy Painting, Plumbing, Ironmongery; roof cladding; glazing; tilling; carpentry;
flooring; waterproofing; etc.

Note:

It is a general requirement of this contract that persons normally resident in the
ward of the works (local labour) be given preference for employment on the
contract. Provided, however, that should adequate and appropriate labour not
be available within the ward, others may be employed subject to satisfactory
proof being provided that every reasonable endeavour has been made to
employ local labour (Local Sub-contractor(s); Skilled; Semi-Skilled and
Unskilled). The contractor shall in consultation with the local community leaders
with the purpose of negotiating with them regarding the utilization of local
resources in the construction process. In this regard, the contractor shall
furthermore give preference, wherever possible to the employment of single
heads of households, women and youth as well as families declared as most
indigent by War on Poverty/ Sukuma Sakhe program profiling process. The
contractor should aim, in general, to maximise the involvement of the local
community, however workers from other communities should not exceed 20% of
all persons working on the project, where local employees possess skills at level
of competency that meet contractors requirements.

Payment for the labour-intensive component of the works

Payment for works identified in the Scope of Work as being labour-intensive
shall only be made in accordance with the provisions of the Contract if the
works are constructed strictly in accordance with the provisions of the Scope of
Work. Any non-payment for such works shall not relieve the Contractor in any
way from his obligations either in contract or in delict.

Linkage of payment for labour-intensive component of works to submission of
project data

The Contractor's payment invoices shall be accompanied by labour information
for the corresponding period in a format specified by the employer. If the
contractor chooses to delay submitting payment invoices, labour returns shall
still be submitted as per frequency and timeframe stipulated by the Employer.
The contractor’s invoices shall not be paid until all pending labour information
has been submitted.

Applicable labour laws

The current Ministerial Determination (also downloadable at www.epwp.gov.za)
Expanded Public Works Programmes, issued in terms of the Basic Conditions
of Employment Act of 1997 by the Minister of Labour in Government Notice ,
shall apply to works described in the scope of work as being labour-intensive
and which are undertaken by unskilled or semi-skilled workers.

Item

ltem
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E13

E13.1

E13.2

E13.3

E13.4

E13.5

E14

E15

E16

E17

HIV/IAIDS AWARENESS
Tenderers are to price against the following items for compliance with the

SPECIFICATION FOR HIV/AIDS AWARENESS bound into this document (The
clauses referred to are those of the Specification for HIV/AIDS)

Provide and maintain a condom dispenser in terms of Clause 5.1a)

HIV /Aids Awareness Programme on Site for not less than 90% of workers
inclusive of all direct and indirect costs;

Engage a qualified service provider as described in the scope of works to
conduct an HIV Awareness Programme in terms of Clause 5.2.1a)

Arrange for workers to attend the HIV Awareness Programme in terms of
Clause 5.2.1b)

Reporting

Prepare and attach to claims for payment a brief report in terms of Clause 5.3
(see also HIV/STI Compliance Report included with this document).

Note: In the event that the contractor fails to satisfy the requirements of this specification,
the employer (Head: Public Works) may apply any of the sanctions provided for in the
contract. Sanctions may include the application of a financial penalty of .04% of the
Contract Sum per calendar day of which the required reports has not been submitted.

OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993

Tenderers are to allow for costs in providing a project specific ' Construction
Phase Safety, Health and Environmental Plan' in accordance with "Section 2 -
Specification Data associated with SANS 1921-1:2004" clause C4.18 in "Part
C3 - Scope of Work"

NOTICE BOARD, SITE OFFICE, ETC.
Tenderers are to allow for the provision and removal of a project notice board
and a site office in accordance with the Principal Agent's requirements.

IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall
provide all information called for, failing which the price of any such item,
material or equipment shall be excluded from currency fluctuations. (Refer fo
T2.14 - Schedule of Imported Materials and Equipment.

CONTRACT DOCUMENTS

The drawings issues with these Tender documents do not comprise the
complete set but serves as a guide only for tendering purposes and for
indicating the scope of works to enable the Tenderer to acquaint him with the
nature and extent of the works and the manner in which they are to be executed.

Should any part of the drawings not be clearly legible to the Tenderer he shall,
before submitting his Tender, obtain clarification in writing from the principal
agent.

Item
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E18

E19

E20

E21

E22

E23

E24

GENERAL PREAMBLES

The Document Preambles will be the “ASAQS Model Preambles for Trades —
2008” and is obtainable from the various Regional Office's of the Department of
Public Works and shall be read in conjunction with the Bills of Quantities and be
referred to for the full descriptions of work to be done and materials to be used.

TRADE NAMES

Wherever a Trade Name for any product has been described in the Bills of
Quantities the Tenderer's attention is drawn to the fact that any other product of
equal quality may be used subject to the written approval of the Principal Agent
being obtained prior to the closing date for submission of Tenders.

EXISTING PREMISES OCCUPIED
Refer to Scope of Works Part C3 of this Tender Document for information on

the occupation of existing buildings.

INACCURATE AND DEFECTIVE WORK EXECUTED UNDER PREVIOUS
CONTRACT

The contractor shall, after taking possession of the site and before commencing
the work, check all levels, liners, profiles and the like and satisfy himself as to
the dimensional accuracy of all work executed under the previous contract
which may affect his work.

Should any inaccurate or defective work be found, the contractor shall
immediately notify the principal agent in writing requesting his instructions with
regard thereto and afford every facility to those rectifying such inaccurate or
defective work.

VIEWING THE SITE IN SECURITY AREAS
If the site is situated in a security area and the Tenderder must arrange with the
Authorities to obtain permission to enter the site for Tenderding purposes.

COMMENCEMENT OF WORKS IN SECURITY AREAS

If the works falls within a security area, the contractor must arrange with the
Authorities and give the necessary notices before commencement of the works.
Should the contractor fail to make such arrangements, admission to the site
may be refused and any additional costs will be for the contractor's account.

ENTRANCE PERMITS TO SECURITY AREAS

If the works fall within a security area, the contractor shall obtain entrance
permits for his personnel and workmen entering the area and shall comply with
all regulations and instructions which may be issued from time to time regarding
the protection of persons and property under control of the Authority.

ltem

ltem

ltem

ltem

Iltem
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E25

E26

E27

SECURITY CHECK OF PERSONNEL
The principal agent may require the contractor to have his personnel and
workmen, or a certain number of them, security classified.

In the event of the principal agent requesting the removal of a person or
persons from the works for security reasons, the contractor shall do so forthwith
and shall thereafter ensure that such person or persons are denied access to
the works and the site and/or to any document or information relating to the
works.

PROHIBITION ON TAKING PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch
or to take photographs of any military site or installation or any building or civil
works thereon or to be in possession of a camera or other apparatus used for
taking photographs, except when authorised thereto by or on behalf of the
Minister.

The same prohibition is also applicable to all Correctional Institutions in terms of
article 44.1(e) of the Correctional Services Act 8 of 1959.

Management of Water Water for
Construction purposes must be obtained from alternative water sources (i.e.
supply other than water that is produced and distributed by a regulated water
service authority from a licenced water treatment works for human
consumption), eg dams, rivers, boreholes, springs, rainwater harvesting,
recycled sewerage water,etc. The alternative water source shall not be of an
inferior quality / standard than that required for construction purposes. The client
reserves the rigfht through his agents to test such supplies or request
certificates confirming the grade and nature of the water supply. Relevant
knowledge of the respective area will be an advantage.

Item

ltem
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REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF EDUCATION SANITATION PROGRAMME FOR SCHOOLS, UGU DISTRICT:
MQHAKAMA HIGH SCHOOL (SOUTHERN REGION)

PART C2.3 BILL OF QUANTITIES

19



Item
No

BILL NO 2

EARTHWORKS

SUPPLEMENTARY PREAMBLES

Nature of ground

Use "assumed to be" if no trial holes, soils
investigations, etc have been carried out - discuss with
engineer. Use "Trial holes indicate that" where the
ground has been investigated by means of trial holes

Nature of ground

A soils investigation has been carried out on site by the
engineer and the report is annexed to these bills of
quantities. Descriptions of excavations shall be deemed
to include all ground conditions classifiable as "earth”
described in the above report and where conditions of a
more difficult character are indicated these are
separately measured

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

SITE CLEARANCE ETC

User Note:

Where the value is of significance, the removal of
hedges etc shall be given separately in meters or in
number

Carried to Collection
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Site clearance

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc

EXCAVATION, FILLING, ETC

EXCAVATION, FILLING, ETC OTHER THAN
BULK

Trenches

Extra over trench and hole excavations in earth for
e
excavation in

Soft rock
Hard rock

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of bulk excavations not exceeding 1,5m deep

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

SOIL POISONING
Soil insecticide

Under floors etc including forming and poisoning shallow
furrows against foundation walls etc, filling in furrows
and ramming

Carried to Collection
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MQHAKAMA
WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

Bill No. 2
EARTHWORKS
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No
Total Brought Forward from Page No. 6
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Item
No

BILL NO 3

CONCRETE, FORMWORK AND
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the architect. The
testing shall be undertaken by an independent firm or
institution nominated by the contractor to the approval of
the architect. (Test cubes are measured separately)

Breeze concrete shall consist of twelve parts clean dry
furnace ash, free from coal or other foreign matter, to
one part cement (12:1), the ash graded up to particles
which will pass a 16,5mm ring from a minimum which
fails to pass a 4,75mm mesh. The finer materials from
the screening are to be first mixed with the cement into
a mortar and the ash added afterwards and thoroughly
incorporated

"Foamcement " lightwieght concrete

"Foamcement" lightweight concrete is to have a density
of 600kg/m3 for the top 50mm and 400kg/m3 for the
remaining thickness. The minimum thickness at outlets,
channels, etc shall be 50mm

"Celbeton" lightweight concrete

"Celbeton” lightweight concrete is to have a density of
1000kg/m3 for the top 20mm and 480kg/m3 for the
remaining thickness. The minimum thickness at outlets,
channels, etc shall be 30mm

Carried to Collection
Bill No. 3
CONCRETE, FORMWORK & REINFORCEMENT

KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-9-

Quantity

MQHAKAMA

WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

Rate

Amount




Formwork

Description of formwork shall be deemed to include use
and waste only (except where described as "left in" or
"permanent"), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself.

Formworks to soffits of solid etc shall be deemed to be
slabs not exceeding 250mm thick unless otherwise
described

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

REINFORCED CONCRETE

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25MPa/20mm concrete
Strip footings m3

Surface beds on waterproofing m3

TEST BLOCKS

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional) No
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MQHAKAMA
WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

CONCRETE SUNDRIES

Curing surfaces of concrete with 7 curing
compound applied at a rate of ? I/m2

Horizontal top surfaces. m2 96

Finishing top surfaces of concrete smooth with a

wood float

Surface beds, slabs, etc m2 96

REINFORCEMENT

REINFORCEMENT (PROVISIONAL)

Mild steel reinforcement to structural concrete work
iiid steel reinforcement to structural concrete work

Fabric reinforcement

Type ? fabric reinforcement in concrete surface beds,
slabs, etc m2 96
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Item
No

BILL NO 4

MASONRY

For preambles see "Model Preambles for Trades" latest
edition as published by The Association of South African
Quantity Surveyors

Where brand names are given in the following items, the
materials used shall be of the make and type specified
or other approved by the Principal Agent

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

Wall ties
Wall ties shall be galvanised "Zig-Zag" ties. Ties for all
walls shall be of sufficient length to allow not less than

75mm of each end to be built into the brickwork. Ties
are to be spaced evenly at a rate of 5 per m?

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

FOUNDATIONS

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class | mortar

One brick walls

SUPERSTRUCTURE

Carried to Collection
Bill No. 4
MASONRY
KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-13-

m2

Quantity

66

MQHAKAMA

WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

Rate

Amount




10

Brickwork of NFP bricks in class Il mortar

Half brick walls
Bkwk NFP class Il mortar One brick walls
BRICKWORK SUNDRIES

Brickwork reinforcement

75mm Wide reinforcement built in horizontally
150mm Wide reinforcement built in horizontally

Prestressed fabricated lintels

100 x 70mm Lintels in lengths not exceeding 3m

Turning pieces

220mm Wide turning piece to lintels etc

Galvanised hoop iron cramps, ties, etc

40 x 1,5mm Wall tie 550mm long with one end shot
pinned to concrete and other end built into brickwork
(Provisional)

FACE BRICKWORK

Corobrik Firelight Satin FBS facing bricks. pointed
with slightly recessed square joints

Extra over brickwork for face brickwork

Fair cutting and fitting around pipe not exceeding
100mm internal diameter (Provisional)
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Item
No

BILL NO 5

WATERPROOFING

For preambles see "Model Preambles for Trades" latest
edition as published by The Association of South African
Quantity Surveyors

Where brand names are given in the following items, the

materials used shall be of the make and type specified
or other approved by the Principal Agent

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc shall be laid
under a ten year guarantee. Waterproofing to roofs
shall be laid to even falls to outlets etc with necessary
ridges, hips and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed to include
additional labour to turn-ups and turn-downs

DAMP-PROOFING OF WALLS AND FLOORS

One layer of 375 micron "Consol Plastics Brikarip

DPC" embossed damp proof course

In walls

WATERPROOFING TO ROOFS, BASEMENTS,
ETC

4mm "Derbiqum SP" waterproofing covered with
type 40 bituminous fibreglass felt loose laid

protection layer with coarse building sand blinding

On sloping floors

WATERPROOFING TO ROOFS. BASEMENTS,
ETC

Carried to Collection

Bill No. 5

WATERPROOFING

KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-16-

m2

m2

Quantity

19

157

MQHAKAMA

WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

Rate

Amount




MQHAKAMA
WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

WATERPROOFING TO SHOWERS

JOINT SEALANTS ETC

Carried to Collection R

Bill No. 5

WATERPROOFING

KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

A17-



Bill No. 5

WATERPROOFING

COLLECTION

Total Brought Forward from Page No.

Carried to Summary

Bill No. 5
WATERPROOFING

KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-18-

MQHAKAMA

WATER AND SANITATION

PROVISIONAL BILLS OF QUANTITIES

Page
No

16

17

Amount




Item
No

BILL NO 6

ROOF COVERINGS ETC

PROFILED METAL SHEETING AND
ACCESSORIES

User note:

Supplementary preambles in connection with fixing of
sheeting and accessories and laps are to be inserted
when the Model Preambles for Trades (or other
preambles not covering the fixing of sheeting and
accessories and laps) are used

When the pitch of troughed roof covering is less than 5
degrees or if dustproofing is required then the
description of roof coverings "with side laps sealed” is to
be used

Where roof coverings are fixed on top of rigid board
insulation to purlins etc descriptions of roof coverings
are to include therefore

Note that sheeting is also available in corten steel,
stainless steel, copper and aluminium

0.5mm Colomate finish galvanized metal IBR profile
roof sheeting fixd to timber purlins at 750mm

centres

Roof covering with pitch not exceeding 25 degrees

ROOF AND WALL INSULATION

"Sisalation 420" heavy industrial arade aluminium
foil based insulation

Insulation laid taut over purlins (at approximately ?mm
centres) and fixed concurrent with roof covering
including galvanised steel straining wires

Carried to Summary
Bill No. 6
ROOF COVERINGS
KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-19-

m2

m2

Quantity

157

157

MQHAKAMA

WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

Rate

Amount




tem
No

BILL NO 7

CARPENTRY AND JOINERY

For preambles see "Model Preambles for Trades” latest
edition as published by The Association of South African
Quantity Surveyors

Where brand names are given in the following items, the
materials used shall be of the make and type specified
or other approved by the Principal Agent

ROOFS ETC

Plate nailed timber roof truss construction

The following is applicable in respect of roof trusses:

Trusses are at maximum ?mm centres

Roof covering is ? on purlins/battens Ceilings are ?mm
sheeting (with skimming?) on ? x ?mm brandering The
references given in the descriptions are to the
respective types of trusses detailed on the architect's
drawings numbered ..... annexed to these bills of
quantities/accompanying these bills of quantities for
tender purposes

The dimensions in the descriptions of the trusses are
nominal and actual measurements are to be obtained
from the architect and/or the site before design or
fabrication commences

40 x 40mm Cross bracing
76 x 50mm Purlins

Galvanised hoop iron roof tie 2m girth with each end
fixed to timber

DOORS ETC

EAVES, VERGES, ETC

Carried to Collection
Bill No. 7
CARPENTRY AND JOINERY
KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-20-

No

Quantity

56

112

48

MQHAKAMA

WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

Rate

Amount




"Everite FC77" pressed fibre-cement

10 x 150mm Fascia boards countersunk screwed to
timber including all necessary Chromaprep jointing
strips

SKIRTINGS

MOULDINGS IN WROUGHT MERANT|
=== INWhOUGHT MERANTI
JOINERY SUNDRIES

Carried to Collection

Bill No. 7

CARPENTRY AND JOINERY

KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

MQHAKAMA
WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

35




BillNo. 7

CARPENTRY AND JOINERY

COLLECTION

Total Brought Forward from Page No.

Bill No. 7
CARPENTRY AND JOINERY

Carried to Summary

KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS

KZ001-1

-22.

MQHAKAMA
WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

Page Amount
No

20

21




Item
No

BILL NO 8

CEILINGS, PARTITIONS AND ACCESS
FLOORING

For preambles see "Model Preambles for Trades" latest
edition as published by The Association of South African
Quantity Surveyors

Where brand names are given in the following items, the
materials used shall be of the make and type specified
or other approved by the Principal Agent

SUPPLEMENTARY PREAMBLES

Descriptions:

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted" the bolts have been given elsewhere

FLUSH PLASTERED CEILINGS

Ceilings formed with 9mm Rhinoboard qypsum
plasterboard on and including screw up tee

suspension system. finished with and including full
skim coat of gypsum plaster

Horizontal ceilings m2

Extra over ceiling for 580 x 580mm white epoxy coated
top hinged ceiling access panel (Provisional) No

Isover Glasswool Aerolite non-combustible ceiling

insulation blanket

100m Thick insulation blanket closely fitted and laid on
top of ceiling between roof trusses m2

PARTITIONS ETC

Carried to Collection

Bill No. 8
CEILINGS, PARTITIONS AND ACCESS FLOORING

KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-23-

Quantity

73

73

MQHAKAMA

WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

Rate

Amount




Drywall partitioning system to be constructed of
standard cold rolled steel top and bottom sections

with studs at not more than 600mm centres with
12.5mm thick sum plasterboard panels both

sides, countersunk screwed to framing. with joints
covered with skim tape

Note: Wall paper and/or paint and varnish finishes are
measured elsewhere

Carried to Collection
Bill No. 8
CEILINGS, PARTITIONS AND ACCESS FLOORING

KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ2001-1

-24-

MQHAKAMA
WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES




MQHAKAMA
WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

Bill No. 8
CEILINGS, PARTITIONS AND ACCESS FLOORING
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 23
24
Carried to Summary R
Bill No. 8
CEILINGS, PARTITIONS AND ACCESS FLOORING
KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

25



Item
No

BILL NO 10

METALWORK

For preambles see "Model Preambles for Trades" latest
edition as published by The Association of South African
Quantity Surveyors

Where brand names are given in the following items, the
materials used shall be of the make and type specified
or other approved by the Principal Agent

STEEL WINDOWS, DOORS. ETC
Purpose made steel windows

Window 300 x 300mm high with one mullion, one
unfixed high top hung sash

Window 500 x 200mm high with two mullions, one
unfixed light low-bottom hung sash

PRESSED STEEL DOOR FRAMES

1.2mm Rebated frames suitable for half brick walls

Frame for door 900 x 2100mm high

1.2mm Rebated frames suitable for one brick walls

Frame for door 900 x 2100mm high

WELDED SCREENS, GATES, ETC

reens and gates to ?

G1 - Single gate 900 x 2100mm high of ? x ? x ?mm
hollow section frame fitted with a pair of suitable hinges
welded to post and hasp and staple welded on

Carried to Summary
Bill No. 9
METALWORK
KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-26-

No

No

No

No

No

Quantity

MQHAKAMA

WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

Rate

Amount




Item
No

BILL NO 11

PLASTERING

For preambles see "Model Preambles for Trades" latest
edition as published by The Association of South African
Quantity Surveyors

Where brand names are given in the following items, the
materials used shall be of the make and type specified
or other approved by the Principal Agent

SCREEDS

Screeds wood floated on concrete

30mm Thick on floors and landings m2

INTERNAL PLASTER

Cement plaster with a steel trowelled finish on

brickwork or concrete

On walls m2

Carried to Summary

Bill No. 10

PLASTERING

KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-27-

Quantity

73

259

MQHAKAMA

WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

Rate

Amount




Item
No

BILL NO 12

GLAZING

For preambles see "Model Preambles for Trades" latest
edition as published by The Association of South African
Quantity Surveyors

Where brand names are given in the following items, the

materials used shall be of the make and type specified
or other approved by the Principal Agent

GLAZING TO STEEL WITH PUTTY

4mm Patterned glass

Panes not exceeding 0,1 m2 m2

MIRRORS

Carried to Summary
Bill No. 11
GLAZING

KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-28-

Quantity

MQHAKAMA

WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

Rate

Amount




Item
No

BILL NO 13

PLUMBING AND DRAINAGE

For preambles see "Model Preambles for Trades" latest
edition as published by The Association of South African
Quantity Surveyors

Where brand names are given in the following items, the

materials used shall be of the make and type specified
or other approved by the Principal Agent

RAINWATER DISPOSAL

Work Group No 146 for Haylett formula purposes

SANITARY FITTINGS

All rails, brackets, etc., where not bolted are to be
fixed with long heavy guaae brass screws in
apporoved expanding plugs

Wash hand basin including taps, wastes and traps
Low level WC suites including flush systems
Urinals including flushing systems, wastes and traps

SANITARY PLUMBING

uPVC soil and vent pipes
50mm Pipes

110mm Pipes

Extra over uPVC soil and vent pipes for the
following uPVC fittings

110mm Pan connector

Carried to Collection
Bill No. 12
PLUMBING AND DRAINAGE

KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-29-

No

No

No

No

Quantity

12

17

30

17

MQHAKAMA

WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

Rate

Amount




10

11

12

13

14

15

16

17

18

19

20

21

22

110mm Bent pan connector
50mm Bend

110mm Bend

50mm Junction

110mm Junction

110mm Reducing junction
50mm Access bend

110mm Access bend

50mm Access junction
50mm Two-way vent valve
110mm Two-way vent valve

Testing
Allow testing the whole of the Sanitary Plumbing System

WATER SUPPLIES AND FIRE SERVICES

Class 460/2 half hard copper pipes with capillary

couplings

15mm Pipes
22mm Pipes

Extra over Class 460/2 c er pipes for the
following capillary fittings

156mm Fittings

22mm Fittings

Carried to Collection
Bill No. 12
PLUMBING AND DRAINAGE
KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-30-

No

No

No

No

No

No

No

No

No

No

No

No

No

MQHAKAMA
WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

17

18

18

ltem

20

30

18




23

24

25

26

27

28

29

30

31

Sundries

Locate and cut into existing main water connection

Braided flexible service pipes
16mm Service pipe 350mm girth

20mm Service pipe 350mm girth

Cobra Watertech taps, valves, etc.

15mm Ball o-stop chromium plates stop valve
20mm Ball o-stop chromium plates stop valve

Water meters

25mm Water meter

Sundries

Extra over copper pipes for chasing 15mm pipe into
brick wall, including stout brown paper wrapping around
pipe and making food chase with cement mortar and
chicken wire mesh

Extra over copper pipes for chasing 22mm pipe into
brick wall, including stout brown paper wrapping around
pipe and making food chase with cement mortar and
chicken wire mesh

Testing

Allow for testing the whole of the Water Supplies and
Fire Services System

HOLES ETC

Carried to Collection
Bill No. 12
PLUMBING AND DRAINAGE

KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-31-

No

No

No

No

No

No

MQHAKAMA
WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

23

12

23

12

45

15

ltem




Bill No. 12

PLUMBING AND DRAINAGE

COLLECTION

Total Brought Forward from Page No.

Carried to Summary
Bill No. 12
PLUMBING AND DRAINAGE

KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-30-

MQHAKAMA
WATER AND SANITATION

PROVISIONAL BILLS OF QUANTITIES

Page
No

29
30
Ky

Amount




Item
No

BILL NO 14

PAINTWORK

For preambles see "Model Preambles for Trades" latest
edition as published by The Association of South African
Quantity Surveyors

Where brand names are given in the following items, the

materials used shall be of the make and type specified
or other approved by the Principal Agent

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces
PAINTWORK ETC TO NEW WORK

ON FLOATED PLASTER

One coat Plascon Plaster Primer and two coats

lascon Cashmere Matt Wall Coating acrvlic
emulsion on

Internal walls m2

ON GYPSUM PLASTER, PLASTERBOARD. ETC

Carried to Collection

Bill No. 13

PAINTWORK

KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-33-

Quantity

62

MQHAKAMA

WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

Rate

Amount




One coat Plascon Alkali-Resistant Plaster Primer

and two coats Plascon Polvin Acrylic PVA emulsion

paint on

Gypsum plasterboard ceilings and bulkheads internally

ON FLOATED PLASTER OR CONCRETE

Prepare as described, wash down with sugar soap,

rinse with clean water, allow to dry and apply one
coat Plascon Plaster Primer and two coats Plascon

Cashmere Matt Wall Coating acrylic emulsion on

Internal walls

ON WOOD

All wood surfaces to be cleaned and any
imperfections sanded or filled in with approved
filling material prior to applying new paint

Window sills not exceeding 300mm girth

Carried to Collection

Bill No. 13

PAINTWORK

KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-34-

m2

m2

MQHAKAMA
WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

73

194




MQHAKAMA
WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

Bill No. 13
PAINTWORK
COLLECTION
Page Amount

No
Total Brought Forward from Page No. 33

34

Carried to Summary R

Bill No. 13
PAINTWORK
KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-35-



Item
No

BILL NO 15

EXTERNAL WORK

For preambles see "Model Preambles for Trades" latest

edition as published by The Association of South African
Quantity Surveyors

Where brand names are given in the following items, the

materials used shall be of the make and type specified
or other approved by the Principal Agent

TANKS ETC

"Jolo" water tanks or similar approved

2500 Litre cylindrical tank complete with lid

CONSERVANCY TANK

Excavation in earth for basement

Exceeding 2m and not exceeding 4m deep

Extra over bulk excavation in earth for excavation in
Soft rock

Hard rock

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of bulk excavations exceeding 1,5m deep

Carried to Collection

Bill No. 14

EXTERNAL WORKS

KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-36-

No

m3

m3

m3

m3

m2

Quantity

33

12

37

MQHAKAMA

WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

Rate

Amount




10

11

12

13

14

15

16

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

G7 material supplied by the contractor compacted in
150mm layers to 95% Mod AASHTO density

Under conservancy tank floor
Poison to excavations as before
Surfaces beds

In fill hollow walls

Fabric reinforcement

Type 193 fabric reinforcement to concrete surface beds,
slabs, efc.

Brickwork of NFX bricks (14MPa nominal

compressive strength) in class | mortar, reinforced
with and including brick reinforcement every course

330mm Hollow wall formed with two half brick skins with
110mm cavity filled with concrete (concrete filling
elsewhere)

One laver 4mm Derbigum SP special polyester fully
bonded waterproof membrane comprising a matrix
modified with polypropylene dual reinforced with

non-woven polyester cloth and glass fibre tissue,
laid with 75mm side and 100mm end laps

Vertically to face of brick retaining walls

Covers etc

800 x 600 mm manhole cover and frame

Lifting key for manhole cover

Carried to Collection
Bill No. 14
EXTERNAL WORKS
KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-37-

m3

m2

m3

m3

m2

m2

m2

No

No

MQHAKAMA
WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

ltem

46

10

27

30




17

Temporary hoarding around building site

Provide, erect, move as necessary to suit phasing of
project and later remove approved temporary hoarding
1800mm high, consisting of suitable gumpole supporting
posts with Bonnox fencing on a minimum of three
straining wires, and covered with 80% shadecloth fabric
including corners, ends, gates, etc,

Carried to Collection
Bill No. 14
EXTERNAL WORKS

KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-38-

MQHAKAMA
WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

21




Bill No. 14

EXTERNAL WORKS

COLLECTION

Total Brought Forward from Page No.

Carried to Summary
Bill No. 14
EXTERNAL WORKS

KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-39-

MQHAKAMA
WATER AND SANITATION

PROVISIONAL BILLS OF QUANTITIES

Page
No

36
37

38

Amount




MQHAKAMA
WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

Item Quantity Rate Amount
No

BILL NO 16

PROVISIONAL SUMS, ETC

For preambles see "Model Preambles for Trades" latest
edition as published by The Association of South African
Quantity Surveyors

Where brand names are given in the following items, the
materials used shall be of the make and type specified
or other approved by the Principal Agent

All provisional sums cover supply of material and
equipment and installation. Provisional sums are nett
and do not include builder's discount (excluding
settlement discount) and Value-Added Tax but the
Tenderer may allow under "Profit" items any profit he
considers necessary

BUDGETARY ALLOWANCES

The following Sums are for work to be executed by

the Contractor and measured and priced at schedule

and neqgotiated rates at completion
PRIME COST AMOUNTS

1 | Provide the prime cost amount of R120,000.00 (One
hundred and twenty thousand rand) for the supply of
sanitary fittings and hardware ltem 120,000400

PROVISIONAL SUMS FOR NOMINATED /
SELECTED SUBCONTRACT WORKS

Electrical installation

2 | Provide for supply and install electrical installation,

complete Item 50,000/00
3 | Allow for profit if required %
Carried to Collection R
Bill No. 15

PROVISIONAL SUMS
KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-40-



MQHAKAMA
WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

Signage installation

Provide the sum of R10,000.00 (Ten thousand rand) for
signage installation ltem 10,000J00

Allow for profit if required %

Carried to Collection R

Bill No. 15

PROVISIONAL SUMS

KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-41-



Bill No. 15

PROVISIONAL SUMS

COLLECTION

Total Brought Forward from Page No.

Carried to Summary
Bill No. 15
PROVISIONAL SUMS

KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-42-

MQHAKAMA
WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

Page Amount
No

40

41




Bill
No

10

11

12

13

14

15

FINAL SUMMARY

PRELIMINARIES

EARTHWORKS

CONCRETE, FORMWORK & REINFORCEMENT
MASONRY

WATERPROOFING

ROOF COVERINGS

CARPENTRY AND JOINERY

CEILINGS, PARTITIONS AND ACCESS FLOORING
METALWORK

PLASTERING

GLAZING

PLUMBING AND DRAINAGE

PAINTWORK

EXTERNAL WORKS

PROVISIONAL SUMS

Sub Total

Carried Forward

KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-43-

12

15

18

19

22

25

26

27

28

32

35

39

42

MQHAKAMA

WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

..............

Amount




MQHAKAMA
WATER AND SANITATION
PROVISIONAL BILLS OF QUANTITIES

FINAL SUMMARY
Bill Page Amount
No No
Brought Forward R
Sub Total R
Sub Total (Incl Fees and excl VAT) R
Add: Value Added Tax @ 15% R
Sub Total (Incl Fees and VAT) R
Carried to Executive Summary R
KWAZULU NATAL DEPARTMENT OF PUBLIC WORKS
KZ001-1

-44-



KZN Department of Public Works
Effective Date;:16 JANUARY 2023
Revision ¢

- KWAZULU-NATAL PROVINCE
PUBLIC WORKS

REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF EDUCATION SANITATION PROGRAMME FOR SCHOOLS, UGU DISTRICT:
MQHAKAMA HIGH SCHOOL (SOUTHERN REGION)

PART C3. SCOPE OF WORKS

Page 1 of 1



KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

C3.1 SCOPE OF WORKS
GCC FOR CONSTRUCTION WORKS (Edition 2 of 2010)

Scope of Works complied in accordance with SANS 10403 where reference is made to this part of SANS 1921-
1:2004

DEPARTMENT OF EDUCATION SANITATION PROGRAMME FOR SCHOOLS, UGU

Project title: DISTRICT: MQHAKAMA HIGH SCHOOL (SOUTHERN REGION)

Tender no: ZNTMO01268W |Project Code: | 064171

SECTION 1

1 EXTENT OF THE WORKS

1.1 EMPLOYERS OBJECTIVES

This project is part of the Department of Public Works (DoPW) Schools Water and Sanitation Programmes. The
Employer’s Objectives are to provide healthy, hygienic and appropriate ablution facilities at schools in the Kwa-
Zulu Natal province.

The objective of this project is to construct new ablution facilities at Mghakama High School..

1.2 OVERVIEW OF THE WORKS

This project involves the construction of three (3) new ablution facilities comprising seventeen (17) seats, six (6)
urinals and twelve (12) wash hand basins at Mghakama High School.

1.3 EXTENT OF THE WORKS

The project will consist of the following major components:

*Cut and fill operations to form new building platform with a total volume of 74 m3

*Imported fill operations to form new building platform with a total volume of 4 m3

+Cut to spoil operations to form new building platform with a total volume of 28 m3

*Preparation of new building platforms with a total footprint of 541 m2

*Excavations for septic tank, soakaway and pits

*Construction of three (3) new ablution facilities with a total footprint of 201 m2

03 Male, 3 Female and 1 Disabled facility comprising of five (5) seats, two (2) urinals and three (3) wash hand
basins

08 Boys facility comprising of four (4) seats, four (4)urinals and four (4) wash hand basins

o8 Girls facility comprising of eight (8) seats and five (5) wash hand basins

*Construction of 57 metres of new water reticulation

*Construction of 28 metres of new sewer reticulation for a soakaway

*Construction of storm water control measures such as berms and open drains

*Construction of 46 metres of walkways and ramps

The works will also include:

«Installation of all fixtures including toilets, urinals, hand basins and fittings associated with the works for the
new ablution facilities as highlighted above

*Removal of trees, over and beyond the clear and grub operations

*Reinstatement of paved areas removed or damaged during construction

*Demolition of old ablution facilities

*Filling old pits and septic tanks after demolition of buildings

*Disposal of excavated material

*Rehabilitation of construction area

*Provision of temporary ablution facilities for the exclusive use of learners and staff at the school

1.4 [LOCATION OF THE WORKS

The project is situated at Mghakama High School. The school is located 29 kilometres from Harding in the Ugu
District of KwaZulu-Natal. The coordinates of the school are 30°29'08.68"S and 30°09'57.12"E. Unfettered
access to the site cannot be guaranteed at all times as the school will remain operational for the duration of the
project.

1.5 |TEMPORARY WORKS

All temporary works to comply with the Occupational Health and safety Act (Act 85 of 1993). Special care
should be taken to barricade all excavations and fence off the project site where appropriate.

The contractor is specifically alerted to the fact that the Works are situated within the school grounds and
precautions must be taken to ensure the safety of all learners and staff.

2 ENGINEERING
21 EMPLOYER'S DESIGN
Applicable
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23

DESIGN BRIEF
Not applicable

DRAWINGS

See list of drawings/Annexure's attached to this document.
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24

31

3.2

3.3

3.4

3.5

4.1

DESIGN PROCEDURES
Not applicable

PROCUREMENT
PREFERENTIAL PROCUREMENT PROCEDURES

This tender will be subject to the implementation of the Preferential Procurement Regulations, 2022, pertaining
to the Preferential Procurement Policy Framework Act, Act Number 5 of 2000 and the relevant Supply Chain
Management Legislation and the KwaZulu-Natal Supply Chain Management Policy Framework published by
the KwaZulu-Natal Provincial Treasury. Tenderders are referred to www.kzntreasury.gov.za for access to the
relevant documents.

Tenderders are advised to familiarize themselves with the contents of the KwaZulu-Natal Supply Chain
Management Policy Framework regarding Preference Point Systems, evaluation of tenders appeals and other
matters.

RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT
NOTE : This project will be adjudicated as not exceeding R 50,000 000,00

SCOPE OF MANDATORY SUBCONTRACT WORK
Not applicable

PREFERRED SUBCONTRACTORS/SUPPLIERS
Not applicabie

SUBCONTRACTING PROCEDURES
Not applicable

CONSTRUCTION
APPLICABLE SANS 2001 STANDARDS FOR CONSTRUCTION WORKS

The Contractor is referred to the "Model Preambles to Trades - 2008", any "Suppilementary Preambles”, the
Electrical Specifications and Mechanical Specification for full descriptions of materials and methods referred to
in these Bills of Quantities/Lump Sum documents, insofar as they apply. The Contractor is advised to study the
"Standard Preambles to all Trades", any "Supplementary Preambles”, the Electrical Specifications and
Mechanical Specification, before pricing Bills of Quantities/Lump Sum documents.

Where the description in the Bills of Quantities/Lump Sum documents differ from those in the Standard
Electrical Specifications, the descriptions in the Bills of Quantities/Lump Sum documents are to apply. No
claim whatsoever will be allowed in respect of errors in pricing due to brevity of description of items in the Bills
of Quantities/Lump Sum documents which are fully described when read in conjunction with the relevant
Preambles and/or Specifications. Suppliers of materials and the like, whose quality systems apply with one or
more of the SABS/SANS ISO 9000 Series should be used whenever possible in the absence of a particular
SABS/SANS Specification Standard Mark.

Wherever the words "shall be deemed to be included in the description”, "shall be stated” or other words having
the same effect, appear in the Standard System, it shall be deemed that all descriptions in these Bills of
Quantities/Lump Sum documents incorporated such inclusions and statements whether specifically stated or
not.

The Contractor is hereby informed that where SABS/SANS Specifications are referred to in these Bills of
Quantities/Lump Sums documents and Specifications thereto, then ONLY the Specification of Work Clauses
will apply. The method of measurement and payment clauses will NOT apply to this Contract.

The Contractor is hereby informed that risk of collapse and keeping excavations free from water (excluding
subterranean water) generally are deemed to be included in the descriptions unless accommodated in the
system of measurement. Please refer to the Geotechnical Investigation report when included at the end of
these tender documents.

Whenever reference is made to "Sub-Contractor”, "Nominated Sub-Contractor” or the like in the specifications
included or referred to in these Bills of Quantities/Lump Sums documents, it shall be deemed to mean
"Contractor” as defined.
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4.2

4.3

4.4

4.5

4.6

4.7

4.8

5.1

APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS

See above 4.1
PARTICULAR / GENERIC SPECIFICATIONS

The Contractor is referred to the following documents whether attached to this document or not:

SPECIFICATION PAGES
Specification for HIV/AIDS Awareness (CIDB) HIV1 TO HIV3
Specific Construction, Safety, Health and Environmental Plan

Model Preambles for Trades 2008 1to0 49
General Electrical Specification E/1 to E/20
Lightning Protection Installation LP/1 to LP/6

CERTIFICATION BY RECOGNIZED BODIES

Only contractors registered with the Electrical Contracting Board of South Africa in accordance with the
Regulations of the Occupational Health and Safety Act will be accepted and permitted to do work under this
contract.

AGREMENT CERTIFICATES

Not applicable

PLANT AND MATERIAL PROVIDED BY THE EMPLOYER

Not applicable

SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER
Not applicable

OTHER SERVICES AND FACILITIES

The Contractor shall provide any artificial lighting which may be necessary or required for the proper execution
of the works, and provide electric power and water required by all Sub-Contractors, Nominated Sub-Contractors
and Sub-Contractors appointed directly by the Administration.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Electrical and Water meters for and pay for all current and water
consumed.

The Contractor is advised that the permanent light fittings and water points of any kind installed in the Works
are not to be used to provide temporary lighting and supplement water requirements for construction purposes.

MANAGEMENT

APPLICABLE SANS 1921 STANDARDS

Tenderders are referred to
SECTION 2 : SPECIFICATION DATA ASSOCIATED WITH SANS 1921-1:2004 IN THIS DOCUMENT

5.2

RECORDING OF WEATHER

The Contractor shall keep record of abnormal climatic conditions to facilitate the adjudication of claims for
extension of the contract period.
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The Contractor shall allow in his programme for the following number of days for rain days (rain > 10mm per
day) as per the table below:

CURRENT YEAR YEAR +1 YEAR +2
January w/days 3 3
February w/days 3 3
March w/days 3 7
April w/days 3 3
|May w/days 3 3
June w/days 8 3
July w/days 3
&gust w/days 3
September w/days 3
October w/days 3
November w/days 3
December w/days 3 3
5.3 MANAGEMENT MEETINGS
In order to facilitate the smooth functioning of the Works and to ensure the closest co-operation between all the
parties concerned, the Employer will call for regular meetings to be held on the site, at which a senior member
of the Contracting firm and the General Foreman of the Works will always be required to be present.
In addition to the above, other persons will be required to attend these meetings as and when their presence is
necessary, e.g., Consultants in all disciplines, representatives of the various Sub-Contractors, etc.
Proper minutes of these meetings will be kept by the Employer\Principal Agent and copies will be circulated to
all persons attending the meetings and to others who need to be kept informed.
5.4 FORMS FOR CONTRACT ADMINISTRATION
The Employer shall provide all necessary forms.
5.5 ELECTRONIC PAYMENTS
The Contractor shall provide all required information to the Employer to facilitate electronic payments upon
request.
5.6 DAILY RECORDS
The Contractor shall keep daily records of people and equipment employed as well as a site diary in respect of
work performed on the site.
At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,
reflecting the number and description of tradesmen and labourers employed by him and all Sub-Contractors
on the works each day.
At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule
form, reflecting the number, type and capacity of all plant, excluding hand tools, currently used on the works.
5.7 BONDS AND GUARANTEES
The Contractor shall within 10 calendar days after receiving notice from the Engineer and prior to receiving a
completed copy of this agreement, including the schedule of deviations (if any), contact the Employer's agent
{(whose details are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the conditions of contract identified in the
Contract Data.
5.8 PAYMENT CERTIFICATES

Requirements will be in accordance with the Employers prescriptions.
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59 |PERMITS

The Contractor is advised that, in the case of an existing building or institution, all security measures in force
will remain in operation and he must acquaint himself and his Employees with them as he and his Employees
will at all times be subject to these measures.

The Contractor will on no account extend his operations beyond the confines of the building site as indicated by
the Employer and must ensure that all his Employees are made aware of these limits. Any Employee
disregarding this instruction and found outside the limit of the building site without authority, shall be redeployed
immediately and shall not again be employed on this Contract.

The Contractor will be responsible for ensuring that this instruction is strictly enforced and must provide and
remove upon completion or when directed, such other necessary temporary barriers, fences, etc., as may be
required and is to allow oppaosite this item for any charges he may wish to make in this connection.

The Employer will accept no responsibility whatsoever for damage to or the loss of plant, materials, etc., from

tha cita

5.10 |PROOF OF COMPLIANCE WITH THE LAW

The following certificates must be provided before first delivery is taken:
- HIV/STI Report (Bound into this document)

- Electrical Compliance Certificate

- Plumbing Compliance Certificate

- Lightning Certificate

- Soil Protection Certificate

- Concrete test and cube certificates

- Waterproofing Guarantee certificates

- TR1 and TR2 prefabricated roof truss certificates
- Soil compaction certificates

- Electrical and Mechanical test certificates

- Plumbing and drainage pressure test certificates
- Fire Compliance Certificate

- Entomology Certificate

- SANS 10400-A:2010 compliance certificates

5.11 |INSURANCE PROVIDED BY THE EMPLOYER

Not Applicable

SECTION 2

SPECIFICATION DATA ASSOCIATED WITH SANS 1921-2004

Clause

Numbers
4.1.7| The requirements for drawings, information and calculations for which the Contractor is responsible

Prefabricated roof trusses design must be submitted for approval 30 days prior to erections.

4.2.1|The responsibility strategy assigned to the Contractor for the works is:

Strategy A

4.2.2|The structural engineer is:

ABC Engineers

4.2.3|Drawings & other info are to be submitted in accordance with the contractors programme
N/A

4.3|The planning, programme and method statement are to comply with the following:
N/A
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4.12.1|Samples of materials

The work is to be executed with materials of the best specified and in the most substantial and workmanlike
manner under the inspection of the Employer and to his satisfaction.

The Contractor shall furnish, without delay, such samples as called for or may be called for by the Employer,
who may reject all materials or workmanship not corresponding with the approved sample.

The samples of materials, workmanship and finishes that the Contractor is to provide and deliver to the
employer are:

- Tile sample.

- Brick sample.

- Light fitting sample.

- Screed panel 2m x 2m impact test.

- Tested trial mix to be approved by the Engineer.

4.12.2|Fabrication drawings that the contractor is to provide to the employer are:

None

4.12.3|Office accommodation, equipment, accommodation for site meetings and other facilities for use by the
employer and his agents are:

OFFICE FOR FOREMAN

Provide, erect, maintain and remove at completion a suitable temporary office for the Contractor or his
Foreman, perfectly secured, lighted and ventilated and having a desk with drawers.

TELEPHONE

The Contractor shall provide a telephone on the site for the use of the Contractor and all Sub-Contractors for
the duration of the Contract, and must make the necessary application for connection, give all notices and pay
all fees, rentals and charges for the service and also for all calls.

OFFICE FOR INSPECTOR OF WORKS

Provide, erect, maintain and remove at completion a well constructed temporary office for the Inspector of
Works not less than 4 x 3 m on plan and 3 m high to eaves to the approval of the Employer. The office shall be
constructed of wood framing covered externally with corrugated iron or corrugated asbestos and with a lean-to
roof covered with the same material as the external wall covering. The office shall be lined internally with soft
board or other approved material and a ceiling shall be provided of the same material as the internal lining. A
suspended wood floor shall be provided and is to finish not less than 300 mm above the ground level. A
lockable door and a window, which provides adequate light and ventilation, shall be fitted.

An office constructed of 115 mm thick brick-work and provided with a screeded concrete floor and roofed and
ceiled as above described may be accepted as an alterative but prior permission of the Employer will be
necessary before construction of such an office is commenced and his requirements shall be stated and
fulfilled by the Contractor.

The office shall be fitted in an approved manner with a sloping topped desk of height and length suitable for the
laying out and studying of drawings, a desk or table with not less than two lock-up drawers, shelves, seating
and wash-stand, and the Contractor shall provide all necessary attendance.

TELEPHONE IN OFFICE FOR INSPECTOR OF WORKS

The Contractor shall arrange for the installation of a lockable telephone in the Office for the Inspector of Works
for the duration of the Contract. The Contractor will be required to make the necessary application for
connection and give all notices on behalf of the Employer. The Employer will, however, be responsible for the
direct payment of all fees, rentals and other charges by Telkom for the service for the Inspector of Works and
for all calls made from this telephone.
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SHED

Provide, erect, maintain and remove at completion, ample temporary sheds for the proper storage of materials
and for the use of the workmen, and remove when no longer required.

4.14.6| The requirement for provision and erection of signboards are:

Supply, erect, maintain and remove at completion a painted notice board, size overall 2800 x 2345 mm high
sign written to detail as Drawing No. T9506 which drawing is available from offices of the Department of Public
Works. Only the official notice board is to be displayed on the site and no Sub-Contractor's boards will be
permitted. The Contractor, at his own cost, may provide a board on which all sub-contract firms' names may be
sign written. The notice board is to be to the approval of the Employer and is to be maintained in first class
condition and placed where directed at the entrance to the site and remain there for the duration of the Contract.

4.17.1|Requirement for the termination, diversion or maintenance of existing services:

Should the Contractor come in contact with any underground cables or pipes during excavations, immediate
notification must be made to the Employer and all work in the vicinity of such cables, pipes, etc., shall cease
until authority to proceed has been obtained from the Employer. Should the Contractor damage underground
cables or pipes resulting in a disruption of services to an existing institution such damage shall be repaired
immediately.

4.17.3|Services which are known to exist on the site:

Investigate and provide detail drawings.

4.17.4|Requirement for detection apparatus

None

4.18| ADDITIONAL HEALTH AND SAFETY REQUIREMENTS ARE:

By the submission of a tender, any Tenderder wili, if awarded the contract to which this tender document
relates, be deemed to be the mandatory as envisaged by Section 37 (2) of the Act. As a mandatory the
successful Tenderder will be deemed to be the “principal contractor” and an employer in his/her/their own right
with duties as prescribed in the Act and accordingly will be deemed to have agreed to be solely responsible for
ensuring that in connection with the service to which this tender document relates, all work will be performed
and machinery and plant used in accordance with the Act. Should the Contractor, for whatever reason be
unable to perform as required by the Act, the Contractor undertakes to inform the Employer accordingly.

Tenderders are advised that it is a Condition of this Tender that a 'Construction Phase Safety, Health and
Environmental Plan' specifically relates to the project for which tenders are being submitted and must be
prepared by the Tenderder and submitted with the other tender documents at the time of tender. Failure to do

el salldata M bnm e

Tenderders are therefore advised to study the 'Construction Safety, Health and Environmental Specification’
which is issued as part of this tender document, the Model Preambles to Trades - 2008, any project
Specification included in this tender document and any and all drawings which are referred to and issued as
part of this tender document before preparing their own project specific ‘Construction Phase Safety, Health and
Environmental Plan' . Tenderders are also advised that such a plan which is submitted with a tender but is
incomplete or considered inadequate by the Employer or his Representative will invalidate the tender.

The Contractor will be deemed to have satisfied himself with his obligations in terms of the Act and to have
allowed for all costs arising from compliance with the Act as no claim for extra costs arising from compliance
with, and obligations in terms of the Act will be entertained.

4.22\WORK BY NOMINATED AND SELECTED SUBCONTRACTORS COMPRISE:
[Provide list of applicable contractors]
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C3.2 - SPECIFICATION FOR HIV/AIDS AWARENESS

1 Scope

This generic specification contains requirements applicable to the reduction of the risk of transfer of the
HIV virus between and among construction workers and the local community through the following four
strategies:

a) raising awareness about HIV/AIDS;
b) providing construction workers with access to condoms;
¢) HIV counselling, testing and referral services; and

d) Sexually Transmitted Infection diagnosis and treatment.

2 Normative references:

The following standard contains provisions that, through reference in this text, constitute provisions of this
standard:

SANS 4074 1SO 4074, Condom Rubbers

3 Definitions and Abhreviations

3,1 Definitions

Construction Worker: all persons in the employ of the contractor or in the employ of any of the
subcontractors contracted by the contractor.

Local Community: the communities local to the site which are most likely to have contact with the
construction worker and, in particular, sex workers in those communities.

Service provider: the natural or juristic person recognised by the South African Department of
Health as specialist in conducting Aids Awareness Programmes.

3,2 Abbreviations

STI: Sexually transmitted infection
HIV: Human Immunodeficiency Virus
AIDS: Acquired Immune Deficiency Syndrome

4 Objectives

The objectives are to:

a) reduce the risk of transfer of the HIV virus between and among construction workers and the local
community;

b) raise awareness amongst construction workers and the local community of the risk of infection with
the HIV virus;

¢) promote early diagnosis; and
d) assist affected individuals to access care and counselling.
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5,1 General requirement

The contractor shall, in order to satisfy the objectives stated in 4:

a) make condoms complying with the requirements of SABS 1SO 4074 available to all construction
workers at readily accessible points on the site, suitably protected from the elements, for the duration

of the contract;

b) either place and maintain HIV/AIDS awareness posters of size of not less than A1 in areas which
are highly trafficked by construction workers, or provide construction workers with a pamphlet, in
languages largely understood by construction workers, which

¢) encourage voluntary HIV/STI testing;

d) provide information concerning counselling, support and care of those that are infected services; and

e) comply with the requirements of 5.2.

The provisions of 5.1 ¢) and d) do not apply to this contract.

5,2 HIV awareness programme

5.21

5.2.2

5.2.3

The contractor shall:

a)

b)

engage a qualified service provider as described in the scope of works to conduct
an HIV Awareness Programme which is structured to achieve the outcomes stated
in 5.2.3 for contract workers as soon as a construction workers camp is established
and populated or, where no such camp is established, within two weeks of the
commencement of a significant portion of the works and at subsequent intervals, if
any, provided for in the scope of works; and

arrange for, provide a suitable venue, and instruct all construction workers to attend
the HIV Awareness Programme and notify the Employer's Representative of the
date, time and venue whenever a session with construction workers is conducted.

Note: The National Department of Public Works maintains a list of qualified service providers.

The contractor shall do nothing to dissuade construction workers from attending such an
HIV Awareness Programme and shall take all reasonable steps to ensure that a minimum
of 90% of construction workers engaged in the works attend such a programme, when it
is conducted.

The outcomes of the HIV Awareness Programme shall as a minimum, result in contract
workers exposed to such a programme being able to:

a)

b)

communicate the existence of problems of HIV and be able to outline the
consequences of transmission of HIV to or from the local community;

recall and communicate the mode of HIV transmission and preventative measures
including the proper use of the condom.
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The HIV/ Aids awareness programme described in 5.2 is to be repeated at four month
intervals throughout the duration of the contract. (Four times in total, including the initial one
at the start of the contract)

Reporting

5.31 The contractor shall prepare and attach to his claims for payment a brief report which
outlines how the actions taken by the contractor in the period for which payment is
claimed satisfy the requirements and a schedule which lists the names, identity numbers,
trade / occupation and name of employer of all construction workers exposed to the
programme (see HIV/ISTI Compliance Report).

5.3.2 The employer's representative shall certify the report and schedule described in 5.3.1
whenever a claim for payment is issued to the employer.

Note: In the event that the contractor fails to satisfy the requirements of this specification, the employer
(Head: Public Works) may apply any of the sanctions provided for in the contract. Sanctions may
include the application of a financial penalty of .04% of the Contract Sum.

The HIV /Aids awareness programme described in 5.2 shall in addition be conducted for the benefit
of the local community on two occasions in the community centre nearest to the building site. The
contractor shall be responsible for inviting identifiable community-based institutions and
organisations, churches, and schools to participate in the programme.
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C3.3 - HIV/ISTI COMPLIANCE REPORT

Pro-forma reporting format in terms of the SPECIFICATION FOR HIV/AIDS AWARENESS

Project Code: 064171

Payment Claim number: Period covered by payment claim: |

1. Distribution of condoms (briefly describe where and how condoms are distributed).

2. Posters / pamphlets (briefly describe where posters were placed / how pamphlets were distributed).

3. Voluntary testing (briefly describe the actions taken / information provided to promote testing).

4. Counselling, support and care (summarise information provided).

5. HIV awareness programme (briefly describe action).
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6. Schedule of construction workers exposed to the HIV awareness programme.

Name

Identity number

Trade / occupation

Name of employer

| hereby declare the above to be a true reflection of actions taken to ensure compliance with the specification.

For Contractor:

Name:

Emplover's representative:

Name:

Signature:

Signature:

Date:

Date:
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KWAZULU-NATAL PROVINCE
PUBLIC WORKS

REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF EDUCATION SANITATION PROGRAMME FOR SCHOOLS, UGU DISTRICT:
MQHAKAMA HIGH SCHOOL (SOUTHERN REGION)

PART C4. SITE INFORMATION
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C4.1 SITE INFORMATION
GCC FOR CONSTRUCTION WORKS (2 Edition of 2010)

DEPARTMENT OF EDUCATION SANITATION PROGRAMME FOR
Project title: | SCHOOLS, UGU DISTRICT: MQHAKAMA HIGH SCHOOL (SOUTHERN
REGION)

Tender No. ZNTMO01268W Project Code: 064171

C41 Site Information

C41 |GENERAL

(@) |The project is situated at Mghakama High School. The school is located 29 kilometres from
Harding in the Ugu District of KwaZulu-Natal. The coordinates of the school are
30°29'08.68"S and 30°09'57.12"E. Unfettered access to the site cannot be guaranteed at all
times as the school will remain operational for the duration of the project.

(b) |Specific requirements must be described.

(c) |Any additional site information such as location, improvements on site, adjacent buildings,
environmental issues, etc. must be described in detail herein. If project is phased, indicate
the phased work procedure with a colour coded site plan or graphical key or sorts.

C4.2 |GEOTECHNICAL INVESTIGATION REPORT

(a) |[See Attached Annexure for Geotechnical Report
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KWAZULU-NATAL PROVINCE
PUBLIC WORKS

REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF EDUCATION SANITATION PROGRAMME FOR SCHOOLS, UGU DISTRICT:
MQHAKAMA HIGH SCHOOL (SOUTHERN REGION)

PART C5 - DRAWINGS / ANNEXURES
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THE EPWP CONDITIONS AND SPECIFICATIONS
Changes to be affected in the Bill of Quantities in P&G’s Section C12 (page 110f 13)
C 12 EPWP Conditions and Specifications

_C12 to be expanded from C 12.1 to C12.10 as follows;

C 12 EPWP CONDITIONS AND SPECIFICATIONS

C12.1(a) Employment Targets

The contractor needs to provide a realistic estimate on the number of jobs that the project has a
potential to create throughout the project duration as the project will be implemented using Labour
Intensive Construction methods on elements where it is economical and feasible. Number of jobs
estimated to be created is a minimum of 9 unskilled labour

It is a general requirement of this contract that persons normally resident in the ward of the works
(local labour) be given preference for employment on the contract. Provided, however, that should
adequate and appropriate labour not be available within the ward, others may be employed
subject to satisfactory proof being provided that every reasonable endeavour has been made to
employ local labour (Local Sub-contractor(s); Skilled; Semi-Skilled and Unskilled). The contractor
shall in consultation with the local community leaders (Project Steering Committee) with the purpose
of negotiating with them regarding the utilization of local resources in the construction process. In this
regard, the contractor shall furthermore give preference, wherever possible to the employment of
single heads of households, women and youth as well as families declared as most indigent by War
on Poverty/ Sukuma Sakhe program profiling process. The contractor should aim, in general, to
maximise the involvement of the local community, however workers from other communities should
not exceed 20% of all persons working on the project, where local employees possess skills at level of
competency that meet contractors requirements

C12.1 (b) Employment requirements
Tenderers are advised that this contract will be subject to the Expanded Public Works Program
(EPWP) aimed at alleviating and reducing unemployment.

Tenderers must allow for any costs for the following employment requirements of the EPWP
1. 60% of unskilled labour to be women

2. 55% of unskilled labour to be youth aged between 18 and 35 years

3. 2% of unskilled labour to be people with disability

100% unskilled labour utilized must reside within the boundaries of the Municipality Ward
where this contract is executed, with preference to the local community closest or a walking
distance to the contract site. Wherever possible local skilled tradesmen are to be employed
on this contract with the view to maximize utilization of local resources.




| C12.1 (c)Labour rate and payment intervals

The contractor should ensure that the labour rate paid to unskilled local labour is commensurate to the
daily task. When determining the rate, consideration should be given to that EPWP beneficiaries are
mostly bread winners in their families, as the program intends alleviating poverty. There should also
be consideration that the labour rate promotes creation of expanded number of jobs created and
person days of work.

Contractors should make endeavours to ensure that labourers, particularly unskilled are remunerated
on fortnight basis and prior notification be made should there be a shortfall on their wages.

The labour rate for local unskilled shall also be determined in consideration of the location of the
project, i.e. for projects implemented in urbanized municipalities will not be the same as that for rural
municipalities.

C12.2 (a)Labour Intensive Construction (LIC) method

On site there must a person(s) having the competency in managing and implementing LIC methods.
*Foreman @ NQF Level 4 the Unit Standard on Implementing LIC methods on site.
*Site Agent/ Managers @ NQF level 5 the Unit Standard on Manage Labour-Intensive Skills
Programme both must be CETA accredited

ltem
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C12.2 (b) Labour Intensive Construction Method

Those parts of the contract to be constructed using Labour Intensive methods will be marked in the
BoQ with letter LI (indicating Labour Intensive) against every item so designated. Such works will only
be constructed using the method so indicated.

Reference to be made to Guidelines for the implementation of Labour-Intensive Infrastructure projects
under EPWP.

"Scope of Work in Respect of Work Relating to the Expanded Public Works Programme (EPWP)"
Labour-intensive component

Due to the nature of the work involved, this type of project lends itself to be feasible as a labour-
Intensive project i.e. the construction activities will indeed require skilled/unskilled labour.

The aim of the projects is to provide some form of economic benefit whilst generating and increasing
the acquired skills shortage to improve sustainability in the local area. The following are potential
focus areas where employment creation can be optimized per project:

(i Trenching works not exceeding depth of'1.5m, including trenching for Foundation, Electrical,
Water, Mechanical & Civil Services Works including backfilling where ground conditions
permit

(ii) Building Works; All masonry works (which include concrete mixing on site; brickwork; block

work ; plastering; screed works; jointing; etc.); Painting, Plumbing, Ironmongery; roof
cladding; glazing; tilling; carpentry; flooring; waterproofing; etc.

(iii) Sewers works including Construction of manholes, laying of Sewer pipes, bedding, backfilling
and compaction.




(iv) Water Reticulation works including excavation, bedding, laying of pipes and compaction
(v) Site Clearance Works

(vi) Electrical Reticulation works.

(vii) Stormwater water drainage using in-situ concrete

(viiy  Landscaping and Grassing of Sports Field

(ix) Cleaning and Fencing Works

The above identified activities are deemed suitable to be constructed using the LIC methods; to build,
upgrade and maintain the social and economic of the underdeveloped area, promoting community
participation, development of skills and creating more work opportunities.

The above identified activities should be marked in the Bill of Quantities with the letter (LI). Contractor
to price the above items in the Bill of Quantities bearing in mind that they are regarded as the main
sources of job creation, whether sub contracted or undertaken by the main contractor.

The use of plant to provide such works, other than plant specifically provided for in the scope of work,
is a variation to the contract. The items marked with the letter LI are not necessarily an exhaustive list
of all the activities which must be done by hand.

Payment for items which are designated to be constructed labour-intensively (either in this schedule
or in the Scope of Works) will not be made unless they are constructed using labour-intensive
methods. Any unauthorised use of plant to carry out work which was to be done labour-intensively will
not be condoned and any works so constructed will not be certified for payment.
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C12. 3 Record Keeping

12.3.1 Every employer must keep in the project site office the following minutes of site
progress minutes; contractors’ monthly site progress reports; accurately recorded
attendance register; proof of payment as means to verify authenticity of data in the EPWP
Beneficiary form submitted with payment certificates. Copies of submitted EPWP
beneficiary data forms should also be kept in the site office.

12. 3.2 The employer must keep this record for a period of at least three (3) years after
the completion of the project in his/her office as the project site office would have been
relocated.

This should be safely kept for job creation data verifications and periodical audits on
projects conducted by National and Provincial Department of Public Works after one (1)
or two (2) quarters of submitting captured EPWP Data to the National EPWP coordinating
Department.
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C12.4 EPWP Monthly Reporting documents:

At the end of each month the contractor must submit:
e EPWP monthly data collection form
Worker monthly payment upload
Worker monthly acknowledgement of receipt of payment
Worker monthly Payment register
Worker monthly training form
Monthly attendance Register
Worker Monthly pay slips




Unskilled labour certified ID copies (once off)
Beneficiary ID-size photos

Proof of UIF

Proof of COIDA
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C12.5 EPWP Promotion

12.5.1 EPWP signage board

EPWP Program at the project level shall always be promoted through the provision of projects
signage board that embraces EPWP logo at the bottom, comect measurement for this sign board will
be provided by the project leader during the site handing over meeting.
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12.5.2 Branding of labour apparel

Contractor & Sub-contractors’ labourers shall be provided with EPWP branded Personal Protective
Equipment (PPE), reflector vest with EPWP acronym at the back as an ideal and cost effective means
of promoting program on site.

The contractor is advised to price for both items 12.5.1 and 12.5.2
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C12.6 COMMUNITY LIAISON OFFICER (CLO)

UTILISATION OF A COMMUNITY LIAISON OFFICER

The Contractor shall allow for and pay any and all costs necessary for the engagement of
the services of a Community Liaison Officer (CLO) for the full duration of this contract

A CLO will be identified by the local structures (Project Steering Committee) of the ward
areas and appointed following fair and transparent interviewing process, to be conducted in
the presence of local structures and the contractor representative, in order to assist the
Contractor in the procurement of any local labour, etc. required for this project. The
Contractor is to liaise with the CLO and afford him any assistance needed in ensuring sound
working relations with the local community.

Key Responsibilities of the CLO are envisaged to include and not necessary be limited to:

1. Assisting local leadership in conducting skills and resources audit which facilitates
sourcing labour from within the ward or targeted areas for employment, as required by
contractor

2. Assisting in sourcing labour-only domestic sub-contractors and the procurement of
materials from local resources, as required by the contractor.

3. Assisting the contractor by identifying areas of potential conflict and or threats to the
project or to stakeholders in the project and recommend appropriate action to the contractor.




4, Assisting contractor and stakeholders in the project in the resolution of any conflict which
may arise.

5. Establishing and ensuring that sufficient and open communication channels between the
contractor and the work force are maintained.

6. Establish and ensuring that efficient and open communication channels between the
contractor and the community are maintained

7. ldentifying and reporting to the Contractor regarding issues where communication
between stakeholder is necessary, recommend courses of action and facilitate such
communications

8. Assisting the Contractor and the work force in the establishment of grievance procedures
and necessary recommendation to the Contractor regarding the grievances and solution
thereto.

9. Attending to site meetings and project implementation meetings as required by the
Contractor and prepare and submit periodic reports as may be required by the Contractor
from time to time.

10. Attending to such other duties which are consistent with the functions of a CLO, as may
be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate for the Community Liaison
Officer (CLO) ,all costs arising out of compliance with the foregoing and in the event of a
Tenderer failing to price against this item or making inadequate financial provision against
this item for compliance as aforesaid, then no claim for costs or additional cost incurred will
be entertained by the Head: Public Works
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C12.7 Skills development on site

The Contractor is conforming to the objectives of EPWP if his beneficiaries are capacitated with skills
that will render them employable in the future. It is then the responsibility of the contractor that
mandatory life skills are provided to 100% of workforce on site and on the job training to labourers
from whom the potential for further development has been identified. The latter is not mandatory to all
as it covers technical skills.

Contractor should also make provision for the possibility that there might be local youth that will need
to be placed on the project with an intention to be provided support towards improving their level of
competency and productivity.

Contractor shall also provide all necessary on-the-job training to targeted labour to enable such labour
to master and advance on techniques required to undertake the work in accordance with requirements
of the contract in a manner that does not compromise workers health and safety.
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| €12.8 Sub-Contracting for local emerging enterprises

The project can support the notion of one main contractor to be appointed whilst several
subcontractors, possibly from the local Small, Medium and Micro Enterprises (SMME) group, are
employed to undertake various smaller activities.

Two alternatives can be applied for setting out work for sub-contractors, i.e. full responsibility (provide




their own plant, materials and labour) or secondly the main contractor remains responsible for the
supply of plant and materials, while the sub-contractor is responsible for implementation, thus
providing the skills and labour content only for the various construction activities.

The contractor will be required to appoint a reasonable number of emerging sub-contractors to
undertake work to the minimum of 5% of the contract value on the various service areas but not
limited to the following services;

[tem Description/Task/Activity

General Building works | Masonry

Carpentry and joinery

Floor finishes/Tilling

Paint work

Joinery fittings -
Plumbing (intemal & external)
Plastering |
Civil works Paving
Landscaping |

This percentage excludes the costs of employing local unskilled labour. A minimum of 3% of the total
number of the appointed emerging subcontractors must be owned by females who have more than
50.1% ownership of their company/organization. SMME represent an important vehicle to address the
challenges of job creation, economic growth and equity in our country. SMMEs are playing a critical
role in absorbing labour, penetrating new markets and generally expanding economies in creative and
innovative ways.
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C12.8.1 Subcontractor Procedure

The recommendation will be that the Contractor shall advertise and call for competitive tenders in
respect of each portion of the works that are required to be subcontracted. The tenders received are
then evaluated by both the employer and the contractor. The evaluation panel shall comprises equal
representatives from the Employer and from the Contractor

The Contractor shall without delay enter into contract with the successful tendering subcontractor
based on their accepted tender submission.

This will promote the cost effective participation and development of smaller registered contractors in
larger valued contracts without losing single point of accountability for projects. This will allow the
emerging contractors to tender for work in a fair, transparent and equitable manner rather than having
to negotiate such contracts with the main contractor. Also guarantees the participation of contractors
registered in lower contractor grading designation.
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C12.8.2 Subcontractor Mentoring

Once the Subcontractors have been identified and engaged, the Contractor shall closely monitor their
performance in the execution of their contracts.




"The Contractor will be responsible for drawing implementation plan that will assist in managing the
development of sub-contractors undertaking Labour Intensive work.

The Contractor will be responsible for management of the sub-contractors and to ensure that they
comply with all EPWP requirements as set-out in this specification. '
The Contractor and sub-contractors will be required to compile monthly progress reports to be
submitted with payment certificates. The reports shall include planned targets with regards to the
works and employment, employment of EPWP beneficiaries and project expenditure. Failure to
produce monthly reports will render payment certificates incomplete.

The contractor will be required to assist, train, mentor and monitor its Sub-contractors and report
through monitoring tool on progress of each Sub-contractor.
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C12.8.3 Portfolio of Evidence

The Contractor is to develop and /or maintain a portfolio of evidence for each sub-contractor. The
Portfolio of Evidence is a collection of proof of the training, coaching, guidance and monitoring inputs
provided to the Sub-contractor. It is the document which records the development progress of the
Sub-Contractor and will need to be updated continually throughout the duration of the contract.

The Portfolio of Evidence should include but not limited to the following documentation:
e The development path designed for each Sub-Contractor,
e The Training course completed by the Sub-Contractor,
o The hours of guiding, coaching and mentoring received for each activity listed in the
developmental plan,
o Alist of outcomes achieved at each level for each activity.
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Performance and penalties
The Contractor performance will be monitored throughout the contract. Should the Contractor fail to
fulfil his obligation he will be liable for penalties. Payment of the penalty shall not absolve the
Contractor of any claim, or relieve the Contractor of any of his duties, obligations or responsibilities
under the contract.

e Utilisation of the Sub-Contractors

The Contractor's achievement of the targets will be measured quarterly to determine the progress
made to date.

C12.8.4 Local Suppliers

Local material suppliers within the vicinity of the site to be utilise as long as their materials meets the
required specification. However, quality and suitability would have to be checked by the employer, if
the local suppliers are unable to meet the demand the nearest suitable suppliers are to be used.

Production of materials should be done on site, where economies of scale allow e.g. concrete paving
blocks should be encouraged which will enable employment creation and also allow for enterprise
development.




C12.8.5 TENDERER'’S TO NOTE CONDITIONS
a) The contract to be entered into between the Contractor and the Priority Population Group's
(PPG's) will be a labour and material sub-contract or labour only depending on the contractor
and subcontractor agreement.
b)  The Contractor will be responsible for ensuring that all materials for use by the PPG's in the
works are to be on site timeously. The Contractor shall liaise with The Mentor and PPG to
determine the nature and extent of materials required and the lead time necessary.
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¢) The Contractor shall be responsible for the overall programming of the Works and he is to
allow for monitoring the PPG'’s programme and progress.

d)in conjunction with the Mentor, he is to allow for the supervision and mentoring (where
necessary) of the PPG to ensure quality and adherence to standard building practice
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e) The Contractor is to allow for extra storage facilities on site for the PPG's tools and equipment.
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f) Basic tools shall be provided by the Priority Population Group’s (PPG's) and where these
are not available; the Contractor will supply him with the necessary tools and equipment and
deduct the costs thereof from the interim claims made by the PPG.
g) Work requiring specialized tools will be provided free of charge
by the Contractor with the provision that these be returned upon completion of the Work.

CO-ORDINATION AND SUPERVISION

The Contractor is to co-ordinate and supervise the work of all the PPG’s, Sub-Contractors and
Nominated Sub- Contractors appointed directly by the Employer in such a manner and at all times as
will suit the building programme and he is to allow adequate access, for the PPG's, where required, to
carry out their work in an efficient manner and acceptable quality standards in accordance with the
specifications as no claims for extras in this connection will be entertained.

ATTENDANCE

The Contractor may allow for attendance upon the PPG's concerned to execute the work. The
Contractor is to allow the PPG’s the use of any scaffolding belonging to him while it remains so
erected on the site.

Where scaffolding is necessary for the use by any PPG and the Contractor has not erected any for his
own use or has removed same after his own use, the Contractor shall supply sufficient scaffolding to
the PPG to be erected and dismantled by the PPG and returned to the Contractor.

This attendance upon PPG’s to execute the work is to include for the scaffolding provisions as




aforesaid and, in addition, is to include for co-operating to the fullest extent with all the parties,
attending on off-loading materials, providing suitable storage for tools and materials used by the
PPG's, use of general facilities such as latrines, efc., supply and cost of power, lighting, water and the
like.

C12.9 EPWP contract for labour

It is compulsory that shortly after the contractor and or sub contractor has appointed local labour, the
employment contract should be signed by both parties, prior to commencement with works on site.
The employment contract forms part of the Ministerial Determination or from the regional EPWP

officials.
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C12.10 EPWP Scope of Work For This Project

Contractors are to price the items on the Bill of Quantities highlighted below, bearing in mind
that they are regarded as main sources of job creation, whether sub contracted or undertaken

by the main contractor.

Elements of the scope of work where the application of Labour Intensive Construction
| methods are indicated with the letters (L!) are as follows;
i) Excavating trenches for foundations and any other civil works with the

depth not more than 1.5 m
i) All masonry works which include concrete mixing on site; brickwork;

plastering; screed works; jointing; etc.
iii) Painting, Plumbing, Ironmongery; roof cladding; glazing; filling; carpentry; fiooring;

waterproofing; etc. _

iv) External works such as landscaping; cleaning; paving; fencing; tarmac; etc.




