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NOTE: 

 The Form of Offer and Acceptance (C1.1) is on page 33 of this document  

 Table 1: Tender Preference Claim (B-BBEE contribution) is on page 77 of this document. 
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CITY OF CAPE TOWN 
 
ELECTRICITY GENERATION AND DISTRIBUTION 
 
CONTRACT NO. 339C/2021/22 
 
PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 

 

General Tender Information 
 
TENDER ADVERTISED :  20 May 2022  

CLARIFICATION MEETING : 11h00 on 3 June 2022 

Not compulsory but strongly recommended. The 
meeting will be held online and tenderers are 
advised to contact the City of Cape Town 
representatives via email for the meeting. 
https://meet.capetown.gov.za/hendrik.eybers/W21
B36WD  

 
An opportunity to view the Power Station may    
be arranged with the Project Manager during the  
advertisement period. 
 

VENUE FOR CLARIFICATION MEETING : The meeting will be held online. 

 
CLOSING DATE : 21 July 2022 

CLOSING TIME : 10h00 

TENDER BOX & ADDRESS : Tender Box 152 at the Tender & Quotation Box 
Office, 2nd Floor (Concourse Level), Civic Centre, 

12 Hertzog Boulevard, Cape Town 
 
TENDER BOX  : The Tender Document (which includes the Form 

of Offer and Acceptance) completed in all 
respects, plus any additional supporting 
documents required, must be submitted in a 
sealed envelope with the name and address of 
the tenderer, the tender No. and title, the tender 
box No. and the closing date indicated on the 
envelope.  The sealed envelope must be inserted 
into the appropriate official tender box before 
closing time. 

 
  If the tender offer is too large to fit into the 

abovementioned box or the box is full, please 
enquire at the public counter (Tender Distribution 
Office) for alternative instructions. The onus 
remains with the tenderer to ensure that the 
tender is placed in either the original box or as 
alternatively instructed. 

 
 
 
 

TENDERERS MUST NOTE THAT WHEREVER THIS DOCUMENT 
REFERS TO ANY PARTICULAR TRADE MARK, NAME, PATENT, 
DESIGN, TYPE, SPECIFIC ORIGIN OR PRODUCER, SUCH 
REFERENCE SHALL BE DEEMED TO BE ACCOMPANIED BY THE 
WORDS ‘OR EQUIVALENT” 
 

https://meet.capetown.gov.za/hendrik.eybers/W21B36WD
https://meet.capetown.gov.za/hendrik.eybers/W21B36WD
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CITY OF CAPE TOWN 
 
ELECTRICITY GENERATION AND DISTRIBUTION 
CONTRACT NO. 339C/2021/22 
 
PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 
 

T1.1 Tender Notice and Invitation to Tender 
 
The CITY OF CAPE TOWN, Energy: Electricity Generation and Distribution invites tenders for Tender No. 
339C/2021/22: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED 
STORAGE MAIN PLANT REFURBISHMENT 

 
Tenderers must be registered on Supplier Databases as described in the tender conditions. 
 
Tenderers who are not registered on these Supplier Databases are not precluded from submitting tenders, but 
must however be registered upon being requested to do so in writing and within the period contained in such a 
request. 
 
Preferences are offered to tenderers who tender in accordance with the Preferential Procurement Regulations, 
2017.  
 
The physical address for collection of tender documents is: 

 
Tender Distribution Office, 2nd Floor (Concourse Level), Civic Centre, 12 Hertzog Boulevard, Cape Town. 

 
Documents may be collected during working hours between 08:30 –15:00 from 20 May 2022. 
 
A non-refundable fee of R250 is required on collection of the tender document by cash, debit/credit card or EFT. 
 
Queries relating to any issues in these documents may be addressed to Mr Phillip Eybers, Tel No. 021 856 1864, 
e-mail phillip.eybers@capetown.gov.za 
 
Tenderers are not required to attend the clarification meeting as it is not compulsory. However, the meeting will 
allow them to familiarise themselves with aspects of the proposed work and pose questions to City of Cape Town 
representatives.  
 
Due to COVID-19 Regulations limiting large gatherings and encouraging social distancing, the meeting will be 
held online and tenderers are advised to contact the City of Cape Town representatives via email for the meeting 
link. 
 
An opportunity to view the Power Station may be arranged with the Project Manager during the advertisement 
period.  
 
Telegraphic, telephonic, telex, facsimile and late tenders will not be accepted.  
 
Tenders may only be submitted on the tender documentation that has been issued.  Printed Activity Schedules, in 
the same format (that is, layout, scheduled items and quantities) as those issued electronically by the Employer 
upon request, may be submitted as stated in the Tender Data. 
 
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender 
Data. 
 
The Employer's Information Officer who is responsible for overseeing questions in relation to data protection may 
be contacted at Popia@capetown.gov.za. 
 
By submitting a tender to the City of Cape Town, (and by concluding any ensuing related agreement with the City 
of Cape Town, if applicable), the Tenderer thereby acknowledges and unconditionally agrees: 

 

1. that the tenderer has been informed of the purpose of the collection and processing of its personal 
information as defined in the Protection of Personal Information Act of 2013 ("POPIA"), which, for the 

avoidance of doubt is for, and in relation to, the tender process and the negotiation, conclusion, performance 
and enforcement of the ensuing agreement, if applicable, as well as for the City of Cape Town's reporting 
purposes; 

 

mailto:phillip.eybers@capetown.gov.za
mailto:Popia@capetown.gov.za
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2. to the collection and processing of the tenderer's personal information by the City of Cape Town and agrees 
to make available to the City of Cape Town, all information reasonably required by the City of Cape Town for 
the above purposes;  

 
3. that the personal information the City of Cape Town collects from the tenderer or about the tenderer may be 

further processed for other activities and/or purposes which are lawful, reasonable, relevant and not 
excessive in relation to the purposes set out above, for which it was originally collected; 

 
4. that, the tenderer indemnifies the City of Cape Town and its officials, employees, and directors and 

undertakes to keep the City of Cape Town and its officials, employees, and directors indemnified in respect 
of any claim, loss, demands, liability, costs and expenses of whatsoever nature which may be made against 
the City of Cape Town (including the costs incurred in defending or contesting any such claim) in relation to 
the tenderer or the tenderer's employees', representatives' and/or sub-contractors' non-compliance with 
POPIA and/or the City of Cape Town's failure to obtain the tenderer's consent or to notify the tenderer of the 
reason for the processing of the tenderer's personal information; 

 
5. to the disclosure of the tenderer's personal information by the City of Cape Town to any third party, where 

the City of Cape Town has a legal or contractual obligation to disclose such personal information to the third 
party (or a legitimate interest exits therein); 

 
6. that, under POPIA, the tenderer may request to access, confirm, request the correction, destruction, or 

deletion of, or request a description of, personal information held by the City of Cape Town in relation to you, 
subject to applicable law; and 

 
7. that under POPIA, subject to applicable law, the tenderer also has the right to be notified of a personal 

information breach and the right to object to, or restrict, the City of Cape Town's processing of its personal 
information. 
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CITY OF CAPE TOWN 
 
ELECTRICITY GENERATION AND DISTRIBUTION 
 
CONTRACT NO. 339C/2021/22 
 
PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED 
STORAGE MAIN PLANT REFURBISHMENT 
 
LOCALITY PLAN – SITE VISIT/CLARIFICATION MEETING VENUE 
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CITY OF CAPE TOWN 
 
ELECTRICITY GENERATION AND DISTRIBUTION 
 
CONTRACT NO. 339C/2021/22 
 
PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 

 
 

T1.2 Tender Data 
 
The conditions of tender are the 42622 of 8 August 2019, Construction Industry Development Board (CIDB) 
Standard for Uniformity in Construction Procurement. (see www.cidb.org.za) which are reproduced without 
amendment or alteration for the convenience of tenderers as an Annex to this Tender Data. 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically 
to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the standard conditions of tender. Each item of data given below is cross-referenced to the clause 
in the Standard Conditions of Tender to which it mainly applies. 
 
The following variations, amendments and additions to the Standard Conditions of Tender as set out in 
the Tender Data below shall apply to this tender: 
 
Clause Tender Data 
number 

C.1 General 
C.1.1 Actions 
C.1.1.1 Add the following: 
 The parties agree that this tender, its evaluation and acceptance and any resulting contract 

shall also be subject to the Employer’s Supply Chain Management Policy (‘SCM Policy’) that 
was applicable on the date the bid was advertised, save that if the Employer adopts a new 
SCM Policy which contemplates that any clause therein would apply to the contract 
emanating from this tender, such clause shall also be applicable to that contract Please refer 
to this document contained on the Employer’s website.  

 
 Abuse of the supply chain management system is not permitted and may result in the tender 

being rejected, cancellation of the contract, restriction of the supplier, and/or the exercise by 
the Employer of any other rights and remedies available to it as described in the SCM Policy. 

 
 The Employer is the City of Cape Town, represented by the Energy Directorate: Electricity 

Generation and Distribution. 
 

In addition to the above, the following further documents are part of the tender: 
 

VOLUME 4 The Standard Professional Services Contract (July 2009) (Edition 3 of CIDB 
document 1015) as published by the Construction Industry Development Board.  

Tenderers must obtain copies at their own cost from the Construction Industry 
Development Board Pretoria, Tel. (012) 343 7136 or (012) 481 9030, Fax: (012) 343 
7153, e-mail: cidb@cidb.org.za. 

 
VOLUME 5 The relevant sections as described in the Scope of Services of the Scope of 

Services and Tariff of Fees for Persons Registered in Terms of the Engineering 
Profession Act, 46 of 2000)” as gazetted in Government Gazette No. 44333, 26 
March 2021. 

http://www.cidb.org.za/
mailto:cidb@cidb.org.za
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The City of Cape Town’s Example CIDB document for Civil Contracts (SCM 509), latest 

version, obtainable on request from the Employer. 
 
The City of Cape Town’s Example CIDB document for Design & Build (SCM 510 V5), latest 

version, obtainable on request from the Employer. 
 

 
Volumes 4 and 5 may be inspected, by appointment, at the offices of the Employer during normal 
office hours. 

 
C.1.4 Communication and employer’s agent 
 Delete the first sentence of the clause and replace with the following: 

Verbal or any other form of communication, from the Employer, its employees, agents or advisors 
during site visits/clarification meetings or at any other time prior to the award of the Contract, will 
not be regarded as binding on the Employer, unless communicated by the Employer in writing to 
suppliers by its Director: Supply Chain Management or his nominee. 

 

 
The Employer’s agent is: 
 
Name:  Mr Phillip Eybers 
Address:   Electricity Generation and Distribution 
 Steenbras Power Station 
 Hydro Road 
 Gordon’s Bay 
 
 
Tel: 021 856 1864 
Cell: 084 345 0289 
E-mail: phillip.eybers@capetown.gov.za] 
 
C.1.5 Cancellation and Re-Invitation of Tenders 
 Delete the fulstop at the end of C.1.5.1 dd) and replace with ,  
 Add the following after C.1.5.1 d): 

e) the parties are unable to negotiate market related pricing. 
 
C.1.6.2 Competitive negotiation procedure 
 Add the following to C.1.6.2.1: 

 A competitive negotiation procedure will not be followed. 
 
C.1.6.3 Proposal procedure using the two-stage system 
 Add the following between C.1.6.3 and C.1.6.3.1: 

 A two-stage system will not be followed. 
 
 Add the following after C.1.6.3.2.2 
 
C.1.6.4 Nomination of Alternative Bidder 

 
Alternative Bidder means a bidder, identified at the time of awarding a bid, that will be considered 
for award should the contract be terminated for any reason whatsoever. In the event that a 
contract is terminated during the execution thereof, the CCT may consider the award of the 
contract, or non-award, to the alternative bidder in terms of the procedures included its SCM 
Policy. 

 
C.1.6.5 Objections, complaints, queries and disputes/ Appeals in terms of Section 62 of the Systems 

Act/ Access to court 

 
C.1.6.5.1 Disputes, objections, complaints and queries 

In terms of Regulations 49 and 50 of the Local Government: Municipal Finance Management Act, 
56 of 2003 – Municipal Supply Chain Management Regulations (Board Notice 868 of 2005): 

a) Persons aggrieved by decisions or actions taken by the City of Cape Town in the 
implementation of its supply chain management system, may lodge within 14 days of the 
decision or action, a written objection or complaint or query or dispute against the decision 
or action.  

 
C.1.6.5.2 Appeals 

a) In terms of Section 62 of the Local Government: Municipal Systems Act, 32 of 2000 a 
person whose rights are affected by a decision taken by the City, may appeal against that 

mailto:phillip.eybers@capetown.gov.za
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decision by giving written notice of the appeal and reasons to the City Manager within 21 
days of the date of the notification of the decision. 

b) An appeal must contain the following: 
i) Must be in writing 
ii) It must set out the reasons for the appeal 
iii) It must state in which way the Appellant’s rights were affected by the decision; 
iv) It must state the remedy sought; and 
v) It must be accompanied with a copy of the notification advising the person of the 

decision 
c) The relevant City appeal authority must consider the consider the appeal and may 

confirm, vary or revoke the decision that has been appealed, but no such revocation of a 

decision may detract from any rights that may have accrued as a result of the decision. 
 
C.1.6.5.3 Right to approach the courts and rights in terms of Promotion of Administrative Justice 

Act, 3 of 2000 and Promotion of Access to Information Act, 2 of 2000 

 The sub- clauses above do not influence any affected person’s rights to approach the High Court 
at any time or its rights in terms of the Promotion of Administrative Justice Act and Promotion of 
Access to Information Act. 

 
C.1.6.54.4 All requests referring to sub clauses C.1.6.4.1 and C.1.6.4.2 must be submitted in writing to: 

The City Manager - C/o the Manager: Legal Compliance Unit, Legal Services Department, 

Corporate Services ce Directorate 
Via hand delivery at: 20th Floor, Tower Block, 12 Hertzog Boulevard, Cape Town 8001 
Via post at: Private Bag X918, Cape Town, 8000 
Via fax at: 021 400 5963 or 021 400 5830  
Via email at: MSA. Appeals@capetown.gov.za 

 
C.1.6.5.5 All requests referring to clause C.1.6.4.3 must be submitted in writing to: 

The City Manager - C/o the Manager: Access to Information Unit, Corporate Services Directorate 
Via hand delivery at: 20th Floor, Tower Block, 12 Hertzog Boulevard, Cape Town 8001 
Via post at: Private Bag X918, Cape Town, 8000 
Via fax at: 086 202 9982 
Via email at: Access2info.Act@capetown.gov.za 

 
C.1.7 City of Cape Town Supplier Database Registration 

Tenderers are required to be registered on the CCT Supplier Database as a service provider. 
Tenderers must register as such upon being requested to do so in writing and within the period 
contained in such a request, failing which no orders can be raised or payments processed from the 
resulting contract. In the case of Joint Venture partnerships this requirement will apply individually 
to each party of the Joint Venture. 

 
Tenderers who wish to register on the City of Cape Town’s Supplier Database may collect 
registration forms from the Supplier Management Unit located within the Supplier Management / 
Registration Office, 2nd Floor (Concourse Level), Civic Centre, 12 Hertzog Boulevard, Cape Town 
(Tel 021 400 9242/3/4/5). Registration forms and related information are also available on the City 
of Cape Town’s website www.capetown.gov.za (follow the Supply Chain Management link to 
Supplier registration). 
 

C.1.8 National Treasury Web Based Central Supplier Database (CSD) Registration 

Tenderers are required to be registered on the National Treasury Web Based Central Supplier 
Database (CSD) as a service provider. Tenderers must register as such upon being requested to 
do so in writing and within the period contained in such a request, failing which no orders can be 
raised or payments processed from the resulting contract. In the case of Joint Venture partnerships 
this requirement will apply individually to each party of the Joint Venture. 
 
Tenderers who wish to register on the National Treasury Web Based Central Supplier Database 
(CSD) may do so via the web address https://secure.csd.gov.za. 

 
It is each tenderer’s responsibility to keep all the information on the National Treasury Web Based 
Central Supplier Database (CSD) updated. 

 

mailto:MSA.%20Appeals@capetown.gov.za
mailto:Access2info.Act@capetown.gov.za
http://www.capetown.gov.zasupplychainmanagement/
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C.2 Tenderer’s obligations 
C.2.1 Eligibility 
 
C.2.1.1 Delete the clause and replace with the following: 

Tenderers must submit a tender offer that complies in all aspects to the conditions as detailed in 
this document.  Only those tenders that comply in all aspects with the tender conditions, 
specifications, pricing instructions and contract conditions will be declared responsive. 

 
 Add the following after C.2.1.2: 
C.2.1.3 Only those tender submissions from which it can be established that a clear and unambiguous offer 

has been made to Employer, by whom the offer has been made and what the offer constitutes, will 
be declared responsive. 

 
C.2.1.4 Only those tenders that satisfy the following criteria will be declared responsive: 
 
C.2.1.4.1 Compliance with requirements of CCT SCM Policy and procedures 

 Only those tenders that are compliant with the requirements below will be declared responsive: 
a) A completed Compulsory Enterprise Questionnaire to be provided (applicable schedule 

to be completed); 
b) A completed Certificate of Authority for Partnerships/ Joint Ventures/ Consortiums to 

be provided authorising the tender to be made and the signatory to sign the tender on the 
partnership /joint venture/consortium’s behalf (applicable schedule to be completed); 

c) A copy of the partnership / joint venture / consortium agreement to be provided;  
d) A completed Declaration of Interest – State Employees to be provided and which does 

not indicate any non-compliance with the legal requirements relating to state employees 
(applicable schedule to be completed); 

e) A completed Declaration – Conflict of Interest and Declaration of Bidder’s past Supply 
Chain Management Practices to be provided and which does not indicate any conflict or 

past practises that renders the tender non-responsive based on the conditions contained 
thereon (applicable schedules to be completed); 

f) A completed Certificate of Independent Bid Determination to be provided and which does 

not indicate any non-compliance with the requirements of the schedule (applicable schedule 
to be completed);  

g) The tenderer (including any of its directors or members), has not been restricted in terms of 
abuse of the Supply Chain Management Policy; 

h) The tenderer’s tax matters with SARS are in order or the tenderer is a foreign supplier that is 
not required to be registered for tax compliance with SARS; 

i) The tenderer is not an advisor or consultant contracted with the Employer whose prior or 
current obligations creates any conflict of interest or unfair advantage;  

j) The tenderer is not a person, advisor, corporate entity or a director of such corporate entity, 
involved with the bid specification committee; 

k) A completed Authorisation for the Deduction of Outstanding Amounts Owed to the City of 
Cape Town to be provided and which does not indicate any details that renders the tender 
non-responsive based on the conditions contained thereon (applicable schedules to be 
completed); 

l) The tenderer (including any of its directors or members), has not been found guilty of 
contravening the Competition Act 89 of 1998, as amended from time to time; 

m) The tenderer (including any of its directors or members), has not been found guilty on any 
other basis listed in the SCM Policy. 

 
C.2.1.4.2 Key personnel 

 In order to be declared responsive, the tenderer must have the following key personnel in its 
permanent employment at the close of tender.  Alternatively, a signed undertaking from a 
specialist consultant/firm having the required personnel, stating that they will undertake the 
necessary work on behalf of the tenderer in terms of a sub-consultant agreement, will be 
acceptable. Such undertaking must be attached to the schedule titled Key Personnel, Part T2.2: 

Returnable Schedules. 
 

 Unless otherwise indicated, one individual may be identified for multiple key personnel criteria 
listed below and on the schedule titled Key Personnel.  

 
 

a) Project Leader who is registered as a Professional Engineer with the Engineering Council 
of South Africa (ECSA) or an ESCA recognised International Accreditation, with verifiable 
postgraduate experience in power station construction, upgrade and or 
refurbishment, and who will be responsible for all work carried out in terms of the tender. 
The Project Leader must also have acted as the “Engineer” in terms of the FIDIC 
Conditions of Contract, within the last five years. A list of projects on which the Project 
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Leader has acted as the Engineer must be clearly ascertainable from the curriculum vitae 

submitted. 
 

b) Electrical Engineer who is registered as a Professional Engineer with the Engineering 
Council of South Africa (ECSA) or an ECSA recognised International Accreditation, with 
verifiable post graduate experience in the design and construction of large generators 
(High Voltage (HV)/Medium Voltage(MV) Power Engineer). 

 
c) Electrical Engineer who is registered as a Professional Engineer with the Engineering 

Council of South Africa (ECSA) or an ECSA recognised International Accreditation, with 
verifiable post graduate experience in the design and construction of Power Station 
Control and Instrumentation systems (Programmable Logic Controllers (PLC) control 

systems). 
 

d) Electrical Engineer who is registered as a Professional Engineer with the Engineering 
Council of South Africa (ECSA) or an ECSA recognised International Accreditation, with 
verifiable post graduate experience in the design and construction of HV and MV 
Protection Systems (Protection Specialist). 

 
e) Mechanical Engineer who is registered as a Professional Engineer with the Engineering 

Council of South Africa (ECSA) or an ECSA recognised International Accreditation, with 
verifiable post graduate experience in the design and construction of large hydraulic 
systems. 

 
f) Mechanical Engineer who is registered as a Professional Engineer with the Engineering 

Council of South Africa (ECSA) or an ECSA recognised International Accreditation, with 
verifiable post graduate experience in water turbine design. 

 
g) Structural Engineer who is registered as a Professional Engineer with the Engineering 

Council of South Africa (ECSA) or an ECSA recognised International Accreditation, with 
verifiable post graduate experience in the analysis, design and construction of large 
civil structures. 

 
Should it become necessary to replace any of the key personnel listed at the time of tender during 
the course of this contract, they may only be replaced by individuals with similar or better 
qualifications and experience, who satisfy the minimum requirements and then only with the 
approval of the Employer. 
  
Where required, the professional registration numbers of the key personnel must be indicated on 
the schedule titled Key Personnel, Part T2.2: Returnable Schedules. The curriculum vitae of all 
key personnel (including sub-consultants), must be submitted with the tender submission, 
appended to Schedule 11. Tenderers are urged to ensure that the curriculum vitae provided in 
respect of all Key Personnel contain details of all relevant specific experience. 

 
Key personnel will be expected to operate out of the local office, as the exigencies of this project 
require. 

 
C.2.1.4.3 Support resources 

 In order to be declared responsive, the tenderer must have access to, and familiarity with, a 
competent structural analysis software package that is capable of modelling the various plant 
elements. Details of the software package that will be used must be indicated on the schedule titled 
Support Resources, Part T2.2: Returnable Schedules. 

 
C.2.1.4.4 Professional indemnity insurance 

In order to be declared responsive, the tenderer must hold valid Professional Indemnity (PI) 
insurance providing cover in an amount of not less than R55 000 000 in respect of each and every 
claim during the period of insurance. Proof of insurance or confirmation from a reputable Insurance 
Broker that the Tenderer is eligible for the prescribed professional indemnity insurance cover should 
he/she be awarded the contract, must be submitted with the tender, appended to the schedule titled 
Professional Indemnity Insurance. 

 
Where the entity tendering is a joint venture then the value of the PI insurance cover required may 
be shared between the joint venture partners in proportion to the percentage contribution of each 
party to the joint venture. 
 

C.2.1.4.5 Track record of tenderer 

  Not Applicable 
 Refer to C.2.1.4.6 Functionality. 
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C.2.1.4.6 Minimum score for functionality 

 In order to be considered for a contract in terms of this tender, tenderers must achieve the minimum 
score for functionality as stated below. 

  
 The description of the functionality criteria and the maximum possible score for each is shown in the 

table below. The score achieved for functionality will be the sum of the scores achieved for the 
individual criteria. 

 
Description of functionality criteria 

Maximum 
possible score 

Track record of tenderer - Schedule 10A to 10E 
Points will be awarded according to the number and nature of projects listed. 

 
1. Hydro Power Station construction or refurbishment projects 

a. One successfully completed Project = 5 Points 
b. Two successfully completed Projects = 10 Points 

The max score for subcategory one is 10 Points. 
 

2. Power Station construction or refurbishment projects (i.e. Steam, Gas Turbine, Nuclear) 
a. One successfully completed Project = 4 Points 
b. Two successfully completed Projects = 8 Points 

The max score for subcategory two is 8 Points. 
 

3. Similar large size projects (i.e. Design or construction of large industrial plant and factories) 

a. One successfully completed Project = 3 Points 
b. Two successfully completed Projects = 6 Points 

The max score for subcategory three is 6 Points. 
 
4. Penstock anchor block structures design, construction or refurbishment 

a. One successfully completed Project = 3 Points 
b. Two successfully completed Projects = 6 Points 

The max score for subcategory four is 6 Points. 
 
5. Large concrete waterways, storage dam intake and outlet works design, construction or refurbishment 

a. One successfully completed Project = 2 Points 
b. Two successfully completed Projects = 4 Points 

The max score for subcategory five is 4 Points. 
 
The overall score for this criterion will be the sum of the five subcategories scores. 
If no response is provided in terms of track record then zero Points will be allocated. 
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Proposed work plan (Approach and Methodology) - Schedule 15 
 

1. Identification of key deliverables – 9 Points 
2. Approach and Methodology to implement key deliverables – 27 Points 
 
The overall score for this criterion will be the sum of the scores. 
If no response is provided in terms of the proposed work plan then zero Points will be allocated. 
Refer to Scope of Work. 
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Availability/Allocation of personnel - Schedule 18 
 
1. Mechanical Engineer (Experience – Turbine governor design) – 2 Points 
2. Mechanical Engineer (Experience - Static strength and fatigue life analyses.) – 2 Points 
3. Geotechnical Engineers – 2 Points 
4. Quantity Surveyor (Experience - Upgrade and refurbishment projects) – 2 Points 
5. Environmental Practitioner – 2 Points 
6. Employer’s Agent (Occupational Health and Safety Specialist) – 2 Points 
7. Welding Engineer – 2 Points 
8. Metallurgist – 2 Points 
9. Contract Specialist (Experience - FIDIC) – 2 Points 
10. Contract Specialist (Experience - CIDB Civil Contracts) – 2 Points 
11. Approved Inspection Authority (Environmental and Occupational Health and Safety) – 2 Points 
12. Approved Inspection Authority (Non-Destructive Testing & Pressurise Equipment) – 2 Points 
13. Corrosion Specialist – Certified NACE Coatings Inspector (CP Level II) – 2 Points 
14. CAD Specialist (Experience - Static strength and fatigue life analyses) – 2 Points 
15. Chartered Accountants – (Power Station feasibility study) – 2 Points 
 
The overall score for this criterion will be the sum of the scores. 
If no response is provided in terms of availability/allocation of personnel then zero Points will be allocated. 
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Maximum possible score  100 

 
 

The minimum score for functionality is 60. Tenderers that fail to achieve the minimum score for 

functionality will be declared as non-responsive.  
 
Where the entity tendering is a Joint Venture the tender must be accompanied by a statement 
describing exactly what aspects of the work will be undertaken by each party to the joint venture 
(appended to the schedule titled Certificate of Authority for Joint Ventures). 

 
Tenderers shall ensure that all relevant information has been submitted with the tender offer in the 
prescribed format to ensure optimal scoring of functionality Points for each Evaluation Criteria. 
Failure to provide all information IN THIS TENDER SUBMISSION could result in the tenderer not 

being able to achieve the specified minimum scoring. 
 
A more detailed explanation of the functionality criteria is given below: 
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Track record (Power Station construction, upgrade or refurbishment) 

Tenderers must list, on the schedule titled Schedule of Experience of Tenderer – Schedule 10A to 
10E, power station projects (the analysis and design of new and remedial works) including similar 
large size projects for example the design and/or construction of large industrial plant and factories 
that have been successfully completed in the past 20 years, or that are underway at present. 
 
Up to 34 score Points will be awarded according to the number and nature of projects listed, with 
the applicable values as follows: 
 
1. Hydro Power Station construction or refurbishment projects 

a. One successfully completed Project = 5 Points 
b. Two successfully completed Projects = 10 Points 

The max score for subcategory one is 10 Points. 
 

2. Power Station construction or refurbishment projects (i.e. Steam, Gas Turbine, Nuclear) 
a. One successfully completed Project = 4 Points 
b. Two successfully completed Projects = 8 Points 

The max score for subcategory two is 8 Points. 
 

3. Similar large size projects (i.e. Design or construction of large industrial plant and factories) 
a. One successfully completed Project = 3 Points 
b. Two successfully completed Projects = 6 Points 

The max score for subcategory three is 6 Points. 
 

4. Penstock anchor block structures design, construction or refurbishment 
a. One successfully completed Project = 3 Points 
b. Two successfully completed Projects = 6 Points 

The max score for subcategory four is 6 Points. 
 

5. Large concrete waterways, storage dam intake and outlet works design, construction or 
refurbishment 
a. One successfully completed Project = 2 Points 
b. Two successfully completed Projects = 4 Points 

The max score for subcategory five is 4 Points. 
 

Note : Where the entity tendering is a joint venture a score for track record will be awarded to each 

party to the joint venture, which will then be combined in proportion to the percentage contribution 
of each party to the joint venture. 
 
Proposed work plan  

A proposed work plan must be provided with the tender submission, attached to the schedule titled 
Proposed Work Plan – Schedule 15, which must be of sufficient detail (but preferably not more than 
ten (10) pages in length) to indicate that the project brief has been understood. That is, tenderers 
must show that they have appreciated the brief and have good insight as to what actions or 
activities are required and what challenges are to be overcome (the key issues), and indicate the 
approach and methodology that they intend following in order to reach the required outcome. Up to 
36 score Points for this aspect of the tender submission will be awarded, with the applicable values 
as follows: 
 
1. Identification of key deliverables – 9 Points 
2. Approach to and methodology to implement key deliverables – 27 Points 

 
Availability/Allocation of personnel 
Tenderers must indicate what human resources, other than the key personnel listed in clause 

C.2.1.4.2 above, they have at their disposal and intend allocating to this project as and when 
required.  
 
All personnel (other than key personnel) shall be listed on the schedule titled Personnel Schedule 
(other than Key Staff) – Schedule 18. Up to 30 score Points will be awarded for the appropriate 
allocation of  human resources over and above the key personnel listed, with the applicable values 
as follows: 
 
1. Mechanical Engineer (Experience – Turbine governor design) – 2 Points 
2. Mechanical Engineer (Experience - Static strength and fatigue life analyses.) – 2 Points 
3. Geotechnical Engineers – 2 Points 
4. Quantity Surveyor (Experience - Upgrade and refurbishment projects) – 2 Points 
5. Environmental Practitioner – 2 Points 
6. Employer’s Agent (Occupational Health and Safety Specialist) – 2 Points 
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7. Welding Engineer – 2 Points 
8. Metallurgist – 2 Points 
9. Contract Specialist (Experience - FIDIC) – 2 Points 
10. Contract Specialist (Experience - CIDB Civil Contracts) – 2 Points 
11. Approved Inspection Authority (Environmental and Occupational Health and Safety) – 2 Points 
12. Approved Inspection Authority (Non-Destructive Testing & Pressurise Equipment) – 2 Points 
13. Corrosion Specialist – Certified NACE Coatings Inspector (CP Level II) – 2 Points 
14. CAD Specialist (Experience - Static strength and fatigue life analyses) – 2 Points 
15. Chartered Accountants – (Power Station feasibility study) – 2 Points 
Where required, the professional registration numbers of all specialists / personnel must be 
indicated on the schedule titled Personnel Schedule (other than Key Staff), Part T2.2: 
Returnable Schedules. The curriculum vitae of all personnel (including sub-consultants), 
must be submitted with the tender submission, appended to this Schedule. Tenderers are 

urged to ensure that the curriculum vitae provided in respect of all specialists / personnel contain 
sufficient details of all relevant specific experience. 

 
C.2.1.4.7 Pre-qualification criteria for preferential procurement 

Not Applicable 
 

C.2.1.4.7        Compulsory clarification meeting 
Not Applicable 

The arrangements for the site visit/clarification meeting are as stated on the General Tender 
Information page and in the Responsiveness Criteria (if applicable) 

 
C.2.7 Clarification meeting 

Add the following after the second sentence: 
The arrangements for the site visit/clarification meeting are as stated on the General Tender 
Information page and in the Responsiveness Criteria (if applicable).  
 

Tenderers should be represented at the site visit/clarification meeting by a person who is suitably 
qualified and experienced to comprehend the implications of the work involved. 

 
C.2.8 Seek Clarification 

 Add the following after the first sentence: 
  The tenderer warrants that it has: 

a) inspected the Specifications and read and fully understood the Conditions of Contract. 
b) read and fully understood the whole text of the Specifications and Price Schedule and 

thoroughly acquainted itself with the nature of the goods proposed and generally of all 
matters which may influence the Contract. 

c) visited the site(s) where delivery of the proposed works will take place, carefully examined 
existing conditions, the means of access to the site(s), the conditions under which the 
delivery is to be made, and acquainted itself with any limitations or restrictions that may be 
imposed by the Municipal or other Authorities in regard to access and transport of 
materials, plant and equipment to and from the site(s) and made the necessary provisions 
for any additional costs involved thereby. 

d) requested the Employer to clarify the requirements contained in the Specifications and 
Price Schedule, the exact meaning or interpretation of which is not clearly intelligible to the 
tenderer. 

e) received any notices to the tender documents which have been issued in accordance with 
the Employer’s SCM Policy. 

 
The Employer will therefore not be liable for the payment of any extra costs resulting from any claim 
submitted by the tenderer arising from any alleged ambiguity or uncertainty contained in the tender 
document. 

 
C.2.11 Alterations to documents 
 Delete the first sentence and replace with the following: 

Do not make any alterations or additions to the tender documents, except to comply with 
instructions issued by the employer in writing, or necessary to correct errors made by the tenderer. 

 
C.2.12  Alternative tender offers 
C.2.12.1 Add the following to C.2.12.1 at the end of the first sentence: 

If a tenderer wishes to submit an alternative tender offer, he shall do so as a separate offer on a 
separate set of tender documents. The alternative tender offer shall be submitted in a separate 
sealed envelope on a separate Form of Offer, both clearly marked “Alternative Tender” in order to 
distinguish it from the main tender offer.   

 
While it is not necessary to duplicate all parts of the main tender offer, the alternative tender offer 
shall be supported by the following documents as applicable: 
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a) the schedule that compares the alternative(s) offered with the requirements of the issued 
tender documents 

b) preliminary designs, calculations, drawings and all other pertinent technical information 
and characteristics must be submitted with the alternative tender offer, in order to enable 
the Employer to evaluate the efficacy of the alternatives proposed   

c) revised Bills of Quantities, or parts thereof, highlighting the changes made, together with a 
revised Summary, the total of which has been carried to the Form of Offer 

d) details of any proposed amendments to the Pricing Assumptions  
 

An alternative of the highest ranked acceptable main tender offer that is priced higher than the 
main tender offer may be recommended for award, provided that the ranking of the alternative 
tender -offer is higher than the ranking of the next ranked acceptable main tender offer. 

 
The Employer’s costs in confirming the acceptability of the alternative offer will be, inter alia, taken 
into account in considering the alternative offer. 
 
The Employer will not be bound to consider alternative tenders and shall have sole discretion in 
this regard. 
 
In the event that the alternative is accepted, the Contractor shall accept full responsibility that the 
alternative offer complies in all respects with the Employer’s standards and requirements.  

 
C.2.13  Submitting a tender offer 
 Add the following to C.2.13.1 at the end of the first sentence: 
C.2.13.1 Where the tendering entity is a joint venture it is recommended that the standard CIDB Joint Venture 

Agreement be used. 
 
Add the following to C.2.13.3: 

F.2.13.3 1 (One) copy(ies) of the following elements of the bid submission (please refer to Contents 
(Volume 3)) must be submitted separately bound in the same envelope where possible (see 

C.2.13.5): 

 

  

 

 

  
 
 
 

C.2.13.5 Delete the clause and replace with the following 
C.2.13.5 The tender submission details are all described on the General Tender Information page. If it is not 

possible to submit the original tender and the required copies (see C.2.13.3) in a single envelope, 
then the tenderer must seal the original and each copy of the tender offer as separate packages 
marking the packages as “ORIGINAL” and “COPY” in addition to the aforementioned tender 
submission details. 

 
 Add the following to C.2.13.6: 
C.2.13.6 A two-envelope procedure will not be followed. 

 
Add the following sub-clause after C.2.13.9: 

C.2.13.10 By signing the offer part of C1.1 Form of Offer and Acceptance the tenderer declares that all 
information provided in the tender submission is true and correct. 

 
C.2.13.11 The Employer shall not formally issue tender documents in electronic format and shall only issue 

tender documents in hardcopy.  An electronic version of the issued tender documents, or elements 
thereof, may be made available to the tenderer at the Employer’s discretion, upon written request in 
terms of this clause, subject to the following: 

a) Electronic copies of the issued tender documents, or parts thereof, will only be provided to 
tenderers who have been issued with the tender documents as contemplated in C.1.2 in 
hardcopy. 

b) The electronic version shall not be regarded as a substitute for the issued tender 
documents. 

c) The Employer shall not accept tenders submitted in electronic format. Only those tenders 
that have been completed on the issued hard copy tender document shall be considered, 
provided that printed Bills of Quantities, in the same format (that is, layout, billed items and 

Number Heading 

T2.2 Returnable Schedules 

C2.2 Activity Schedule 

 All other attachments submitted by bidder 
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quantities) as those issued electronically by the Employer, may be submitted with the tender 
as stated in C.2.13.2.   

d) Where Addenda have been issued which amend the Bills of Quantities, then the printed Bills 
of Quantities shall take these into account.  The pages of the issued Bills of Quantities 
should not be removed from the tender document. 

e) The Employer accepts no responsibility or liability arising from any reliance on or use of the 
electronic version provided in terms of this clause. Tenderers are alerted to the fact that 
electronic versions of the tender documents may not reflect any notices or addenda that 
amend the tender document. 

f) Any non-compliance with these provisions, including effecting any unauthorised alterations 
to the tender documents as contemplated in C.2.11, shall render the tender non-responsive.  
The Employer reserves the right to take any action against such tenderer allowed in law 
including, in circumstances where the tender had already been awarded, the right to cancel 
the contract. 

g) In requesting the electronic version of the tender documents or parts thereof, the tenderer is 
deemed to have read, understood and accepted all of the above conditions. 

 
C.2.15 Closing time 
 Add the following to C.2.15.1 after the first sentence: 
C.2.15.1 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 

Tender. 
 

C.2.16 Tender offer validity 
 Add the following to C.2.16.1 after the first sentence: 
 
C.2.16.1 The tender offer validity period is 12 weeks (84 days). 
 Delete the clause and replace with the following: 
C.2.16.2 Notwithstanding the period stated above, bids shall remain valid for acceptance for a period of 

twelve (12) months after the expiry of the original validity period, unless the City is notified in writing 
of anything to the contrary by the bidder. The validity of bids may be further extended by a period of 
not more than six months subject to mutual agreement and administrative processes and upon 
approval by the City Manager. 

 
C.2.17 Clarification of tender offer after submission 
 Add the following to C.2.17 at the end of the third sentence: 
 A tender will be rejected as non-responsive if the tenderer fails to provide any clarification or 

supporting documents requested by the Employer within the time for submission stated in the 
Employer’s written request for such clarification or documents. 

 
C.2.18 Provide other material  

Delete the following word in C.2.18.1: 
C.2.18.1 notarized 
 
 Add the following to C.2.18.1 at the end of the first paragraph: 
C.2.18.1 Provide, on written request by the Employer, where the transaction value (tendered amount) 

inclusive of VAT exceeds R 10 million: 

 a) audited annual financial statement for the past 3 years, or for the period since establishment 
if established during the past 3 years, if required by law to prepare annual financial 
statements for auditing; 

 b)  a certificate signed by the tenderer certifying that the tenderer has no undisputed 
commitments for municipal services towards a municipality or other service provider in 
respect of which payment is overdue for more than 30 days; 

 c) particulars of any contracts awarded to the tenderer by an organ of state during the past five 
years, including particulars of any material non-compliance or dispute concerning the 
execution of such contract;  

 d)  a statement indicating whether any portion of the goods or services are expected to be 
sourced from outside the Republic, and, if so, what portion and whether any portion of 
payment from the municipality or municipal entity is expected to be transferred out of the 
Republic. 

 
Each party to a Consortium/Joint Venture shall submit separate certificates/statements in the above 
regard. 

 
 Add the following after C.2.18.2: 
C.2.18.3 Tenderers shall fully cooperate with the Employer’s external service provider appointed to perform a 

due diligence review and risk assessment upon receipt of such written instruction from the 
Employer. 

 
 Failure to fully cooperate could result in a tender being declared as non-responsive. 
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C.2.18.4 Compliance with Occupational Health and Safety Act, 85 of 1993 

Tenderers are to note the requirements of the Occupational Health and Safety Act, 85 of 1993 and 
the Construction Regulations, 2014 issued in terms of Section 43 of the Act. The Tenderer shall be 
deemed to have read and fully understood the requirements of the above Act and Regulations and 
to have allowed for all costs in compliance therewith. 

 
 In this regard the Tenderer shall submit with his tender or upon request, appended to the schedule 

titled Health and Safety Plan in T2.2: Returnable Schedules, a draft Health and Safety Plan in 

respect of the Works in sufficient detail to demonstrate the necessary competencies and resources 
to perform the construction work all in accordance with the Act, Regulations and Health and Safety 
Specification in Part C3.5 Management in the Scope of Work. 

 
C.2.23 Certificates 
 Add the following after the first sentence: 
 The tenderer is required to submit the following: 
 
C.2.23.1 Evidence of tax compliance 

 Tenderers shall be registered with the South African Revenue Service (SARS) and their tax affairs 
must be in order and they must be tax compliant subject to the requirements of clause C.2.1.4.2.h.  
In this regard, it is the responsibility of the Tenderer to submit evidence in the form of a valid Tax 
Clearance Certificate issued by SARS to the Employer at the Supplier Management Unit located 
within the Supplier Management / Registration Office, 2nd Floor (Concourse Level), Civic Centre, 12 
Hertzog Boulevard, Cape Town (Tel 021 400 9242/3/4/5), or included with this tender. The tenderer 
must also provide its Tax Compliance Status PIN number on the Compulsory Enterprise 
Questionnaire 

 
 Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance Certificate. 
  
 Before making an award the City must verify the bidder’s tax compliance status. Where the 

recommended bidder is not tax compliant, the bidder should be notified of the non-compliant status 
and be requested to submit to the City, within 7 working days, written proof from SARS that they 
have made arrangement to meet their outstanding tax obligations. The proof of tax compliance 
submitted by the bidder must be verified by the City via CSD or e-Filing. The City should reject a bid 
submitted by the bidder if such bidder fails to provide proof of tax compliance within the timeframe 
stated herein. 

 
 Only foreign suppliers who have answered “NO” to all the questions contained in the Questionnaire 

to Bidding Foreign Suppliers section on the Details of Tenderer pages of the tender submission, 

are not required to register for a tax compliance status with SARS. 
 
C.2.23.2 Broad-Based Black Economic Empowerment Status Level Documentation  In order to 

qualify for preference Points, it is the responsibility of the tenderer to submit documentary proof, 
either as certificates, sworn affidavits or any other requirement prescribed in terms of the B-BBEE 
Act, of its B-BBEE status level of contribution in accordance with the applicable Codes of good 
practise as issued by the Department of Trade and Industry, to the CCT at the Supplier 
Management Unit located within the Supplier Management / Registration Office, 2nd Floor 
(Concourse Level), Civic Centre, 12 Hertzog Boulevard, Cape Town (Tel 021 400 9242/3/4/5) or 
included with the tender submission. 

 
 Consortiums/Joint Ventures will qualify for preference Points, provided that the entity submits the 

relevant certificate/scorecard in accordance with the applicable codes of good practise.  Note that, 
in the case of unincorporated entities, a verified consolidated B-BBEE scorecard must be submitted 
in the form of a certificate with the tender. 

 
 Tenderers are further referred to the content of the Preference Schedule for the full terms and 

conditions applicable to the awarding of preference Points. 
 
 The applicable code for this tender is the Amended Codes for Measuring Broad-Based Black 

Economic Empowerment in the Construction Sector. 

 
The tenderer shall indicate in Section 4 of the Preference Schedule the Level of Contribution in 

respect of the enterprise status or structure of the tendering entity (the supplier). 
 
Add the follow new clause after C.2.23.2 
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C.2.24 Proposed Deviations and Qualifications 
 

Where the tenderer cannot tender in all respects in accordance with the provisions contained in the 
tender documents, all deviations therefrom shall be clearly and separately listed in the schedule 
titled Proposed Deviations and Qualifications by Tenderer in T2.2 Returnable Schedules, or in a 

tenderer’s covering letter expressly referenced in this schedule. 
 

The tenderer accept that the Employer will examine such deviations in terms of clause C.3.8.2 and 
shall not be bound to accept any such deviations or qualifications. 

 

 It must be clearly stated by the tenderer whether the sum tendered in the Tender Offer includes for 
all such deviations or qualifications listed or referred to in the schedule titled Proposed Deviations 
and Qualifications by Tenderer or not. 

 

C.3 The Employer’s undertakings 

 
C.3.2 Issue Addenda 

Delete the first sentence and replace with: 
If necessary, issue addenda in writing that may amend or amplify the tender documents to each 
tenderer during the period from the date the tender documents are available until one week before 
the tender closing time stated in the Tender Data. The Employer reserves its rights to issue 
addenda less than one week before the tender closing time in exceptional circumstances 
 
Add the following to C.3.2 at the end of the paragraph: 

Notwithstanding any requests for confirmation of receipt of Addenda issued, the tenderer shall be 
deemed to have received such addenda if the employer can show proof of transmission thereof (or 
a notice in respect thereof) via electronic mail, facsimile or registered post. 

 
C.3.4 Opening of tender submissions 
 Add the following to C.3.4.2 at the end of the paragraph: 
 The location for opening of the tender offers is the Tender Submission Office at the address as 

stated on the General Tender Information page. 
 

C.3.8 Test for responsiveness 

  
C.3.8.2  Replace the final sentence of C.3.8.2 with the following: 

 Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the material deviation. 

 
 Add the following after clause C.3.8.2 

C.3.8.3 The Employer reserves the right to accept a tender offer which does not, in the Employer’s opinion, 
materially and/or substantially deviate from the terms, conditions, and specifications of the tender 
documents. 

 
C.3.9 Arithmetical errors, omissions and discrepancies 
 Add the following after clause C.3.9.2 
C.3.9.3 In the event of tendered rates or lump sums being declared by the Employer to be unacceptable to 

it because they are not priced, either excessively low or high, or not in proper balance with other 
rates or lump sums, the Tenderer may be required to produce evidence and advance arguments in 
support of the tendered rates or lump sums objected to. If, after submission of such evidence and 
any further evidence requested, the Employer is still not satisfied with the tendered rates or lump 
sums objected to, it may request the tenderer to amend these rates and lump sums along the lines 
indicated by it. 

 
 The Tenderer will then have the option to alter and/or amend the rates and lump sums objected to 

and such other related amounts as are agreed on by the Employer, but this shall be done without 
altering the tender offer in accordance with this clause. 

 
 Should the Tenderer fail to amend his tender in a manner acceptable to and within the time stated 

by the Employer, the Employer may declare the tender as non-responsive. 
 
C.3.10 Clarification of a tender offer 
 Delete the clause and replace with the following: 
C.3.10 The Employer may, after the closing date, request additional information or clarification from 

tenderer, in writing on any matter affecting the evaluation of the tender offer or that could give rise 
to ambiguity in a contract arising from the tender offer, which written request and related response 
shallnot change or affect their competitive position or the substance of their offer. Such request may 
only be made in writing by the Director: Supply Chain Management using any means as 
appropriate. 
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C.3.11 Evaluation of tender offers 

 Add the following after clause C.3.11.1 
C.3.11.2 Where the scoring of functionality forms part of a bid process, each member of the Bid Evaluation 

Committee must individually score functionality. The individual scores must then be interrogated and 
calibrated if required where there are significant discrepancies. The individual scores must then be 
added together and averaged to determine the final score. 

 
C.3.11.3 The tender will be evaluated in terms of the requirements of the Preferential Procurement 

Regulations of 2017 as follows: 
C.3.11.3.1  
 The preference point system applicable to this tender is either the 90/10 preference point system 

and the lowest acceptable tender will be used to determine the applicable preference point system. 
  
C.3.11.3.2 Price, preference and functionality will be scored, as relevant, to two decimal places. 
 
C.3.11.3.3 Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of 

the tender data and reject all claims for preferences where tenderers are not eligible for such 
preferences.  

 
 Points will be awarded to tenderers who are eligible for preferences in terms of the Preference 

Schedule (where preferences are granted in respect of B-BBEE contribution) which is included in 

T2.2 Returnable Schedules. 
 
 The terms and conditions of the Preference Schedule shall apply in all respects to the tender 

evaluation process and any subsequent contract. 
 

In addition, the various deemed B-BBEE Status Level of Contributor in accordance with the relevant 

Codes can be attained and such tenderers must be awarded the appropriate number of Points. 

 

It should be noted that such deemed B-BBEE Status Level of Contribution can be enhanced or 
discounted in accordance with the relevant clauses in the applicable Codes. 

 
C.3.11.4 Risk Analysis 

 Notwithstanding compliance the requirements of the tender, the employer will perform a risk 
analysis in respect of the following: 
a) reasonableness of the financial offer 
b) reasonableness of unit rates and prices 
c) the tenderer’s ability to fulfil its obligations in terms of the tender document, that is, that the 

tenderer can demonstrate that he/she possesses the necessary professional and technical 
qualifications, professional and technical competence, financial resources, equipment and 
other physical facilities, managerial capability, reliability, capacity, experience, reputation, 
personnel to perform the contract, etc.; the Employer reserves the right to consider a 
tenderer’s existing contracts with the Employer in this regard 

d) any other matter relating to the submitted bid, the tendering entity, matters of compliance, 
verification of submitted information and documents, etc. 
 

The conclusions drawn from this risk analysis will be used by the Employer in determining the 
acceptability of the tender offer in terms of C.3.13 ). 
 

C.3.13 Acceptance of tender offer 
 Delete first sentence of C.3.13 and replace with the following): 
 Accept the tender offer, if in the opinion of the employer, it does not present any material risk and 

only if the tenderer: 
 

 Delete C.3.13 a) and replace with the following): 
a) is not under restrictions, has any principals who are under restrictions, or is not currently a 

supplier to whom notice has been served for abuse of the supply chain management 
system, preventing participation in the employer’s procurement, 

 
 Add the following below C.3.13 f) 

 If an award cannot be made in terms of anything contained herein, the Employer reserves the right 
to consider the next ranked tenderer(s). 

 
C.3.13.1 The Employer reserves the right not to make an award, or revoke an award already made, where 

the implementation of the contract may result in reputational risk or harm to the City as a result of 
(inter alia): 

 
a) reports of poor governance and/or unethical behaviour; 
b) association with known family of notorious individuals; 
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c) poor performance issues, known to the City; 
d) negative social media reports; and 
e) adverse assurance (e.g. due diligence) report outcomes. 

 
C.3.13.2 The Employer reserves the right to nominate an alternative bidder at the time when an award is 

made and in the event that a contract is terminated during the execution thereof, the CCT may 
consider the award of the contract, or non-award, to the alternative bidder in terms of the 
procedures included its SCM Policy. 

 
C.3.13.3 The Employer shall notify the successful tenderer in writing of the decision of the Employer’s Bid 

Adjudication Committee to award the tender to the successful tenderer.  No rights shall accrue to 
the successful tenderer in terms of this notice. 

  
C.3.13.4 The Employer shall, at the same time as notifying the successful tenderer of the Bid Adjudication 

Committee’s decision to award the tender to the successful tenderer, also give written notice to the 
other tenderers informing them that they have been unsuccessful. 

 
C.3.17 Provide copies of the contract 

Add the following after the first sentence: 
The number of paper copies of the signed contract to be provided by the Employer is one. 

 
C.3.19 Add the following after C.3.19 
C.3.20 Negotiations with preferred tenderers 

The Employer may negotiate the final terms of a contract with tenderers identified through a 
competitive tendering process as preferred tenderers provided that such negotiation: 

a) does not allow any preferred tenderer a second or unfair opportunity; 
b) is not to the detriment of any other tenderer; and 
c) does not lead to a higher price than the tender as submitted. 

 
If negotiations fail to result in acceptable contract terms, the City Manager (or his delegated 
authority) may terminate the negotiations and cancel the tender, or invite the next ranked tenderer 
for negotiations. The original preferred tenderer should be informed of the reasons for termination 
of the negotiations.  If the decision is to invite the next highest ranked tenderer for negotiations, the 
failed earlier negotiations may not be reopened by the CCT. 

 
Minutes of any such negotiations shall be kept for record purposes. 

 
The provisions of this clause will be equally applicable to any invitation to negotiate with any other 
tenderers. 
 

In terms of the PPPFA Regulations, 2017, tenders must be cancelled in the event that negotiations 
fail to achieve a market related price with any of the three highest scoring tenderers. 
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Annex C 

(normative) 

Standard Conditions of Tender 

 

C.1 General 

C.1.1 Actions 

 

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In 

their dealings with each other, they shall discharge their duties and obligations as set out in C.2 and C.3, imeously 
and with integrity, and behave equitably, honestly and transparently, comply with all legal obligations and not 
engage in anticompetitive practices. 

 

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall 

avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of 
interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in their 
tender submissions. Employees, agents and advisors of the employer shall declare any conflict of interest to 
whoever is responsible for overseeing the procurement process at the start of any deliberations relating to the 
procurement process or as soon as they become aware of such conflict and abstain from any decisions where 
such conflict exists or recuse themselves from the procurement process, as appropriate. 

 

Note:    

1)  A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper 
acts in some circumstances. A conflict of interest can create an appearance of impropriety that can 
undermine confidence in the ability of that person to act properly in his or her position even if no 
improper acts result. 

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or 
family interests in the tender or outcome of the procurement process and any personal bias, inclination, 
obligation, allegiance or loyalty which would in any way affect any decisions taken. 

 

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and 

the capacity to proceed with the contract. 

 

C.1.2  Tender Documents 

 

The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 

 

C.1.3  Interpretation 

 

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the 

returnable documents are deemed to be part of these conditions of tender. 

 

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender evaluation 

purposes, shall form part of any contract arising from the invitation to tender. 
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C.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

 

a) conflict of interest means any situation in which: 

 

i) someone in a position of trust has competing professional or personal interests which make it difficult 
to fulfill his or her duties impartially; 

ii) an individual or tenderer is in a position to exploit a professional or official capacity in some way for 
their personal or corporate benefit; or 

iii) incompatibility or contradictory interests exist between an employee and the tenderer who employs 
that employee. 

 

b) comparative offer means the price after the factors of a non-firm price and all unconditional discounts it 

can be utilised to have been taken into consideration; 

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the 

action of the employer or his staff or agents in the tender process; 

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process or 

the award of a contract arising from a tender offer to the detriment of the employer, including collusive 
practices intended to establish prices at artificial levels; 

 

C.1.4  Communication and employer’s agent 

 

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a 
form that can be readily read, copied and recorded. Communications shall be in the English language. The 
employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The name and 
contact details of the employer’s agent are stated in the tender data. 

 

C.1.5  Cancellation and Re-Invitation of Tenders 

 

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if- 

 

a)  due to changed circumstances, there is no longer a need for the engineering and construction works 
specified in the invitation; 

b)  funds are no longer available to cover the total envisaged expenditure; or  

c)  no acceptable tenders are received. 

d)  there is a material irregularity in the tender process. 

 

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the original 

tender invitation was advertised 

 

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation for the 

second time. 

 

C.1.6  Procurement procedures 

 

C.1.6.1 General 

 

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer who 
in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation Points, as 
relevant, based on the tender submissions that are received at the closing time for tenders. 

http://en.wikipedia.org/wiki/Duty
http://en.wikipedia.org/wiki/Duty
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C.1.6.2 Competitive negotiation procedure 

 

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, tenderers 

shall submit tender offers in response to the proposed contract in the first round of submissions. Notwithstanding 
the requirements of C.3.4, the employer shall announce only the names of the tenderers who make a submission. 
The requirements of C.8 relating to the material deviations or qualifications which affect the competitive position of 
tenderers shall not apply. 

 

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers that are 

highest ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter into competitive 
negotiations based on the principle of equal treatment, keeping confidential the proposed solutions and 
associated information. 

 

Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, specified and fine-
tuned in order to improve a tenderer’s competitive position provided that such clarification, specification, fine-
tuning or additional information does not alter any fundamental aspects of the offers or impose substantial new 
requirements which restrict or distort competition or have a discriminatory effect. 

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the  employer to revise 

their tender offer based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be 
advised when they are to submit their best and final offer. 

 

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after tenderers 

have been requested to submit their best and final offer. 

 

C.1.6.3 Proposal procedure using the two stage-system 

 

C.1.6.3.1 Option 1 

 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a 
contract may be negotiated. The employer shall evaluate each responsive submission in terms of the method of 
evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring the 
highest number of evaluation Points and award the contract in terms of these conditions of tender. 

 

C.1.6.3.2 Option 2 

 

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer  shall invite all 

responsive tenderers to submit tender offers in the second stage, following the issuing of procurement 
documents. 

 

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of 

evaluation stated in the tender data, and award the contract in terms of these conditions of tender. 

 

C.2   Tenderer’s obligations 

 

C.2.1  Eligibility 

 

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or 

any of his principals, is not under any restriction to do business with employer. 

 

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering 

entity (or both) or any other criteria which formed part of the qualifying requirements used by the employer as the 
basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written approval 
to do so prior to the closing time for tenders. 
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C.2.2  Cost of tendering 

 

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for 

any costs incurred in the preparation and submission of a tender offer, including the costs of any testing 
necessary to demonstrate that aspects of the offer complies with requirements. 

 

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by 

the employer for printing the documents. Employers must attempt to make available the tender documents on its 
website so as not to incur any costs pertaining to the printing of the tender documents. 

 

C.2.3  Check documents 

 

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission. 

 

C.2.4  Confidentiality and copyright of documents 

 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the 
employer only for the purpose of preparing and submitting a tender offer in response to the invitation. 

 

C.2.5  Reference documents 

 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 
conditions of contract and other publications, which are not attached but which are incorporated into the tender 
documents by reference. 

 

C.2.6  Acknowledge addenda 

 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply 
for an extension to the closing time stated in the tender data, in order to take the addenda into account. 

 

C.2.7  Clarification meeting 

 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the 
proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data. 

 

C.2.8  Seek clarification 

 

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working 
days before the closing time stated in the tender data. 

 

C.2.9  Insurance 

 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover 
required in terms of the conditions of contract identified in the contract data.  The tenderer is advised to seek 
qualified advice regarding insurance. 
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C.2.10 Pricing the tender offer 

 

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except Value 
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those 

applicable fourteen (14) days before the closing time stated in the tender data. 

 

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices. 

 

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment 
except as provided for in the conditions of contract identified in the contract data. 

 

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of 

contract identified in the contract data may provide for part payment in other currencies. 

 

C.2.11 Alterations to documents 

 

Do not make any alterations or additions to the tender documents, except to comply with instructions issued by 
the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all 
such alterations. 

 

C.2.12 Alternative tender offers 

 

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, 

strictly in accordance with all the requirements of the tender documents, is also submitted as well as a schedule 
that compares the requirements of the tender documents with the alternative requirements that are proposed. 

 

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender data or 

criteria otherwise acceptable to the employer. 

 

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning tender. 

 

C.2.13 Submitting a tender offer 

 

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to 

provide the whole of the works identified in the contract data and described in the scope of works, unless stated 
otherwise in the tender data. 

 

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 

electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 

 

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies 

stated in the tender data, with an English translation of any documentation in a language other than English, and 
the parts communicated electronically in the same format as they were issued by the employer. 

 

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The 

employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to 
contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall hold 
liable for the purpose of the tender offer. 

 

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as 

"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification 
details stated in the tender data, as well as the tenderer's name and contact address. 
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C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable 

documents listed in the tender data in an envelope marked “financial proposal” and place the remaining 
returnable documents in an envelope marked “technical proposal”. Each envelope shall state on the outside the 
employer’s address and identification details stated in the tender data, as well as the tenderer's name and contact 
address. 

 

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside 

only the employer's address and identification details as stated in the tender data. 

 

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening 

of the tender offer if the outer package is not sealed and marked as stated. 

 

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated 

otherwise in the tender data. 

 

C.2.14 Information and data to be completed in all respects 

 

Accept that tender offers, which do not provide all the data or information requested completely and in the form 
required, may be regarded by the employer as non-responsive. 

 

C.2.15 Closing time 

 

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later 

than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of 
delivery. 

 

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the 

requirements of these conditions of tender apply equally to the extended deadline. 

 

C.2.16 Tender offer validity 

 

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated 

in the tender data after the closing time stated in the tender data. 

 

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an 

agreed additional period with or without any conditions attached to such extension. 

 

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or 

substituted by giving the employer’s agent written notice before the closing time for tenders that a tender is to be 
withdrawn or substituted. If the validity period stated in C.2.16 lapses before the employer evaluating tender, the 
contractor reserves the right to review the price based on Consumer Price Index (CPI). 

 

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in 

accordance with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”. 

 

C.2.17 Clarification of tender offer after submission 

 

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of 
tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors by 
the adjustment of certain rates or item prices (or both). No change in the competitive position of tenderers or 
substance of the tender offer is sought, offered, or permitted. 

 

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred 
tenderer following a competitive selection process, should the Employer elect to do so. 
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C.2.18 Provide other material 

 

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the 

tenderer’s commercial position (including notarized joint venture agreements), preferencing arrangements, or 
samples of materials, considered necessary by the employer for the purpose of a full and fair risk assessment. 

 

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time 
for submission stated in the employer’s request, the employer may regard the tender offer as non-responsive. 

 

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 

 

C.2.19 Inspections, tests and analysis 

 

Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender 
data. 

 

C.2.20 Submit securities, bonds and policies 

 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in the 
contract data. 

 

C.2.21 Check final draft 

 

Check the final draft of the contract provided by the employer within the time available for the employer to issue 
the contract. 

 

C.2.22 Return of other tender documents 

 

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days after the expiry 
of the validity period stated in the tender data. 

 

C.2.23 Certificates 

 

Include in the tender submission or provide the employer with any certificates as stated in the tender data. 

 

C.3   The employer’s undertakings 

 

C.3.1  Respond to requests from the tenderer 

 

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five (5) 

working days before the tender closing time stated in the Tender Data and notify all tenderers who collected 
tender documents. 

 

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or 

both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to submit 
a tender offer in terms of a previous procurement process and deny any such request if as a consequence: 

 

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to 
meet any of the collective or individual qualifying requirements; 

b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms or 
as another joint venture; or 

c) in the opinion of the Employer, acceptance of the material change would compromise the outcome of the 
prequalification process. 
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C.3.2  Issue Addenda 

 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period 
from the date that tender documents are available until three (3) working days before the tender closing time 
stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the 
Tender Data, the Employer may grant such extension and, shall then notify all tenderers who collected tender 
documents. 

 

C.3.3  Return late tender offers 

 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary 
to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

 

C.3.4  Opening of tender submissions 

 

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 

tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender subm issions for 
which acceptable reasons for withdrawal have been submitted will not be opened. 

 

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated 

in the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of his 
prices, number of Points claimed for its BBBEE status level and time for completion for the main tender offer only. 

 

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request. 

 

C.3.5  Two-envelope system 

 

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical 

proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place stated 
in the tender data and announce the name of each tenderer whose technical proposal is opened. 

 

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers who remain 

in contention for the award of the contract of the time and place when the financial proposals will be opened. 
Open only the financial proposals of tenderers, who score in the functionality evaluation more than the minimum 
number of Points for functionality stated in the tender data, and announce the score obtained for the technical 
proposals and the total price and any Points claimed on BBBEE status level. Return unopened financial proposals 
to tenderers whose technical proposals failed to achieve the minimum number of Points for functionality. 

 

C.3.6  Non-disclosure 

 

Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating 
to the evaluation and comparison of tender offers, the final evaluation price and recommendations for the award 
of a contract, until after the award of the contract to the successful tenderer. 

 

C.3.7  Grounds for rejection and disqualification 

 

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and 
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent 
practices. 

 

C.3.8  Test for responsiveness 

 

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received: 

 

a)  complies with the requirements of these Conditions of Tender,  
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b)  has been properly and fully completed and signed, and 

c)  is responsive to the other requirements of the tender documents. 

 

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 

documents without material deviation or qualification. A material deviation or qualification is one which, in the 
Employer's opinion, would: 

 

a)  detrimentally affect the scope, functionality, or performance of the works, services or supply identified in 
the Scope of Work, 

b)  significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or 

c)  affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified. 

 

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. 

 

C.3.9 Arithmetical errors, omissions and discrepancies 

 

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where 

there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall 
govern. 

 

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation Points after the 

evaluation of tender offers in accordance with C.3.11 for: 

 

a)  the gross misplacement of the decimal point in any unit rate; 

b)  omissions made in completing the pricing schedule or bills of quantities; or c) arithmetic errors in: 

 

(i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or schedules 
of prices; or 

(ii) the summation of the prices. 

 

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the 

tender offer as tendered or accept the corrected total of prices. 

 

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 

 

a)     If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from 
the product of the unit rate and the quantity, the line item total shall govern and the rate shall be 
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the 
line item total as quoted shall govern, and the unit rate shall be corrected. 

 

b)  Where there is an error in the total of the prices either as a result of other corrections required by this 
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the 
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to 
achieve the tendered total of the prices. 

 

C.3.10 Clarification of a tender offer 

 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 
from the tender offer. 

 

C.3.11 Evaluation of tender offers 

 

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the 
time that tenders are invited to the time that a contract is awarded. They are generic in nature and are made 
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project specific through choices that are made in developing the Tender Data associated with a specific project. 

 

Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender 
and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish the rules 
from the time a tender is advertised to the time that a contract is awarded and require employers to conduct the 
process of offer and acceptance in terms of a set of standard procedures. 

 

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the 
following system requirements: 

Requirement Qualitative interpretation of goal 

Fair The process of offer and acceptance is conducted impartially without bias, providing 
simultaneous and timely access to participating parties to the same information. 

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of 
the parties. 

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all 
requirements are restrictions from doing business with the employer, lack of capability 
or capacity, legal impediments and conflicts of interest. 

Competitive The system provides for appropriate levels of competition to ensure cost effective and 
best value outcomes. 

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to 
attain best value outcomes in respect of functionality, timing and price, and least 
resources to effectively manage and control procurement processes. 

 

The activities associated with evaluating tender offers are as follows: 

 

a)  Open and record tender offers received 

b)  Determine whether or not tender offers are complete 

c)  Determine whether or not tender offers are responsive  

d)  Evaluate tender offers 

e)  Determine if there are any grounds for disqualification 

f) Determine acceptability of preferred tenderer  

g)  Prepare a tender evaluation report 

h)  Confirm the recommendation contained in the tender evaluation report 

 

C.3.11.1 General 

 

The employer must appoint an evaluation panel of not less than three persons conversant with the proposed 
scope of works to evaluate each responsive tender offer using the tender evaluation methods and associated 
evaluation criteria and weightings that are specified in the tender data. 

 

C.3.12 Insurance provided by the employer 

 

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or 
certificates of insurance which the conditions of contract identified in the contract data, require the employer to 
provide. 

 

C.3.13 Acceptance of tender offer 

 

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the tenderer: 

 

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the 
employer’s procurement; 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the 
professional and technical qualifications, professional and technical competence, financial resources, 
equipment and other physical facilities, managerial capability, reliability, experience and reputation, 
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expertise and the personnel, to perform the contract; 

c) has the legal capacity to enter into the contract; 

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies 
Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a court or a judicial officer, 
has suspended his/her business activities or is subject to legal proceedings in respect of any of the 
foregoing; 

e) complies with the legal requirements, if any, stated in the tender data; and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

 

C.3.14 Prepare contract documents 

 

C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer 

as part of the tender documents to take account of: 

 

a) addenda issued during the tender period, 

b) inclusion of some of the returnable documents and 

c) other revisions agreed between the employer and the successful tenderer. 

 

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 

 

C.3.15  Complete adjudicator's contract 

 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange 
for both parties to complete formalities for appointing the selected adjudicator at the same time as the 
main contract is signed. 

 

C.3.16 Registration of the award 

 

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform a 
construction works contract is accepted in writing by the employer, register and publish the award on the cidb 
Register of Projects. 

 

C.3.17 Provide copies of the contracts 

 

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the 
contract as soon as possible after completion and signing of the form of offer and acceptance. 

 

C.3.18 Provide written reasons for actions taken 

 

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of 
tender but withhold information which is not in the public interest to be divulged, which is considered to prejudice 
the legitimate commercial interests of tenderers or might prejudice fair competition between tenderers. 
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CONTRACT DOCUMENT 
 

FOR THE 
 

PROVISION OF PROFESSIONAL SERVICES IN 
RESPECT OF THE STEENBRAS PUMPED 
STORAGE MAIN PLANT REFURBISHMENT 
 

VOLUME 2: RETURNABLE DOCUMENTS 
 

 

ISSUED BY: 

DIRECTOR:  
ELECTRICITY GENERATION 
AND DISTRIBUTION 
CITY OF CAPE TOWN  

Bloemhof Electricity Head 
Office 
Bloemhof Street 
Bellville 
7530 

 

 For official use. 

TENDER SERIAL No.: 

SIGNATURES OF CITY OFFICIALS 
AT TENDER OPENING 

1. 

2. 

3. 
 

  
OCTOBER 2013 

 

NAME OF 
TENDERING ENTITY 

 

EMAIL ADDRESS OF 
TENDERING ENTITY 

 

FAX NUMBER OF 
TENDERING ENTITY 

 

NATURE OF TENDER OFFER (please indicate below) 

Main Offer (see clause 
C.2.12) 

 

Alternative Offer (see 
clause C.2.12) 
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CITY OF CAPE TOWN 
 
ELECTRICITY GENERATION AND DISTRIBUTION 
 
CONTRACT NO. 339C/2021/22 
 
PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 

T2.1  List of Returnable Documents 

The tenderer must complete the following Returnable Documents in non-erasable black ink: 

 

1. C1.1      The offer portion of the C1.1 Form of Offer and Acceptance 

 

2. C1.2      Contract Data (Part 2) 

 

3. C2.2      Activity Schedule 

 

4. Returnable Schedules that will be incorporated into the Contract 
       Pages 

1: COMPULSORY ENTERPRISE QUESTIONNAIRE .............................................................................. 46 
2: CERTIFICATE OF INDEPENDENT TENDER DETERMINATION .............................................. .48 – 49  
3: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES .................................................................. 50 
4: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES (MBD 8) ... 51 
5: DECLARATION OF INTEREST – STATE EMPLOYEES (MBD 4) ....................................................... 52 
6. AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO CCT ........... 55 
7: DECLARATION IN RESPECT OF COMPLIANCE WITH LABOUR LEGISLATION ............................. 56 
8: CONFIRMATION OF CCT SUPPLIER DATABASE REGISTRATION ................................................. 57 
9: CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE ................................................... 58 
10: SCHEDULE OF WORK EXPERIENCE OF TENDERER .............................................................. 59 - 63 
11: KEY STAFF                                                                                                                   ..................        64 
12: SCHEDULE OF SUPPORT RESOURCES  ........................................................................................ .65 
13: PROFESSIONAL INDEMNITY INSURANCE ....................................................................................... 66 
14: FUNCTIONALITY CRITERIA  ............................................................................................................... 67 
15: PROPOSED WORK PLAN  .................................................................................................................. 68 
16: CONFIRMATION OF TENDERER REGISTRATION / ACCREDITATION                  ..........................  69 
17: OTHER CRITERIA ............................................................................................................................... 70 
18: PERSONNEL SCHEDULE (OTHER THAN KEY STAFF)   ........................................................... 71 - 72 
19: SCHEDULE OF SUBCONTRACTORS ................................................................................................ 73 
20: PROPOSED DEVIATIONS AND QUALIFICATIONS BY TENDERER ................................................. 74 
21: RECORD OF ADDENDA TO TENDER DOCUMENTS ........................................................................ 75 
22: PRICE BASIS FOR IMPORTED RESOURCES                           .........................................         ….   76 
23: PREFERENCE SCHEDULE (where preferences are granted in respect of B-BBEE contribution)  77 – 81 
24: SCHEDULE OF PRE-QUALIFICATION CRITERIA FOR SUB-CONTRACTORS          82 
25: INFORMATION TO BE PROVIDED WITH THE TENDER                                                                  83 

 

5. Other documents required for tender evaluation purposes  
a) Joint Venture Agreement (if applicable) - append to Schedule 3. 
b) Curriculum Vitae of Staff as applicable - append to Schedule 14. 
c) Documentary evidence/proof of Professional Indemnity Insurance - append to Schedule 16. 
d) Any other documentary evidence/proof as required - append to Schedule 12. 
e) Functionality Criteria - append to Schedule 14. 
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CITY OF CAPE TOWN 
 
ELECTRICITY GENERATION AND DISTRIBUTION 
 
CONTRACT NO. 339C/2021/22 
 
PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 

C1.1 Form of Offer and Acceptance  

Offer 
 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 
CONTRACT 339C/2021/22: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS 
PUMPED STORAGE MAIN PLANT REFURBISHMENT 

 
The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda 
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be 
determined in accordance with the conditions of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 

 

Rand  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in words); 

 R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .(in figures)  
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and 
returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data, 
whereupon the tenderer becomes the party named as the service provider in the conditions of contract identified in the 
contract data. 
 
 
Signature(s)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Name(s)          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

for the tenderer 

 
(Name of organization/tenderer)  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
(Address of organization/tenderer)  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                              Date  . . . . . . . . . . . . . . . . . . . . . . . . . . . 

For official use. 

INITIALS OF CITY OFFICIALS AT TENDER 
OPENING 

1. 2. 3. 

 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

 

 



 

Tender  T2. 
Part T2: Returnable Documents  Returnable Documents 
Reference No. 339C/2021/22 

34 

Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer. 
In consideration thereof, the employer shall pay the service provider the amount due in accordance with the 
conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement 
between the employer and the tenderer upon the terms and conditions contained in this agreement and in the 
contract that is the subject of this agreement. 

 
The terms of the contract, are contained in:  
 

Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work 
Part C4: Site information 
 

and drawings and documents or parts thereof, which may be incorporated by reference into the above listed Parts.  
 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in 
the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer 
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming 
part of this form of offer and acceptance. No amendments to or deviations from said documents are valid unless 
contained in this schedule. 
 
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of 
deviations (if any), contact the employer’s representative (whose details are given in the contract data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date the parties have signed 
the table below and confirms receipt from the employer of one fully completed original copy of this agreement, 
including the schedule of deviations (if any). The tenderer (now contractor) shall within five working days of the 

agreement coming into effect notify the employer in writing of any reason why he cannot accept the contents of this 
agreement as a complete and accurate memorandum thereof, failing which the agreement presented to the 
contractor shall constitute the binding contract between the parties. 
 
 
. . 
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The Parties Employer Contractor 

Business Name 
 

  

Business 
Registration  

  

Tax number (VAT) 
 

  

Physical Address 
 
 
 

  

Accepted contract 
sum including tax 

  

Accepted contract 
duration 

  

Signed – who by 
signature hereto 
warrants authority 

  

Name of signatory 
 

  

Signed: Date 
 

  

Signed: Location 
 

  

Signed: Witness 
 

  

Name of Witness 
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Schedule of Deviations 
 
Notes: 

1. The extent of deviations from the tender documents issued by the employer before the tender closing date 
is limited to those permitted in terms of the conditions of tender. 

2. A tenderer's covering letter shall not be included in the final contract document. Should any matter in such 
letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the 
process of offer and acceptance, the outcome of such agreement shall be recorded here. 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 
change to the tender documents and which it is agreed by the Parties becomes an obligation of the 
contract shall also be recorded here. 

4. Any change or addition to the tender documents arising from the above agreements and recorded here, 
shall also be incorporated into the final draft of the Contract. 

  
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept 
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the 
tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or 
changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and 
acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 
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CITY OF CAPE TOWN 
 
ELECTRICITY GENERATION AND DISTRIBUTION 
 
CONTRACT NO. 339C/2021/22 
 
PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 

C1.2 Contract Data  
 

Data provided by the Supplier 
 
The name of the Supplier is …………………………………………………………………………… 
 
The address of the Supplier is  
 
Physical : …………………………………………..… Postal : …………………………………………………….. 
Address      Address 
 …………………………………………..…   …………………………………………………….. 
 
 …………………………………………..…   …………………………………………………….. 
 
 …………………………………………..…   …………………………………………………….. 
 
 …………………………………………..…   …………………………………………………….. 
 
Telephone : …………………………………………..… Fax:  …………………………………………………….. 
 
email : …………………………………………..… 
 
 
 
 
 
 
SUPPLIER’S ANNUAL HOLIDAY PERIODS DURING DELIVERY PERIOD 

 

Year 1 holiday period 
 

Start date  End date 

Year 2 holiday period 
 

Start date  End date 

Year 3 holiday period 
 

Start date  End date 

Year 4 holiday period 
 

Start date  End date 

Year 5 holiday period 
 

Start date  End date 

Year 6 holiday period 
 

Start date  End date 

Year 7 holiday period 
 

Start date  End date 

Year 8 holiday period 
 

Start date  End date 

Year 9 holiday period 
 

Start date  End date 
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CITY OF CAPE TOWN 
 
ELECTRICITY GENERATION AND DISTRIBUTION 
 
CONTRACT NO. 339C/2021/22 
 
PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 

C2.2  Activity Schedule 
 
Item No. 1 : Engineering Services 
1.1 :  Basic Fee for Normal Services 

 

Item 
No. 

Activity Description 
Unit of 

Measure 
Amount 

(Excluding VAT) 
      R                          c 

1.1.1 Provide services as described in the Scope of Work in respect of DESIGN 
– BUILD OF MECHANICAL AND ELECTRICAL WORKS FOR 
STEENBRAS PUMPED STORAGE MAIN PLANT REFURBISHMENT:  

 
Planning, Studies, Investigations and Assessments 

 Sum   

1.1.2 Provide services as described in the Scope of Work in respect of DESIGN 
– BUILD OF STRUCTURAL WORKS FOR STEENBRAS PUMPED 
STORAGE MAIN PLANT REFURBISHMENT:  

 
Planning, Studies, Investigations and Assessments 

 Sum   

1.1.3 Provide services as described in the Scope of Work in respect of DESIGN 
– BUILD OF MECHANICAL AND ELECTRICAL WORKS FOR 
STEENBRAS PUMPED STORAGE MAIN PLANT REFURBISHMENT:  

 

Stage 3 – Design Development (Review of approved design) 

 
 

Sum 

 
 

 

 

1.1.4 Provide services as described in the Scope of Work in respect of DESIGN 
– BUILD OF STRUCTURAL WORKS FOR STEENBRAS PUMPED 
STORAGE MAIN PLANT REFURBISHMENT:  

 

Stage 3 –Design Development 

 
 

Sum 

  

1.1.5 Provide services as described in the Scope of Work in respect of DESIGN 
– BUILD OF MECHANICAL AND ELECTRICAL WORKS FOR 
STEENBRAS PUMPED STORAGE MAIN PLANT REFURBISHMENT:  
 

Stage 4 – Documentation and Procurement 

 
 

Sum 

  

1.1.6 Provide services as described in the Scope of Work in respect of DESIGN 
– BUILD OF STRUCTURAL WORKS FOR STEENBRAS PUMPED 
STORAGE MAIN PLANT REFURBISHMENT:  
 

Stage 4 – Documentation and Procurement 

 
 

Sum 

  

1.1.7 Provide services as described in the Scope of Work in respect of DESIGN 
– BUILD OF MECHANICAL AND ELECTRICAL WORKS FOR 
STEENBRAS PUMPED STORAGE MAIN PLANT REFURBISHMENT:  
 

Stage 5 – Contract Administration and Inspection 

 
 

Sum 

  

1.1.8 Provide services as described in the Scope of Work in respect of DESIGN 
– BUILD OF STRUCTURAL WORKS FOR STEENBRAS PUMPED 
STORAGE MAIN PLANT REFURBISHMENT:  
 

Stage 5 – Contract Administration and Inspection 

 
 

Sum 
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1.1.9 Provide services as described in the Scope of Work in respect of DESIGN 
– BUILD OF MECHANICAL AND ELECTRICAL WORKS FOR 
STEENBRAS PUMPED STORAGE MAIN PLANT REFURBISHMENT:  
 

Stage 6 – Close-Out 

 
 

Sum 

  

1.1.10 Provide services as described in the Scope of Work in respect of DESIGN 
– BUILD OF STRUCTURAL WORKS FOR STEENBRAS PUMPED 
STORAGE MAIN PLANT REFURBISHMENT:  
 

Stage 6 – Close-Out 

 
 

Sum 

  

   TOTAL OF ITEM No. 1.1 TO SUMMARY   
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1.2 : Provision for Time-Based Services including Planning, Studies, Investigations and Assessments 

 

Item 
No. 

Activity Description Unit Rate 
            R              c 

1.2.1 
 
 
 
 
 
 

1.2.1.1 
1.2.1.2 
1.2.1.3 
1.2.1.4 
 
 
1.2.1.5 
1.2.1.6 
1.2.1.7 
1.2.1.8 
 
 
1.2.1.9 
1.2.1.10 
1.2.1.11 
1.2.1.12 
 
 
1.2.1.13 
1.2.1.14 
1.2.1.15 
1.2.1.16 

Provide time-based services on the instruction from the Employer in 
respect of services that fall beyond the scope of normal services as 
described in the Scope of Work: 
 
 
 
 
Category A staff 

   Project Engineer (Leader / Manager) 
   Electrical Engineer 
   Mechanical Engineer 
   Civil Engineer 
 

Category B staff 
   Project Engineer (Leader / Manager) 
   Electrical Engineer 
   Mechanical Engineer 
   Civil Engineer 
 

Category C staff 
   Project Engineer (Leader / Manager) 
   Electrical Engineer 
   Mechanical Engineer 
   Civil Engineer 
 

Category D staff 
   Project Engineer (Leader / Manager) 
   Electrical Engineer 
   Mechanical Engineer 
   Civil Engineer 

 
 
 
 
 
 
 
 

Hours  
Hours 
Hours 
Hours 

 
 

Hours  
Hours 
Hours 
Hours 

 
 

Hours  
Hours 
Hours 
Hours 

 
 

Hours  
Hours 
Hours 
Hours 

  

1.2.2 Act as Employers agent in terms of the Occupational Health and Safety 
Act, 1993 (Act No 85 of 1993) and the Construction Regulations, 2014. 

Months   

1.2.3 Provide an Environmental Officer (EO) as described in the Scope of 
Work 

Months   

1.2.4 Provide a level 4 construction monitoring service as described in the 
Scope of Work 

Month   

1.2.5 Act as Leader of the multi-disciplinary engineering and professional 
team 

Months   

1.2.6 Act as the Principal Agent of the Client Months   

1.2.7 Quantity Surveyor. 
Experienced in power station projects. 

Hours   

1.2.8 Corrosion Specialist (Certified NACE Coatings Inspector CP Level II) Hours   

1.2.9 Welding Engineer Hours   

1.2.10 Metallurgist Hours   

1.2.11 Contract Specialist (FIDIC) Hours   

1.2.12 Contract Specialist (CIDB Civil Contracts) Hours   

1.2.13 Approved Inspection Authority (Environmental and Occupational Health 
and Safety) 

 
Hours 
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1.2.14 Approved Inspection Authority (Non-Destructive Testing and 
Pressurised Equipment) 

 
Hours 

  

1.2.15 Laboratory tests and Analyses carried out on behalf of the Client. 
Including but not limited to static strength and fatigue life analyses. 

 
 

Hours 

  

1.2.16 Detailed inspection, reviewing and checking of designs and drawings 
not prepared by the Consulting Engineer. 

 
Hours 

  

1.2.17 CAD Specialist Hours   

1.2.18 Chartered Accountants (Power Station feasibility study) Hours   

1.2.19 Environmental Practitioner Months   

1.2.20 Services related to targeted / preferential procurement Hours   

1.2.21 Applying for way-leave conditions and approvals from all services 
authorities 

Hours   

1.2.22 Preparing detailed operating, operation and maintenance manuals Sum   

1.2.23 Implement and Manage a Quality Assurance System for the Project Sum   

1.2.24 Provide Mediation, Arbitration and Litigation Services. Hours   

TOTAL OF ITEM No. 1.2 TO SUMMARY   

 
 
1.3 : Additional Services 

 

Item 
No. 

Activity Description Unit Rate 
            R              c 

1.3.1 Additional Services pertaining to all stages of the Project. - - - 

1.3.1.1 Applying for wayleave conditions and approvals from all services 
authorities 

 
Sum 

  

TOTAL OF ITEM No. 1.3 TO SUMMARY   
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Item No. 1.4 : Recoverable Expenses (Disbursements) – all disciplines 

 

Item 
No. 

Description Unit Rate 

          R            c 

1.4.1 
 
 
 
1.4.1.1 
 
1.4.1.2 
 
1.4.1.3 
 
1.4.1.4 
 
1.4.1.5 
 
 
1.4.1.6 
 

Recoverable expenses in respect of printing/copying as specified below: 
 
 
 
Printing: size A0, 
 
Printing: size A1, 
 
Printing: size A2, 
 
Printing/copying: size A4 (reports and tender documents only), 
 
Compilation and binding of reports/tender documents, books of 
drawings. 
 
Electronic Data provided on Compact Disk 

 

 
 
 

 
Each 

 
Each 

 
Each 

 
Each 

 
Each 

 
 

Each 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

1.4.2 Recoverable expenses in respect of travelling. 
 
Will be reimbursed in accordance with the National Department of 
Transport’s National Transport policy. 

Provisional Sum 1 500 000 00 

1.4.3 Other costs incurred on behalf of and with the approval of the Employer. Provisional Sum 10 000 000 00 

1.4.4 Extra over item 1.4.3 above in respect of all other costs, overhead 
charges and profit. 

%   

TOTAL OF ITEM No. 1.4 TO SUMMARY   

 
 
 

 



 

Tender  T2.2 
Part T2: Returnable Documents   Returnable Schedules 
Reference No. 339C/2021/22 

43 

 
CITY OF CAPE TOWN 
 
ELECTRICITY GENERATION AND DISTRIBUTION 
 
CONTRACT NO. 339C/2021/22 
 
PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 

 
 
SUMMARY OF ACTIVITY SCHEDULE 

 
 
A: TOTAL OF ITEM No. 1.1 R ……………………… 
 
B: TOTAL OF ITEM No. 1.2 R ……………………… 
 
C: TOTAL OF ITEM No. 1.3 R ……………………… 
 
D: TOTAL OF ITEM No. 1.4 R ……………………… 
 
  __________________ 
 
 
E: SUB-TOTAL (A TO D) R ……………………… 
 
F: CONTINGENCIES 

 
Allow the sum of 10% (ten percent) of the above Sub-total for  
Contingencies to be spent as the Employer may direct and to  
be deducted in whole or in part if not required  R ……………………… 

 __________________ 
 
 
G: TOTAL INCLUDING CONTINGENCIES  R ……………………… 
 
H: VALUE ADDED TAX 
ADD: VAT at the rate of 15% of G above R ……………………… 
 __________________ 
 
I: TENDER PRICE CARRIED FORWARD TO C1.1 FORM OF OFFER 
    AND ACCEPTANCE (G+H) R ..…………………… 
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DECLARATION (In respect of completeness of Tender) 
 
 
 
City of Cape Town  
Tower Block, Civic Centre 
12 Hertzog Boulevard 
CAPE TOWN 
 
 
 
I, the undersigned, do hereby declare that the above is a properly priced Activity Schedule forming part of this Contract 
Document upon which my/our tender for Tender No. 339C/2021/22: PROVISION OF PROFESSIONAL SERVICES IN 
RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN PLANT REFURBISHMENT has been based.  If I/we 

have submitted a printed version of the Activity Schedule, I/we warrant that no amendments have been made to it from 
the original, other than amendments issued in any Addenda in terms of Clause C.3.2 in Part T1.2 Tender Data. 
 
 
 
 
------------------------------------------------------------------------ 
SIGNATURE OF TENDERER/S 
 
 
------------------------------------------------------------------------ 
DATE 
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CITY OF CAPE TOWN 
 
ELECTRICITY GENERATION AND DISTRIBUTION 
 
CONTRACT NO. 339C/2021/22 
 
PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 
 

T2.2  Returnable Schedules 
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CITY OF CAPE TOWN 
 
ELECTRICITY GENERATION AND DISTRIBUTION 
 
CONTRACT NO. 339C/2021/22 
 
PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 
 
SCHEDULE 1: COMPULSORY ENTERPRISE QUESTIONNAIRE  
 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires 
in respect of each partner must be completed and submitted. 

 

Section 1:   Name of enterprise: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

Section 2:   VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

Section 2a:  National Treasury Central Supplier Database registration number : . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 2b:  SARS Tax Compliance Status PIN : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
.  

Section 3:   cidb registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

Section 4:   Particulars of sole proprietors and partners in partnerships 
 
 
 
 
 
 
 
 
 

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 
 

Section 5:   Particulars of companies and close corporations 
 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 6:   Foreign Bidding Suppliers 
 
Is tenderer the accredited representative in South Africa 
for the Goods / Services / Works offered? 

 
 

Yes                         No 
If yes, enclose proof 

Is tenderer a foreign based supplier for the Goods / 
Services / Works offered? 

Yes                         No 
If yes, answer the Questionnaire to Bidding Foreign 
Suppliers (below) 

Questionnaire to Bidding Foreign Suppliers  

a) Is the tenderer a resident of the Republic of South 
Africa or an entity registered in South Africa? 

Yes                         No 

b) Is the tenderer a resident of the Republic of South 
Africa or an entity registered in South Africa? 

Yes                         No 

c) Does the tenderer have a permanent establishment in 
the Republic of South Africa? 

Yes                         No 

d) Does the tenderer have any source of income in the 
Republic of South Africa? 

Yes                         No 

e) Is the tenderer liable in the Republic of South Africa 
for any form of taxation? 

Yes                         No 
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise: 

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services 
that my / our tax matters are in order; 

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other 

person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the 
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004 or Database of Restricted Suppliers; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may 
exercise, control over the enterprise appears, has within the last five years been convicted of fraud or 
corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting 
tender offers and have no other relationship with any of the tenderers or those responsible for compiling 
the scope of work that could cause or be interpreted as a conflict of interest; and 

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of 
my belief both true and correct. 

 
 

 
 

SIGNED ON BEHALF OF TENDERER:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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CITY OF CAPE TOWN 

 

ELECTRICITY GENERATION AND DISTRIBUTION 

 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 
 
SCHEDULE 2: CERTIFICATE OF INDEPENDENT TENDER DETERMINATION  

 
I, the undersigned, in submitting this tender for Contract No. 339C/2021/22: PROVISION OF PROFESSIONAL 
SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN PLANT REFURBISHMENT 

 

in response to the invitation for the tender made by the City of Cape Town, do hereby make the following statements that 
I certify to be true and complete in every respect: 
 
I certify, on behalf of: ________________________________________________________________________  that: 

(Name of Tenderer) 
 

 1. I have read and I understand the contents of this Certificate; 

 2. I understand that this tender will be disqualified if this Certificate is found not to be true and complete in every 

respect; 

 3. I am authorized by the tenderer to sign this Certificate, and to submit this tender on behalf of the tenderer; 

 4. Each person whose signature appears on this tender has been authorized by the tenderer to determine the 

terms of, and to sign, the tender, on behalf of the tenderer; 

 5. For the purposes of this Certificate and this tender, I understand that the word “competitor” shall include any 

individual or organization, other than the tenderer whether or not affiliated with the tenderer, who: 

  (a) has been requested to submit a tender in response to this invitation to tender; 

  (b) could potentially submit a tender in response to this invitation to tender, based on their qualifications, 

abilities or experience; and 

  (c) provides the same goods and services as the tenderer and/or is in the same line of business as the 

tenderer; 

 6. The tenderer has arrived at this tender independently from, and without consultation, communication, 

agreement or arrangement with any competitor.  However, communication between partners in a joint venture 

or consortium1 will not be construed as collusive tendering; 

 7. In particular, without limiting the generality of paragraph 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

  (a) prices; 

  (b) geographical area where product or service will be rendered (market allocation); 

  (c)  methods, factors or formulas used to calculate prices; 

  (d) the intention or decision to submit or not to submit a tender; 

  (e) the submission of a tender which does not meet the specifications and conditions of the tender; or 

  (f) tendering with the intention not to win the tender; 

 

1Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and knowledge in   

an activity for the execution of a contract. 
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 8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products 

or services to which this invitation to tender relates; 

 9. The terms of this tender have not been, and will not be, disclosed by the tenderer, directly or indirectly, to any 

competitor, prior to the date and time of the official tender opening or of the awarding of the contract; 

 10. I am aware that , in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to tenders and contracts, tenders that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the 

Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)  for 

criminal investigation and or may be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No. 12 of 2004 or 

any other applicable legislation. 

 

 

 

 ......................................................................................  .........................................................  
 Signature       Date 
 
 
 
 
 
 ......................................................................................  .........................................................  
 Name       Position 
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CITY OF CAPE TOWN 

 

ELECTRICITY GENERATION AND DISTRIBUTION 

 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 
SCHEDULE 3: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 
 

This returnable schedule is to be completed by joint ventures. 
 

We, the undersigned, are submitting this tender offer in joint venture and hereby authorize Mr/Ms ………………. 

………………………….., authorised signatory of the company, close corporation or partnership …………………. 

………………………………………………………..., acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer and any contract resulting from it on our behalf. 
 

NAME OF FIRM ADDRESS DULY AUTHORISED 
SIGNATORY 

Lead partner   
 
 
Signature………………….. 
Name……………………… 
Designation……………….. 

   
 
 
Signature………………….. 
Name……………………… 
Designation……………….. 

   
 
 
Signature………………….. 
Name……………………… 
Designation……………….. 

   
 
 
Signature………………….. 
Name……………………… 
Designation……………….. 

 
 
Note : 
 
A copy of the Joint Venture Agreement, showing clearly the percentage contribution of each partner to the joint 

venture, shall be appended to this schedule. 
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CITY OF CAPE TOWN 

 
ELECTRICITY GENERATION AND DISTRIBUTION 
 
CONTRACT NO. 339C/2021/22 
 
PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 
SCHEDULE 4: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES (MBD8) 

Where the entity tendering is a joint venture, each party to the joint venture must sign a declaration in 
terms of the Municipal Finance Management Act, 56 of 2003, and attach it to this schedule. 

 

1 The tender offer of any tenderer may be rejected if that tenderer or any of its directors/members have: 

a) abused the municipality’s / municipal entity’s supply chain management system or committed any 
improper conduct in relation to such system; 

b) been convicted for fraud or corruption during the past five years; 

c) willfully neglected, reneged on or failed to comply with any government, municipal or other public 
sector contract during the past five years; or 

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 
Combating of Corrupt Activities Act (No 12 of 2004). 

2 In order to give effect to the above, the following questionnaire must be completed and submitted with 
the bid. 

Item Question Yes No 

2.1 Is the Tenderer or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as a company or person prohibited from doing business with the public sector? 
 
(Companies or persons who are listed on this Database were informed in writing of this restriction 
by the Accounting Officer/Authority of the institution that imposed the restriction after the audi 
alteram partem rule was applied). 
The Database of Restricted Suppliers now resides on the National Treasury’s website 
www.treasury.gov.za and can be accessed by clicking on its link at the bottom of the home page.  

Yes 
 

 
 

No 
 

 

21.1 If so, furnish particulars: 
 

2.2 Is the Tenderer or any of its directors listed on the Register for Tender Defaulters in terms of 
section 29 of the Prevention and Combating of Corrupt Activities Act, 12 of 2004? 
The Register for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

Yes 
 

No 
 

2.2.1 If so, furnish particulars: 

2.3 Was the Tenderer or any of its directors convicted by a court of law (including a court of law 
outside the Republic of South Africa) for fraud or corruption during the past five years? 

Yes 
 

No 
 

2.3.1 If so, furnish particulars: 
 

2.4 Does the Tenderer or any of its directors owe any municipal rates and taxes or municipal charges 
to the municipality / municipal entity, or to any other municipality / municipal entity, that is in 
arrears for more than three months? 

Yes 
 

No 
 

2.4.1 If so, furnish particulars: 
 

2.5 Was any contract between the Tenderer and the municipality / municipal entity or any other organ 
of state terminated during the past five years on account of failure to perform on or comply with the 
contract? 

Yes 
 

No 
 

2.5.1 If so, furnish particulars: 

 
I, ___________________________________________________________________________, the undersigned, 

                                                (full name in block letters)      
 certify that the information furnished on this declaration form is true and correct, and accept that, in addition to 

cancellation of a contract, action may be taken against me should this declaration prove to be false. 
 

 ………………………………………..................  ……………………………………………………… 
 Signature       Date 
 …………………………………………………..   ……………………………………………………… 
 Position       Name of Tenderer/Contractor 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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CITY OF CAPE TOWN 
 

ELECTRICITY GENERATION AND DISTRIBUTION 
 

CONTRACT NO. 339C/2021/22 
 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 
SCHEDULE 5: DECLARATION OF INTEREST – STATE EMPLOYEES (MBD 4) 

 
1. No bid will be accepted from: 

1.1  persons in the service of the state¹, or 
1.2 if the person is not a natural person, of which any director, manager or principal shareholder or stakeholder 

is in the service of the state, or 
1.3 from persons, or entities of which any director, manager or principal shareholder or stakeholder, has been 

in the service of the City of Cape Town during the twelve months after the City employee has left the 
employ of the City, or 

1.4  from an entity who has employed a former City employee who was at a level of T14 of higher at the time of 
leaving the City’s employ and involved in any of the City’s bid committees for the bid submitted, if:  
1.4.1 the City employee left the City’s employment voluntarily, during a period of 12 months after the 

City employee has left the employ of the City; 
1.4.2 the City employee left the City’s employment whilst facing disciplinary action by the City, during a period of 24 

months after the City employee has left the employ of the City, or any other period prescribed by applicable 
legislative provisions, after having left the City’s employ 

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make an 
offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the resulting 
bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, it is 
required that the tenderer or their authorised representative declare their position in relation to the 
evaluating/adjudicating authority.  

 
3 In order to give effect to the above, the following questionnaire must be completed and submitted with 

the bid. 

 
3.1     Full Name of tenderer or his or her representative:…………………………………………..  
 
3.2     Identity Number: ………………………………………………………………………………….  
 
3.3  Position occupied in the Company (director, trustee, shareholder²):………………………..  

 
3.4     Company or Close Corporation Registration Number: ……………………………………………  
 
3.5     Tax Reference Number:…………………………………………………………………………  

 
3.6     VAT Registration Number:   ……………………………………………………………………  
 
3.7    The names of all directors / trustees / shareholders members, their individual identity numbers and state employee 
numbers must be indicated in paragraph 4 below.  

 
3.8   Are you presently in the service of the state?  YES / NO 

 
3.8.1 If yes, furnish particulars. ….………………………………………………………………………………………….. 
 
……………………………………………………………………………………………………. 
 
3.9     Have you been in the service of the state for the past twelve months?     YES / NO 

 
3.9.1  If yes, furnish particulars 
.………………………...……………………………………………….………………………………………………………… 
 
…………………………………………………………………………………………………………………………………… 
 
3.10   Do you have any relationship (family, friend, other) with persons in the service of the state and who may be 
involved with the evaluation and or adjudication of this bid?   YES / NO 
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3.10.1  If yes, furnish particulars. 
…………………………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………………………………… 

 
3.11    Are you, aware of any relationship (family, friend, other) between any other supplier and any persons in the 
service of the state who may be involved with the evaluation and or adjudication of this bid?   YES / NO 

 
3.11.1  If yes, furnish particulars 
………………………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………………………………… 
 

3.12   Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in service of the 
state?   YES / NO 

 
3.12.1 If yes, furnish particulars.………………………………………………………………………………. 
3.13   Are any spouse, child or parent of the company’s directors, trustees, managers, principle shareholders or 

stakeholders in service of the state?    YES / NO 

 
3.13.1 If yes, furnish particulars. 
…………………………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………………………………… 

 
13.4 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this company have 
any interest in any other related companies or business whether or not they are bidding for this contract?    YES / NO 

3.14.1 If yes, furnish particulars: 
…………………………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………… 
3.15 Have you, or any of the directors, trustees, managers, principle shareholders, or stakeholders of this company been 
in the service of the City of Cape Town in the past twelve months?     YES / NO 

 
3.15.1 If yes, furnish particulars ……………………………………………………………………… 
 
3.16  Do you have any employees who was in the service of the City of Cape Town at a level of T14 or higher at the 
time they left the employ of the City, and who was involved in any of the City’s bid committees for this bid?     YES / NO 
 
3.16.1 If yes, furnish particulars ……………………………………………………………………… 
 

4. Full details of directors / trustees / members / shareholders. 

 

Full Name Identity Number State Employee Number 
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If the above table does not sufficient to provide the details of all directors / trustees / shareholders, please append full 
details to the tender submission. 
The tenderer hereby certifies that the information set out in this schedule and/or attached thereto is true and correct, and 
acknowledges that failure to properly and truthfully complete this schedule may result in the tender being disqualified, 
and/or (in the event that the tenderer is successful) the cancellation of the contract, restriction of the tenderer or the 
exercise by the employer of any other remedies available to it 
 

________________________________________    ______________________________________ 
Signature        Date 
 
 
________________________________________ 
Name (PRINT)       
(For and on behalf of the tenderer, duly authorised) 

 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution 

within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) an executive member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
 
² Shareholder” means a person who owns shares in the company and is actively involved in the management of the 
company or business and exercises control over the company. 
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CITY OF CAPE TOWN 
 

ELECTRICITY GENERATION AND DISTRIBUTION 
 

CONTRACT NO. 339C/2021/22 
 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 

SCHEDULE 6:  AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO THE CITY OF 
CAPE TOWN 

 

To:  THE CITY MANAGER,   CITY OF CAPE TOWN 
 
From:  _______________________________________________________________ 

  (Name of tenderer) 
 
The tenderer: 
 

a) hereby acknowledges that according to SCM Regulation 38(1)(d)(i) the City Manager may reject the tender of 

the tenderer if any municipal rates and taxes or municipal service charges owed by the tenderer (or any of its 

directors/members/partners) to the CCT, or to any other municipality or municipal entity, are in arrears for more 

than 3 (three) months; and 

b) therefore hereby agrees and authorises the CCT to deduct the full amount outstanding by the Tenderer or any 

of its directors/members/partners from any payment due to the tenderer; and 

c) confirms the information as set out in the tables below for the purpose of giving effect to b) above; 

d) The tenderer hereby certifies that the information set out in this schedule and/or attached hereto is true and 
correct, and acknowledges that failure to properly and truthfully complete this schedule may result in steps 
being taken against the tenderer, the tender being disqualified, and/or (in the event that the tenderer is 
successful) the cancellation of the contract and/or steps in terms of abuse of the Supply Chain Management 
Policy. 

e)  

Physical Business address of the Tenderer  Municipal Account number(s) 

  

  

  

  
 
If there is not enough space for all the names, please attach the additional details to the Tender Document 
 

Name of Director / 
Member  / Partner 

Identity Number 
Physical residential address of 

Director / Member / Partner  
Municipal 

Account number(s) 

    

    

    

    

    

    

    
 
 
___________________________________   ___________________________________ 
Signature   
Print name:       Date 
On behalf of the tenderer (duly authorised) 
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CITY OF CAPE TOWN 
 

ELECTRICITY GENERATION AND DISTRIBUTION 
 

CONTRACT NO. 339C/2021/22 
 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 

 

SCHEDULE 7: DECLARATION IN RESPECT OF COMPLIANCE WITH LABOUR LEGISLATION 

 
Declaration in respect of labour legislation 
 

The tenderer, by signing this schedule, declares that it will comply with all labour legislation, as may be applicable. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF TENDERER: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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CITY OF CAPE TOWN 

 

ELECTRICITY GENERATION AND DISTRIBUTION 

 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 

SCHEDULE 8: CONFIRMATION OF CITY OF CAPE TOWN SUPPLIER DATABASE REGISTRATION 

 
 

CITY OF CAPE TOWN SUPPLIER DATABASE REGISTRATION 

COMPANY NAME 
REGISTERED 

YES/NO 
REGISTRATION NUMBER 

 IF APPLICABLE 

 
 
 
 
 
 

  

 

 
 
 
 
 

 

 

 

 
SIGNED ON BEHALF OF TENDERER: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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CITY OF CAPE TOWN 

 

ELECTRICITY GENERATION AND DISTRIBUTION 

 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 

SCHEDULE 9: CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE 

 
The tenderer shall indicate on the schedule below particulars of all consultancy services provided to organs of state 
by all offices country wide in the last five years. Tenderers shall also indicate, by means of a cross (x) in the last 
column, which, if any, of the services listed are of a similar nature, to those being tendered for in terms of this tender. 
 
Where the entity tendering is a joint venture, the particulars of services provided to organs of state by each party to 
the joint venture, must be submitted as part of this schedule (additional pages may be added if necessary).  
 

CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE 

TITLE OF PROJECT VALUE OF 
CONTRACT 

EMPLOYER DATE 
COMPLETED 

SIMILAR 
SERVICE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    

 
 
 
SIGNED ON BEHALF OF TENDERER:…………………………………………………………………………………… 



 

Tender  T2.2 
Part T2: Returnable Documents   Returnable Schedules 
Reference No. 339C/2021/22 

59 

CITY OF CAPE TOWN 
 

ELECTRICITY GENERATION AND DISTRIBUTION 

 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 

 

SCHEDULE 10A: SCHEDULE OF EXPERIENCE OF TENDERER  

 
The tenderer is referred to the appropriate clause(s) of the Tender Data and shall indicate on the schedule below all 
power station construction, upgrade and refurbishment projects including similar large size projects managed by the 
tenderer that have been successfully completed in the past 20 years, or that are currently underway.  
 
Where the entity tendering is a joint venture, the track record of each party to the joint venture must be submitted as 
part of this schedule (additional pages may be added if necessary. A score for track record will be awarded to each 
party to the joint venture, which will then be combined in proportion to the percentage contribution of each party to 
the joint venture.  
 
The eligibility requirement will apply to the partner who will undertake the Water Turbine and or Generators design as the 
Lead Partner 
 

TRACK RECORD 

Hydro Power Station construction or refurbishment projects 
a. One successfully completed Project = 5 Points 
b. Two successfully completed Projects = 10 Points 

The max score for subcategory one is 10 Points. 

TITLE AND BRIEF DESCRIPTION OF PROJECT/S VALUE OF 
CONTRACT 

EMPLOYER  
(include contact 

details) 

DATE 
COMPLETED 
(if applicable) 

First Project 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

Second Project 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
 
SIGNED ON BEHALF OF TENDERER: ………………………………………………………………………………… 
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CITY OF CAPE TOWN 
 

ELECTRICITY GENERATION AND DISTRIBUTION 

 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 

 

SCHEDULE 10B: SCHEDULE OF EXPERIENCE OF TENDERER  

 
The tenderer is referred to the appropriate clause(s) of the Tender Data and shall indicate on the schedule below all 
power station construction, upgrade and refurbishment projects including similar large size projects managed by the 
tenderer that have been successfully completed in the past 20 years, or that are currently underway.  
 
Where the entity tendering is a joint venture, the track record of each party to the joint venture must be submitted as 
part of this schedule (additional pages may be added if necessary. A score for track record will be awarded to each 
party to the joint venture, which will then be combined in proportion to the percentage contribution of each party to 
the joint venture.  
 
The eligibility requirement will apply to the partner who will undertake the Water Turbine and or Generators design as the 
Lead Partner 
 

TRACK RECORD 

Power Station construction or refurbishment projects (i.e. Steam, Gas Turbine, Nuclear) 
a. One successfully completed Project = 4 Points 
b. Two successfully completed Projects = 8 Points 

The max score for subcategory two is 8 Points. 

TITLE AND BRIEF DESCRIPTION OF PROJECT/S VALUE OF 
CONTRACT 

EMPLOYER  
(include contact 

details) 

DATE 
COMPLETED 
(if applicable) 

First Project 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

Second Project 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
 
SIGNED ON BEHALF OF TENDERER: ………………………………………………………………………………… 
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CITY OF CAPE TOWN 
 

ELECTRICITY GENERATION AND DISTRIBUTION 

 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 

 

SCHEDULE 10C: SCHEDULE OF EXPERIENCE OF TENDERER  

 
The tenderer is referred to the appropriate clause(s) of the Tender Data and shall indicate on the schedule below all 
power station construction, upgrade and refurbishment projects including similar large size projects managed by the 
tenderer that have been successfully completed in the past 20 years, or that are currently underway.  
 
Where the entity tendering is a joint venture, the track record of each party to the joint venture must be submitted as 
part of this schedule (additional pages may be added if necessary. A score for track record will be awarded to each 
party to the joint venture, which will then be combined in proportion to the percentage contribution of each party to 
the joint venture.  
 
The eligibility requirement will apply to the partner who will undertake the Water Turbine and or Generators design as the 
Lead Partner 
 

TRACK RECORD 

Similar large size projects (i.e. Design or construction of large industrial plant and factories) 
a. One successfully completed Project = 3 Points 
b. Two successfully completed Projects = 6 Points 

The max score for subcategory three is 6 Points. 

TITLE AND BRIEF DESCRIPTION OF PROJECT/S VALUE OF 
CONTRACT 

EMPLOYER  
(include contact 

details) 

DATE 
COMPLETED 
(if applicable) 

First Project 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

Second Project 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
 
SIGNED ON BEHALF OF TENDERER: ………………………………………………………………………………… 



 

Tender  T2.2 
Part T2: Returnable Documents   Returnable Schedules 
Reference No. 339C/2021/22 

62 

CITY OF CAPE TOWN 
 

ELECTRICITY GENERATION AND DISTRIBUTION 

 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 

 

SCHEDULE 10D: SCHEDULE OF EXPERIENCE OF TENDERER  

 
The tenderer is referred to the appropriate clause(s) of the Tender Data and shall indicate on the schedule below all 
power station construction, upgrade and refurbishment projects including similar large size projects managed by the 
tenderer that have been successfully completed in the past 20 years, or that are currently underway.  
 
Where the entity tendering is a joint venture, the track record of each party to the joint venture must be submitted as 
part of this schedule (additional pages may be added if necessary. A score for track record will be awarded to each 
party to the joint venture, which will then be combined in proportion to the percentage contribution of each party to 
the joint venture.  
 
The eligibility requirement will apply to the partner who will undertake the Water Turbine and or Generators design as the 
Lead Partner 
 

TRACK RECORD 

Penstock anchor block structures design, construction or refurbishment 
a. One successfully completed Project = 3 Points 
b. Two successfully completed Projects = 6 Points 

The max score for subcategory four is 6 Points. 

TITLE AND BRIEF DESCRIPTION OF PROJECT/S VALUE OF 
CONTRACT 

EMPLOYER  
(include contact 

details) 

DATE 
COMPLETED 
(if applicable) 

First Project 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

Second Project 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
 
SIGNED ON BEHALF OF TENDERER: ………………………………………………………………………………… 
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CITY OF CAPE TOWN 
 

ELECTRICITY GENERATION AND DISTRIBUTION 

 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 

 

SCHEDULE 10E: SCHEDULE OF EXPERIENCE OF TENDERER  

 
The tenderer is referred to the appropriate clause(s) of the Tender Data and shall indicate on the schedule below all 
power station construction, upgrade and refurbishment projects including similar large size projects managed by the 
tenderer that have been successfully completed in the past 20 years, or that are currently underway.  
 
Where the entity tendering is a joint venture, the track record of each party to the joint venture must be submitted as 
part of this schedule (additional pages may be added if necessary. A score for track record will be awarded to each 
party to the joint venture, which will then be combined in proportion to the percentage contribution of each party to 
the joint venture.  
 
The eligibility requirement will apply to the partner who will undertake the Water Turbine and or Generators design as the 
Lead Partner 
 

TRACK RECORD 

Large concrete waterways, storage dam intake and outlet works design, construction or refurbishment 
a. One successfully completed Project = 2 Points 
b. Two successfully completed Projects = 4 Points 

The max score for subcategory five is 4 Points. 

TITLE AND BRIEF DESCRIPTION OF PROJECT/S VALUE OF 
CONTRACT 

EMPLOYER  
(include contact 

details) 

DATE 
COMPLETED 
(if applicable) 

First Project 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

Second Project 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
 
SIGNED ON BEHALF OF TENDERER: ………………………………………………………………………………… 
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CITY OF CAPE TOWN 
 
ELECTRICITY GENERATION AND DISTRIBUTION 

 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 
SCHEDULE 11: KEY PERSONNEL 
 

The tenderer is referred to the appropriate clause(s) of the Tender Data and shall insert in the spaces provided below 
details of the key personnel (An engineer who is registered as a Professional Engineer with the Engineering Council of 
South Africa (ECSA) or an ECSA recognised International Accreditation) required to be in the employment of the 
tenderer or a specialist consultant/firm, in order for the tenderer to be eligible to submit a tender for this project. The 
Curriculum Vitae of each individual must be appended to this schedule. 

 

PROJECT LEADER 

NAME JOB TITLE QUALIFICATIONS 
ECSA REGISTRATION 

NO. 

 
 
 

   
 

ELECTRICAL ENGINEER/S 

NAME JOB TITLE QUALIFICATIONS 
ECSA REGISTRATION 

NO. 

HV/MV Power Engineer 

 
 

   

C & I Systems    

HV/MV Protection    

MECHANICAL ENGINEER/S 

NAME JOB TITLE QUALIFICATIONS 
ECSA REGISTRATION 

NO. 

Hydraulic systems 

 
 

   

Water Turbine design    

STRUCTURAL ENGINEER 

NAME JOB TITLE QUALIFICATIONS 
ECSA REGISTRATION 

NO. 

 
 

   

 

SIGNED ON BEHALF OF TENDERER: ………………………………………………………………………………… 



 

Tender  T2.2 
Part T2: Returnable Documents   Returnable Schedules 
Reference No. 339C/2021/22 

65 

CITY OF CAPE TOWN 

 

ELECTRICITY GENERATION AND DISTRIBUTION 

 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 

SCHEDULE 12: SUPPORT RESOURCES 

 

The tenderer is referred to the appropriate clause(s)of the Tender Data and shall state below what structural analysis 
software packages are available for use on this project and whether or not they are currently owned/licensed by the 
tenderer, or are available through other means. 

 

 

STRUCTURAL ANALYSIS SOFTWARE PACKAGE/S AVAILABLE FOR USE 

 

NAME OF PACKAGE 

 

DESCRIPTION 

CURRENTLY 
OWNED/ 

LICENCED 

OR OTHER 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 
SIGNED ON BEHALF OF TENDERER:…………………………..………………………………………………………… 
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CITY OF CAPE TOWN 

 
ELECTRICITY GENERATION AND DISTRIBUTION 
 
CONTRACT NO. 339C/2021/22 

 
PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 

 
SCHEDULE 13: PROFESSIONAL INDEMNITY INSURANCE 

 
The tenderer is referred to clause C.2.1.4.4 of the Tender Data on page 9 and shall state below details of the 
professional indemnity insurance held by the tenderer. Where the tenderer is a joint venture, each party to the joint 
venture must submit details of their professional indemnity insurance. Proof of insurance or confirmation from a reputable 
Insurance Broker that the tenderer is eligible for the prescribed professional indemnity insurance cover should he/she be 
awarded the contract, must be appended to this schedule. 
 

PROFESSIONAL INDEMNITY INSURANCE 

 

NAME OF INSURED 

 

NAME OF INSURER 

 

LIMIT OF INDEMNITY IRO 
EACH CLAIM 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 
 
 
SIGNED ON BEHALF OF TENDERER: ………………………………………………………………………………… 
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CITY OF CAPE TOWN 

ELECTRICITY GENERATION AND DISTRIBUTION 

 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 

SCHEDULE 14: FUNCTIONALITY CRITERIA  
 

The Tenderer shall provide information for the functionality criteria listed in this Returnable Schedule.  
 
The Tenderer’s attention is drawn to the appropriate clause(s) in the Tender Data for a more detailed explanation of the 
functionality criteria given in the table below and how the score will be calculated (with applicable values). 
 

Description of functionality criteria 
Maximum 

possible score 

Track record of tenderer - Schedule 10A to 10E 
Points will be awarded according to the number and nature of projects listed. 

 
1. Hydro Power Station construction or refurbishment projects 

a. One successfully completed Project = 5 Points 
b. Two successfully completed Projects = 10 Points 

The max score for subcategory one is 10 Points. 
 

2. Power Station construction or refurbishment projects (i.e. Steam, Gas Turbine, Nuclear) 

a. One successfully completed Project = 4 point 
b. Two successfully completed Projects = 8 Points 

The max score for subcategory two is 8 Points. 
 

3. Similar large size projects (i.e. Design or construction of large industrial plant and factories) 
a. One successfully completed Project = 3 Points 
b. Two successfully completed Projects = 6 Points 

The max score for subcategory three is 6 Points. 
 
4. Penstock anchor block structures design, construction or refurbishment 

a. One successfully completed Project = 3 Points 
b. Two successfully completed Projects = 6 Points 

The max score for subcategory four is 6 Points. 
 
5. Large concrete waterways, storage dam intake and outlet works design, construction or refurbishment 

a. One successfully completed Project = 2 Points 
b. Two successfully completed Projects = 4 Points 

The max score for subcategory five is 4 Points. 
 
The overall score for this criterion will be the sum of the five subcategories scores. 
If no response is provided in terms of track record then zero Points will be allocated. 

 
 
 
 
 
 
 
 
 
 

34 

Proposed work plan (Approach and Methodology) - Schedule 15 
 

1. Identification of key deliverables – 9 Points 
2. Approach and Methodology to implement key deliverables – 27 Points 
 
The overall score for this criterion will be the sum of the scores. 
If no response is provided in terms of the proposed work plan then zero Points will be allocated. 
Refer to Scope of Work. 

 
 

36 

Availability/Allocation of personnel - Schedule 18 
 
1. Mechanical Engineer (Experience – Turbine governor design) – 2 Points 
2. Mechanical Engineer (Experience - Static strength and fatigue life analyses.) – 2 Points 
3. Geotechnical Engineers – 2 Points 
4. Quantity Surveyor (Experience - Upgrade and refurbishment projects) – 2 Points 
5. Environmental Practitioner – 2 Points 
6. Employer’s Agent (Occupational Health and Safety Specialist) – 2 Points 
7. Welding Engineer – 2 Points 
8. Metallurgist – 2 Points 
9. Contract Specialist (Experience - FIDIC) – 2 Points 
10. Contract Specialist (Experience - CIDB Civil Contracts) – 2 Points 
11. Approved Inspection Authority (Environmental and Occupational Health and Safety) – 2 Points 
12. Approved Inspection Authority (Non-Destructive Testing & Pressurise Equipment) – 2 Points 
13. Corrosion Specialist – Certified NACE Coatings Inspector (CP Level II) – 2 Points 
14. CAD Specialist (Experience - Static strength and fatigue life analyses) – 2 Points 
15. Chartered Accountants – (Power Station feasibility study) – 2 Points 
 
The overall score for this criterion will be the sum of the scores. 
If no response is provided in terms of availability/allocation of personnel then zero Points will be allocated. 

 
 
 
 
 
 

30 

Maximum possible score  100 

 
 
The minimum score for functionality is 60. Tenderers that fail to achieve the minimum score for functionality will be 

declared non-responsive.  
 
Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 
 
 
SIGNED ON BEHALF OF TENDERER: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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CITY OF CAPE TOWN 

 

ELECTRICITY GENERATION AND DISTRIBUTION 

 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 

SCHEDULE 15: PROPOSED WORK PLAN 

 
Tenderers are referred to the appropriate clause(s)of the Tender Data and shall append their proposed work plan to this 
Schedule. 
 
A proposed work plan must be provided with the tender submission, attached to the schedule titled Proposed Work Plan, 
which must be of sufficient detail (but preferably not more than 10 pages in length) to indicate that the project brief has 
been understood. That is, tenderers must show that they have appreciated the brief and have good insight as to what 
actions or activities are required and what challenges are to be overcome (the key issues), and indicate the approach 
and methodology that they intend following in order to reach the required outcome. Up to 27 score Points for this aspect 
of the tender submission will be awarded, with the applicable values as follows: 
 

1. Identification of key deliverables – 9 Points 
2. Approach and Methodology to implement key deliverables – 27 Points 

 

Identification of Key Deliverables 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

Approach and Methodology to Implement Key Deliverables 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
SIGNED ON BEHALF OF TENDERER: ………………………………………………………………………………… 
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CITY OF CAPE TOWN 

 

ELECTRICITY GENERATION AND DISTRIBUTION 

 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 

SCHEDULE 16: CONFIRMATION OF REGISTRATION / ACCREDITATION 

 
 
SANS 9001 

 
Where a QA system has been approved in terms of SANS 9001, state registration certificate number and standard. 
 
 
Certificate No: ……………………………………………………………………………………………………………… 
 
 
 
SANS 14001 

 
Where an Environmental Management System has been approved in terms of SANS 14001, state registration certificate 
number and standard. 
 
 
Certificate No: ……………………………………………………………………………………………………………… 
 
 
 
ISO 45001 

 
Where an Occupational Health and Safety (OHS) Management System has been approved in terms of ISO 45001, state 
registration certificate number and standard. 
 
 
Certificate No: ……………………………………………………………………………………………………………… 
 
 
 
NRS 040-3:2002 

 
Where a person has been authorised, in writing, to be responsible for ensuring that the work on or near medium and high 
voltage equipment and installations can be carried out with safety. 
 

 Name of Responsible Person Certificate Number Certificate Date Copy of Certificate 
Attached 

(Y/N) 

1     

2     

3     

4     

5     

 
 
 

SIGNED ON BEHALF OF TENDERER:   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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CITY OF CAPE TOWN 
 

ELECTRICITY GENERATION AND DISTRIBUTION 

 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 

 

SCHEDULE 17: OTHER CRITERIA  

 
Not Applicable  
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CITY OF CAPE TOWN 
ELECTRICITY GENERATION AND DISTRIBUTION 

 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 

 

SCHEDULE 18: PERSONNEL SCHEDULE (OTHER THAN KEY PERSONNEL) 

 
The tenderer shall indicate on the schedule below what human resources, other than the key personnel listed in the 

appropriate clause(s) of the tender conditions, they have at their disposal and intend allocating to this project as and 
when required. These resources could, for example, include Geotechnical Engineers, a specialist with specific 
knowledge and experience in monitoring and maintaining structure compromised by Alkali-Silica Reaction (ASR), a 
tender documentation specialist, CAD operators/architectural draft persons/modellers, or experienced construction 
monitoring staff, amongst others. Up to 30 score Points will be awarded for the appropriate allocation of human 
resources over and above the key personnel listed, with the applicable values as follows: 
 

1. Mechanical Engineer (Experience – Turbine governor design) – 2 Points 
2. Mechanical Engineer (Experience - Static strength and fatigue life analyses.) – 2 Points 
3. Geotechnical Engineers – 2 Points 
4. Quantity Surveyor (Experience - Upgrade and refurbishment projects) – 2 Points 
5. Environmental Practitioner – 2 Points 
6. Employer’s Agent (Occupational Health and Safety Specialist) – 2 Points 
7. Welding Engineer – 2 Points 
8. Metallurgist – 2 Points 
9. Contract Specialist (Experience - FIDIC) – 2 Points 
10. Contract Specialist (Experience - CIDB Civil Contracts) – 2 Points 
11. Approved Inspection Authority (Environmental and Occupational Health and Safety) – 2 Points 
12. Approved Inspection Authority (Non-Destructive Testing & Pressurise Equipment) – 2 Points 
13. Corrosion Specialist – Certified NACE Coatings Inspector (CP Level II) – 2 Points 
14. CAD Specialist (Experience - Static strength and fatigue life analyses) – 2 Points 
15. Chartered Accountants – (Power Station feasibility study) – 2 Points 
 

Where required, the professional registration numbers of all specialists / personnel must be indicated The curriculum 
vitae of all personnel (including sub-consultants), must be submitted with the tender submission, appended to 
this Schedule. Tenderers are urged to ensure that the curriculum vitae provided in respect of all specialists / personnel 
contain sufficient details of all relevant specific experience. 

 

 
NAME 

 

 
TITLE 

 

 
JOB DESCRIPTION 

 

 
QUALIFICATIONS 

 

ESTIMATED 
PERIOD OF 

ENGAGEMENT 
(Weeks) 

1 
 
 

    

2 
 

    

3     

4 
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5 
 
 
 

    

6 
 
 
 

    

7     

8     

9     

10     

11     

12     

13 
 
 
 

    

14 
 
 
 

    

15 
 
 
 

    

 
 
 
 
SIGNED ON BEHALF OF TENDERER: ………………………………………………………………………………… 
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CITY OF CAPE TOWN 
 

ELECTRICITY GENERATION AND DISTRIBUTION 

 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 
SCHEDULE 19: SCHEDULE OF SUB-CONTRACTORS 

 
We notify you that it is our intention to employ the following sub-contractors for work (excluding work covered by 
provisional sums and contingencies) in this contract.  
 
Acceptance of this tender shall not be construed as approval of all or any of the listed sub-contractors. Should any of 
the sub-contractors not be approved subsequent to acceptance of the tender, this shall in no way invalidate the 
contract, and the tendered unit rates for the various items making up the work activities shall remain final and 
binding. 
 

SUB-CONTRACTORS 

Sub-contractor’s name 
Work activities to be undertaken by the 

Sub-contractor 
Estimated value of work 

(Rand) 

   

   

   

   

   

 
 

Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 
 
 
 
 
SIGNED ON BEHALF OF TENDERER: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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CITY OF CAPE TOWN 
 
ELECTRICITY GENERATION AND DISTRIBUTION 
 
CONTRACT NO.  339C/2021/22 
 
PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 
SCHEDULE 20: PROPOSED DEVIATIONS AND QUALIFICATIONS BY TENDERER 

 
 
The Tenderer should record any proposed deviations or qualifications he may wish to make to the tender documents in 

this Returnable Schedule. Alternatively, a tenderer may state such proposed deviations and qualifications in a covering 
letter attached to his tender and reference such letter in this schedule.  Any proposed deviations or qualifications 
contained in a covering letter which is not referenced in this schedule will not be considered. 
 
The Tenderer’s attention is drawn to clause C.3.8 of the Standard Conditions of Tender referenced in the Tender 
Data regarding the Employer’s handling of material deviations and qualifications. 
 
If no deviations or modifications are desired, the schedule hereunder is to be marked NIL and signed by the Tenderer. 
 

PAGE CLAUSE OR ITEM PROPOSAL 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 

Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF TENDERER: ……………………...........................................................………………. 
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CITY OF CAPE TOWN 
 

ELECTRICITY GENERATION AND DISTRIBUTION 

 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 

 

SCHEDULE 21 : RECORD OF ADDENDA TO TENDER DOCUMENTS 
 

 

We confirm that the following communications received from the Employer before the submission of this tender 
offer, amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

Attach additional pages if more space is required. 

 
 
 
 
 
 
SIGNED ON BEHALF OF TENDERER: ………………………………………………………………………………… 
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CITY OF CAPE TOWN 

 

ELECTRICITY GENERATION AND DISTRIBUTION 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 

 
SCHEDULE 22 : PRICE BASIS FOR IMPORTED RESOURCES 
 
Not Applicable 
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CITY OF CAPE TOWN 

 
ELECTRICITY GENERATION AND DISTRIBUTION 

 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 

 
SCHEDULE 23: PREFERENCE SCHEDULE TO BE USED IN TERMS OF THE AMENDED CODES FOR 
MEASURING BROAD-BASED BLACK ECONOMIC EMPOWERMENT IN THE CONSTRUCTION SECTOR (2017) 
 

Preference Schedule where preferences are granted in respect of B-BBEE contribution 
 

1 Definitions 

The following definitions shall apply to this schedule: 

All applicable taxes:  Includes value-added tax, pay as you earn, income tax, unemployment insurance fund 

contributions and skills development levies. 

Applicable Code: Shall be either the Amended Codes of Good Practise (published on 11 October 2013) or 

Sector Specific Codes as indicated in the tender conditions 

B-BBEE: Broad-based black economic empowerment as defined in section 1 of the Broad-Based Black 

Economic Empowerment Act. 

B-BBEE status level of contributor: The B-BBEE status of an entity in terms of a code of good practice on 

black economic empowerment issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment 
Act.  

Bid (Tender): A written offer in a prescribed or stipulated form in response to an invitation by an organ of state for 

the provision of services, works or goods, through price quotations, advertised competitive bidding processes or 
proposals. 

Black Designated Groups: The meaning assigned to it in the codes of good practice issued in terms of section 

9(1) of the Broad-Based Black Economic Empowerment Act, 2003, (Act 53 of 2003). 

Black People: The meaning assigned to it in section 1 of the Broad-Based Black Economic Empowerment Act. 

Broad-Based Black Economic Empowerment Act: The Broad-Based Black Economic Empowerment Act, Act 

53 of 2003. 

Consortium or Joint Venture: An association of persons for the purpose of combining their expertise, property, 

capital, efforts, skill and knowledge in an activity for the execution of a contract. 

Contract The agreement that results from the acceptance of a bid by an organ of state. 

Co-operative: A co-operative registered in terms of section 7 of the Co-operatives Act, 2005 (Act no. 14 of 2005). 

Designated Group: Black designated groups, black people, women, people with disabilities or small enterprises 

as defined in section 1 of the National Small Enterprises Act, 1996 (act no. 102 of 1996) 

Designated Sector: A sector, sub-sector or industry or product that has been designated in terms of any relevant 

regulation of the Preferential Procurement Regulations, 2017. 

Exempted Micro Enterprise (EME): An exempted micro enterprise in terms of a code of good practice on black 

economic empowerment issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act. 

Firm Price: The price that is only subject to adjustments in accordance with the actual increase or decrease 

resulting from the change, imposition, or abolition of customs or excise duty and any other duty, levy, or tax, 
which, in terms of the law or regulation, is binding on the contractor and demonstrably has an influence on the 
price of any supplies, or the rendering costs of any service, for the execution of the contract. 

Functionality: The ability of a tenderer to provide goods or services in accordance with specifications as set out 

in the tender documents. 

Military Veteran: The meaning assigned to it in section 1 of the Military Veterans Act, 2011 (Act No. 18 of 2011). 

National Treasury: The meaning assigned to it in section 1 of the Public Finance Management Act, 1999 (Act 

No. 18 of 1999. 

Non-firm prices: All prices other than “firm” prices. 

Person: Includes a juristic person. 

People with disabilities: The meaning assigned to it in section 1 of the Employment Equity Act, 1998 (Act No. 

55 of 1998). 

Price: Includes all applicable taxes less unconditional discounts. 

Proof of B-BBEE status level of contributor: The B-BBEE status level certificate issued by an authorised body 

or person, a sworn affidavit as prescribed by the B-BBEE Codes of good Practice or any other requirement 
prescribed in terms of the Broad-Based Black Economic Empowerment Act. 
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Qualifying Small Enterprise (QSE): A qualifying small enterprise in terms of a code of good practice on black 

economic empowerment issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act. 

Rand Value: means the total estimated value of a contract in Rand, calculated at the time of bid invitations. 

Rural Area: A sparsely populated area in which people farm or depend on natural resources, including villages 

and small towns that are dispersed through the area or an area including a large settlement which depends on 
migratory labour and remittances and government social grants for survival, and may have a traditional land 
tenure system. 

Stipulated Minimum Threshold: The minimum threshold stipulated in terms of any relevant regulation of the 

Preferential Procurement Regulations, 2017. 

Sub-contract: The primary contractor’s assigning, leasing, making out work to, or employing, another person to 

support such primary contractor in the execution of part of a project in terms of the contract.  

The Act: The Preferential Procurement Policy Framework Act, 2000 (Act No 5 of 2000). 

Total Revenue: Bears the same meaning assigned to this expression in the Codes of Good Practice on Black 

Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act 
and promulgated in the Government Gazette on 9 February 2007.   

Township: An urban living area that at any time from the late 19th century until 27 April 1994, was reserved for 

black people, including areas developed for historically disadvantaged individuals post 27 April 1994. 

Treasury: The meaning assigned to it in section 1 of the Public Finance Management Act, 1999 (Act No. 18 of 

1999). 

Trust: The arrangement through which the property of one person is made over or bequeathed to a trustee to 

administer such property for the benefit of another person. 

Trustee: Any person, including the founder of a trust, to whom property is bequeathed in order for such property 

to be administered for the benefit of another person. 

Youth: The meaning assigned to it in section 1 of the National Youth Development Agency Act, 2008 (Act No. 54 

of 2008). 

 

2 Conditions associated with the granting of preferences 

A supplier that is granted a preference undertakes to: 

1) accept that the number of preference Points allocated will be based on the B-BBEE status level of contributor 

of the supplier as at the closing date for submission of quotation offers;  

2) not sub-contract more than 25% of the value of the contract to sub-contractors that do not have an equal or 

higher B-BBEE status level of contributor than the supplier, unless the intended sub-contractors are exempted 

micro enterprises that have the capability and ability to execute the sub-contract works or unless otherwise 

declared in terms of Section 5 below;  

3) accept that a contract may not be awarded if the price offered is not market related; 

4) accept the sanctions set out in Section 3 below should Condition 2(2) be breached, or should the tenderer 

have submitted any false information regarding its B-BBEE status level of contributor, local production and 

content, or any other matter required in terms of this bid that will affect, or has affected the bid evaluation; 

5) accept that, in order to qualify for preference Points, it is the responsibility of the supplier to submit 

documentary proof of its BBBEE level of contribution in accordance with the Codes of Good Practise, 2013, to 

the CCT at the Supplier Management Unit located within the Tender Distribution Office, 2nd Floor (Concourse 

Level), Civic Centre, 12 Hertzog Boulevard, Cape Town (Tel 021 400 9242/3/4/5); 

6) accept that, further to 5) above, Consortiums/Joint Ventures will qualify for preference Points, provided that 

the entity submits the relevant certificate/scorecard in terms of the Preferential Procurement Regulations, 

2017.  Note that, in the case of unincorporated entities, a verified scorecard in the name of the 

consortium/Joint Venture must be submitted with the quotation (attached to this schedule); 

7) accept that if it is found that, in the performance of the contract, the participation of the various partners in a 

Consortium/ Joint Venture differs substantially from that upon which the consolidated scorecard  submitted in 

terms of 5) above was based, and the impact of which is that the Joint Venture would not have been awarded 

the contract in terms of the actual B-BBEE level of contribution achieved by the Joint Venture, then a financial 

penalty shall be applied (in addition to any other remedies that the CCT may have) in accordance with Section 

3 below; 

8) accept that the CCT will verify the B-BBEE level of contributor of the supplier as at the closing date for 

submission of tender offers, to determine the number of preference Points to be awarded to the supplier. In 

the case of Consortiums/Joint Ventures which tender as unincorporated entities, a verified scorecard 

submitted with the tender and valid as at the closing date will be used to determine the number of preference 

Points to be awarded to the supplier; 
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9) accept that, notwithstanding 8) above, a supplier will not be awarded Points for B-BBEE status level of 

contributor if he indicates in his tender that he intends sub-contracting more than 25% of the value of the 

contract to sub-contractors that do not qualify for at least the Points that the supplier qualifies for unless the 

intended sub-contractors are exempted micro enterprises that have the capability and ability to execute the 

sub-contract works;  

10) accept that any subcontracting arrangements after the award of the tender may only be entered into upon the 

prior approval of the City of Cape Town; and 

11) immediately inform the City of Cape Town of any change that may affect the tenderer’s B-BBEE level of 

contribution upon which preference Points will be or have been allocated. 

3 Sanctions relating to breaches of preference conditions 

The sanctions for breaching the conditions associated with the granting of preferences are: 

1) disqualify the supplier from the quotation process;  

2) recover costs, losses or damages the CCT has incurred or suffered as a result of the supplier’s or contractor’s 
conduct; 

3) cancel the contract in whole or in part and claim any damages which the CCT has suffered as a result of 
having to make less favourable arrangements due to such cancellation; 

4) restrict the supplier, its shareholders and directors, or only the shareholders and directors who acted on a 
fraudulent basis, from obtaining business from the CCT for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied and inform the National Treasury accordingly;  

5) forward the matter for criminal prosecution; and/or 

6) financial penalties payable to the CCT, as set out below. 

 

Financial penalty for breach of Condition 2 in Section 2 above: 

The penalty to be applied for sub-contracting more than 25% of the value of the contract to sub-contractors that 
do not qualify for at least the preference Points that the supplier qualified for (unless so declared or proven to be 
beyond the control of the supplier, or the sub-contractors are EMEs that have the capability and ability to execute 
the sub-contract works) shall be as provided for in the following formula: 

Penalty = 0.5 x E(%) x P* 

where: 

 E = The value of work (excluding VAT) executed by sub-contractors that do not qualify for at least the preference 
Points that the supplier qualified for, expressed as a percentage of P*, less 25% 

P* = Value of the contract 

Financial penalty for breach in terms of condition 6 in Section 2 above: 

The penalty to be applied where, in the performance of the contract, the participation of the various partners in a 
Consortium/ Joint Venture differs substantially from that upon which the consolidated scorecard submitted in 
terms of 5) in Section 2 above was based, and the impact of which is that the Joint Venture would not have been 
awarded that contract in terms of the actual B-BBEE level of contribution achieved by the Joint Venture, shall be 
as provided for in the following formula: 

Penalty = 5/100 x (B-BBEEa – B-BBEEt) x P* 

where: 

B-BBEEa = The B-BBEE level of contribution that is achieved, determined in accordance with 
the actual participation of the Joint Venture partners in the performance of the contract 

B-BBEEt = The B-BBEE level of contribution that was used to determine the number of 
preference Points granted to the Joint Venture at the time of quotation evaluation 

P*  = Value of the contract 

Financial penalty for breach in terms of condition 10 in Section 2 above: 

The penalty to be applied where the supplier fails to disclose subcontracting arrangement after the award of the 
tender is up to a maximum of 10% of the value of the contract. 

 
4 Level of Contribution in respect of enterprise status or structure of the tendering entity (the supplier) 

In the interest of transparency, suppliers are required to complete Table 1: Level of Contribution below 
applicable to the Code they wish to be evaluated against. 
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Table 1: Level of Contribution: Amended Codes for Measuring Broad-Based Black 

Economic Empowerment in the Construction Sector. 

Type of B-BBEE Contributor 
Status (tick box(es) 
below as applicable) 

Exempted Micro Enterprise (EME), 100% black-owned 
 

Exempted Micro Enterprise (EME), at least 51% but less than 
100% black-owned 

 

Exempted Micro Enterprise (EME), at least 30% but less than 
51% black-owned 

 

Exempted Micro Enterprise (EME), less than 30% black-owned  

Exempted Micro Enterprise 

 B-BBEE Status Level of Contributor1  

 

Qualifying Small Enterprise 

 B-BBEE Status Level of Contributor1  

 

Qualifying Small Enterprise (QSE), 100% black-owned  

Qualifying Small Enterprise (QSE), at least 51% but less than 
100% black-owned 

 

Qualifying Small Enterprise (QSE), less than 51% black-owned  

Verified B-BBEE contributor 

 B-BBEE Status Level of Contributor1  

 

Non-compliant contributor 

 

 

1 If it is indicated that the company/firm/entity is a verified B-BBEE contributor, then the verified status level of 
contributor must be inserted in the box provided (insert a number from 1 to 8 as applicable) 

 

5 Declarations 

1) With reference to Condition 8 in Section 2 above, the supplier declares that: 

I/we hereby forfeit my preference Points because I /we DO intend sub-contracting more than 
25% of the value of the contract to sub-contractors that do not qualify for at least the Points that 
I/we as supplier qualify for or are not exempted micro enterprises that have the capability and 
ability to execute the sub-contract works 

 

  

Note: 

Tenderers who do not tick this box will be allocated preference Points but the sanctions relating to 
breaches of preference conditions in Section 3 will be applicable if the tenderer contravenes the 
conditions in Section 2. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Tender  T2.2 
Part T2: Returnable Documents   Returnable Schedules 
Reference No. 339C/2021/22 

81 

 

2) The undersigned, who warrants that he/she is duly authorized to do so on behalf of the supplier, hereby 
certifies that the preference claimed based on the B-BBEE status level of contribution indicated in Table 1, 
qualifies the supplier, subject to condition 8 in Section 2 above, for such preference claimed, and 
acknowledges that: 

(i) the information furnished is true and correct; 

(ii) the preference claimed is in accordance with the conditions of this schedule; 

(iii) the supplier may be required to furnish documentary proof to the satisfaction of the CCT that the 

BBBEE level of contributor as at the closing date is correct; and 

iv) he/she understands the conditions under which preferences are granted, and confirms that the 
supplier will satisfy the conditions pertaining to the granting of preferences. 

 

________________________________   _________________________________ 

Signature        Date 

 

 

________________________________  

Name (PRINT)      

(For and on behalf of the Supplier (duly authorised)) 

 
 
 
 

For official use. 

SIGNATURE OF CITY OFFICIALS AT 
TENDER OPENING 

1. 2. 3. 
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CITY OF CAPE TOWN 

 
ELECTRICITY GENERATION AND DISTRIBUTION 

 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 

 

SCHEDULE 24: SCHEDULE OF PRE-QUALIFICATION CRITERIA SUB-CONTRACTORS 

 
Not Applicable  
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CITY OF CAPE TOWN 

 

ELECTRICITY GENERATION AND DISTRIBUTION 

 

CONTRACT NO. 339C/2021/22 

 

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 

 
SCHEDULE 25: INFORMATION TO BE PROVIDED WITH THE TENDER 
 
Not Applicable  
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TENDER NO. 339C/2021/22  

 
 

 

SCM - 515 Approved by Branch Manager: 03/04/2020 Version: 4 Page 84 of 127 

 

CONTRACT DOCUMENT 
 

FOR THE 
 

PROVISION OF PROFESSIONAL SERVICES IN 
RESPECT OF THE STEENBRAS PUMPED 
STORAGE MAIN PLANT REFURBISHMENT 
 

VOLUME 3: DRAFT CONTRACT 
 

 

ISSUED BY: 

DIRECTOR: 
ELECTRICITY GENERATION 
AND DISTRIBUTION 
CITY OF CAPE TOWN  

Bloemhof Electricity Head 
Office 
Bloemhof Street 
Bellville 
7530 

 

 For official use. 

TENDER SERIAL No.: 

SIGNATURES OF CITY OFFICIALS 
AT TENDER OPENING 

1. 

2. 

3. 
 

  
OCTOBER 2013 

 

NAME OF 
TENDERING ENTITY 

 

EMAIL ADDRESS OF 
TENDERING ENTITY 

 

FAX NUMBER OF 
TENDERING ENTITY 

 

NATURE OF TENDER OFFER (please indicate below) 

Main Offer (see clause 
C.2.12) 

 

Alternative Offer (see 
clause C.2.12) 
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Part C1: Agreements and Contract Data 

 
 

 
Pages 

C1.2 Contract Data (data provided by the Employer) ......................  86 – 97  
 

C1.3 Occupational Health and Safety Agreement ..................................... 98 
 
C1.4 Insurance Broker’s Warranty ............................................................. 99 
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CITY OF CAPE TOWN 
 
ELECTRICITY GENERATION AND DISTRIBUTION 
 
CONTRACT NO. 339C/2021/22 
 
PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 
 

C1.2 Contract Data  
 

Part 1: Contract Data provided by the Employer 
 
GENERAL CONDITIONS OF CONTRACT 
 
The General Conditions of Contract are the Standard Professional Services Contract (July 2009) (Edition 3 of 
CIDB document 1015), as published by the Construction Industry Development Board. 

 
Copies of these General Conditions of Contract may be obtained from the Construction Industry Development 
Board’s website www.cidb.org.za. Copies of the General Conditions of Contract are also available for inspection 

and scrutiny at the offices of the Employer. 
 
The pro-formas attached to the Standard Professional Services Contract (July 2009) on pages 17 to 24 shall not 
apply to this Contract and shall be replaced with the documentation bound into this Contract Document. 
 
The General Conditions of Contract make several references to the Contract Data for specific data, which 
together with the standard contract collectively describe the risks, liabilities and obligations of the contracting 
parties and the procedures for the administration of the Contract. The Contract Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the General Conditions of Contract. 
 
The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions 
set out in the Contract Specific Data below. Each item of data given below is cross-referenced to the clause in the 
General Conditions of Contract to which it mainly applies. 
 

The documents forming the Contract are to be taken as mutually explanatory of one another.  For the purposes of 
interpretation, the priority of the documents shall be in accordance with the following sequence: 
 
a) the Form of Offer and Acceptance, 
b) the Contract Specific Data within the Contract Data, 
c) the General Conditions of Contract  
d) the Scope of Work, and 
e) the Pricing Data. 
 
If an ambiguity or discrepancy is found in the documents, the Employer shall issue any necessary clarification or 
instruction. 
 

Data Protection 

The Contractor acknowledges that during the course of the performance of the services, it and its employees, 
representatives and/or sub-contractors may gain access to and become acquainted with the Personal Information 
and/or Special Personal Information and children's information (collectively, "Personal Information") (as these 
terms are defined or explained in the Protection of Personal Information Act 4 of 2013, as amended from time to 
time, referred to as "POPIA"), of the Employer, its employees, clients, representatives, sub-contractors and/or 

suppliers.  The Contractor will, and will procure that its employees, representatives and sub-contractors, treat 
such Personal Information as confidential and respect the privacy of the Employer, its employees, clients, 
representatives, sub-contractors and/or suppliers.   

The Contractor further acknowledges that during the course of the performance of the services, it and its 
employees, representatives and/or sub-contractors may also be required to collect, use or process the Personal 
Information of the Employer and/or its employees, clients, representatives, sub-contractors and/or suppliers and, 
when doing so, will comply, and will procure that they comply, with (i) the conditions of lawful processing as set 

http://www.cidb.org.za/
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out in terms of POPIA and other applicable laws and regulations; (ii) the Privacy Notice and (iii) the Employer's 
data protection procedures; 

The Employer, its employees, representatives and sub-contractors may, from time to time, Process the 

Contractor's and/or its employees', representatives' and/or sub-contractors' Personal Information, for purposes of, 

and/or relating to, the tender, this agreement, for research purposes, and/or as otherwise may be envisaged in 

the Employer's Privacy Notice and/or in relation to the Employer's Supply Chain Management Policy or as may be 

otherwise permitted by law. This may include the cross-border transfer of Personal Information and/or Special 

Personal Information (including children's information) from time to time.   The Contractor acknowledges  that it 

has read and understood this, the Employer's Privacy Notice and the Employer's Supply Chain Management 

Policy and hereby consents to the Employer, its employees and/or representatives and/or sub-contractors 

Processing its Personal Information for those purposes and/or as otherwise contemplated herein. 

The Contractor agrees and undertakes to procure that its employees and/or representatives and/or sub-

contractors are made aware that the Employer may process their Personal Information from time to time as 

envisaged herein. 

The Contractor hereby warrants in favour of, and represents to, the Employer, its employees, representatives and 

sub-contractors, that the Contractor and its employees, representatives and sub-contractors are permitted to 

Process the Personal Information, which they have and/or will Process in, and in relation to, this tender and 

agreement, including but not limited to the disclosure of the Personal Information herein and irrevocably 

undertake to comply with all applicable laws in this regard and will procure that their employees, representatives 

and sub-contractors also so comply. 

The Contractor hereby indemnifies and holds each of the Employer, its employees, representatives and sub-

contractors harmless against all claims, losses, damages and costs relating to the Processing of Personal 

Information by the Contractor, its employees, representatives and/or sub-contractors.  

In order to comply with section 19 read with section 21 of POPIA to the extent that the Contractor processes 

Personal Information for which it is the Operator and the Employer is the Responsible Party under POPIA, the 

parties agree and the Contractor irrevocably undertakes that it shall: 

1. only Process Personal Information on behalf of the Employer if (i) the processing of such 
information is within the knowledge or authorisation of the Employer, (ii) it treats the Personal 
Information which comes to its knowledge as confidential and does not disclose it, and (iii) the 
Processing is done in a lawful and reasonable manner, and only to the extent required to 
execute the services, or to provide the goods, or to perform its obligations pursuant to the 
agreement; 

2. put in place, and at all times maintain, appropriate, reasonable, technical and organisational 
measures to ensure the protection and confidentiality of the Personal Information that it, or its 
employees, its representatives, its sub-contractors and other authorised individuals come into 
contact with pursuant to the agreement; 

3. do all such things as are necessary to prevent the: (i) loss of, damage to, and/or unauthorised 
destruction of Personal Information; and (ii) unlawful access to or processing of personal 
information; 

4. notify the Employer immediately where there are reasonable grounds to believe that the 
Personal Information in its possession has been accessed or acquired by any unauthorised 
person; 

5. at all times comply with the provisions of POPIA, its regulations and any applicable codes of 
conduct, as well as the Employer's Privacy Notice; 

6. give the Employer reasonable access to its premises, systems and processes to enable the 
Employer to inspect same and conduct a data protection compliance audit thereof from time 
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to time on receipt of request from the Employer and undertakes to give its full co-operation in 
this regard; 

7. upgrade, adapt and/or change its systems and processes upon request from the Employer 
from time to time, to meet the security standards reasonably required by the Employer as the 
Responsible Party in terms of POPIA. 

8. The Contractor hereby indemnifies and holds the Employer harmless against all claims, 
losses, damages and costs of whatsoever nature suffered by the Employer arising from or in 
relation to the Contractor's (and/or its employees', representatives' and sub-contractors') non-
compliance with applicable data protection laws and/or other legislation. 

9. The Employer's Information Officer who is responsible for overseeing questions in relation to data 
protection may be contacted at Popia@capetown.gov.za 

 
 
CONTRACT SPECIFIC DATA  
 

The following contract specific data is applicable to this Contract: 
 
Clause 1: 
Add the following to the definition of Employer: 
The Employer is the CITY OF CAPE TOWN. 
 
Replace the definition of Key Persons with the following: 
Persons who are referred to as such in the Contract Data who will be engaged in the performance of the 
Services. 
 
Add the following to the definition of Period of Performance: 

mailto:Popia@capetown.gov.za
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The period(s) of performance for this service is as follows: 
 
Studies, investigations, etc.:     4 Weeks after Start Date 
Stage 3:     30 Weeks after Start Date 
Stage 4: (Mechanical & Electrical) 130 Weeks after Start Date 
Stage 4: (Structural)   152 Weeks after Start Date 
Stage 5: (Mechanical & Electrical) 324 Weeks after Start Date 
Stage 5: (Structural)   324 Weeks after Start Date 
Stage 6:   332 Weeks after Start Date 
 
Add the following to the definition of Project: 
The project is the PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED 
STORAGE MAIN PLANT REFURBISHMENT 

 
Add the following to the definition of Service Provider: 
The contracting party may be a consortium/joint venture contracting as a formally constituted Joint Venture 
Partnership, in which all parties are jointly and severally liable.  In terms of this definition, the words consortium 
and joint venture shall be regarded as synonymous. 
 
Delete the definition of Services and replace with the following: 
The work to be performed by the Service Provider based upon the relevant scope of construction works as 
described in the Scope of Work. 
 
Add the following to the definition of Start Date: 
The Start Date is the date when the service provider confirms receipt of one fully completed original copy of this 
document, including the acceptance part of the form of offer and acceptance, and schedule of deviations (if any). 
 
Replace the words “time for completion” with “Period of Performance”. 
 
Add the following definition: 
 
Intellectual Property 

Any and all intellectual property rights of any nature anywhere in the world whether registered, registerable or 
otherwise, including patents, trademarks, registered designs and domain names, applications for any of the 
foregoing, trade or business names, copyright and rights in the nature of copyright, design rights, rights in 
databases, know-how, trade secrets and any other intellectual property rights which subsist in computer software, 
computer programs, websites, documents, information, techniques, business methods, drawings, logos, 
instruction manuals, lists and procedures and particulars of customers, marketing methods and procedures and 
advertising literature, including the "look and feel" of any websites 

 
Clause 3 
Delete the heading and replace with “Governing law and policies” 
 
Add the following after clause 3.1 
 
Clause 3.2 

 
a) The parties agree that this contract shall also be subject to the Employer’s Supply Chain Management 

Policy (‘SCM Policy’) that was applicable on the date the bid was advertised, save that if the Employer 
adopts a new SCM Policy which contemplates that any clause therein would apply to the contract 
emanating from this tender, such clause shall also be applicable to that contract. Please refer to 

this document contained on the CCT’s website. 
 

b) Abuse of the supply chain management system is not permitted and may result in cancellation of the 
contract, restriction of the supplier, and/or the exercise by the Employer of any other remedies available 
to it as described in the SCM Policy. 

 
Clause 3.2 

Replace the words “time for completion” with “Period of Performance”. 
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Clause 3.4 and Clause 4.3.2: 
Add the following: 
The authorised and designated representative of the Employer is the Director: ELECTRICITY GENERATION 
AND DISTRIBUTION. 

 
The address for receipt of communications is:  
Telephone: (021) 856 1864 
E-mail: phillip.eybers@capetown.gov.za 
 
Physical Address: Electricity Generation and Distribution 
 Steenbras Power Station 
 Hydro Road 
 Gordon’s Bay 
Clause 3.4.1: 
Add the following to the first sentence: 

… , and may be given as set out hereunder and shall be deemed to have been received when: 
a) hand delivered – on the working day of delivery 
b) sent by registered mail – five (5) working days after mailing 
c) sent by email or telefax – one (1) working day after transmission 
 
Clause 3.5: 
Add the following: 
The location for the performance of the Project will be the OFFICE of the service provider, together with the 

Steenbras Power Station site Hydro Street, Gordon’s Bay, Cape Town. Key personnel will be expected to work 
out of the local office as the exigencies of this contract require. The address of the local office will be that as 
indicated on Schedule 1, Part T2.2: Returnable Schedules, and which will be regarded as the domicilium citandi 
et executandi for the purposes of any contract arising from this tender submission 
 
Clause 3.9.1: 
Add the following after f): 
 
g) a change in the cost of the construction works applicable to the services 
 
Clause 3.9.2: 

Replace the words “6 weeks” with “21 days”. 
Add the following at the end of the clause: 

Should any of the event described in clause 3.9.1 occur, the professional fees and disbursement may be adjusted 
in a fair and reasonable manner. The Service Provider shall, however, not be entitled to an adjustment to the 
extent that the variation is due to the negligence or default of the Service Provider. The Service Provider is 
required to provide all necessary substantiating documents required by the employer to evaluate the request for 
variation. 
 
Clause 3.9.3: 
Delete the clause and replace with the following: 

The Employer shall assess the changes to the Contract Price proposed by the Service Provider on any fair and 
reasonable basis. The Employer may assess these changes on the effect of the event on the Services based on 
the time-based fees as stated in the Pricing Data. 
 
Clause 3.9.2: 

Replace the words “6 weeks” with “21 days”. 
 
Clause 3.9.3: 

Add the following: 
The time-based fees used to determine changes to the Contract Price are as stated in the Pricing Data. 
 
Clause 3.12 

Delete the heading and replace with “Penalties and fines” 
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Clause 3.12.1 
 
Add the following: 

The penalty for this contract shall be 0.1% of the lump sum fee of the particular stage delayed per day late in 
accordance with the agreed period specified for performance and agreed program as may be amended from time 
to time. 
 
Should the same stage be more than 7 days late, 0.2% per day will be penalised per day. 
 
Should the same stage be more than 14 days late, 0.5% per day will be penalised per day. 
 
The maximum penalty amount will not exceed 5% of the total lump sum fee of the particular stage delayed. 
  
Add the following after 3.12.2 
 
Clause 3.12.3 

The Employer may impose the following additional penalties or fines: 
 

a) Penalties for breach of conditions of granting preferences in terms of the Preference Schedule. 

b) Penalties for failure to meet targeted labour and local enterprises contract participation goals (if 
applicable) 

c) Any other fines or penalties levied in accordance with any of the specifications. 
 
Clause 3.15.1: 
Add the following: 
The programme shall be submitted within 14 days of the Start Date. 

 
Clause 3.16.2: 

Replace the words “in which the start date falls” with “prior to the closing date of the tender”. 
 
Add the following: 
The indices are those contained in Table A of the P0141 Consumer Price Index for the CPI for services 

published by Statistics South Africa. 
 
Clause 3.17: Price adjustment due to content imported from outside South Africa 
Add the following clause after clause 3.16 
 
3.17.1 General 
 
3.17.1.1 Price adjustment of any resources imported from outside the Republic of South Africa will be permitted 

only in respect of the following variables: 

 
(a) Variations in Rates of Exchange as detailed in Clause 3.17.2, 
(b) Variations in Customs Surcharge and Customs Duty as detailed in Clause 3.17.3, and 
(c) Labour and material cost variations in the relevant industries of the countries from which the resources 

are imported as detailed in Clause 3.17.5. 
 
3.17.1.2 The value of any resources imported from outside South Africa inserted in the schedule titled Price 

Basis for Imported Resources and subject to Clause 3.17.2 shall be deducted from the total values to 

be adjusted by the Contract Price Adjustment Factor.  Any resources not inserted in the schedule titled 
Price Basis for Imported Resources shall be deemed not to be imported into South Africa for the 
purposes of Contract Price Adjustment. 

 
3.17.2 Variations in Rates of Exchange 
 
3.17.2.1 Adjustment for variations in rates of exchange shall be based on the following: 
 

(a) The Tenderer shall have completed the schedule titled Price Basis for Imported Resources for all 

imported resources intended to be subject to variations in rates of exchange, subject to the following: 
i. the value in foreign currency inserted in column (A) shall be subject to Clause 3.17.2 (e) 

when recalculating the Rand value, 
ii. the rate of exchange inserted in column (B) shall be the closing spot selling rate quoted by 

Council’s main banker, Nedbank, on the Base Date, rounded to the second decimal place, 
subject to sub-paragraph iii. below, 

iii. if the rate of exchange inserted by the Tenderer differs from the Nedbank rate referred to 
above, then the Nedbank rate shall apply and the Rand value in columns (C) and (F) shall be 
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recalculated accordingly, without altering the price in the Pricing Schedule for the relevant 
items, and 

iv. if a quotation from a supplier or sub-contractor provides for variations in rates of exchange, 
the Service Provider may only claim for variations in rates of exchange if he binds the 

supplier or sub-contractor to the same provision to take out forward cover as described in 
sub-paragraph (b) below. 

 
(b) The Service Provider (or supplier or sub-contractor) shall within five working days from the date of 

placing a firm order on an overseas supplier, cover or recover forward by way of a contract with a bank 
which is an authorised foreign exchange dealer, the foreign exchange component of the cost of any 
imported resources inserted by the Tenderer in the schedule titled Price Basis for Imported 
Resources. 

 
(c) When the Service Provider (or supplier or sub-contractor) so obtains forward cover, the Service Provider 

shall immediately notify the Employer of the rate obtained and furnish the Employer with a copy of the 
foreign exchange contract note. 

 
(d) Based on the evidence provided in sub-paragraph (c) above, the value in Rand inserted in column (C) of 

the schedule titled Price Basis for Imported Resources shall be recalculated using the forward cover 

rate obtained, and any increase or decrease in the Rand value defined in Clause 3.17.5 shall be 
adjusted accordingly, subject to sub-paragraph (e) below. 

 
(e) The adjustments shall be calculated upon the value in foreign currency in the Service Provider’s (or 

supplier’s or sub-contractor’s) forward cover contract, provided that, should this value exceed the value 
in foreign currency inserted in column (A) of the schedule titled Price Basis for Imported Resources, 

then the value in column (A) shall be used. 
 

3.17.3 Variations in Customs Surcharge and Customs Duty 
 

(a) Any increase or decrease in the Rand value between the amounts of Customs Surcharge and Customs 
Duty inserted in the schedule titled Price Basis for Imported Resources and those amounts actually 

paid to the Customs and Excise Authorities, which are due to changes in the percentage rates applicable 
or to the foreign exchange rate used by the authorities, shall be adjusted accordingly. 

 
(b) The Tenderer shall state the Customs Duty Tariff Reference applicable to each item and the Service 

Provider shall advise the Employer of any changes which occur. 
 
3.17.4 Value of Imported resources at Base Date 
 
3.17.4.1 The Rand value of imported resources inserted in the schedule titled Price Basis for Imported 

Resources (column (F)) shall be the value in foreign currency (column (A)) converted to South African 

Rand (column (C)) by using the closing spot selling rate quoted by Council’s main banker, Nedbank, on 
the Base Date rounded to the second decimal place (column(B)), to which shall be added any Customs 
Surcharge and Customs Duty applicable at that date (columns (D) and (E)). 

 
3.17.5 Variation in labour and material costs of imported resources 
 
3.17.5.1 If the prices for imported resources are not fixed, the Service Provider shall in his Tender specify the 

formula for calculating Contract Price Adjustments normally used in the country of manufacture and the 
indices and relative proportions of labour and material on which his Tender prices are based.  Evidence 
of the indices applicable shall be provided with each claim.  The indices applicable 42 days before 
contractual dispatch date from the factory will be used for the purposes of Contract Price Adjustment. 

 
3.17.5.2 Failure to specify a formula in the Tender shall mean that the prices are fixed or shall be deemed to be 

fixed. 
 
Clause 4.7: 
Add the following: 
Payment of the tendered basic fee for normal services shall be in accordance with Clause 9 in Part C2.1 Pricing 
Assumptions.  
 
Clause 5.4.1:  
Add the following: 
The Service Provider is required to take out and maintain, for the full duration of the performance of this contract, 
the following insurance cover: 
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a) Professional Indemnity (PI) insurance providing cover in an amount of not less than R55 000 000 in respect 
of each and every claim during the period of insurance.  Where the entity tendering is a joint venture then 
the value of the PI insurance cover required may be shared between the joint venture partners in proportion 
to the percentage contribution of each party to the joint venture. 

b) Public Liability insurance with a limit of indemnity of not less than R20 000 000 for any single claim, the 
number of claims to be unlimited during the contract period. 

c) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases (COID) Act 
No. 130 of 1993. 

 
The Service Provider shall ensure that any sub-contractors engaged in construction activities shall, in addition to 
the Public Liability and COID Insurances as described above, also take out and maintain contractors all risks 
insurance to the value of the work being undertaken.  
 
Clause 5.4.2 
Add the following: 

Evidence of insurance or confirmation (warranty) from a reputable Insurance Broker that the required insurances 
are in place, shall be submitted within 14 days of the Start Date. 

 
Add the following clause after Clause 5.4.2: 
 

5.4.3  The Service Provider shall maintain the insurance policy/ies for the duration of the liability period in terms 
of Clause 13.4 and shall upon request by the Employer provide periodic proof of such insurance. 

 
Clause 5.5: 
Add the following: 
The Service Provider is required to obtain the Employer’s prior approval in writing before taking any of the 
following actions: 
a) Replacing any of the key personnel listed at the time of tender. 
b)  Occupying any public land or facility for any purpose that will cause disruption and or inconvenience to the 

users of such land or facility in respect of any construction contract.  
c) Making a material change, addition or omission from the approved designs. 
d) The exercising of any discretion in terms of any terms and conditions in this contract, that results in the 

utilisation of any of the contingency allowance, increasing the contract value or awarding any additional time 
as detailed in the relevant contract conditions. 

e) Permitting advance payment for items not listed in the Advance Payment Schedule. 
f) Nominating the Employer’s Agent Representative. 
g) Delegation of Employer’s Agent authority in terms. 
h) Granting permission to work during non-working times. 
i) Suspend the progress of the works. 
j) The issuing of an instruction to accelerate progress. 
 
Clause 6.4: 
Add the following clause after Clause 6.3: 
 
6.4 Conflict of interest 

The Service Provider shall immediately disclose any potential conflict of interest or involvement in the project 
other than a professional interest in terms of this Contract. 
 
Clause 7.1.2 
Add the following: 
Key Persons shall be those individuals listed under “Key personnel” in Part C3.1 Scope of Work. 
 
Clause 7.2.1: 
Add the following: 
The Service Provider shall provide appropriate Personnel for such time periods as required and shall enter all 
data pertaining to Personnel and Key Persons on the Personnel Schedule (comprised of Schedules 9 and 16, 
Part T2.2 : Returnable Schedules). 
 
Clause 8.1:  
Add the following: 
The Service Provider is to commence the performance of the Services within 14 days of the Start Date. 

 
Clause 8.4.1: 
Delete “or” at the end of Clause 8.4.1(d) and add the following three clauses after Clause 8.4.1(e): 

f) if the Service Provider has failed to provide the required insurances within the prescribed time; 
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g) if the Service Provider has committed a corrupt or fraudulent act during the tender process or the execution 
of the Contract;  

h) if the Service Provider has benefitted from an official or other role player committing any corrupt or 
fraudulent act during the tender process or in the execution of the Contract;  

i) if a material irregularity vitiates the procurement process leading to the conclusion of the contract, rendering 
the procurement process and the conclusion of the resulting contract unfair, inequitable, non-transparent, 
uncompetitive or not cost-effective, provided the Employer follows the processes as described in its SCM 
Policy; or 

j) The implementation of the contract may result in reputational risk or harm to the City as a result of (inter 
alia): 

(i) reports of poor governance and/or unethical behaviour; 
(ii) association with known family of notorious individuals;  
(iii) poor performance issues, known to the Employer; 
(iv) negative social media reports; or 
(v) adverse assurance (e.g. due diligence) report outcomes.; 

 
Clause 8.4.3(c): 
Add the following: 
The period of suspension under Clause 8.5 is not to exceed 6 months. 
 
Clause 8.4.4: 
Delete the content of this clause and replace with the following: 
Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall remunerate the Service 
Provider in terms of the Contract for Services satisfactorily performed prior to the effective date of termination and 
reimburse the Service Provider without adjustment to the agreed rates, sums or fees and without payment of any 
penalty or surcharge, including any pro-rata payment for partially completed Services, except in the case of 
termination pursuant to events (c) and (d) of Clause 8.4.1. 
 
Add the following after clause 8.4.5: 
Clause 8.4.6 

In addition to anything else contained in this contract, the Employer may make either of the following elections to 
ensure its rights are protected and any negative impact on service delivery is mitigated in instances where the 
Service Provider has been liquidated: 

a) accept a contractor’s proposal (via the trustee / liquidator) to render delivery utilising the appropriate 
contractual mechanisms; or 

b) terminate the contract, as the liquidator proposed contractor is deemed unacceptable to the employer, at 
any time by giving written notice to the contractor (via the trustee / liquidator). 

 
Clause 9:  
Delete the clause and replace with the following: 
 
9.1 The Service Provider acknowledges that it shall not acquire any right, title or interest in or to the 
Intellectual  Property of the Employer. 

9.2 The Service Provider hereby assigns to the Employer, all Intellectual Property created, developed or 
 otherwise brought into existence by it for the purposes of the contract, unless the Parties expressly 
 agree otherwise in writing. 

9.3 The Service Provider shall, and warrants that it shall: 

9.3.1 not be entitled to use the Employer’s Intellectual Property for any purpose other than as 
 contemplated in this contract; 

9.3.2 not modify, add to, change or alter the Employer’s Intellectual Property, or any information or data 
 related thereto, nor may the Service Provider produce any product as a result of, including and/or 
 arising from any such information, data and Intellectual Property, and in the event that it does 
 produce any such product, the product shall be, and be deemed in law to be, owned by the 
 Employer; 

9.3.3 not apply for or obtain registration of any domain name, trademark or design which is similar to any 
 Intellectual Property of the Employer; 

9.3.4 comply with all reasonable directions or instructions given to it by the Employer in relation to the form 
 and manner of use of the Employer’s Intellectual Property, including without limitation, any brand 
 guidelines which the Employer may provide to the Service Provider from time to time;  
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9.3.5 procure that its employees, directors, members and contractors comply strictly with the provisions of 
 clauses 9.3.1 to 9.3.3 above; 

 unless the Employer expressly agrees thereto in writing after obtaining due internal authority. 

9.4 The Service Provider represents and warrants to the Employer that, in providing goods, services or 
 both, as the case may be, for the duration of the contract, it will not infringe or make unauthorised use 
 of the Intellectual Property rights of any third party and hereby indemnifies the Employer from any 
 claims, liability, loss, damages, costs, and expenses arising from the infringement or unauthorised 
 use by the Service Provider of any third party’s Intellectual Property rights.   

9.5 In the event that the contract is cancelled, terminated, ended or is declared void, any and all of the 
 Employer’s Intellectual Property, and any and all information and data related thereto, shall be 
 immediately handed over to the Employer by the Service Provider and no copies thereof shall be 
 retained by the Service Provider unless the Employer expressly and in writing, after obtaining due 
 internal authority, agrees otherwise. 

9.6 Copyright of all documents prepared for the project, and the patent rights or ownership in any plant, 
machine, item, system or process designed or devised, shall be vested with the Employer. Where 
copyright is vested in the Service Provider, the Employer shall be entitled to use the documents or 
copy them only for the purposes for which they are intended in regard to the Project and need not 
obtain the Service Provider’s permission to copy for such use. Where copyright is vested in the 
Employer, the Service Provider shall not be liable in any way for the use of any of the information 
other than as originally intended for the Project and the Employer hereby indemnifies the Service 
Provider against any claim which may be made against him by any party arising from the use of such 
documentation for other purposes. 

9.7   The ownership of data and factual information collected by the Service Provider and paid for by the 
Employer shall, after payment by the Employer, lie with the Employer. 

9.8 The Employer shall have no right to use any documents prepared by the Service Provider whilst the 
payment of any fees and expenses due to the Service Provider in terms of the Contract is overdue. 

Clause 11.1: 

Add the following: 
A Service Provider may not sub-contract any work which he has the skill and competency to perform, unless he 
has the Employer’s prior approval in writing. 
 
Clause 12.1.2:  

Add the following: 
Interim settlement of disputes is to be by mediation / adjudication. 

 
Clause 12.2.1: 

Add the following: 
In the event that the parties fail to agree on a mediator, the mediator is nominated by the President of the South 
African Institution of Civil Engineering (SAICE). 

 
Clause 12.2.4: 
Add the following: 
Final settlement is by litigation. 

 
Clause 12.3.3: 

 
In the event that the parties fail to agree on an adjudicator, the adjudicator is nominated by the President of the 
South African Institution of Civil Engineering (SAICE). 

 
Clause 13.1: 
Add the following clause after Clause 13.1.3: 
 
13.1.4 The Employer and the Service Provider shall enter into an agreement to complete the Services required 

for the Project in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No. 
85 of 1993 and the Construction Regulations, 2014 promulgated thereunder. 

 
An agreement is included in the Contract Document (C1.3 of Contract Data) and shall be completed and 
submitted to the Employer together with a letter of good standing from the Compensation Commissioner 
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(if not insured with a licenced compensation insurer) within fourteen (14) days of the Start Date.  The 
Service Provider shall ensure that any letter of good standing shall be timeously renewed in order that it 
remains in full force for the duration of the Contract. 

 
Clause 13.4: 
Delete the content of this clause and replace with the following: 
Notwithstanding the terms of the Prescription Act No. 68 of 1969 (as amended) or any other applicable statute of 
limitation neither the Employer nor the Service Provider shall be held liable for any loss or damage resulting from 
any occurrence unless a claim is formally made within a liability period of five years, which period shall commence 
on the earlier of: 
(a) Final completion of the construction contract. 
(b) Suspension, postponement, expiry or termination of all construction contracts. 
(c) Cancellation or termination of this Contract. 
 
Clause 13.7.3: 

Add the following clause after Clause 13.7.2: 
 
13.7.3 The Service Provider hereby indemnifies the Employer against all claims by third parties which arise 

out of or in connection with the Services rendered under this Contract and where such claims are the 
consequence of breach by the Service Provider to exercise reasonable professional skill, care and 
diligence in the exercising of its obligations. 

 
Clause 14.5: 

Add the following new clause after Clauses 14.4: 
 
Clause 14.5: Tax Invoices 

Section 20(1) of the Value Added Tax Act No. 89 of 1991 requires that a supplier (person supplying goods or 
services) who is registered as a VAT vendor issue to the recipient a tax invoice within 21 days of the date of a 
supply whether requested or not. 
 
The Service Provider shall provide a tax invoice (VAT invoice) which shall be included with each account 
delivered to the Employer in terms of Clause 14.  Failure by the Servicer Provider to provide a tax invoice (VAT 
invoice) timeously may delay payment by the Employer and no interest shall accrue. 
 
Clause 14.6: More frequent payments 

The Service Provider may submit a fully motivated application regarding more frequent payment to the 
Employer’s Project Manager to be submitted to the Employer for consideration. Requests for more frequent 
payments will be considered at the sole discretion of the Employer and is not a right in terms of this contract. 

 
Clause 15: 
Add the following:  

The interest rate will be the prime interest rate of the Employer’s Bank at the time the amount is due. 
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Part 2: Data provided by the Service Provider 
 
 
The Service Provider is:   ………………………………………………………………………………………………. 

 
Postal Address: ………………………………………………………………………………………………………. 
 
 ………………………………………………………………………………………………………. 
 
Physical Address: ……………………………………………………………………………………………………...  
 
 ……………………………………………………………………………………………………… 
 
Telephone: …………………………………………..… 
 
Facsimile: …………………………………………..… 
 
Email:……………………………………………………………..  

 

The authorised and designated representative of the Service Provider is: 

 

Name: ………………………………………………………………………………………………………. 

 

The address for receipt of communication is: 

 

Address: ………………………………………………………………………………………………………. 

 

 ………………………………………………………………………………………………………. 

 

Telephone: …………………………………………..… 
 
Facsimile: …………………………………………..… 

  

Email:…………………………………………………………….. 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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CITY OF CAPE TOWN 
 
ELECTRICITY GENERATION AND DISTRIBUTION 
 
CONTRACT NO. 339C/2021/22 
 
PROVISON OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 
 

C1.3 Occupational Health and Safety Agreement 
 
AGREEMENT MADE AND ENTERED INTO BETWEEN THE CITY OF CAPE TOWN (HEREINAFTER CALLED 
THE “EMPLOYER”) AND 

 
……………………....................………………………………….............…………………………. , 
(Service Provider/Mandatary/Company/CC Name) 
 
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 85 OF 1993 AS 
AMENDED. 

 
I, ……………………………………....……………………………................…………………………. , representing 
 
……………………....................………………………………….............…………………………. , as an employer  
in its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed, 
and all equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational 
Health and Safety Act (OHSA) and the Regulations promulgated thereunder. 
 
I furthermore confirm that I am/we are registered with the Compensation Commissioner and that all registration 
and assessment monies due to the Compensation Commissioner have been fully paid or that I/We are insured 
with an approved licensed compensation insurer. 
 
COID ACT Registration Number:   …………………………………………………………………………………… 
 
OR Compensation Insurer:  ........................................................ Policy No.: ..................................................... 
 
I undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of 
OHSA and the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and 
Regulations as well as the Council’s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit 
Procedures are adhered to as far as reasonably practicable. 
 
I further undertake to ensure that any subcontractors employed by me will enter into an occupational health and 
safety agreement separately, and that such subcontractors comply with the conditions set. 
 
I hereby declare that I have read and understand the appended Occupational Health and Safety Conditions and 
undertake to comply therewith at all times. 
 
I hereby also undertake to comply with the Occupational Health and Safety Specification and Plan. 
 
Signed at .......................................on the......................................day of....................................20…. 
 
 
_______________________     ____________________ 
Witness        Mandatary 

 
Signed at ...................................... on the.....................................day of......................................20 .... 
 
 
_______________________      ____________________ 
Witness        for and on behalf of 
        City of Cape Town 
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CITY OF CAPE TOWN 
 
ELECTRICITY GENERATION AND DISTRIBUTION 
 
CONTRACT NO. 339C/2021/22 
 
PROVISON OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 

 

C1.4 Insurance Broker’s Warranty 
 

Pro Forma 
 
 

    Letterhead of Contractor’s Insurance Broker 
 
 
 
 
 
Date  ____________________________  
 
CITY OF CAPE TOWN 
City Manager 
Civic Centre 
12 Hertzog Boulevard 
Cape Town 
8000 
 
Dear Sir 
 
CONTRACT NO.: 339C/2021/22 
 
CONTRACT TITLE:  PROVISON OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS 
PUMPED STORAGE MAIN PLANT REFURBISHMENT 

 
 

 

NAME OF CONTRACTOR: ______________________________________________________________  
 
I, the undersigned, do hereby confirm and warrant that all the insurances required in terms of the abovementioned 
contract have been issued and/or in the case of blanket/umbrella policies, have been endorsed to reflect the 
interests of the CITY OF CAPE TOWN with regard to the abovementioned contract, and that all the insurances 
and endorsements, etc., are all in accordance with the requirements of the contract. 
 
I furthermore confirm that all premiums in the above regard have been paid. 
 
Yours faithfully 
 
 
Signed:     
 
For:     
 

 

 

Lo

go 
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CITY OF CAPE TOWN 
 
ELECTRICITY GENERATION AND DISTRIBUTION 
 
CONTRACT NO. 339C/2021/22 
 
PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 

 

C2.1 Pricing Assumptions 
 
Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract document, 
which it will be assumed in the contract, that the tenderer has taken into account when developing his prices. 
 
1. The short descriptions given in the Activity Schedule below are brief descriptions used to identify the 

activities for which prices are required. Detailed descriptions of the activities to be priced are provided in 
the Scope of Work.  

 
2. For the purpose of the Activity Schedule, the following words shall have the meanings hereby assigned to 

them: 
 

Unit: The unit of measurement for each item of work.  
Quantity: The number of units of work for each item. 
Rate: The agreed payment per unit of measurement. 
Amount: The product of the quantity and the agreed rate for an item. 
Sum: An agreed lump sum payment amount for an item, the extent of which is described in the 

Scope of Work, but the quantity of work which is not measured in any units. 
 

3. A rate, sum, and/or price as applicable, is to be entered against each item in the Activity Schedule. An 
item against which no rate is/are entered, or if anything other than a rate or a nil rate (for example, a 
zero, a dash or the word “included” or abbreviations thereof) is entered against an item, it will also 
be regarded as a nil rate having been entered against that item, i.e. that there is no charge for that 
item. The Tenderer may be requested to clarify nil rates, or items regarded as having nil rates; and the 

Employer may also perform a risk analysis with regard to the reasonableness of such rates. 
 

4. The rates, sums, and prices in the Activity Schedule are to be fully inclusive prices for the work described 
under the several items. Such prices and rates are to cover all costs and expenses that may be required in 
and for the execution of the work described in accordance with the provisions of the Scope of Work, and 
shall cover the cost of all general risks, liabilities, and obligations set forth or implied in the Contract Data, 
as well as overhead charges and profit. The rates, sums and prices rates shall include for all payments to 
administrative, clerical and secretarial staff used to support professional and technical staff. 

 
5. Where quantities are given in the Activity Schedule, these are provisional and do not necessarily represent 

the actual amount of work to be done. The quantities of work accepted and certified for payment will be 
used for determining payments due and not the quantities given in the Activity Schedule.  In respect of time 
based services, the allocation of staff must be agreed with the employer before such services are 
rendered. 

 
6. Provision for time-based services which fall beyond the scope of normal services as described in the 

Scope of Work has been made in the Activity Schedule. This provision is for services provided on 
instruction from the Employer and will be deducted in whole or part if not required. The estimated period of 
involvement of each category of person must be agreed with the Employer before any work in this regard 
commences.  

 
7. The categories of persons (A, B, C, D) in respect of time-based fee rates for professional services shall be 

as defined in the relevant guideline scope(s) of services (as referenced in the Specifications). 
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8. A higher category person undertaking lower category work will be reimbursed, in respect of time-based 
fees, at the lower category rate. 

 

9. Tenderers are to note that only those recoverable expenses listed in the Activity Schedule will be 
reimbursed to the Service Provider. No reimbursement of costs for subsistence, typing, printing/copying 
(other than reports and/or tender documents), communications or computer hardware and/or software will 
be made and these costs will be deemed to be included in rates, sums, and prices for normal and 
additional services rendered. 

 
10. Items for printing/copying shall be for specified contract documents, reports, manuals and drawings, 

excluding general correspondence, minor reports, progress reports, etc. which shall be deemed to be 
included in the professional fees.  Payment will only be made for copies of reports and drawings submitted 
to the Employer or issued, as specified or requested by the Employer, and all drafts shall be for the Service 
Provider’s account.  

 
11. Full time construction monitoring staff shall be reimbursed for travelling expenses, for either the return 

office to site or return home to site journeys, whichever is the lesser. Part time construction monitoring staff 
shall be reimbursed for either the return office to site or return alternate site to site journeys, whichever is 
the lesser. Construction monitoring staff engaged in work outside of normal working hours shall be 
reimbursed for the return home to site journey. Staff other than construction monitoring staff shall only be 
reimbursed for travelling expenses in respect of trips exceeding 40km per journey (round trip). Payment 
shall only be made for that portion of the distance that exceeds 40 km. 

 
12. Travel expenses will be reimbursed in accordance with the National Department of Transport’s National 

Transport policy.  
 
13. Tenderers are to note that the planning for this contract is based on a three-year budget which is subject to 

change.  While the Employer has every intention to complete the full scope of works, the Employer 
reserves the right to reduce or increase the scope of works according to the dictates of the budget, or to 
terminate this contract, without adjustment to the agreed rates, sums or fees and without payment of any 
penalty or surcharge in this regard.  The Service Provider shall however be entitled to pro-rata payment for 
all services carried out in terms of any adjustment to the Scope of Work or, in the case of termination, 
remuneration and/or reimbursement as described in Clause 8.4.4 of the Standard Professional Services 
contract as amended by the Contract Data. 

 
14. All charges in respect of attendance at meetings and the provision of secretarial services, shall be included 

in the tendered basic fee for normal services. 
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CITY OF CAPE TOWN 
 
ELECTRICITY GENERATION AND DISTRIBUTION 
 
CONTRACT NO. 339C/2021/22 
 
PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 
 

C3.1 Scope of Work 
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1. INTRODUCTION 
 

In 2016, the City of Cape Town appointed a professional service provider to facilitate the Steenbras 
pumped storage main plant refurbishment project.  The aim of the project was to evaluate the status of 
the installed plant and report on the most economically viable plant refurbishment and optimisation 
scenario that will deliver optimum hydraulic behaviour, an increased dynamic operating range, increased 
power output, increased efficiency and optimum residual life. The outcomes of the Concept and Viability 
phase of the project identified the most viable refurbishment option. 
 
The concrete structures forming part of the Steenbras Power Station have shown signs of Alkali-Silica 
Reaction (ASR) soon after the station was commissioned in 1979. The City commissioned an 
investigation into this risk that the worsening condition of the structural components pose to the 
refurbishment contract. The outcomes of the risk assessment identified that none of the civil and 
structural issues reviewed as part of the study threatens the long term, continued and safe operation of 
Steenbras Power Station subject to the implementation of the report recommendations. 
 
A Professional Service provider is required to provide the professional services necessary to design and 
implement the refurbishment of the main plant and remedial work to the civil structures at the Steenbras 
Power Station. 
 
To implement this project, which, in terms of the Municipal Finance Management Act, 56 of 2003 and 
the Municipal Supply Chain Management Regulations, 2005, the professional services must be 
procured through a competitive bidding process. The purpose of this document is therefore to invite 
tenders from suitably qualified and experienced consulting firms for Contract No 339C/2021/22:  
PROVISION OF PROFFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED 
STORAGE MAIN PLANT REFURBISHMENT, which will be evaluated using a financial offer and 

preferences based system as described in the tender data. 
 

The preferred Professional Service Provider shall have a verifiable track record in the design, 
construction, management, operation and maintenance of Pumped Storage schemes.  This experience 
can either be with the Professional Service Provider or the individuals that the Professional Service 
Provider will employ on the project. 
 
The Professional Service required may be provided by a single firm with all the necessary competencies 
within the firm, or a team of Professional Service Providers. The Team shall comply with the 
competencies required irrespective of the nature of the Team and will be evaluated as a single entity. 



 

Contract  C3.1 
Part C3: Scope of Work  Scope of Work 
Reference No. 339C/2021/22 

105 

As this project will exceed the current budget cycle, it is subject to Section 33 of the Municipal Finance 
Management Act (Act No. 56, 2003), and consequently the Employer must follow the required 
processes in terms of Section 33.  These will in part run concurrently with the procurement process for 
this tender/contract. 

 

 
2. BACKGROUND 
 

The pumped-storage scheme comprises an intake works situated in the upper Steenbras Dam, 
upstream of the original Steenbras Dam, connected by a series of tunnels through the mountain and a 
steel pipe penstock to the power station and lower reservoir some 300 m below. 
 
The intake works in the upper reservoir comprises a fan shaped screening chamber tapering to two 
control gates at the head of the tunnel system through the mountain.  The control gates are suspended 
on steel wire ropes and operated by electrically driven winches. They can be shut in an emergency by 
remote control from the power station. 
 
The tunnel system comprises a horizontal low pressure tunnel connected by a vertical shaft to a 
horizontal high pressure tunnel lower down the mountain.  The low pressure tunnel, vertical shaft and 
the greater portion of the high pressure tunnel are concrete lined and average 5 m in diameter. 
Approximately the last third of the high pressure tunnel is steel lined, the thickness of the steel lining 
increasing as the rock overburden decreases to contain the pressure of the water.  To provide working 
access to the low pressure tunnel while the upper reservoir was filling, an access shaft with its inlet 
above water level was constructed.  This shaft is also used for routine maintenance purposes and, as a 
secondary means of accommodating water surges occasioned by changes in plant operating conditions. 
 
Load rejection for whatever reason, in the generating or pumping mode, causes surges in the water 
conduit system. The primary means of controlling water surges is by a surge orifice, shaft and tank 
constructed immediately above the vertical shaft that interconnects the low and high pressure tunnels.  
The surge shaft opens to the atmosphere on the upper slopes of the mountain. 
 
The outlet of the high pressure tunnel is connected to the power station by means of a steel pipe 
penstock, approximately 3,5 m in diameter and buried below ground to reduce its environmental impact. 
Just behind the power station building the penstock bifurcates into two separate steel pipes, each of 
which in turn further divides into two to form four individual pipes, one to each of the four machines 
installed in the power station. The steel pipe penstock was refurbished with a new epoxy lining in early 
1997. 
 
For geological and economic reasons, the four 45 000 kW machines are located in two shafts (A and B) 
rather than in a single large underground cavern.  These shafts, each of which is 20 m in diameter and 
46 m deep, give the necessary submergence below the minimum water level of the lower reservoir to 
ensure proper hydraulic operation of the machines. 
  
Electrically operated gates of similar configuration to the intake works are provided in the power stations 
lower control and outlet works to isolate individually the draft tubes connecting each of the pump-
turbines to the lower dam. 
 
The western side of the lower control works incorporate the chamber containing the cooling water and 
firefighting pumps. This chamber is situated below the normal operating levels of the lower dam. 
A one metre diameter overflow pipeline runs from the lower reservoir to the sea at Gordon’s Bay.  The 
original purpose of this pipeline was to empty the reservoir for maintenance purposes and to discharge 
water during periods when the upper dams were overflowing. 
  
In December 1997 the Cape Metropolitan Council commissioned a pumping station to transfer bulk 
water through a 1 675 mm diameter pipeline, to their water treatment plant at Faure, 18 km away. This 
pumping station draws its water from the original outlet provided for the overflow pipeline. The overflow 
pipeline has been retained for drainage water purposes for maintenance and operational requirements, 
but will no longer provide for spillage of excess water from the system during periods of high rainfall. 
 
Each pump-turbine comprises essentially a spiral casing, a set of guide vanes and a runner.  The spiral 
casings each have a mass of 16 ton and a width of nearly 6 m.  Guide vanes, actuated by twin oil 
powered servomotors, control the flow of water through the pump-turbine.  The hydraulic machines have 
been subject to extensive refurbishment of the mechanical components due to wear, corrosion and 
progressive misalignment due to problems with expansion of the concrete. This work proceeded from 
March 1990 to April 1996.  
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Isolation of each pump-turbine from the penstock is achieved by means of a main valve of the spherical 
type.  These valves are installed immediately after the lower bifurcations using site welded make-up 
pieces.  Each valve is provided with two operating servomotors actuated by high pressure water from 
the penstock. 
 
The motor-generators are of the salient pole synchronous type and of conventional design.  The stators 
were manufactured in two sections and partially wound with their electrical coils before being dispatched 
to site where they were assembled and the electrical windings completed prior to erection. The upper 
section of the pump/turbine - motor/generator unit comprises the direct coupled pony motor which, apart 
from its main function of starting up the machine in the pumping mode, is also used for dynamic braking 
when shutting the unit down from the generating mode. 
 
The power station control room where the machines are normally controlled from a main operating desk, 
although each individual machine can be manually controlled from its own local control panel on the 
machine room floor.  When on fully automatic control, the machines can be brought up from standstill to 
operating speed and connected to the system by the sequential operation of three pushbuttons from the 
control room. 
 
Provision is made for four modes of operation of the machines, namely generating, pumping, 
synchronous compensating in the generating direction (spin generation) and synchronous 
compensating in the pumping direction (spin pumping). 
 
With the plant at standstill, only three minutes are required to run up a machine as a generator, while if 
the machines are running in the pumping mode at the maximum flow rate, changeover to the generating 
mode can be achieved in about the same time. Start up from standstill to pump mode takes about five 
minutes utilizing the pony motor and blowing down the pump/turbine chamber with compressed air to 
facilitate lower starting torque for the pony motor to attain normal running speed. 
 
Steenbras was primarily intended to reduce peak loads on the system. To facilitate this, it is used as the 
regulating station on the City of Cape Town’s generation system.  This mode of operation ensures 
optimum utilization of the plant and minimum overall cost of generation. The electronic governors and 
supervisory control equipment at Steenbras has been modernized within the last six years to replace the 
original equipment which was no longer viable to maintain. 
 
The lower reservoir storage capacity was increased in 1988 by raising the maximum operating level 
from 85.5m to 86.8m to meet weekly energy requirements. This increase was viable in order to cope 
with the daily demand and limited pumping time during the week day nights. As a result, the daily 
increasing lower reservoir level reaches a maximum by Friday nights. The weekends provide extra 
pumping time to return all the water to the upper reservoir and the cycle is then repeated. 
 
The 132 kV switchgear is of the double busbar sulphur hexafluoride (SF6) gas insulated metalclad type 
with a symmetrical breaking capacity of 31 500 A.  The design incorporates single-pressure puffer type 
circuit breakers with all three phases in one metalclad enclosure. 
 
Auxiliary supplies within the station are controlled by means of 3.3 kV and 380 V switchgear of 
conventional design.  Off-load reversing isolators in the connections between the machines and 
associated step-up transformers provide changeover of the phases for running the machines in either 
the pumping or the generating mode. 
 
A comprehensive system of protection, both mechanical and electrical, has been provided to cater for 
any malfunction of the machines, transformers, switchgear and associated equipment.  A considerable 
portion of the protection equipment is of the electronic solid-state high speed type. 
 
Four generator transformers associated with each machine are rated at 60 MVA 12/132 kV with a 
transformation ratio of 12/132 kV.  Installation of the four new transformers was concluded during June 
2012. 
 
Two 7 500 kVA, 132/3.3 kV station transformers supply the 3.3 kV pony motors and the two common 
services transformers, the latter each being rated at 2 000 kVA, 3.3 kV/380 V.  A water-spray automatic 
fire fighting installation protects the transformers against damage in the event of fire. 
 
The power station is connected to the Council’s transmission system by means of a double circuit 132 
kV overhead transmission line to Paardevlei switching station.. 
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132 kV single-core aluminium conductor oil pressure type cables connect the 132 kV metalclad 
switchgear in the power station, to the terminal tower of the overhead transmission line adjacent to the 
power station. 
 
A standby diesel generator set, rated at 800 kW, ensures that supply is available at all times for the 
station emergency drainage and de-watering pump system to safeguard against possible flooding. The 
standby generator provides the power station with a “black start” capability. This has been utilised on a 
number of occasions during the life of the station, to establish its own islanded load network, when main 
feeder faults on a local or national basis have dictated such action. The standby generator set 
automatically provides a standby supply within eight seconds of failure of the main power system.  The 
set’s diesel engine is air started and is water cooled by a separate radiator system.  The complete unit is 
protected by a quick action fire suppression system. 
 
Cooling water for the machines is drawn from and returned to the lower reservoir.  Automatic self-
cleaning strainers and pumps for cooling water supply are located in a basement adjacent to the tailrace 
channel and linked to the power station by a pipe and cable gallery. 
 
All seepage from the machine shaft walls and the power station basement, together with any leakage 
from the pump-turbines and normal discharge during operation, is led into a drainage pit at the base of 
each machine shaft.  In addition to the normal drainage pumps, two larger borehole type pumps in each 
pit provide for either emergency drainage of the machine shafts or for de-watering the penstock. 
 

3. EMPLOYER’S OBJECTIVE 

The employer’s objective is to extend the lifetime of the Power Station for at least another 20 years post 
refurbishment and to (where possible) increase the efficiency and capacity of the plant.  
 
The following deliverables were identified: 

a) Increased Turbine Capacity at rated Gross Head 
b) Improved Weighted Pump Efficiency 
c) Improved Weighted Turbine Efficiency 
d) Improved Turbine usable operating range at rated Gross Head 
e) Reconstruct the penstock anchor block 
f) Repair shotcrete cut slope 
g) Repair Forebay spalling 
h) Repair leakage into the Cooling water basement 
i) Extend serviceable life by at least 20 years 

 
The work must comply with all current and relevant codes and standards.     

 
4. DETAILS OF CONSTRUCTION WORKS 
 

 The scope of construction works for the project is as follows: 
 

1. DESIGN – BUILD OF MECHANICAL AND ELECTRICAL WORKS FOR STEENBRAS 

PUMPED STORAGE MAIN PLANT REFURBISHMENT.  

2. DESIGN – BUILD OF STRUCTURAL WORKS FOR STEENBRAS PUMPED STORAGE 

MAIN PLANT REFURBISHMENT.  

The financial and duration details of the construction works is as follows: 
 

1. The estimated period of construction is 4 years. The construction works will run concurrently. 

2. The estimated values of the elements of the construction works is as follows (excluding VAT) 

Element Estimated Cost (excl VAT) 

MECHANICAL AND ELECTRICAL WORKS R 1,004,000,000 

STRUCTURAL WORKS R 26,000,000 

TOTAL R 1,030,000,000 
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5. DESCRIPTION OF THE SERVICES REQUIRED 

 
The Service Provider is required to provide the following services: 
 

5.1 Engineering Services 

 
The services are required for the following elements of the construction scope of work (please refer to 
clause 4 above for full descriptions): 
 

Elements of construction scope of works for which services are required 

MECHANICAL AND ELECTRICAL WORKS 

STRUCTURAL WORKS 

 
The services and deliverables (where applicable) required to be provided in terms of the contract for the 
construction scope of works, are described below. 

 
5.1.1 Planning, Studies, Investigations and Assessments 

 
The City of Cape Town has identified the need to extend the lifetime of the Power Station for at least 
another 20 years post refurbishment and to where possible to increase the efficiency and capacity of the 
plant. 
 

The Service Provider shall carry out all of the studies, consider all previous investigations, concept and 
viability reports and recommended design options for the refurbishment of the main plant and remedial 
work to the civil structures at the Steenbras Power Station. The Service Provider shall submit a detailed 
design and implementation proposal together with project schedule and cost estimate. 
 
Remuneration for such services will be made in accordance with the basic fee for normal services (item 
No. 1.1.1 and 1.1.2 in Part C2.2 Activity Schedule). 
 

5.1.2 Normal Services 
 

Normal services are described in Clauses 3.2.1 to 3.2.6 (inclusive) of the aforementioned Guideline.  
 
Remuneration for such services will be made in accordance with the basic fee for normal services (item 
No. 1.1 in Part C2.2 Activity Schedule). 
 
The following normal services and associated deliverables are required for this project: 

 
5.1.2.1 Stage 3 – Design Development 

  
The Service Provider shall provide those services and deliverables as indicated in the tables below to 
finalise the design, specifications, cost plan, financial viability and programme for the project, and shall 
co-ordinate the input from all members of the professional team in this regard. 
 
The Service Provider shall be responsible for all service enquiries, wayleave applications and obtaining 
the necessary authority or permission from the relevant service authorities and the rail authorities to 
carry out all work in terms of this project. All applications in this respect must be carried out timeously.   
 

 

Service Required 

Prepare, co-ordinate, agree and monitor a detailed design and documentation programme YES 

Review documentation programme with principal consultant and other consultants involved YES 

Attend design, consultants' and management meetings YES 

Incorporate client's and authorities' detailed requirements into the design YES 

Incorporate other consultants' designs and requirements into the design YES 

Incorporate health, safety, and environmental requirements into the design YES 

Prepare design development drawings including draft technical details and specifications YES 

Review and evaluate design and outline specification and exercise cost control YES 

Prepare detailed estimates of construction cost YES 

Liaise, co-operate and provide necessary information to the principal consultant and other 
consultants involved 

YES 

Submit the necessary design documentation to local and other authorities for approval YES 

Facilitate client approval of all Stage 3 documentation YES 
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Deliverable Required 

Design development drawings YES 

Outline specifications YES 

Local and other authority submission drawings and reports YES 

Documentation programme YES 

Record of all meetings YES 

Detailed estimates of construction costs YES 

Approval by the client to proceed to Stage 4 YES 

 
5.1.2.4 Stage 4 – Documentation and Procurement 

  
The Service Provider shall provide those services and deliverables as indicated in the tables below for 
the preparation of working drawings, details, schedules and specifications, preparation of procurement 
documentation under direction from the Employer’s Bid Specification Committee, advertising of tenders, 
and the assistance with evaluation of technical elements of tenders received under direction from the 
Employer’s Bid Evaluation Committee. The service Provider shall confirm the Employer’s procurement 
(Supply Chain Management) policies and procedures prior to the preparation of any procurement 
documentation. 
 
A set of draft specifications and tender drawings shall be submitted to the Employer for comment and 
approval prior to going out to tender. All specifications and tender drawings must be thoroughly checked 
by the Service Provider prior to submission. On approval of the detail design drawings, two sets of paper 
prints must be submitted to the Employer for signature. One set will be kept by the Employer and the 
other returned to the Service Provider. All other prints issued henceforth shall carry the words “Initial 
version signed on (date)” at the signature location in the title block. 

 
The Service Provider shall prepare any further plans, designs and drawings (over and above the tender 
drawings), which may be necessary for the execution of the works. The preparation of any shop 
drawings required for manufacture and installation, or the detailed checking of such, where prepared 
and submitted by the construction contractor, shall form part of the normal services to be provided by 
the Service Provider. 
 

The construction contract documents shall be prepared in the Construction Industry Development 
Board’s (CIDB) format and shall be based on the City of Cape Town’s latest example CIDB document 
for Civil Contracts (SCM 509), which is based on the SAICE General Conditions of Contract for 
Construction Works, 3rd Edition, 2015 and Mechanical and Electrical Contracts, which is based on the 
SAICE International Federation of Consulting Engineers (FIDIC) conditions of contract. The documents 
will be issued to the Service Provider by the Employer. The Service Provider shall liaise with the 
Employer’s Bid Specification Committee during the preparation of the construction contract document to 
determine any other specific requirements that the Employer may have in this regard. 
 
Specifications shall include, inter alia, a Health and Safety Specification, and a Construction 
Environmental Management Programme (refer to Clause 7.2.1.3 Environmental Officer). 
 
The Service Provider should note that it is the Employer’s preference that all payment items be 
measured out in the Bills of Quantities, as opposed to the use of provisional sums or prime cost items. 
The total value of any form of provisional sum, prime cost amount, or any other budgetary allowance 
may not exceed 20% of the value of the overall value of the contract. Should provisional sums or prime 
cost items of greater value than R300 000 (incl. VAT) be included in the Bills of Quantities, the Service 
Provider will be expected to follow an open competitive process in respect of these items, on behalf of 
the contractor. This will include the preparation of a tender document, advertising and receiving tenders, 
and evaluating same on behalf of the contractor, at no extra cost to the Employer. 
 
The Service Provider’s attention is drawn to the fact that Preferential Procurement Regulations, 2017 
(Regulation 8) makes provision for the promotion of local production and content.  Regulation 8(1) 
prescribes that in the case of designated sectors, where in the award of tenders where local production 
and content is of critical importance, such tenders must be advertised with the specific condition that 
only locally produced goods, services or works or locally manufactured goods, with a stipulated 
minimum threshold for local production and content, will be considered.  
 
It is furthermore noted that the creation of employment within the communities adjacent to the site of the 
proposed work is an important consideration and wherever practicable labour intensive technologies 
shall be incorporated into the design and specified in the contract document. The Service Provider shall 
establish the requirements of the Employer in this regard. 
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The services described in the two preceding paragraphs are additional to normal services, and are 
provided for in Clause 5.1.3.2 below. 
 
The Service Provider shall attend Bid Specification Committee meetings prior to the finalisation of the 
contract documents and the advertising of tenders.  All comments of the committee shall be 
incorporated into the final contract documents. The draft contract documents shall be submitted to the 
Employer for scrutiny at least one week prior to the Bid Specification Committee meetings taking place. 
 
Once the contract documents has been finalised, the Service Provider shall supply the Employer with an 
electronic copy of the documents. 
 
The Service Provider shall be responsible for providing the Employer with the required number of copies 
of plans and tender documents for tender purposes (both hard copy and on compact disc). 
 
The Service Provider shall, during the tender period, attend a tender clarification meeting, and respond 
to all queries received during this period via the Employer. The Service Provider may not communicate 
directly with bidders without the knowledge and approval of the Employer. 
 
Once tenders close, the Service Provider shall assist with evaluation of the technical aspects of tenders 
received and shall prepare a tender assessment report for consideration by the Employer’s Bid 
Evaluation Committee (BEC).  The Service Provider shall present his assessment to the BEC, respond 
to any queries the committee may raise, and follow up on any issues requiring the Service Provider’s 
attention/action, including issues arising from an appeal, if any. 
 
Once approved by the Employer, the Service Provider shall facilitate the signing up of the construction 
contract. 

 

Service Required 

Attend design and consultants' meetings YES 

Attend bid specification and evaluation meetings with the employer YES 

Prepare specifications and preambles for the works YES 

Accommodate services design NO 

Check cost estimates and adjust designs and documents if necessary to remain within budget. YES 

Prepare documentation for contractor procurement on approved templates YES 

Review designs, drawings and schedules for compliance with approved budget YES 

Liaise, co-operate and provide necessary information to the principal consultant and the other 
consultants as required 

YES 

Assist with the evaluation of tenders YES 

Assist in pricing, documentation and tender evaluation as required when the detailed services for 
these activities are provided by others 

YES 

Assess samples and products for compliance and design intent YES 

Facilitate client approval of all Stage 4 documentation YES 

 

Deliverable Required 

Specifications YES 

Services co-ordination YES 

Working drawings, schedules and details YES 

Estimate of construction cost based on final designs and tender documents YES 

Tender documentation YES 

Reports on technical and financial aspects of tenders YES 

Contract documentation YES 

Records of all meetings other than bid specification and evaluation meetings YES 

Approval by the client to proceed to Stage 5 YES 

 
5.1.2.5 Stage 5 – Contract Administration and Inspection 

  
The Service Provider shall provide those services and deliverables as indicated in the tables below to 
manage, administer and monitor the construction contract, including co-ordination of the inspection of 
the works by the other members of the professional team (if applicable). 
 
The service to be provided shall include, where necessary the detailed checking of shop drawings 
prepared by the contractor for manufacture and installation. 
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The Service Provider shall also, in particular, ensure that all payment certificates, preferential 
procurement and labour returns, and contract participation expenditure reports are timeously submitted. 
 
The Service Provider must take note of the circumstances that requires specific approval of the 
Employer before executing any of his functions or duties as listed in the Contract Data of this 
contract and ensure that these are included into the construction contract.  

 

Service Required 

Attend site handover YES 

Issue construction documentation in accordance with the documentation schedule including, in 
the case of structural engineering, reinforcing bending schedules and detailing and specifications 
of structural steel sections and connections 

YES 

Carry out contract administration procedures in terms of the contract YES 

Prepare, track, revise and update schedules of predicted cash flow YES 

Prepare pro-active estimates of proposed variations for client decision making YES 

Attend regular site, technical and progress meetings YES 

Monitor, review and approve the preparation of the construction programme by the contractor YES 

Regularly monitor performance of the contractor against the construction programme YES 

Review the Contractor's quality control programme, advise and agree a quality assurance plan 
and monitor implementation thereof 

YES 

Inspect the works for quality and conformity to contract documentation, on average once every 2 
weeks during the course of the works as described in more detail in 3.3.2 for Level 1: periodic 
construction monitoring 

YES 

Review the outputs of quality assurance procedures and advise the contractor and client on the 
adequacy and need for additional controls, inspections and testing 

YES 

Adjudicate and advise employer on financial claims by contractor(s) YES 

Assist in the resolution of contractual claims by the contractor YES 

Establish and maintain a financial control system YES 

Clarify details and descriptions during construction as required YES 

Prepare valuations for payment certificates to be issued by the employer’s agent YES 

Issue payment certificates (if acting as employer’s agent) YES 

Instruct, witness and review all tests and mock ups carried out both on and off site YES 

Check and approve contractor drawings for design intent YES 

Update and issue drawings register YES 

Issue contract instructions as and when required YES 

Review and comment on operation and maintenance manuals, guarantee certificates and 
warranties 

YES 

Inspect the works and issue practical completion and defects lists YES 

Arrange for the delivery of all test certificates, statutory (regulatory) and other approvals, as built 
drawings and operating manuals 

YES 

 

Deliverable Required 

Schedules of predicted cash flow YES 

Construction documentation YES 

Drawings register YES 

Estimates for proposed variations YES 

Contract instructions YES 

Financial control reports YES 

Valuations for payment certificates YES 

Payment certificates YES 

Progressive and draft final account(s) YES 

Practical completion and defects list YES 

All statutory certification and certificates of compliance as required by the Local and other 
Statutory Authorities 

YES 

Record of all meetings YES 

 
5.1.2.6 Stage 6 – Close Out 

  
The Service Provider shall provide those services and deliverables as indicated in the tables below to 
complete the project close-out. 
 
As-built plans/drawings shall be submitted to the Employer in electronic format (dwg plus ctb table) as 
well as one complete set of paper prints. All As-Built drawing Xrefs must be bound. 
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The Service Provider shall also compile a project close-out report for submission to the Employer, which 
includes, inter alia, technical details of the project, the project team, project cost, completion dates, 
construction details and design changes, delays and the reasons thereof, problems encountered and 
the solution thereof, conclusions and recommendations. 

 

Service Required 

Inspect and verify the rectification of defects YES 

Receive, comment and approve relevant payment valuations and completion certificates YES 

Facilitate and/or procure final operations and maintenance manuals, guarantees and warranties. YES 

Prepare as-built drawings and documentation YES 

Conclude the final accounts where relevant YES 

 

Deliverable Required 

Valuations for payment certificates YES 

Works and final completion lists YES 

Operations and maintenance manuals, guarantees and warranties YES 

As-built drawings and documentation YES 

Final accounts YES 

 
 

5.1.3 Additional Services 
  

 The following additional services listed below are required. Remuneration for such services will be made 
in accordance with the relevant items in Part C2.2 Activity Schedule. 

 
5.1.3.1 Service Enquiries/Wayleave Applications 

 
The Service Provider shall be responsible for all initial service enquiries/wayleave applications from the 
rail authority and various other service authorities, the requirements of whom shall be carried through 
into the designs and tender documentation as necessary. 
 

5.1.3.2 Preferential Procurement and Targeted Participation 
 

 The Service Provider shall provide all services related to preferential procurement and targeted 
participation in respect of the construction contract (as set out in the Employer’s example CIDB 
documents for Civil (or other) construction contracts including but not limited to: 

 
(a) the incorporation into the contract documentation of: 

i) preferential procurement requirements in respect of B-BBEE and, if applicable, local production 

and content, and 

ii) targeted participation goals in respect of targeted labour and/or resources. 

(b) the monitoring and verification of compliance with (i) and (ii) in (a) above during the construction 
contract (including the receiving and collation of documentary evidence submitted by the Contractor 
in this regard). 

 
5.1.3.3 Act as Leader of the Professional Team 

 
Where other disciplines have sub-contracted their services to the Service Provider, the Service Provider 
shall assume leadership of the professional team and be responsible for the overall administration, co-
ordination, and programming of design and financial control of all works included in the services. 

 
5.1.3.4 Construction Monitoring 

 
Construction monitoring is considered a vitally important part of this project, requiring the full time input 
of an experienced individual (the Engineer’s Representative) on site. For this reason, it is specified that 
a level 4 construction monitoring service (as per the Guideline Scope of Services document referred to 
above) must be provided by the Service Provider.  
 
The Service Provider shall, when called upon to do so by the Employer, submit a fully motivated 
proposal for such construction monitoring to the Employer for approval. The proposal shall name the 
individual(s) proposed, provide details of their experience, the anticipated duration of their involvement. 
Construction monitoring staff will be paid over the year end break, if applicable. The Employer’s Agent’s 
Representative shall be a qualified Engineer/Technologist/Technician with at least five years’ verifiable 
postgraduate experience in construction monitoring, including a minimum of at least two contracts which 
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have involved power station construction, power station upgrade and refurbishment projects of a similar 
type and size.. 
 
The Service Provider’s proposal may be accepted or rejected at the sole discretion of the Employer. 

 
5.1.3.5 Act as the Employer’s agent in terms of the Occupational Health and Safety Act 

 
The Service Provider, in submitting a tender for this professional services contract, shall be deemed to 
have acknowledged acceptance of the appointment as the client’s agent in terms of the Occupational 
Health and Safety Act, 85 of 1993 and the Construction Regulations, 2014, should the Employer accept 
the tender. The Service Provider shall, as such, execute all of the duties of the client as contemplated in 
the Construction Regulations. 
 
If the Service Provider considers it necessary to employ the services of a safety specialist in order to 
execute the abovementioned duties, the cost thereof must be included in the fee tendered for this 
aspect of the project. 
 
The Service Provider’s attention is also drawn to the responsibilities of the designer of a structure in 
terms of the Construction Regulations, and shall comply with all requirements in this regard. 
 
The Service Provider shall, apart from conducting his own activities in compliance with the Occupational 
Health and Safety Act, 85 of 1993 and Construction Regulations, 2014, ensure that any sub-
consultants/sub-contractors employed by the Service Provider also comply with the requirements of the 
Act and Regulations. The Service Provider shall enter into an agreement with the Employer in this 
regard before the commencement of any work related to this contract (Form C1.3, Part C1, refers). 
 

5.1.3.6 Environmental Officer 

 
The Service Provider shall provide from within its own organisation or, if necessary, appoint as a sub-
consultant, a suitably experienced Environmental Officer (EO) whose responsibilities shall be as follows: 

(a) to prepare a project specific Construction Environmental Management Programme 
(specification) (C-EMP) for inclusion into the construction tender/contract document. 

(b) to assist the Engineer in ensuring that any necessary permits are obtained. 
(c) to convey the contents of the C-EMP to the Contractor’s site team, and discuss the 

contents in detail with the Contractor, as well as to conduct induction and 
environmental awareness training sessions to the Contractor’s and sub-contractor’s 
workforces, as and when necessary. 

(d) to monitor and verify that the C-EMP is adhered to at all times, and to inform the 
Engineer if the specifications are not followed. 

(e) to review construction method statements for approval by the Engineer. 
(f) to assist the Engineer and Contractor in finding environmentally responsible solutions 

to problems. 
(g) to provide a report on environmental compliance issues (with photographic evidence, 

if applicable) at the monthly site meetings or any other meetings that may be called 
regarding environmental matters. 

(h) to ensure that all activities/incidents concerning the environment are recorded in the 
site records, to monitor and review such records and advise the Engineer of any 
action necessary. 

(i) to inspect the site and surrounding areas with regard to compliance with the C-EMP. 
(j) to advise the Engineer on the imposition of penalties or fines specified in the C-EMP, 

or the removal of person(s) and/or equipment not complying with the specifications. 
 
The person appointed as EO may be the Engineer, Engineer’s Representative, or any other individual, 
provided that the person appointed has appropriate/relevant environmental training and experience. 
 
The frequency of site visits/inspections shall be as and when necessary, but not less than at monthly 
intervals. 
 

6. USE OF REASONABLE SKILL AND CARE 
 

Safety of persons and property is of paramount importance, closely followed by the minimisation of 
disruption of normal maintenance and production activities on site. 
 
 The Service Provider is therefore required to provide all aspects of the Service with all reasonable care, 
diligence and skill in accordance with generally accepted professional techniques and standards. 
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7. GENERAL 
 
7.1 Time Frames/Milestones 
 

Milestones set by the Employer in the Contract Data typically revolve around budget cycles and the 
need to spend the budget in any given financial year. The important milestones are therefore the 
financial year ends (30 June each year) and the Service Provider will be expected to establish a project 
programme, in consultation with the Employer, that takes cognisance of the budgets available and the 
budget cycles. Once agreed, the Service Provider is expected to ensure that the programme is adhered 
to, and to intervene timeously if necessary. 
 
As this project will exceed the current three year budget cycle, it is subject to Section 33 of the Municipal 
Finance Management (MFMA) Act (Act No. 56, 2003), and consequently the Employer must follow the 
required processes in terms of Section 33.  The two construction works tenders/contacts for the Design 
– Build of mechanical and electrical works and Design – Build of structural works for the Steenbras 
pumped storage main plant refurbishment is subject to Section 33 of the MFMA Act (Act No. 56, 2003), 
and consequently the Employer must follow the required processes in terms of Section 33 for each of 

the tenders/contracts. 
  
These will in part run concurrently with the procurement process for this tender/contract.  

The preliminary project programme is divided into three outage periods ensuring that four units will be 
operational between 1 June and 31 August of any year. 
 
Contractor Design and Procurement – August 2026 to August 2028 
1st Station Outage – September 2027 to May 2028 
2nd Outage – September 2028 to May 2029 
3rd Outage – September 2029 to May 2030 
 
In developing this schedule, we included the following assumptions: 
 

1. Twenty months allocated for contractor design and model testing 
2. Six months allocated for the procurement and shipping for the first two units 
3. Two Units will simultaneously be taken out of service 
4. The station will be returned to service within the nine months allowed 
5. One month allowed for commissioning of refurbished plant 
6. Contractor procurement and delivery will follow both the 1st and 2nd Outage period 

 
The Service Provider shall submit a revised programme as and when required by the Employer. 
 

7.2 Places for the Performance of Specific Tasks 
 

It is anticipated that the majority of the work involved in the reporting, preliminary design and detail 
design and tender stages will be undertaken at the Service Provider’s local office.  The construction 
monitoring service will take place at the site of the project.   
 
The Service Providers personnel will however be required to attend meetings elsewhere in the Cape 
metropolitan area as and when required, and it may be necessary to carry out inspections at the 
contractor’s (or sub-contractor’s) yard(s) wherever they may be. 

 
7.3 Reporting Requirements 

 
Aside from the particular reports required in terms of the deliverables stated above, the Service Provider 
may be required to prepare, or contribute to, ad hoc reports on specific aspects of the project. 
 
Furthermore, the Service Provider shall submit monthly cost reports (including cash flows) to the 
Employer showing expenditure in respect of both the Service Provider’s appointment and the 
construction contractor’s contract, together with the estimated final costs. 
 
A preliminary Project Close-Out Report shall be submitted to the Employer within three months of the 
Certificate of Completion having been issued, which shall be updated as necessary and re-submitted 
within three months of the issue of the Final Approval Certificate. 
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8. REFERENCE DATA 

 
Copies will be made available on request for inspection at the Employers office, these include: 
 

 OEM Manuals 

 Drawings such as: 
o Electrical single line diagrams 
o Instrumentation and protection schematics 

 Operational Data 
 
Electronic copies of Annexes 3, 4, 5, 6 and 7 will be made available on presentation of original proof of 
payment of the non-refundable fee of R250. 
 
Copies may be collected during working hours between 08:30 –15:00 from 20 May 2022. 

 
Queries relating to the issue of these annexes may be addressed to Mr Phillip Eybers, e-mail 
phillip.eybers@capetown.gov.za. 
 
These include: 
 

 Risk Assessment – 28 April 2016 

 Inception Report – 29 April 2016 

 Concept and Viability Report – 14 October 2016 

 Concept and Viability Report Addendum – 10 May 2017 

 Impact of structural defects – 8 October 2021 
 
 
9. APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS 
 

 The Service Provider shall ensure that cognisance of all applicable CCT, national and international 
standards is taken in the execution of his/her own work and that of his/her sub-consultants in the design 
and compilation of specifications for this project. International standards should only be used where no 
national standards exist, or where it is the norm to use or refer to international standards. 

 
10. APPROVALS 
 

 The Service Provider shall be responsible for obtaining the following approvals: 
 

(a) Approval of the implementation programme from the Employer, 
(b) Approval of the conceptual and preliminary designs from the Employer, 
(c) Approval of the project from Heritage Western Cape (if required), 
(d) Approval (authorisation) of the project from the Department of Environmental Affairs and 

Development Planning (if required), 

(e) Approval of the detail design, drawings and contract document from the Employer, 
(f) Wayleave approval from all service authorities, 
(g) Approval of the accommodation of traffic plans from the Traffic Manager, 
(h) Approval of the construction monitoring proposal from the Employer, 
(i) In respect of time based services, approval of the allocation of staff from the Employer. 
(j) Approval for the employment of specialist sub-consultants from the Employer. 

 
Notwithstanding any approval received from the Employer, the Service Provider shall remain 
responsible for all work carried out by the Service Provider and its sub-consultants in terms of this 
contract. 
 

11. PROCUREMENT 
 
11.1 Preferential Procurement 
 

The Works shall be executed in accordance with the conditions associated with the granting of 
preferences detailed in the Preference Schedule where preferences are granted in respect of B-BBEE 

contribution.  
 
Financial penalties, as described in the Preference Schedule, shall be applied in the event that the 
Contractor is found to have breached and of the conditions contained in the Preference Schedule 

(unless proven to be beyond the control of the Contractor). 
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Notwithstanding the application of penalties, the Contractor’s attention is drawn to other sanctions that 
may be applied by the Employer (listed in the Preference Schedule) with due consideration to the 

circumstances. 
 

11.2 Monitoring the use of sub-contractors/sub-consultants and joint ventures 
 
Notwithstanding the restriction on sub-contracting as described on the Preference Schedule, it is 

recognised that sub-contracting is an integral part of construction, which the conditions of contract make 
provision for. 
 
In order, however, to comply with the requirements of the Preference Schedule, the Contractor shall 
submit to the Employer’s Agent, on a monthly basis, a B-BBEE Sub-contract Expenditure Report. 

The format of this report is provided in Annex 2 attached. 
 
The Contractor shall submit to the Employer’s Agent documentary evidence in accordance with the 
applicable codes of good practise, of the B-BBEE status level of every sub-contractor employed by the 
Contractor. Until such time as documentary evidence as described above has been submitted to the 
Employer’s Agent, a sub-contractor shall be deemed to be a non-compliant contributor. 
 
The Contractor shall furthermore, on the written request of the Employer’s Agent, provide documentary 
evidence showing the value of work sub-contracted to any or all of the sub-contractors employed by the 
Contractor.  

 
11.3 Forms for contract administration 
 

The Service Provider shall complete, sign and submit with each monthly statement for payment, the 
following updated returns (the format of which are attached in C3.2 Annexes as amended from time to 
time): 

 

 B-BBEE Sub-contract Expenditure Report (Annex 1) 

 Joint Venture Expenditure Report (Annex 2) 
 

The B-BBEE Sub-contract Expenditure Report is required for monitoring the prime contactor’s 
compliance with the sub-contracting conditions of the Preference Schedule. 

 
The Joint Venture Expenditure Report is required for monitoring the joint venture’s compliance with the 
percentage contributions of the JV partners as tendered, where the joint venture has been awarded 
preference Points in respect of its consolidated B-BBEE scorecard. 

 
In respect of Annexes 1 and 2, the Employer shall, in addition to any other sanctions available to it, 
apply the financial penalties applicable to breach of preferencing conditions in the Preference 
Schedule Preference Schedule in Part T2.2 Returnable Schedules.  In the case of joint ventures 

(Annex 2), the contractor shall prove his compliance with item 6) in Section 2 of the Preference 
Schedule by providing a consolidated scorecard at his own cost on instruction from the Employer’s 
Agent. 
 

 
12. FORMAT OF COMMUNICATION 

 
All requests for formal approval from the Employer, or any other body, shall be submitted in writing in 
hardcopy format. Interim payment claims shall be submitted in the same format, accompanied by an 
original tax invoice. Ad-hoc communication between the Employer and the Service Provider may be 
conducted per facsimile or in electronic format (e-mail). 
 
All plans and contract documents submitted for approval shall be in hardcopy format.  

 
13.  KEY PERSONNEL  

 
 The Service Provider shall maintain the involvement of the following key personnel as the exigencies of 

this contract require:  
 

a) Project Leader who is registered as a Professional Engineer with the Engineering Council 
of South Africa (ECSA) or an ESCA recognised International Accreditation, with verifiable 
postgraduate experience in power station construction, upgrade and or refurbishment, 
and who will be responsible for all work carried out in terms of the tender. The Project 
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Leader must also have acted as the “Engineer” in terms of the FIDIC Conditions of 
Contract, within the last five years. A list of projects on which the Project Leader has 
acted as the Engineer must be clearly ascertainable from the curriculum vitae submitted. 
 

b) Electrical Engineer who is registered as a Professional Engineer with the Engineering 
Council of South Africa (ECSA) or an ECSA recognised International Accreditation, with 
verifiable post graduate experience in the design and construction of large generators 
(HV/MV Power Engineer). 

 
c) Electrical Engineer who is registered as a Professional Engineer with the Engineering 

Council of South Africa (ECSA) or an ESCA recognised International Accreditation, with 
verifiable post graduate experience in the design and construction of Power Station 
Control and Instrumentation systems (PLC control systems). 
 

d) Electrical Engineer who is registered as a Professional Engineer with the Engineering 
Council of South Africa (ECSA) or an ESCA recognised International Accreditation, with 
verifiable post graduate experience in the design and construction of HV and MV 
Protection Systems (Protection Specialist). 

 

e) Mechanical Engineer who is registered as a Professional Engineer with the Engineering 
Council of South Africa (ECSA) or an ECSA recognised International Accreditation, with 
verifiable post graduate experience in the design and construction of large hydraulic 
systems. 

 
f) Mechanical Engineer who is registered as a Professional Engineer with the Engineering 

Council of South Africa (ECSA) or an ECSA recognised International Accreditation, with 
verifiable post graduate experience in water turbine design. 

 
g) Structural Engineer who is registered as a who is a Professional Engineer with the 

Engineering Council of South Africa (ECSA) or an ECSA recognised International 
Accreditation, with verifiable post graduate experience in the analysis, design and 
construction of large civil structures. 

 
Should it become necessary to replace any of the key personnel listed at the time of tender during the 
course of this contract, they may only be replaced by individuals with similar or better qualifications and 
experience, who satisfy the minimum requirements and then only with the approval of the Employer. 
  
Where required, the professional registration numbers of the key personnel must be indicated on the 
schedule titled Key Personnel, Part T2.2: Returnable Schedules. The curriculum vitae of all key 
personnel (including sub-consultants), must be submitted with the tender submission, appended to 
Schedule 11. 
 
Key personnel will be expected to operate out of the local office, as the exigencies of this project 
require. 

 
14. MANAGEMENT MEETINGS 

 
14.1 Management Meetings 
 

During the initial stages of this project (Planning, Studies, Investigations and Assessments; Inception; 
Concept and Viability and Design Development) the Service Provider will be expected to attend monthly 
management meetings with the Employer’s project management team (PMT), convened for the purpose 
of managing this project. The Service Provider will present its proposals and these meetings, and take 
direction from the PMT in this regard. 
 

14.2 Community/Stakeholder Meetings 
  

 The Service Provider will also be expected to contribute to and attend community/stakeholder meetings, 
presenting proposals at these forums, and taking cognisance of input from the various interested and 
affected parties in the conceptual and detail design development, where possible. It is not anticipated 
that it will be necessary to continue with community/stakeholder participation through the construction 
period, other than to respond to any individual queries/concerns that may be raised. 

  
14.3 Supply Chain Management (SCM) Committee Meetings 
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 During the course of the Documentation and Procurement stage, the Service Provider shall attend and 
participate in the SCM Bid Specification and Bid Evaluation Committee meetings in order to present the 
contract document and tender evaluation report to the Employer. 
 

14.4 Site/Technical Meetings 
 

 During the Contract Administration and Inspection stage of this project, the Service Provider shall 
convene and run monthly site meetings at which the Employer and contractor will be present, as well as 
any technical meetings with the contractor as may be required to ensure the successful implementation 
of this project. 
 

14.5 Ad-hoc Meetings 
 

The service Provider will be expected to attend ad hoc meetings from time to time, with the Employer, 
stakeholder groups, or service or other authorities, in order to address specific issues as and when the 
need arises. 
 

14.6 General 

 
The Service Provider shall be represented at all meetings by at-least one of the key personnel, 
preferably the project leader. The service provider shall provide secretarial services (for record keeping 
purposes) at all management, site/technical, and ad-hoc meetings. 
 
All charges in respect of attendance at meetings and the provision of secretarial services shall be 
included in the tendered basic fee (Item No .1.1: C2.2 Activity Schedule). 

 
 

 



 

Contract  C3.2 
Part C3: Scope of Work  Annexes 
Reference No.  339C/2021/22 

119 

CITY OF CAPE TOWN 
 
ELECTRICITY GENERATION AND DISTRIBUTION 
 
CONTRACT NO. 339C/2021/22 
 
PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN 
PLANT REFURBISHMENT 
 
 

C3.2  Annexes 
 
 
Annex 1:  B-BBEE Sub-contract Expenditure Report 
Annex 2:  Joint Venture Expenditure Report 
Annex 3:  Risk Assessment – 28 April 2016 
Annex 4:  Inception Report – 29 April 2016 
Annex 5:  Concept and Viability Report – 14 October 2016 
Annex 6:  Concept and Viability Report Addendum – 10 May 2017 
Annex 7:  Impact of structural defects – 8 October 2021 
 
 
Electronic copies of Annexes 3, 4, 5, 6 and 7 will be made available on presentation of original proof of payment 
of the non-refundable fee of R250. 
 
Copies may be collected during working hours between 08:30 –15:00 from 20 May 2022. 
 
Queries relating to the issue of these annexes may be addressed to Mr Phillip Eybers, e-mail 
phillip.eybers@capetown.gov.za.
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ANNEX 1  CITY OF CAPE TOWN 
 
 
CONTRACT NO. AND  NAME:  

 
CONTRACTOR (SERVICE PROVIDER):  

 

B-BBEE SUB-CONTRACT EXPENDITURE REPORT BASED ON PAYMENT NO.   .............................. 
        

Value of the contract (as defined in 
Schedule 24: Preferencing Schedule) (P*) 

R  B-BBEE Status Level of Prime Contractor  

        

Name of Sub-contractor 
(list all Sub-contractors) 

B-BBEE Status Level of 
Sub-contractor1 

Total Value of Sub-
contract (excl VAT)1 

Value of Sub-contract 
work to date 
(excl VAT)1 

Value of Sub-contract work to 
Sub-contractors with a lower B-
BBEE Status Level than Prime 

Contractor 

 
Sub-contractor A 

 
R R R 

 
Sub-contractor B 

 
R R R 

 
Sub-contractor C 

 
R R R 

 
 

    

 
 

    

1Documentory evidence to be provided 
 

  
Total: R 

 
 

  Expressed as a 
percentage of P* 

% 

 
Signatures         

 
Declared by Contractor 
(Service Provider) to be true 
and correct: 

 

 
 Date: 

  

 
Verified by Employer’s 
Representative: 

  
 

Date: 
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ANNEX 2  CITY OF CAPE TOWN 
 

 
CONTRACT NO. AND  NAME:  

 
CONTRACTOR (SERVICE PROVIDER):  

 

JOINT VENTURE EXPENDITURE REPORT BASED ON PAYMENT NO.   .............................. 
        

Value of the contract (as defined in 
Schedule 19: Preferencing Schedule) (P*) 

R  B-BBEE Status Level of Joint Venture  

        

Name of Joint Venture partner 
(list all) 

B-BBEE Status 
Level of each JV 
partner as at 
contract award 

Percentage contribution of 
JV partner per JV 

Agreement1 

A 

Total value of JV partner’s 
contribution (excl. VAT)1  

 
B = A% x P* 

Value of JV partner’s 
contribution to date 

(excl. VAT)1 
C 

Value of JV partner’s 
contribution as a percentage of 

the work executed to date 
D = C/P*x100 

 
JV Partner A 

 
 % R R % 

 
JV Partner B 

 
 % R R % 

 
JV Partner C 

 
 % R R % 

 
 

 
  

   

 
 

 
 

    

1Documentary evidence to be provided 
 

  
 

 

 
Signatures 

        

 
Declared by Contractor 
(Service Provider)  to 
be true and correct: 

 

 
 Date: 

  

 
Verified by Employer’s 
Representative: 

  
  

 Date: 
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Cross Section of Pumped Storage Scheme – Figure 1 
 
1 – Upper Steenbras Dam             6 – High Pressure Tunnel          11 – 132kV Overhead Power Line 
2 – Earth Wall                                7 – Steel Penstock 
3 – Intake                                       8 – Power Station 
4 – Low Pressure Tunnel               9 – Lower Outlet 
5 – Surge Shaft                            10 – Lower Reservoir 

 
 
 

 
 
Cross Section of Main Machine Set – Figure 2 



 

Contract  C4 
Part C4: Site Information  Site Information 
Reference No. 339C/2021/22  

124 

 

 
Cross Section of Main Plant – Figure 3 
 
 
A – Machine Shaft “A” 
B – Main Station Building 
C – 132 KV Switch Gear 
D – Cooling Water Basement 
E – Lower Control Gate House 
 
 


