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BID SPECIFICATION - APPOINTMENT OF A SERVICE PROVIDER FOR THE
REPLACEMENT OF RAILS, TURNOUTS, SLEEPERS, LUBRICATORS, FIELD
WELDING AND GRINDING OF RAILS, MANUFACTURED CROSSINGS, REPAIR 5\\\\.»)!’//
ULTRASONIC DEFECTS, AND GRINDING OF OVERLAPS ON TURNOUTS AND Z/ﬁ 3\2& p{QSQ
VEGETATION CONTROL ON THE JOHANNESBURG TO RANDFONTEIN LINE [//[?/{(«kk i
FOR A PERIOD OF SIX (6) MONTHS IN THE METRORAIL GAUTENG REGION
BID NUMBER: 23/08/2023 GAU-(PER)

FORM-C

TENDER FORM

CURRENT TENDER DETAILS

Request 23/08/2023 GAU-(PER)
number:
APPOINTMENT OF A SERVICE PROVIDER FOR THE REPLACEMENT OF
RAILS, TURNOUTS, SLEEPERS, LUBRICATORS, FIELD WELDING AND
Requestfor | GRINDING OF RAILS, MANUFACTURED CROSSINGS, REPAIR ULTRASONIC
Redues DEFECTS, AND GRINDING OF OVERLAPS ON TURNOUTS AND
' VEGETATION CONTROL ON THE JOHANNESBURG TO RANDFONTEIN LINE
FOR A PERIOD OF SIX (6) MONTHS IN THE METRORAIL GAUTENG REGION
I/ We

(Insert Name of Tendering Entity)

of

(Full address)
Conducting business under the style or title of:

Represented by:

in my capacity as:

being duly authorised thereto by a Resolution of the Board of Directors / Certificate of Partners,
Members or Participants, as the case may be, dated , a certified copy of which
is annexed hereto, hereby offer to undertake and complete the above-mentioned work (hereinafter
called “the WORKS”) at the prices quoted in the bills of quantities / schedule of quantities or, where
these do not form part of the contract, at a lump sum, in accordance with the terms set forth in the
accompanying letter(s) reference and dated (if any)

and the documents listed in the accompanying schedule of tender documents for the sum of R

(amount in words),

(All applicable taxes included)

In the event of any discrepancy, the amount in words will take precedence over the
amount in figures.

N.B. (i)
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BID SPECIFICATION - APPOINTMENT OF A SERVICE PROVIDER FOR THE
REPLACEMENT OF RAILS, TURNOUTS, SLEEPERS, LUBRICATORS, FIELD

WELDING AND GRINDING OF RAILS, MANUFACTURED CROSSINGS, REPAIR 5\\}\\”\;\//\,)!’!//
ULTRASONIC DEFECTS, AND GRINDING OF OVERLAPS ON TURNOUTS AND %ﬁ g\; pr
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BID NUMBER: 23/08/2023 GAU-(PER)

(i)  Where items in the priced bills of quantities submitted with the tender for the WORKS
other than architectural building work are incorrectly extended arithmetically, the unit rate
will be treated as decisive.

(i)  In tenders for architectural building work the total amount will be treated as decisive. If
amounts for individual items cannot be reconciled with the total amount, the amounts for
individual items shall be adjusted to the satisfaction of the PRASA to conform to the total
amount.

The following list of persons are hereby authorised to negotiate on behalf of the abovementioned
entity, should PRASA decide to enter into Post Tender Negotiations with shortlisted bidder(s).

FULL NAME(S) CAPACITY SIGNATURE

I/'We hereby offer to supply the abovementioned Services at the prices quoted in the schedule of
prices in accordance with the terms set forth in the documents listed in the accompanying schedule

of RFP documents.

I / We accept that should PRASA accept my / our tender and issue me / us with the notice of
acceptance, this tender and, if any, its covering letter and any subsequent exchange of
correspondence together with the PRASA acceptance thereof, such acceptance shall be subject to a
written contract to be concluded between the PRASA and me / us.

| / We undertake to produce acceptable documentary proof of the necessary coverage for Workmen’s
Compensation, Securities and Insurance within 30 (thirty) working days of notification of awarding of
the contract, and to sign a formal contract if called upon by the PRASA to do so within 7 (seven)
working days of notification by the PRASA that the contract documents are ready for signature.

I / We undertake to complete the whole of the WORKS within
(in words) from the date of notification to me / us of acceptance of the tender, subject to completion
in stages if and as laid down in the project specification and to such extensions of time as may be
granted. Failing completion of the WORKS or any stage of the WORKS within the period(s) stipulated
or by such extended date(s) as may be allowed by the PRASA | / we shall pay to the PRASA in terms
of the Conventional Penalties Act 15 of 1962, the penalty for which provision is made in the project
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BID SPECIFICATION - APPOINTMENT OF A SERVICE PROVIDER FOR THE
REPLACEMENT OF RAILS, TURNOUTS, SLEEPERS, LUBRICATORS, FIELD
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ULTRASONIC DEFECTS, AND GRINDING OF OVERLAPS ON TURNOUTS AND %;%\\\ i/\\\;ﬁ PrasqQ
VEGETATION CONTROL ON THE JOHANNESBURG TO RANDFONTEIN LINE [//?(«Q\Qk\\—

FOR A PERIOD OF SIX (6) MONTHS IN THE METRORAIL GAUTENG REGION
BID NUMBER: 23/08/2023 GAU-(PER)

specification. The ordering of any alterations, extras, additions or omissions shall not in any way
prejudice the PRASA claim for such penalty.

Application for relief from the obligation to pay a penalty will be considered by the PRASA, but shall
be granted only if | / we can prove to the reasonable satisfaction of the PRASA that the penalty is out
of proportion to the prejudice suffered by the PRASA by reason of the act or omission in respect of
which the penalty was stipulated.

| / We declare that this tender holds good until (& minimum period of
90 days from closing date is required).

| / We further agree that if, after | / we have been notified of the acceptance of my / our tender, | / we
fail to enter into a formal contract if called upon to do so, or fail to furnish satisfactory security for the
due and proper completion of the WORKS, the PRASA may, without prejudice to any other legal
remedy which it may have, recover from me / us any expense to which it may have been put in calling
for tenders afresh and / or having to accept any less favourable tender.

I / We undertake, in the event of my / our tender being accepted, to deposit with the PRASA as security
for the due and proper completion of the WORKS, a Performance Bond issued by a South African
registered Bank to the value of ten (10) per cent of the contract price (VAT inclusive).

I/ We declare that, being a company / partnership / close corporation / joint venture, | / we have duly
completed the annexe hereto and certified it as correct.

The several documents involved are to be taken as complementary to each other. In the event of any
conflict between the content of any of the documents listed in the schedule of tender documents (other
than the project specification) and the project specification, the latter shall prevail. In the event of any
conflict between the letter that accompanies the tender or other relevant correspondence and the
contents of the documents listed in the schedule of tender documents (including the project

specification) such letter or correspondence shall prevail.

I/'we agree that non-compliance with any of the material terms of this RFP, including those mentioned

above, will constitute a material breach of contract and provide PRASA with cause for cancellation.

THUS DONE and SIGNED at
on this day of
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DULY AUTHORISED SIGNATORY(IES) WITNESSES

1. 1.
2. 2.
3. 3.

PRICING SCHEDULE

1. SCHEDULE

1.1 Pricing Schedule of Works

1 Preliminary and General

11 Fixed charge and value-related items Sum 1
1.2 Communication Liaison officer Each 1
1.3 Health and Safety Officer Each 1
1.4 Security Each 1
2 E.10/1: LAYING OF RAILS

2.1 Removal of Rails m 1
2.2 Placing of Rails

221 Placing of Rails on P2 sleepers m 1
2.2.3 Placing of Rails on Fist sleepers m 1
2.3 Removal of released material m 1
24 Joining of rails

24.1 Thermit Welds Each 1
2.4.2 Welding X-ray test Each 1
3 INSTALLATION OF TURNOUTS

3.1 Pre-assembling of turnout

3.1.1 1:9 LH SET on concrete sleepers Each 1
3.1.2 1:9 RH SET on concrete sleepers Each 1
3.1.3 1:12 LH SET on concrete sleepers Each 1
3.14 1:12 RH SET on concrete sleepers Each 1
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3.1.5 1:7 Double slip-on concrete sleepers Each 1
316 1:8 Double slip-on concrete sleepers Each 1
(Tandem) - inside blades

3.1.7 1:9 Double slip-on concrete sleepers Each 1
3.1.8 1:7 Single slip-on concrete sleepers Each 1
3.1.9 1:3,5 Diamond crossing on concrete Each 1
3.1.10 1:4,5 Diamond crossing on concrete Each 1
3.1.11 1:6 Diamond crossing on concrete Each 1
3.1.12 1:7 Diamond crossing on concrete Each 1
3.1.13 1:8 Diamond crossing on concrete Each 1
3.1.14 1:4,5 Scissor crossing on concrete Each 1
3.1.15 1:6 Scissor crossing on concrete Each 1
3.2 Removal of turnout

3.2.1 1:9 LH SET on concrete sleepers Each 1
3.2.2 1:9 RH SET on concrete sleepers Each 1
3.2.3 1:12 LH SET on concrete sleepers Each 1
3.24 1:12 RH SET on concrete sleepers Each 1
3.25 1:7 Double slip-on concrete sleepers Each 1
326 1:8 Double slip-on concrete sleepers Each 1

(Tandem) - inside blades

3.2.7 1:9 Double slip-on concrete sleepers Each 1
3.2.8 1:7 Single slip-on concrete sleepers Each 1
3.2.9 1:3,5 Diamond crossing on concrete Each 1
3.2.10 1:4,5 Diamond crossing on concrete Each 1
3.2.11 1:6 Diamond crossing on concrete Each 1
3.2.12 1:7 Diamond crossing on concrete Each 1
3.2.13 1:8 Diamond crossing on concrete Each 1
3.2.14 1:4,5 Scissor crossing on concrete Each 1
3.2.15 1:6 Scissor crossing on concrete Each 1
3.3 Installation of re-assembled turnout into track

3.3.1 1:9 LH SET on concrete sleepers Each 1
3.3.2 1:9 RH SET on concrete sleepers Each 1
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3.3.3 1:12 LH SET on concrete sleepers Each 1
3.34 1:12 RH SET on concrete sleepers Each 1
3.35 1:7 Double slip-on concrete sleepers Each 1
336 1:8 Double slip-on concrete sleepers Each 1
(Tandem) - inside blades

3.3.7 1:9 Double slip-on concrete sleepers Each 1
3.3.8 1:7 Single slip-on concrete sleepers Each 1
3.3.9 1:3,5 Diamond crossing on concrete Each 1
3.3.10 1:4,5 Diamond crossing on concrete Each 1
3.3.11 1:6 Diamond crossing on concrete Each 1
3.3.12 1:7 Diamond crossing on concrete Each 1
3.3.13 1:8 Diamond crossing on concrete Each 1
3.3.14 1:4,5 Scissor crossing on concrete Each 1
3.3.15 1:6 Scissor crossing on concrete Each 1
3.4 Re-aligning of turnouts and track

3.4.1 1:9 LH SET on concrete sleepers Each 1
3.4.2 1:9 RH SET on concrete sleepers Each 1
3.4.3 1:12 LH SET on concrete sleepers Each 1
3.4.4 1:12 RH SET on concrete sleepers Each 1
3.4.5 1:7 Double slip-on concrete sleepers Each 1
346 1:8 Double slip-on concrete sleepers Each 1

(Tandem) - inside blades

3.4.7 1:9 Double slip-on concrete sleepers Each 1
3.4.8 1:7 Single slip-on concrete sleepers Each 1
3.4.9 1:3,5 Diamond crossing on concrete Each 1
3.4.10 1:4,5 Diamond crossing on concrete Each 1
3.4.11 1:6 Diamond crossing on concrete Each 1
3.4.12 1:7 Diamond crossing on concrete Each 1
3.4.13 1:8 Diamond crossing on concrete Each 1
3.4.14 1:4,5 Scissor crossing on concrete Each 1
3.4.15 1:6 Scissor crossing on concrete Each 1
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3.5 Released material — Dismantle, Each 1
sorting, stacking, and loading

3.6 Joining of rails

3.6.1 Thermit Welds Each 1

3.6.2 Welding X-ray test Each 1

3.7 Complete installation of closures Each 1

4 E.10/2: LAYING OF SLEEPERS

4.1 Load from stack, transport and | gachkm | 1
distribute sleepers and fastenings

4.2 Re-sleepering in existing track

4.2.1 Concrete sleepers Each 1

4.2.2 Wooden sleepers Each 1

4.3 Transport released surplus sleepers [ gach.km 1
and fastenings with lorries

5 LUBRICATORS

5.1 Load from stack, transport and 1

- _ Each .km

distribute sleepers and fastenings

5.2 Installation

5.2.1 _ _ 1
Install lubricators complete (with | Each
polyurethane back plate)

5.2.2 Check rail curve applicator bracket Each 1

5.2.3 Transport released surplus sleepers 1

_ ) _ Each.km

and fastenings with lorries

6 FIELD WELDING AND GRINDING OF RAIL MANUFACTURED CROSSINGS,
WHEEL-SPIN BURNS, BATTERED ENDS, REPAIR OF ULTRA-SONIC DEFECTS

6.1 Field welding & grinding of Rail Each 1
manufactured crossings

6.2 Wheel-spin burns (Skid marks) mm 1

6.3 Welding and grinding of battered Rail mm 1
ends

6.4 Exothermic welds and X-Rays (48kg) Each 1

6.5 Exothermic welds and X-Rays (57kg) Each 1

6.6 Exothermic welds and X-Rays (60kg) Each 1
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6.7 Grinding of overlaps on turnouts m 1
7 WEED CONTROL

7.1 Yards m?2 1
7.2 Spraying of Vergus 3m from the m2 1

middle of track to the left-hand side

7.2 Spraying of Cess 3m from the middle m2 1
of track to the left-hand side for

multiple lines

7.3 Cable routes, Electric boxes, m?2 1

Tumblers, Relay Rooms

7.4 Eradication of declared weeds and m?2 1
Invader plants

8 TREE FELLING

8.1 Fell trees with a stem diameter of EA 1
21mm to 150mm Low Risk

8.2 Fell trees with a stem diameter of 151 EA 1
to 300 mm Low Risk

8.3 Fell trees with a stem diameter of 301 EA 1
to 450 mm Low Risk

8.4 Fell trees with a stem diameter of 301 EA 1
to 450 mm Medium Risk

8.5 Fell trees with a stem diameter of 301 EA 1
to 450 mm High Risk

8.6 Fell trees with a stem diameter of 451 EA 1

to 600 mm Low Risk

8.7 Fell trees with a stem diameter of 451 EA 1
to 600 mm Medium Risk

8.8 Fell trees with a stem diameter of 451 EA 1
to 600 mm High Risk
8.9 Fell trees with a stem diameter of 601 EA 1

to 750 mm Low Risk
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8.10 Fell trees with a stem diameter of 601 EA 1
to 750 mm Medium Risk
8.11 Fell trees with a stem diameter of 601 EA 1

to 750 mm High Risk

8.12 Fell trees with a stem diameter of 751 EA 1
to 900 mm Low Risk

8.13 Fell trees with a stem diameter of 751 EA 1
to 900 mm Medium Risk

8.14 Fell trees with a stem diameter of 751 EA 1

to 900 mm High Risk

8.15 Fell trees with a stem diameter greater EA 1
than 901mm Low Risk

8.16 Fell trees with a stem diameter greater EA 1
than 901mm Medium Risk

8.17 Fell trees with a stem diameter greater EA 1
than 901mm High Risk

8.18 Remove felled tree with a stem EA 1
diameter of 21 to 150 mm

8.19 Remove felled tree with a stem EA 1
diameter of 151 to 300 mm

8.20 Remove felled tree with a stem EA 1
diameter of 301 to 450 mm

8.21 Remove felled tree with a stem EA 1
diameter of 451 to 600 mm

8.22 Remove felled tree with a stem EA 1
diameter of 601 to 750 mm

8.23 Remove felled tree with a stem EA 1
diameter of 751 to 900 mm

8.24 Remove felled tree with a stem EA 1

diameter greater than 900mm

8.25 Emergency callouts EA 1

8.26 Cutting down of vegetation m? 1
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8.27 Remove cut vegetation m? 1

9 OFFLOADING OF BALLAST

9.1 Delivered by AY Wagons (Rail) m?3 1

9.2 Delivered by Trucks (Road) m3 1

10 Lighting for working at night r/day 1

11 DAY LABOUR (PROVISIONAL)

111 Supervision / Skilled labour R/h 1

11.2 Unskilled labour R/h 1

12 WORK OUTSIDE OF NORMAL WORKING HOURS (OVERTIME)

12.1 Normal Overtime (Outside normal R/h 1
working hours)

12.2 Sunday Time (Including working on R/h 1
Paid Public Holidays)

12.3 Normal Overtime (on Saturdays) R/h 1

TOTAL

VAT @ 15%

GRAND TOTAL VALUE (to reflect on Form C)

NB: Prices shall be inclusive of labour and remain fixed for the duration of the contract.
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