

Project: Reinstatement of ADS Support Infrastructure at Cape Town International Airport
RFQ No: 73873
Date: 2026/07/22
Revision: 1


BILL 1: PRELIMINARY AND GENERAL

Item	Description	Unit	Quantity	Rate (Rands)	Amount (Rands)
1	General Requirements and Provisions				
1.2	Fixed Obligations				
1.2.1	Establishment of Construction site facilities & De-Establishment	Sum	1		
1.2.2	Risk Analysis and Safety Plan to comply with Health and Safety Specification	Sum	1		
1.2.3	Quality Assurance Obligation	Sum	1		
1.2.4	Location of underground services & setting out (necessary surveys)	Provisional Sum	1	R 20 000,00	
1.2.4(a)	Contractor's charges in respect of Item 1.2.4	%			
1.2.5	Provisional Sum for Airside Permit and security requirements - refer to Part C3 in the Contract document. Claim on proven cost at no mark-up.	Provisional Sum	1	R 60 000,00	
1.3	Time related obligations				
1.3.1	Operation/maintenance of facilities/site	month	2		
1.3.2	Contractor personnel travelling cost to/from site & Accommodation	month	2		
1.3.3	Compliance with OHS Act requirements	month	2		
1.3.4	Compliance with Environmental requirements	month	2		
1.3.5	Operate and maintain Quality Control and Quality Assurance System	month	2		
1.3.6	Provision of full time Construction Safety Officer	month	2		
TOTAL CARRIED FORWARD TO SUMMARY PAGE					

Project: Reinstatement of ADS Support Infrastructure at Cape Town International Airport
RFQ No: 73873
Date: 2026/07/22
Revision: 1


BILL 2: PROFESSIONAL SERVICES (DESIGN, SITE SUPERVISION & CLOSEOUT)

No	Description	Unit	Qty	Unit Cost	Total Cost
2.0	Professional Services (Design Refinement & Project Administration)				
2.1	Provide Designs Including approved/ signed off design report, drawings and project specification. Facilitate the acceptance of designs by ACSA. Note: the pricing allowance for designs is to allow for the design of new masts.	Sum	1		
2.2	Construction Works Supervision and attendance of bi-weekly meetings.	Month	2		
2.3	Close-Out Documentation, Including As-Built Report (List of Assets) & Drawings, Operating, Instruction & Maintenance Manuals, Guarantees and Warrantees.	Sum	1		
TOTAL CARRIED FORWARD TO SUMMARY PAGE					

Project: Reinstatement of ADS Support Infrastructure at Cape Town International Airport
RFQ No: 73 873
Date: 2026/07/22
Revision: 1


Bill 3: Reinstatement of ADS masts & associated infrastructure

ITEM	DESCRIPTION	UNIT	QTY	RATE	TOTAL
3	Reinstatement of ADS Support Infrastructure				
3.1	Demolish the existing reinforced concrete bases and remove rubble off site	No	3		
3.2	ADS Mast reinstatement. Note: ACSA will evaluate the most economical option.				
3.2.1	Supply, deliver and Install 3x new mast – all steel (posts, brackets, clamps, channels, bolts, base plates, anchor bolts) should be genuine hot dip galvanized. The steel pole must be painted. Electroplated 'galvanizing' should not be permitted, or.	Sum	1		
3.2.2	Remove existing 3x mast and clamping hardware to be de-rusted, modified where necessary, and hot dip galvanized and repainted. Reinstall with hot dip galvanized anchor bolts. Pricing to be inclusive of transportation of the 3 ADS steel poles from ACSA premises to a galvanising facility and transportation to ACSA airside for installation.	Sum	1		
3.3	Installation of a new electrical manhole at Bravo 31	Sum	1		
3.4	The clamping hardware (channels, bolts, nuts, and angle-irons) securing the ADS to the mast, should be replaced with hot dip galvanized elements. Electroplated 'galvanizing' should not be permitted. Clamp bolts are to be torqued to the ADS supplier's recommended torque.	Sum	1		
3.5	Reinstatement of power at Bravo and Charlier ADS Units including supply, delivery, installation and commissioning of aircraft bay markers/ indicators. Allow for provision of a Certificate of Compliance.	Prov. Sum	1	R 2 500 000,00	
3.5(a)	Contractor's charges in respect of Item 3.4	%			
TOTAL CARRIED FORWARD TO SUMMARY PAGE					

Project: Reinstatement of ADS Support Infrastructure at Cape Town International Airport
RFQ No: 73 873
Date: 2026/07/22
Revision: 1



SUMMARY OF ADS SUPPORT INFRASTRUCTURE REINSTATEMENT

ITEM	DESCRIPTION	TOTAL RAND
1.	BILL 1: PRELIMINARY AND GENERAL <i>(Carried forward)</i>	
2.	BILL 2: PROFESSIONAL SERVICES (DESIGN, SITE SUPERVISION & CLOSEOUT) <i>(Carried forward)</i>	
3.	Bill 3: Reinstatement of ADS masts & associated infrastructure <i>(Carried forward)</i>	
8.	SUB-TOTAL 1 (EXCLUDING VAT)	
9.	Contingency at 15% of Sub-Total 1	
10.	Add 15% VAT	
11.	TOTAL FOR ADS SUPPORT INFRASTRUCTURE REINSTATEMENT (INCLUDING VAT) - Carry over to the C1.1 Form of Offer in the NEC3 ECC Document.	